

03-03-16A11:39 RCVD

CONTRACT NO.: 08-0J9904

BID AMOUNT: \$ 3,551,936.00

BID OPENING DATE: February 24, 2016 * (Not Opened until 03-01-2016)

BIDDER'S NAME: HighLand Construction, Inc.

DBE GOAL FROM CONTRACT %: 17%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 4	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 880,181.90
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
53-58 (Partial)	Directional Boring for Modify Signal and Lighting (Locations 1-6)	C9858 C9859	VT Electric, Inc. 10825 Vernon Ave. Ontario, CA 91762 Phone: (909) 985-1755 Cert. #30828 **2 nd Tier Sub to Competitive Edge Electric.**	\$300,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$300,000.00

8.45%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

March 2, 2016 714-538-5156

Date

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #08-0J9904



VT Electric, Inc. VT Electric, Inc.

10825 Vernon Avenue Ontario, CA 91786
(909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10
IBEW/NECA, Laborers union members
UDBE/DBE Certified UCP #30828

Bid Date: 02/25/2016

Bid Time: 2:00 PM

Project Name: 08-0J9904 BIG BEAR

Estimate #: 4092

Agency: CALTRANS

CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR

DIR REGISTRATION #1000005674

53 Directional Boring & material partial	1 LS	50,000.00	50,000.00
54 Directional Boring & material partial	1 LS	50,000.00	50,000.00
55 Directional Boring & material partial	1 LS	50,000.00	50,000.00
56 Directional Boring & material partial	1 LS	50,000.00	50,000.00
57 Directional Boring & material partial	1 LS	50,000.00	50,000.00
58 Directional Boring & material partial	1 LS	50,000.00	50,000.00

TOTAL

=====

\$300,000.00

=====

EXCLUDED FROM OUR BID ARE THE FOLLOWING ITEMS:

- (1) PERMITS, FEES, BONDS, & SURVEY.
- (2) TRAFFIC CONTROL.

Sincerely

Nelson Banuelos
Estimator

[Back To Query Form](#)

Search Returned 1 Records

Thu Feb 25 10:01:33 PST 2016

Query Criteria

Firm/DBA Name: vt electric

Firm Type: DBE

Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #08-0J9904

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #08-0J9904

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.
 Contract No: 08-0J9904

03-03-16A11:39 RCVD

Item of Work Offered, Services Offered, Or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	Percent of Total Bid
1	Y	Y	Y	\$ 4,150.00	0.117%
2	Y	Y	Y	\$ 4,500.00	0.127%
3	Y	Y	Y	\$ 100,000.00	2.815%
4	Y	Y	Y	\$ 39,100.00	1.101%
5	Y	Y	Y	\$ 137,500.00	3.871%
6	Y	Y	Y	\$ 2,000.00	0.056%
7	Y	Y	Y	\$ 4,250.00	0.120%
8	Y	Y	Y	\$ 11,250.00	0.317%
9	Y	Y	Y	\$ 18,000.00	0.507%
10	Y	Y	Y	\$ 1,000.00	0.028%
11	Y	Y	Y	\$ 5,310.00	0.149%
12	Y	Y	Y	\$ 16,500.00	0.465%
13	Y	Y	Y	\$ 2,375.00	0.067%
14	Y	Y	Y	\$ 2,000.00	0.056%
15	Y	Y	Y	\$ 1,050.00	0.030%
16	Y	Y	Y	\$ 4,800.00	0.135%
17	Y	Y	Y	\$ 23,500.00	0.662%
18	Y	Y	Y	\$ 9,100.00	0.256%
19	Y	Y	Y	\$ 840.00	0.024%
20	N	Y	Y	\$ 10,760.00	0.303%
21	N	Y	Y	\$ 420.00	0.012%
22	Y	Y	Y	\$ 13,612.00	0.383%
23					0.000%
24	Y	Y	Y	\$ 4,500.00	0.127%
25	Y	Y	Y	\$ 12,000.00	0.338%
26	Y	Y	Y	\$ 3,720.00	0.105%
27	Y	Y	Y	\$ 4,750.00	0.134%
28	N	Y	Y	\$ 30,788.00	0.867%
29					0.000%
30	Y	Y	Y	\$ 6,950.00	0.196%
31	Y	Y	Y	\$ 158,900.00	4.474%
32	Y	Y	Y	\$ 43,820.00	1.234%
33	Y	Y	Y	\$ 412,300.00	11.608%
34	Y	Y	Y	\$ 12,500.00	0.352%
35	Y	Y	Y	\$ 204,750.00	5.764%
36	Y	Y	Y	\$ 4,000.00	0.113%
37	Y	Y	Y	\$ 3,600.00	0.101%
38	Y	Y	Y	\$ 110,220.00	3.103%
39	Y	Y	Y	\$ 30,000.00	0.845%
40	Y	Y	Y	\$ 16,650.00	0.469%
41	Y	Y	Y	\$ 825.00	0.023%
42	Y	Y	Y	\$ 14,750.00	0.415%
43	Y	Y	Y	\$ 530,370.00	14.932%
44	N	Y	Y	\$ 26,000.00	0.732%
45	Y	Y	Y	\$ 22,250.00	0.626%
46	Y	Y	Y	\$ 1,050.00	0.030%
47	Y	Y	Y	\$ 2,100.00	0.059%
48	Y	Y	Y	\$ 13,650.00	0.384%
49	N	Y	Y	\$ 17,145.00	0.483%
50	N	Y	Y	\$ 9,600.00	0.270%
51	N	Y	Y	\$ 6,270.00	0.177%
52	Y	Y	Y	\$ 1.00	0.000%
53	N	Y	Y	\$ 135,700.00	3.820%
54	N	Y	Y	\$ 139,150.00	3.918%
55	N	Y	Y	\$ 196,650.00	5.536%
56	N	Y	Y	\$ 154,100.00	4.338%
57	N	Y	Y	\$ 154,100.00	4.338%
58	N	Y	Y	\$ 133,400.00	3.756%
59	Y	Y	Y	\$ 14,250.00	0.401%
60					0.000%
61	Y	Y	Y	\$ 205,840.00	5.795%
62	Y	Y	Y	\$ 720.00	0.020%
63	Y	Y	Y	\$ 2,550.00	0.072%
TOTAL BID:				\$ 3,551,936.00	TOTAL % AVAILABLE TO DBE: 91.554%

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	12/23/15 - 02/24/2016	DBEs Outreach Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	12/23/15 - 02/24/2016	DBEs Outreach Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	12/23/15 - 02/24/2016	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	12/22/15, 01/14/16, 02/05/16	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	12/29/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	01/05/16 - via Email 12/29/15 - via USPS		Posted notification for minority business to view
City of Los Angeles DBE Database search		Online DBE Database	Searched for additional DBE Firms to solicit.
Search Highland Construction DBE database	12/29/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
See DBE contact log in Attachment E for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-12/29/2015
Minority Business Development Agency - 01/05/2016 via email and 12/29/2015 via USPS
City of LA DBE Database
Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #08-0J9904

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	01-06-16		FAX	12-29-15		PHONE	02-09-16		BIDDING	Quote Rcd	NOTES
				✓	✓		✓	✓		Y/N	Y/N			
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	✓	✓	510 727-0910	✓	✓	510 727-0900	✓	✓	N		1:54 pm - Daryl
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com Net	✓	✓	209 966-2643	✓	✓	209 742-6684	✓	✓	N		1:55 pm - L/M
42160	ACCESS PACIFIC, INC.	TOMAS TORRES	tomas@accesspacificinc.com	✓	✓	626 792-0896	✓	✓	626 792-0616	✓	✓	N		1:56 pm - Abigail
34586	ACCU CONSTRUCTION INC	DENNIS YUM	dennis@accuconst.com			714 641-4704			714 641-4730			N		11/16/15
42633	ACE FENCE CO.	AMERICA TANG	MPA1@acefencecompany.com	✓	✓	626 333-7843	✓	✓	626 333-0727	✓	✓	Y		1:57 pm - Stephanie
34153	ACE FENCE COMPANY	AMERICA TANG	MPA@acefencecompany.com	✓	✓	626 333-7843	✓	✓	626 333-0727	✓	✓	Y		1:57 pm - Stephanie
30526	ADVANTAGE DEMOLITION AND GRAD	MICHELLE DALTON	advantage@demoandgrading.com			818 882-0509			818 477-2074			N		MONSE - 12/1/15
34242	ALAMEDA CONSTRUCTION SERVICES,	KEVIN RAMSEY	Daniel@alamedaconstruction.com	✓	✓	310 635-0562	✓	✓	310 635-3277			N		Daniel
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com			909 989-1576			909 483-4876			N		Chidi - 11/4/15
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	✓	✓	714 384-3988	✓	✓	559 577-9999	✓	✓	N		1:58 pm - Ashish
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com			408 298-4344			408 929-3949			N		9/28/15
37715	APADANA ENGINEERING, INC.	SOPIDA SIADAT	apadana1@sbcglobal.net; sopida@sbcglobal.			415 467-7721	✓	✓	415 300-6600	✓	✓	N		1:59 pm - L/M
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com			951 943-1692			951 229-5952			N		Anselmo - 7/9/15
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	✓	✓	559 625-5786	✓	✓	559 805-3656	✓	✓	N		2:00 pm - L/M
21117	BAY LINE CUTTING & CORING, INC.	JUAN ARREGUIN	juan@baylinecutting.com			510 527-0500			510 527-1000			N		N/R
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	✓	619 258-3515	✓	✓	619 562-7711	✓	✓	N		2:00 pm - Sherry
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com; blancoconst@aol.com			951 602-2050			951 250-6692			N		N/R
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com			530 672-2411			530 676-1009			N		11/16/2015
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	✓	909 930-5503	✓	✓	909 930-5501	✓	✓	N		2:01 pm - Charles
32903	C2PM	ROWENA ALTAHA	ROWENA@C2PM.com			949 333-3701			949 333-3700			N		Ali - 5/26/15
33568	CADIT COMPANY	KATHRYN CARLISLE	k.carlisle@caditcompany.com	✓	✓	817 430-0409	✓	✓	817 430-4409	✓	✓	N		2:02 pm - L/M
39287	CALI CONCRETE	GUSTAVO VALDERAMMA	gusto@caliconcrete.com	✓	✓	661 398-1382	✓	✓	661 398-8143	✓	✓	N		2:03 pm - L/M
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	✓	626 810-1322	✓	✓	626 810-1338	✓	✓	Y		2:04 pm - TRACY
22297	CENTURY DIVERSIFIED, INC	RODRIGO T. GARCIA	cdi@cdi-engr.com			323 263-7730	✓	✓	323 265-1443	✓	✓	N		ROD
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	✓	✓	562 697-2039	✓	✓	562 697-2286	✓	✓	N		2:05 pm - Jose
42591	COLEMAN CONSTRUCTION	TRACY A COLEMAN	tcoleman2009@hotmail.com	✓	✓	707 275-9025	✓	✓	707 275-9016	✓	✓	N		2:06 pm - L/M
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com			707 838-1689			707 838-1679			N		Kevin - 6/30/15
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varelacompanies.com	✓	✓	951 695-2801	✓	✓	951 695-2800	✓	✓	N		2:07 pm - L/M
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shell@csg-web.com	✓	✓	866 366-6646	✓	✓	916 371-7303	✓	✓	N		2:08 pm - L/M
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com			805 937-5473			805 934-2705			N		Barbara - 4/30/15
39818	COOPER ZIETZ ENGINEERS, INC. DBA A	HERBERT J. FRICKE	agent@akana.us			503 652-9091			503 652-9090			N		TERRY - 6/30/15
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	✓	951 698-0795	✓	✓	951 698-7745	✓	✓	N		2:08 pm - Dana

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	FAX	PHONE	BIDDING	Quote Rcd	NOTES
						Y/N	Y/N	
42226	DECO PAVE	FERRY SOENDJOJO	Ferry@DecoPaveCorp.com	626 480-1557	626 337-9580			2:10pm - L/M / 3:19 - L/M
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	714 384-4594	714 495-9755			2:11pm - L/M
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com	951 245-1847	951 245-1686			N/R
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com	714 646-3698	714 646-3697			
30894	EAGLE ENGINEERING & DEVELOPMEN	WILLIAM RAMIREZ	bramirez@eagleengdev.com	909 444-8311	909 444-5566			3:20pm - L/M
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com	562 777-1888	714 827-7327			
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	661 722-8900	661 949-8788			3:21pm - L/M
41740	G2 CONSTRUCTION INC.	JOHN ALVARADO	Jalvarado@g2construction.com	714 748-4244	714 448-8080			John - 5/11/15
37053	GATES ENTERPRISES, INC	JOE GATES	jgates.gei@gmail.com	714 382-6801	714 382-6707			Selim - 10/12/15
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net	949 380-9707	949 380-9797			Meiling - 10/21/15
28842	HIGH LIGHT ELECTRIC, INC.	ERWIN MENDOZA	erwin.mendoza@hleincusa.com	951 352-2498	951 352-9646			3:21pm - 4M
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com; sales@interwest	858 345-3737	858 259-2062			JACK
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krksafety.com	559 732-2684	559 732-0393			3:22pm - Gashay
31286	LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA	agarcialna@aol.com	909 393-9363	909 393-1493			3:24pm - Yolanda
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	707 825-1769	707 825-1014			3:25pm - Tammy
39069	MCC EQUIPMENT RENTALS, INC.	ROSIE SANDOVAL	accounting@mccpipeline.com	909 795-7308	909 795-9300			3:26pm - Loraine
36979	MONTGOMERY CONSTRUCTION SERV	CLIFFORD K. MONTGOMERY	estimating@montcsi.com	619 546-8482	619 578-2538			Larry - 9/17/15
40919	NRG BUILDING AND CONSULTING, INC	SANDRA FISHER	SANDRA@NRGBAC.COM	619 810-0811	619 504-3013			3:27pm - Wrong #
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceortiz@aol.com	760 995-4443	951 966-7060			Not in Business
40529	PK CONSTRUCTION	ZHAN PAUL KING	zkkingpk81@gmail.com		626 773-6963			N/R
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	danz@pre-conproducts.com	805 306-2498	805 527-0841			N/R
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	209 722-2227	209 722-2226			3:28pm - L/M
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL		707 751-3962	707 746-4198			Seanna - 3/9/15
34220	RAIL SURVEYORS AND ENGINEERS, INC	PHIL LEONG	pleong@rsecorp.com	650 637-9501	650 637-9500			3:29pm - Kevin
40944	RAMCO GENERAL ENGINEERING CON	EMILIO RAMIREZ	ramco@socal.rr.com	661 268-7353	818 272-4221			Emilio - 11/17/15
42984	SEALRIGHT PAVING	FRANK T. VASQUEZ	srpestimating@sbcglobal.net	619 465-7490	619 465-7411			Jennifer
42910	STRAIGHT STRIPE PAINTING INC	KAREN J CHEEVER	cheever@straightstripe.com	435 634-0580	435 656-0930			L/M
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com	805 524-7428	805 524-7345			3:30pm - Greg
40764	SUULUTAAQ, INC - ALASKA NATIVE CC	WINONA BEESING	winona.beesing@suulutaaq.com	707 419-4851	707 427-3209			Kristen
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com	714 551-9420	714 253-3270			Arin - 4/30/15
41228	YBANAG REALTY & DEVELOPMENT CC	LUCIO COLLADO	luke@dybanagconstruction.com	951 657-1993	626 322-5546			Prime

2XQ 2-24-16

08-0J9904

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
40742	A S CONTRACTORS, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
42160	ACCESS PACIFIC, INC.	C5100 CONCRETE STRUCTURE; C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;
34586	ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
42633	ACE FENCE CO.	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
34153	ACE FENCE COMPANY	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
30526	ADVANTAGE DEMOLITION AND GRADING, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic
40292	ALBERT WILSON & ASSOCIATES	Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
39072	AMERICA PACIFIC CONSTRUCTION	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

08-0J9904

24042	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
37715	APADANA ENGINEERING, INC.	C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING;
37209	ASAP GENERAL ENGINEERING	C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
21117	BAY LINE CUTTING & CORING, INC.	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
36219	BLANCO CONSTRUCTION	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;
30173	BURKE CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

08-0J9904

4483	C G O CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
32903	C2PM	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
33568	CADIT COMPANY	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
39287	CALI CONCRETE	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
31277	LIFORNIA PROFESSIONAL ELECTRICAL ENGINEERI	C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C9982 CONSTRUCTION STAKING (SURVEYING);
22297	CENTURY DIVERSIFIED, INC	
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
42591	COLEMAN CONSTRUCTION	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;
38004	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
21899	CONTERA CONSTRUCTION CORP.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1980 IMPORTED BORROW; C9670 TRUCK RENTAL; C9771 TRUCK BROKER;

08-0J9904

36742	CONTRACTOR SERVICES GROUP, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;
40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
39818	COOPER ZIETZ ENGINEERS, INC. DBA AKANA	C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8793 Environmental - Environmental Impact Assessment;
41013	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
42226	DECO PAVE	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
31021	DELTECH ENGINEERING, INC	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
8022	DIVERSIFIED LANDSCAPE CO.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
38712	DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;

08-0J9904

30894	EAGLE ENGINEERING & DEVELOPMENT, INC.	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
36272	EXBON DEVELOPMENT, INC.	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
4952	FINE GRADE EQUIPMENT, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
41740	G2 CONSTRUCTION INC.	C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3460 METAL FORGINGS & STAMPINGS; D3470 METAL MANUFACTURING; D3530 CONSTRUCTION & RELATED MACHINERY; F5050 METALS & MINERALS, EXCEPT PETROLEUM;
37053	GATES ENTERPRISES, INC	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER;
28593	GOLDEN SUN CONSTRUCTION, INC	C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
28842	HIGH LIGHT ELECTRIC, INC.	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
12174	INTERWEST PACIFIC, LTD.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

08-0J9904

31286	LNA CONCRETE STRUCTURES, INC.	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
39069	MCC EQUIPMENT RENTALS, INC.	C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6680 JACKED CORRUGATED STEEL PIPE); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C7000 PLASTIC PIPE; C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7035 WELDED STEEL PIPE; C7041 JACKED WELDED STEEL PIPE; C7065 DEBRIS RACK-DRAINAGE GATE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7194 JUNCTION CHAMBER; C7200 ROCK SLOPE PROTECTION; C7250 SACKED CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
40919	NRG BUILDING AND CONSULTING, INC.	C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
34790	ORTIZ ASPHALT PAVING, INC	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

08-0J9904

40529	PK CONSTRUCTION	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
34174	PROFESSIONAL CONCRETE SAWING INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
34220	RAIL SURVEYORS AND ENGINEERS, INC.	C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR;
40944	RAMCO GENERAL ENGINEERING CONTRACTOR	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;
42984	SEALRIGHT PAVING	C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
42910	STRAIGHT STRIPE PAINTING INC	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
2003	SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
41228	YBANAG REALTY & DEVELOPMENT CORP	C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE;

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #08-0J9904

Subject: RE: Following up... Are you Bidding Caltrans 08-0J9904

From: Daniel Rodriguez (daniel@alamedaconstruction.com)

To: highlandinc@att.net;

Date: Friday, February 5, 2016 1:44 PM

No

Thanks,

Daniel Rodriguez

Estimator
Alameda Construction Services, Inc.
Phone: (310) 635-3277
Fax: (310) 635-0562
Email: daniel@alamedaconstruction.com

From: HCI [mailto:highlandinc@att.net]
Sent: Friday, February 05, 2016 1:04 PM
To: HCI
Subject: Following up... Are you Bidding Caltrans 08-0J9904

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #**08-0J9904**, which will be bidding Wednesday, February 10, 2016 at 2:00 PM. ****NOTE: This is a revised bid date****

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project

CONTRACT #: 08-0J9904	
~ Repair and Replace Sidewalks, Curbs and Gutters ~	
BID DATE: January 27, 2016	BID TIME: 2:00 PM
DBE GOAL: 17%	ENGINEER'S ESTIMATE: \$2,750,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Big Bear Lake From Pine Knot Avenue to Starfield Cutoff. (08-SBd-18-49.0/51.7)

Quotes are needed for: including, but not limited to: Lead Compliance Plan, CPM Schedules, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs; Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Cleaning and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregates Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hotsp/ce/project_ads_addenda/08/08-0J9904. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0J9904

NO ~ We will not be bidding the project

Company Name: Austin Enterprise Contact Person: Ty

Scope of Work: Jointed Plain Concrete Pavement

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 12/29/2015 14:36
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	12/29 14:36
FAX NO./NAME	14356340580
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Straight Stripe

12/29/15 @ 12:40 pm

4M

TRANSMISSION VERIFICATION REPORT

TIME : 12/29/2015 14:56
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	12/29 14:56
FAX NO./NAME	13232637730
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Century Diversified

12/29/15 @ 3:46 pm

Rod

No Bid



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0J9904	
~ Repair and Replace Sidewalks, Curbs and Gutters ~	
BID DATE: January 27, 2016	BID TIME: 2:00 PM
DBE GOAL: 17%	ENGINEER'S ESTIMATE: \$2,750,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Big Bear Lake From Pine Knot Avenue to Stanfield Cutoff. (08-SBd-18-49.0/51.7)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0J9904

NO ~ We will not be bidding the project

Company Name: SUULUTAAQ INC. Contact Person: Kristina Viado

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: Re: Invitation to Bid Caltrans Contract #08-0J9904

From: srpestimating@sbcglobal.net (srpestimating@sbcglobal.net)

To: highlandinc@att.net;

Date: Wednesday, January 6, 2016 10:20 AM

Good Morning,

No, we will not be bidding this project.

Thank you for your consideration.
Jennifer Moyers

SealRight Paving
9053 Olive Drive
Spring Valley, CA 91977
Ph.619-465-7411
Fx.619-465-7490

From: HCI <highlandinc@att.net>
To: HCI <highlandinc@att.net>
Sent: Wednesday, January 6, 2016 9:53 AM
Subject: Invitation to Bid Caltrans Contract #08-0J9904

Hello,

Attached, please find our Invitation to Bid on Caltrans **Contract #08-0J9904**, which bids Wednesday, January 27, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0J9904	
~ Repair and Replace Sidewalks, Curbs and Gutters ~	
BID DATE: January 27, 2016	BID TIME: 2:00 PM
DBE GOAL: 17%	ENGINEER'S ESTIMATE: \$2,750,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Big Bear Lake From Pine Knot Avenue to Stanfield Cutoff. (08-SBd-18-49.0/51.7)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0J9904

NO ~ We will not be bidding the project

Company Name: MANERI TRAFFIC CONTROL Contact Person: OTILY AVILA

Scope of Work: TRAFFIC CONTROL & CAS

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0J9904	
~ Repair and Replace Sidewalks, Curbs and Gutters ~	
BID DATE: January 27, 2016	BID TIME: 2:00 PM
DBE GOAL: 17%	ENGINEER'S ESTIMATE: \$2,750,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Big Bear Lake From Pine Knot Avenue to Stanfield Cutoff. (08-SBd-18-49.0/51.7)

Quotes are needed for. Including, but not limited to: Lead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripes, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appl.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0J9904

NO ~ We will not be bidding the project

Company Name: Full Traffic Maintenance Contact Person: Samuel Salgado

Scope of Work: Traffic Control and Construction Area Signs

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Re: Following up... Are you Bidding Caltrans 08-0J9904

From: nobid@interwestpacific.com (nobid@interwestpacific.com)

To: highlandinc@att.net;

Date: Friday, February 5, 2016 1:04 PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #08-0J9904



FAXED
12/29/15

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0J9904	
~ Repair and Replace Sidewalks, Curbs and Gutters ~	
BID DATE: January 27, 2016	BID TIME: 2:00 PM
DBE GOAL: 17%	ENGINEER'S ESTIMATE: \$2,750,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Big Bear Lake From Pine Knot Avenue to Stanfield Cutoff. (08-SBd-18-49.0/51.7)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/ . You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0J9904

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 12/29/2015 14:56
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/29	13:56	15107270910	35	02	OK	ECM
12/29	13:57	12099662643	35	02	OK	ECM
12/29	13:58	16267920896	28	02	OK	ECM
12/29	13:59	16263337843	47	02	OK	
12/29	14:01	13106350562	25	02	OK	ECM
12/29	14:02	17143843988	57	02	OK	
12/29	14:03	14154677721	27	02	OK	ECM
12/29	14:04	15596255786	27	02	OK	ECM
12/29	14:05	16192583515	33	02	OK	ECM
12/29	14:06	19099305503	27	02	OK	ECM
12/29	14:07	18174300409	43	02	OK	ECM
12/29	14:08	16613981382	30	02	OK	ECM
12/29	14:09	16268101322	30	02	OK	ECM
12/29	14:11	15626972039	26	02	OK	ECM
12/29	14:12	17072759025	26	02	OK	ECM
12/29	14:13	19516952801	27	02	OK	ECM
12/29	14:14	18663666646	48	02	OK	
12/29	14:15	19516980795	25	02	OK	ECM
12/29	14:16	16264801557	51	02	OK	ECM
12/29	14:17	17143844594	48	02	OK	
12/29	14:19	19094448311	43	02	OK	ECM
12/29	14:20	16617228900	42	02	OK	ECM
12/29	14:24	18583453737	48	02	OK	
12/29	14:25	15597322684	28	02	OK	ECM
12/29	14:26	19093939363	37	02	OK	ECM
12/29	14:27	17078251769	37	02	OK	ECM
12/29	14:28	19097957308	43	02	OK	ECM
12/29	14:30	16198100811	48	02	OK	
12/29	14:31	12097222227	01:06	02	OK	
12/29	14:33	16506379501	30	02	OK	ECM
12/29	14:34	16194657490	43	02	OK	ECM
12/29	14:36	14356340580	00	00	BUSY	
12/29	14:37	18055247428	26	02	OK	ECM
12/29	14:38	17074194851	31	02	OK	ECM
12/29	14:44	19513522498	48	02	OK	ECM
12/29	14:56	13232637730	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE



FAXED
1/15/16

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0J9904	
~ Repair and Replace Sidewalks, Curbs and Gutters ~	
BID DATE: January 27, 2016	BID TIME: 2:00 PM
DBE GOAL: 17%	ENGINEER'S ESTIMATE: \$2,750,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Big Bear Lake From Pine Knot Avenue to Stanfield Cutoff. (08-SBd-18-49.0/51.7)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/ . You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-0J9904

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 01/15/2016 10:35
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
01/15	10:31	19516955105	42	02	OK	ECM
01/15	10:32	16615899509	01:08	02	OK	ECM
01/15	10:34	19515209980	41	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

08-059904
opt-INS

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #08-0J9904

Subject: Following up... Are you Bidding Caltrans 08-0J9904

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; deni@sti.net; tomas@accesspacificinc.com;
mpa@acefencecompany.com; daniel@alamedaconstruction.com; apconstruction09@gmail.com;
apadana1@sbcglobal.net; blequipment@aol.com; bsalaz@bertsalasinc.com; cgoconst2@msn.com;
k.carlisle@caditcompany.com; bids@caditcompany.com; gusto@caliconcrete.com;
van@cpengineeringinc.com; wegrindasphalt@aol.com; tcoleman2009@hotmail.com;
dick@varelacompanies.com; shelli@csg-web.com; ct@ctconcretecutting.com;
ferry@decopavecorp.com; davenoone@decopavecorp.com; abili@deltechengineeringinc.com;
bramirez@eagleengdev.com; judy@finegradeinc.com; erwin.mendoza@hleincusa.com;
jack@interwestpacific.com; nobid@interwestpacific.com; garyc@krcsafety.com;
michaelc@krcsafety.com; agarcialna@aol.com; denamccullough@mcculloughconstructioninc.com;
accounting@mccpipeline.com; sandra@nrgbac.com; davidscott@gvni.com; pleong@rsecorp.com;
cheever@straightstripe.com; brenda@supersealandstripe.com; estimating@supersealandstripe.com;

Date: Friday, February 5, 2016 1:04 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #**08-0J9904**, which will be bidding Wednesday, February 10, 2016 at 2:00 PM. ****NOTE: This is a revised bid date****

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 08-0J9904.pdf (17.96KB)

Subject: Invitation to Bid Caltrans Contract #08-0J9904

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; deni@sti.net; tomas@accesspacificinc.com; mpa@acefencecompany.com; daniel@alamedaconstruction.com; apconstruction09@gmail.com; apadana1@sbcglobal.net; blequipment@aol.com; bsalaz@bertsalasinc.com; cgoconst2@msn.com; k.carlisle@caditcompany.com; bids@caditcompany.com; gusto@caliconcrete.com; van@cpengineeringinc.com; wegrindasphalt@aol.com; tcoleman2009@hotmail.com; dick@varelacompanies.com; shelli@csg-web.com; ct@ctconcretecutting.com; ferry@decopavecorp.com; abili@deltechengineeringinc.com; bramirez@eagleengdev.com; judy@finegradeinc.com; erwin.mendoza@hleincusa.com; jack@interwestpacific.com; garyc@krcsafety.com; agarcialna@aol.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; sandra@nrgbac.com; davidscott@gvni.com; pleong@rsecorp.com; srpestimating@sbcglobal.net; cheever@straightstripe.com; brenda@supersealandstripe.com; estimating@supersealandstripe.com;

Date: Wednesday, January 6, 2016 9:53 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans **Contract #08-0J9904**, which bids Wednesday, January 27, 2016 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 08-0J9904.pdf (17.96KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-0J9904	
~ Repair and Replace Sidewalks, Curbs and Gutters ~	
BID DATE: February 10, 2016	BID TIME: 2:00 PM
DBE GOAL: 17%	ENGINEER'S ESTIMATE: \$2,750,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Bernardino County in Big Bear Lake From Pine Knot Avenue to Stanfield Cutoff. (08-SBd-18-49.0/51.7)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/ . You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **08-0J9904**

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

~ ATTACHMENT F ~

SECTION 3

CONTRACT #08-0J9904

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Competitive Edge with 2 nd Tier sub- VT Electric	DBE	VT Electric CA Professional Traffic Loop	\$ 911,641 \$ 1,120,619 \$3,300	\$ 97,761 more \$ 306,739 more N/A- Loops Only	
Striping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Pacific Coast Markings	Non	Super Seal & Stripe	\$56,420	\$31,780.10 MORE	
Cold Mill	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Precision Cold Planing	Non				
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction, Inc.	Non	Maneri T/C Full Traffic Maint.	Various	See Quotes	
SWPPP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction, Inc.	Non	La Firma Alfred Civil Eng. Tully Consulting Adanta	\$2,000 \$1,300 \$2,600 \$3,380		
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction, Inc.	Non	Appian UDBE Adanta	\$1,900 \$1,280		

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #08-0J9904



Competitive Edge Electric Inc.

Lic# 903142

SUBCONTRACT QUOTATION

Project Location:	08-0J9904
Owner/Agency:	Catrans
Date:	February 14, 2016

Item #	Description of Work	Quantity	Unit	Unit Price	Amount
27	Adjust Pull Box	25	EA	150.00	3,750.00
52	Modify Traffic Monitoring Station	1	LS	1.00	1.00
53	Modify Signal & Lighting (Loc #1)	1	LS	117,880.00	117,880.00
54	Modify Signal & Lighting (Loc #2)	1	LS	122,000.00	122,000.00
55	Modify Signal & Lighting (Loc #3)	1	LS	173,000.00	173,000.00
56	Modify Signal & Lighting (Loc #4)	1	LS	135,000.00	135,000.00
57	Modify Signal & Lighting (Loc #5)	1	LS	135,000.00	135,000.00
58	Modify Signal & Lighting (Loc #6)	1	LS	115,849.00	115,849.00
59	Replace Pull Box	38	EA	300.00	11,400.00

** THIS QUOTE IS VALID FOR 30 DAYS**

Total \$ 813,880.00

EXCLUSIONS:

- 1) Bond premium, permits, survey fees, third party inspection fees (samples or tests), caltrans fees, striping, signing, engineering, engineering fees, utility fees, permits and insurance over two million limits.
- 2) Remove/haul off foundations/spoils, saw cut, replace/repair irrigation, concrete/asphalt of existing surfaces
- 3) Traffic control plan & lane closures

Prepared by: Nick Eddy Cell# 909-693-8510

VT Electric 2nd tier sub to CEE for 300K

CEE Inc.
 PO Box 1001
 Highland, CA 92346
 Union/State Certified Electricians
 LIC #903142
 DIR # 1000022939

PCM

Pacific Coast markings

A Highway Contractor

PO Box 294906 Phelan, CA 92329-4906

Phone 760-868-3400

We are a union contractor

Fax 760-868-3450

We are a certified Small Business OSD# 1735821

Contractors license# 888346

DIR PWC# 1000034337

Attention: Estimator

Quote for Caltrans Project# 08-0J9904

Revised

From: Mark Bates Estimator

Bid Date: February 24th, 2016

This quote is for striping and related items. This quote contains confidential information and is intended for the addressed person only. PCM requires a 21 day minimum notice prior to mobilization. PCM adheres to the latest Caltrans insurance requirements. This quote is valid for 30 days from the bid date. When accepted this quote it is to be incorporated as an exhibit to the contract or a purchase order. This quote excludes liquidated damages of any kind. The Contractor must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30 days from PCM's final working day. This quote excludes light towers. The prime contractor is to provide an area for our sweeper to dump.

Number of Traffic Control Days: 2

Traffic Control Included: No

Number of Mobilizations: 1

Cost Per Additional Mobilizations: \$2,000.00

Item	Description	Unit of M	Quantity	Unit Price	Total
1	Lead Compliance Plan	LS	LS	LS	\$750.00
20	Remove Thermoplastic Marking	SF	2,690	\$1.63	\$4,384.70
21	Remove Pavement Marker	EA	280	\$1.00	\$280.00
40	Furnish Sign (0.063"-unframed)	SF	450	\$4.09	\$1,840.50
49	Thermoplastic Pavement Marking	SF	3,810	\$2.45	\$9,334.50
50	Thermoplastic Stripe (sprayable)	LF	7,680	\$0.64	\$4,915.20
51	Recessed Pavement Marker	EA	330	\$9.50	\$3,135.00
	Total				\$24,639.90



COLD PLANING, INC.
Cold Planing, Pulverization and Soil Stabilization

13552 Calimesa Blvd, Yucaipa, CA 92399-2304
Lic. # 832640 C-12 D.I.R. #1000006264
Office - 909-446-0010 Fax - 909-446- 8435

Date: 2/24/2016

QUOTE # 1600082EK

COLD MILL QUOTATION

Attn: Estimator
Company: General Contractor

Cell:
Tel:
Fax:

Project Name: 08-019904
Project Location: Rt. 18 -Pine Knot Ave To Stanfield
Big Bear, Ca.

Good Through: 6/30/2016
Estimator: Eric Kizziar

Item	Description	Quantity	U/ Measure	U/Price	Total Price
28	Cold Mill 3 Inch AC	4,300.00	S.Y.	\$5.160	\$ 22,188.00

Inclusions: Item 1 -Cut, Load, Haul, Sweep (initial clean up behind the grinder) & Disposal of 3 inch AC (add \$0.86 per square yard for each additional 1/2" of removal). Quote includes four (4) mobilization with four (4) total shifts, during regular daytime weekday working hours. (add \$5,500.00 per each additional mobilization/shift). Milling operation by a 4 foot Coldplaner.

Exclusions: USA, SWPPP, Sweeping/Clean up (unless otherwise noted), permits, posting, potholing, marking or layout, survey, tree trimming, traffic control/closures, mini grinder (unless otherwise noted), detail/hand work (unless otherwise noted), profile milling, saw cutting, striping, temporary striping/traffic markers, tabs, water to be supplied (by contractor) readily accessible to our equipment, supplying materials/placing/maintaining temporary ramping and/or tapers, areas not accessible to our equipment both horizontally and vertically, disposal of material not removed after initial sweeping, disposal of contaminated asphalt, slurry and/or asphalt overlay removal from concrete gutters, dirt, hazardous waste, aggregate base, fabric of any kind, grinding of pcc (concrete), clay, construction debris, jobsite maintenance, lowering/plating/protection of manholes/water valves/utilities, Special hours or night work (unless otherwise noted). Upon completion of our work, Precision Cold Planing, Inc. is relieved of all liability for work completed; protection/maintenance shall become the responsibility of others

*This Quotation shall become part of any future contract/purchase order unless otherwise agreed and must be signed and returned within 30 days from date of submission for Good Through date to apply.

*Three (3) weeks lead time required to schedule mobilizations.

* Delays or problems encountered on the job will be billed accordingly.

*Damage to equipment by unmarked items in grade to be invoiced at a time and material basis plus markup.

*Precision Cold Planing, Inc. excludes notification to any underground alert service, marking and/or location of any underground utilities. Upon execution/acceptance of this quote the customer accepts sole responsibility for any/all subsequent liabilities coincident with the following requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the government code.

Accepted By: _____ Date: _____

CALIFORNIA LAND SURVEYING

CERTIFIED SMALL BUSINESS # 1770957

D.I.R. # 1000015636

Professional Land Surveyor License # 6408

Owner Operator

February 24, 2016

To Bidder on **CALTRANS** Contract No. **08-0J9904**

Project: ID **0800000327**

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY IN BIG BEAR LAKE FROM PINE KNOT AVENUE TO STANFIELD CUTOFF IN DISTRICT 08 ON ROUTE 18.

**** We have completed more Pre and Post construction surveys for CALTRANS than any other firm, and have developed the methods and processes that will become the standard in this vaguely written spec. Our experience saves valuable time, prevents confusion and gives us the confidence to deal with any issues that may arise from day one. ****

With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. Our firm has extensive experience with ADA improvement projects and have worked with Private Contractors, Cities, State, and The Federal Government to complete projects within regulations and time constraints. With the new Caltrans specs for Pre and Post Construction Surveys now in affect California Land Surveying is in the forefront of the certification process and will work directly with you to ensure ADA compliance is met. California Land Surveying is an employee owned and operated certified Small Business. Below is our itemized bid.

California Land Surveying is excited to be bidding on the project and look forward to building a working relationship that extends to future projects.

Thank You,

- **Subtask 2 POSTCONSTRUCTION SURVEY 26 TOTAL**
Item No. 44 Item Code # 733000

As per section 73-3.01D:

Upon completing construction of these facilities, perform a post construction survey and verify that design dimensioning and slope requirements contract were achieved. The post construction survey must include a minimum of 3 measurements for each dimension and slope requirement shown. Individual measurements must be equally distributed across the specified slope or dimensional surface.

- **Subtask 3 SUBMITAL OF SURVEY**

As per section 73-3.01C:

Within 2 business days of performing the surveys, submit preconstruction and post construction surveys signed and sealed by one of the following:

Land surveyor registered in the State

Civil engineer registered in the State

TOTAL for Subtasks 1, 2 & 3 @ \$749.00

\$19,474.00*

*Any work performed outside the scope of subtask 1, 2 and 3 including re-staking or encompassing any change orders shall be performed at a rate of \$280.00 per hour.

*Traffic Control shall be provided by the Contractor.

* California Land Surveying carries the following insurance

- General Liability Coverage of \$2,000,000.
- Professional liability Coverage of \$1,000,000.
- Workers Compensation of 1,000,000
- Automobile Liability of \$1,000,000
- Umbrella liability of \$1,000,000

Any additional insurance requirements will be at cost of the requirement and added to the above proposal.

CALIFORNIA LAND SURVEYING PLS 6408

P.O. Box 1175 Three Rivers, CA 93271 (559)786-5510

Contact: Charles Gilbert

Ph. (559) 740-6009

Fax. (559) 561-4834

Mail to: californialandsurveying@gmail.com

Web: californialandsurveying.net

Survey Proposal For PRE/POST CONSTRUCTION SURVEYS

Solicitation Number 08-0J9904

**Description of Project
Construct Curb Ramps and Sidewalks**

The following Tasks/Subtasks are included in this proposal. *The Surveyor is responsible for all work meeting the requirements of the Surveyor's proposal.*

**TASK – SURVEY CONCRETE CURBS AND SIDEWALKS 26 TOTAL
Item No. 44 Item Code # 733000**

- **Subtask 1 PRECONSTRUCTION SURVEY 26 TOTAL
Item No. 44 Item Code # 733000**

As per section 73-3.01D:

Perform a preconstruction survey to verify that forms and site constraints will allow the design dimensioning and slope requirements to be achieved.

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE

QUOTES

CONTRACT #08-0J9904

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

JOB NAME: **CALTRANS 08-0J9904 - CONSTRUCTION ON ROUTE 18**

ADDRESS: **FROM PINE KNOT AVE TO STANFIELD CUTOFF**

PLANS: YES

FAX:

SPECS: YES

ATTN:

EMAIL:

CITY : BIG BEAR LAKE, CA

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
2/24/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,500.00	\$1,500.00 ✓
2	TYPE II BARRICADE (TO BE SUPPLIED ON-SITE - INCLUDES SIGNS)	50	EA	\$70.00	\$3,500.00 ✓
4	CONSTRUCTION AREA SIGNS (SEE BELOW EXCLUSIONS)	1	LS	\$17,850.00	\$17,850.00 ✓
5	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$8,250.00	\$8,250.00 ✓
7	PORTABLE DELINEATORS (TO BE SUPPLIED ON-SITE)	170	EA		\$2,975.00 ✓
8	FLASHING BEACON (PORTABLE)	50	EA	\$17.50	\$875.00 ✓
9	PORTABLE CHANGEABLE MESSAGE SIGN / EA (28-DAY RENTAL)		MO	\$1,200.00	
20	REMOVE THERMOPLASTIC PAVEMENT MARKING	2690	SF	\$2.50	\$6,725.00 ✓
21	REMOVE PAVEMENT MARKER	280	EA	\$1.00	\$280.00 ✓
40	FURNISH SINGLE SHEET ALUMINUM SIGN (.063-UNFRAMED)	450	SF	\$17.00	\$7,650.00 ✓
49	THERMOPLASTIC PAVEMENT MARKING	3810	SF	\$5.00	\$19,050.00 ✓
50	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	7680	LF	\$1.25	\$9,600.00 ✓
51	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	330	EA	\$15.50	\$5,115.00 ✓
60	MOBILIZATION	1	LS	\$6,500.00	\$6,500.00 ✓
<p>CONSTRUCTION AREA SIGNS TERMS & CONDITIONS:</p> <ul style="list-style-type: none"> - EXCLUDES MAINTENANCE, RELOCATION, DATE CHANGES, & REPLACEMENTS - CORE DRILLING OR CONCRETE REPAIR / PATCHWORK IS NOT INCLUDED. PLEASE NOTE THAT SIGNS WILL BE RE-USED FROM STAGE TO STAGE - NO MORE THAN 50 LOCATIONS WILL BE INSTALLED AT ANY ONE TIME. EXISTING STRUCTURES WILL BE UTILIZED FOR CONSTRUCTION AREA SIGNS WHERE APPLICABLE - IF SIGNS ARE DAMAGED, LOST OR STOLEN, THE CONTRACTOR WILL BEAR ALL COSTS (INCLUDING GRAFFITI DAMAGE) <p>ITEM # 40 - SIGNS ARE TO BE SUPPLIED ONLY, NO INSTALLATION</p> <p>SEE PAGES 2 - 4 FOR CONTINUED NOTES & EXCLUSIONS...</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>					
			PAGE 1 OF 4	TOTAL	\$89,870.00

56,420

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 08-0J9904 - CONSTRUCTION ON ROUTE 18**

ADDRESS: **FROM PINE KNOT AVE TO STANFIELD CUTOFF**

CITY: **BIG BEAR LAKE, CA**

PLANS: YES

SPECS: YES

ESTIMATOR: **TREVOR**

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
2/24/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<p><u>REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL</u></p> <p>THIS PROPOSAL EXCLUDES THE FOLLOWING: REMOVAL OF TEMP TAGS TEMPORARY STRIPING POSTING OF TEMPORARY NO PARKING SIGNS HAZARDOUS MATERIAL REMOVAL AND DISPOSAL SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND CURB PAINTING / MARKINGS RETROREFLECTIVE TESTING</p> <p>INCLUDES 1 MOVE-IN FOR STRIPING REMOVALS AND INSTALL AND 2 MOVE-INS FOR CAS INSTALLATION & REMOVALS. ADDITIONAL MOVE-INS AS NEEDED WILL BE BILLED AT \$2,950/EA</p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p>				
	<p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>				
					PAGE 2 OF 4 TOTAL

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.
 UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

PAGE 4 OF 4

DATE (MM/DD/YYYY)
4/13/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388	CONTACT NAME: Elena Amaro, CISR	
	PHONE (A/C, No, Ext): (805) 585-6736	FAX (A/C, No): (805) 585-6836
E-MAIL ADDRESS: eamaro@tolmanandwiker.com		
INSURER(S) AFFORDING COVERAGE		NAIC #
INSURER A: Travelers Indemnity Co of CT		25682
INSURER B: Travelers Prop Cas Co of Amer		025674
INSURER C:		
INSURER D:		
INSURER E:		
INSURER F:		

COVERAGES **CERTIFICATE NUMBER:** 15/16 GL/AU/UMB/WC **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			DT22-CO-9324B327-TCT-15	3/1/2015	3/1/2016	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						MED EXP (Any one person) \$ 5,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						**EXCLUDES ALL WRAP/OCIP PROJECTS**
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC						GENERAL AGGREGATE \$ 2,000,000
							PRODUCTS - COMP/OP AGG \$ 2,000,000
							\$
A	AUTOMOBILE LIABILITY			DT-810-9324B327-TCT-15	3/1/2015	3/1/2016	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS					BODILY INJURY (Per accident) \$
	<input type="checkbox"/> HIRED AUTOS	<input type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
							\$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB			DTSM-CUP-9324B327-TIL-15	3/1/2015	3/1/2016	EACH OCCURRENCE \$ 2,000,000
	<input type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> OCCUR					AGGREGATE \$ 2,000,000
	<input type="checkbox"/> DED <input type="checkbox"/> RETENTIONS	<input type="checkbox"/> CLAIMS-MADE					\$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			DTJUB-9324B315-15	1/1/2015	1/1/2016	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	<input type="checkbox"/> Y <input type="checkbox"/> N	N/A				E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER *SPECIMEN*	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE Mark Lyon/ELENAA

MANERI TRAFFIC CONTROL**CONTRACTOR LICENSE # 892008****SMALL BUSINESS CERTIFIED (OSDS REF # 53767)****DBE CERTIFIED (FIRM #38078)****DIR # 1000011349****UNION SIGNATORY****SIGN AND TRAFFIC QUOTE****PROJECT: 08-0J9904****BID DATE: 2/10/16****TO: PLANHOLDER****ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)ITEM #4 \$12,999.00 **WITH USE OF MTC FOR ITEM #5**

(ITEM #4- NOT BIDDING ROADSIDE SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)ITEM #4 \$17,331.00 **WITHOUT USE OF MTC FOR ITEM #5**

(ITEM #4- NOT BIDDING ROADSIDE SIGNS)

ADDITIONAL ITEMS:

ITEM #6- \$24.00 EA ITEM #7- \$13.50 EA

ITEM #9- \$790.00 EA PER MONTH (\$100.00 DELIVERY FEE & \$100.00 PICK-UP FEE APPLIES)

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 2/10/16
PROJECT: 08-0J9904

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561

E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

08-0J9904

Date: February 23, 2016

Item	Description	Amount
Option 1	One lane, one direction, two-man crew one mile only	\$ 1684.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1684.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1684.61
Option 11	Shoulder closures	\$ 1684.61
Option V	Attenuator truck w/driver 8-hour shift. Plus \$.65 a mile	\$ 1328.29
Option 1(a)	Two-man crew flagging for 8-hour shift	\$ 1684.61
Option V	Additional traffic tech for closure	\$ 680.00

Prices are good from 7/1/15-6/30/16

We will need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
 Full Traffic Maintenance, Inc.
 217 Lewis Court, Corona, CA 92882
 Office: (951) 520-9990
 Toll Free: (866) 459-1245
 Fax: (951) 520-9980

Signature of Acceptance
Title
Date

Full Traffic Maintenance, Inc.
 217 LEWIS COURT
 CORONA, CA. 92882
 951-520-9990 951-520-9980 fax

QUOTE SHEET

To Estimator: Project: 08-0J9904 Date: 2/23/2016	
CS-1 (Construction Area Signs Only – For PCMS see rental sheet attached) & THQ-1 (Construction Area Signs & Traffic Items on THQ-1)	
LUMP SUM	\$ 33,616.00 (Includes post and install)
Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH
(Does not include post or installation)	

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: February 23, 2016

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

*Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)

* All equipment rentals are subject to a delivery and pick up charge

* All rentals and material are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.99809



Website: www.ftminc.net
 Email: fulltraffic@sbcglobal.net

CRASH BARRELS	# 200, 400, 700, 1400 & 2100	\$ 195.00 ea.
CHANNELIZERS	36"	\$ 16.10 ea.
BUTYL PADS (8X8)		\$ 2.10 ea.
REFLECTIVE ROLL UP SIGNS	48"X48"	\$ 95.30 ea.
REFLECTIVE LEFT PATCH		\$ 18.50 ea.
STAY & BRACKET	48"	\$ 17.30 ea.
SPRING STAND		\$ 117.30 ea.
TYPE I BARRICADE		\$ 22.30 ea.
TYPE II BARRICADE		\$ 25.50 ea.
TYPE III BARRICADE W/FEET		\$ 86.90 ea.
ANSI CLASS II VEST		\$ 12.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each X after 2XL)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each X after 2XL)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 ea.
28" 7LB 6/4 CONE		\$ 13.90 ea.
DELINEATOR W/12LB BASE		\$ 16.15 ea.
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

ALL EQUIPMENT RENTALS AND MATERIAL ARE SUBJECT TO AVAILABILITY

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742

Alfredo B. ...

CUCP OFFICER

July 18, 2008

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

Project:

08-0J9904

Repair and replaced sidewalks, curbs & gutters.

08-SBd-18-49.0/51.7


We are pleased to provide you with a bid for the items listed below based on plans and specifications and (5) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$2,000.00	=\$2,000.00
12	130310	Rain Event Action Plan	LS	33x	\$300.00	=\$9900.00
14	130330	Prepare Annual Report	LS	1x	\$1000.00	=\$1000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

2/7/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**Subject:** 08-019904:- Repair and replaced sidewalks, curbs & gutters.**Attn: Estimator**


We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,300	\$1,300

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid

Sincerely,

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309



Civil Engineering and Stormwater Solutions

January 18, 2016

RE: Proposal for SWPPP for Caltrans 08-0J9904, Bids 1/27/16

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
 - II. Report will be prepared by a Qualified SWPPP Developer (QSD).

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 11)	\$2,600
B. Storm Water Annual Report (\$500 EA x 1, Bid Item No. 14)	\$ 500

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:


Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016

Annual Revenue Under \$1 Million, In Business Since 2007

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, February 4, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 08-0J9904**

Repair and replace sidewalks, curbs & gutters.

Bid Date: **February 9, 2016**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.


Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

8(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442

February 2, 2016

Attn: Estimator

Subject: Caltrans Contract 08-0J9904

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,280
STORM WATER POLLUTION PREVENTION PLAN	1	LS	\$2,100
<i>Assumes Risk Level 2</i>			
		Total	\$3,380

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

California Professional Engineering, Inc.

Estimate Number

16-752

929 Otterbein Avenue Unit E
La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

Project Name: *REPAIR, REPLACE SIDEWALKS*

Project #: *08-0J9904*

Agency: *CALTRANS DISTRICT 08*

Bid Due Date: *2/24/2016*

Bid Due Time: *2:00PM*

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
52	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	1	1.00	1.00
53	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	1	164,718.00	164,718.00
54	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	1	150,000.00	150,000.00
55	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	1	230,000.00	230,000.00
56	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	1	181,000.00	181,000.00
57	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	1	174,300.00	174,300.00
58	MODIFY SIGNAL AND LIGHTING (LOCATION 6)	LS	1	132,000.00	132,000.00
59	REPLACE PULL BOX	EA	38	2,200.00	83,600.00
63	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	5,000.00	5,000.00

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verblage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$1,120,619.00

Acceptance _____

Page 1 of 2

**Proposal for:
08-0J9904 - Route 18**



Bid Date: 2/24/2016
Time: 2:00PM

From
VT Electric, Inc.
10825 Vernon Avenue, Ontario, CA 91762
LN: 763236 Type: C-10, DIR#1000005674
Phone: (909) 985-1755 Fax: (909) 985-8186

Quote Number: 7345
San Bernardino County, Caltrans

IBEW/NECA Union Member

UDBE/DBE Certified, UCP #30828

Item	Description	Quantity	Unit	Unit Price	Total Price
53	Modify Signal & Lighting (Location 1)	1.00	LS	147,615.0000	147,615.00
54	Modify Signal & Lighting (Location 2)	1.00	LS	131,472.0000	131,472.00
55	Modify Signal & Lighting (Location 3)	1.00	LS	186,777.0000	186,777.00
56	Modify Signal & Lighting (Location 4)	1.00	LS	160,223.0000	160,223.00
57	Modify Signal & Lighting (Location 5)	1.00	LS	142,860.0000	142,860.00
58	Modify Signal & Lighting (Location 6)	1.00	LS	127,582.0000	127,582.00
59	Replace Pull Box	38.00	EA	366.0000	13,908.00 No
63	Maintaining Existing TMS Elements During Construction	1.00	LS	1,204.0000	1,204.00
				Total:	<u>911,641.00</u>

Attachment Enclosed

Estimator: Jon Matsunaga

VT Electric, Inc.
Job Conditions - Attachment 'A'

08-0J9904 - Route 18

INCLUDED IN THIS ESTIMATE ARE THE FOLLOWING ITEM(S):

- ADDENDUM(S) NOTED - #1-5
- INSURANCE WITH THE FOLLOWING LIMITS: \$1M FOR (GENERAL LIABILITY INSURANCE PER OCCURRENCE, AUTOMOBILE LIABILITY, UMBRELLA LIABILITY EACH OCCURRENCE, UMBRELLA LIABILITY AGGREGATE, WORKERS COMPENSATION AND EMPLOYER'S LIABILITY); \$2M FOR (GENERAL LIABILITY AGGREGATE & GENERAL LIABILITY PRODUCTS)

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING ITEM(S) :

- PERMITS, FEES & BONDS INCLUDING ELECTRICAL UTILITY PERMITS, FEES, CHARGES, COSTS, ETC.
- SURVEY & STAKING
- STREET SWEEPING
- TEMPORARY RAILING/BARRIERS
- EROSION CONTROL - SWPPP
- TEMPORARY CONSTRUCTION POWER, LIGHTING & HOOK-UPS
- SPOILS OFF HAUL & DISPOSAL (112 C.Y.)
- TRAFFIC CONTROL
- INSURANCE IN EXCESS OF OUR STATED AMOUNTS AS NOTED ON THIS BID PROPOSAL
- RESTORATION OF LANDSCAPE AREAS
- SAWCUT, REMOVE, DISPOSE & REPLACE SIDEWALK - 4'X6' (100 EA.)
- SAWCUT, REMOVE, DISPOSE & REPLACE ASPHALT - 4'X4' (65 EA.)
- REMOVE & DISPOSE OF POLE FOUNDATIONS (27 EA.)
- REMOVE & DISPOSE OF CONTROLLER FOUNDATIONS (6 EA.)
- REMOVE & DISPOSE OF SERVICE FOUNDATIONS (6 EA.)
- POLE SHOP INSPECTION COSTS (ADD \$5,500.00)
- BID ITEM #52 - MODIFY TRAFFIC MONITORING STATION (COUNT). WORK IS NOT SHOWN/IDENTIFIED ON PLAN SHEETS.

REQUIREMENT NEEDED:

- STORAGE AREA FOR POLES, STORAGE CONTAINERS, EQUIPMENT ETC.

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
 CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
 DIR Registration No. 1000003794 • Expiration Date: 06/30/2016
 Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 2/23/2016
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 08-0J9904, Route 18
 Bid Date: 02/24/16 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
	Install Loop Detector	3	EA	1,100.00	3,300.00
					-

TOTAL BID AMOUNT:	\$	3,300.00
--------------------------	-----------	-----------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million
- 3- One move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control
- 4- Conduit, stub-out, splice

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

QUOTATION

Quote Date	Quote ID
2/9/2016	CW160224-1

Valid Through: 3/31/2016



A Cone Zone, Inc.
 160 N. Joy St.
 Corona, CA 92879
 951-734-9535
 Fax 951-734-2887
 LIC# 851996 C-31

CALTRANS 08-0J9904 - BIG BEAR LAKE
 ESTIMATOR

Job Location:
 BIG BEAR LAKE
 BIG BEAR CITY
 Quote Created By: Christy Warner
 Estimated Days: 120

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
TRAFFIC CONTROL SYSTEM	\$290,000.00	LUMPSUM	1	1	1	\$290,000.00
JOB SITE MANAGEMENT - TRAFFIC CONTROL ONLY	\$500.00	EACH	50	1	50	\$25,000.00
CONSTRUCTION AREA SIGNS	\$40,000.00	LUMPSUM	1	1	1	\$40,000.00
BARRICADE TYPE II (BLANK)	\$45.00	EACH	50	1	50	\$2,250.00
PORTABLE DELINEATOR	\$45.00	EACH	170	1	170	\$7,650.00
FLASHING BEACON (PORTABLE)	\$950.00	EACH	50	1	50	\$47,500.00
CMS-CHANGEABLE MESSAGE SIGN(S) MONTHLY	\$4,000.00	EACH	2	1	2	\$8,000.00
FURNISH SINGLE SHEET ALUMINUM SIGN *	\$9.00	SF	450	1	450	\$4,050.00
DETECTABLE WARNING SURFACE - NO INSTALL INCLUDED *	\$20.00	SF	590	1	590	\$11,800.00

Note: The * indicates taxable items.

SUBTOTAL	\$436,250.00
SALES TAX (8%)	\$1,268.00
QUOTE TOTAL	\$437,518.00

**WBE# 13030121; DBE #36878; SBE# 1509840; DIR# 100006625
 **Contractor License #851996
 SIGN PRICING IS FOR SIGN ONLY - DOES NOT INCLUDE POST OR HARDWARE
 QUOTE BASED ON SHEETS CS-1, MI-1, SC-1, TH-1, THQ-1, SD-1, T11, T13
 **Acknowledge Addendums 1- thru 5
 Includes overnight protection with signs/delineators

* UDBE/WBE/SBE CERTIFIED *

Excluded: Traffic Control Plans
 Permits and Applicable Sales Tax
 Any additional deliveries for added equipment per on-site superintendent or inspector.
 No Parking, Public Notifications and Mailings
 Any necessary permits
 Posts and Hardware

Add'l Terms: Invoices are payable with Terms of Net 30 Days.
 Prevailing Wage Labor Rates at \$84.00/pp/hr. \$108.00/pp/hr Over-time. \$124.00/pp/hr Dbl-time.
 If minimum of 8 hours onsite is met, portal-to-portal will be waived.
 Any job over \$2,500 is mandatory to provide California 20-Day Preliminary Lien Information.
 This quote is confidential and intended for addressed recipient only and is not to be disclosed to any other company(s) and/or person(s).

Quote For: CALTRANS 08-0J9904 - BIG BEAR LAKE - Quote ID: CW160224-1 (cont.)

Add'l Terms: See attached Exhibit A - Terms and Conditions made a part hereof.

We are UDBE/WBE/SBE CERTIFIED!

	2/9/2016
Estimator	Date
A Cone Zone, Inc.	

Visit Our Website at www.AConeZone.com

Accepted By:

Signature	Date
Print Name	
Title	
Company	

EXHIBIT A - TERMS AND CONDITIONS

For the purpose of this Rental Agreement, "A Cone Zone, Inc." shall mean A Cone Zone, Inc., its owners, officers, directors, shareholders, and employees, and "Customer" shall mean Customer, its agents and/or employees. In consideration of hiring of the rental equipment (herein "the rental equipment or equipment") described on the front of this Rental Agreement, it is agreed as follows:

1. **INDEMNITY/HOLD HARMLESS.** Customer will take all necessary precautions regarding the equipment rented under this agreement, and protect all persons and property from injury or damage. Customer agrees to defend, indemnify and hold A Cone Zone, Inc. harmless from and against any and all claims of liability, judgments, attorneys' fees and costs of every kind and nature, including but not limited to, injuries or death to persons and damage to property arising out of the use, maintenance, instruction, operation, possession, ownership or rental of the equipment, however caused, except for claims or litigation arising through the sole negligence or willful misconduct of A Cone Zone, Inc..
2. **ASSUMPTION OF RISK/RELEASE-DISCHARGE OF LIABILITY.** Customer is fully aware and acknowledges that there is a risk of injury or damage arising out of the use or operation of the equipment rented hereunder and hereby elects to voluntarily enter into this rental agreement and assume all of the above risks of injury or damage. Customer agrees to release and discharge A Cone Zone, Inc. from any and all responsibility or liability from such injury or damage arising out of the use or operation of the equipment rented and customer further agrees to waive, release and discharge any and all claims for injury or damage against A Cone Zone, Inc. which customer otherwise may be entitled to assert.
3. **RECEIPT/INSPECTION OF EQUIPMENT.** Customer hires the equipment on an "as is" basis. Customer acknowledges that he has, or will, personally inspect the equipment prior to its use and finds it suitable for customer's needs. Customer acknowledges receipt of all items listed in this Rental Agreement and that the equipment is in good working order and repair and that Customer understands (without further instructions) its proper operation and use. 4. Customer must notify A Cone Zone, Inc., in writing, of any claimed defects in the equipment or any part thereof within five (5) days after receipt of the equipment. If notice is not sent to A Cone Zone, Inc. in writing within the specified period, then the equipment shall be deemed to have been accepted by the customer without exception. New equipment is covered by the manufacturer's warranty, if any, as to workmanship and material; used equipment is not subject to any warranty by A Cone Zone, Inc. and is rented "as is".
4. **POSSESSION/TITLE.** Customer's right to possession of the equipment begins upon equipment leaving A Cone Zone, Inc. and terminates on the Agreed Return Date indicated on the front of this Rental Agreement. Retention of possession after this date constitutes a material breach of this Rental Agreement. Time is of the essence of this Rental Agreement. Title to the equipment is and shall remain in A Cone Zone, Inc.. If the equipment is not returned and/or levied upon for any reason whatsoever, A Cone Zone, Inc. may retake said equipment without further notice or legal process and use whatever force is reasonably necessary to do so. Customer hereby agrees to indemnify, defend and hold A Cone Zone, Inc. harmless from any and all claims and costs arising from such retaking and/or levy. If equipment is levied upon, Customer shall notify A Cone Zone, Inc. immediately.
5. **RENTAL PERIOD/RATE/PAYMENT.** Rental period is for a maximum of twenty-four (24) hours unless a longer term is specified. Rental rates are based upon single shift usage (eight hours per day, five days per week). If Customer makes greater use of the equipment it is agreed that the additional usage will be charged. Rental charges begin immediately upon equipment leaving A Cone Zone, Inc.. Rental charges end upon return of the equipment to A Cone Zone, Inc. in an acceptable condition. No allowance will be made for Saturdays, Sundays, Holidays, or time in transit, nor for any period of time the equipment may not be in actual use while in Customer's possession. If the equipment is returned prior to the end of the minimum rental period, the rental due shall be for the entire minimum rental period. A Cone Zone, Inc. may terminate rental at anytime and retake the equipment without further notice in case of violation by Customer of any terms or conditions of this Rental Agreement. Customer agrees to pay any collection costs and attorney fees incurred in collection of this account or any dispute arising out of this Rental Agreement. Customer agrees to pay a monthly service charge on all unpaid balances. Customer agrees to pay A Cone Zone, Inc. a fee for environmental compliance.
6. **WEAR AND TEAR.** Customer shall be responsible for all damage not caused from ordinary wear and tear. "Ordinary wear and tear" shall mean only the normal deterioration of the rental equipment caused by ordinary, reasonable and proper use of the equipment. Damage which is not "ordinary wear and tear" includes, but is not limited to; damage due to overturning, overloading or exceeding rated capacities, breakage, improper use, abuse, lack of cleaning, dirtying of equipment by paint, mud, plaster, concrete, rosin or any other material. A cleaning charge will be made on equipment returned unclean.

7. **COMPLIANCE WITH LAWS/USE OF EQUIPMENT.** Customer agrees not to use or allow anyone to use the equipment for any illegal purpose or in any illegal manner or in an unsafe manner. Customer agrees at his sole cost and expense to comply with all municipal, county, state and federal laws, ordinances and regulations which may apply to the use of the equipment during the rental period. Customer further agrees to pay all licenses, fines, fees, permits, or taxes arising from his use of the equipment, including any subsequently determined to be due. Customer shall not allow any person who is not qualified and who has not received and understands safety and operating instructions and who does not utilize all safety equipment required, to operate the equipment or use the equipment. Customer shall not allow any person to use or operate the equipment when it is in need of repair or when it is in an unsafe condition or situation. Customer shall not modify, misuse, harm or abuse the equipment, permit any repairs to the equipment without A Cone Zone, Inc.'s prior written permission, or, allow a lien to be placed upon the equipment. Customer agrees to check filters, oil, fluid levels, air pressure, replace batteries in lights, clean and visually inspect the equipment at least daily and to immediately discontinue use and notify A Cone Zone, Inc. when equipment is found to need repair or maintenance or is not properly functioning. Customer acknowledges that A Cone Zone, Inc. has no responsibility to inspect the equipment while it is in Customer's possession.

8. **RETURN OF EQUIPMENT.** Customer agrees to return to A Cone Zone, Inc. the equipment in as good condition as when received, ordinary wear and tear excepted by Rental Agreement Agreed Return Date. Customer shall be liable for all damages to or loss to the equipment and liability incurred prior to equipment's return to A Cone Zone, Inc.. Customer shall be responsible for all costs incurred by A Cone Zone, Inc. recovering and returning damaged equipment to A Cone Zone, Inc.'s premises. If equipment is to be "picked-up" by A Cone Zone, Inc., Customer agrees to provide a secure storage location and Customer accepts all risk including damage to and liability relative to equipment for a reasonable period of time until the equipment is picked-up by A Cone Zone, Inc..

9. **DISCLAIMER OF WARRANTIES.** A Cone Zone, Inc. makes no warranty of merchantability or fitness for any particular use or purpose, either express or implied. There is no warranty or representation that the equipment is fit for Customer's particular intended use, or that it is free of latent defects. A Cone Zone, Inc. shall not be responsible to Customer or any third party for any loss, damage or injury resulting from, or in any way attributable to the operation of, use of, or any failure of the equipment. A Cone Zone, Inc. shall not be responsible for any defect or failure unknown to the A Cone Zone, Inc. Customer's sole remedy for any failure of or defect in the equipment shall be termination of the rental charges at the time of failure provided that Customer notifies A Cone Zone, Inc. immediately of such failure and returns the equipment to A Cone Zone, Inc. within twenty-four (24) hours of such failure.

10. **SUBLETTING/LOCATION OF EQUIPMENT.** Customer agrees not to sublet, loan or assign the equipment. Customer shall not move the equipment from the address at which Customer represented it was to be used.

11. **DEFAULT.** Should Customer in any way fail to observe or comply with any provision of this Rental Agreement, A Cone Zone, Inc. may, at its sole option, terminate this Rental Agreement, retake the equipment, declare any charges due and payable and initiate legal process to recover monies owed, and/or, pursue any other legal rights and remedies available to A Cone Zone, Inc.. Exercise of any remedy available to A Cone Zone, Inc. shall not constitute an election of remedies, or a waiver of any additional remedies to which A Cone Zone, Inc. may be entitled.

12. **RETAKE OF EQUIPMENT.** If for any reason it becomes necessary for A Cone Zone, Inc. to retake the equipment, Customer authorizes A Cone Zone, Inc. to retake the equipment without further notice or further legal process and agrees that A Cone Zone, Inc. shall not be liable for any claims for damage or trespass arising out of the removal of the equipment.

13. **LEGAL FEES.** In the event an attorney is retained to enforce any provision of this Agreement, the prevailing party in the dispute shall be entitled to recover reasonable attorney's fees and court cost sin such action, or proceeding, in an amount to be determined by the court.

14. **NOTICE OF NON-WAIVER/SEVERABILITY.** Any failure of A Cone Zone, Inc. to insist upon strict performance by Customer as regards any provision of this Rental Agreement shall not be interpreted as a waiver of A Cone Zone, Inc.'s right to demand strict compliance with all other provisions of this Rental Agreement against Customer or any other person. The provisions of this Rental Agreement shall be severable so that the unenforceability, invalidity or waiver of any provision shall not effect any other provision.

15. **MISCELLANEOUS.** This Rental Agreement may be executed or delivered by facsimile.

ADDITIONAL TERMS AND CONDITIONS APPLICABLE TO
INSTALLMENT SALE

16. Customer agrees to purchase the equipment described on the front of this form for the price or prices listed and upon the terms stated on the face of this form, if any, in addition to the following terms and conditions.

17. Customer agrees that the equipment shall belong to A Cone Zone, Inc. until all payments are made and all conditions of this agreement are met.

18. Unless otherwise specified on the face of this form, the terms of this sales tag are cash upon delivery. If terms are given, and payment is not made in accordance with those payment terms, the balance of the payments shall bear interest at the rate of 1 1/2% per month. (18% per annum).

19. Customer agrees to insure the equipment against loss or damage by fire, theft or any other cause at customer's expense in an amount equal to the balance owed on the equipment so long as any balance remains unpaid. Customer shall inform its insurer that A Cone Zone, Inc. is the legal owner of the equipment and shall obtain an endorsement naming A Cone Zone, Inc. as legal owner. Even if the equipment becomes damaged or destroyed, customer agrees to purchase and pay for the equipment in full, in accordance with terms of this agreement. Any insurance proceeds on the equipment which is damaged or destroyed shall be made payable to A Cone Zone, Inc. in the amount of any unpaid balance of this installment sale. Customer agrees to carry adequate insurance and hereby represents to A Cone Zone, Inc. that it is sufficiently financially responsible to undertake the indemnity provided by the proceeding paragraph. So long as there is an unpaid balance under this installment sale, Customer shall obtain an additional insured endorsement naming A Cone Zone, Inc. as an additional named insured on its liability or Homeowner's insurance policy in an amount of no less than \$1,000,000.00.

20. If the Buyer fails or neglects to comply with any term, provision or condition of this agreement, or should fail to make any payment specified on the front of this form, or if the customer files voluntary or involuntary bankruptcy, or should the customer become insolvent or a receiver be appointed for the customer, or should the property be levied upon or seized by judicial process, A Cone Zone, Inc. may at its option, without demand or notice to the customer, exercise any of the following options:

(a) Declare the balance of the payments immediately due and owing and commence action to collect them; or, (b) Retake the equipment, and remove it from any premises without recourse by the Customer and resell it at public or private sale, with or without notice, after deducting all expenses and attorneys fees incurred in conjunction with the sale and/or collection, and credit the net proceeds to the unpaid balance. Customer agrees to pay A Cone Zone, Inc. any deficiencies remaining under this agreement after sale is completed and the net proceeds are applied as stated, or, (c) Take immediate possession of the equipment, remove it from any premises without recourse by Customer, declare the Customer in default, and any right, title or equity Customer may have in the equipment will immediately terminate. A Cone Zone, Inc. shall then be released from all obligations to transfer or deliver the equipment to customer and may retain any money paid pursuant to this agreement with said amount considered as compensation for the use, wear, tear or depreciation of the equipment. Customer further agrees to make all payments then due and unpaid as further compensation for the use, wear and tear or depreciation of the equipment.

21. Any equipment delivered to the Customer pursuant to this agreement shall not become or be held to be part of the real estate in which it may be attached and shall at all times remain personal property. Customer agrees to take whatever steps are necessary to inform any interested party that the equipment is not, and shall not become, a fixture.

22. Customer agrees not to assign or transfer any interest in this agreement nor to sell, assign, pledge, mortgage, lease, sublet, hire out, hypothecate or otherwise dispose of the equipment or any part thereof, or to make any material changes in the equipment without the written consent of A Cone Zone, Inc..

Subject: Sequoia QC Bid - Caltrans - 08-0J9904

From: Joel Tirney (jtirney@sequoiacon.com)

To: highlandinc@att.net;

Date: Wednesday, February 24, 2016 11:21 AM

Erin,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

If you have any questions or need additional information please let me know.

Thank you and good luck with your bid!

Joel Tirney

Business Development Manager

Sequoia Consultants, Inc.

361 W. Grove Avenue | Orange | CA 92865

P 714.974.6316 | F 714.974.6193 | C 714.396.9703

Attachments

- HMA Cost Estimate - 08-0J9904.pdf (74.59KB)
- Concrete Paving QC Cost Estimate - 08-0J9904.pdf (70.40KB)

Cost Estimate
QC Services for HMA Paving

Contract No.: 08-0J9904
 Bid Date: February 24, 2016
 Bid Item Nos.: 35: HMA-A: 910 tons

Description	Quantity	Unit	Rate	Amount
QC Plan and Support				
Development of a Quality Control Plan	1	Each	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
HMA-A: Field QC Services				
Placement Inspection - 1 Laydown Inspector / Coring Technician	3	Shift	\$ 1,195	\$ 3,585
Lab Testing - Rice Density and QC Density Cores	3	Test	\$ 300	\$ 900
Additional Laboratory Testing Services - HMA-A				
Hamburg Wheel Track Testing - 1 per 10,000 Tons	1	Test	\$ 900	\$ 900
Tensile Strength Ratio Testing - 1 per 10,000 Tons	1	Test	\$ 700	\$ 700
Determination of Volumetric (Air Voids, VMA, VFA, DP) - 1 per 4,000 tons	1	Test	\$ 350	\$ 350
HMA-A-Field Total (Bid Item 35)				\$ 7,865

HMA-A: Plant QC Services				
Plant Inspector - Lab Testing To Be Performed at Plant Laboratory	3	Shift	\$ 1,095	\$ 3,285
Lab Testing - Aggregate Quality Testing - 1 per 10,000 Tons	1	Each	\$ 890	\$ 890
HMA-A Plant Total (Bid Item 35)				\$ 4,175

Supplemental Quality Control Services

Development of Mix Design / Additional QC Testing				
Development of JMF - HMA-A (Includes HWT & TSR tests)	1	Each	\$ 6,900	\$ 6,900
Verification of Job Mix Formula (Hot Drop) (Includes HWT & TSR tests)	1	Each	\$ 3,600	\$ 3,600

Remarks:

- 1 Estimate is based on 8 hour straight time shifts.
- 2 Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- 3 Union Tester rates quoted are valid through June 30, 2017, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

Cost Estimate
QC Services for Concrete Paving

Contract No.: 08-0J9904
Date: February 24, 2016
Bid Item : 38: JPCP(RSC) - 66 cy

Description	Quantity	Unit	Rate	Amount
Pre-Production Quality Control Support				
Development of Quality Control Plan	1	L.S.	\$ 450	\$ 450
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
JPCP (RSC)				
JPCP-RSC Placement - 1 QC Manager	1	Shift	\$ 1,115	\$ 1,115
Lab Testing				
JPCP-RSC Concrete Aggregate Laboratory Testing - 1 per shift	1	Test	\$ 250	\$ 250
JPCP-RSC Beam Laboratory Testing - 1 set per shift (7 Day Breaks)	1	Set	\$ 180	\$ 180
Mobile Laboratory Trailer for Opening Age Strength	1	Each	\$ 100	\$ 100
TOTAL				\$ 2,575

Concrete Paving Support Services				
JPCP-RSC Trial Slab / Field Qualification Testing	-	Each	\$ 2,505	-
Additional Flexural Strength Beams	-	Each	\$ 60	-

Remarks:

- 1 Estimate is based on 8 hour Straight-Time shifts
- 2 For RSC mixes having an opening age of 4 hours or greater, add \$176 per additional hour up to 8 hours.
- 3 For RSC mixes having an opening age of 8 hours or greater, add \$530.
- 4 Overtime will be charged at \$132/hour and Double time at \$176/hour.
- 5 Union Tester rates quoted are valid through June 30, 2017, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 08-0J9904
Rt 18, Big Bear Lake

Add # 4 noted

Bid Date: February 24, 2016

BID ITEM # 31 / Roadway Excavation (portion):

2,270 cy Saw cut and vacuum only

6,470 lf 6" deep asphalt saw cut.....\$1.75 / lf.....\$11,322.50

BID ITEM # 38 / Jointed Plain Concrete Pavement (RSC) (portion):

66 cy

Daily Saw cut and vacuum contraction joints.....\$950.00 / shift

1,320 lf Widen, prep, furnish and install joint sealant.....\$8.12 / lf.....\$10,718.40

BID ITEM # 61 / Remove Concrete (Misc) (portion):

630 cy Sawcut and vacuum only

342 ea Curb and gutter cuts.....\$22.00 / ea.....\$7,524.00

2,052 lf 4" deep concrete sawcut sidewalks.....\$2.85 / lf.....\$5,848.20

Conditions for above items:

1. Contractor to supply traffic control as needed. **As noted**
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site and approved slurry disposal site
4. One move in included for all work. Additional mobs at \$1,000.00 each.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note *

Union Signatory

Insurance \$5,000,000.00 Liability

No Bonding

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE

CT #013602

DIR # 1000001896

Send to: Highland Construction	From: Ty Conner
Attention: Estimating	Date: February 23, 2016
Fax number: 714-538-5157	Phone number: 714-538-5156

Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 2
Comments

<p>Project: CDOT # 08-0J9904 Rt. 18, Big Bear Lake</p> <p>Bid Date: February 24, 2016</p>
--

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

FAX COVER SHEET

TO	Estimator
COMPANY	Highland Construction
FAXNUMBER	17145385157
FROM	A Cone Zone, Inc.
DATE	2016-02-23 22:00:19 GMT
RE	CALTRANS - 08-0J9904 - Big Bear Lake

COVER MESSAGE

Estimator,

Please see attached revised proposal for the CALTRANS Big Bear Lake Project. This includes Addendums 1-5. If you have any questions, Please contact me either via email or cell phone. I will be out of the office the remainder of the day for meetings.

Thank you

Christy Warner

Estimator

A Cone Zone, Inc.

christyw@aconezone.com

970-301-8803

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
2/23/2016	2004456

Project
08-0J9904 CAL TRANS PROJECT BID DATE 2/24/2016 LOCATION: BIG BEAR LAKE

Line item #	Qty	Description	Unit	Cost	Total
9	2	Message Board Equipment Rental	MONTHLY	1,600.00	3,200.00T
9	2	MESSAGE BOARD wanco wtmb(a) three lines of 18" characters one 130-watt solar panel for 6v batteries ,450 ah total capacity 15-amp charger telescoping tower with 360 deg rotation full size computer console orange powder coat finish 2" ball	SALES	15,500.00	31,000.00T
	1	ARROW BOARD SOLAR PWRD	MONTHLY	600.00	600.00T
	1	Arrow board Wanco-WTSP-55-LSAC	SALES	8,500.00	8,500.00T
		WE OWN ALL OUR EQUIPMENT AND CAN RENT TO YOU TO HELP MEET YOUR GOAL			
		MOVE IN \$ 300 EA / MOVE OUT \$300 EA			
15	15	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 225 EA GRAVEL BAGS (UNFILLED)	EA	60.50	907.50T

THANK YOU FOR ALLOWING ME TO BID ON THIS ITEM FOR YOU.	Subtotal
	Sales Tax (8.0%)
	Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
2/23/2016	2004456

Project
08-0J9904 CAL TRANS PROJECT BID DATE 2/24/2016 LOCATION: BIG BEAR LAKE

Line Item #	Qty	Description	Unit	Cost	Total
16	800	TEMPORARY GRAVEL BAG BERM INCLUDES 800 EA GRAVEL BAGS UNFILLED	LF	4.037	3,229.60T
18		TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	EA	302.50	302.50T
		As Required EA Extra Ready Mix Washout Bags 42"x42"x43"	EA	104.50	104.50T

THANK YOU FOR ALLOWING ME TO BID ON THIS ITEM FOR YOU.	Subtotal
	Sales Tax (8.0%)
	Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
2/23/2016	2004456

Project
08-0J9904 CAL TRANS PROJECT BID DATE 2/24/2016 LOCATION: BIG BEAR LAKE

Line item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

THANK YOU FOR ALLOWING ME TO BID ON THIS ITEM FOR YOU.	Subtotal
	Sales Tax (8.0%)
	Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
2/23/2016	2004456

Project
08-0J9904 CAL TRANS PROJECT BID DATE 2/24/2016 LOCATION: BIG BEAR LAKE

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. GABE CALLISON 559-252-0354		0.00	0.00T

THANK YOU FOR ALLOWING ME TO BID ON THIS ITEM FOR YOU.

Quoted by 

Subtotal	\$47,844.10
Sales Tax (8.0%)	\$3,827.53
Total	\$51,671.63

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

02-22-16

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **08-0J9904**. That bids on 02-24-16. After looking at the plans and specials the following is a bid for item #9 PCMS:

Item#9 PCMS boards: **2 PCMS Boards:**

Monthly PCMS price is **\$800.00*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS CONTRACT #08-0J9904

- DBES OUTREACH TRADE AD: 12/23/2015
- DBES OUTREACH FOCUS AD: 12/23/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 12/23/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 12/22/15, 01/14/16, 02/05/16
- UCP DATABASE SEARCH: 12/29/2015
- CITY OF LOS ANGELES DATABASE SEARCH:
- MINORITY BUSINESS DEVELOPMENT AGENCY: 12/29/15 AND 01/05/16

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME	Repair and Replace Sidewalks, Curbs and Gutters ~ Contract #08-0J9904
CONTRACT NO.	Contract #08-0J9904
Bid Due Date/Time	Jan 27,2016 @ 2:00 PM
OUTREACH BY	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
ON BEHALF OF	HighLand Construction, Inc.
CONTACT INFO	PHONE : 714-538-5156 FAX : 714-538-5157
CONTACT PERSON	Erin Richardson
CONTACT E-MAIL	highlandinc@att.net
GOAL REQUIRED	17% DBE
ONLINE ADS	TWO WEB ADS: FOCUS AD, TRADE AD
ADDITIONAL EFFORT	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Dec 23, 2015 @ 3:51 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus and expires on Jan 27,2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Repair and Replace Sidewalks, Curbs and Gutters ~ Contract #08-0J9904
Project Location: Big Bear Lake, SAN BERNARDINO County, CA, 92315
Awarding Agency Owner: Department of Transportation
Contract Number: Contract #08-0J9904
Bid Due Date/Time: Jan 27,2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Dec 23, 2015 @ 3:51 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Jan 27,2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Repair and Replace Sidewalks, Curbs and Gutters ~ Contract #08-0J9904
Project Location: Big Bear Lake, SAN BERNARDINO County, CA, 92315
Awarding Agency Owner: Department of Transportation
Contract Number: Contract #08-0J9904
Bid Due Date/Time: Jan 27,2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: \nLead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box. \n

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. \nIf you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project. \n

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME	Repair and Replace Sidewalks, Curbs and Gutters ~ Contract #08-0J9904
CONTRACT NO.	Contract #08-0J9904
Bid Due Date/Time	Feb 10, 2016 @ 2:00 PM
OUTREACH BY	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
ON BEHALF OF	HighLand Construction, Inc.
CONTACT INFO	PHONE : 714-538-5156 FAX : 714-538-5157
CONTACT PERSON	Erin Richardson
CONTACT E-MAIL	highlandinc@att.net
GOAL REQUIRED	17% DBE
ONLINE ADS	TWO WEB ADS: FOCUS AD, TRADE AD
ADDITIONAL EFFORT	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Dec 23, 2015 @ 3:51 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus
and expires on Feb 10,2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Repair and Replace Sidewalks, Curbs and Gutters ~ Contract #08-0J9904
Project Location: Big Bear Lake, SAN BERNARDINO County, CA, 92315
Awarding Agency Owner: Department of Transportation
Contract Number: Contract #08-0J9904
Bid Due Date/Time: Feb 10,2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: InLead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Dec 23, 2015 @ 3:51 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Feb 10, 2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange, ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Repair and Replace Sidewalks, Curbs and Gutters ~ Contract #08-0J9904
Project Location: Big Bear Lake, SAN BERNARDINO County, CA, 92315
Awarding Agency Owner: Department of Transportation
Contract Number: Contract #08-0J9904
Bid Due Date/Time: Feb 10, 2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: \nLead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box. \n

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. \nIf you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project. \n

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME	Repair and Replace Sidewalks, Curbs and Gutters ~
CONTRACT NO.	Contract #08-0J9904
Bid Due Date/Time	Contract #08-0J9904
OUTREACH BY	Feb 24, 2016 @ 2:00 PM
ON BEHALF OF	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
CONTACT INFO	HighLand Construction, Inc.
CONTACT PERSON	PHONE : 714-538-5156 FAX : 714-538-5157
CONTACT E-MAIL	Erin Richardson
GOAL REQUIRED	highlandinc@att.net
ONLINE ADS	17% DBE
ADDITIONAL EFFORT	TWO WEB ADS: FOCUS AD, TRADE AD
	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Dec 23, 2015 @ 3:51 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus and expires on Feb 24,2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Repair and Replace Sidewalks, Curbs and Gutters ~ Contract #08-0J9904
Project Location: Big Bear Lake, SAN BERNARDINO County, CA, 92315
Awarding Agency Owner: Department of Transportation
Contract Number: Contract #08-0J9904
Bid Due Date/Time: Feb 24,2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Dec 23, 2015 @ 3:51 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Feb 24,2016 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Repair and Replace Sidewalks, Curbs and Gutters ~ Contract #08-0J9904
Project Location: Big Bear Lake, SAN BERNARDINO County, CA, 92315
Awarding Agency Owner: Department of Transportation
Contract Number: Contract #08-0J9904
Bid Due Date/Time: Feb 24,2016 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: \nLead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box. \n

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0J9904/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. \nIf you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project. \n

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-0J9904. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, CPM Schedule, Construction Area Signs, Traffic Control System, Flashing Beacon (Portable), Portable CMS, Jobsite Management, SWPPP and Reports, Temporary BMPs, Remove Chain Link Fence, Remove Thermoplastic Traffic Marking, Remove Pavement Marker, Remove Slope Paving, Reset Roadside Sign, Adjust Monument to Grade, Adjust Manhole to Grade, Adjust Valve Box, Adjust Pull Box, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Clearing and Grubbing, Roadway Excavation, Rock Blanket, Class 2 Aggregate Base, Prime Coat, HMA (Type A), Place HMA-Misc. Areas, Tack Coat, Jointed Plain Concrete Pavement (RSC), Minor Concrete (Minor Structure), Furnish Single Sheet Aluminum Sign, Drainage Inlet Marker, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Misc. Iron and Steel, Temp Fence (Type CL-6), Chain Link Fence (Type CL-4), Warning Rail, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Modify Traffic Monitoring Station, Modify Signal and Lighting, Replace Pull Box.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 12/23/2015

[Home](#) -> [Construction Contract Awards](#) -> **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 08-0J9904

5 Opt-in records found.

08-0J9904	All American Asphalt
	400 E. Sixth Street Corona, CA 92879
	Phone: 9517367600 Fax Number: 9517367646
	Disadvantaged status:
	Services offered:
08-0J9904	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
08-0J9904	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

08-0J9904	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: JPCP
08-0J9904	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: Cold planing

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 08-0J9904

12 Opt-in records found.

08-0J9904	All American Asphalt
	400 E. Sixth Street Corona, CA 92879
	Phone: 9517367600 Fax Number: 9517367646
	Disadvantaged status:
	Services offered:
08-0J9904	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
08-0J9904	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105 ✓
08-0J9904	Disadvantaged status: DBE SBE
08-0J9904	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

*FAXED
1/15/16*

08-0J9904	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 ✓ Disadvantaged status: DBE SBE Services offered: JPCP
08-0J9904	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: Cold planing
08-0J9904	Full Traffic Maintenance, Inc 217 Lewis Court Corona Phone: (951) 520-9990 Fax Number: (951) 520-9980 ✓ Disadvantaged status: DBE SBE Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
08-0J9904	NATIONAL CONCRETE WASHOUT, INC. 250 E. SANTA ANA ST BLOOMINGTON, CA. 92316 Phone: 951-368-7925 Fax Number: 909-874-5561 Disadvantaged status: Services offered: We supply concrete washouts to the construction industry that are water tight and environmentally safe. Please contact Lori Roney at 951-368-7925 for more info and pricing.
08-0J9904	VetCon Inc redding Phone: 530-243-6016 Fax Number: 530-243-6092

✓ FAXED
1/15/14

✓ FAXED
1/15/14

	Disadvantaged status: DVBE
	Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment, electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Caltrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings
08-0J9904	Chrisp Company
	43650 Osgood Road Fremont, Ca. 94539
	Phone: 510.656.2840 Fax Number: 510.656.2397
	Disadvantaged status:
	Services offered:
08-0J9904	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857 Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: Hazardous profiling waste transport and disposal
08-0J9904	CALIFORNIA LAND SURVEYING
	40507 Three Rivers
	Phone: (559) 740-6009 Fax Number: (559) 561-4834
	Disadvantaged status: SBE
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA... Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,
08-0J9904	Big Bear Electric Inc
	644 W Fairway Blvd, Ste #6 Big Bear City, CA 92314
	Phone: 909 547-6363 Fax Number: 909 547-6413
	Disadvantaged status: SBE
	Services offered: Electrical Subcontractor

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 08-0J9904

22 Opt-in records found.

08-0J9904	All American Asphalt
	400 E. Sixth Street Corona, CA 92879
	Phone: 9517367600 Fax Number: 9517367646
	Disadvantaged status:
	Services offered:
08-0J9904	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
08-0J9904	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: JPCP
08-0J9904	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: Cold planing
08-0J9904	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE

	<p>Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>
08-0J9904	<p>NATIONAL CONCRETE WASHOUT, INC. 250 E. SANTA ANA ST BLOOMINGTON, CA. 92316 Phone: 951-368-7925 Fax Number: 909-874-5561 Disadvantaged status: Services offered: We supply concrete washouts to the construction industry that are water tight and environmentally safe. Please contact Lori Roney at 951-368-7925 for more info and pricing.</p>
08-0J9904	<p>VetCon Inc redding Phone: 530-243-6016 Fax Number: 530-243-6092 Disadvantaged status: DVBE Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment, electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Calrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings</p>
08-0J9904	<p>Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840 Fax Number: 510.656.2397 Disadvantaged status: Services offered:</p>
08-0J9904	<p>Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE</p>

	Services offered: Hazardous profiling waste transport and disposal	
08-0J9904	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA... Construction Staking, Grade Staking, ALTA Surveys, Topographic Surveys, Boundary Surveys, Parcel Maps/Subdivisions, Flood Surveys, Elevation Certificates, Quality Control/ Inspection Services, Design Services, Drafting, Consulting Services,	
08-0J9904	Big Bear Electric Inc	
	644 W Fairway Blvd, Ste #6 Big Bear City, CA 92314	
	Phone: 909 547-6363	Fax Number: 909 547-6413
	Disadvantaged status: SBE	
	Services offered: Electrical Subcontractor	
08-0J9904	SE Tech Inc	
	946 Griffin St Grover Beach, Ca 93433	
	Phone: 805-481-7520	Fax Number: 805-481-7638
	Disadvantaged status:	
	Services offered: Services offered: SE Tech Inc. is your Traffic Control Company with a difference. Not only do we provide all levels of Traffic Control, from Flagging to Lane Closures, Freeway Closures, Special Events, Sign supply and Installation. We also have a state of the art sign shop for all your Construction & Specialty signage needs. SE Tech Inc. sells Traffic Control Safety products, services, maintains & rents CMS Boards, Arrow Boards & Light Towers. We have a full service fabrication shop that designs & builds Traffic Control, Attenuator Trucks & Trailers.	
08-0J9904	Hi-Way Safety	
	13310 5th St Chino, CA 91710	
	Phone: 714 614-0515	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted	

	attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.
08-oJ9904	<p>Precision Cold Planing, Inc.</p> <p>13552 Calimesa Blvd Yucaipa</p> <p>Phone: 9094460010 Fax Number: 9094468435</p> <p>Disadvantaged status:</p> <p>Services offered: COLD PLANE ASPHALT CONCRETE PAVEMENT</p>
08-oJ9904	<p>HiWay Safety</p> <p>520 W. Grand Ave Escondido, CA 92025</p> <p>Phone: 760-745-2250 Fax Number: 760-745-2094</p> <p>Disadvantaged status:</p> <p>Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's traffic control and construction needs.</p>
08-oJ9904	<p>Trinity Engineering Laboratories, Inc.</p> <p>3450 La Cruz Way, Suite D Paso Robles, Ca 93446</p> <p>Phone: 559-260-6841 Fax Number: 213-443-9438</p> <p>Disadvantaged status: SBE</p> <p>Services offered: All aspect of QC/QA testing and inspection. All construction materials and inspection</p>
08-oJ9904	<p>Statewide Traffic Safety and Signs Inc.</p> <p>13261 Garden Grove Boulevard Garden Grove, CA, 92843</p> <p>Phone: 714-468-1919 Fax Number: 888-507-8549</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion</p>

	Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
08-0J9904	<p>Porters Firewood</p> <p>P.O Box 596 Big Bear Lake CA 92315</p> <p>Phone: 909-585-0530 Fax Number: 909-878-4350</p> <p>Disadvantaged status:</p> <p>Services offered: California State License Class "A",C61/D49, C31, C12. Traffic Control, Install SWPPs, Street Sweeping Remove chain link fence, Remove asphalt and concrete, Clear and grub, Excavation, Place and grade base, Place asphalt, concrete and pull boxes. Local company</p>
08-0J9904	<p>Terradyne LAX, Inc.</p> <p>1509 W. Alton Ave Santa Ana</p> <p>Phone: 7142738883 Fax Number: 949-231-1700</p> <p>Disadvantaged status: DBE</p> <p>Services offered: SWPPP/WPCP preparation and amendments by QSD; Annual Report preparation, REAP preparation, storm water sampling, SWPPP inspections by QSP; SWPPP Training for Prime and Trade Contractors including the required Sampling Training. Staff includes: QSPs, QSDs, CPSWQ, CESSWI</p>
08-0J9904	<p>Se Tech Inc,</p> <p>946 Griffin St Grover Beach CA 93433</p> <p>Phone: 8054817520 Fax Number: 8054817638</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Services offered: SE Tech Inc. is your Traffic Control Company with a difference. Not only do we provide all levels of Traffic Control, from Flagging to Lane Closures, Freeway Closures, Special Events, Sign supply and Installation. We also have a state of the art sign shop for all your Construction & Specialty signage. SE Tech Inc. sells Traffic Control Safety products, services, maintains & rents CMS Boards, Arrow Boards & Light Towers. We have a full service fabrication shop that designs & builds Traffic Control, Attenuator Trucks & Trailers.</p>
08-0J9904	<p>Capo Projects Group</p> <p>31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675</p> <p>Phone: (949)276-6538 Fax Number:</p> <p>Disadvantaged status: SBE</p>

	Services offered: CPM Scheduling; Change Order Management; SWPPP Preparation; Cost Control
08-0J9904	Servitek Solutions Inc (Servitek Electric)
	636 Brea Canyon Road City of Industry
	Phone: 6262271650 x104 Fax Number: 6264781300
	Disadvantaged status: DBE DVBE SBE
	Services offered: DBE electrical bidding items 53-59 -MODIFY SIGNAL AND LIGHTING -REPLACE PULL BOX

2/5/16
Phil
will send
Quote

[Back To Query Form](#)

Search Returned 63 Records

Tue Dec 29 13:31:23 PST 2015

Query Criteria

District: 08

County: SAN BERNARDINO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0612 SAFETY SUPPLIER C0627 ROCK , COBBLES, BOLDERS SUPPLIER

C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0655 STEEL

SUPPLIER C0680 FENCING SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0800

Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA

SIGNS C1201 TRAFFIC CONTROL SYSTEM C1522 RESET, ADJUST ROADWAY ITEMS

C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1901 ROADWAY

EXCAVATION C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C3910

PAVING ASPHALT (ASPHALT CONCRETE) C5105 MINOR CONCRETE STRUCTURE C5620

ROADSIDE SIGN C8000 FENCING CONTRACTOR C8101 SURVEY OR HISTORICAL

MONUMENT C8201 OBJECT MARKER C8405 THERMOPLASTIC TRAFFIC STRIPING &

MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT

MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING

C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN

ILLUMINATION C8713 CONSULTANT, ENVIRONMENTAL C8760 LAND SURVEYOR C8851

Lead Compliance C8852 SWPPP Planning C8903 ELECTRICAL C9609 STREET SWEEPING

TRUCK C9826 LAND SURVEYING C9859 Commercial Electrical C9907 CONSTRUCTION

EQUIPMENT RENTAL C9982 CONSTRUCTION STAKING (SURVEYING) D2950 ASPHALT

PAVING & ROOFING MATERIALS D3320 IRON & STEEL FOUNDRIES

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

08-059904

Select Language

Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS    



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdcenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdcenter.com
Los Angeles	3716 South Hope St. Ste No. 341 ✓	Los Angeles	90089	213-743-4518	sgascon@usc.edu ✓
Riverside	25186 Hancock Avenue, Suite 220 ✓	Murrieta	92562	951-637-1460	info@sccgp.org ✓
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdcenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdcenter.com
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdcenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdcenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdcenter.com
Federal Procurement Center					
Washington, DC	1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Washington, DC	Capitol MBDA Business Center 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdcenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indydbdcenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@iamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdcenter.com

Subject: Invitation to Bid ~ Contract #08-0J9904

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu; info@sccgp.org;

Date: Tuesday, January 5, 2016 9:46 AM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #08-0J9904 (Bidding 01-27-2016) with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 08-0J9904.pdf (17.96KB)



**HighLand
Construction, Inc.**

*133 North Pixley Street
Orange, California 92868*



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089



**HighLand
Construction, Inc.**

*133 North Pixley Street
Orange, California 92868*



Minority Business Development Agency
Riverside Chapter
25186 Hancock Ave. #220
Murrieta, CA 92562



6

March 2, 2016

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 08-0J9906 B.O.D. 02-24-2016 (Open Date: 03-01-2016)

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson
Office Manager

ER:
Attachments (122)
VIA GSO Tracking #531090868

DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #08-0J9904
B.O.D.: FEBRUARY 24, 2016

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - DBES OUTREACH TRADE AD
 - DBES OUTREACH FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY

08



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY IN BIG
BEAR LAKE FROM PINE KNOT AVENUE TO STANFIELD CUTOFF

In District 08 On Route 18

Under

Notice to Bidders and Special Provisions dated December 21, 2015

Standard Specifications dated 2010

Project plans approved June 26, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated December 21, 2015

Identified by

Contract No. 08-0J9904

08-SBd-18-49.0/51.7

Project ID 0800000327

Federal-Aid Project

ACSTP-P018(051)E

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #08-0J9904