

Third Bidder

DISTRICT-COUNTY-ROUTE: 08-SBd-15-11.1
TOTAL BID: 2,240,061.00
BID OPENING DATE: 07-28-16
DVBE PRIME CONTRACTOR CERTIFICATION:

Submit to:

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.


If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 104,880.00
% 4.70

Contact Person:

(Type or Print)

(Area Code) Telephone Number:


Signature of Bidder

7-28-16

Date

Bid Item Number:

4,5,6,7,22,23,24,44,45,46,47

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Work description as per listed items
FOR CALTRANS USE ONLY

DVBE Name: Mallard Construction Inc

DVBE Telephone Number: 714-785-5394

DVBE Certification Number: 1748928

\$Amount: 37,900.00

Bid Item Number:

3

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

Traffic Control Service
FOR CALTRANS USE ONLY

DVBE Name: Enor Innovations Inc

DVBE Telephone Number: 310-513-6209

DVBE Certification Number: 37084

\$Amount: 66,980.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Third Bidder

08-02-16A10:36 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 08 - San Bernardino - I-15

CONTRACT NO.: 08-0K5214

TOTAL BID: \$2,240,061

BID OPENING DATE: 07/28/2016

BIDDER'S NAME: Dreambuilder Construction Corp.

DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
4,5,6,7,22,23,24	44,45,46,47 Work description as per Contract items listed		Mallard Construction Inc Ph:714-785-5394 Cert# 1748928	\$37,900.00
3	Traffic Control System		Enor Innovations Inc Ph: 310-513-6209 Cert # 37084	\$66,980.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>104,880.00</u> <u>4.70</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Anurag Singh 7/28/2016
 Signature of Bidder Date
(714) 646-3697
 (Area Code) Telephone Number

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Anurag Singh
 Contact Person (Type or Print)



MALLARD CONSTRUCTION INC.

Listed

0/0

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

1762 N. Neville St. Orange CA 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-2400

Agency: Caltrans
Project: Contract 08-0K5214 - Place 12' Wide by 10' High Precast reinforced concrete box
Bid Date: 7/28/2016

Addenda Noted: 1 is noted
DIR Number: 100007027
Estimator: Gary Rivers
Email Address: gary@mallardinc.com
Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
3	Lead Compliance Plan (For Non Hazardous Stripe Removals)	1	LS	\$ 1,000.00	\$ 1,000.00
4	Temporary Pavement Marking (Paint)	50	SF	\$ 10.00	\$ 500.00
5	Temporary Traffic Stripe (Paint)	12,200	LF	\$ 0.25	\$ 3,050.00
6	Channelizers (Surface Mounted) - Excludes Maintenance	230	EA	\$ 25.00	\$ 5,750.00
7	Temporary Pavement Marker	1,990	EA	\$ 2.50	\$ 4,975.00
22	Remove Thermoplastic Traffic Stripe	16,800	LF	\$ 0.40	\$ 6,720.00
23	Remove Thermoplastic Pavement Marking	630	SF	\$ 2.00	\$ 1,260.00
24	Remove Pavement Marker	1,990	EA	\$ 1.00	\$ 1,990.00
44	Thermoplastic Pavement Marking	180	SF	\$ 10.00	\$ 1,800.00
45	Thermoplastic Traffic Stripe (Sprayable)	28,300	LF	\$ 0.25	\$ 7,075.00
46	Pavement Marker (NonReflective)	1,300	EA	\$ 1.50	\$ 1,950.00
47	Pavement Marker (Retroreflective)	610	EA	\$ 3.00	\$ 1,830.00
49	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00
	Excludes Traffic Control for Mallard Forces. A total of 4 Shifts will be required to complete the above stated line items				\$ -
	At Contractor Option				\$ -
2	Construction Area Signs (See Below Terms) (Price is based on Plans Sheet numbers CS-1 - CS-3, TH-1 - TH-4) Price does not include maintenance, relocation changes of dates or replacements. Core Drilling or Concrete Repair / Patchwork is not included Estimate reflects the bid quantity of signs and does reflect signs to be reused from phase to phase If Signs are damaged, lost, stolen the Contractor will bear all cost.	1	LS	\$ 28,495.00	\$ -
8	Portable CMS (Monthly Rental - Based on a 28 Day Billing Cycle)		Mo	\$ 995.00	\$ -
BID TOTAL:					\$ 47,900.00

Project Inclusions / Exclusions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs - CAS Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [Yes]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted:

Deduct Not listed 2 items

*(-) 11,000.00
\$37,900.00*

*2 EA
(DVBE claimed Amount.)*

Additional Cost for Mallard Const. to remobilize it's Crew will be charge at the following cost: \$ 2,950.00 EA

- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site. If any Striping removals fall below the Roadway Surface or the grooves of the roadway, Mallard Construction will not be held responsible for stripe removal of that material. If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: \$ 300.00 EA
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.


For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature:	_____	Print Name:	_____
Company:	_____	Position:	_____



DVBE/SBE CERTIFIED CO. LIC. #931953

16213 Illinois Ave., Paramount, CA 90723 (310)513-6209 P (310) 513-6299 F

Fax Cover

To: ESTIMATING DEPT From: RENE OCAMPO

Fax#: _____ Pages: 6 Date: 7-28-16


Regarding: QUOTE FOR CALTRANS

PROJECT # 08-015214

PLEASE FEEL FREE TO CALL IF YOU
SHOULD HAVE ANY QUESTIONS

THANK YOU

RENE OCAMPO



ENOR INNOVATIONS INC.
 DVBE/SBE CERTIFIED CO. LIC. #931953
 DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723
 (310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084
 UDBE/DBE/MBE/SBE#37718
 Public Works DIR#1000007079

Date: 07/20/16 To: Bidding Estimator

PROJECT NUMBER: 08-0K5214 (CAL-TRANS)

Bid Date: 07/28/16 BID TIME: 2:15PM

ITEM	DESCRIPTION	COST
------	-------------	------

TRAFFIC CONTROL SYSTEM: T10 FREEWAYS AND EXPRESSWAYS

2	MEN/TRUCK 1 LANE, 1 DIRECTION	8HR SHIFT	\$1,420
✓ 2	MEN/TRUCK 2 LANES, 1 DIRECTION	8HR SHIFT	\$1,495
2	MEN/TRUCK 3 LANES, 1 DIRECTION	8HR SHIFT	\$1,645
	ADDITIONAL LANES AFTER 3 LANES	ADD	\$ 75
	DOES NOT INCLUDE CMS UNITS		

✓ X 36 day
 = 53,820

TRAFFIC CONTROL SYSTEM: T10A LANE CLOSURE AT EXIT RAMP & ENTRANCE RAMP

2	MEN/TRUCK 1 LANE, 1 DIRECTION	8HR SHIFT	\$1,420
	ADDITIONAL LANES AFTER		\$ 75
	DOES NOT INCLUDE CMS UNITS.		

TRAFFIC CONTROL SYSTEM: T10A COMPLETE CLOSURE

2	MEN/TRUCK 1 LANE, 1 DIRECTION	8HR SHIFT	\$1,420
2	MEN/TRUCK 2 LANES, 1 DIRECTION	8HR SHIFT	\$1,495
✓ 2	MEN/TRUCK 3 LANES, 1 DIRECTION	8HR SHIFT	\$1,645
	ADDITIONAL LANES	ADD	\$ 50
	10-30 FREEWAY PORTABLE ROLL UP FREEWAY DETOURS	ADD	\$ 30
	30-60 FREEWAY PORTABLE ROLL UP FREEWAY DETOURS	ADD	\$ 60
	DOES NOT INCLUDE CMS UNIT.		

✓ X 48 hr shift
 X 8 day
 = 13,160

TRAFFIC CONTROL SYSTEM: T11 LANE CONVENTIONAL HIGHWAYS

2	MEN/TRUCK 1 LANE, 1 DIRECTION	8HR SHIFT	\$1,420
	ADDITIONAL LANES AFTER		\$ 75
	DOES NOT INCLUDE CMS UNIT.		

Total DVBE Goal Amt
 = \$66,980⁰⁰

TRAFFIC CONTROL SYSTEM: T13 REVERSIBLE CONTROL

2	MEN/TRUCK 1 LANE, 1 DIRECTION	8HR SHIFT	\$1,450
1	MAN/PILOT CAR/TRUCK	8HR SHIFT	\$ 800
	INCLUDES RUMBLE STRIPS.		
	DOES NOT INCLUDE CMS.		

ATTENUATOR TRUCK	1 MAN	8HR SHIFT	\$ 850
------------------	-------	-----------	--------

ATTENUATOR TRUCK DAILY \$200EA, WEEKLY \$1,100, MONTHLY \$3,500EA
 MILEAGE CHARGE .45 CENTS PER MILE.
 RENTAL ITEMS: CMS UNITS DAILY \$200EA, WEEKLY \$400EA, MONTHLY \$1,000EA
 RENTAL ITEMS: ARROWBOARD DAILY \$ 40EA, WEEKLY \$200EA, MONTHLY \$ 400EA

DVBE Calculation for Enno Innovation Inc

(1) For Full freeway closer - Traffic Control.

$$2 \text{ Times} \times 4-8 \text{ Hr Shift} \times \$1645 = \$13,160.00$$

(2) Regular Traffic Control

$$36 \text{ day} \times \$1495 / \text{day} \text{ 8 Hr Shift} = \$53,820$$

Total claimed for DVBE Goal - \$66,980.00
for Enno Innovation Inc

Supplier Profile

State of California Certification



Certification ID : 1748928

Legal Business Name
MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name1:
MALLARD CONSTRUCTION INC

Doing Business As (DBA) Name2:

Office Phone Number
760/550-1645

Business Fax Number
714/974-1753

Business Web Address

Address
1762 N. NEVILLE ST
ORANGE
CA 92865

Email:
(mailto:)

Total No. of Employees
68

Business Types:
Construction , Non-Manufacturer

Notification Preference
Email

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , G , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanisla Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications

Certification Type	Status	From	To
DVBE	Approved	11/04/2013	11/30/2016
SB	Approved	11/04/2013	11/30/2016

Certification History

[Return to Search](#)

© 2015-2016 Cal
eProcure

[\(http://www.dgs.ca.gov/\)](http://www.dgs.ca.gov/)



[\(http://www.fiscal.ca.gov/\)](http://www.fiscal.ca.gov/)

[Search \(search](#)
[Privac](#)
[/http://fiscal](http://fiscal)
[/Privacy](#)
[/inde](#)

[/https://www.facebook](https://www.facebook)

[/CalDC](#)
[/https://twitter](https://twitter)
[/Ca](#)

Supplier Profile

State of California Certification



Certification ID : 37084

Legal Business Name

E-NOR INNOVATIONS INC

Doing Business As (DBA) Name1:

E-NOR INNOVATIONS INC

Doing Business As (DBA) Name2:

Office Phone Number

310/513-6209

Business Fax Number

310/513-6299

Business Web Address

http://www.enortraffic.com
(http://www.enortraffic.com)

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , G , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Joaquin , San Luis Obispo , San Mateo , Sar Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Address

16213 ILLINOIS AVENUE
PARAMOUNT
CA 90723

Email:

Ronnie@enortraffic.com
(mailto:Ronnie@enortraffic.com)

Total No. of Employees

3

Business Types:

Construction , Non-Manufacturer , Service

Notification Preference

Email

[View Keywords](#)

[View Classifications](#)

Active Certifications

Certification Type	Status	From	To
DVBE	Approved	05/09/2012	04/30/2017
SB(Micro)	Approved	04/04/2012	04/30/2017

Certification History

Return to Search

© 2015-2016 Cal
eProcure

(http://www.dgs.ca.gov/)



(http://www.fiscal.ca.gov/)

Search (search
Privac:
(http://fiscal
/Privacy
/inde

(https://www.facek

/CalDC
(https://twil
/Ca