Low Bidder

09-29-15P01:43 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-0M2804

BID AMOUNT:
$10,600,000

BID OPENING DATE:
9/23/15

BIDDER'S NAME:
M.C.M. Construction, Inc.

DBE GOAL FROM CONTRACT %:
6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	$3,641,617

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
76	Furnish & Pump Concrete	C5100	K & G Concrete, Inc. DBE No. 38962 1079 Sunrise Avenue Suite B353 Roseville, CA 95661 (916) 539-6652	$ 200,246
			Total Claimed Participation	$ 692,496.42
				6.5 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/28/2015
Date

(916)334-1221
(Area Code) Tel. No.

Ron Burch, Estimator
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

09-29-15P01:43 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 08-0M2804

BID AMOUNT: $ 10,600,000

BID OPENING DATE: 9/23/15

BIDDER'S NAME: M.C.M. Construction, Inc.

DBE GOAL FROM CONTRACT %: 6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	$3,641,617

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
23	Treated Wood Waste	C8000	Safeguard Fence	$2,040
26	Remove Guardrail	C8000	DBE No. 36311	$4,400
97	Temporary Fence (Type Desert Tortoise)	C8000	3330 Shawnee Drive Norco, CA 92860	$60,115
98	Midwest Guardrail System (Steel Post)	C8000	(949) 678-7331	$21,450
99	Transition Railing (Type WB-31)	C8000		$24,375
100	End Anchor Assembly (Type SFT)	C8000		$750
101	Alternative In Line Terminal System	C8000		$3,650
102	Alternative Flared Terminal System	C8000		$12,400
			Total Claimed Participation	$ 692,496.42
				6.5 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/28/2015
Date

(916)334-1221
(Area Code) Tel. No.

Ron Burch, Estimator
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

09-29-15P01:43 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-0M2804

BID AMOUNT:
$ 10,600,000

BID OPENING DATE:
9/23/15

BIDDER'S NAME:
M.C.M. Construction, Inc.

DBE GOAL FROM CONTRACT %:
6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	$3,641,617

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
35	Remove Asphalt Concrete Surfacing	C9980	ABSL Construction DBE No. 5270	$13,712
70	Grind Existing Concrete Pavement	C4201	29393 Pacific Street Hayward, CA 94544	$74,250
			(510) 727-0900	
			Total Claimed Participation	$ 692,496.42
				6.5 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/28/2015 (916)334-1221

Date (Area Code) Tel. No.

Ron Burch, Estimator

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

09-29-15P01:43 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-0M2804

BID AMOUNT:
$ 10,600,000

BID OPENING DATE:
9/23/15

BIDDER'S NAME:
M.C.M. Construction, Inc.

DBE GOAL FROM CONTRACT %:
6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	$3,641,617

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
72	Furnish 30" x 0.75" Wall Steel Pile	C0670	Rupert Construction Supply, LP DBE No. 32785 3941 Park Drive, Suite 20-487 El Dorado Hills, CA 95762 (925) 229-5577	$164,239.02
			Total Claimed Participation	$ 692,496.42
				6.5 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/28/15
Date

(916) 334-1221
(Area Code) Tel. No.

Ron Burch, Estimator
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

09-29-15P01:43 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-0M2804

BID AMOUNT:
$10,600,000

BID OPENING DATE:
9/23/15

BIDDER'S NAME:
M.C.M. Construction, Inc.

DBE GOAL FROM CONTRACT %:
6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	$3,641,617

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
1	Lead Compliance Plan (ADL)	C8851	Adanta, Inc. DBE No. 37357	$1250
20	Asbestos Compliance Plan	C8795	828 School Street Napa, CA 94559	$1250
21	Health and Safety Plan	C8795	(707) 709-8894	$2500

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ 692,496.42
	6.5 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/28/15
Date

(916) 334-1221
(Area Code) Tel. No.

Ron Burch, Estimator
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

09-29-15P01:44 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-0M2804

BID AMOUNT:
$ 10,600,000

BID OPENING DATE:
9/23/15

BIDDER'S NAME:
M.C.M. Construction, Inc.

DBE GOAL FROM CONTRACT %:
6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	$3,641,617

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
93, 94	Furnish Rock Slope	C0698	Triumph Geo-Synthetics	$3389.40
	Protection Fabric		DBE No. 9076	
			1235 North Grove Street	
			Anaheim, CA 92806	
			(714) 237-1550	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ 692,496.42
	6.5%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/28/2015
Date

(916) 334-1221
(Area Code) Tel. No.

RON BURCH, ESTIMATOR
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

09-29-15P01:44 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
08-0M2804

BID AMOUNT:
$10,600,000

BID OPENING DATE:
9/23/15

BIDDER'S NAME:
M.C.M. Construction, Inc.

DBE GOAL FROM CONTRACT %:
6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	$3,641,617

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
58	Oil Supply-HMA Type A	C0624	E.M. Oil Transport, Inc.	$102,480.00
	(Supplier for Calmex)		DBE No. 10447	
			1145 South Taylor Avenue	
			Montebello, CA 90640	
			(323) 722-9088	
			Total Claimed Participation	$ 692,496.42
				6.5 %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/28/2015
Date

(916)334-1221
(Area Code) Tel. No.

RON BURCH, ESTIMATOR
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
08-0M2804

Name of DBE business
K & G CONCRETE, INC.

Name of DBE representative
KEAVEN GUILLORY

DBE certification number
38962

Name of bidder
M.C.M. CONSTRUCTION, INC.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
EDMUNDO A. PUCHI/RONALD D. BURCH

Date quote was provided to the bidder or prime contractor
9/14/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
76	FURNISH AND PUMP CONCRETE	$200,246
	Total	$200,246

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Keaven Guillory
Printed name of DBE's authorized representative

President
Title of DBE's authorized representative

09/28/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ITEM 77 TOTAL = 2,503,078 - x 8% = 200,246 - min.

ITEM 76

K & G

CONCRETE INC.

1079 Sunrise Avenue STE B 353
Roseville, CA 95661

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@KandGconcrete.com Keaven@KandGconcrete.com

Concrete Pumping Quote DBE

Quote Sent Date: September 14th, 2015 FURNISH 1605 cy x 121-/cy 194,205

Bid Date: September 23nd, 2015

ATT ESTIMATORS DEM 4 235 TIME x 8 HRS x 4 PUMPS 7520 -

PROJECT: CalTrans **08-0M2804** Bridge replacement and widen San Bernardino County 201,725-

76 ~8%

ADD labor rates to each pump

LP	**$60.00 per hour**	**$4.00 per yard**
28M. 90' Boom	**$70.00 per hour**	**$3.00 per yard**
36M 118' Boom	**$90.00 per hour**	**$3,50 per yard**
42M 135' Boom	**$125.00 per hour**	**$3.50 per yard**

Shotcrete rate $ 500.00 per yard pump, cert nosselmen, compressor , 15 yard minimum

4 & 8 Hour Minimum on Labor. Hose man $ 110.00 per hour Mason $110.00 per hour Operator $ 120.00. per hour Oiler $ 120.00 per hour

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

(A) All pumps have a 6 hour minimum
(B) Billing Starts from pump location to return to yard at the machine rate . Cancelations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
(C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
(D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
(E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
(F) If assured performance is required Stand-By Pumps are available at market rates.
(G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
(H) Additional Charges: $100.00 road permit; 6 % fuel charge; CARB Fee $ 50.00; Operator overtime $ 45.00 per hour and double time $ 90.00 per hour will be charged when applicable per Union agreement. $200.00 for offsite wash outs; Hose Charge of $ 1.00 per foot after 200 feet.
(I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
(J) Contractor to provide SWPPPS approve prime off and washout area.
(K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
(L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
(M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
(N) The above prices are inclusive for all pumping on this project.
(O) Concrete Pumping rates will increase 5 % July 1st 2015, and another 5% every July 1st.
(P) Quote is valid 90 days from above price quote sent date.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
08-0M2804

Name of DBE business
SAFEGUARD FENCE

Name of DBE representative
Mike Williams

DBE certification number
36311

Name of bidder
M.C.M. CONSTRUCTION, INC.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
EDMUNDO A. PUCHI/RONALD D. BURCH

Date quote was provided to the bidder or prime contractor
9/23/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
23	TREATED WOOD WASTE	$2,040
26	REMOVE GUARDRAIL	$4,400
97	TEMPORARY FENCE (TYPE DESERT TORTOISE)	$60,115
98	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	$21,450
99	TRANSITION RAILING (TYPE WB-31)	$24,375
100	END ANCHOR ASSEMBLY (TYPE SFT)	$750
101	ALTERNATIVE IN-LINE TERMINAL SYSTEM	$3,650
102	ALTERNATIVE FLARED TERMINAL SYSTEM	$12,400
	Total	$129,180

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Mike Williams
Signature of DBE's authorized representative

Mike Williams
Printed name of DBE's authorized representative

Partner
Title of DBE's authorized representative

9/25/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

648 GREENGATE ST. CORONA, CA. 92879 **SAFEGUARD FENCE** (951)-741-0854 office (951)-281-5144 fax
C-13 LICENSE # 849895

CRUM CUT

DIR REGISTRATION #1000013581

BID DATE: 23-Sep-15
RFP/CONTRACT# 08-0M2804
LOCATION: Rte. 15, Mountain Pass
ADDENDUMS: #1

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
23	Treated Wood Waste (Guardrail Only)	12000	Lbs	$ 0.17	$ 2,040.00
26	Remove Guardrail	800	LF	$ 5.50	$ 4,400.00
97	Temp Tortoise Fence	9930	LF	$ 5.50	$ 54,615.00
98	Midwest Guardrail	600	LF	$ 35.75	$ 21,450.00
99	WB-31	5	EA	$ 4,875.00	$ 24,375.00
100	SFT	1	Ea.	$ 750.00	$ 750.00
101	In-Line Terminal	1	EA	$ 3,650.00	$ 3,650.00
102	Flared Terminal	4	Ea.	$ 3,100.00	$ 12,400.00
112	Mobilization	1	LS	$ 5,500.00	$ 5,500.00
				TOTAL BID	**$ 129,180.00**

SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS, BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING CONCRETE FLAT WORK
WAIVER OF SUBRIGATION, TRAFFIC CONTROL

NOTE 1: Two Mobilization Included, Additional Mob's at a cost of $2750 Ea.

WE ARE A CERTIFIED DBE,WBE

Prepared by: Mike Williams

Mike Williams, Partner, Safe Guard Fence
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence@outlook.com

RECEIVED TIME SEP. 23. 2:47PM

Mike Williams, Partner
Safeguard Fence Co.
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence@outlook.com

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DBS-OE-0102.13 (NEW 3/2015)

Contract no.
08-0M2804

Name of DBE business
ABSL CONSTRUCTION

Name of DBE representative
Daryl Vorne

DBE certification number
5270

Name of bidder
M.C.M. CONSTRUCTION, INC.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
EDMUNDO A. PUCHI/RONALD D. BURCH

Date quote was provided to the bidder or prime contractor
9/23/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided*	Amount ($)
35	REMOVE ASPHALT CONCRETE SURFACING	$13,712
70	GRIND EXISTING CONCRETE PAVEMENT	$74,250
	Total	$87,962

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Daryl Vorne
Printed name of DBE's authorized representative

Manager
Title of DBE's authorized representative

9/25/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Replacement and Widen, Concrete and HMA**
Project Number:	**08-0M2804**
Bid Date:	**09/23/2015**
Location:	**Mountain Pass, San Bernardino County, CA**

BID – Grinding

Item 70: Grind Existing Concrete Pavement

Quantity: 3,300 SY ***Unit Price: $22.50/SY*** ***Price: $ 74,250***

This work to be completed in 5-6 shifts.
This price includes grinding, trucking and slurry disposal only.
Contractor to provide water, traffic control, temporary markings, sweeping, button removal and all other items not specifically included.
Contractor responsible for detail work in areas not accessible with a grinder.

Water to be supplied by contractor within 5 miles of job limits.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Bridge Replacement and Widen, Concrete and HMA**
Project Number:	**08-0M2804**
Bid Date:	**09/23/2015**
Location:	**Mountain Pass, San Bernardino County, CA**

BID – Cold Planing

Item 35: Remove Asphalt Concrete Surfacing

Quantity: ***8,570 SF*** ***Unit Price: $1.60*** ***Lump Sum Price: $13,712***

This price includes cut, load, initial sweep, haul and one mobilization. $4,500 for each additional mobilization.
This price is based on weekday work (Monday thru Friday).
Contractor to perform detail work in areas inaccessible with a cold planing machine.

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
MBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

Janice Dolais
CUCP OFFICER

August 26, 2011

Exp 01-01-16

*60% DBE CREDIT=$164,239.02

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
08-0M2804

Name of DBE business
Rupert Construction Supply, LP

Name of DBE representative
Samantha Ellsworth

DBE certification number
32785

Name of bidder
M.C.M. Construction, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Edmundo A. Puchi/Ronald D. Burch

Date quote was provided to the bidder or prime contractor
9/23/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
72	Furnish 30" x 0.75" Wall Steel Pile	$273,731.70
	Total	$273,731.70

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Samantha Ellsworth
Signature of DBE's authorized representative

Samantha Ellsworth
Printed name of DBE's authorized representative

Project Manager
Title of DBE's authorized representative

09/29/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rupert
Construction Supply

Estimate

Date	Estimate #
9/23/2015	LP15-53

Rupert Construction Supply, LP
3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577

UDBE Certified, #CT-032785
CA SBE Certified #28807

Estimator
MCM Construction P.O. Box 620 North Highlands, CA 95660

Description	Qty	Unit	Unit Price	Total
30" x .75" Pile	1,895	LF	107.87	204,413.65T
Estimated Freight to Job Site	1,895	LF	22.60	42,827.00
30" inside fit cutting shoe	30	ea	312.90	9,387.00T
			0.00	0.00T

Note:
Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed.Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field serivice. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be varified before placing a purchase order.If this project is subject to compensation due to excalation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to varify field dimensions. Actual quantities are the resonsibility of the contractor.

Estimated freight costs are included in the above unit prices, unless otherwise stated, however if actual freight Costs exceed the estimate, additional freight will be charged

SALES TAX NOT INCLUDED

Thank you for your business.

Subtotal	$256,627.65
Sales Tax (8.0%)	$17,104.05
Total	$273,731.70

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
08-0M2804

Name of DBE business
Adanta, Inc.

Name of DBE representative
Kimberly Patz

DBE certification number
37357

Name of bidder
M.C.M. Construction, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Edmundo A. Puchi/Ronald D. Burch

Date quote was provided to the bidder or prime contractor
9/17/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
1	Lead Compliance Plan (ADL)	$1250
20	Asbestos Compliance Plan	$1250
21	Health and Safety Plan	$2500
	Total	$5,000.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kimberly Patz
Signature of DBE's authorized representative

Kimberly Patz
Printed name of DBE's authorized representative

President
Title of DBE's authorized representative

9/28/2015
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-5410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Adanta, Inc.
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357
DIR Registration #1000029442

Adanta

September 17, 2015

DBE QUOTE

Attn: Estimator

Subject: **Caltrans Contract 08-0M2804**

Description	*Qty*	*Unit Cost*	*Total Cost*
LEAD COMPLIANCE PLAN	1	LS	$1,250
STORM WATER POLLUTION PREVENTION PLAN (assumes Risk Level 2)	1	LS	$2,100
ASBESTOS COMPLIANCE PLAN	1	LS	$1,250
HEALTH AND SAFETY PLAN	1	LS	$2,500
		Total	$7,100

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

RECEIVED TIME SEP. 17. 3:18PM

*60% DBE CREDIT = $3389.40

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no.
08-0M2804
Name of DBE business
Triumph Geo-Synthetics
Name of DBE representative
C Forrest Pharaoh
DBE certification number
9076
Name of bidder
M.C.M. Construction, Inc.
Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Edmundo A. Puchi/Ronald D. Burch
Date quote was provided to the bidder or prime contractor
9/22/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
93,94	Furnish Rock Slope Protection Fabric	$5,649.00
	Total	$5,649.00

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

C Forrest Pharaoh
Printed name of DBE's authorized representative

Sr Project Specialist
Title of DBE's authorized representative

9/28/2015
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
80799
PLEASE REFERENCE THIS QUOTE #

** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR **

To: **Cliff Dawley**
MCM (North Highlands)
6413 32nd Street
North Highlands, CA 95660

Bid/Project Date: Wednesday, 09/23/2015
Project Name: Bridge Replacement And Widen, Conc And HMA Pvmt, Cold Plan AC Pvmt
Project Location: , CA
Project Zip:
Bid/Project #: 08-0M2804

Fax: 916-334-0562 Email: cdawley@mcmconstructioninc.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
4,500	SY	18,93	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	$0.942 $470.995	SY roll	$4,238.95
500	SY	94	99-1100NC	1100NC non-woven fabric, 15' x 300', 500 sy/roll	$1.381 $690.619	SY Roll	$690.62
4,450	LF	16	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	$0.955 $23.883	LF Roll	$4,251.09
23	Box		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$14.160	Box Ea	$325.68
5,400	LF	17	Silt Fence CalTrans 3/100/8'OC	DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers, Posts 2'X2' Nominal	$0.272 $27.187	LF Roll	$1,468.11
1				Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$325.000		$325.00

FURNISH ITEMS 93 & 94
= 5649 x 60% = $ 3389

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Triumph Job#: 22195

RECEIVED TIME SEP. 22. 3:39PM

OIL only - No Transportation
*60% DBE CREDIT=$102,480

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract no.
08-0M2804

Name of DBE business
H.M. OIL TRANSPORT, INC.

Name of DBE representative
Maria C.Rodriguez

DBE certification number
10447

Name of bidder
CALMEX ENGINEERING

Name of prime contractor if different from the bidder
M.C.M. CONSTRUCTION, INC.

Name of representative of bidder or prime contractor
EDMUNDO A. PUCHI/RONALD D. BURCH

Date quote was provided to the bidder or prime contractor
9/23/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
58	Oil Supply (for Calmex) HMA Type A	$170,800
	Total	$170,800

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Maria C Rodriguez
Signature of DBE's authorized representative

Maria C. Rodriguez
Printed name of DBE's authorized representative

Corporate Secretary
Title of DBE's authorized representative

9/28/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

8

E M OIL TRANSPORT
1145 S. TAYLOR
MONTEBELLO, CA 90640
323-722-9088
FAX 323-722-5459
CELL MIKE PRYOR 818-336-0771
mike.pryor@emoiltransport.com or emoiltransport@sbcglobal.net

DUNS # 824736110 SBE# 37828 CAGE CODE# 4RQ42
TIN# 95-4508238 DBE#10447

DBE/SBE/MBE/WBE

TO: DAN PERESSINI
Las Vegas Paving Corporation
4420 South Decatur Boulevard Las Vegas, Nevada 89103
Telephone (702) 251-5800 Fax (702) 251-4891
waldron@lasvegaspaving.com

PROJECT: CENDA DITCH
CONTRACT #08-0M2804 Caltrans

PG64-28 280 LIQUID TONS @ $610.00 PER TON *

*Supplier only, 60% effective

CONDITIONS:

- PRICE BASED ON 5% CRUDE INDEX
- TAX AND ENVIRONMENTAL FEES NOT INCLUDED
- PRICE BASED ON COMMITMENT WITHIN 60 DAYS OF BID LETTING

09-29-15P01:44 RCVD

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: M.C.M. CONSTRUCTION, INC.

Contract No.: 08-0M2804

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
SEE EXHIBIT 1	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

09-29-15P01:44 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: M.C.M. CONSTRUCTION, INC.

Contract No.: 08-0M2804

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
		SEE EXHIBIT 2	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO	SEE EXHIBIT 3				
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: M.C.M. CONSTRUCTION, INC.

Contract No.: 08-0M2804

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
	SEE EXHIBIT 4		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

A LINK TO PLANS/SPECS/ADDENDA, WAS SENT TO ALL DBE FIRMS WITH A LISTED EMAIL ADDRESS.

SEE EXHIBIT 5

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

ALTHOUGH OFFERED, NO ASSISTANCE WAS REQUESTED BY AN DBE FIRM

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ALTHOUGH OFFERED, NO ASSISTANCE WAS REQUESTED BY ANY DBE FIRM

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SEE EXHIBIT 6

9. Include additional data to support a demonstration of good faith efforts.

NO ADDITIONAL DATA.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

EXHIBIT " 1 "

EXHIBIT 1- to 08-0M2804 Good Faith Effort Submittal
MCM CONSTRUCTION, INC.
$10,600,000.00 is MCM's Bid Total

ITEM OF WORK OFFERED	BIDDER NORMALLY PERFORMS ITEM	Item Broken Down to Facilitate Participation	Established Flexible Timeframes for Performance and Delivery Schedules	Amount ($)	Percentage of Contract
LEAD COMPLIANCE PLAN	No	Yes	Yes	$3,000.00	0.03%
CONSTRUCTION AREA SIGNS	No	Yes	Yes	$7,000.00	0.07%
PCMS	Yes	Yes	Yes	$15,000.00	0.14%
KRAIL	Yes	Yes	Yes	$190,750.00	1.80%
SWPPP	Yes	Yes	Yes	$26,000.00	0.25%
TEMPORARY EROSION CONTROL	No	Yes	Yes	$27,660.00	0.26%
ASBESTOS COMPLIANCE PLAN	No	Yes	Yes	$3,000.00	0.03%
HEALTH AND SAFETY PLAN	No	Yes	Yes	$5,000.00	0.05%
BIOLOGIST	No	Yes	Yes	$60,000.00	0.57%
FURNISH RAPID SETTING CONCRETE	No	Yes	Yes	$27,000.00	0.25%
REMOVALS	No	Yes	Yes	$129,755.00	1.22%
COLD PLANE AC PAVEMENT	No	Yes	Yes	$61,200.00	0.58%
POLYESTER CONCRETE OVERLAY	No	Yes	Yes	$271,710.00	2.56%
BRIDGE REMOVAL	No	Yes	Yes	$125,000.00	1.18%
CLEAR & GRUB	No	Yes	Yes	$30,000.00	0.28%
ROADWAY EX	No	Yes	Yes	$353,500.00	3.33%
EROSION CONTROL	No	Yes	Yes	$6,870.00	0.06%
CLASS 2 AB/SUBBASE	No	Yes	Yes	$105,180.00	0.99%
LEAN CONCRETE BASE	No	Yes	Yes	$92,300.00	0.87%
BASE BOND BREAKER	No	Yes	Yes	$6,450.00	0.06%
PREPAVING INERTIAL PROFILER	No	Yes	Yes	$12,000.00	0.11%
PRIME COAT	No	Yes	Yes	$5,700.00	0.05%
HMA	No	Yes	Yes	$887,300.00	8.37%
HMA DIKE	No	Yes	Yes	$6,230.00	0.06%
TACK COAT	No	Yes	Yes	$9,600.00	0.09%
JPCP	Yes	Yes	Yes	$325,500.00	3.07%
SHOULDER RUMBLE STRIP	No	Yes	Yes	$9,000.00	0.08%
POLYESTER CONCRETE INLAY	No	Yes	Yes	$58,000.00	0.55%
JOINT SEAL	Yes	Yes	Yes	$38,190.00	0.36%
CONCRETE GRINDING	No	Yes	Yes	$75,900.00	0.72%
FURNISH CISS PILING	No	Yes	Yes	$192,675.00	1.82%
PRESTRESS	No	Yes	Yes	$80,000.00	0.75%
FURNISH READY MIX	No	Yes	Yes	$413,000.00	3.90%
MINOR CONCRETE	Yes	Yes	Yes	$43,200.00	0.41%
REBAR	No	Yes	Yes	$1,169,670.00	11.03%
CLEAN AND PAINT STEEL	No	Yes	Yes	$60,000.00	0.57%
RCP	No	Yes	Yes	$12,525.00	0.12%
CSP	No	Yes	Yes	$6,100.00	0.06%

RSP	No	Yes	Yes	$115,500.00	1.09%
MISC IRON AND STEEL	No	Yes	Yes	$2,151.00	0.02%
TEMP FENCE	No	Yes	Yes	$99,300.00	0.94%
MIDWEST GUARDRAIL	No	Yes	Yes	$30,000.00	0.28%
TRANSITION RAILING	No	Yes	Yes	$21,500.00	0.20%
END ANCHOR ASSEMBLY	No	Yes	Yes	$2,000.00	0.02%
ALTERNATIVE IN LINE TERMINAL SYSTEM	No	Yes	Yes	$4,000.00	0.04%
CONCRETE BARRIER	Yes	Yes	Yes	$146,300.00	1.38%
THERMOPLASTIC STRIPING & MARKING	No	Yes	Yes	$26,342.00	0.25%
PAINT TRAFFIC STRIPE	No	Yes	Yes	$33,995.00	0.32%
PAVEMENT MARKER	No	Yes	Yes	$9,160.00	0.09%
TOTALS				**$5,441,213.00**	**51.33%**

MCM CALL LOG FOR SOLICITATION OF UDBE, DBE, MBE, WBE FIRMS

Route 15-Mountain Pass
Caltrans No. 08-0M2804
DBE Goal: 6 % Bid Date: 9/23/15 @ 2:00 pm Addendums: 1,

COMPANY NAME	RESPONSE	DATE FAXED	DATE EMAILED	DATE CALLED	CONTACT PERSON	COMMENTS
CALTRANS CUCP DATABASE						
ABSL CONSTRUCTION	BIDDING	8/20/2015	9/11/2015	9/16/15	DARYL	
AC DIKE	BIDDING	8/20/2015	9/11/2015	CONFIRMED VIA FAX	RECEIVED FAX BACK	
AS CONTRACTORS	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
A-1 ORNAMENTAL IRON WORKS INC	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
AB HASHMI INC	NO BID	8/20/2015	9/11/2015	9/16/15		DO NOT BID ANY PROJECTS OUTSIDE OF SAN DIEGO
ACCU CONSTRUCTION INC	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
ADVANCED GEOSOLUTIONS	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
ADVANTAGE DEMOLITION & GRADING	NO BID	8/20/2015	9/11/2015	9/16/15	EVELYNN	
ALAMEDA CONSTRUCTION SERVICES INC	NO BID	8/20/2015	9/11/2015	9/16/15	PATRICE	
ALBERT WILSON & ASSOCIATES	NO BID	8/20/2015	9/11/2015	9/16/15	CHIDI	
ALERT-O-LITE INC	NO BID	8/20/2015	9/11/2015	9/16/15	LEO	
AMERC INC	N/A					DO NOT WANT ANY SOLICITATIONS FROM MCM
AMERICA PACIFIC CONSTRUCTION	NO BID	8/20/2015	9/11/2015	9/16/15	ASHISH	
AMERICAN BOBCAT & BACKHOE SERVICE INC	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
AMERICAN STEEL PLACERS	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		

EXHIBIT "2"

AMLAND CORP	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
APADANA ENGINEERING INC	NO BID	8/20/2015	9/11/2015	9/16/15	SOPIDA	
ARCHULETA CONCRETE CONSTRUCTION COMPANY	NO BID	8/20/2015	9/11/2015	9/16/15		
ASAP GENERAL ENGINEERING	N/A					REQUESTED THAT WE DO NOT SEND THEM ANY SOLICITATIONS
AUSTIN ENTERPRISE	BIDDING	8/20/2015	9/11/2015	9/16/15	TY	
AZ CONSTRUCTION INC	BIDDING	8/20/2015	9/11/2015	9/16/15		
AZ CONSTRUCTION INC	DUPLICATE	8/20/2015	9/11/2015	9/16/15		
BARRAZA & SONS HEAVY EQUIPMENTS		8/20/2015	9/11/2015	9/16/15		FIRST TIME RANG WITH NO VOICEMAIL PICKING UP, LEFT MESSAGE SECOND TRY
BAY LINE CUTTING & CORING INC	BIDDING	8/20/2015	9/11/2015	9/16/15	JUAN	
BC SCHMIDT CONSTRUCTION	NO BID	8/20/2015	9/11/2015	9/16/15	DEEDEE	
BELMONTES CONCRETE SERVICE	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
BERT W SALAS INC	NO BID	8/20/2015	9/11/2015	9/16/15	SHERRY	
BLANCO CONSTRUCTION	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
BONITA PIPELINE INC	NO BID	8/20/2015	9/11/2015	9/16/15	DENISE	
BORG FENCE	NO BID	8/20/2015	9/11/2015	9/16/15		DO NOT WORK OUTSIDE OF BAY AREA
BUENA VISTA LANDSCAPE INC	NO BID	8/20/2015	9/11/2015	9/16/15	DINA	
BURKE CONSTRUCTION	NO BID	8/20/2015	9/11/2015	9/16/15	SANDY	
C & L DRILLING CO	NO BID	8/20/2015	9/11/2015	9/16/15	CARLA	
CGO CONSTRUCTION COMPANY	NO BID	8/20/2015	9/11/2015	9/16/2015, 9/18/15, 9/21/15		
CJF HARRIS DISPOSAL AND VENDOR SERVICES	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		

CR GANN DEMOLITION INC	MAYBE	8/20/2015	9/11/2015	9/16/15		SPOKE WITH ESTIMATOR IN HOPES OF BIDDING CLEARING AND GRUBBING
CAL CON PUMPING LLC	NO BID	8/20/2015	9/11/2015	9/16/15		BAY AREA ONLY PER JULIE
CALI CONCRETE	NO BID	8/20/2015	9/11/2015	9/16/15	DALLAS	
CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	NO BID	8/20/2015	9/11/2015	9/16/15		ELECTRICAL ONLY
CANTARINI TRACTOR	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
CAPLINGER CONSTRUCTION INC	NO BID	8/20/2015	9/11/2015	9/16/15		
CE GREEN INC	NO BID	8/20/2015	9/11/2015	9/16/15		
CINDY TRUMP DBA LINDYS COLD PLANING	NO BID	8/20/2015	9/11/2015	9/16/15	BRE	
COLEMAN CONSTRUCTION	NO BID	8/20/2015	9/11/2015	9/16/15	RUBY	
CONSTRUCT ALLIANCE INC	NO BID	8/20/2015	9/11/2015	9/16/15	PETE	
CONTECH CONCRETE TECHNIQUES	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
CONTERA CONSTRUCTION CORP	NO BID	8/20/2015	9/11/2015	9/16/15	CRYSTAL	
CONTRACTORS SERVICES GROUP INC	NO BID	8/20/2015	9/11/2015	9/16/15	CHELSEA	
COOKS AND SON INC	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		FIRST TIME MAILBOX WAS FULL, LEFT MESSAGE SECOND TRY
COVARRUBIAS BROTHERS CONSTRUCTION	NO BID	8/20/2015	9/11/2015	9/16/15	SANDRA	
CREST EQUIPMENT INC	NO BID	8/20/2015	9/11/2015	9/16/15	WENDI	
CROOKS TRUCK & EQUIPMENT RENTAL INC	NO BID	8/20/2015	9/11/2015	9/16/15	BURNADETTE	
CT CONCRETE CUTTING INC	NO BID	8/20/2015	9/11/2015	9/16/15	DAYNA	

DLN ENTERPRISES INC	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
DECO PAVE	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
DELTECH ENGINEERING INC	NO BID	8/20/2015	9/11/2015	9/16/15	ABILI	
DILLARD ENVIRONMENTAL SERVICES	NO BID	8/20/2015	9/11/2015	9/16/15	RETURNED FAX	
DISABLE AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING INC	NO BID	8/20/2015	9/11/2015	9/16/15	SEAN	
DIVERSIFIED LANDSCAPE MANAGEMENT INC	BIDDING	8/20/2015	9/11/2015	9/16/15	JUAN	
DOMINGUEZ CONSTRUCTION COMPANY INC	NO BID	8/20/2015	9/11/2015	9/16/15	MONICA	
DREAMBUILDER CONSTRUCTION CORP	NO BID	8/20/2015	9/11/2015	9/16/15	ALEX	
E GUINN INC	NO BID	8/20/2015	9/11/2015	9/16/15	ED	
E JASPER WRKG (DEMO) & TRKG	NO BID	8/20/2015	9/11/2015	9/16/15	JENNIFER	
EAGLE ENGINEERING & DEVELOPMENT	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
EAGLE ENGINEERING AND CONSTRUCTION INC	NO ANSWER	8/20/2015	9/11/2015	9/16/2015, 9/21/15		VOICEMAIL BOX NOT SET UP YET
EAR ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
EDISON CONSTRUCTION INC	MESSAGE (2)	8/20/2015	9/11/2015	9/16/2015, 9/21/15		
EMPIRE STEEL INC	BIDDING	8/20/2015	9/11/2015	9/16/15		
ERIC'S BACKHOE SERVICE	N/A	8/20/2015	9/11/2015	9/16/2015, 9/21/15		RINGS UNTIL FAX PICKS UP, NO VOICEMAIL
EW CORPORATION	NO BID	8/20/2015	9/11/2015	9/16/15		STRUCTURAL STEEL ONLY

EXBON DEVELOPMENT INC	WRONG #	8/20/2015	9/11/2015	9/16/15		"BIOFUSION PHARMACY"
FINE GRADE EQUIPMENT INC	NO BID	8/20/2015	9/11/2015	9/16/15	HUNG UP IMMEDIATELY	
GW PEOPLES CONTRACTING CO INC	NO BID	8/20/2015	9/11/2015	9/16/15	RENEE	
G2 CONSTRUCTION INC	N/A	8/20/2015	9/11/2015	9/16/15		PICKS UP AND DISCONNECTS EACH TIME
GATES ENTERPRISES INC	TOOK A MESSAGE	8/20/2015	9/11/2015	9/16/15		WILL HAVE SOMEONE CALL BACK IF BIDDING
GERONIMO CONCRETE INC	NO BID	8/20/2015	9/11/2015	9/16/15	ALEJANDRA	
GLOBAL ROAD SEALING INC	NO BID	8/20/2015	9/11/2015	9/16/15	TRI	
GOLDEN ARROW ENGINEERING INC	NO BID	8/20/2015	9/11/2015	9/16/15		REQUESTED THAT WE REMOVE THEM FROM ALL FUTURE SOLICITATIONS
GOLDEN SUN CONSTRUCTION INC	NO BID	8/20/2015	9/11/2015	9/16/15	MEILING	
HER CON CONSTRUCTION SERVICES INC	NO BID	8/20/2015	9/11/2015	9/16/15	RICH	
HOFER CORPORATION	NO BID	8/20/2015	N/A	N/A	RESPONDED BY FAX	
HYM ENGINEERING	TOOK A MESSAGE	8/20/2015	9/11/2015	9/17/15		WILL HAVE SOMEONE CALL BACK IF BIDDING
IN LINE FENCE & RAILING CO INC	NO BID	8/20/2015	9/11/2015	9/17/15	JASON	BID DISTRICT 11 PROJECTS ONLY
INTERIOR DEMOLITION	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
INTERWEST PACIFIC LTD	NO BID	8/20/2015	9/11/2015	9/17/15	PER WEBSITE	ANSWERING MACHINE DIRECTS ALL CALLS TO CHECK WEBSITE FOR PROJECTS BIDDING
J FRANCIS COMPANY	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
K & G CONCRETE INC	BIDDING	8/20/2015	9/11/2015	9/17/15	GRACE	RECEIVED QUOTE
KRC SAFETY CO INC	NO BID	8/20/2015	9/11/2015	9/17/15	ANDREA	

KAYLEN ENGINEERING INC	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
KERN COUNTY CUSTOM CONCRETE	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
LC PAVING & SEALING INC	NO BID	8/20/2015	9/11/2015	9/17/15	MARISA	
LA FIRMA INC	BIDDING	8/20/2015	9/11/2015	9/17/15	VINCE	
LA STEEL SERVICES INC	BIDDING	8/20/2015	9/11/2015	9/17/15	RICH	
LEGEND FENCE CORPORATION	N/A					REQUESTED THAT WE DO NOT SEND THEM ANY SOLICITATIONS
LMN CONCRETE & GRINDING	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
LNA CONCRETE STRUCTURES	NO BID	8/20/2015	9/11/2015	9/17/15	YOLANDA	
LOVEX GENERAL ENGINEERING CORPORATION	NO BID	8/20/2015	9/11/2015	9/17/15	LORI	
MAD STEEL INC	NO BID	8/20/2015	9/11/2015	9/17/15		
MARTINEZ STEEL CORPORATION	NO BID	8/20/2015	9/11/2015	9/17/15	DEVIN MARTINEZ	
MARTINI DRILLING CORP	NO BID	8/20/2015	9/11/2015	9/17/15	DARIN	
MCCULLOUGH CONSTRUCTION INC	NO BID	8/20/2015	9/11/2015	9/17/15	ROCHELLE	
MCC EQUIPMENT RENTALS INC	NO BID	8/20/2015	9/11/2015	9/17/15	DANIELLE	
MJK CONSTRUCTION	NO BID	8/20/2015	9/11/2015	9/17/15	MIKE	
MLE ENVIRONMENTAL	N/A					ARE NOT ABLE TO BID ANY PUBLIC WORKS PROJECTS
MOJAM INCORPORATED	DISCONNECTED	8/20/2015	9/11/2015	9/17/15		"CALL CANNOT BE COMPLETED AS DIALED"
MONTGOMERY CONSTRUCTION SERVICES INC	NO BID	8/20/2015	9/11/2015	9/17/15	MATT	
MORELLO CONCRETE CONSTRUCTION INC	NO BID	8/20/2015	9/11/2015	9/17/15		SAN DIEGO ONLY
NEWLAND ENTITIES INC	NO BID	8/20/2015	9/11/2015	9/17/15		

NOR CAL PUMP AND WELL DRILLING INC	NO BID	8/20/2015	9/11/2015	9/17/15	RETURNED FAX	
NRG BUILDING & CONSULTING INC	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		I DO NOT BELIEVE THIS IS THE CORRECT NUMBER, ANSWERING MACHINE SAYS "JOY WITH SIX FIGURES"
NUNO IRON & MFG INC	NO BID	8/20/2015	9/11/2015		PRISCILLA	
ORTIZ ASPHALT PAVING INC	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
PA WILSON INC	NO CONTACT INFO	8/20/2015	9/11/2015	9/17/15		SENT EMAIL WITH NO RESPONSE, NO PHONE OR FAX LISTED
PACIFICA CONTRACTING INC	NO BID	8/20/2015	9/11/2015	9/17/15	SANDY	
PAYCO SPECIALTIES INC	NO BID	8/20/2015	9/11/2015	9/17/15	BILL	
PELESA INC	NO BID	8/20/2015	9/11/2015	9/17/15	DEBBIE	
PK CONSTRUCTION INC	NO BID	8/20/2015	9/11/2015	9/17/15	HUNG UP IMMEDIATELY	
PRECON PRODUCTS INC	MAYBE	8/20/2015	9/11/2015	9/17/15	SHANNON	WILL LOOK AT IT
PROFESSIONAL CONCRETE SAWING INC	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
QUALITY ERECTORS & CONSTRUCTION INC	N/A	8/20/2015	9/11/2015			NO ANSWER, NO VOICEMAIL
R & Z CONSTRUCTION INC	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
RD HORN CONSTRUCTION COMPANY	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		LEFT MESSAGE FIRST TIME, CALLED BACK, MAILBOX FULL
RE SERRANO INC	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
RAMCO GENERAL ENGINEERING CONTRACTORS	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
RD CONSTRUCTION GENERAL ENGINEERING INC	NO BID	8/20/2015	9/11/2015	9/17/15	RON HORN	LEFT TWO MESSAGES, RON CALLED BACK

REBEL CONCRETE BREAKING SERVICE	NO BID	8/20/2015	9/11/2015	9/17/15	JIM	NO BIDS UNTIL AFTER FIRST OF THE YEAR
RIO JORDAN CONSTRUCTION	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
RK STEEL CORPORATION	NO BID	8/20/2015	9/11/2015	9/17/15		DO NOT BID CALTRANS PROJECTS
ROCK STRUCTURES CONSTRUCTION COMPANY	NO BID	8/20/2015	9/11/2015	9/17/15	LISA	
ROUCH REBAR INC	NO BID	8/20/2015	9/11/2015	9/17/15		
SAMROD CORPORATION	NO BID	8/20/2015	9/11/2015	9/17/15		
SAN DIEGO STEEL SOLUTIONS	NO BID	8/20/2015	9/11/2015	9/17/15	LIDIA	
SHARMA CONTRACTORS	NO BID	8/20/2015	9/11/2015	9/17/15	JEANINE	
SO CAL CONSTRUCTION & CONSULTING SERICES INC	MESSAGE (2)	8/20/2015	9/11/2015	9/17/15, 9/21/15		
SO CAL TRAFFIC INC	BIDDING	8/20/2015	9/11/2015	9/17/15	CRYSTAL	
SOUTH COAST SWEEPING INC	NO BID	8/20/2015	9/11/2015	9/17/15	KIM	
STATEWIDE STRIPES INC	NO BID	8/20/2015	9/11/2015	9/17/15	HOLLY	
STRAIGHT STRIPE PAINTING INC	N/A					NOT LICENSED IN CALIFORNIA
SUPER SEAL & STRIPE INC	OUT OF SERVICE	8/20/2015	9/11/2015	9/17/15		NUMBER IS OUT OF SERVICE, NO RESPONSE BY FAX OR EMAIL
SUULUTAAQ INC ALASKA NATIVE CORP	NO BID	8/20/2015	9/11/2015	9/17/15	KRISTINA	
SYLVIA HALL ENGINEERING	NO BID	8/20/2015	9/11/2015	9/17/15		
TRAFFIC LOOPS CRACKFILLING INC	NO BID	8/20/2015	9/11/2015	9/17/15	KIM	
TRI SPAN	NO BID	8/20/2015	9/11/2015	9/17/15	MELINDA	
US CONCRETE CONSTRUCTION	NO BID	8/20/2015	9/11/2015	9/17/15		NOT CURRENTLY BIDDING CALTRANS PROJECTS
UDBE STEEL	NO BID	8/20/2015	9/11/2015	9/17/15	ROMY	

UNITED TRAFFIC SERVICES & SUPPLY INC	TOOK A MESSAGE	8/20/2015	9/11/2015	9/18/15		WILL HAVE SOMEONE GIVE US A CALL IF BIDDING
VAP CONSTRUCTION	NOT A SUB				ARVIND	DO NOT WANT ANY SOLICITATIONS
VALVERDE CONSTRUCTION INC	NO BID	8/20/2015	9/11/2015	9/18/15	PAULA	
WALLACE STRUCTURES	NO BID	8/20/2015	9/11/2015	9/18/15	ERIC	
YBANAG REALTY & DEVELOPMENT	MESSAGE (2)	8/20/2015	9/11/2015	9/18/15, 9/21/15		
COMPLIANCE NEWS PUBLISHING						
EAR ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
QUALITY EQUIPMENT RENTAL	MESSAGE (2)	8/25/2015	N/A	9/18/15, 9/21/15		
UDBE STEEL	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
LONGS DIRECTIONAL BORING INC	NO BID	8/25/2015	N/A	9/18/15		
LNA CONCRETE STRUCTURES	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
GEN CON ENVIRO SVC GROUP	MESSAGE (2)	8/25/2015	N/A	9/18/15, 9/21/15		
LMN CONCRETE & GRINDING	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
YBANAG REALTY & DEVELOPMENT	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
WIRENET COMMUNICATION	MESSAGE (2)	8/25/2015	N/A	9/18/15, 9/21/15		
BLANCO CONSTRUCTION	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
HAMMOND CAULKING	NO BID	8/25/2015	N/A	9/18/15	CATHY	
A CONE ZONE INC	NO BID	8/25/2015	N/A	9/18/15		
CR GANN DEMOLITION INC	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		

RD CONSTRUCTION GENERAL ENGINEERING INC	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
ALBERT WILSON & ASSOCIATES	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
G & G ELECTRIC INC	NO BID	8/25/2015	N/A	9/18/15	VERONICA	
CAPLINGER CONSTRUCTION INC	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
ACM LIGHTING	MESSAGE (2)	8/25/2015	N/A	9/18/15, 9/21/15		
JC SUPPLY & MANUFACTURING	NO BID	8/25/2015	N/A	9/18/15	BENITA	
J FRANCIS COMPANY	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
FULL TRAFFIC MAINTENANCE	NO BID	8/25/2015	N/A	9/18/15	CRAIG	
HIGH LIGHT ELECTRIC INC	NO BID	8/25/2015	N/A	9/18/15	SERBAN	
AMERICAN STEEL PLACERS	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
WHEELER PAVING INC	NO BID	8/25/2015	N/A	9/18/15	MARINA	
ROBERTS BACKHOE SERVICE INC	MESSAGE (2)	8/25/2015	N/A	9/18/15, 9/21/15		
SAFEGUARD FENCE	BIDDING	8/25/2015	9/21/2015	9/18/15		
ROCK STRUCTURES CONSTRUCTION COMPANY	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
EMPIRE STEEL INC	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
INFRA STRUCTURE AGGREGATES INC	NO BID	8/25/2015	N/A	9/18/15		
LOVEX GENERAL ENGINEERING CORPORATION	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
CGO CONSTRUCTION COMPANY	NO BID	8/25/2015	N/A	9/18/15		

ARCHULETA CONCRETE CONSTRUCTION COMPANY	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
MCC EQUIPMENT RENTALS INC	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
GOLDEN ARROW ENGINEERING INC	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
ASAP GENERAL ENGINEERING	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		
ORTIZ ASPHALT PAVING INC	DUPLICATE, SEE CUCP	8/25/2015	N/A	DUPLICATE, SEE CUCP		

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 20, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

08-0M2804

* * * PERSONAL JOURNAL (AUG. 26. 2015 5:44PM) * * *

FAX HEADER 1: MCM CONSTRUCTION
FAX HEADER 2:

DATE) AUG. 20.

〈 TRANSMISSION 〉

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
AUG. 20.	3:17PM	9166459618	ESM	1'14"	P. 1	OK	V17 72 MFFFF0000	3677
	3:19PM	1209	ESM	0'28"	P. 1	OK	27V34 144 MFFFF0000	3677
	3:20PM	5592514169	SM	0'50"	P. 1	OK	V17 144 MFFFF0000	3677
	3:21PM	6615899509	ESM	0'53"	P. 1	OK	V29 96 MFFFF0000	3678
	3:23PM	18584337215	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3677
	3:24PM	Fax	SM#	0'44"	P. 1	OK	144 M00000000	3678
	3:25PM	Fax	SM#	0'27"	P. 1	OK	V17 144 MFFFF0000	3678
	3:25PM	5626972039	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3679
	3:26PM	7146414704	ESM	0'21"	P. 1	OK	32V34 264 MFFFF0000	3677
	3:27PM	3239819190	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3678
	3:28PM	7072759025	ESM	0'21"	P. 1	OK	34V34 264 MFFFF0000	3679
	3:29PM	13107969001	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3677
	3:31PM	9094448311	ESM#	0'35"	P. 1	OK	144 M00000000	3680
	3:31PM	9094448311	ESM#	0'25"	P. 1	OK	V17 144 MFFFF0000	3679
	3:32PM	15105270500	ESM	0'50"	P. 0	E	V17 144 MFFFF0000	3678
	3:34PM	8188820509	SM	0'50"	P. 1	OK	V29 96 MFFFF0000	3677
	3:35PM	16503678282	ESM	0'41"	P. 1	OK	V17 144 MFFFF0000	3680
	3:38PM	13106350562	ESM	0'19"	P. 1	OK	32V34 240 MFFFF0000	3677
	3:39PM	9513248061	ESM	0'25"	P. 1	OK	32V34 312 MFFFF0000	3680
	3:43PM	9099891576	ESM	0'29"	P. 1	OK	30V34 168 MFFFF0000	3677
	3:44PM	16613660204	ESM	0'24"	P. 1	OK	32V34 240 MFFFF0000	3680
	3:44PM	FAX	SM	0'38"	P. 1	OK	V17 144 MFFFF0000	3679
	3:46PM	619 258 3515	ESM	0'24"	P. 1	OK	32V34 264 MFFFF0000	3678
	3:46PM	8668271270	ESM	0'25"	P. 1	OK	34V34 288 MFFFF0000	3677
	3:47PM	0	ESM	0'50"	P. 1	E	V17 144 MFFFF0000	3680
	3:50PM	951 602 2050	SM	0'47"	P. 1	OK	V17 144 MFFFF0000	3678
	3:51PM	9516981101	ESM	2'51"	P. 1	OK	V27 24 MFFFF0000	3677
	3:55PM	8	ESM	0'59"	P. 1	OK	V29 96 MFFFF0000	3680
	3:57PM	19516004975	ESM	0'24"	P. 1	OK	34V34 240 MFFFF0000	3679
	3:58PM	17143843988	SM	0'40"	P. 1	OK	V17 144 MFFFF0000	3677
	4:00PM	6194476540	ESM	0'35"	P. 1	OK	V17 144 MFFFF0000	3679
	4:02PM	7607446136	ESM	0'33"	P. 1	E	24V34 192 MFFFF0000	3677
	4:05PM	714 821 4730	ESM	0'22"	P. 1	OK	32V34 264 MFFFF0000	3679
	4:06PM	7147712569	ESM	0'22"	P. 1	OK	32V34 240 MFFFF0000	3678
	4:08PM	6617228900	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3680
	4:09PM	19516980795	ESM	0'22"	P. 1	OK	32V34 264 MFFFF0000	3679
	4:10PM	15306722411	ESM	0'28"	P. 1	OK	34V34 240 MFFFF0000	3678
	4:12PM	7036826804	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3680
	4:15PM	15626900264	ESM	0'35"	P. 1	OK	V17 144 MFFFF0000	3678
	4:16PM	14154677721	ESM	0'20"	P. 1	OK	32V34 240 MFFFF0000	3677
	4:17PM	7147484242	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3680
	4:18PM	626 480 1557	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3679
	4:19PM	19099305503	ESM#	0'21"	P. 1	OK	24V34 216 M00000000	3678
	4:19PM	19099305503	ESM#	0'13"	P. 1	OK	32V34 216 MFFFF0000	3678
	4:20PM	7603458223	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3677
	4:21PM	17143826801	ESM	0'32"	P. 1	OK	32V34 240 MFFFF0000	3680
	4:25PM	323 222 8312	ESM	0'22"	P. 1	OK	32V34 216 MFFFF0000	3680
	4:26PM	9256346858	ESM	0'26"	P. 1	OK	24V34 168 MFFFF0000	3679
	4:27PM	14154017664	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3678
	4:28PM	A Happy FaxTalk User	SM	0'45"	P. 1	OK	V17 144 MFFFF0000	3680

TX 0045175

\# :BATCH
M :MEMORY TX
S :STANDARD
U :SUPER FINE
: REMOTE TRANSFER
: RECEPT. NOTICE REQ.
C :CONFIDENTIAL
L :SEND LATER
D :DETAIL
X :EXTRA SUPER FINE
B :FAX ON DEMAND
A :RECEPT. NOTICE

RX 0201426

$:TRANSFER
@ :FORWARDING
F :FINE
♭ :COLOR
* :PC
P :POLLING
E :ECM
O :300dpi
) :REDUCTION
+ :ROUTING

* * * PERSONAL JOURNAL (AUG. 26. 2015 5:44PM) * * *

FAX HEADER 1: MCM CONSTRUCTION
FAX HEADER 2:

DATE) AUG. 20.

〈 TRANSMISSION 〉

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
AUG. 20.	4:30PM	15593746470	ESM	0'31"	P. 1	OK	V17 144 MFFFF0000	3679
	4:31PM	15107270910	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3677
	4:32PM	+1 661 398 1382	ESM	0'24"	P. 1	OK	32V34 240 MFFFF0000	3678
	4:33PM	Fax	SM	0'40"	P. 1	OK	V17 144 MFFFF0000	3679
	4:34PM	7607446136	ESM	0'25"	P. 1	OK	24V34 192 MFFFF0000	3677
	4:35PM	16268101322	ESM	0'22"	P. 1	OK	32V34 216 MFFFF0000	3678
	4:38PM	626 962 5055	ESM	0'22"	P. 1	OK	32V34 216 MFFFF0000	3679
	4:40PM	19098806262	ESM	0'20"	P. 1	OK	32V34 240 MFFFF0000	3678
	4:41PM	17146463698	ESM	0'24"	P. 1	OK	32V34 240 MFFFF0000	3679
	4:43PM	19163747998 CE Green	SM	0'40"	P. 1	OK	V17 144 MFFFF0000	3678
	4:44PM	16196616054	ESM	0'51"	P. 1	E	V17 144 MFFFF0000	3680
	4:48PM	5622496609	ESM	0'29"	P. 1	OK	34V34 288 MFFFF0000	3680
	4:49PM	7607890689	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3680
	4:50PM	15105270500	ESM	0'50"	P. 1	OK	24V34 168 MFFFF0000	3678
	4:51PM	0	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3680
	4:54PM	15304732749	ESM	0'24"	P. 1	OK	32V34 168 MFFFF0000	3678
	4:54PM	18583453737	SM	0'39"	P. 1	OK	V17 144 MFFFF0000	3680
	4:56PM	5592518821	ESM	0'21"	P. 1	OK	32V34 216 MFFFF0000	3679
	4:57PM	15102610577	SM	0'41"	P. 1	OK	V17 144 MFFFF0000	3678
	4:58PM	951 776 9174	ESM	0'24"	P. 1	OK	34V34 288 MFFFF0000	3680
	4:59PM	8059375473	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3679
	5:00PM	18668782769	SM	0'41"	P. 1	OK	V17 144 MFFFF0000	3680
	5:04PM	15597322684	ESM	0'41"	P. 1	OK	V17 144 MFFFF0000	3680
	5:10PM	17607521674	ESM	0'20"	P. 1	OK	32V34 240 MFFFF0000	3680
	5:10PM	8059290501	ESM	0'35"	P. 1	OK	V17 144 MFFFF0000	3680
	5:11PM	1 619 282 6001	ESM	0'22"	P. 1	OK	34V34 264 MFFFF0000	3680
	5:12PM	0	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3680
	5:14PM	19093939363	ESM	0'29"	P. 1	OK	24V34 120 MFFFF0000	3680
	5:14PM	17143844594	SM	0'39"	P. 1	OK	V17 144 MFFFF0000	3679
	5:17PM	909 592 3443	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3680
	5:19PM	7143736322	ESM	0'37"	P. 1	E	32V34 264 MFFFF0000	3680
	5:20PM	707 825 1769	ESM	0'35"	P. 1	OK	24V34 120 MFFFF0000	3680
	5:21PM	0	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3680
	5:22PM	909 594 6169	ESM	0'23"	P. 1	OK	32V34 264 MFFFF0000	3680
	5:29PM	0	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3680
	5:31PM	17603370030	ESM	0'39"	P. 1	OK	V17 144 MFFFF0000	3680
	5:35PM	16196616054	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3680
	5:39PM	19099468161	ESM	0'28"	P. 1	OK	34V34 264 MFFFF0000	3680
	5:40PM	7143736322	ESM	0'28"	P. 1	OK	32V34 288 MFFFF0000	3680

〈 RECEPTION 〉

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
AUG. 20.	9:46AM	18055247428	ED	1'01"	P. 3	OK	34V34 264 M00290081	3656
	9:48AM		ES	0'37"	P. 2	OK	V17 144 M000F0000	3657
	9:58AM	3143832322	ED	0'51"	P. 1	OK	V17 144 M00090081	3658
	10:08AM	559 291 8103	ES	0'38"	P. 3	OK	30V34 264 M00610081	3659
	10:49AM	ASSOC TRAFFIC SAFETY	ES	0'45"	P. 5	OK	32V34 264 M00320081	3660
	10:54AM		ES	0'18"	P. 1	OK	32V34 264 M002D0000	3661
	11:18AM	Commercial Metals	ED	6'36"	P. 7	OK	V17 144 M00120081	3662
	11:28AM	9517812774	ES	0'51"	P. 2	OK	V17 144 M00070081	3663
	12:03PM		ES	0'37"	P. 4	OK	32V34 240 M00330000	3664
	12:04PM		ED	0'47"	P. 4	OK	32V34 264 M00330081	3665
	12:26PM		ES	1'11"	P. 3	OK	V17 144 M00110000	3666

TX 0045175

RX 0201426

# : BATCH	C : CONFIDENTIAL	$: TRANSFER	P : POLLING
M : MEMORY TX	L : SEND LATER	@ : FORWARDING	E : ECM
S : STANDARD	D : DETAIL	F : FINE	O : 300dpi
U : SUPER FINE	X : EXTRA SUPER FINE	b : COLOR	〉 : REDUCTION
: REMOTE TRANSFER	B : FAX ON DEMAND	* : PC	+ : ROUTING
: RECEPT. NOTICE REQ.	A : RECEPT. NOTICE		

* * * PERSONAL JOURNAL (AUG. 26. 2015 5:44PM) * * *

FAX HEADER 1: MCM CONSTRUCTION
FAX HEADER 2:

DATE) AUG. 20.

〈 RECEPTION 〉

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
AUG. 20.	12:29PM	12099449569	ES	0'42"	P. 3	OK	32V34 216 M00280081	3667
	12:32PM	951 340 2712	ES	2'16"	P. 6	OK	V17 144 M00090081	3668
	12:37PM	Fax	D	1'06"	P. 1	OK	V17 144 M00080000	3669
	12:45PM		ES	0'49"	P. 3	OK	34V34 288 M00340000	3670
	1:28PM	559 732 2684	ED	0'57"	P. 3	OK	32V34 216 M00260081	3671
	1:33PM		ES	0'22"	P. 1	OK	30V34 240 M00300000	3672
	2:14PM		ES	0'22"	P. 2	OK	34V34 240 M002E0000	3673
	2:53PM	916 285 9552	ED	0'35"	P. 1	OK	V17 144 M00090081	3674
	3:00PM	9098201207	S	0'51"	P. 1	OK	V29 96 M00030000	3675
	3:08PM		ES	0'51"	P. 3	OK	34V34 264 M00240000	3676

TX 0045175

RX 0201426

#	:BATCH	C	:CONFIDENTIAL	$	:TRANSFER
M	:MEMORY TX	L	:SEND LATER	@	:FORWARDING
S	:STANDARD	D	:DETAIL	F	:FINE
U	:SUPER FINE	X	:EXTRA SUPER FINE	b	:COLOR
	:REMOTE TRANSFER	B	:FAX ON DEMAND	*	:PC
	:RECEPT. NOTICE REQ.	A	:RECEPT. NOTICE		

P	:POLLING		
E	:ECM		
O	:300dpi		
〉	:REDUCTION		
+	:ROUTING		

* * * PERSONAL JOURNAL (AUG. 26. 2015 4:35PM) * * *

TTI MCM CONSTRUCTION

DATE) AUG. 20.

⟨ TRANSMISSION ⟩

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	PERSONAL NAME	FILE
AUG. 20.	12:14PM	909 875 2243	G3ESM	0'23"	P. 1	OK	V17 144 MFFFF	3637
	2:29PM	15306740756	G3ESM	0'25"	P. 1	OK	32V34 288 MFFFF	3641
	2:30PM		G3ESM	0'23"	P. 1	OK	32V34 264 MFFFF	3641
	2:31PM	16198100811	G3SM	0'40"	P. 1	OK	V17 144 MFFFF	3641
	2:32PM	18313869976	G3ESM	0'27"	P. 1	OK	32V34 192 MFFFF	3641
	2:34PM	7609954443	G3ESM	0'37"	P. 1	OK	V17 144 MFFFF	3641
	2:35PM	16194271620	G3ESM	0'38"	P. 1	OK	V17 144 MFFFF	3641
	2:36PM	8182478760	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:38PM	8053062498	G3ESM	0'39"	P. 1	OK	V17 144 MFFFF	3641
	2:39PM	2093572229	G3SM	0'51"	P. 1	OK	V29 96 MFFFF	3641
	2:40PM	17077513962	G3SM	0'44"	P. 1	OK	V17 144 MFFFF	3641
	2:44PM	16612687353	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:45PM	9512795020	G3SM	1'06"	P. 1	E	V29 96 MFFFF	3641
	2:48PM	0	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:49PM	3237801717	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:52PM	9512782802	G3ESM	0'29"	P. 1	OK	24V34 144 MFFFF	3641
	2:54PM	16619498536	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:55PM	SDSS	G3ESM	0'25"	P. 1	OK	32V34 216 MFFFF	3641
	2:56PM	805 532 1790	G3ESM	0'39"	P. 1	OK	V17 144 MFFFF	3641
	2:57PM	17607232736	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:58PM	SpanDSP Fax Ident	G3SM	0'47"	P. 1	OK	V17 144 MFFFF	3641
	3:00PM	7607316026	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	3:01PM	18585600158	G3ESM	0'28"	P. 1	OK	30V34 192 MFFFF	3641
	3:03PM	18055247428	G3ESM	0'25"	P. 1	OK	32V34 264 MFFFF	3641
	3:04PM		G3ESM	0'38"	P. 1	OK	V17 144 MFFFF	3641
	3:07PM	17145204027	G3ESM	1'02"	P. 1	OK	V17 96 MFFFF	3641
	3:08PM	17142579681	G3ESM	0'35"	P. 1	OK	V17 144 MFFFF	3641
	3:09PM	00	G3ESM	0'39"	P. 1	OK	V17 144 MFFFF	3641
	3:13PM	ETHERFAX	G3ESM	0'37"	P. 1	OK	V17 144 MFFFF	3641
	3:14PM	5629061918	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	3:15PM	17077683386	G3ESM	1'04"	P. 1	OK	V17 144 MFFFF	3641
	3:26PM	9512795020	G3SM	0'56"	P. 1	OK	V29 96 MFFFF	3641
	3:35PM	9516571993	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641

⟨ RECEPTION ⟩

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	PERSONAL NAME	FILE
AUG. 20.	8:20AM		G3ES	0'32"	P. 1	OK	V17 144 M09C10000	3631
	9:08AM		G3D	1'51"	P. 2	OK	V17 144 M16050000	3632
	9:20AM		G3ED	0'54"	P. 2	OK	32V34 192 M0CE20000	3633
	9:40AM		G3ES	1'27"	P. 7	OK	34V34 288 M27B20000	3634
	10:45AM	FAX	G3D	1'00"	P. 1	OK	V17 144 M043F0100	3635
	12:04PM	909 875 2243	G3ES	0'26"	P. 1	OK	V17 144 M09100000	3636
	2:08PM	5592438028	G3ES	0'38"	P. 3	OK	34V34 240 M15DD0000	3639
	2:10PM	5592438028	G3ES	0'35"	P. 3	OK	34V34 264 M1C380000	3640
	2:50PM		G3ED	0'42"	P. 1	OK	34V34 288 M1CB30000	3642
	3:21PM		G3ES	0'28"	P. 1	OK	32V34 216 M15D60000	3643
	3:37PM		G3ES	0'27"	P. 1	OK	32V34 264 M172C0000	3644
	4:26PM	707 4285877	G3ES	0'29"	P. 1	OK	32V34 264 M16340000	3646
	4:28PM	707 4285877	G3ES	0'29"	P. 1	OK	32V34 264 M16EF0000	3647
	4:31PM	707 4285877	G3ES	0'25"	P. 1	OK	32V34 264 M13390000	3648

TX 106467

\# :BATCH
M :MEMORY TX
S :STANDARD
!$:REMOTE TRANSFER
+ :ROUTING
C :CONFIDENTIAL
L :SEND LATER
D :DETAIL
B :FAX ON DEMAND

RX 126544

$:TRANSFER
@ :FORWARDING
F :FINE
* :PC
P :POLLING
E :ECM
) :REDUCTION
% :PC DIRECT

Back To Query Form

Search Returned 150 Records

Thu Aug 20 13:24:37 PDT 2015

Query Criteria

District: 08

Naics Category: 23 Construction

Work Codes: C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1211 TRAFFIC FLAGGERS C1290 TEMPORARY RAILING (TYPE K) C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1930 STRUCTURE BACKFILL C2030 EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2800 CONCRETE BASE C3000 Concrete Pumping C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE SURFACE FINISH C5201 REINFORCING STEEL C6500 REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8792 Environmental - Biological Studies C8851 Lead Compliance C8852 SWPPP Planning

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@absiconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 236910;
ACDBE NAICS	

Yes - Daryl

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(918)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

Bidding

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA
State	CA
Zip Code1	95338
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deni@sti.com

Contact Name	DENI SMITH
Area Code	(209)
Phone Number	742-6684
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(209)
Fax Phone Number	966-2643
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 236140; 238170; 238190; 238350; 238390; 238990; 541620;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	32142
Firm/DBA Name	A-1 ORNAMENTAL IRON WORKS, INC.
Address Line1	4637 E. WHITE AVENUE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93702
Zip Code2	
Mailing Address Line1	4637 E. WHITE AVENUE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93702
Mailing Zip Code2	
Certification Type	DBE
EMail	a1omiron@sbcglobal.net
Contact Name	ALFREDO ARREGUIN
Area Code	(559)
Phone Number	251-1447
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-4169
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238190; 332323;

ACDBE NAICS

Work Codes	C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses	C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.

Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@abhashmi.com
Contact Name	AHMAD HASHMI
Area Code	(760)
Phone Number	672-8059
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	433-7215
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 37;
Districte	08; 11; 12;
DBE NAICS	221310; 238910; 238990; 561730;

Do not bid outside of San Diego

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE
Firm iD	34586
Firm/DBA Name	ACCU CONSTRUCTION INC
Address Line1	2098 SOUTH GRAND AVE #A
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	2098 SOUTH GRAND AVE #A
Mailing Address Line2	
Mailing City	SANTA ANA
Mailing State	CA
Mailing Zip Code1	92705
Mailing Zip Code2	
Certification Type	DBE
EMail	accu@accuconst.com
Contact Name	DENNIS YUM
Area Code	(714)
Phone Number	641-4730
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	641-4704
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37; 56;
Districte	07; 08; 11; 12;
DBE NAICS	237310; 237990; 238910; 238990;

message x2

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C12 Earthwork and Paving Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	35149
Firm/DBA Name	ADVANCED GEOSOLUTIONS, INC
Address Line1	13 ORCHARD ROAD, SUITE 105
Address Line2	
City	LAKE FOREST
State	CA
Zip Code1	92630
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jibaez@advgeosolutions.com
Contact Name	JUAN I. BAEZ
Area Code	(310)
Phone Number	796-9000
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	796-9001
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 10; 15; 19; 21; 27; 28; 30; 33; 36; 37; 38; 40; 42; 44; 49; 56;
Districts	04; 05; 06; 07; 08; 11; 12;
DBE NAICS	238910; 236990;

message. x2

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	30526
Firm/DBA Name	ADVANTAGE DEMOLITION AND GRADING, INC
Address Line1	19819 BLYTHE ST
Address Line2	
City	WINNETKA
State	CA
Zip Code1	91308
Zip Code2	
Mailing Address Line1	P. O. BOX 2207
Mailing Address Line2	
Mailing City	WINNETKA
Mailing State	CA
Mailing Zip Code1	91306
Mailing Zip Code2	
Certification Type	DBE
EMail	advantage@demoandgrading.com
Contact Name	MICHELLE DALTON
Area Code	(818)
Phone Number	477-2074

no bid - Edelynn

Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(818)
Fax Phone Number	882-0509
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATIDN AUTHORITY (MTA)
Counties	19; 30; 33; 36; 56;
Districts	07; 08; 12;
DBE NAICS	237310; 238910; 484220;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34242
Firm/DBA Name	ALAMEDA CONSTRUCTION SERVICES, INC.
Address Line1	2528 EAST 125TH STREET
Address Line2	
City	COMPTON
State	CA
Zip Code1	90222
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kramsey@alamedaconstruction.com
Contact Name	KEVIN RAMSEY
Area Code	(310)
Phone Number	635-3277
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	635-0562
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	236115; 236116; 236210; 237310; 236110; 238140; 238220; 238910; 238990;

Nomd-Patrice

ACDBE NAICS

Work Codes	C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - RDUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C16 Fire Protection Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	40292
Firm/DBA Name	ALBERT WILSON & ASSOCIATES
Address Line1	7866 HENBANE STREET
Address Line2	
City	RANCHO CUCAMONGA
State	CA
Zip Code1	91739

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	chidi@albertwilsontra.com
Contact Name	CHIDI ONUMONU
Area Code	(909)
Phone Number	483-4876
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	989-1676
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	13; 14; 15; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 09; 11; 12;
DBE NAICS	237310; 541330;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET Traffic Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	OBE

Firm ID	16345
Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
EMail	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	453-2474
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423610; 423830; 423990; 532412;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIOE SIGN; C9907 CONSTRUCTION

	EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	12026
Firm/DBA Name	AMERC INC.
Address Line1	23437 ABURY AVENUE
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92562
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	amercinc@hotmail.com
Contact Name	ASSUNTAETHEL (SUE) MURPHY
Area Code	(951)
Phone Number	677-1078
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	698-1101
Agency Name	OEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238110; 532412;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	39072
Firm/DBA Name	AMERICA PACIFIC CONSTRUCTIDN
Address Line1	201 LAUREL AVE. #13
Address Line2	
City	BREA
State	CA
Zip Code1	92821
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	apconstruction09@gmail.com
Contact Name	ASHISH SEGHAL
Area Code	(559)
Phone Number	577-9999
Alt Area Code	( )

Do not want any solicitations

nomd-ashish

Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	384-3988
Agency Name	OEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 238910;

ACDBE NAICS

Work Codes	C1901 ROAOWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	37009
Firm/DBA Name	AMERICAN BOBCAT & BACKHOE SERVICE, INC
Address Line1	225 S. TWIN OAKS RD.
Address Line2	
City	SAN MARCOS
State	CA
Zip Code1	92078
Zip Code2	
Mailing Address Line1	P. O. BOX 1238
Mailing Address Line2	
Mailing City	SAN MARCOS
Mailing State	CA
Mailing Zip Code1	92079
Mailing Zip Code2	1238
Certification Type	DBE
EMail	lcollins@ambobcat.com
Contact Name	LESLI L. COLLINS
Area Code	(760)
Phone Number	744-3125
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(780)
Fax Phone Number	744-6136
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	30; 33; 36; 37;
Districts	08; 11; 12;
DBE NAICS	238910;

Message 12

ACDBE NAICS

Work Codes	C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Rusty@steelplacers.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	433-9150
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE
EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(408)
Fax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8408 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M

Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	37715
Firm/DBA Name	APADANA ENGINEERING, INC.
Address Line1	5 THOMAS MELLON CIRCLE, SUITE 154
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94134
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	apadana1@sbcglobal.net; sopida@sbcglobal.net
Contact Name	SOPIDA SIADAT
Area Code	(415)
Phone Number	300-6600
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	467-7721
Agency Name	SAN FRANCISCD MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 237990; 531210;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	OTHER
Firm Type	DBE
Firm ID	27172
Firm/DBA Name	ARCHULETA CONCRETE CONSTRUCTION COMPANY
Address Line1	79607 COUNTRY CLUB DRIVE, SUITE 1
Address Line2	
City	BERMUDA DUNES
State	CA
Zip Code1	92203
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	archuleta8@aol.com
Contact Name	TOMMY R. JR ARCHULETA
Area Code	(760)
Phone Number	345-8722
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	345-8223
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	33; 36;

Districts	08;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7112 REINFORCED CONCRETE SEWER PIPE; C7250 SACKED CONCRETE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37209
Firm/DBA Name	ASAP GENERAL ENGINEERING
Address Line1	1747 BENEDETTO POINT
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	asapgeneng@aol.com
Contact Name	ANSELMO YBARRA
Area Code	(951)
Phone Number	229-5952
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	943-1692
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	15; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE

requested no solicitations

EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

bidding, do not need emailed link.

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34153
Firm/DBA Name	AZ CONSTRUCTION, INC.
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238990;

yes-will send quote

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

42633

Firm ID	
Firm/DBA Name	AZ CONSTRUCTION, INC.
Address Line1	727 GLENDORA AVE.
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91746
Zip Code2	3316
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	america@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	(626)
Alt Phone Number	825-1720
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	LOS ANGELES COUNTY METRO TRANSPDRTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 236990;

duplicate (mailing)

ACDBE NAICS

Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36856
Firm/DBA Name	BARRAZA & SONS HEAVY EQUIPMENTS
Address Line1	1545 S. SYDNEY DRIVE
Address Line2	
City	COMMERCE,
State	CA
Zip Code1	90040
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	barrazaandsons@sbcglobal.net
Contact Name	LUPE MARTINEZ
Area Code	(323)
Phone Number	981-9190
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(323)
Fax Phone Number	981-9198
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 FOURTH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	juan@baylinecutting.com
Contact Name	JUAN ARREGUIN
Area Code	(510)
Phone Number	527-1000
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	527-0500
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7802 SAW CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	33659
Firm/DBA Name	BC SCHMIDT CONSTRUCTION, INC.
Address Line1	P.O. BOX 1557
Address Line2	
City	WILLIAMS
State	CA
Zip Code1	95987
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bcschmidt@frontiernet.net
	CARRIE SCHMIDT

Contact Name	
Area Code	(530)
Phone Number	473-5423
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	473-2749
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236210; 236220; 238110; 332321; 444190; 488119;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37742
Firm/DBA Name	BELMONTE'S CONCRETE SERVICE
Address Line1	4356 COLISEUM WAY
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94601
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	belmonteconcrete@earthlink.net
Contact Name	BELMONTE RICARDO
Area Code	(510)
Phone Number	261-8439
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	261-0577
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238910;

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	77

Firm/DBA Name	BERT W SALAS, INC.
Address Line1	10769 WOODSIDE AVENUE, SUITE 201
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bsalaz@bertsalasinc.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Alt Area Code	(916)
Alt Phone Number	123-4567
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36219
Firm/DBA Name	BLANCO CONSTRUCTION
Address Line1	19320 DALLAS AVENUE
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92508
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lawym2004@aol.com
Contact Name	LEONARDO BLANCO
Area Code	(951)
Phone Number	250-6692
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	602-2050
Agency Name	DEPARTMENT OF TRANSPORTATIDN
Counties	10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;

Districts	01; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41862
Firm/DBA Name	BONITA PIPELINE, INC
Address Line1	2209 HIGHLAND AVE
Address Line2	
City	NATIONAL CITY
State	CA
Zip Code1	91950
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	frank@bonitapipeline.com
Contact Name	FRANCISCO MARQUEZ
Area Code	(619)
Phone Number	434-9801
Alt Area Code	(619)
Alt Phone Number	520-3350
Fax Area Code	(619)
Fax Phone Number	434-9802
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 19; 30; 33; 36; 37; 42;
Districts	05; 07; 08; 10; 11; 12;
DBE NAICS	221310; 237110; 237990; 238120;
ACDBE NAICS	
Work Codes	C1701 DEVELOP WATER SUPPLY; C6650 CORRUGATED METAL PIPE (CSP); E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41886
Firm/DBA Name	BORG FENCE
Address Line1	50 CONTRACTORS STREET
Address Line2	
City	LIVERMORE
State	CA
Zip Code1	94551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	julieborg@borgfence.com
Contact Name	JULIE BORG
Area Code	(925)
Phone Number	455-9620
Alt Area Code	(925)
Alt Phone Number	487-3183
Fax Area Code	(925)
Fax Phone Number	455-9626
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238190; 238350; 238990;

ACDBE NAICS

Work Codes	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
Licenses	B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	10544
Firm/DBA Name	BUENA VISTA LANDSCAPE, INC
Address Line1	1472 N HARDING ST.
Address Line2	
City	ORANGE
State	CA
Zip Code1	92867
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b.v.landscape@pacbell.net
Contact Name	ANGEL GOMEZ
Area Code	(714)
Phone Number	771-2563
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	771-2569
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	30173
Firm/DBA Name	BURKE CONSTRUCTION
Address Line1	4421 TENNESSEE DRIVE

Address Line2	
City	SHINGLE SPRINGS
State	CA
Zip Code1	95682
Zip Code2	
Mailing Address Line1	P.O. BOX 921
Mailing Address Line2	
Mailing City	SHINGLE SPRINGS
Mailing State	CA
Mailing Zip Code1	95682
Mailing Zip Code2	
Certification Type	DBE
EMail	burkebid@gmail.com
Contact Name	MICHAEL J. BURKE
Area Code	(530)
Phone Number	676-1009
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	672-2411
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 562910;

ACDBE NAICS

Work Codes	C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	8268
Firm/DBA Name	C & L DRILLING CO
Address Line1	600 E. LAMBERT ROAD
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	PO BOX 2484
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	cldrilling@aol.com
Contact Name	CARLA WHITE
Area Code	(562)
Phone Number	697-7715
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	690-0264
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	4483
Firm/DBA Name	C G O CONSTRUCTION COMPANY
Address Line1	3100 EAST CEDAR STREET #14
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cgoconst2@msn.com
Contact Name	CHARLES OJURI
Area Code	(909)
Phone Number	930-5501
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	930-5503
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 14; 15; 16; 19; 30; 33; 36; 37; 54;
Districts	06; 07; 08; 09; 11; 12;
DBE NAICS	237310; 238120; 541490; 541618;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
Licenses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	37578
Firm/DBA Name	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
Address Line1	1803 W. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	xyfloyd@aol.com
Contact Name	FLOYD D. JR. HARRIS
Area Code	(559)
Phone Number	790-4277
Alt Area Code	( )

Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	485-5857
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 33; 34; 38; 40; 54; 58;
Districts	03; 04; 05; 06; 08;
DBE NAICS	238990; 561720; 561730; 562119;

ACDBE NAICS

Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	D49 Tree Service; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	35563
Firm/DBA Name	C.R. GANN DEMOLITION, INC.
Address Line1	31521 PARK BLVD.
Address Line2	
City	NUEVO
State	CA
Zip Code1	92567
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Linda@crganndemolition.com
Contact Name	LINDA S. BROYLES
Area Code	(951)
Phone Number	940-0937
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	916-4265
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238910;

Message if is interested in bidding

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
Trucks	FOR HIRE - 2;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36919
Firm/DBA Name	CAL-CON PUMPING, LLC
Address Line1	1 AVENUE OF THE PALMS AVE., STE 212
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94130
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jb.calcon@mac.com
Contact Name	JULIE BERRY
Area Code	(415)
Phone Number	401-9838
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	401-7664
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238110;

no adsontside of Bay Area per Julie

ACDBE NAICS

Work Codes	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39287
Firm/DBA Name	CALI CONCRETE
Address Line1	117 MUGSY AVENUE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gusto@caliconcrete.com
Contact Name	GUSTAVO VALDERAMMA
Area Code	(681)
Phone Number	398-8143
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	398-1382
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts	03; 04; 05; 06; 07; 06; 09; 10;
DBE NAICS	237310; 237990; 238110; 238190;

no bid Dallas

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	B General Building Contractor; C06 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1338
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(826)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 38; 37;
Districts	08; 07; 08; 11; 12;
DBE NAICS	237310; 238210;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8804 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	13240
Firm/DBA Name	CANTARINI TRACTOR
Address Line1	427 YUCCA ROAD
Address Line2	
City	FALLBROOK
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	PO BOX 1390
Mailing Address Line2	
Mailing City	FALLBROOK
Mailing State	CA
Mailing Zip Code1	92088
Mailing Zip Code2	
Certification Type	DBE
EMail	Kimosavy7@yahoo.com
Contact Name	MICHAEL J CANTARINI
Area Code	(760)
Phone Number	427-9292
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	33; 37;
Districts	08; 11;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	28389
Firm/DBA Name	CAPLINGER CONSTRUCTION INC
Address Line1	15924 NORTH CAJON BLVD.
Address Line2	
City	DEVORE HEIGHTS
State	CA
Zip Code1	92407
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	CHERI J. CAPLINGER
Area Code	(909)
Phone Number	880-6200
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	880-6262
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	238910;

nomd

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	39528
Firm/DBA Name	CE GREEN INC.
Address Line1	6105 MAIN AVENUE
Address Line2	
City	ORANGEVALE
State	CA
Zip Code1	95662
Zip Code2	
Mailing Address Line1	6105 MAIN AVENUE
Mailing Address Line2	
Mailing City	ORANGEVALE
Mailing State	CA
Mailing Zip Code1	95662
Mailing Zip Code2	
Certification Type	DBE
EMail	carole@cegreeninc.com
Contact Name	CAROLE E. GREEN
Area Code	(916)

Phone Number	365-4925
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	374-7998
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238290; 238990;

ACDBE NAICS

Work Codes	C5110 CONCRETE SURFACE FINISH; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64 Nonspecialized; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40089
Firm/DBA Name	CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	P. O. BOX 385
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	wegrindasphalt@aol.com
Contact Name	CINDY TRUMP
Area Code	(562)
Phone Number	697-2286
Alt Area Code	(714)
Alt Phone Number	904-1142
Fax Area Code	(562)
Fax Phone Number	697-2039
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	42591
Firm/DBA Name	COLEMAN CONSTRUCTION
Address Line1	85 EAST HIGHWAY 20
Address Line2	
City	UPPERLAKE
State	CA

Zip Code1	95485
Zip Code2	
Mailing Address Line1	P.O. BOX 1020
Mailing Address Line2	
Mailing City	UPPER LAKE
Mailing State	CA
Mailing Zip Code1	95485
Mailing Zip Code2	
Certification Type	DBE
EMail	tcoleman2009@hotmail.com
Contact Name	TRACY A COLEMAN
Area Code	(707)
Phone Number	275-9016
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	275-9025
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 38; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 08; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238910; 484110; 484220;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
Trucks	TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	39772
Firm/DBA Name	CONSTRUCT ALLIANCE INC
Address Line1	7033 MILTON AVE SUITE #4
Address Line2	
City	WHITTIER
State	CA
Zip Code1	90602
Zip Code2	
Mailing Address Line1	2768 ASHWOOD CIRCLE
Mailing Address Line2	
Mailing City	FULLERTON
Mailing State	CA
Mailing Zip Code1	92835
Mailing Zip Code2	
Certification Type	DBE
EMail	pcamalich17@gmail.com
Contact Name	PEDRO CAMALICH
Area Code	(714)
Phone Number	878-5255
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	256-9123
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33;
Districts	07; 08; 12;
DBE NAICS	238115; 238116; 236118; 236220; 237310;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	21899
Firm/DBA Name	CONTERA CONSTRUCTION CORP.
Address Line1	28545 OLD TOWN FRONT ST., SUITE 201
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92590
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dick@varelacompanies.com
Contact Name	CRISTY LEE VARELA
Area Code	(951)
Phone Number	695-2800
	( )

Alt Area Code	
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-2801
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 238910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1980 IMPORTED BORROW; C9670 TRUCK RENTAL; C9771 TRUCK BROKER;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36742
Firm/DBA Name	CONTRACTOR SERVICES GROUP, INC.
Address Line1	3960 INDUSTRIAL BLVD SUITE 500
Address Line2	
City	WEST SACRAMENTO
State	CA
Zip Code1	95691
Zip Code2	
Mailing Address Line1	P.O. BOX 1505
Mailing Address Line2	
Mailing City	WEST SACRAMENTO
Mailing State	CA
Mailing Zip Code1	95691
Mailing Zip Code2	
Certification Type	DBE
EMail	shelli@csg-web.com
Contact Name	CHERI THOMAS
Area Code	(916)
Phone Number	371-7303 no bid-Chelsea
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(866)
Fax Phone Number	366-6646
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 236910; 541611;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40072
Firm/DBA Name	COOKS AND SON INC.
Address Line1	4134 ODIE LANE
Address Line2	
City	SANTA MARIA
State	CA
Zip Code1	93455

Zip Code2	
Mailing Address Line1	4134 ODIE LANE
Mailing Address Line2	
Mailing City	SANTA MARIA
Mailing State	CA
Mailing Zip Code1	93455
Mailing Zip Code2	
Certification Type	DBE
EMail	cooks_son@mail.com
Contact Name	CHARLES E. HENDERSON JR.
Area Code	(805)
Phone Number	934-2705
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	937-5473
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 238910;

message
~~mailbox full~~

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	2163
Firm/DBA Name	COVARRUBIAS BROTHERS CONSTRUCTION
Address Line1	37369 DEEPWOOD DRIVE
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92562
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	covarrubias@aol.com
Contact Name	ABEL COVARRUBIAS
Area Code	(951)
Phone Number	600-1751
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	600-4975
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237110;

Need-Sandra

ACDBE NAICS

Work Codes	C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER CONNECTION;
Licenses	C42 Sanitation System Contractor;

Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	36251
Firm/DBA Name	CREST EQUIPMENT, INC
Address Line1	13783 HWY 8 BUS.
Address Line2	
City	LAKESIDE
State	CA
Zip Code1	92040
Zip Code2	
Mailing Address Line1	161 SCOTTFORD DR
Mailing Address Line2	
Mailing City	EL CAJON
Mailing State	CA
Mailing Zip Code1	92021
Mailing Zip Code2	
Certification Type	DBE
EMail	belio@sbcglobal.net
Contact Name	WENDI BELIO
Area Code	(619)
Phone Number	444-5061
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	447-6540
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 33; 37;
Districts	08; 11;
DBE NAICS	237110; 237310; 237990; 238110; 238120; 238140; 484110;

no ma-Wendi

ACDBE NAICS

Work Codes	C5110 CONCRETE SURFACE FINISH; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	STANDARD DUMP TRUCK - 2;
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	2311
Firm/DBA Name	CROOKS TRUCK & EQUIPMENT RENTAL, INC.
Address Line1	4538 BLANCA DR.
Address Line2	
City	CYPRESS
State	CA
Zip Code1	90630
Zip Code2	
Mailing Address Line1	P.O. BOX 831
Mailing Address Line2	
Mailing City	CYPRESS
Mailing State	CA
Mailing Zip Code1	90630
Mailing Zip Code2	
Certification Type	DBE
EMail	crookstrucking@sbcglobal.net
Contact Name	SANDRA CROOKS
Area Code	(714)
Phone Number	821-3756
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	821-4730
Agency Name	DEPARTMENT OF TRANSPORTATION

no id-Burnadet.

Counties	00;
Districts	00;
DBE NAICS	238910; 532310;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	41013
Firm/DBA Name	CT CONCRETE CUTTING INC.
Address Line1	26341 JEFFERSON AVE. SUITE B
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92562
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ct@ctconcretecutting.com
Contact Name	CHRISTOPHER TOMPKINS
Area Code	(951)
Phone Number	698-7745
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	698-0795
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 14; 15; 19; 26; 30; 33; 36; 37; 42;
Districts	05; 06; 07; 08; 09; 11; 12;
DBE NAICS	237110; 237310; 238910; 238990;

Nona-Dayna

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39976
Firm/DBA Name	D L N ENTERPRISE, INC.
Address Line1	27138 DIAMONDHEAD LANE
Address Line2	
City	RANCHO PALOS VERDES
State	CA
Zip Code1	90275
Zip Code2	
Mailing Address Line1	P. O. BOX 2597
Mailing Address Line2	
Mailing City	PALDS VERDES
Mailing State	CA

Mailing Zip Code1	90274
Mailing Zip Code2	
Certification Type	DBE
EMail	dnconcrete@aol.com
Contact Name	DANIEL NAVARRO
Area Code	(877)
Phone Number	342-3478 message x2
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	541-6993
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 15; 30; 33; 34; 36; 37; 38; 42;
Districts	03; 04; 05; 06; 08; 11; 12;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42226
Firm/DBA Name	DECO PAVE
Address Line1	15535 E. ARROW HIGHWAY #D
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91708
Zip Code2	
Mailing Address Line1	P. O. BOX 2084
Mailing Address Line2	
Mailing City	IRWINDALE
Mailing State	CA
Mailing Zip Code1	91708
Mailing Zip Code2	
Certification Type	DBE
EMail	Ferry@DecoPaveCorp.com
Contact Name	FERRY SOENDJOJO
Area Code	(626)
Phone Number	337-9580 message x2
Alt Area Code	(626)
Alt Phone Number	384-1550
Fax Area Code	(828)
Fax Phone Number	480-1557
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATIDN AUTHDRITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	31021
Firm/DBA Name	DELTECH ENGINEERING, INC
Address Line1	4913 E. GERDA DRIVE

Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92807
Zip Code2	
Mailing Address Line1	P.O. BOX 6630
Mailing Address Line2	
Mailing City	ORANGE
Mailing State	CA
Mailing Zip Code1	92863
Mailing Zip Code2	
Certification Type	DBE
EMail	abili@deltechengineeringinc.com
Contact Name	(MR.) EBBITEANGA I. ABILI
Area Code	(714)
Phone Number	495-9755 no mail-abili
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	384-4594
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	7106
Firm/DBA Name	DILLARD ENVIRONMENTAL SERVICES
Address Line1	3120 CAMINO DIABLO RD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	P. O. BOX 579
Mailing Address Line2	
Mailing City	BYRON
Mailing State	CA
Mailing Zip Code1	94514
Mailing Zip Code2	
Certification Type	DBE
EMail	patriciad@dillardenv.com
Contact Name	PATRICIA DILLARD
Area Code	(925)
Phone Number	634-6850
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	634-6858 no bid returned fax
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238910; 484110; 562112; 562211;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 21;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	42154
Firm/DBA Name	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Address Line1	495 N. MARKS
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	
Mailing Address Line1	P.O. BOX 975
Mailing Address Line2	
Mailing City	TULARE
Mailing State	CA
Mailing Zip Code1	93275
Mailing Zip Code2	
Certification Type	DBE
EMail	DAVEtrucksweep@gmail.com
Contact Name	SEAN REED
Area Code	(559)
Phone Number	370-5756
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	374-6470
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238910; 238990; 423310; 423320; 423390; 423810; 423860; 484110; 484121; 484122;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;
Licenses	
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595

Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1666
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 06; 11; 12;
DBE NAICS	237110; 237310; 237990;

their phones do not work properly! called firm cell, bidding - Juan

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	31468
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARROW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsl@dominguezconstr.com
Contact Name	RUDOLFO DOMINGUEZ
Area Code	(626)
Phone Number	962-5000
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	962-5055
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 238140;

hand - Monica

ACDBE NAICS

Work Codes	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9646 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38712

Firm/DBA Name	DREAMBUILDER CONSTRUCTION CORP
Address Line1	1324 E LAWSON LN.
Address Line2	
City	PLACENTIA
State	CA
Zip Code1	92870
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	alex.singh@dreambuildercorp.com
Contact Name	ANURAG SINGH
Area Code	(714)
Phone Number	646-3697 no bid - Alex
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	646-3698
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238910;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	41588
Firm/DBA Name	E. GUINN INC.
Address Line1	280 NEWHALL STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	eguinn55@gmail.com
Contact Name	EDWARD GUINN
Area Code	(415)
Phone Number	571-9759 message no bid - Ed.
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237990; 238910; 562112; 562910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	31492
Firm/DBA Name	E. JASPER WRKG. (DEMO) & TRKG
Address Line1	9326 S. VERMONT AVE.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90044
Zip Code2	
Mailing Address Line1	11515 S. WILTON PLACE
Mailing Address Line2	
Mailing City	HAWTHORNE
Mailing State	CA
Mailing Zip Code1	90250
Mailing Zip Code2	1902
Certification Type	DBE
EMail	
Contact Name	null LYNN JASPER
Area Code	(323)
Phone Number	754-9877
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(323)
Fax Phone Number	754-8558
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238910; 484110;

nond-Jennifer

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
Licenses	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE
Firm ID	30894
Firm/DBA Name	EAGLE ENGINEERING & DEVELOPMENT, INC.
Address Line1	216 TOBY WAY
Address Line2	
City	POMONA
State	CA
Zip Code1	91767
Zip Code2	
Mailing Address Line1	216 TOBY WAY
Mailing Address Line2	
Mailing City	POMONA
Mailing State	CA
Mailing Zip Code1	91767
Mailing Zip Code2	
Certification Type	DBE
EMail	bramirez@eagleengdev.com
Contact Name	WILLIAM RAMIREZ

Area Code	(909)
Phone Number	444-5566
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	444-8311
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	237310; 238110; 238120; 238990;

message x2

ACDBE NAICS

Work Codes	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	brooks.curtis@att.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;

Voicemail not set up yet...

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	27500

Firm/DBA Name	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Address Line1	4097 TRAIL CREEK ROAD
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92505
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rpendurthi@earmanagement.com
Contact Name	RAVINDRA PENDURTHI
Area Code	(951)
Phone Number	324-8060
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	324-8061
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 237110; 562910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;
Trucks	
Gender	F
Ethnicity	OTHER
Firm Type	DBE

Firm ID	39646
Firm/DBA Name	EDISON CONSTRUCTION, INC.
Address Line1	260 FAIRFAX ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	PO BOX 5305
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93388
Mailing Zip Code2	
Certification Type	DBE
EMail	eci@lightspeed.net
Contact Name	CATHY RAMEY
Area Code	(661)
Phone Number	366-6311
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	366-0204
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;

DBE NAICS	237990; 238910;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	38803
Firm/DBA Name	EMPIRE STEEL, INC.
Address Line1	38891 CHERRYSTONE AVENUE
Address Line2	
City	CHERRY VALLEY
State	CA
Zip Code1	92223
Zip Code2	
Mailing Address Line1	38891 CHERRYSTONE AVENUE
Mailing Address Line2	
Mailing City	CHERRY VALLEY
Mailing State	CA
Mailing Zip Code1	92223
Mailing Zip Code2	
Certification Type	DBE
EMail	saru@empiresteelinc.com
Contact Name	SAROEUNG POCH
Area Code	(909)
Phone Number	509-5926
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	509-5927
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	37319
Firm/DBA Name	ERIC'S BACKHOE SERVICE
Address Line1	4780 MARY HILL ROAD
Address Line2	
City	ACTON
State	CA
Zip Code1	93510
Zip Code2	
Mailing Address Line1	P.O. BOX 104
Mailing Address Line2	
Mailing City	ACTON
Mailing State	CA
Mailing Zip Code1	93510
Mailing Zip Code2	
Certification Type	DBE
EMail	

Unsure, will look at return Fax.

Bidding

Contact Name	ERIC SERRANO
Area Code	(661)
Phone Number	269-2222
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	269-2222
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 19; 30; 33; 36; 42; 56;
Districts	04; 05; 07; 08; 12;
DBE NAICS	238910; 532412;

rings to fax

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42305
Firm/DBA Name	EW CORPORATION INDUSTRIAL CONSTRUCTORS
Address Line1	1002 EAST MAIN STREET
Address Line2	
City	EL CENTRO
State	CA
Zip Code1	92243
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	esparzat@ewcorporation.com
Contact Name	TIBERIO R. ESPARZA
Area Code	(760)
Phone Number	337-0020
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	337-0030
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 15; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	237130; 237310; 237990; 238120; 332114; 332312; 332313; 332710; 332812; 332996;

no bid
structural steel

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8331 CONCRETE BARRIER; C8770 CONSTRUCTION MANAGEMENT; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13432 ACLARE STREET,
Address Line2	
City	CERRITOS

State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	13432 ACLARE STREET,
Mailing Address Line2	
Mailing City	CERRITOS
Mailing State	CA
Mailing Zip Code1	90703
Mailing Zip Code2	
Certification Type	DBE
EMail	info@exbon.com
Contact Name	JANET LEE
Area Code	(714)
Phone Number	827-7327 "Broclusion Pharmacy"
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes	C1575 REMDVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	4952
Firm/DBA Name	FINE GRADE EQUIPMENT, INC.
Address Line1	41729 CIELO VISTA DR
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	P.O. BOX 2798
Mailing Address Line2	
Mailing City	LANCASTER
Mailing State	CA
Mailing Zip Code1	93539
Mailing Zip Code2	
Certification Type	DBE
EMail	judy@finegradeinc.com
Contact Name	JUDY JOHNSTON
Area Code	(661)
Phone Number	949-8788 hobid-hung up immediately
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	722-8900
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;

ACDBE NAICS

Work Codes

	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	29381
Firm/DBA Name	G. W. PEOPLES CONTRACTING CO., INC.
Address Line1	2011 CRYSTAL DRIVE, SUITE 400
Address Line2	
City	ARLINGTON
State	VA
Zip Code1	22202
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gwpeoples@aol.com
Contact Name	RENEE BANKS
Area Code	(202)
Phone Number	488-7185
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(703)
Fax Phone Number	682-6804
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	41740
Firm/DBA Name	G2 CONSTRUCTION INC.
Address Line1	13331 GARDEN GROVE BLVD. UNIT K
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Jalvarado@g2construction.com
Contact Name	JOHN ALVARADO
Area Code	(714)
Phone Number	448-8080
Alt Area Code	(714)
	748-4242

Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	748-4244
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 56;
Districts	07; 08; 12;
DBE NAICS	237310; 331491; 332313;

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3460 METAL FORGINGS & STAMPINGS; D3470 METAL MANUFACTURING; D3530 CONSTRUCTION & RELATED MACHINERY; F5050 METALS & MINERALS, EXCEPT PETROLEUM;
Licenses	A General Engineering Contractor; C08 Concrete Contractor; C60 Welding Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37053
Firm/DBA Name	GATES ENTERPRISES, INC
Address Line1	6 HUTTON CENTRE DRIVE, SUITE 600
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92707
Zip Code2	
Mailing Address Line1	6 HUTTON CENTRE DRIVE, SUITE 600
Mailing Address Line2	SOUTH METRO AREA
Mailing City	SANTA ANA
Mailing State	CA
Mailing Zip Code1	92707
Mailing Zip Code2	
Certification Type	DBE
EMail	jgates.gei@gmail.com
Contact Name	JOE GATES
Area Code	(714)
Phone Number	382-6707 took a message
Alt Area Code	(310)
Alt Phone Number	592-5810
Fax Area Code	(714)
Fax Phone Number	382-6801
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238910; 532412;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34507
Firm/DBA Name	GERONIMO CONCRETE, INC.
Address Line1	4560 N. HUNTINGTON DRIVE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90032
Zip Code2	
Mailing Address Line1	P.O. BOX 42027

Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90042
Mailing Zip Code2	
Certification Type	DBE
EMail	geronimo_concrete@sbcglobal.net
Contact Name	LIDIA LOPEZ
Area Code	(323)
Phone Number	225-2016
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(323)
Fax Phone Number	222-8312
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

nomd-alejandra

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

nomd-tri

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses	

	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	40233
Firm/DBA Name	GOLDEN ARROW ENGINEERING, INC
Address Line1	1960 CHICAGO AVENUE, SUITE D-13
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92507
Zip Code2	
Mailing Address Line1	4175 QUAIL ARROW ROAD
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92507
Mailing Zip Code2	
Certification Type	DBE
EMail	khays@goldenarrowengineering.com
Contact Name	KIRBY HAYS
Area Code	(951)
Phone Number	722-0845
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	686-2473
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	236115; 236116; 236118; 236210;

not mailing, remove from solicitations

ACDBE NAICS

Work Codes	C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	28593
Firm/DBA Name	GOLDEN SUN CONSTRUCTION, INC
Address Line1	25371 MUSTANG DRIVE
Address Line2	
City	LAGUNA HILLS
State	CA
Zip Code1	92653
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gscon@cox.net
Contact Name	MEILING YIP
Area Code	(949)
Phone Number	380-9797
Alt Area Code	( )
Alt Phone Number	

no bid
Meiling

Fax Area Code	(949)
Fax Phone Number	380-9707
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 56;
Districts	07; 08; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	36281
Firm/DBA Name	HER-CON CONSTRUCTION SERVICES, INC.
Address Line1	758 S. HOLLENBECK AVENUE
Address Line2	
City	COVINA
State	CA
Zip Code1	91723
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hercon7774511@aol.com
Contact Name	JOSEPH HERNANDEZ
Area Code	(626)
Phone Number	339-7000
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	331-3638
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	236220; 237110; 237120; 237130; 237990;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39071
Firm/DBA Name	HOFER CORPORATION
Address Line1	5662 OTAY VALLEY ROAD
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92154
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hofercorp@yahoo.com
Contact Name	SCOTT HOFER
Area Code	(619)
Phone Number	661-6053
Alt Area Code	(619)
Alt Phone Number	454-9748
Fax Area Code	(619)
Fax Phone Number	661-6054
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	236210; 237990; 238190; 238910;

nobid returned Fax

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38719
Firm/DBA Name	HYM ENGINEERING, INC
Address Line1	6380 ROLAND STREET
Address Line2	
City	BUENA PARK
State	CA
Zip Code1	90621
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ajeon@hymengineering.com
Contact Name	ABRAHAM J. JEON
Area Code	(714)
Phone Number	523-2372
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	249-6609
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237990;

looking to have someone call back

ACDBE NAICS

Work Codes	C1910 GRADING; C3901 ASPHALT CONCRETE; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	14089

Firm/DBA Name	IN-LINE FENCE & RAILING CO., INC
Address Line1	PO BOX 2637
Address Line2	
City	RAMONA
State	CA
Zip Code1	92065
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	julie@inlinerail.com
Contact Name	DAVID ORTIZ
Area Code	(760)
Phone Number	789-0282
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	789-0689
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 36; 37;
Districts	08; 11; 12;
DBE NAICS	238990;

nohid Jason

- Dist. 11 ONLY

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	27378
Firm/DBA Name	INTERIOR DEMOLITION INC
Address Line1	2621 HONOLULU AVE
Address Line2	
City	MONTROSE
State	CA
Zip Code1	91020
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	maria@interiordemolition.net
Contact Name	GEORGE MOLINA
Area Code	(818)
Phone Number	249-4932
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(818)
Fax Phone Number	249-4937
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 07; 10; 12; 13; 14; 15; 17; 19; 21; 22; 24; 27; 28; 29; 30; 31; 36; 40; 43; 54; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238910; 238990;

message x2

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	ASB Asbestos; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	FOR HIRE - 4;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	12174
Firm/DBA Name	INTERWEST PACIFIC, LTD.
Address Line1	990 HIGHLAND DR. STE. 212
Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	PO BOX 1450
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
EMail	jack@interwestpacific.com
Contact Name	JACK NICKOLAISEN
Area Code	(858)
Phone Number	259-2062
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	345-3737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

hobid perwebsite

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	38326
Firm/DBA Name	J FRANCIS COMPANY
Address Line1	16197 KRAMERIA AVE
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92504
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	diana@jfranciscompany.com
Contact Name	DIANA HANNA
Area Code	(951)

Phone Number	776-9100
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	776-9174
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 08; 10; 15; 19; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING;
Licenses	C02 Insulation and Accoustical Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; D06 Concrete Related Services; D12 Synthetic Products; D38 Sand and Water Blasting; D51 Waterproofing and Weatherproofing; HIC Home Improvement Certification;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38962
Firm/DBA Name	K & G CDNCRETE INC
Address Line1	1079 SUNRISE AVENUE, SUITE B-353
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95681
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	keaven@kgconcretepumping.com
Contact Name	HERMAN (KEAVEN) GUILLORY
Area Code	(916)
Phone Number	539-6652
Alt Area Code	(916)
Alt Phone Number	216-1623
Fax Area Code	(868)
Fax Phone Number	878-2789
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 484220;

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESND
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C6101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38347
Firm/DBA Name	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
Address Line1	22140 FRONTIER ROAD
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93619
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	karen@imaginationmetals.com
Contact Name	KAREN JOHNSTON
Area Code	(559)
Phone Number	299-2899
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54;
Districts	03; 04; 06; 08; 10; 11;
DBE NAICS	237110; 238990; 332322; 332323; 423390; 425120;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	30847
Firm/DBA Name	KERN COUNTY CUSTOM CONCRETE
Address Line1	4916 COLLEGE AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93306
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	JerryKCCC@yahoo.com
Contact Name	MR. JERRY M. FUENTEZ
Area Code	(661)
Phone Number	872-4602
Alt Area Code	(661)
Alt Phone Number	865-7465
Fax Area Code	(661)
Fax Phone Number	325-5590
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120; 238990; 327390;
ACDBE NAICS	

Work Codes	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	20499
Firm/DBA Name	L C PAVING & SEALING, INC.
Address Line1	996 BORDEN RD.
Address Line2	
City	SAN MARCOS
State	CA
Zip Code1	92069
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

EMail	marisa@lcpaving.com
Contact Name	JOSE SALINAS
Area Code	(760)
Phone Number	752-1743
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	752-1674
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238110; 238120; 238990;

ACDBE NAICS

Work Codes	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C4101 PAVEMENT SUBSEALING & JACKING;
Licenses	A General Engineering Contractor; B General Building Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswpppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8576
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	42683
Firm/DBA Name	LA STEEL SERVICES, INC.
Address Line1	1760 CALIFORNIA AVENUE
Address Line2	
City	CORONA

State	CA
Zip Code1	92881
Zip Code2	3397
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lee.albright@LAsteelservices.com
Contact Name	LEE ALBRIGHT
Area Code	(951)
Phone Number	393-201
Alt Area Code	(951)
Alt Phone Number	751-5048
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	15; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238120;

Mailing

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39408
Firm/DBA Name	LEGEND FENCE CORPORATION
Address Line1	3559 VISTA AVENUE
Address Line2	
City	LEMON GROVE
State	CA
Zip Code1	91945
Zip Code2	
Mailing Address Line1	3559 VISTA AVENUE
Mailing Address Line2	
Mailing City	LEMON GROVE
Mailing State	CA
Mailing Zip Code1	91945
Mailing Zip Code2	
Certification Type	DBE
EMail	lupita@legendfencecorp.com
Contact Name	LUPITA GARCIA
Area Code	(619)
Phone Number	282-6000
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	282-6001
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 19; 20; 27; 28; 30; 33; 34; 36; 37; 38; 41; 42; 43; 44; 56;
Districts	03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS	238990;

dont want any solicitations.

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR;
Licenses	C13 Fencing Contractor;
Trucks	

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40561
Firm/DBA Name	LMN CONCRETE & GRINDING
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	orders@lmncoldmilling.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238990;

message x2

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	31286
Firm/DBA Name	LNA CONCRETE STRUCTURES, INC.
Address Line1	15455 TERN STREET
Address Line2	
City	CHINO HILLS
State	CA
Zip Code1	91709
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	OBE
EMail	agarcialna@aol.com
Contact Name	HELIODORO GARCIA
Area Code	(909)
Phone Number	393-1493
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	393-9363
Agency Name	CITY OF LOS ANGELES
Counties	00;

nobid yolanda

Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	20524
Firm/DBA Name	LOVEX GENERAL ENGINEERING CORPORATION
Address Line1	PO BOX 1968
Address Line2	
City	WRIGHTWOOD
State	CA
Zip Code1	92397
Zip Code2	
Mailing Address Line1	P.O. BOX 1968
Mailing Address Line2	
Mailing City	WRIGHTWOOD
Mailing State	CA
Mailing Zip Code1	92397
Mailing Zip Code2	1968
Certification Type	DBE
EMail	lovettexcavating93@gmail.com
Contact Name	LORI R. LOVETT
Area Code	(760)
Phone Number	249-5428 nonid-
Alt Area Code	( )
Alt Phone Number	LORI
Fax Area Code	(760)
Fax Phone Number	249-6616
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 05; 13; 14; 19; 22; 24; 26; 30; 33; 36; 37; 39; 50; 55; 56;
Districts	07; 08; 09; 10; 11; 12;
DBE NAICS	238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	34508
Firm/DBA Name	MAD STEEL INC.
Address Line1	277 WEST ALLEN AVENUE
Address Line2	
City	SAN DIMAS
State	CA
Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
	madsteelinc@aol.com

EMail	
Contact Name	ALBERT DOMINGUEZ
Area Code	(909)
Phone Number	592-3443
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	394-0724
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120; 238990;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	25309
Firm/DBA Name	MARTINEZ STEEL CORPORATION
Address Line1	1500 S. HAVEN AVENUE, SUITE 150
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	2969
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dmartinez@martinezsteel.com
Contact Name	DEBBIE A. MARTINEZ
Area Code	(909)
Phone Number	946-0686
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	946-8161
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36949
Firm/DBA Name	MARTINI DRILLING CORP.
Address Line1	15571 CHEMICAL LANE
Address Line2	
City	HUNTINGTON BEACH
State	CA

Zip Code1	92649
Zip Code2	
Mailing Address Line1	15571 CHEMICAL LANE
Mailing Address Line2	
Mailing City	HUNTINGTON BEACH
Mailing State	CA
Mailing Zip Code1	92649
Mailing Zip Code2	
Certification Type	DBE
EMail	martinidrilling@yahoo.com
Contact Name	DARIN MARTINI
Area Code	(714)
Phone Number	715-2715 no n/a
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714) Darin
Fax Phone Number	373-6322
Agency Name	CITY OF LOS ANGELES
Counties	04; 10; 14; 15; 19; 24; 27; 30; 33; 36; 37; 40; 42; 44; 45; 54; 56;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	27969
Firm/DBA Name	MC CULLOUGH CONSTRUCTION INC
Address Line1	57 ALDERGROVE ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	57 ALDERGROVE RD
Mailing Address Line2	
Mailing City	ARCATA
Mailing State	CA
Mailing Zip Code1	95521
Mailing Zip Code2	
Certification Type	DBE
EMail	deniamccullough@mccullughconstructioninc.com
Contact Name	MACKY MCCULLOUGH
Area Code	(707)
Phone Number	825-1014 no bid -
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707) Rochelle
Fax Phone Number	825-1769
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	212321; 221310; 237310; 237990; 238120; 236910; 532412; 541330; 561730;

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907

	CONSTRUCTIDN EQUIPMENT RENTAL; C9906 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	39069
Firm/DBA Name	MCC EQUIPMENT RENTALS, INC.
Address Line1	32389 DUNLAP BOULEVARD
Address Line2	
City	YUCAIPA
State	CA
Zip Code1	92399
Zip Code2	
Mailing Address Line1	P.O. BOX 1730
Mailing Address Line2	
Mailing City	YUCAIPA
Mailing State	CA
Mailing Zip Code1	92399
Mailing Zip Code2	
Certification Type	DBE
EMail	accounting@mccpipeline.com
Contact Name	ROSIE SANDOVAL
Area Code	(909)
Phone Number	795-9300
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	795-7308
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 33; 36; 56;
Districts	07; 08;
DBE NAICS	237110; 237310; 238990;
ACDBE NAICS	

nopid Danielle

Work Codes	C2700 CEMENT TREATED BASE; C2600 CONCRETE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6680 JACKED CORRUGATED STEEL PIPE); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C6900 DOWNDRAIN; C7000 PLASTIC PIPE; C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7035 WELDED STEEL PIPE; C7041 JACKED WELDED STEEL PIPE; C7065 DEBRIS RACK-DRAINAGE GATE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7194 JUNCTION CHAMBER; C7200 ROCK SLOPE PROTECTION; C7250 SACKED CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9672 SEWER CONNECTION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor; C34 Pipeline Contractor; C42 Sanitation System Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	36043
Firm/DBA Name	MJK CONSTRUCTION, INC.
Address Line1	4780 CHEYENNE WAY,
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	plawrence@mjkconstruction.com
Contact Name	PAMELA E. LAWRENCE
Area Code	(800)
Phone Number	698-1645
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	594-6169
Agency Name	CITY OF LOS ANGELES
Counties	14; 15; 19; 29; 30; 33; 36; 37; 42; 56;
Districts	03; 05; 06; 07; 08; 09; 11; 12;
DBE NAICS	236220; 238990;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; HAZ Hazardous Waste; HIC Home Improvement Certification;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	4830
Firm/DBA Name	MLE ENVIRONMENTAL TECHNOLOGIES, INC.
Address Line1	11511 RAGUSA DRIVE
Address Line2	
City	RANCHO CUCAMONGA
State	CA
Zip Code1	91701
Zip Code2	
Mailing Address Line1	P.O. BOX 4606
Mailing Address Line2	
Mailing City	RANCHO CUCAMONGA
Mailing State	CA
Mailing Zip Code1	91729
Mailing Zip Code2	
Certification Type	DBE
EMail	vmuniz@charter.net
Contact Name	VICTOR MUNIZ
Area Code	(909)
Phone Number	989-7791
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	989-4791
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236220; 541330; 541620; 541690; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39705
Firm/DBA Name	MOJAM INCORPORATED
Address Line1	9349 E. AVENUE S
Address Line2	
City	LITTLEROCK
State	CA
Zip Code1	93543
Zip Code2	
Mailing Address Line1	P O BOX 1272
Mailing Address Line2	
Mailing City	LITTLE ROCK
Mailing State	CA
Mailing Zip Code1	93543
Mailing Zip Code2	
Certification Type	DBE
EMail	mojam@roadrunner.com
Contact Name	MAURICE SCOTT
Area Code	(661)
Phone Number	526-7121 Can cannot be
Alt Area Code	( )
Alt Phone Number	computed as dialed.
Fax Area Code	(661)
Fax Phone Number	794-2505
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 19; 24; 25; 30; 33; 34; 36; 37; 40; 41; 42; 43; 54; 56;
Districts	02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238110; 238140;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;
Licenses	C08 Concrete Contractor; C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	36979
Firm/DBA Name	MONTGOMERY CONSTRUCTION SERVICES, INC.
Address Line1	7084 SPRINGFORD
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92114
Zip Code2	
Mailing Address Line1	123 WORTHINGTON STREET, SUITE 205
Mailing Address Line2	
Mailing City	SPRING VALLEY
Mailing State	CA
Mailing Zip Code1	91977
Mailing Zip Code2	6106
Certification Type	DBE
EMail	patriciaa@montcsi.com
Contact Name	CLIFFORD K. MONTGOMERY
Area Code	(619)
Phone Number	578-2538 nomd
Alt Area Code	( )
Alt Phone Number	Math
Fax Area Code	(619)
Fax Phone Number	546-8482
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 08; 13; 19; 28; 29; 30; 33; 36; 40; 42; 43;
Districts	01; 03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238115; 236118; 236117; 236118; 237110; 237130; 237210; 237310; 237990; 238110; 238140; 238190; 238910;

ACDBE NAICS

Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; B General Building Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	41161
Firm/DBA Name	MORELLO CONCRETE CONSTRUCTION, INC
Address Line1	8534 HUBBLES LANE
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cindymorello@yahoo.com
Contact Name	CYNTHIA A. MORELLO
Area Code	~~(619)~~
Phone Number	~~596-5400~~ San Diego
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(619) ONLY
Fax Phone Number	596-3269
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 36; 37;
Districts	08; 11; 12;
DBE NAICS	238110; 236120;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5136 REINFORCED CONCRETE CRIB WALL;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	35955
Firm/DBA Name	NEWLAND ENTITIES, INC
Address Line1	500 OLIVE STREET
Address Line2	
City	MARYSVILLE
State	CA
Zip Code1	95901
Zip Code2	
Mailing Address Line1	PO BOX 3102
Mailing Address Line2	
Mailing City	YUBA CITY
Mailing State	CA
Mailing Zip Code1	95992
Mailing Zip Code2	

Certification Type	DBE
EMail	rcervantes@newlandentities.com
Contact Name	ROBERT CERVANTES
Area Code	(530)
Phone Number	755-1178 no bid.
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	674-0756
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	237110; 237130; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9880 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34182
Firm/DBA Name	NOR-CAL PUMP & WELL DRILLING, INC.
Address Line1	1325 BARRY ROAD
Address Line2	
City	YUBA CITY
State	CA
Zip Code1	95993
Zip Code2	
Mailing Address Line1	1325 BARRY ROAD
Mailing Address Line2	
Mailing City	YUBA CITY
Mailing State	CA
Mailing Zip Code1	95993
Mailing Zip Code2	
Certification Type	DBE
EMail	norcalpump@yahoo.com
Contact Name	HEER HARKRISHAN
Area Code	(530)
Phone Number	674-5861 no bid returned Fax
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	674-1525
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238220; 238910;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
Licenses	C57 Well Drilling Contractor; D21 Machinery and Pumps;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	40919
Firm/DBA Name	NRG BUILDING AND CONSULTING, INC.
Address Line1	2223 HONEY SPRINGS RD.
Address Line2	
	SAN DIEGO

City	
State	CA
Zip Code1	91935
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	SANDRA@NRGBAC.COM
Contact Name	SANDRA FISHER
Area Code	(619)
Phone Number	504-3013
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	810-0811
Agency Name	SAN DIEGO COUNTY REGIONAL AIRPORT AUTHORITY
Counties	30; 33; 36; 37;
Districts	08; 11; 12;
DBE NAICS	236116; 236118; 237310; 238910;

message - not sure this is correct #, don't have figures?

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
Licenses	B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40834
Firm/DBA Name	NUNO IRON & MFG, INC
Address Line1	315 BITTERWATER RD.
Address Line2	
City	KING CITY
State	CA
Zip Code1	93930
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bpantoja@nunoiron.com
Contact Name	MARCELINO NUNO II
Area Code	(831)
Phone Number	386-0513
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(831)
Fax Phone Number	386-9976
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238120; 332322; 332323; 332710; 332996; 339950;

no bid
priscilla

ACDBE NAICS

Work Codes

	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES;
Licenses	B General Building Contractor; C23 Ornamental Metal Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	34790
Firm/DBA Name	ORTIZ ASPHALT PAVING, INC
Address Line1	382 EAST ORANGE SHOW ROAD
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	P O BOX 401370
Mailing Address Line2	
Mailing City	HESPERIA
Mailing State	CA
Mailing Zip Code1	92340
Mailing Zip Code2	1370
Certification Type	DBE
EMail	bruceatortiz@aol.com
Contact Name	BRUCE KEVIN ORTIZ
Area Code	(951)
Phone Number	966-7060 message x2
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	995-4443
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 19; 30; 33; 36; 37; 56;
Districts	06; 07; 08; 09; 11; 12;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	27179
Firm/DBA Name	P. A. WILSON, INC.
Address Line1	9485 LA CUESTA DR
Address Line2	
City	LA MESA
State	CA
Zip Code1	91941
Zip Code2	
Mailing Address Line1	3131 INDIAN MILLS
Mailing Address Line2	
Mailing City	JAMUL
Mailing State	CA
Mailing Zip Code1	91935
Mailing Zip Code2	
Certification Type	DBE
EMail	pawilsoninc@gmail.com
Contact Name	PATRICK ALLEN WILSON
Area Code	( )
Phone Number	

Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237120; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	9071
Firm/DBA Name	PACIFICA CONTRACTING, INC.
Address Line1	5060 PACIFICA DR
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92109
Zip Code2	1502
Mailing Address Line1	P O BOX 90668
Mailing Address Line2	
Mailing City	SAN DIEGO
Mailing State	CA
Mailing Zip Code1	92169
Mailing Zip Code2	2668
Certification Type	DBE
EMail	sandy@pacificacontracting.com
Contact Name	null SANDRA L. SPERBER
Area Code	(858)
Phone Number	449-0113 no bid
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( ) Sandy
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238910; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA

Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204 no bid -
Alt Area Code	( )
Alt Phone Number	Bill
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	2406
Firm/DBA Name	PELESA INC.
Address Line1	1153 GREEN STREET
Address Line2	
City	GLENDALE
State	CA
Zip Code1	91205
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pelasainc@aol.com
Contact Name	DEBORAH BERMUDEZ
Area Code	(818)
Phone Number	247-5163 no bid
Alt Area Code	( )
Alt Phone Number	Debbie
Fax Area Code	(818)
Fax Phone Number	247-8760
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 19; 36; 37;
Districts	06; 07; 08; 11;
DBE NAICS	237110; 238910; 238990; 541990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7112 REINFORCED CONCRETE SEWER PIPE;

Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	40529
Firm/DBA Name	PK CONSTRUCTION
Address Line1	2502 EL SOL
Address Line2	
City	ALTADENA
State	CA
Zip Code1	91001
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	zkkingpk81@gmail.com
Contact Name	ZHAN PAUL KING
Area Code	(626)
Phone Number	773-6963
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	486-4152
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	07; 10; 19; 22; 27; 33; 34; 40; 41; 42; 43; 48; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10;
DBE NAICS	237110; 237310; 238110;

message heard - hung up.

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE
Firm ID	651
Firm/DBA Name	PRE-CON PRODUCTS
Address Line1	240 LOS ANGELES AVENUE
Address Line2	
City	SIMI VALLEY
State	CA
Zip Code1	93065
Zip Code2	
Mailing Address Line1	P O BOX 940669
Mailing Address Line2	
Mailing City	SIMI VALLEY
Mailing State	CA
Mailing Zip Code1	93094
Mailing Zip Code2	
Certification Type	DBE
EMail	dzarraonandia@pre-conproducts.com
Contact Name	DANIEL ZARRAONANDIA
Area Code	(805)
Phone Number	527-0841
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	306-2498
	DEPARTMENT OF TRANSPORTATION

will look @ it & call back
Shannon

Agency Name	
Counties	19; 27; 30; 35; 36; 40; 42; 56;
Districts	05; 07; 08; 12;
DBE NAICS	237310; 238110; 238120; 238990; 327310; 327331; 327390;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34174
Firm/DBA Name	PROFESSIONAL CONCRETE SAWING INC.
Address Line1	P.O. BOX 3348
Address Line2	
City	MERCED
State	CA
Zip Code1	95344
Zip Code2	
Mailing Address Line1	P.O. BOX 3348
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95344
Mailing Zip Code2	
Certification Type	DBE
EMail	davidscott@gvni.com
Contact Name	DAVID SCOTT
Area Code	(209)
Phone Number	722-2226
Alt Area Code	(510)
Alt Phone Number	537-3781
Fax Area Code	(209)
Fax Phone Number	722-2227
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33891
Firm/DBA Name	QUALITY ERECTORS & CONSTRUCTION, INC.
Address Line1	3130 BAYSHORE RD.
Address Line2	
City	BENICIA
State	CA
Zip Code1	94510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null JESSE ESQUIVEL
Area Code	(707)
Phone Number	746-4198 noanswer no VM
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	751-3962
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238160; 331221; 423390;

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TODLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 RODFING;
Licenses	B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37043
Firm/DBA Name	R & Z CONSTRUCTION, INC
Address Line1	17145 RUSSET STREET
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92127
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mzk@roadrunner.com
Contact Name	MARGARET ZAJDEL
Area Code	(858)
Phone Number	583-1691 message ok
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	432-4167
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 33; 36; 37;
Districts	08; 10; 11;
DBE NAICS	238118; 237210; 237310; 238910; 238990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	25467
Firm/DBA Name	R. D. HORN CONSTRUCTION COMPANY
Address Line1	1209 W. KEARNEY

Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rdhomcompany@gmail.com
Contact Name	RONALD HORN
Area Code	(559)
Phone Number	513-4615
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 19; 20; 30; 33; 37; 54;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237110; 237120; 237990; 238990;

ACDBE NAICS

Work Codes	C6401 ASBESTOS-CEMENT PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C7041 JACKED WELDED STEEL PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C9872 SEWER CONNECTION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	29324
Firm/DBA Name	R. E. SERRANO INC.
Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	40944
Firm/DBA Name	RAMCO GENERAL ENGINEERING CONTRACTOR
Address Line1	10545 DALE ROAD
Address Line2	
City	AGUA DULCE
State	CA
Zip Code1	91390
Zip Code2	
Mailing Address Line1	P.O. BOX 920878
Mailing Address Line2	
Mailing City	SYLMAR
Mailing State	CA
Mailing Zip Code1	91392
Mailing Zip Code2	
Certification Type	DBE
EMail	ramco@socal.rr.com
Contact Name	EMILIO RAMIREZ
Area Code	(818)
Phone Number	272-4221
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	268-7353
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 56;
Districts	07; 08; 12;
DBE NAICS	236115; 236118; 236210; 236220; 237310; 238110; 238120; 238130; 238910;
ACDBE NAICS	

Work Codes	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	29224
Firm/DBA Name	RD CONSTRUCTION GENERAL ENGINEERING, INC.
Address Line1	1026 MEADOW VIEW COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	1026 MEADOWVIEW COURT
Mailing Address Line2	
Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92880
Mailing Zip Code2	
Certification Type	DBE

EMail	rdconst69@netzero.com
Contact Name	RUBEN DIAZ
Area Code	(951)
Phone Number	279-5020
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	279-5020
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120;

message x2 nobid- Ron Horn.

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	2275
Firm/DBA Name	REBEL CONCRETE BREAKING SERVICE
Address Line1	1618 E. 87 PL.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90002
Zip Code2	2002
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebelconcretebreaking@yahoo.com
Contact Name	JAMES E. HINES
Area Code	(323)
Phone Number	574-9774
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(323)
Fax Phone Number	563-8311
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 37; 42;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238910; 238990;

nobid- Jim. not bidding until 1st of year!

ACDBE NAICS

Work Codes	C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	37471
Firm/DBA Name	RIO JORDAN CONSTRUCTION
Address Line1	7432 LEMORAN AVE
Address Line2	
City	PICO RIVERA
	CA

State	
Zip Code1	90660
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jordan@riojordaninc.com
Contact Name	JORDAN SOTO
Area Code	(562)
Phone Number	942-0228
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(888)
Fax Phone Number	308-0936
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 15; 16; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C3901 ASPHALT CONCRETE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	41366
Firm/DBA Name	RK STEEL CORPORATION
Address Line1	1732 INDUSTRIAL WAY
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90023
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	royfkim@yahoo.com
Contact Name	ROY F. KIM
Area Code	(323)
Phone Number	780-3700
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(323)
Fax Phone Number	760-3733
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 56;
Districts	07; 08; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;
Licenses	C51 Structural Steel Contractor;

Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	14054
Firm/DBA Name	ROCK STRUCTURES CONSTRUCTION COMPANY
Address Line1	11126 SILVERTON CT.
Address Line2	
City	CORONA
State	CA
Zip Code1	92881
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rockstructures@sbcglobal.net
Contact Name	ANTONIO T. PAREDES
Area Code	(951)
Phone Number	371-1112 no bid
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	278-2802 LISA
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 42;
Districts	05; 07; 08; 11; 12;
DBE NAICS	212312; 212313; 212319; 212321; 238910; 238990;
ACDBE NAICS	
Work Codes	C0826 GRANITE & MARBLE SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	STANDARD DUMP TRUCK - 1;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401 already called
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(310)

Fax Phone Number	637-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	1080
Firm/DBA Name	SAMROD CORPORATION
Address Line1	151 EAST AVE., H-8
Address Line2	
City	LANCASTER
State	CA
Zip Code1	93535
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mrodriguez@samrodcorp.com
Contact Name	MICHAEL RODRIGUEZ
Area Code	(661)
Phone Number	945-3602
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	949-8536
Agency Name	CITY OF LOS ANGELES
Counties	10; 14; 15; 19; 26; 33; 36; 42; 56;
Districts	05; 06; 07; 08; 09;
DBE NAICS	236220; 237310; 238110;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C2800 CONCRETE BASE; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40362
Firm/DBA Name	SAN DIEGO STEEL SOLUTIONS
Address Line1	579 ENTERPRISE ST
Address Line2	
City	ESCONDIDO
State	CA
Zip Code1	92029
Zip Code2	
Mailing Address Line1	P.O. BOX 463091
Mailing Address Line2	
Mailing City	ESCONDIDO
Mailing State	CA
Mailing Zip Code1	92046

Mailing Zip Code2	
Certification Type	DBE
EMail	sdsteelsolutions@yahoo.com
Contact Name	GUILLERMINA SUMMERLIN
Area Code	(760)
Phone Number	489-9990
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	489-8610
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 33; 36; 37;
Districts	08; 11;
DBE NAICS	238120; 238190; 332323;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	41141
Firm/DBA Name	SHARMA CONTRACTORS, INC
Address Line1	13840 PRINCETON AVENUE
Address Line2	
City	MOORPARK
State	CA
Zip Code1	93021
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jwise@sharmacontractors.com
Contact Name	JEANINE WISE
Area Code	(805)
Phone Number	532-1141
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	532-1790
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 42; 56;
Districts	05; 07; 08; 12;
DBE NAICS	237110; 237310; 238110;

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE
Firm ID	37385
Firm/DBA Name	SO CAL CONSTRUCTION & CONSULTING SERVICES, INC
Address Line1	1030 KNOLL PARK LANE
Address Line2	
City	FALLBROOK

State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	shari@socalcontractorccs.com
Contact Name	SHARI HARPUR
Area Code	(760)
Phone Number	723-8907
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	723-2736
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	41010
Firm/DBA Name	SO. CAL TRAFFIC INC
Address Line1	1358 LA MIRADA DRIVE
Address Line2	
City	SAN MARCOS
State	CA
Zip Code1	92078
Zip Code2	
Mailing Address Line1	1358 LA MIRADA DRIVE
Mailing Address Line2	
Mailing City	SAN MARCOS
Mailing State	CA
Mailing Zip Code1	92078
Mailing Zip Code2	
Certification Type	DBE
EMail	cecilia@socaltraffic.net
Contact Name	CECILIA KATHLEEN OSTLUND
Area Code	(858)
Phone Number	720-0179
Alt Area Code	(619)
Alt Phone Number	851-4465
Fax Area Code	(858)
Fax Phone Number	793-4495
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 19; 30; 33; 34; 36; 37; 40; 42;
Districts	03; 05; 06; 07; 08; 09; 11; 12;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	40069
Firm/DBA Name	SOUTH COAST SWEEPING, INC.
Address Line1	2332 TRAILS END
Address Line2	
City	FALLBROOK
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	1119 S. MISSION ROAD #338
Mailing Address Line2	
Mailing City	FALLBROOK
Mailing State	CA
Mailing Zip Code1	92028
Mailing Zip Code2	
Certification Type	DBE
EMail	kssouthcoast@roadrunner.com
Contact Name	KIM SARMIENTO
Area Code	(760)
Phone Number	535-6800
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	731-6026
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	02; 19; 30; 33; 36; 37; 41; 56;
Districts	04; 07; 08; 10; 11; 12;
DBE NAICS	238910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING;
Licenses	D63 Construction Cleanup;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	32232
Firm/DBA Name	STATEWIDE STRIPES, INC
Address Line1	7320 MISSION GORGE ROAD
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92120
Zip Code2	
Mailing Address Line1	P.O. BOX 600710
Mailing Address Line2	
Mailing City	SAN DIEGO
Mailing State	CA
Mailing Zip Code1	92160
Mailing Zip Code2	
Certification Type	DBE
EMail	dawn@statewidestripes.com
Contact Name	DAVID BRILHANTE
Area Code	(858)
Phone Number	560-6887
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	560-0158
Agency Name	DEPARTMENT OF TRANSPORTATION
	00;

Counties	
Districts	00;
DBE NAICS	238320; 238990; 561990;
ACDBE NAICS	
Work Codes	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
Licenses	C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	42910
Firm/DBA Name	STRAIGHT STRIPE PAINTING INC
Address Line1	260 N. 3050 E.
Address Line2	
City	ST. GEORGE
State	UT
Zip Code1	84770
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cheever@straightstripe.com
Contact Name	KAREN J CHEEVER
Area Code	(435)
Phone Number	656-0930
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(435)
Fax Phone Number	634-0580
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238990;
ACDBE NAICS	
Work Codes	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
Licenses	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE
Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016

Mailing Zip Code2	
Certification Type	DBE
EMail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40764
Firm/DBA Name	SUULUTAAQ, INC - ALASKA NATIVE CORP
Address Line1	110 RAILROAD AVENUE, SUITE A
Address Line2	
City	SUISUN SITY
State	CA
Zip Code1	94585
Zip Code2	
Mailing Address Line1	4300 B STREET, SUITE #205
Mailing Address Line2	
Mailing City	ANCHORAGE
Mailing State	AK
Mailing Zip Code1	99503
Mailing Zip Code2	
Certification Type	DBE
EMail	kristina.viado@suulutaaq.com
Contact Name	TRACY CRAIN
Area Code	(707)
Phone Number	427-3209
Alt Area Code	(720)
Alt Phone Number	428-0785
Fax Area Code	(707)
Fax Phone Number	419-4851
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236220; 237310; 237990; 238910; 561210;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	42191
Firm/DBA Name	SYLVIA HALL ENGINEERING

Address Line1	3600 HOLMES CIRCLE
Address Line2	
City	HACIENDA HEIGHTS
State	CA
Zip Code1	91745
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sylvia.hall@shengineering.expert
Contact Name	SYLVIA HALL
Area Code	(562)
Phone Number	693-7106
Alt Area Code	(562)
Alt Phone Number	895-8482
Fax Area Code	(562)
Fax Phone Number	693-7106
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	13; 19; 30; 33; 36; 37; 39; 42; 56;
Districts	05; 07; 08; 10; 11; 12;
DBE NAICS	237120; 541330; 541712;

ACDBE NAICS

Work Codes	C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction;
Licenses	ES Soils Engineer;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	26203
Firm/DBA Name	TRI SPAN, INC.
Address Line1	591 W. EXPLORER STREET
Address Line2	
City	BREA
State	CA
Zip Code1	92821
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	joearaiza@trispaninc.com
Contact Name	JOE ARAIZA
Area Code	(714)
Phone Number	257-9680
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	257-9681
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	236220; 238910; 562910;
ACDBE NAICS	

nona melinda

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	38294
Firm/DBA Name	U.S. CONCRETE CONSTRUCTION, INC
Address Line1	30634 HASLEY CYN. ROAD
Address Line2	
City	CASTAIC
State	CA
Zip Code1	91384
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	les@us-concrete.net
Contact Name	ULISES SALAZAR
	(861)

Area Code	
Phone Number	259-3522 not currently bidding
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	799-1038 on Caltrans
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39484
Firm/DBA Name	UDBE STEEL
Address Line1	5214 WESTERFIELD STREET
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	udbest.eei2011@gmail.com
Contact Name	ROMEO BELTRAN
Area Code	(951)
Phone Number	529-3359 nomad-romy
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	224-9797
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33824
Firm/DBA Name	UNITED TRAFFIC SERVICES & SUPPLY, INC.
Address Line1	14000 E. VALLEY BLVD.
Address Line2	
City	CITY OF INDUSTRY

State	CA
Zip Code1	91746
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dora@unitedtraffic.net
Contact Name	DORA PINA
Area Code	(626)
Phone Number	961-5736 took message
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(818)
Fax Phone Number	961-4746
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	07; 10; 13; 19; 21; 27; 28; 30; 31; 33; 34; 36; 37; 39; 40; 41; 42; 43; 44; 48; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	238910; 238990; 339950;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39166
Firm/DBA Name	V A P CONSTRUCTION INC
Address Line1	15705 BIRCHWOOD ST
Address Line2	
City	LA MIRADA
State	CA
Zip Code1	90638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	vapconstructioninc@gmail.com
Contact Name	ARVIND PRASAD
Area Code	(714)
Phone Number	253-3270 not a subcontractor per-Arvind
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	551-9420
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT

	(ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE
Firm ID	1045
Firm/DBA Name	VALVERDE CONSTRUCTION, INC
Address Line1	10918 SHOEMAKER AVE
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	P.O. BOX 3223
Mailing Address Line2	
Mailing City	SANTA FE SPRINGS
Mailing State	CA
Mailing Zip Code1	90670
Mailing Zip Code2	
Certification Type	DBE
EMail	joev@valverdeconst.com
Contact Name	JOE A. VALVERDE
Area Code	(562)
Phone Number	906-1826
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	906-1918
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	41176
Firm/DBA Name	WALLACE STRUCTURES
Address Line1	2515 TAWNDALE LN
Address Line2	
City	HYDESVILLE
State	CA
Zip Code1	95547
Zip Code2	
Mailing Address Line1	PO BOX 629
Mailing Address Line2	
Mailing City	FORTUNA
Mailing State	CA
Mailing Zip Code1	95540
Mailing Zip Code2	
Certification Type	OBE
EMail	wallacestr@aol.com
Contact Name	ERIC WALLACE
Area Code	(707)
Phone Number	834-4992

no bid Paula

no bid-Eric

Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	768-3386
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 238910;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41228
Firm/DBA Name	YBANAG REALTY & DEVELOPMENT CORP
Address Line1	4293 N. WEBSTER AVENUE
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luke@dybanagconstruction.com
Contact Name	LUCIO COLLADO
Area Code	(626)
Phone Number	322-5546
Alt Area Code	(828)
Alt Phone Number	318-8904
Fax Area Code	(951)
Fax Phone Number	657-1993
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 29; 30; 36; 37;
Districts	03; 07; 08; 11; 12;
DBE NAICS	237310; 237990; 238110; 238120;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

From: Compliance News Publishing Company
http://www.compliancenews.com
info@compliancenews.com
Tel: 562-439-2788 Fax: 562-439-1398
11 S. Termino, Suite 214, Long Beach, CA 90803

TO: MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA,95660
Phone: (916) 334-1221
Fax: (916) 334-0562

RECEIPT for Ad: 55510

Published on 08/25/2015

For Project:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Total Amount PAID: $75.00

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

MCM CONSTRUCTION, INC. is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc. for FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804 in MOUNTAIN PASS,CA MCM is an Equal Opportunity Employer and A Union Contractor. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes.	Contact: Ron Burch P.O. BOX 620 NORTH HIGHLANDS,CA,95660 Phone:(916) 334-1221 Fax:(916) 334-0562 Email:mpena@mcmconstructioninc.com Bid Due on:09/23/2015 at 02:00 PM Solicitation Number: 08-0M2804

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Aug 25 21:02:05 +0000 2015
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

MCM CONSTRUCTION, INC. is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Altemative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc. for FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804 in MOUNTAIN PASS,CA MCM is an Equal Opportunity Employer and A Union Contractor. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes.	Contact: Ron Burch P.O. BOX 620 NORTH HIGHLANDS,CA,95660 Phone:(916) 334-1221 Fax:(916) 334-0562 Email:mpena@mcmconstructioninc.com Bid Due on:09/23/2015 at 02:00 PM Solicitation Number: 08-0M2804

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Aug 25 21:02:05 +0000 2015
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

MCM CONSTRUCTION, INC.
LOG

Good Faith Effort for Bid Solicitation 08-0M2804
Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Important Instructions
NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.
1.) Read and complete Section A.
2.) We have completed Section B for you.
3.) Complete Section C by making follow-up phone calls to the firms listed below.
->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:
1.
A. Go to the CalTrans project calendar webpage at http://dap1.dot.ca.gov/hq/esc/oe/calendar and log-in using your bid package registration and password.
B. Hit on the project number your bidding.
C. Hit "See Opt-in records".
D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.

2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).
1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

A. Awarding Department Contact Instructions
Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action
MCM CONSTRUCTION, INC. contacted the awarding department issuing this contract at (tel number) _____ at (time) _____ on (date) _____ and discussed Good-Faith Effort with (Awarding Department Contact) _____.
Remarks:(left message, etc.) _____.
Phone call was made by (Prime Rep's do_signature) _____.

B. Federal, State, & Local Agencies Contacted
On 08/25/15, MCM CONSTRUCTION, INC. contacted:
1. Federal Agency: Central Contractor Registration (CCR) / PRO-Net at http://www.bpn.gov/CCRSearch/Search.aspx at 09:02PM on 08/25/2015
2. State Agency: Office of Small Business & DVBE Certification (OSDC) http://www.pd.dgs.ca.gov/smbus at 09:02PM on 08/25/2015
3. California Unified Certification Program (CUCP) at http://www.dot.ca.gov/ucp/GetLicenseForm.do at 09:02PM on 08/25/2015

4. Local referral organization: DBE/DVBE Resource Center (www.dvbe.net) at 09:02PM on 08/25/2015

See Next Page for Firms

C. Summary of Firms Sent Bid Invitations
36 total firms were sent invitations.

Company Name: EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT
Address: 4097 TRAIL CREEK ROAD
Riverside,CA, 92505
Phone: (951) 324-8060, **Fax:** (951) 324-8061 dup.
Work Categories:
CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; BUILDING CONSTRUCTION; DEMOLITION;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: QUALITY EQUIPMENT RENTAL
Address: 13940 ROSE AVENUE
FONTANA,CA, 92337
Phone: (909) 276-5582, **Fax:** (888) 839-9857 message (2)
Work Categories:
Misc Equipment Rental & Leasing, Other Commercial And Industrial Machinery And Equipment Rental And Leasing, 532490, Construction Area Signs

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: UDBE STEEL
Address: 5214 WESTERFIELD STREET
RIVESIDE,CA, 92509 dup.
Phone: (951) 529-3359, **Fax:** (951) 224-9797
Work Categories:
Reinforcing Steel, Highway, Street, And Bridge Construction, 237310

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Long's Directional Boring, Inc
Address: 1476 Bodie Place
Norco,CA, 92860 no bid
Phone: (951) 817-0111, **Fax:** (951) 817-1247
Work Categories:
Jacked Welded Steel Pipe, Directional Drilling, Directional Boring, Auger Boring, Jack And Bore, Conduit 1 - 24 Diameters,wbe/dbe Certified 701717 - Irrigation 711225 - Water Or Gas Control Services 721539 - Building Site Preparation Services 781021 - Pip

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Lna Concrete Structures, Inc.
Address: 15455 Tern Street
Chino Hills,CA, 91709 dup
Phone: (909) 393-1493, **Fax:** (909) 393-9363
Work Categories:
REMOVE BRIDGE ITEM; MODIFY BRIDGE ITEM; GRADING; FINISHING ROADWAY; ASPHALT CONCRETE; PAVING ASPHALT (ASPHALT CONCRETE);

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: GEN CON ENVIRO SVC GROUP
Address: 8828 JUNIPER ST
Apple Valley,CA, 92394 message(2)
Phone: (626) 255-8755, **Fax:** (760) 241-8420
Work Categories:
GRADING; BUILDING CONSTRUCTION; SMALL STRUCTURES; ADDITIONS, ALTERATIONS OR REPAIRS; ASBESTOS REMOVAL/ABATEMENT; CONSTRUCTION CLEAN UP; DEMOLITION; BUILDING MOVER;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: LMN CONCRETE & GRINDING
Address: 2751 AVALON ST
JURUPA VALLEY,CA, 92509
Phone: (951) 616-3828, **Fax:** (951) 685-1862 dup.
Work Categories:
C1531 PLANE ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: YBANAG REALTY & DEVELOPMENT CORP
Address: 4293 N. WEBSTER AVENUE
PERRIS,CA, 92571
Phone: (626) 322-5546, **Fax:** (951) 657-1993 dup.
Work Categories:
ROADWAY EXCAVATION; FINISHING ROADWAY; CONCRETE BASE; ASPHALT CONCRETE;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Wirenet Communication
Address: 207 N. Laurel Ave.
Ontario,CA, 91762
Phone: (909) 986-3290, **Fax:** (909) 986-6490 message (2)

Work Categories:
SIGNAL & LIGHTING; SIGNAL; LIGHTING; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Blanco Construction
Address: 19320 DALLAS AVENUE
Riverside,CA, 92508
dup.
Phone: (951) 250-6692, **Fax:** (951) 602-2050
Work Categories:
PLANE ASPHALT CONCRETE; REMOVE BRIDGE ITEM; MODIFY BRIDGE ITEM; CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; CONCRETE STRUCTURE; CONCRETE OVERLAY, DRILL & BOND; REINFORCING STEE

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: HAMMOND CAULKING, INC
Address: 6575 S ARVILLE ST. #B
LAS VEGAS,NV, 89118
nonid - Cathy
Phone: (702) 739-6194, **Fax:** (702) 739-6192
Work Categories:
Joint Seal - Water Stop, Other Building Finishing Contractors, 238390

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: A Cone Zone, Inc noma.
Address: 1128 Quarry Street
Corona,CA, 92879
Phone: (951) 734-9535, **Fax:** (951) 734-2887
Work Categories:
Sign Structure, Temporary Traffic Control Services, Changeable Message Boards, Arrowboards, Cones, Delineators, Flagstands, Traffic Control Plans 461615 - Traffic Control 551217 - Signage, Roadside Sign, 238990, All Other Specialty Trade Contractors, Mess

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: C.r. Gann Demolition, Inc.
Address: 31521 Park Blvd.
Nuevo,CA, 92567 dup.
Phone: (951) 940-0937, **Fax:** (951) 916-4265
Work Categories:
Demolition, General Engineering Building Moving, Wrecking Asbestos Removal Certification Hazardous Substance Removal Certification Home Improvement Certification 221015 - Earth Moving Machinery 221017 - Heavy Equipment Components 221019 - Building Constru

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Rd Construction
Address: 1026 Meadow View Court dup.
Corona,CA, 92880
Phone: (951) 279-5020, **Fax:** (951) 279-5020
Work Categories:
Minor Concrete Structure, Highway Rehab Or Repair Highway New Construction 721410 - Highway And Road Construction Services, Concrete Overlay, Drill & Bond, 238110, Poured Concrete Foundation And Structure Contractors, Concrete Surface Finish, Highway Reha

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO

WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: ALBERT WILSON & ASSOCIATES
Address: 7866 HENBANE STREET
RANCHO CUCAMONGA,CA, 91739
Phone: (909) 483-4876, **Fax:** (909) 989-1576
dup
Work Categories:
C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION; A General Engineering Contractor; C31 Constru

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: G & G ELECTRIC INC
Address: 4229 GILES COURT
no bid-veronica
Riverside,CA, 92503
Phone: (951) 572-0196, **Fax:** (951) 689-2694
Work Categories:
SIGNAL & LIGHTING; SIGNAL; LIGHTING; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; ELECTRICAL; Commercial Electrical;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Caplinger Construction Inc
Address: 15924 North Cajon Blvd.
Devore Heights,CA, 92407
dup.
Phone: (909) 880-6200, **Fax:** (909) 880-6262
Work Categories:
Structure Backfill, Structure Excavation, 238910, Site Preparation Contractors, Clearing & Grubbing, Demolition, Roadway Excavation, Ditches Excavation

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: ACM LIGHTING
Address: 201 S. MERRILL ST. message(2)
CORONA,CA, 92882
Phone: (951) 272-4881, **Fax:** (951) 272-4838
Work Categories:
Message Signs, Lighting & Sign Illumination, Electrical Contractors, 238210, Residential Electrical, Commercial Electrical

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Jc Supply & Manufacturing
Address: 1612 S. Cucamonga Avenue, norma benita.
Ontario,CA, 91761
Phone: (909) 373-1773, **Fax:** (909) 373-1785
Work Categories:
Metal Services, Nec, Construction Materials, Load Transfer, Dowel Baskets, Tie Bars, Concrete, Paving Materials, Concrete Paving, Taxiway, Runway, Pccp, Jpcp 221016 - Paving Equipment 301115 - Concrete And Mortars 311615 - Screws 311616 - Bolts 311617 - N

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: J Francis Company
Address: 16197 Krameria Ave

Riverside,CA, 92504
Phone: (951) 776-9100, **Fax:** (951) 776-9174 dup.
Work Categories:
Joint Seal - Water Stop, Waterproofing, Sealants, Coatings, And Concrete Repair 721527 - Concrete Installation And Repair Services 721532 - Coating And Caulking And Weather Water And Fireproofing Services, 238990, All Other Specialty Trade Contractors, Co

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Full Traffic Maintenance, Inc.
Address: 217 LEWIS COURT nopia-Craig
CORONA,CA, 92882
Phone: (951) 520-9990, **Fax:** (951) 520-9980
Work Categories:
C0612 SAFETY SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: HIGH LIGHT ELECTRIC, INC.
Address: 7000 JURUPA AVE. nobid-Serban
RIVERSIDE,CA, 92504
Phone: (951) 352-9646, **Fax:** (951) 352-2498
Work Categories:
SIGNAL & LIGHTING; LIGHTING; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; CONSULTANT, NON ENGINEERING; Commercial Electrical;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: American Steel Placers, Inc.
Address: 603 S. Arrowhead Avenue
San Bernardino,CA, 92408
Phone: (909) 884-6031, **Fax:** (909) 884-6032
dup.
Work Categories:
Reinforcing Steel, Rebar Installation Reinforcing Steel Installation Bridge Construction 721410 - Highway And Road Construction Services 721411 - Infrastructure Building And Surfacing And Paving Services, Steel Supplier, 238120, Structural Steel And Preca

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: WHEELER PAVING, INC.
Address: 8432 63RD AVENUE
Riverside,CA, 92509
no bid - marina
Phone: (951) 685-7283, **Fax:** (951) 685-5023
Work Categories:
PAVING ASPHALT (ASPHALT CONCRETE);

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Robert's Backhoe Service, Inc.
Address: 32987 Turtle Dove Drive
Lake Elsinore,CA, 92530
message (2)
Phone: (909) 678-0813, **Fax:** (909) 678-5957
Work Categories:
Alternative Pipe Culvert, 237310, Highway, Street, And Bridge Construction, Welded Steel Pipe

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO

Company Name: Safeguard Fence
Address: 3330 Shawnee Drive
Norco,CA, 92860
Phone: (949) 678-7331, **Fax:** (909) 280-0105
Work Categories:
Fencing, Fencing Supplier, 238990, All Other Specialty Trade Contractors, Steel Supplier, Fencing Contractor

message - requested email to plan

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

email-safeguardfence@sbcglobal.net.

Company Name: Rock Structures Construction Company
Address: 11126 Silverton Ct.
Corona,CA, 92881
Phone: (951) 371-1112, **Fax:** (951) 278-2802
Work Categories:
Construction Equipment Rental, 212312, Crushed And Broken Limestone Mining And Quarrying, Roadway Excavation, Structure Excavation, Demolition, Clearing & Grubbing, Structure Backfill, Heavy Equipment Rental, Ditches Excavation

dup.

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Empire Steel, Inc.
Address: 38891 Cherrystone Avenue
Cherry Valley,CA, 92223
Phone: (909) 509-5926, **Fax:** (909) 509-5927
Work Categories:
Steel Structures, Furnish And Install Reinforcing Steel Bar. 301016 - Bar, Reinforced Concrete Pipe, 238120, Structural Steel And Precast Concrete Contractors, Reinforcing Bar Section Supplier, Concrete Barrier, Reinforced Concrete Crib Wall, Cast-in-dril

dup.

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: INFRA-STRUCTURE AGGREGATES, INC.
Address: 10058 IRON MOUNTAIN COURT
ALTA LOMA,CA, 91737
Phone: (909) 941-3694, **Fax:** (909) 941-1797
Work Categories:
AGGREGATE BASE;

hand

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Lovex General Engineering Corporation
Address: Po Box 1968
Wrightwood,CA, 92397
Phone: (760) 249-5428, **Fax:** (760) 249-6616
Work Categories:
Steel Structures, Ditches Excavation, 238990, All Other Specialty Trade Contractors, Structure Excavation, Clearing & Grubbing, Steel Crib Wall, Structure Backfill, Roadway Excavation, Construction Management

dup.

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: C G O CONSTRUCTION COMPANY
Address: 3100 EAST CEDAR STREET #14
ONTARIO,CA, 91761
Phone: (909) 930-5501, **Fax:** (909) 930-5503

no bid.

Work Categories:
CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; STEEL STRUCTURES; STEEL CRIB WALL; CONSULTANT, NON ENGINEERING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Archuleta Concrete Construction Company
Address: 79607 COUNTRY CLUB DRIVE, SUITE 1
Bermuda Dunes,CA, 92201
Phone: (760) 345-8722, **Fax:** (760) 345-8223 dup.
Work Categories:
PORTLAND CEMENT & CONCRETE PAVEMENT; REINFORCED CONCRETE SEWER PIPE; SACKED CONCRETE; CONCRETE CURB & SIDEWALK - MISC;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Mcc Equipment Rentals, Inc.
Address: 32389 Dunlap Boulevard
Yucaipa,CA, 92399
Phone: (909) 795-9300, **Fax:** (909) 795-7308 dup.
Work Categories:
Sewer Connection, Junction Chamber, 237110, Water And Sewer Line And Related Structures Construction, Corrugated Steel Pipe Inlet & Riser, Plastic Pipe, Subsurface Drain, Corrugated Metal Pipe (csp), Cast Iron Sewer Pipe, Asbestos-cement Sewer Pipe, Debri

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: GOLDEN ARROW ENGINEERING, INC
Address: 1960 CHICAGO AVENUE, SUITE D-13
RIVERSIDE,CA, 92507
Phone: (951) 722-0845, **Fax:** (951) 686-2473 dup.
Work Categories:
Additions, Alterations Or Repairs, New Single-family Housing Construction (except Operative Builders), Minor Concrete Structure, 236115, Prestressing Concrete Cast-in-place, Building Construction, Concrete Surface Finish

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Asap General Engineering
Address: 1747 Benedetto Point do not want solicitations.
Perris,CA, 92571
Phone: (951) 229-5952, **Fax:** (951) 943-1692
Work Categories:
Clearing & Grubbing, Consultant, Non Engineering, ~~237310,~~ Highway, Street, And Bridge Construction, Modify Bridge Item, Embankment Construction, Plane Asphalt Concrete, Reset, Adjust Roadway Items, Construction Management, Remove Bridge Item

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Ortiz Asphalt Paving, Inc
Address: 382 East Orange Show Road dup.
San Bernardino,CA, 92408
Phone: (951) 966-7060, **Fax:** (760) 995-4443
Work Categories:
Pavement Reinforcing Fabric, Place Asphalt Concrete Dike & Misc, 237310, Highway, Street, And Bridge Construction, Paving Asphalt (asphalt Concrete), Grading, Asphalt Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY

AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 36 firms listed below at 09:02PM on 08/25/2015. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.
Henry Sprague III

EXHIBIT "3" to MCM Construction, Inc. Good Faith Efforts Submittal
Caltrans Contract No. 08-0M2804

Item of Work	Provided Plans/ Specifications for Work Offered	Name of Selected Firm	DBE or Non	Name of Rejected Firm	Quote ($)	Price Difference ($)	Reason For Rejection
77, 81, 82, 83, 84, 103	Yes	Gerdau	Non	LA Steel Services	$1,430,022.00	$195,456.00	High Price
77, 81, 82, 83, 84, 103	Yes	Gerdau	Non	Empire Steel Inc	$1,357,219.44	$122,653.44	High Price
65, 67, 69	Yes	Griffith Company	Non	Austin Enterprise	Difficult to Quantify	Difficult to Quantify	Items not quoted complete, Griffith quoted items complete with larger scope covered
80	Yes	MCM Construction Inc (Self Perform)	Non	Austin Enterprise	$38,308.00	$11,618.00	High Price
1	Yes	Adanta, Inc	DBE	Appian UDBE SWPPP	$1,900.00	Chose another DBE	Higher Price, Adanta had larger scope covered
11	Yes	Borders Builders Inc	Non	Alfred Civil Engineering	$1,300.00	$450 lower	Part of the complete scope covered by Borders Builders
11, 14	Yes	Borders Builders Inc	Non	Tully Consulting Group	$4,100.00	$850	High Price/Part of the complete scope covered by Borders Builders
11, 12, 14	Yes	Borders Builders Inc	Non	La Firma Inc	$11,000.00	$2,750.00	High Price/Part of the complete scope covered by Borders Builders
6	Yes	MCM Construction Inc (Self Perform)	Non	Flash Traffic Inc	$800/Month	$300/Month	High Price/MCM owns message boards
23, 26, 97, 98, 99, 100, 101, 102	Yes	Safeguard Fence	DBE	Ace Fence Company	$206,920.00	Chose another DBE	High Price/Chose another DBE firm
78, 86, 87, 88, 89	Yes	MCM Construction Inc (Self Perform)	Non	Covarrubias Bros Construction Inc	$45,818.00	$5,977.00	High Price

EXHIBIT "3"

96	Yes	Griffith Company	Non	Covarrubias Bros Construction Inc	$1,828.35	$322.65 Lower	Item included in larger Griffith Scope, higher on all other items quoted

Please see attached quotes for names, addresses and phone numbers of selected & rejected firms.

REJECTED

FAX COVER SHEET

TO	Est.
COMPANY	MCM Construction
FAXNUMBER	19163340562
FROM	Richard Rabay
DATE	2015-09-23 18:46:39 GMT
RE	08-0M2804 Bid Offer

COVER MESSAGE

LA Steel Services

951-393-2015

LA STEEL SERVICES

1760 California Avenue, Corona, CA 92881
Phone: 951-393-2013
Fax: 951-340-2712
Contractor's License #998917
EIN # 47-3081534
DIR # 1000012901
DBE/SBE/MB/WBE Certified

BID/OFFER

CONTRACTOR:	**Bidding Contractors**	**BID DATE:**	**9/23/2015**
ATTENTION:	**Estimating**	**BID TIME:**	**2:00 PM**
PROJECT NAME:	**In San Bernardino County at Mountain Pass**	**ESTIMATE #:**	**E15-0082**
LOCATION:	**San Sernardino County, CA**		

LA Steel Services, Inc. **(DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice.** This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010

Addendum: # 1

Plans/Drawings: Sheet 1 to 128 of 128 sheet bid set

Architect/Engineer: Caltrans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
77F	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	235	CY	$ 380.09	$ 89,320.00
81F	BAR REINFORCING STEEL (BRIDGE)	543,900	LB	$ 1.45	$ 788,342.00
82F	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	304,700	LB	$ 1.64	$ 500,767.00
83F	BAR REINFORCING STEEL (GALVANIZED)	2,600	LB	$ 4.74	$ 12,323.00
84F	HEADED BAR REINFORCEMENT	192	EA	$ 66.58	$ 12,784.00
103F	CONCRETE BARRIER (TYPE 736)	1,045	LF	$ 25.35	$ 26,486.00
					$ 1,430,022.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc…) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 115 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. CIDH piles tied & stockpiled on-site one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded. For piles with recessed columns and/or pin columns the columns and/or pin columns will be tied and stockpiled FOB as individual cages for placing by others.
2. For build-on-site piles/columns, Contractor to provide (2) forklifts for building operation at no charge to subcontractor. (10,000 lb. telescoping forklifts)
3. Special order bars will be required, ample lead time for #14 bar will be required, subject to mill rolling dates.
4. Night work is excluded except by additive quote.

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).

17. All welding.
18. Pre-stressing and/or pre-stressing materials. (Including but not limited to, any additional reinforcing steel required by any pre-stressing/post tensioning system.)
19. Masonry Steel.
20. Reinforcing for precast concrete items.
21. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
22. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
23. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
24. Field bending of rebar other than by additive quote.
25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
26. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
27. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
28. Diaphragm dowels or bolts required for precast members.
29. Protection of exposed steel for future construction.
30. Overtime premiums and/or shift work.
31. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
    A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
    B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
    C. As required, adequate electrical power and compressed air (90 PSI Min.).
    D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such

written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor'saccount.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. LA Steel Services carries the following insurance coverage's.
    General Liability; Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate$2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
    Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

By: _____ *Richard Rabay* _____
RichardRabay

Its: _____ Vice President _____
Title

Contractor:

by: _____

Its: _____
Title

SELECTED

GERDAU

FACSIMILE COVER SHEET

TO:	FROM:
Estimating Dept.	Keith Dixon
COMPANY:	TITLE:
MCM Construction, Inc.	Regional Sales Manager
FAX NUMBER:	DATE:
(916) 334-0562	SEPTEMBER 23, 2015
PHONE NUMBER:	TOTAL NO. OF PAGES INCLUDING COVER:
(916) 334-1221	4

Re: Caltrans 08-0M2804-San Bernardino, CA

REINFORCING STEEL BID PROPOSAL

NOTES/COMMENTS

Attached is our Bid Proposal for the above-referenced Project.

Please call me, at the phone number listed below, if you have any questions.

Thank you.

Sincerely,

Keith Dixon

Keith Dixon
Regional Sales Manager
Gerdau Reinforcing -San Diego.
858-737-7680

RECEIVED TIME SEP. 23. 12:49PM

GERDAU

Contractor

Date: 09/23/2015
Estimate #: E15S-170

Attn: Estimating Department
Project: Caltrans 08-0M2804-Cedna Ditch to Wheaton Wash

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish and/or place concrete reinforcing materials in accordance with the CRSI Manual of Standard Practice and based on the following documents: **Bid Set: Civil and Structural Drawings**, Sheet 1-128 (128 Sheets) , as prepared by Caltrans, dated April 6, 2015. **Addenda #1 Noted.**

INCLUSIONS:

1. Furnish, fabricate, and install deformed **Reinforcing Bars for Cast-in-Place Concrete.**
2. Furnish, fabricate, cage and stockpile caisson cages at mutually agreed locations for placing by others (dobies supplied FOB)
3. Furnish deformed reinforcing bars **detailed per CRSI standards for Drill and Bond Dowels in B.I. #81 and #82, Concrete Curb in B.I. #95, FOB trucks jobsite, for placing by others..**
4. **All Deck Reinforcement, Barrier Reinforcement, and Girder Stirrups - Epoxy Coated per plan note on S105 & S124/128.**

EXCLUSIONS:

1. Testing or inspection other than the furnishing of certified mill test reports.
2. **Cost of bonds.**
3. Smooth, galvanized and epoxy coated bars.
4. Form savers, threaded bars, couplers, anchors, bolts, studs, stud rails, sheathing, "Rubatex", sleeves, or inserts.
5. Wrapping, coating, painting, or greasing of dowels.
6. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
7. Welding and/or dowels and welding of same to structural or miscellaneous iron.
8. **Reinforcing for: site work including all work outside building lines, metal stair pan treads and landings, topping slabs, underground drainage structures, duct banks, sidewalks, curbs, gutters and t-deck mesh.**
9. **Costs of splices and/or connections required for accommodation of Contractor's formwork and/or formwork sequencing, including impact costs or altered rebar placing sequences.**
10. **Placing slab-on-grade construction joint dowels.**
11. **Field Bending.**
12. **Traffic Control.**
13. **Setting CIDH caisson, pier or column cages and furnishing and installing "spacer wheels" or dobies" for the same. Cages are furnished, assembled and stacked on jobsite for installation by others.**
14. **Any layout of CMU Wall dowels.**
15. **Any costs for "Preparing and/or Stamping" of Shop Drawings by an Engineer.**
16. Cost of pour watchman other than during normal 40 hour straight-time work week while Subcontractor is performing scheduled work.
17. Splices in reinforcing bars, field bending and/or construction joint dowels for Contractor's convenience.
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.
19. Special insurance provisions including "Broad Form", "Type 1" indemnification and Primary & Non-contributory wording.
20. Liability Insurance for the construction of any single family dwelling, townhouse, condominium or multi-tract housing development.

RECEIVED TIME SEP. 23. 12:49PM

GERDAU

EXCLUSIONS (Cont.):

21. Any liability and defense or indemnification obligations associated with the completed work of apartments converted to condominiums, townhouse or housing.
22. Costs, impacts or liquidated damages as a result of material shortages caused by factors or market conditions beyond Subcontractor's reasonable control.

ASSUMPTIONS (Impacting Scope & Pricing):

1. **#6 Stirrups for Girders used per Drawing 106 of 128, as opposed to #5, called out on Drawing 105 of 128.**

CONDITIONS:

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which Subcontractor is a party.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $75.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4. All claims for shortages of masonry reinforcing must be made within 24 hours of delivery. Customer is responsible to provide necessary manpower and/or equipment for unloading purposes for CMU reinforcing bars and will coordinate deliveries with Seller.
5. Buyer to provide the following at no cost:
   a) Lines, grades, supporting rebar templates, layout, ramps, and scaffolding.
   b) Platforms (where required), for stressing post tension cables.
   c) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
   d) Protection of vertical reinforcing steel where required by safety regulations.
   e) **Operated crane* service during straight time working hours for unloading of trucks, hoisting and/or lowering of materials to the working levels adjacent to points of installation, and for the setting pre-assembled elements (* the use of excavating equipment or other equipment not specifically designed for these purposes shall be strictly prohibited).**
   f) Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
   g) Adequate areas for staging, storage, and pre-assembly of materials.
   h) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.
   i) Traffic control, flagmen, barricades, lane closures and all related permits.
   j) Two complete sets of construction drawings and one set of electronic drawings.
6. **Lengths of drilled pier cages to be determined by the Buyer prior to detailing of the steel.**
7. **On-site shortening, lengthening, or re-working of pre-tied caissons to make length adjustments shall be billed on a time and material basis only.**
8. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
9. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
10. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.

RECEIVED TIME SEP. 23. 12:49PM

GERDAU

CONDITIONS (Cont.):

11. **Work scope is limited to the bid items priced herein.**
12. **The following Pricing Bid Items are not for separate acceptance.**
13. **Prices are based on commencement of Subcontractor's scope by January 01, 2016 and completion of the same by March 31, 2017.**

PRICES:

Bid Item:	UOM	Qty.	Unit	Total Price
B.I. #77 (F): Structural Concrete, Approach Slab (Type N)	CY	235	$ 274.5532	$ 64,520.00
~~B.I. #79 (F): Minor Concrete (Minor Structure)~~	~~CY~~	~~6~~	~~$ 336.0000~~	~~$ 2,016.00~~
B.I. #81 (F): Bar Reinforcing Steel (Bridge)	LBS	543,900	$ 1.1167	$ 607,383.00
B.I. #82 (F): Bar Reinforcing Steel (Epoxy Coated) (Bridge)	LBS	304,700	$ 1.7325	$ 527,884.00
B.I. #83 (F): Bar Reinforcing Steel (Galvanized)	LBS	2,600	$ 1.9765	$ 5,139.00
B.I. #84 (F): Headed Bar Reinforcement	EA.	192	$ 27.2552	$ 5,233.00
~~B.I. #95: Minor Concrete (Miscellaneous Construction)~~	~~CY~~	~~12~~	~~$ 83.6667~~	~~$ 1,004.00~~
B.I. #103 (F): Concrete Barrier (Type 736)	LF	1,045	$ 23.3560	$ 24,407.00
Grand Total				~~$ 1,237,586.00~~

$1,234,506

TERMS OF PAYMENT:

A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
B. Installed work - 95% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel
License C50, #974202

BY: Keith Dixon
Keith Dixon, Regional Sales Manager
(858) 737-7680

DATE: 09/23/2015

ACCEPTED FOR:

BY: _____

DATE: _____

RECEIVED TIME SEP. 23. 12:49PM

REJECTED

EMPIRE STEEL INC.

FACSIMILE

To: Estimator	**From:** Saru Poch and Tammy Henry
Company: General Contractor	**Date:**
Project: Caltrans 08-0M8204	**Phone:** 909.509.5928 Fax: 909.509.5927
Phone:	**Pages:** 7 including cover page
Fax:	**CC:** file
Email:	**Email:** saru@empiresteelinc.com tammy@empiresteelinc.com

☐ Urgent ☐ For Review ☐ Please Comment ☐ Please Reply

Comments:

Estimator,

Attached is our proposal & pricing summary for the above-mentioned project.

Regards,
Saru Poch

P.O Box 9281 San Bernardino, CA 92427
C-50 License # 941239

Certified UDBE by U.S. DOT: CUCP# 38803
Certified SB by State of California D.G.S: Supplier# 1250920
Certified MBE & SBE by Metro: Metro File# 5342

RECEIVED TIME SEP. 23. 12:55PM

EMPIRE STEEL INC.

BID PROPOSAL

Project Name :	Caltrans 08-0M2804
Project Location:	Mountain Pass, CA
Engineer:	Caltrans
Date:	09/23/15
Estimate No:	ES 15-0923

Empire Steel Inc., hereinafter referred to as "Subcontractor", proposes to furnish labor and material for the abovementioned project, subject to the terms and conditions specified herein. Contractor agrees to accept and pay for the following described materials and labor, in accordance with the Concrete Reinforcing Steel Institute Manual of Standard Practice and the terms specified herein. Should Contractor desire to enter a contract with Subcontractor on the basis set forth above, please so indicate by signing and returning to us the original and one copy of this proposal which shall become a contract upon, but not before, final acceptance by us as indicated below. Upon such acceptance, a duly executed counterpart will be returned to you.

Price: Please see attached STEEL PRICE SUMMARY

Price is based on commencing work approximately January 2, 2016 and completion by July 31, 2017. Empire Steel Inc., reserves the right to negotiate for additional compensation if completion of this project is delayed beyond this date.

This quotation is based upon information contained in the following documents:

Specifications:	**Special Provisions**
Drawing(s):	**Drawings 1 to 128 dated 04/6/15**
Addendums:	**#1 dated 09/11/15**

- For scope of work, general conditions, and exclusions see succeeding pages
- This proposal will remain firm for 30 calendar days, after which the Subcontractor reserves the right to revise this proposal

Accepted on this _____ day of _____, 2015

_____	Empire Steel Inc.
By: _____	By: _____
Title: _____	Title: President

P.O. Box 9281 San Bernardino, CA 92427
Office: 909.509.5926 Fax: 909.509.5927
C-50 License # 941239
Certified UDBE by U.S. DOT: CUCP# 38803
Certified SB by State of California D.G.S: Supplier# 1250920
Certified MBE & SBE by Metro: Metro File# 5342

RECEIVED TIME SEP. 23. 12:55PM

EMPIRE STEEL INC

PROPOSAL TERMS

Definition of Work

- To furnish and/or install bar reinforcing steel for Caltrans 08-0M2804 project cast-in-place concrete structures as defined on pricing summary.

Special Notes

- **Material bond can be provided at a rate of 0.94% at cost to General Contractor**
- **Prices are based on shipments in minimum 40,000 lb shipments (27) trucklot – add'l $1200 per load**
- **110 Hook hours to be provided by General Contractor**

Empire Steel Inc. reserves the right to sub-contract any portion of work herein.

General Conditions

1. The following items are to be provided by Contractor, for use at all locations necessary, without charge to Empire Steel Inc.
    a. Grades and lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, etc...Subcontractor will layout reinforcing bars from the contractor provided lines.
    b. Templates/Starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by contract documents. Templates/Starter walls shall not be double formed before reinforcing steel is installed.
    c. Racks, ramps, ladder support system, heavy duty scaffolding.
    d. Full access to all working areas for material, equipment, and manpower.
    e. Adequate space for delivery, assembly and storage of reinforcing steel bars and welded wire mesh, accessible to semi-tractor-trailer deliveries and adjacent to area where material is to be used and/or hoisted/lowered.
    f. Adequate lighting and ventilation as required.
    g. Adequate electrical power as required and compressed air (90 PSI Min.).
    h. Drinking water, sanitary facilities, first aid service, shade structure, and emergency services.
2. Contractor shall provide adequate access to retrofit areas for rebar and coupler installation at no charge to Empire Steel Inc.
3. Contractor to furnish approved working drawings of the temporary support system for column cages, as required by the bid documents.
4. Contractor shall furnish, without charge, suitable crane service at regular working hours to hoist or lower our material to placing sites at the working level, and to set any prefabricated reinforcing steel bars or cage assemblies.
5. Upon Contractor's request for delivery of materials, all forms shall be clean and free of foreign materials prior to installation of steel.

P.O. Box 9281 San Bernardino, CA 92427
Office: 909.509.5926 Fax: 909.509.5927
C-50 License # 941239
Certified UDBE by U.S. DOT: CUCP# 38803
Certified SB by State of California D.G.S: Supplier# 1250920
Certified MBE & SBE by Metro: Metro File# 5342

RECEIVED TIME SEP. 23. 12:55PM

EMPIRE STEEL INC.

6. Contractor is responsible for furnishing, installing, and maintaining any form of rebar cap or safety device on installed reinforcing steel bars or reinforcing steel bars on the ground/stored.
7. Contractor to furnish level spaces on jobsite of size and location that we may require for office, material storage, and material fabrication and shop facilities.
8. Contractor to furnish Quality Control Manager, if required by specifications, including the production of a Quality Control Manual.
9. Contractor shall provide at all times ongoing full access to all areas of the project for at least one (1) Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.
10. Contractor will furnish parking spaces sufficient for Subcontractor field crews.
11. Contractor to furnish all cables, guys, and deadmen set, as required by Empire Steel Inc., to guy vertical reinforcing and or comply with temporary support system design.
12. Reinforcing steel bars ordered by Contractor, in lieu of Empire Steel Inc. field crew representatives, shall be the responsibility of Contractor.
13. Contractor shall remove and/or clean marks retained on concrete during layout of reinforcing steel bars if required.
14. Cleaning of formwork prior to the pour shall be by others.
15. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also, splices required due to low overhead, power lines and/or deficiencies in hoisting equipment, unless specifically shown on contract drawings at that particular location, shall be for Contractor's account.
16. Subcontractor shall not be liable for repair of any damage caused by others outside the control of Subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's responsibility for that portion of work.
17. Subcontractor shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing drawings, bar lists, or bending details.
18. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $75.00 per hour.

Project Scheduling

1. Architectural, Structural, and all other drawings and specifications containing information pertinent to the project, together with construction schedules to which Subcontractor is a party, shall be furnished by Contractor to Subcontractor in sufficient time to allow preparation and approval of placing drawings and details.
2. A minimum notice of seven (14) working days is required for fabrication and delivery of material to jobsite.
3. Subcontractor requires forty-eight (48) hours notice for cancellation of scheduled deliveries.
4. In the event of schedule delays caused by Owner, Contractor, or by other subcontractors, Empire Steel Inc. will be allowed to reschedule work in accordance with manpower availability not to exceed seventy-two (72) hours.

P.O. Box 9281 San Bernardino, CA 92427
Office: 909.509.5926 Fax: 909.509.5927
C-50 License # 941239
Certified UDBE by U.S. DOT: CUCP# 38803
Certified SB by State of California D.G.S: Supplier# 1250920
Certified MBE & SBE by Metro: Metro File# 5342

RECEIVED TIME SEP. 23. 12:55PM

EMPIRE STEEL INC

5. Bid price is based on placing during regular working hours, eight hours per day, and five days a week (all Union Holidays are observed). All work performed outside of such hours shall be charged at Subcontractor's standard rates for overtime, weekend, or holiday work.

Finance

1. Contractor to make a minimum of 100% monthly progress payments -Term Net 30
2. Charges for Subcontractor's account must be approved by signature of an authorized representative of the Subcontractor and submitted within 30 days.
3. Cost of Subcontractor show-up and/or stand-by-time, scheduled by Contractor, when work is not ready shall be for Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work per man scheduled that day.
4. If Contractor works multiple shifts, and/or overtime and Subcontractor finds it necessary to do likewise, all additional cost including premium time shall be for Contractor's account.
5. No material shipments for this project shall be made until a written contract, between Contractor and Subcontractor, for Subcontractor's work has been executed.
6. In the event of any proposal under a reduction incentive provision of the General Contract, Contractor shall protect Subcontractor's interest as they may appear and shall keep Subcontractor fully apprised of all other proposals, which may affect Subcontractor's work.
7. Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.
8. Storage claims for all items must be made within twenty-four (24) hours of delivery.
9. Site locations to be within 45 minutes driving time (for a semi-tractor trailer unit) from Mountain Pass, CA

Indemnity

1. Subcontractor's responsibility under any indemnification of hold harmless provisions applicable to the work undertaken herein is restricted to that resulting solely from the negligent acts or omissions of Subcontractor, its agents or employee's, arising out of its performance of work specified in the proposal.

Insurance

1. Subcontractor's insurance will not include a "Waiver of Subrogation" in favor of others.
2. ***Subcontractor has the following insurances coverage: Workers' Compensation-Statutory; General Liability-$1 Million/$2 Million; Automobile-$1 Million; Umbrella-$0***
3. ***Excludes additional insurance (excess/umbrella) costs other than coverage as previously stated.***

P.O. Box 9281 San Bernardino, CA 92427
Office: 909.509.5926 Fax: 909.509.5927
C-50 License # 941239
Certified UDBE by U.S. DOT: CUCP# 38803
Certified SB by State of California D.G.S: Supplier# 1250920
Certified MBE & SBE by Metro: Metro File# 5342

RECEIVED TIME SEP. 23. 12:55PM

EMPIRE STEEL INC.

EXCLUSIONS

Material Exclusions

1. ***Hoisting (all crane work) , to be provided by GC at no cost to Subcontractor***
2. Plain (smooth) round bars, threaded bars, sleeves, anchors, studs, bolts, embeds, and inserts.
3. Wrapping, coating, sheathing/sleeves, painting, and/or greasing of reinforcing steel and/or wire mesh.
4. Cutting, burning, cleaning, straightening and /or bending of existing steel and/or improperly placed drill and grout/bond dowels.
5. Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.
6. Cleaning, sandblasting or reworking of any steel due to negligence of other.
7. Protection of exposed steel for future construction.
8. All electrical bonding (grounding and grounding materials).
9. The cost of reworking, rehabilitating and/or replacing reinforcing steel and/or mesh damaged or lost as a result of flood conditions.
10. Scaffolding.
11. Trash bins.
12. Rebar for repair and/or reconstructing concrete work.
13. Any Bid Item(s) not specified herein.
14. Field bending or bending of stems in the field.

Labor Exclusions

1. Cost of pour watchman.
2. Cost of a Quality Control Manager.
3. Traffic control and flagmen, if required.
4. Grades, lines, and templates.

Financial, Testing, and Inspection Exclusions

1. All testing and inspection other than mill test reports.
2. Cost of Quality Control Managers.
3. The cost of bonds, penalties, and liquidated damages.
4. ***Material bond can be provided at rate of 0.94% at cost to Contractor***

Welding Exclusions

1. All welding, except welded hoops

P.O. Box 9281 San Bernardino, CA 92427
Office: 909.509.5926 Fax: 909.509.5927
C-50 License # 941239
Certified UDBE by U.S. DOT: CUCP# 38803
Certified SB by State of California D.G.S: Supplier# 1250920
Certified MBE & SBE by Metro: Metro File# 5342

RECEIVED TIME SEP. 23. 12:55PM

CALTRANS 08-0M2804

EMPIRE STEEL INC

11:41 AM 9/23/2015

Steel Price Summary

Bid Item	Item Description	Unit of Measure	Estim. Qty's	Unit Price	Bid Price
77 (F)	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	235	$ 322.534	$ 75,795.49
81 (F)	BAR REINFORCING STEEL (BRIDGE)	LB	543,900	$ 1.288	$ 700,489.51
82 (F)	BAR REINFORCING STEEL (EPOXY COATED BRIDGE)	LB	304,700	$ 1.729	$ 526,943.53
83 (F)	BAR REINFORCING STEEL (GALVANIZED)	LB	2,600	$ 2.316	$ 6,022.64
84 (F)	HEADED BAR REINFORCEMENT	EA	192	$ 26.513	$ 5,090.40
103 (F)	CONCRETE BARRIER (TYPE 736)	LF	1,045	$ 41.031	$ 42,877.87
				TOTAL PRICE	$ 1,357,219.44
81(A)	ALTERNATE ADD OPTION - ADD PILE LENGTHS (IF DRILLED)	LS	1		$ 57,034.84

RECEIVED TIME SEP. 23. 12:55PM

SELECTED

GERDAU

FACSIMILE COVER SHEET

TO:	FROM:
Estimating Dept.	Keith Dixon
COMPANY:	TITLE:
MCM Construction, Inc.	Regional Sales Manager
FAX NUMBER:	DATE:
(916) 334-0562	SEPTEMBER 23, 2015
PHONE NUMBER:	TOTAL NO. OF PAGES INCLUDING COVER:
(916) 334-1221	4

Re: Caltrans 08-0M2804-San Bernardino, CA

REINFORCING STEEL BID PROPOSAL

NOTES/COMMENTS

Attached is our Bid Proposal for the above-referenced Project.

Please call me, at the phone number listed below, if you have any questions.

Thank you.

Sincerely,

Keith Dixon

Keith Dixon
Regional Sales Manager
Gerdau Reinforcing -San Diego.
858-737-7680

RECEIVED TIME SEP. 23. 12:49PM

GERDAU

Contractor

Date: 09/23/2015
Estimate #: E15S-170

Attn: Estimating Department
Project: Caltrans 08-0M2804-Cedna Ditch to Wheaton Wash

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish and/or place concrete reinforcing materials in accordance with the CRSI Manual of Standard Practice and based on the following documents: **Bid Set: Civil and Structural Drawings**, Sheet 1-128 (128 Sheets) , as prepared by Caltrans, dated April 6, 2015. **Addenda #1 Noted.**

INCLUSIONS:

1. Furnish, fabricate, and install deformed **Reinforcing Bars for Cast-in-Place Concrete.**
2. Furnish, fabricate, cage and stockpile caisson cages at mutually agreed locations for placing by others (dobies supplied FOB)
3. Furnish deformed reinforcing bars **detailed per CRSI standards for Drill and Bond Dowels in B.I. #81 and #82, Concrete Curb in B.I. #95, FOB trucks jobsite, for placing by others..**
4. **All Deck Reinforcement, Barrier Reinforcement, and Girder Stirrups - Epoxy Coated per plan note on S105 & S124/128.**

EXCLUSIONS:

1. Testing or inspection other than the furnishing of certified mill test reports.
2. **Cost of bonds.**
3. Smooth, galvanized and epoxy coated bars.
4. Form savers, threaded bars, couplers, anchors, bolts, studs, stud rails, sheathing, "Rubatex", sleeves, or inserts.
5. Wrapping, coating, painting, or greasing of dowels.
6. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
7. Welding and/or dowels and welding of same to structural or miscellaneous iron.
8. **Reinforcing for: site work including all work outside building lines, metal stair pan treads and landings, topping slabs, underground drainage structures, duct banks, sidewalks, curbs, gutters and t-deck mesh.**
9. **Costs of splices and/or connections required for accommodation of Contractor's formwork and/or formwork sequencing, including impact costs or altered rebar placing sequences.**
10. **Placing slab-on-grade construction joint dowels.**
11. **Field Bending.**
12. **Traffic Control.**
13. **Setting CIDH caisson, pier or column cages and furnishing and installing "spacer wheels" or dobies" for the same. Cages are furnished, assembled and stacked on jobsite for installation by others.**
14. **Any layout of CMU Wall dowels.**
15. **Any costs for "Preparing and/or Stamping" of Shop Drawings by an Engineer.**
16. Cost of pour watchman other than during normal 40 hour straight-time work week while Subcontractor is performing scheduled work.
17. Splices in reinforcing bars, field bending and/or construction joint dowels for Contractor's convenience.
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.
19. Special insurance provisions including "Broad Form", "Type 1" indemnification and Primary & Non-contributory wording.
20. Liability Insurance for the construction of any single family dwelling, townhouse, condominium or multi-tract housing development.

RECEIVED TIME SEP. 23. 12:49PM

GERDAU

EXCLUSIONS (Cont.):

21. Any liability and defense or indemnification obligations associated with the completed work of apartments converted to condominiums, townhouse or housing.
22. Costs, impacts or liquidated damages as a result of material shortages caused by factors or market conditions beyond Subcontractor's reasonable control.

ASSUMPTIONS (Impacting Scope & Pricing):

1. **#6 Stirrups for Girders used per Drawing 106 of 128, as opposed to #5, called out on Drawing 105 of 128.**

CONDITIONS:

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which Subcontractor is a party.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $75.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4. All claims for shortages of masonry reinforcing must be made within 24 hours of delivery. Customer is responsible to provide necessary manpower and/or equipment for unloading purposes for CMU reinforcing bars and will coordinate deliveries with Seller.
5. Buyer to provide the following at no cost:
   a) Lines, grades, supporting rebar templates, layout, ramps, and scaffolding.
   b) Platforms (where required), for stressing post tension cables.
   c) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
   d) Protection of vertical reinforcing steel where required by safety regulations.
   e) **Operated crane* service during straight time working hours for unloading of trucks, hoisting and/or lowering of materials to the working levels adjacent to points of installation, and for the setting pre-assembled elements (* the use of excavating equipment or other equipment not specifically designed for these purposes shall be strictly prohibited).**
   f) Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
   g) Adequate areas for staging, storage, and pre-assembly of materials.
   h) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.
   i) Traffic control, flagmen, barricades, lane closures and all related permits.
   j) Two complete sets of construction drawings and one set of electronic drawings.
6. **Lengths of drilled pier cages to be determined by the Buyer prior to detailing of the steel.**
7. **On-site shortening, lengthening, or re-working of pre-tied caissons to make length adjustments shall be billed on a time and material basis only.**
8. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
9. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
10. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.

RECEIVED TIME SEP. 23. 12:49PM

GERDAU

CONDITIONS (Cont.):

11. **Work scope is limited to the bid items priced herein.**
12. **The following Pricing Bid Items are not for separate acceptance.**
13. **Prices are based on commencement of Subcontractor's scope by January 01, 2016 and completion of the same by March 31, 2017.**

PRICES:

Bid Item:	UOM	Qty.	Unit	Total Price
B.I. #77 (F): Structural Concrete, Approach Slab (Type N)	CY	235	$ 274.5532	$ 64,520.00
~~B.I. #78 (F): Minor Concrete (Minor Structure)~~	~~CY~~	~~6~~	~~$ 336.0000~~	~~$ 2,016.00~~
B.I. #81 (F): Bar Reinforcing Steel (Bridge)	LBS	543,900	$ 1.1167	$ 607,383.00
B.I. #82 (F): Bar Reinforcing Steel (Epoxy Coated) (Bridge)	LBS	304,700	$ 1.7325	$ 527,884.00
B.I. #83 (F): Bar Reinforcing Steel (Galvanized)	LBS	2,600	$ 1.9765	$ 5,139.00
B.I. #84 (F): Headed Bar Reinforcement	EA.	192	$ 27.2552	$ 5,233.00
~~B.I. #95: Minor Concrete (Miscellaneous Construction)~~	~~CY~~	~~12~~	~~$ 83.6667~~	~~$ 1,004.00~~
B.I. #103 (F): Concrete Barrier (Type 736)	LF	1,045	$ 23.3560	$ 24,407.00
Grand Total				~~$ 1,237,586.00~~

$ 1,234,566

TERMS OF PAYMENT:

A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
B. Installed work - 95% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel
License C50, #974202

BY: Keith Dixon
Keith Dixon, Regional Sales Manager
(858) 737-7680

DATE: 09/23/2015

ACCEPTED FOR:

BY: _____

DATE: _____

RECEIVED TIME SEP. 23. 12:49PM

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-13602
Certified UDBE CT-13602

REJECTED

BID PROPOSAL

Contract: CDOT # 08-0M2804
Rt 15, San Bernardino County

Bid Date: September 23, 2015

BID ITEM # 65 / Jointed Plain Concrete Pavement (portion):

930 cy
Daily Saw cut and vacuum contraction joints.....$1,450.00 / day

BID ITEM # 67 / Drill and Bond (Tie Bar) (portion):

780 ea Drill and install tie bars.....$9.82 / lf.....$7,659.60
Note: Contractor to supply tie bar and epoxy

BID ITEM # 69 / Joint Seal (Silicone) (portion):

2,300 lf Widen, prep, furnish and install joint sealant.....$4.37 / lf.....$10,051.00
Note: 3 shifts required

Conditions for above items:

1. Contractor to supply traffic control as required. **As noted**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included. Additional moves at $2,000.00 each.
5. A copy of this quotation shall be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

RECEIVED TIME SEP. 22. 5:37PM

SELECTED

GRIFFITH COMPANY

LOS ANGELES DISTRICT
12200 Bloomfield Ave.
Santa Fe Springs, CA
90670-0150
[562] 929-1128
Fax [562] 864-8970
License #88

To:	MCM Construction, Bloomington	**Contact:**	
Address:	Bloomington, CA	**Phone:**	916-334-1221
		Fax:	916-334-8355/916-334-0562
Project Name:	(08-0M2804) RTE 15 San Bernardino Co - Ceda Ditch Bridge (SUB)	**Bid Number:**	
Project Location:	San Bernardino, CA	**Bid Date:**	9/23/2015

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
25	RAPID SET CONCRETE (PATCH)	216.00	CF	$88.75	$19,170.00
54	LEAN CONCRETE BASE	260.00	CY	$350.00	$91,000.00
55	BASE BOND BREAKER	2,150.00	SY	$2.70	$5,805.00
65	JOINTED PLAIN CONCRETE PAVEMENT	930.00	CY	$438.00	$407,340.00
67	DRILL AND BOND (TIE BAR)	780.00	EACH	$32.55	$25,389.00
69	JOINT SEAL (SILICONE)	2,300.00	LF	$7.80	$17,940.00
78	MINOR CONCRETE (MINOR STRUCTURE)	6.00	CY	$3,805.00	$22,830.00
79	DRILL AND BOND DOWEL	375.00	LF	$23.35	$8,756.25
95	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	12.00	CY	$1,710.00	$20,520.00
96	MISCELLANEOUS IRON AND STEEL	717.00	LB	$3.00	$2,151.00

Total Bid Price: $620,901.25

Notes:

- TERMS & CONDITIONS:
  1.) This proposal shall remain good for a period of 30 days, unless a written acceptance of the proposal is accepted.
  2.) Price good thru 12-31-16 with written acceptance. After this date, price increase may apply.
  3.) Price is based on a Minor Concrete, LCB & Class 1 concrete mix natural gray colored concrete.
  4.) Based on a total of 3 move-ins only. Additional move-in is at $6,000. Move-in is defined as consecutive work scheduled to meet minimum production.
  5.) Proposal is based on a regular 8-hr work shift. No night or weekend work.
  6.) All utilities, manholes, vaults & poles to be relocated/adjusted by others prior to any concrete work. Roadbed access to be made level, firm & accessible for all types of equipment required to perform work.
  7.) Anything not specifically mentioned in bid should not be assumed as part of the bid.
  8.) All items of work should be awarded for bid price to be valid. If certain items will not be awarded please advise us to receive authorization to make proposal legitimate.
  9.) This proposal with it's terms & exclusions listed should be made a part of subcontract for prices to be valid.
  10.) Quantities shall be determined by physical field measurements and in accordance with the method of computation used by the State Department of Transportation where such methods are applicable. No allowance will be made to buyer for labor, material, repairs or alterations performed, furnished or made without our prior written consent. Buyer agrees to protect our work from others, including damage by vehicles, pedestrians, or graffiti marks.
- EXCLUSIONS:
  1.) Bonds (i.e. Labor & Material, Performance Bonds, etc.) are excluded and is at 0.87% of total bid amount if required.
  2.) Engineering, Design, Temp Plating, Tree Grates & Frames, Traffic Control, Dust Control, Repair/Relocation of Irrigation Lines & Sprinkler Heads, SWPPP, Barricades, Permits, Fees, Inspections & Survey, Development & Implementation of Contingency Plans.
  3.) Railroad Insurance, OCIP & Special Type of Insurance are excluded in this bid.
  4.) Grading & Base by others. Grades to be received at +/- 0.05' prior to concrete placement.
  5.) Griffith is not responsible for damage to concrete caused by compaction failure, expansive soil, erosion, or any other soil condition.
- PAYMENT TERMS:
  1.) Payment based on net 30 days. Unpaid balances will be subject to a 1.5% per month late fee. plus collection costs including reasonable attorney's fees incurred to collect. If at any time, in our opinion, the financial responsibility for the buyer becomes impaired or unsatisfactory, or payments are not made as scheduled, we reserve the right to stop work, and demand payment in full, including retentions, and require payment in advance on any other work. If there is any work stoppage for a period of sixty days, then all unpaid work, including retentions, shall be paid in full upon five (5) days written notice.

9/23/2015 10:04:54 AM

RECEIVED TIME SEP. 23. 11:27AM

ACCEPTED:	CONFIRMED:
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**GRIFFITH COMPANY**
Buyer: _____	**Authorized Signature:** _____
Signature: _____	**Estimator:** Steve Timm
Date of Acceptance: _____	stimm@griffithcompany.net

RECEIVED TIME SEP. 23. 11:27AM

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-13602
Certified UDBE CT-13602
DIR # 1000001896

REJECTED

BID PROPOSAL

Contract: CDOT # 08-0M2804
Rt 15, San Bernardino County

Bid Date: September 23, 2015

BID ITEM # 80 / Joint Seal (MR 2") (portion):

314 lf Widen, prep, furnish and install compression seal.....$122.00 / lf.....$38,308.00

Conditions for above items:

1. Contractor to supply traffic control as needed. **4 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included. Additional moves at $2,000.00 each.
5. A copy of this quotation shall be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

RECEIVED TIME SEP. 22. 5:37PM

SELECTED-SELF PERFORM

MCM Construction, Inc.

6413 32nd Street

North Highlands, CA 95660

(916) 334-1221

Item 80

$26,690 ($11,618 Lower than Austin Enterprise)

REJECTED

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, September 18, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 08-0M2804**

Bridge Replacement and Widen, Conc and HMA Pvmt, Cold Plane AC Pvmt.

Bid Date: **September 23, 2015**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan	$1,900.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

RECEIVED TIME SEP. 22. 4:12PM

SELECTED

Adanta, Inc.
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357
DIR Registration #1000029442

Adanta

September 17, 2015

DBE QUOTE

Attn: Estimator

Subject: **Caltrans Contract 08-0M2804**

Description	*Qty*	*Unit Cost*	*Total Cost*
LEAD COMPLIANCE PLAN	1	LS	$1,250
STORM WATER POLLUTION PREVENTION PLAN (assumes Risk Level 2)	1	LS	$2,100
ASBESTOS COMPLIANCE PLAN	1	LS	$1,250
HEALTH AND SAFETY PLAN	1	LS	$2,500
		Total	$7,100

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz

Kimberly Patz, President

REJECTED

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

9/22/2015

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

==========

Subject:08-0M2804:- Bridge replacement and widen, conc and HMA pvmt, cold plane AC pvmt.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	$1,300	$1,300

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

RECEIVED TIME SEP. 23. 12:10AM

Back To Query Form

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (916) 334-0562 Page 2 of 3 09/22/2015 11:01 PM

RECEIVED TIME SEP. 23. 12:10AM

Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (916) 334-0562 Page 3 of 3 09/22/2015 11:01 PM

RECEIVED TIME SEP. 23. 12:10AM

SELECTED

PROPOSAL

TO: ESTIMATING

License No. 971457 DIR # 100020713

BORDERS BUILDERS, INC.
13101 Washington Blvd., Ste. 236
Los Angeles, CA 90066
p (310) 566-7472
f (310) 566-7475
howard@borders-builders.com

Bid Items: 10-17; 50, 51
STORMWATER & EROSION CONTROL SCOPE

Bid Date:	*9/23/2015*
Project:	*CT 08-0M2804*
Location:	*San Bernardino County*
Scope:	*Stormwater/Erosion*
Duration:	*420 Work Days*
Spec:	*Caltrans*
Plans:	*Caltrans*

	DESCRIPTION	UNIT	QUANTITY	UNIT		TOTAL
10	*JOB SITE MANAGEMENT*	LS	1	14,060.00	$	14,060.00
	Includes 76 weeks of BMP inspections (weekly and rain events) by state certified QSD (Water Pollution Control Manager)					
11	*PREPARE STORMWATER POLLUTION PREVENTION PLAN* SWPPP Report by State Certified SWPPP Developer (QSD)	LS	1	$ 1,750.00	$	1,750.00
12	*RAIN EVENT ACTION PLAN*	EA	20	$ 250.00	$	5,000.00
13	*STORMWATER SAMPLING AND ANALYSIS DAY*	EA	8	$ 250.00	$	2,000.00
14	*STORMWATER ANNUAL REPORT*	EA	3	$ 500.00	$	1,500.00
15	*TEMPORARY HYDRAULIC MULCH (BFM)*	SQYD	8,160	$ 0.65	$	5,304.00
16	*TEMPORARY FIBER ROLL*	LF	4,440	$ 1.45	$	6,438.00
17	*TEMPORARY SILT FENCE*	LF	5,310	$ 1.50	$	7,965.00
50	*MOVE-IN/MOVE-OUT EROSION CONTROL*	EA	1	$ 450.00	$	450.00
51	*EROSION CONTROL (BFM) (SQ FT)*	SF	63,700	$ 0.08	$	5,096.00
	TOTAL LUMP SUM BID				$	49,563.00

Turnkey SWPPP/WPC Services:
Includes weekly and rain-event (Pre-Rain, During-Rain and Post-Rain) inspections and reports for 76 weeks
Completion of Non-stormwater visual Quarterly inspection reports. QSD will be Caltrans Contractor WPC Manager
NOAA weather monitoring and coordination with construction site Superintendent
WPCP updating and amendments by the QSD @ $500/Ea additional fee

Installation of rain gauge and monitoring of rain gauge log
Includes one WPC/SWPPP Training Session for GC and subcontractors

Temporary Erosion Control Measures/BMPs
All BMPs will meet Caltrans Standard Specifications

PRICE IS OK PER HOWARD

Bid Options:
Additional BMP Training for GC and Subcontractors: $350.00 per session
QSD or QSP Consultation: $125 per Hour (2 Hour Minimum)
Laminated Enlarged WPC Drawings: $150.00/Sheet

Qualifications Staff Members:
Certified/Qualified SWPPP Developer (QSD)
Certified/Qualified SWPPP Practitioner (QSP)
Certified Professional in Erosion and Sediment Control (CPESC)
Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)

Inclusions/Exclusions
Unit prices applicable if bid quantities are exceeded
Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP
Excludes permit fees of any type and BMP maintenance or removals (can be added as T and M items)
Border's Builders advance written approval required to split out bid line items
Night and Weekend work not included. Water for our use to be provided by General Contractor
Union/PLA Contractor/Prevailing Wages. Bonding by others
Standby Rate is $95.00/hour/man. Additional mobilizations: $450.00/Each. Seed, Watering and Establishment excluded

RECEIVED TIME SEP. 23. 9:10AM

BORDERS BUILDERS, INC

SWPPP * General Construction * Earth Services * Landscape

13101 Washington Blvd. #236, Los Angeles, CA 90066
Office: 310-566-7472 / Fax: 310-566-7475
howard@borders-builders.com

California License No. 971457

DIR # 100020713

We are proud to provide a full range of services to our clients with a combined experience level among our principals of close to 70 years in the construction industry. We specialize in Storm Water & Erosion Control Services (SWPPP), and meeting compliance requirements on both the state and federal level, utilizing the installation of Best Management Practices (BMP), including but not limited to sandbags, fiber rolls, silt fences, temporary slope drains, hydro-seeding, dust control, and other temporary drainage measures. We also provide monitoring of SWPPP compliance along with preparation and submission of final reporting.

Standard Qualifications

1) Our proposals are based entirely on preliminary information provided by plans and specifications. Any future changes shall be dealt with as changes to the contract value.
2) Any unforeseen conditions including hazardous material abatement, and unknown obstructions are not included in this proposal.
3) Special Inspections and Deputy Inspectors are not included in this proposal.
4) This proposal is based on Union/PLA or prevailing wages (per job requirements).
5) All permit fees and related costs shall be reimbursed.
6) Any delays and/or postponements are not included in this proposal.
7) Liquidated Damages are not included in this proposal.
8) Any surveying and soil engineering that is required shall be performed by others.
9) Water trucks, water, hauling dirt, grading, and soil reporting/engineering are not included in this proposal.
10) Traffic control is not included in this proposal
11) Bonding by others. Payment terms: Net 20 Days.
12) Security for the job site and materials shall be provided by others.
13) This proposal is valid for thirty days.
14) BMP maintenance and removals excluded (Call for T and M pricing option).

Respectfully Submitted,
Howard Feldman
Direct: 310-729-8063
howard@borders-builders.com

RECEIVED TIME SEP. 23. 9:10AM

REJECTED

TCG

Civil Engineering and Stormwater Solutions

September 18, 2015

RE: Proposal for SWPPP for Caltrans 08-0M2804, Bids 9/23/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
   I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
   II. Prepare Water Pollution Control Drawings as part of the SWPPP.
   III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Storm Water Annual Report
   I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
   II. Report will be prepared by a Qualified SWPPP Developer (QSD).

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 11)	$2,600
B. Storm Water Annual Report ($500 EA x 3, Bid Item No. 14)	$ 1,500

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

AUTHORIZATION TO PROCEED

Name: _____ Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

PROPOSAL

SELECTED

TO: ESTIMATING

License No. 971457 DIR # 100020713
BORDERS BUILDERS, INC.
13101 Washington Blvd., Ste. 236
Los Angeles, CA 90066
p (310) 566-7472
f (310) 566-7475
howard@borders-builders.com

Bid Items: 10-17; 50, 51
STORMWATER & EROSION CONTROL SCOPE

Bid Date:	9/23/2015
Project:	CT 08-0M2804
Location:	San Bernardino County
Scope:	Stormwater/Erosion
Duration:	420 Work Days
Spec:	Caltrans
Plans:	Caltrans

9185/mk

	DESCRIPTION	UNIT	QUANTITY	UNIT		TOTAL
10	*JOB SITE MANAGEMENT* Includes 76 weeks of BMP inspections (weekly and rain events) by state certified QSD (Water Pollution Control Manager)	LS	1	14,060.00	$	14,060.00
11	*PREPARE STORMWATER POLLUTION PREVENTION PLAN* SWPPP Report by State Certified SWPPP Developer (QSD)	LS	1	$ 1,750.00	$	1,750.00
12	*RAIN EVENT ACTION PLAN*	EA	20	$ 250.00	$	5,000.00
13	*STORMWATER SAMPLING AND ANALYSIS DAY*	EA	8	$ 250.00	$	2,000.00
14	*STORMWATER ANNUAL REPORT*	EA	3	$ 500.00	$	1,500.00
15	*TEMPORARY HYDRAULIC MULCH (BFM)*	SQYD	8,160	$ 0.65	$	5,304.00
16	*TEMPORARY FIBER ROLL*	LF	4,440	$ 1.45	$	6,438.00
17	*TEMPORARY SILT FENCE*	LF	5,310	$ 1.50	$	7,965.00
50	*MOVE-IN/MOVE-OUT EROSION CONTROL*	EA	1	$ 450.00	$	450.00
51	*EROSION CONTROL (BFM) (SQ FT)*	SF	63,700	$ 0.08	$	5,096.00
	TOTAL LUMP SUM BID				$	49,563.00

Turnkey SWPPP/WPC Services:
Includes weekly and rain-event (Pre-Rain, During-Rain and Post-Rain) inspections and reports for 76 weeks
Completion of Non-stormwater visual Quarterly inspection reports. QSD will be Caltrans Contractor WPC Manager
NOAA weather monitoring and coordination with construction site Superintendent
WPCP updating and amendments by the QSD @ $500/Ea additional fee

Installation of rain gauge and monitoring of rain gauge log
Includes one WPC/SWPPP Training Session for GC and subcontractors

Temporary Erosion Control Measures/BMPs
All BMPs will meet Caltrans Standard Specifications

PRICE IS OK PER HOWARD

Bid Options:
Additional BMP Training for GC and Subcontractors: $350.00 per session
QSD or QSP Consultation: $125 per Hour (2 Hour Minimum)
Laminated Enlarged WPC Drawings: $150.00/Sheet

Qualifications Staff Members:
Certified/Qualified SWPPP Developer (QSD)
Certified/Qualified SWPPP Practitioner (QSP)
Certified Professional in Erosion and Sediment Control (CPESC)
Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)

Inclusions/Exclusions
Unit prices applicable if bid quantities are exceeded
Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP
Excludes permit fees of any type and BMP maintenance or removals (can be added as T and M items)
Border's Builders advance written approval required to split out bid line items
Night and Weekend work not included. Water for our use to be provided by General Contractor
Union/PLA Contractor/Prevailing Wages. Bonding by others
Standby Rate is $95.00/hour/man. Additional mobilizations: $450.00/Each. Seed, Watering and Establishment excluded

RECEIVED TIME SEP. 23. 9:10AM

BORDERS BUILDERS, INC

SWPPP * General Construction * Earth Services * Landscape

13101 Washington Blvd. #236, Los Angeles, CA 90066
Office: 310-566-7472 / Fax: 310-566-7475
howard@borders-builders.com

California License No. 971457

DIR # 100020713

We are proud to provide a full range of services to our clients with a combined experience level among our principals of close to 70 years in the construction industry. We specialize in Storm Water & Erosion Control Services (SWPPP), and meeting compliance requirements on both the state and federal level, utilizing the installation of Best Management Practices (BMP), including but not limited to sandbags, fiber rolls, silt fences, temporary slope drains, hydro-seeding, dust control, and other temporary drainage measures. We also provide monitoring of SWPPP compliance along with preparation and submission of final reporting.

Standard Qualifications

1) Our proposals are based entirely on preliminary information provided by plans and specifications. Any future changes shall be dealt with as changes to the contract value.
2) Any unforeseen conditions including hazardous material abatement, and unknown obstructions are not included in this proposal.
3) Special Inspections and Deputy Inspectors are not included in this proposal.
4) This proposal is based on Union/PLA or prevailing wages (per job requirements).
5) All permit fees and related costs shall be reimbursed.
6) Any delays and/or postponements are not included in this proposal.
7) Liquidated Damages are not included in this proposal.
8) Any surveying and soil engineering that is required shall be performed by others.
9) Water trucks, water, hauling dirt, grading, and soil reporting/engineering are not included in this proposal.
10) Traffic control is not included in this proposal
11) Bonding by others. Payment terms: Net 20 Days.
12) Security for the job site and materials shall be provided by others.
13) This proposal is valid for thirty days.
14) BMP maintenance and removals excluded (Call for T and M pricing option).

Respectfully Submitted,
Howard Feldman
Direct: 310-729-8063
howard@borders-builders.com

RECEIVED TIME SEP. 23. 9:10AM

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

REJECTED

Project:

08-0M2804

Bridge replacement and widen, conc and HMA pvmt, cold plane AC pvmt.

08-SBd-15-171.8/ 173.8

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130300	Prepare Storm Water Pollution Prevention Plan	LS	1	$2,000.00	$2,000.00
12	130310	Rain Event Action Plan	LS	20	$300.00	$6,000.00
14	130330	Prepare Annual Report	LS	3	$1,000.00	$3,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

ICENTE BRAVO.

RECEIVED TIME SEP. 22. 9:04PM

PROPOSAL

SELECTED TO: ESTIMATING

License No. 971457 DIR # 100020713
BORDERS BUILDERS, INC.
13101 Washington Blvd., Ste. 236
Los Angeles, CA 90066
p (310) 566-7472
f (310) 566-7475
howard@borders-builders.com

Bid Items: 10-17; 50, 51
STORMWATER & EROSION CONTROL SCOPE

Bid Date:	*9/23/2015*
Project:	*CT 08-0M2804*
Location:	*San Bernardino County*
Scope:	*Stormwater/Erosion*
Duration:	*420 Work Days*
Spec:	*Caltrans*
Plans:	*Caltrans*

9185/mk

	DESCRIPTION	UNIT	QUANTITY	UNIT		TOTAL
10	*JOB SITE MANAGEMENT* Includes 76 weeks of BMP inspections (weekly and rain events) by state certified QSD (Water Pollution Control Manager)	LS	1	14,060.00	$	14,060.00
11	*PREPARE STORMWATER POLLUTION PREVENTION PLAN* SWPPP Report by State Certified SWPPP Developer (QSD)	LS	1	$ 1,750.00	$	1,750.00
12	*RAIN EVENT ACTION PLAN*	EA	20	$ 250.00	$	5,000.00
13	*STORMWATER SAMPLING AND ANALYSIS DAY*	EA	8	$ 250.00	$	2,000.00
14	*STORMWATER ANNUAL REPORT*	EA	3	$ 500.00	$	1,500.00
15	*TEMPORARY HYDRAULIC MULCH (BFM)*	SQYD	8,160	$ 0.65	$	5,304.00
16	*TEMPORARY FIBER ROLL*	LF	4,440	$ 1.45	$	6,438.00
17	*TEMPORARY SILT FENCE*	LF	5,310	$ 1.50	$	7,965.00
50	*MOVE-IN/MOVE-OUT EROSION CONTROL*	EA	1	$ 450.00	$	450.00
51	*EROSION CONTROL (BFM) (SQ FT)*	SF	63,700	$ 0.08	$	5,096.00
	TOTAL LUMP SUM BID				$	49,563.00

Turnkey SWPPP/WPC Services:
Includes weekly and rain-event (Pre-Rain, During-Rain and Post-Rain) inspections and reports for 76 weeks
Completion of Non-stormwater visual Quarterly inspection reports. QSD will be Caltrans Contractor WPC Manager
NOAA weather monitoring and coordination with construction site Superintendent
WPCP updating and amendments by the QSD @ $500/Ea additional fee

Installation of rain gauge and monitoring of rain gauge log
Includes one WPC/SWPPP Training Session for GC and subcontractors

Temporary Erosion Control Measures/BMPs
All BMPs will meet Caltrans Standard Specifications

PRICE IS OK PER HOWARD

Bid Options:
Additional BMP Training for GC and Subcontractors: $350.00 per session
QSD or QSP Consultation: $125 per Hour (2 Hour Minimum)
Laminated Enlarged WPC Drawings: $150.00/Sheet

Qualifications Staff Members:
Certified/Qualified SWPPP Developer (QSD)
Certified/Qualified SWPPP Practitioner (QSP)
Certified Professional in Erosion and Sediment Control (CPESC)
Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)

Inclusions/Exclusions
Unit prices applicable if bid quantities are exceeded
Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP
Excludes permit fees of any type and BMP maintenance or removals (can be added as T and M items)
Border's Builders advance written approval required to split out bid line items
Night and Weekend work not included. Water for our use to be provided by General Contractor
Union/PLA Contractor/Prevailing Wages. Bonding by others
Standby Rate is $95.00/hour/man. Additional mobilizations: $450.00/Each. Seed, Watering and Establishment excluded

RECEIVED TIME SEP. 23. 9:10AM

BORDERS BUILDERS, INC

SWPPP * General Construction * Earth Services * Landscape

13101 Washington Blvd. #236, Los Angeles, CA 90066
Office: 310-566-7472 / Fax: 310-566-7475
howard@borders-builders.com

California License No. 971457

DIR # 100020713

We are proud to provide a full range of services to our clients with a combined experience level among our principals of close to 70 years in the construction industry. We specialize in Storm Water & Erosion Control Services (SWPPP), and meeting compliance requirements on both the state and federal level, utilizing the installation of Best Management Practices (BMP), including but not limited to sandbags, fiber rolls, silt fences, temporary slope drains, hydro-seeding, dust control, and other temporary drainage measures. We also provide monitoring of SWPPP compliance along with preparation and submission of final reporting.

Standard Qualifications

1) Our proposals are based entirely on preliminary information provided by plans and specifications. Any future changes shall be dealt with as changes to the contract value.
2) Any unforeseen conditions including hazardous material abatement, and unknown obstructions are not included in this proposal.
3) Special Inspections and Deputy Inspectors are not included in this proposal.
4) This proposal is based on Union/PLA or prevailing wages (per job requirements).
5) All permit fees and related costs shall be reimbursed.
6) Any delays and/or postponements are not included in this proposal.
7) Liquidated Damages are not included in this proposal.
8) Any surveying and soil engineering that is required shall be performed by others.
9) Water trucks, water, hauling dirt, grading, and soil reporting/engineering are not included in this proposal.
10) Traffic control is not included in this proposal
11) Bonding by others. Payment terms: Net 20 Days.
12) Security for the job site and materials shall be provided by others.
13) This proposal is valid for thirty days.
14) BMP maintenance and removals excluded (Call for T and M pricing option).

Respectfully Submitted,
Howard Feldman
Direct: 310-729-8063
howard@borders-builders.com

RECEIVED TIME SEP. 23. 9:10AM

REJECTED

Bid

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

09-21-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **08-0M2804** . That bids on **09-23-15**. After looking at the plans and specials the following is a bid for item #6 PCMS:

Item#6 PCMS boards:

Monthly PCMS price is **$800.00*** per month per board
$150.00 delivery per board
$150.00 Pick up per board
*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

RECEIVED TIME SEP. 21. 11:52AM

SELECTED-SELF PERFORM

MCM Construction, Inc.

6413 32nd Street

North Highlands, CA 95660

(916) 334-1221

$500/Month

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843

REJECTED

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 9/22/15
FROM	: **Michael Abanilla**	PAGES	: 1
PROJECT	: CADOT Bridge Replacement and Widen, Conc. and HMA Pvmt., Cold Plane AC Pvmt. (Contract No. 08-0M2804) From 0.3 Mile South of Cenda Ditch Bridge to Wheaton Wash Bridge, At Mountain Pass, In San Bernardino Co., CA		
BID DATE	: 9/23/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM: 1	

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
23	TREATED WOOD WASTE NOT LM	LB	12,000	$ 0.20	$ 2,400.00
26	REMOVE GUARDRAIL	LF	800	$ 16.00	$ 12,800.00
97	TEMPORARY FENCE (DESERT TORTOISE)	LF	9,930	$ 14.00	$ 139,020.00
98	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	600	$ 37.00	$ 22,200.00
99	TRANSITION RAILING (TYPE WB-31)	EA	5	$ 3,600.00	$ 18,000.00
100	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	$ 700.00	$ 700.00
101	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	$ 3,400.00	$ 3,400.00
102	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	4	$ 2,100.00	$ 8,400.00
			TOTAL BID AMOUNT:		**$ 206,920.00**

* ITEM # 97 - REPAIR & MAINTENANCE INCLUDING BIOLOGIST, ENVIRONMENTAL STEWARDSHIP OR ANY RELATED WORKS IS NOT INCLUDED, BY OTHERS. INSTALL & REMOVE TEMPORARY FENCE ONLY.
* ITEM # 99 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; CONCRETE FOOTING, MOWCURB, SLAB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; ~~TEMPORARY FENCING~~ & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS **(spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)**

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. IP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

RECEIVED TIME SEP. 23. 1:33PM

SELECTED

648 GREENGATE ST. CORONA, CA. 92879 SAFEGUARD FENCE (951)-741-0854 office (951)-281-5144 fax
C-13 LICENSE # 849895

CRUMMONT

DIR REGISTRATION #1000013581

BID DATE: 23-Sep-15
RFP/CONTRACT# 08-0M2804
LOCATION: Rte. 15, Mountain Pass
ADDENDUMS: #1

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
23	Treated Wood Waste (Guardrail Only)	12000	Lbs	$ 0.17	$ 2,040.00
26	Remove Guardrail	800	LF	$ 5.50	$ 4,400.00
97	Temp Tortoise Fence	9930	LF	$ 5.50	$ 54,615.00
98	Midwest Guardrail	600	LF	$ 35.75	$ 21,450.00
99	WB-31	5	EA	$ 4,875.00	$ 24,375.00
100	SFT	1	Ea.	$ 750.00	$ 750.00
101	In-Line Terminal	1	EA	$ 3,650.00	$ 3,650.00
102	Flared Terminal	4	Ea.	$ 3,100.00	$ 12,400.00
112	Mobilization	1	LS	$ 5,500.00	$ 5,500.00
				TOTAL BID	$ 129,180.00

SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS, BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING
CONCRETE FLAT WORK
WAIVER OF SUBRIGATION, TRAFFIC CONTROL

NOTE 1: Two Mobilization included, Additional Mob's at a cost of $2750 Ea.

WE ARE A CERTIFIED DBE,WBE

Prepared by: Mike Williams

Mike Williams, Partner, Safe Guard Fence
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence@outlook.com

RECEIVED TIME SEP. 23. 2:47PM

Mike Williams, Partner
Safeguard Fence Co.
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence@outlook.com

REJECTED

Covarrubias Bros Construction,Inc.
37369 Deep Wood Dr.
Murrieta, CA 92562
(951) 600-1751 Fax (951) 600-4975
covarrubiasbros@aol.com

Bid Proposal & Contract

Lic No. 784171 , DIR No. 0000006652
Union, MBE, / **DBE** CCA6266

Bid Date: 9/23/2015

Bid Scope

Project Title : Caltrans , Project No. 08-0M2804
Bridge Replacement and Widen, Concrete and H

Date: 9/23/2015

ATT: Estimating

Item No.	Description	Quan	Unit Price		Total
112	Mobilization	1 LS	$4,320.00		$4,320.00
78	Minor Concrete (Minor Structure)	6CY	$3,200.00		$19,200.00
86	18"RCP	26LF	$216		$5,616.00
87	30"RCP	29 LF	$278		$8,062.00
[illegible]	18" Bituminous Coated CSP	36 LF	$220.00		$7,920.00
89	18" Bituminous Coated CSP FES	1 EA	$700.00		$700.00
96	Miscellaneous Iron and Steel	717 LB	$2.55		$1,828.35
				Total	**$47,646.35**

"Covarrubias Bros Construction, Special Terms and Conditions are part of this quote"

RECEIVED TIME SEP. 23. 9:57AM

Caltrans 08-0M2804

Covarrubias Bros Construction
Special Terms and Conditions

1. This Covarrubias Quote and Special Terms and Conditions 9/23/2015_shall be included as part of this Contract Bid and shall prevail.
2. **Caltrans MBE No. CCA6266, DIR. No. 0000006652**
3. If bond required add 2.5 % for contract work and change orders.
4. Insurance-Our current General Liability limits are as follows: $1,000,000.00 Each Occurrence; $1,000,000.00 Products/Completed Operations Aggregate; $2,000,000.00 General Aggregate. Also, our current additional insured endorsement is equivalent to the ISO additional insured endorsement CG20 10 11/85. We do not issue waiver of subrogation for workman's compensation unless requested. If this waiver is required, an additional fee will be added to the contract. Indemnification and hold harmless clauses will be limited to that resulting from the negligent acts or omissions of our company, our agents or employees, and our subcontractors, arising out of our performance of work covered on this project. We will not accept a Type I indemnity agreement or provide primary insurance coverage for any additional insured. These terms are a material condition of our proposal and our pricing is predicated on them and they are not negotiable.
5. Any item or items of work may be deleted from Covarrubias Bros quote if requested by General Contractor (G.C.) and agreed to by Covarrubias Bros prior to bid time, or Covarrubias Bros bid is to be considered as a complete bid per their list of work items. Covarrubias Bros price is based only on items listed in our quote and Covarrubias Bros special terms and conditions.
6. No extra work or change in the work will begin until an agreement on price or time and material basis is given to Covarrubias Bros in the form of a written authorization from G.C.
7. If monthly payments are not made according to California State laws Covarrubias Bros will have the option and right to stop work on this project. G.C. will be responsible for liquidated damages.
8. Attorney's Fees. The G.C. shall pay reasonable attorney's fees and expenses which May be incurred in collection of this contract including the enforcement of any rights afforded Covarrubias Bros under title 15 of the civil code. G.C. and Covarrubias Bros agree to the exclusive venue and jurisdiction of any state court in the County of Orange regarding any matter arising under this agreement.
9. Retention to be five (5) percent after 50% of Covarrubias Bros work in place.
10. No hazardous waste work of any kind or description.
11. G.C.is to supply good construction access to Covarrubias Bros work and not hinder Covarrubias Bros.
12. No engineering, survey, inspection, permits, fees, soil testing, liquidated damages, or Storm water prevention plans or BMP'S No Catch Basin Filters
13. Construction water and sanitary facilities to be furnished by G. C.
14. All dust control, surface water, erosion control to be by G.C.
15. No restoration of any kind or description.
16. No clearing, removals or haul away trench spoils, concrete washout provide by G.C

Covarrubias Bros Construction
Special Terms and Conditions

-Continued-

17. No traffic control, detours, striping, barricades or K-rail, flagging
18. 1 Move-ins include If more are required **add $2,500.00 each.**
19. All utility relocation work or replacement by G. C.
20. All pipe work in fill areas to have no more than three (3) foot of cover at time of pipe excavation.
21. Cold mix to be provided by the G. C. After cold mix is installed G.C. will maintain.
22. Rock Clause.
23. This quote is good for 30 days.
24. Quote Based on LF and Unit Price.
25. All MH'S or Valve Can Area Drains to be set 1 time at rough grade.
26. GC to provide area for staging onsite and stockpile of excavation materials.
27. No Trench Paving or Grinding
28. No Catch Basin Stencil or Emblems

We thank you for the opportunity to quote you on this project if you have any questions please Feel free to contact me anytime, **Richard Alarcon @ (714) 271-7187**
mr.richardalarcon@gmail.com

Covarrubias Bros Construction

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

COVARRUBIAS BROTHERS CONSTRUCTION

37369 DEEPWOOD DRIVE
MURRIETA, CA 92562

Owner: ABEL COVARRUBIAS
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237110 Water and Sewer Line and Related Structures Construction

Work Category Code(s)

C6401	ASBESTOS-CEMENT PIPE	C6500	REINFORCED CONCRETE PIPE
C7112	REINFORCED CONCRETE SEWER PIPE	C9872	SEWER CONNECTION

Licenses

C42 Sanitation System Contractor

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 2163

July 15, 2013
CUCP OFFICER

Sep 23 15 08:50a Richard Alarcon
RECEIVED TIME SEP. 23. 9:57AM

SELECTED-SELF PERFORM

MCM Construction, Inc.

6413 32nd Street

North Highlands, CA 95660

(916) 334-1221

Items 78, 86, 87, 88, 89

$39,841 ($5977 Lower than Covarrubias Bros)

REJECTED

ovarrubias Bros Construction,Inc.
37369 Deep Wood Dr.
Murrieta, CA 92562
(951) 600-1751 Fax (951) 600-4975
covarrubiasbros@aol.com

Bid Proposal & Contract

Lic No. 784171 , DIR No. 0000006652
Union, MBE, / **DBE** CCA6266

Bid Date: 9/23/2015

Bid Scope

Project Title : Caltrans , Project No. 08-0M2804
Bridge Replacement and Widen, Concrete and H

Date: 9/23/2015

ATT: Estimating

Item No.	Description	Quan	Unit Price		Total	
112	Mobilization	1 LS	$4,320.00		$4,320.00	<4320>
78	Minor Concrete (Minor Structure)	6CY	$3,200.00		$19,200.00	+3630
86	18"RCP	26LF	$216		$5,616.00	<1980>
87	30"RCP	29 LF	$278		$8,062.00	<403>
[illegible]	18" Bituminous Coated CSP	36 LF	$220.00		$7,920.00	<2952>
89	18" Bituminous Coated CSP FES	1 EA	$700.00		$700.00	<274>
96	Miscellaneous Iron and Steel	717 LB	$2.55		$1,828.35	+322
				Total	**$47,646.35**	

"Covarrubias Bros Construction, Special Terms and Conditions are part of this quote"

5977 HIGH

RECEIVED TIME SEP. 23. 9:57AM

Caltrans 08-0M2804

Covarrubias Bros Construction
Special Terms and Conditions

1. This Covarrubias Quote and Special Terms and Conditions 9/23/2015_shall be included as part of this Contract Bid and shall prevail.
2. **Caltrans MBE No. CCA6266, DIR. No. 0000006652**
3. If bond required add 2.5 % for contract work and change orders.
4. Insurance-Our current General Liability limits are as follows: $1,000,000.00 Each Occurrence; $1,000,000.00 Products/Completed Operations Aggregate; $2,000,000.00 General Aggregate. Also, our current additional insured endorsement is equivalent to the ISO additional insured endorsement CG20 10 11/85. We do not issue waiver of subrogation for workman's compensation unless requested. If this waiver is required, an additional fee will be added to the contract. Indemnification and hold harmless clauses will be limited to that resulting from the negligent acts or omissions of our company, our agents or employees, and our subcontractors, arising out of our performance of work covered on this project. We will not accept a Type I indemnity agreement or provide primary insurance coverage for any additional insured. These terms are a material condition of our proposal and our pricing is predicated on them and they are not negotiable.
5. Any item or items of work may be deleted from Covarrubias Bros quote if requested by General Contractor (G.C.) and agreed to by Covarrubias Bros prior to bid time, or Covarrubias Bros bid is to be considered as a complete bid per their list of work items. Covarrubias Bros price is based only on items listed in our quote and Covarrubias Bros special terms and conditions.
6. No extra work or change in the work will begin until an agreement on price or time and material basis is given to Covarrubias Bros in the form of a written authorization from G.C.
7. If monthly payments are not made according to California State laws Covarrubias Bros will have the option and right to stop work on this project. G.C. will be responsible for liquidated damages.
8. Attorney's Fees. The G.C. shall pay reasonable attorney's fees and expenses which May be incurred in collection of this contract including the enforcement of any rights afforded Covarrubias Bros under title 15 of the civil code. G.C. and Covarrubias Bros agree to the exclusive venue and jurisdiction of any state court in the County of Orange regarding any matter arising under this agreement.
9. Retention to be five (5) percent after 50% of Covarrubias Bros work in place.
10. No hazardous waste work of any kind or description.
11. G.C.is to supply good construction access to Covarrubias Bros work and not hinder Covarrubias Bros.
12. No engineering, survey, inspection, permits, fees, soil testing, liquidated damages, or Storm water prevention plans or BMP'S No Catch Basin Filters
13. Construction water and sanitary facilities to be furnished by G. C.
14. All dust control, surface water, erosion control to be by G.C.
15. No restoration of any kind or description.
16. No clearing, removals or haul away trench spoils, concrete washout provide by G.C

Covarrubias Bros Construction
Special Terms and Conditions

-Continued-

17. No traffic control, detours, striping, barricades or K-rail, flagging
18. 1 Move-ins include **If** more are required **add $2,500.00 each.**
19. All utility relocation work or replacement by G. C.
20. All pipe work in fill areas to have no more than three (3) foot of cover at time of pipe excavation.
21. Cold mix to be provided by the G. C. After cold mix is installed G.C. will maintain.
22. Rock Clause.
23. This quote is good for 30 days.
24. Quote Based on LF and Unit Price.
25. All MH'S or Valve Can Area Drains to be set 1 time at rough grade.
26. GC to provide area for staging onsite and stockpile of excavation materials.
27. No Trench Paving or Grinding
28. No Catch Basin Stencil or Emblems

We thank you for the opportunity to quote you on this project if you have any questions please Feel free to contact me anytime, **Richard Alarcon @ (714) 271-7187**
mr.richardalarcon@gmail.com

Covarrubias Bros Construction

p.4
(949) 366 - 0055
Sep 23 15 08:50a Richard Alarcon
RECEIVED TIME SEP. 23. 9:57AM

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

COVARRUBIAS BROTHERS CONSTRUCTION

37369 DEEPWOOD DRIVE
MURRIETA, CA 92562

Owner: ABEL COVARRUBIAS
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237110 Water and Sewer Line and Related Structures Construction

Work Category Code(s)

C6401	ASBESTOS-CEMENT PIPE	C6500	REINFORCED CONCRETE PIPE
C7112	REINFORCED CONCRETE SEWER PIPE	C9872	SEWER CONNECTION

Licenses

C42 Sanitation System Contractor

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 2163

Angela de la Rosa
CUCP OFFICER

July 15, 2013

SELECTED

GRIFFITH COMPANY

LOS ANGELES DISTRICT
12200 Bloomfield Ave.
Santa Fe Springs, CA
90670-0150
[562] 929-1128
Fax [562] 864-8970
License #88

To:	MCM Construction, Bloomington	**Contact:**	
Address:	Bloomington, CA	**Phone:**	916-334-1221
		Fax:	916-334-8355/916-334-0562
Project Name:	(08-0M2804) RTE 15 San Bernardino Co - Ceda Ditch Bridge (SUB)	**Bid Number:**	
Project Location:	San Bernardino, CA	**Bid Date:**	9/23/2015

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
25	RAPID SET CONCRETE (PATCH)	216.00	CF	$88.75	$19,170.00
54	LEAN CONCRETE BASE	260.00	CY	$350.00	$91,000.00
55	BASE BOND BREAKER	2,150.00	SY	$2.70	$5,805.00
65	JOINTED PLAIN CONCRETE PAVEMENT	930.00	CY	$438.00	$407,340.00
67	DRILL AND BOND (TIE BAR)	780.00	EACH	$32.55	$25,389.00
69	JOINT SEAL (SILICONE)	2,300.00	LF	$7.80	$17,940.00
78	MINOR CONCRETE (MINOR STRUCTURE)	6.00	CY	$3,805.00	$22,830.00
79	DRILL AND BOND DOWEL	375.00	LF	$23.35	$8,756.25
95	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	12.00	CY	$1,710.00	$20,520.00
96	MISCELLANEOUS IRON AND STEEL	717.00	LB	$3.00	$2,151.00

Total Bid Price: $620,901.25

Notes:

- TERMS & CONDITIONS:
  1.) This proposal shall remain good for a period of 30 days, unless a written acceptance of the proposal is accepted.
  2.) Price good thru 12-31-16 with written acceptance. After this date, price increase may apply.
  3.) Price is based on a Minor Concrete, LCB & Class 1 concrete mix natural gray colored concrete.
  4.) Based on a total of 3 move-ins only. Additional move-in is at $6,000. Move-in is defined as consecutive work scheduled to meet minimum production.
  5.) Proposal is based on a regular 8-hr work shift. No night or weekend work.
  6.) All utilities, manholes, vaults & poles to be relocated/adjusted by others prior to any concrete work. Roadbed access to be made level, firm & accessible for all types of equipment required to perform work.
  7.) Anything not specifically mentioned in bid should not be assumed as part of the bid.
  8.) All items of work should be awarded for bid price to be valid. If certain items will not be awarded please advise us to receive authorization to make proposal legitimate.
  9.) This proposal with it's terms & exclusions listed should be made a part of subcontract for prices to be valid.
  10.) Quantities shall be determined by physical field measurements and in accordance with the method of computation used by the State Department of Transportation where such methods are applicable. No allowance will be made to buyer for labor, material, repairs or alterations performed, furnished or made without our prior written consent. Buyer agrees to protect our work from others, including damage by vehicles, pedestrians, or graffiti marks.
- EXCLUSIONS:
  1.) Bonds (i.e. Labor & Material, Performance Bonds, etc.) are excluded and is at 0.87% of total bid amount if required.
  2.) Engineering, Design, Temp Plating, Tree Grates & Frames, Traffic Control, Dust Control, Repair/Relocation of Irrigation Lines & Sprinkler Heads, SWPPP, Barricades, Permits, Fees, Inspections & Survey, Development & Implementation of Contingency Plans.
  3.) Railroad Insurance, OCIP & Special Type of Insurance are excluded in this bid.
  4.) Grading & Base by others. Grades to be received at +/- 0.05' prior to concrete placement.
  5.) Griffith is not responsible for damage to concrete caused by compaction failure, expansive soil, erosion, or any other soil condition.
- PAYMENT TERMS:
  1.) Payment based on net 30 days. Unpaid balances will be subject to a 1.5% per month late fee. plus collection costs including reasonable attorney's fees incurred to collect. If at any time, in our opinion, the financial responsibility for the buyer becomes impaired or unsatisfactory, or payments are not made as scheduled, we reserve the right to stop work, and demand payment in full, including retentions, and require payment in advance on any other work. If there is any work stoppage for a period of sixty days, then all unpaid work, including retentions, shall be paid in full upon five (5) days written notice.

9/23/2015 10:04:54 AM

RECEIVED TIME SEP. 23. 11:27AM

ACCEPTED:	CONFIRMED:
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**GRIFFITH COMPANY**
Buyer: _____	**Authorized Signature:** _____
Signature: _____	**Estimator:** Steve Timm
Date of Acceptance: _____	stimm@griffithcompany.net

RECEIVED TIME SEP. 23. 11:27AM

DESCRIPTION OF OUTREACH	DATES	LOCATION (IF APPLICABLE)	RESULTS
Listed on Caltrans "Primes Seeking Assistance"	8/6/2015-Date of Bid	Caltrans Website, 08-0M2804	MADE GOAL
Posted ads through Weekly Bid Flash & Construction Star	8/12/15-Date of Bid	ebidboard.com	MADE GOAL
Posted ad through dbesoutreach.com, Web Bulletin Focus Ad	8/12/15-Date of Bid	dbesoutreach.com	MADE GOAL
Posted ad through dbesoutreach.com, Web Bulletin Trade Ad	8/12/15-Date of Bid	dbesoutreach.com	MADE GOAL
Ads posted in Daily Construction Service-Southern California	Weekly Issues- 8/17/15, 8/24/15, 8/31/15, 9/7/15, 9/14/15	Daily Construction Service Publication	MADE GOAL
Listed as Bidder in Dodge Data & Analytics GREEN SHEET	8/17/15-Date of Bid	Engineering Section of GREEN SHEET Publication	MADE GOAL
Sent copy of solicitation to American Indian Chamber of Commerce by email and USPS	8/18/2015	Los Angeles, CA	MADE GOAL
Sent copy of solicitation to California Black Chamber of Commerce by email and USPS	8/18/2015	Sacramento, CA	MADE GOAL
Sent copy of solicitation to California Hispanic Chamber of Commerce by Fax and USPS	8/18/2015	Sacramento, CA	MADE GOAL
Sent copy of solicitation to Latin Business Association by Fax and USPS	8/18/2015	Los Angeles, CA	MADE GOAL
Faxed Solicitation Letter to DBE firms from Caltrans CUCP Database	8/20/2015	MCM Main Office North Highlands, CA	Found 150 Firms, Received faxed responses from 6 Firms, 2 bidding & 4 unable to bid
Faxed Solicitations to firms from Compliance News Publishing & Database	8/25/2015	compliancenews.com	Contacted 36 Firms, received responses from 2 firms indicating they would like to bid, but later decided not to.

EXHIBIT "4"

Emailed a link to plans/specs/addenda to all firms from CUCP database who had not yet responded to fax request or indicated that they would like to bid	9/11/2015	MCM Main Office North Highlands, CA	Emailed 137 Firms, received responses from 2 firms, K & G Concrete would be bidding, UDBE Steel would not be, 18 emails could not be sent
Listed as Bidder on ebidboard.com (project was not originally posted to website)	9/15/2015	ebidboard.com	MADE GOAL
Called firms who had not yet responded to fax or email from CUCP Database	9/17/15-9/21/15 SEE EXHIBIT 2 FOR DETAILS	MCM Main Office North Highlands, CA	12 Bidding Firms, 85 Not Bidding, 34 Firms with Duplicate Messages left on Voicemails, 2 Maybe's, 8 Unavailable for Various Reasons, 3 Messages left with a Secretary to have call returned.
Called firms who had not yet responded to fax or email from Compliance News Database	9/18 & 9/21, SEE EXHIBIT 2 FOR DETAILS	MCM Main Office North Highlands, CA	20 Duplicate firms from CUCP Database, 1 Bidding Firm, 10 Not Bidding, 5 firms with Duplicate Messages left on Voicemail

PRIMES SEEKING ASSISTANCE

Home ➜ Contract Awards and Services ➜ **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-0M2804. 7 results found.

Contractor: MCM Construction, Inc. **Contact:** Marlena Pena
Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660
Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com
Services needed: Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.
Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM?s listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included with Subcontractor?s price quotes. Quotations will be broken down into comparable packages as reasonably necessary.
Date posted: 08/06/2015

Contractor: Cutting Edge Concrete Services, Inc. **Contact:** Wolf Schulthess
Address: 18020 National Trail Highways, PO Box 398 Oro Grande, CA 92368
Phone: (760) 955-2888 **Fax:** (760) 955-2922 **Email:** richter@cecsinc.net
Services needed:
Requirements:
Date posted: 08/04/2015

Contractor: J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin
Address: 10641 Fulton Ct. Rancho Cucamonga, CA 91730
Phone: 909-944-1037 **Fax:** 909-944-3112 **Email:** admin2@jmeci.com
Services needed: J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE?s (This project 6% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Channelizer (Surface Mounted), Portable Changeable Message Sign(LS), Temp Railing (Type K), Temp Crash Cushion Module, Temp Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp Hydraulic Mulch, Temp Fiber Rolls, Temp Silt Fence, Temp Construction Entrance, Temp Concrete Washout, Asbestos Compliance Plan, Health and Safety Plan (Radiological Constituents), Remove Yellow Thermoplastic traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist (LS), Remove Guardrail, Remove Flared End Section, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Pipe (LF), Remove Inlet, Remove Headwall, Remove Rock Slope Protection, Remove Asphalt Concrete Surfacing, Remove Asphalt Concrete Overside Drain, Cold Plane Asphalt Concrete Pavement, Clearing and Grubbing (LS), Develop Water Supply, Roadway Excavation, Structure Excavation (Bridge), Structure Backfill (Bridge), Ditch Excavation, Move-In/Move-Out (Erosion Control, Erosion Control (Bonded Fiber Matrix)(SQFT), Class 2 Aggregated Subbase, Class 2 Aggregated Base (CY), Lean Concrete Base, Base Bond Breaker,

Prepaving Inertial Profiler, Prime Coat, Hot Mix Asphalt (Type A), Shoulder Rumble Strip (HMA, Ground-in Indentations), Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type D), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt Dike (Miscellaneous Area), Tack Coat, Jointed Plain Concrete Pavement, Shoulder Rumble Strip (Concrete Pavement, Ground-In Indentations), Drill and Bond (Tie Bar), Polyester Concrete Inlay, Joint Seal (Silicone), Grind Existing Concrete Pavement, Temporary Support, Furnish 30? Cast-In-Steel Shell Concrete, Drive 30? Cast-In-Steel Shell Concrete, Prestressing Cast-In-Place Concrete, Drill and Bond Dowel, Joint Seal (MR 2?), Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Epoxy Coated), Bar Reinforcing Steel (Galvanized), Headed Bar Reinforcement, Clean and Paint Steel Shells, 18? and 30? Reinforced Concrete Pipe, 18? Bituminous Coated Corrugated Steel, 18? Bituminous Coated Steel Flared End Section, Rock Slope Protect Protection (1/4 T, Method B) (CY), Rock Slope Protection (Light, Method B)(CY), Rock Slope Protection (No.2, Method B)(CY), Rock Slope Protection Fabric (Class 8), Rock Slope Protection Fabric (Class 10), Miscellaneous Iron and Steel, Temp Fence (Type Desert Tortoise), Midwest Guardrail System (Steel Post), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 736), Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe (2-Coat), 4? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), 4? Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)(Broken 36-12), 8?Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Pavement Marker (Retroreflective-Recessed). Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.
Requirements: Subcontractors must possess a current contractor?s license, and provide General Liability, Auto and Worker?s Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.
Date posted: 08/04/2015

Contractor: Disney Construction, Inc. **Contact:** Sean Lennan
Address: 859 Cowan Rd, Suite #3 Burlingame, CA 94010
Phone: 650-259-9545 **Fax:** 650-259-9651 **Email:** estimating@disneyconstruction.com
Services needed: Disney Construction, Inc. (DCI) is requesting qualified DBE, and all other subcontractors & suppliers for trades that include (but are not limited) to: Lead Compliance Plan; Construction Area Signs; SWPPP; Asbestos Compliance Plan; Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste); Striping (remove and install); Paving (remove and install); Bridge Removal; Aggregate Base and Concrte Base; Prime Coat; Hot Mix Asphalt; Drill and Bond (tie bar and dowels); Polyester Concrete Inlay; Joint Seal; Grind Existing Concrte Pavement; Bar Reinforcing Steel; Midwest Guardrail System; Transition Railing; Concrete Barrier; Pavement Marking.
Requirements: 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor?s license, current insurance, worker?s compensation meeting Disney Construction?s requirement and be registered under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.?s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor?s conditions or exceptions included with the subcontractor?s price quote. We will

make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.
Date posted: 08/21/2015

Contractor: Griffith Company **Contact:** Valerie Gomez
Address: 4756 Mission Blvd. Montclair, CA 91762
Phone: 909-270-5040 **Fax:** 909-270-5042 **Email:** vgomez@griffithcompany.net
Services needed: Griffith Company is seeking DBE subs and suppliers for, but not limited to: Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.
Requirements: Requirements: GRIFFITH COMPANY IS UNION SIGNATORY AND AN EQUAL OPPORTUNITY EMPLOYER. 100% PERFORMANCE AND PAYMENT BONDS WITH AN ACCEPTED SURETY MAY BE REQUIRED OF SUBCONTRACTORS. GRIFFITH COMPANY WILL REIMBURSE BOND PREMUIM. ALL SUBCONTRACTORS MUST SIGN A STANDARD SUBCONTRACT, WHICH MAY BE OBTAINED BY CONTACTING OUR OFFICE. ANY BID PROVIDED BY YOUR COMPANY CONSTITUTES AN ACCEPTANCE ON EACH AND EVERY TERM OF THE GENERAL CONTRACTOR'S STANDARD FORM CONTRACT. SUBCONTRACTOR WILL BE DEEMED TO UNDERSTAND AND ACCEPT THOSE TERMS BY PROVIDING A BID. PREVAILING WAGES MUST BE MET PER CONTRACT. PLEASE CONTACT GRIFFITH COMPANY FOR ASSISTANCE WITH BONDING, INSURANCE, INFORMATION ON LINES OF CREDIT OR OTHER TECHNICAL INFORMATION. PLANS & SPECS ARE AVAILABLE FOR VIEWING AT OUR OFFICE OR ARE AVAILABLE FOR FREE DOWNLOAD FROM CALTRANS WEBSITE AT www.dot.ca.gov DBE/SBE/DVBE CERTIFICATION MUST BE FAXED OVER PRIOR TO BID AT 909-270-5042. FOR MORE INFORMATION REGARDING PLANS OR OUTREACH PLEASE CONTACT VALERIE GOMEZ 909-270-5040
Date posted: 09/03/2015

Contractor: Ames Construction, Inc. **Contact:** Jennifer Lewis
Address: 391 N. Main Street, Ste 302 Corona, CA 92880
Phone: 951-356-1275 **Fax:** 951-549-9003 **Email:** jenniferlewis@amesco.com
Services needed: DBE Subs/Suppliers required include but are not limited to: Lead compliance plan, area signs, PCMS, object markers, K-rail, traffic screen, SWPPP, erosion control, asbestos compliance plan, demo, treated wood base, Biologist, RS concrete, cold plane, polyester concrete overlay, bridge removal, clear and grub, develop water supply, lean concrete base, Class 2 AB and subbase, base bond breaker, prepaving inertial profiler, prime boat, AC pavement, HMA, dike, tack Coat, jointed plain concrete, shoulder rumble strip, polyester concrete inlay, drill & bond, rebar, concrete material supply, joint seal, concrete grinding, CISS piling, PS CIP concrete, minor concrete, clean and paint steel, Pipe RCP/ CSP, rock slope protection, misc iron & steel, fence, midwest guardrail, transition railing, end anchor assembly, alt in line terminal system, concrete barrier, thermoplastic striping & marking, traffic stripe, pavement marker. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.
Requirements: Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item.

Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames? Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the ?Terms and Conditions? including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 125 calendar days from the date of bid opening. Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275 or by email chrisacosta@amesco.com. Please fax quotes to (951) 549-9003.
Date posted: 09/01/2015

Contractor: Ortiz Enterprises Incorporated **Contact:** John Schaar
Address: 6 Cushing Way Suite 200 Irvine, CA 92618
Phone: 949 753 1414 **Fax:** 949 753 1477 **Email:** estimating@ortizent.com
Services needed: QUOTES ARE REQUESTED FROM QUALIFIED SUBCONTRACTORS AND ENCOURAGED TO SUBMIT QUOTES FOR THE FOLLOWING, BUT NOT LIMITED TO, ITEMS OF WORK:AGGREGATE BASE, ASPHALT PAVING, BRIDGE/ RET WALL, CIDH-PILE, CLEARING, COLD PLANE, CONTRUCTION AREA SIGNS, DEMOLITION, DRAINAGE, ELECTRICA;, EROSION CONTROL-PERM, TEMP, FENCING, JOINTS-BRIDGE, LANDSCAPE, LEAD COMPLIANCE, METAL BEAM GUARD RAIL, MINOR CONCRETE, MINOR CONCRETE STRUCTURES, RESTEEL, ROADSIGNS, ROADWAY EXC/EMB/BORROW, ROCK SLOPE PROTECTION, SHOTOCRETE, STRIPING/MARKING, STREET SWEEPING, STR EXCAVATION/B-FILL, SWPPP, TRAFFIC CONTROL, MATERIALS-AGGREGATES, CONCRETE, DRIANAGE, LUMBER, MISC METALS, FUEL PRODUCTS, SAFETY, TOOLS, SCHEDULING, CLEAN UP, EQUIPMENT RENTAL, AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT PAVING, BEARING PADS (FURN), CONCRETE (FURN), CONC GROOVING PIP (FURN), CONSTRUCTION AREA SIGNS, DEMOLITION, DOWELS/BASKETS (FURN), EROSION, FABRICS, FENCE, FORM LINERS (FURN), GEO TECH TEST/INSPECT, GRINDING/MILLING, GROUT-PRESSURE, LANDSCAPE/EROSION CONTROL, LINED DITCH (CONCRETE), MINOR CONCRETE, MISC METAL (DRAIN), PAINTING & STAINING, PILE DRIVING, PRESTRESS, REBAR, REINFORCED CONC PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, FURN LAMINATED SIGN, JOINT/SLURRY/CRACK SEALENT, TRAFFIC CONTROL/AREA SIGNS, TRAFFIC MARKING, TRUCKING, WATERPROOFING
Requirements: Ortiz Enterprises Inc. estimating staff is available to assist subcontractors in obtaining bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier of Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award. Plans and specs are available for viewing in our office or check the Caltrans website .Subcontractors are required to have a current contractor?s license and must be registered the Department of Industrial Relations (DIR). Ortiz Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement.
Date posted: 09/01/2015

WEEKLY BID FLASH & CONSTRUCTION STAR AD

THE WEEKLY BID Flash

Your DBE resource

eBidboard Full-Suite Project Notification and Communication Tool Learn More »

Welcome to **The Weekly Bid Flash**. September 2, 2015

HOME CONTACT US Get your DVBE certification here

View Good Faith Effort Ads Here
Place Good Faith Effort Ads Here
Project Notification Service
AEC Yellow Pages
"What's Bidding"
Post a Private Project
Certified Disadvantaged Help Desk
Advertising Opportunities

Click on a banner to learn more

PREFERRED BONDING
BONDS FOR CONTRACTORS

BOND EXCHANGE

godwin pumps. 24/7 Rental, Sales, Service

TRI-TECHNIC Leader In Life Critical Utilities

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

Date Of Advertisement Placement: 8/12/2015 4:18:53 PM

MCM Construction, Inc.

An Equal Opportunity Employer,

is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

City/Location: **San Bernardino**
County: **San Bernardino**

Owner: **State of CA Dept of Transportation**

Bid Date: Wednesday 9/23/2015 at **2:00 PM**

We are requesting bids for the following trades and/or supplies:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Bid documents can be viewed at or obtained from:

Please contact Marlena Pena at (916) 334-1221 x 242 or mpena@mcmconstructioninc.com

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.

P.O. Box 620

North Highlands, CA 95660

Phone: (916) 334-1221 ext. 242 **Fax:** (916) 334-0562

Marlena Pena

mpena@mcmconstructioninc.com

Published on 1/1/2015 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

SECURITY PRIVACY STATEMENT TERMS OF USE ©Copyright 2015, Weekly Bid Flash All Rights Reserved

DBESOUTREACH.COM

WEB BULLETIN FOCUS & WEB BULLETIN TRADE ADS

GOOD FAITH EFFORT OUTREACH REPORT

MCM Construction, Inc.

OUTREACH INFO.

PROJECT NAME	Bridge Replacement/Widen Route 15-Mountain Pass
CONTRACT NO.	Caltrans No. 08-0M2804
Bid Due Date/Time	Sep 23,2015 @ 2:00 PM
OUTREACH BY	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
ON BEHALF OF	MCM Construction, Inc.
CONTACT INFO	**PHONE :** 916-334-1221 (242) **FAX :** 916-334-0562
CONTACT PERSON	Marlena Pena
CONTACT E-MAIL	mpena@mcmconstructioninc.com
GOAL REQUIRED	6% DBE
ONLINE ADS	TWO WEB ADS: FOCUS AD, TRADE AD
ADDITIONAL EFFORT	Check the box if you are amending additional effort/documents and write description. ☐

GOOD FAITH EFFORT NOTES

- MCM Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- MCM Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- MCM Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- MCM Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- MCM Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

Web Bulletin Focus Ad

MCM Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Aug 12, 2015 @ 4:28 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus and expires on Sep 23,2015 @ 2:00 PM

MCM Construction, Inc.
P.O. Box 620
North Highlands , SACRAMENTO California 95660
Ph: 916-334-1221 (242)
Fax: 916-334-0562
http://www.mcmconstructioninc.com

Primary Project Contact: Marlena Pena
Estimator: Ron Burch
Phone: 916-334-1221 (214)
Email: rburch@mcmconstructioninc.com

Project Name:	Bridge Replacement/Widen Route 15-Mountain Pass
Project Location:	San Bernardino, SAN BERNARDINO County, CA, 92407
Awarding Agency Owner:	State of California-Department of Transportation
Contract Number:	Caltrans No. 08-0M2804
Bid Due Date/Time:	Sep 23,2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 6%

Outreach Description

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Outreach Terms & Requirements

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

Web Bulletin Trade Ad

MCM Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Aug 12, 2015 @ 4:28 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Sep 23,2015 @ 2:00 PM

MCM Construction, Inc.
P.O. Box 620
North Highlands , SACRAMENTO California 95660
Ph: 916-334-1221 (242)
Fax: 916-334-0562
http://www.mcmconstructioninc.com

Primary Project Contact: Marlena Pena
Estimator: Ron Burch
Phone: 916-334-1221 (214)
Email: rburch@mcmconstructioninc.com

Project Name:	Bridge Replacement/Widen Route 15-Mountain Pass
Project Location:	San Bernardino, SAN BERNARDINO County, CA, 92407
Awarding Agency Owner:	State of California-Department of Transportation
Contract Number:	Caltrans No. 08-0M2804
Bid Due Date/Time:	Sep 23,2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 6%

Outreach Description

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Terms & Requirements

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

DAILY CONSTRUCTION SERVICE AFFIDAVIT

Sub-Quotes Requested From Qualified Subcontractors, Suppliers and DBE Firms For:

CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUNTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE CALTRANS CONTRACT NO. 08-0M2804

BID DATE: SEPTEMBER 23, 2015 AT 2:00 PM

Sub-Quotes Are Being Requested For Various Items Of Work Including, But Not Limited To: Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, etc.

Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM CONSTRUCTION, INC.
P.O. Box 620
North Highlands, CA
Phone: (916) 334-1221
Fax: (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena

An Equal Opportunity Employer & Union Contractor

Daily Construction Service Southern California

Daily Construction Service
Construction Market Data Group
P.O. Box 1748
Glen Ellen, CA 95442
Phone: 800.242.9747
Fax: 800.850.9009
Vikki.darmiento@cmdgroup.com

I am a citizen of the United States, over the age of eighteen years and not a party to or interested in the matter noticed. I am principal advertising clerk for the Daily Construction Service, Los Angeles, a trade-paper of general circulation, published five days per week in the County of Los Angeles, State of California which tradepaper has been adjudged a tradepaper of general circulation by the Superior Court of the County of Los Angeles, State of California, under the date of February 14, 1972, Case Number C17299.

The Notice, of which the annexed is a printed copy, has been published on the following dates(s):

Aug. 17, 24, 31, Sept 7th, 14th, 2015

I certify (or declare) under penalty of perjury that the aforegoing is true and correct.

Vikki C. D

Signature

Dated at Glen Ellen, California, this 25th day of September, 2015

RECEIVED TIME SEP. 25. 5:56PM

GREEN SHEETS

LISTED AS BIDDER

30*1 *********ORIGIN MIXED ADC 900
MA 00682693 000
M C M CONSTRUCTION, INC
KEVIN ABBOT
PO BOX 620
NORTH HIGHLANDS CA 95660-0620

RECEIVED
AUG 18 2015
MCM MAIN OFFICE

GREENSHEET
DODGE DATA & ANALYTICS

Monday, August 17, 2015
Volume 151, Number 157

ENGINEERING SECTION

DODGE

ENVIRONMENTAL CONSTRUCTION, INC.
General Engineering Contractor
ECI is presently seeking qualified professionals for the following positions:
• Water/Wastewater Estimator
• Water/Wastewater Project Manager
• Water/Wastewater Superintendent
• Water/Wastewater Project Engineer
ECI offers a competitive salary and benefits package
Send resumes to: freds@environcon.com
ECI is an Equal Opportunity Employer

A STREETS, HIGHWAYS & BRIDGES

PRE-BID

Not Set $9,500,000 - $10,500,000
7TH ST. AND HARBOR BLVD IMPROVEMENTS (2776)
SAN PEDRO CA (Southern La County Co) 7th St. and Harbor Blvd
DESIGN UNDERWAY - TO BE ISSUED FOR BIDDING IN NOVEMBER
Owner/Architect - City of Los Angeles Harbor Dept Laura Leon Civil Engineer PO BOX 151 San Pedro CA 90733-0151 (310-732-3024) Fax: (310-831-5389) (Company Name : City of Los Angeles Harbor Dept Internet Addr : www.portoflosangeles.org)
Target Bid Date: 11/2015 - Target Start Date: 02/2016
CRWE09
Design-Bid-Build
15-604 188 1 08/14/15

BIDDING

08/25/15 $500,000
2014 - 2015 CURB - GUTTER - SIDEWALK -CONCRETE (RE-BID) (PW1416)
EL SEGUNDO CA (Southern La County Co)
NEW BIDS TO OWNER AUGUST 25 AT 11AM (PDT) - BID JUNE 30 REJECTED
Owner/Engineer - City of El Segundo Arianne Bola Associate Engineer 350 MAIN ST El Segundo CA 90245-3813 (310-524-2364) Fax: (310-640-0489) (Email ID : abola@elsegundo.org Internet Addr : www.elsegundo.org)
Target Start Date: 10/2015
[illegible]S10 - Plans and specs by request at http://www.elsegundo.org/depts/works/bids--rfps.asp 2014-2015 CURB, GUTTER, SIDEWALK, ANDOTHER CONCRETE IMPROVEMENTS PROJECT
Design-Bid-Build
Plans from Owner http://www.elsegundo.org/depts/works/bids--rfps.a[illegible]
[illegible]32 871 7 08/14/15

[illegible]/15 D
CITYWIDE SLURRY SEAL
GLENDORA CA (Eastern La County Co)
BIDS TO OWNER AUGUST 27 AT 10 AM (PDT)-PLANS AVAILABLE FROM OWNER
Owner/Engineer - City of Glendora Kathleen R Sessman City [illegible] 116 E Foothill Blvd Glendora CA 91741-3335 (626-[illegible]-8200) Fax: (626-914-8221)
Target Start Date: 10/2015
[illegible]2
Design-Bid-Build
Plans from Owner
[illegible] Bond - 100% Performance Bond [illegible]

DAN COPP CRUSHING
DUMPSITES, SAND, GRAVEL & BASE
Serving Los Angeles, Orange, San Bernardino & Riverside County
Portable Crushing and Screening
(800) DUMP-SITE • (714) 777-6400

Low Bidders
(A) USS Cal Builder Veronica Lepe Bid Coordinator 8051 Main St Stanton CA 90680-2452 (714-828-4882) Ext. 5204 Fax: (714-503-6805) $12,803,829
(B) Sierra Pacific West Estimating Dept PM 2125 La Mirada Dr Vista CA 92081-8830 (760-599-0755) Fax: (760-599-0668) $14,042,740
(C) LB Civil Construction Inc Geoffrey Bohne Estimator 11585 Sorrento Valley Rd #104 San Diego CA 92121-1310 (858-481-5222) Fax: (858-481-5010) $14,938,250
14-624 605 17 08/14/15

08/11/15 $2,409,087
2015/2016 COUNTY WIDE HMA OVERLAY SAMI (820667)
SANTA BARBARA CA (Santa Barbara Co) County Wide
LOW AND ONLY BIDDER - 1 BID RECEIVED - AWARD POSSIBLE WITHIN 30 DAYS - BID AUGUST 11
Owner - North County Public Works Transportation Engineering Dept Engineering 620 W Foster Rd Santa Maria CA 93455-3618 (805-739-8750) Fax: (805-739-8753) (Internet Addr : http://www.countyofsb.org/pwd/)
Owner's Agent - South County of Santa Barbara Public Works Front Counter 123 E Anapamu St Santa Barbara CA 93101-2025 (805-568-3000) Fax: (805-884-8081)
Architect - County of Santa Barbara General Service Department Facilities Services 1105 Santa Barbara St Fl 2 Courthouse East Wing Santa Barbara CA 93101-2007 (805-568-3070) Fax: (805-884-8081)
Target Start Date: 10/2015
DEWB15 COUNTY PROJECT NO. 820667 CONSTRUCTION OF 2015/16 COUNTYWIDE HMA OVERLAY IN THE COUNTY OF SANTA BARBARA
Low & Only Bidders
(A) CalPortland Construction PO Box 1280 Santa Maria CA 93456-1280 (805-922-9858) Fax: (805-349-8301) $2,409,087
15-583 877 9 08/17/15

08/12/15 $21,647,800
CLINTON KEITH ROAD - PHASE 2 (B204722)
MURRIETA CA (Riverside Co) Whitewood Rd to Leon Rd
LOW BIDDERS - 12 BIDS RECEIVED - AWARD POSSIBLE WITHIN 30 DAYS - BID AUGUST 12
Owner/Engineer - Riverside County Transportation Department Transportation Annex PM 3525 14th St Riverside CA 92501-3813 (951-955-6780) Fax: (951-955-3164)
Target Start Date: 10/2015 - Addenda Number: ADD01 Issued
DEWB08 - Class A license required - 360 [illegible]

CONTRACT AWARDED - CONSTRUCTION START WITHIN 30 TO 60 DAYS - BID JULY 2
Owner - City of Henderson Scott Fiedler Project Manager 240 S Water St Henderson NV 89015-7227 (702-267-3064) Fax: (702-267-5687) (City Hall Main Line)
Owner's Agent - DemandStar by Onvia 509 OLIVE WAY STE 400 Seattle WA 98101-1783 (888-484-3374) (Email ID : customerservice@onvia.com Internet Addr : www.DemandStar.com)
Civil Engineer - G C Wallace Inc. Project Engineer 1555 S Rainbow Blvd Las Vegas NV 89146-2903 (702-804-2000) Fax: (702-804-2299)
Target Start Date: 09/2015 - Minority Business Enterprise - Prevailing Wage - Women in Business Enterprise
PCWE03 - This project shall consist of removing and replacing asphaltic concrete pavement and subbase, sidewalk ramps; installing streetlights, performing utility adjustments; and placing permanent roadway striping on Sunset Road between Annie Oakley Drive and Sunset Way in Henderson Nevada.
General Contractor - Aggregate Industries -SWR INC Jerry Englehart Project Manager 3101 E Craig Rd North Las Vegas NV 89030-7501 (702-281-[illegible]) Fax: (702-253-0019)
14-672 202 9 08/14/15

B SITE DEVELOPMENT UTILITIES & SUBDIVISIONS

BIDDING

08/19/15 C
LOMPOC GATE BARRIER (FA461015R0017)
VANDENBERG AFB CA (Santa Barbara Co) 1 and California Blvd
BID DATE EXTENDED FROM AUGUST 13 - BIDS TO

vada 1001 S Valley View Blvd Las Vegas NV 89107-4447 (800-326-6868) Fax: (702-258-3900) (Company Name : Las Vegas Valley Water District Internet Addr : http://www.lvvwd.com)
Target Start Date: 11/2015
DEWB60 Pre-Bid Meeting August 27 at 10 AM (PDT) at the Las Vegas Valley WaterDistrict Mead 1 Conference Room 1001 South Valley View Boulevard Las Vegas -Nevada The Site of the Work is located at the Springs Preserve, 333 South ValleyView Boulevard, Las Vegas, Nevada 89107. The Site of the Work is located in the City of LasVegas. The Work consists of construction of a period streetscape, railroad depot, and other facilities
Design-Bid-Build
Plans from Owner @ $70 charge Non-Refundable
5% Bid Bond
15-604 946 1 08/17/15

09/09/15 B
ITEM : GENERATOR INSPECTIONS-SERVICES (160571) (C)
NORTH LAS VEGAS NV (Clark Co)
BIDS TO OWNER SEPTEMBER 9 AT 03:00 PM (PDT)
Owner/Engineer - College of Southern Nevada Robert Maher Contracts 3200 E Cheyenne Ave J1C N Las Vegas NV 89030-4228 (702-651-4223) Fax: (702-651-4348) (Email ID : Robert.Maher@csn.edu)
Target Start Date: 11/2015
DEWB01 Plans & Specifications are currently being processed and will be available within 1-2 business days Additional Incls - Generator Inspections and Services
Design-Bid-Build
Plans from Owner
15-604 317 1 08/14/15

09/10/15 D
DROUGHT TOLERANT LANDSCAPE
GLENDORA CA (Eastern La County Co)
BIDS TO OWNER SEPTEMBER 10 AT 10 AM (PDT)-PLANS AVAILABLE FROM OWNER
Owner/Engineer - City of Glendora Steve Lawson Project Manager 116 E Foothill Blvd Glendora CA 91741-3335

B1US04 The work comprises the construction of angled street parking including curb, gutter, sidewalk, pavement, planters, storm drain facilities, storm water treatment, lighting, retaining walls, signing and striping, utility relocations, installation of landscaping, irrigation, way finder signs and miscellaneous appurtenance work, per specifications
Low Bidders
(A) Woodcliff Corp Fred Nehoray Estimator 1849 Sawtelle Blvd Ste 610 Los Angeles CA 90025-7013 (310-312-1400) Fax: (310-312-1403) $7,913,700
(B) Toro Enterprises Inc 2101 E VENTURA BLVD Oxnard CA 93036-8951 (805-483-4515) Fax: (805-483-3635) $9,059,620
(C) SCCI Tanks/Spiess Construction Co., Inc. 1110 E Clark Ave Ste 210 Santa Maria CA 93455-5155 (805-937-5859) $9,359,611
08-633 092 37 08/17/15

06/09/15 $299,422
DEL MAR AVENUE MEDIAN IMPROVEMENTS PROJECT (1512)
COSTA MESA CA (Orange Co) Del Mar Avenue
BIDS IN AND UNDER REVIEW - AWARD WITHIN 30-60 DAYS - BIDS JUNE 9
Owner - City of Costa Mesa Public Services/Engineering Fariba Fazeli Project Manager 77 FAIR DR FL 4 Costa Mesa CA 92626-6520 (714-754-5378) Fax: (714-754-5028) (http://www.costamesaca.gov/index.aspx?page=386)
Engineer - David Volz Design David Volz Project Contact 151 Kalmus Dr Ste M8 Costa Mesa CA 92626-5988 (714-641-1300) Fax: (714-641-1323)
Target Start Date: 10/2015
B1US04 The scope of work consists of construction of a raised median, landscaping, irrigation, and monument sign on Del Mar Avenue east of northbound Newport Frontage Road

BIDDING

08/20/15 $5,000,000 - $10,000,000
BRACKISH WATER WATER WELL NO 95 AND 96 IMPROVEMENT (W912PL15B0003) - (A) SOUTH PERRIS PHASE 2 DESALINATION PROJECT
PERRIS CA (Riverside Co) 2270 Trumble Rd
ADD BIDDER ON BID EXTENDED FROM AUGUST 11 GC BIDS TO OWNER AUGUST 20 AT 1:00 PM (PDT) - SITE VISIT JULY 21 - PLANS FROM OWNER
Owner - USACE - Los Angeles District Patricia Bonilla Contracting Division 915 Wilshire Blvd Ste 1400 Los Angeles CA 90017-3409 (213-452-3255) Fax: (213-452-4187)
Civil Engineer - CDM Smith Christopher k Lindsey 523 W 6TH ST STE 400 Los Angeles CA 90014-1208 (213-457-2200) Fax: (213-627-8295) (Company Name : CDM Smith Internet Addr : http://cdmsmith.com/)
Target Start Date: 10/2015
DEWB29 - Site visit July 21 at 10:00 AM (PDT) at Eastern Municipal Water District Office/2270 Trumble Road/Perris/CA /Plans & Specifications are currently being processed and will be available within 1-2 business days Construction of two new fully-developed, tested, equipped, and operational (complete in place) desalter-supply brackish water wells including but not limited to the following work items for each well: drilling, downhole geophysical logs, isolated aquifer zone testing, caliper logs, installation of well casing, screen tubing, gravel pack annular seals, well development, final pumping tests and flow meter survey, well disinfection, and capping (Drilling Scope of Work); construction of a well pump foundation, equipping a well pumping facility with an electric driven pumping unit, variable frequency drive, coordination with and installation of SCE electrical service (service section, transformer, switchgear, conduit and etc. per the approve SCE Plan of

POSALS SEPTEMBER 11 BY 4 PM (PDT)- Owner - LA County Department of Public Health Jose C. Garcia Project Manager 3530 WILSHIRE BLVD Suite 800 Los Angeles CA 90010-2328 (213-240-8179) (Email ID : jsgarcia@ph.lacounty.gov)

(Take bids reported 08/05-Rept 15-594646)

- **SAN DIEGO CA (SAN DIEGO CO)-OTAY VILLAS WATER CONSERVATION LANDSCAPING IMPROVEMENTS (CS1602) (E)- BIDS TO OWNER SEPTEMBER 11 AT 2 PM (PDT) - PRE BID CONFERENCE AUG 25 AT 9.30 PM (PDT) - 1122 BROADWAY-SUITE 300 SAN DIEGO-CA 92101 - PLANS HTTP://WWW.SDHC.ORG/- Owner/Engineer - San Diego Housing Commission Frank Hanna 1122 BROADWAY STE 300 San Diego CA 92101-5629 (619-578-7524) Fax: (619-573-0688) (Internet Addr : http://www.sdhc.org)**

(Take bids reported / -Rept 15-604864)

SEPTEMBER 14-Monday

LAS VEGAS NV (CLARK CO)-HACIENDA AVENUE (DURANGO TO RAINBOW) (603766) ($1,471,492 - $1,634,991)- BIDS TO OWNER SEPTEMBER 14 AT 2:15 PM (PDT) - PREBID CONFERENCE AUGUST 19 AT 9 AM (PDT) - PLANS FROM OWNER ON CD ONLY - NO CHARGE ADD $5 FOR SHIPPING- Owner/Civil Engineer - Clark County Department of Finance Thomas Boldt Project Manager 500 S Grand Central Pkwy FL4 Las Vegas NV 89106-4506 (702-455-3093) Fax: (702-386-4914) (NOTE: OVERNIGHT MAIL MUST USE THE 89106 ZIP CODE - Bids available on http://www.clarkcountynv.gov/depts/finance/purchasing/pages/listings.aspxEmail ID : tboldt@clarkcountynv.gov Internet Addr : http://www.clarkcountynv.gov/)

(Take bids reported 08/06-Rept 10-692174)

SEPTEMBER 15-Tuesday

LA QUINTA CA (RIVERSIDE CO)-RFP/AE: POINT HAPPY STORM DRAIN OUTLET STRUCTURE AND ROUDEL (2015012) - (A) DRAINAGE IMPROVEMENTS (G)- OWNER REQUESTS PROPOSALS FOR DESIGN SERVICES BY SEPTEMBER 15 AT 5 PM (PDT)- Owner - City of La Quinta Engineering Services Division Ed Wimmer Principal Engineer 78495 Calle Tampico PO Box 1504 La Quinta CA 92253-1504 (760-777-7088) Fax: (760-777-7155) (Internet Addr : http://www.la-quinta.org/)

(Take bids reported 08/13-Rept 15-601938)

PERRIS CA (RIVERSIDE CO)-PARKING LOT (INNOVATIVE HORIZONS CHARTER AT NAN SANDERS) (F)- BIDS TO OWNER SEPTEMBER 15 AT 02:00 PM (PDT) -A PRE-BID SEPTEMBER 1 AT 10:00 AM (PDT) AT THE INNOVATIVE HORIZONS CHARTER SCHOOL SITE, 1461 NORTH A STREET, PERRIS, CALIFORNIA 92570-PLANS AVAILABLE FROM OWNER- Owner - Perris Elementary School District 143 E 1st St Perris CA 92570-2113 (951-657-3118) Fax: (951-940-5115)

(Take bids reported 08/06-Rept 15-447802)

SEAL BEACH CA (ORANGE CO)-ALAMITOS BARRIER IMPROVEMENT PROJECT (AB20151) - (A) CONSTRUCTION UNIT 14 WELL INSTALLATIONS AND TESTING - (B) INJECTION WELLS - (C) NESTED MONITORING WELLS - (D) SHALLOW PIEZOMETERS ($8,970,000)- BIDS TO OWNER BY SEPTEMBER 15 AT 2:00PM PDT - NON-MANDATORY PRE-BID CONFERENCE AUGUST 11 AT 10:00AM PDT- Owner/Owner's Agent/Engineer - Orange County Water District Nate Scheevel Project Manager 18700 Ward St PO Box 8300 Fountain Valley CA 92728-8300 (714-378-8207) Fax: (714-378-3370)

*Plans available at dodge.construction.com (#*130485461)*

(Take bids reported 08/12-Rept 13-485461)

WRIGHTWOOD CA (SAN BERNARDINO CO)-CSA 70 ROAD SCRUB SEALING (5011) ($138,000)- BIDS TO OWNER SEPTEMBER 15 AT 2:00 PM (PDT) - MANDATORY PRE BID AUGUST 25 AT 10:00 AM (PDT) AT THE INTERSECTION OF DESERT FRONT ROAD AND STATE HIGHWAY 2 - WRIGHTWOOD - CA - PLANS FROM OWNER - $20 N/R FROM OWNER- Owner/Engineer - County of San Bernardino Special District Dept John Bradford Asst Reg Manager 157 W 5TH ST FL 2 San Bernardino CA 92415-0225 (909-387-6168) Fax: (909-387-5968) (Electronic Bids may be submitted at https://epro.sbounty.gov/epro/ Internet Addr : http://www.specialdistricts.org/2/rfp/default.htm)

(Take bids reported 07/22-Rept 15-583609)

CA (NORTHERN LA COUNTY CO)-TUJUNGA SPREADING GROUNDS ENHANCEMENT PROJECT (FCC0001147) ($12,000,000 - $17,000,000)- BIDS TO OWNER SEPTEMBER 15 BY 11 AM (PDT) - MANDATORY PRE-BID MEETING AUGUST 25 AT 10 AM 9089 LAUREL CANYON BLVD SUN VALLEY - PLANS FROM OWNER- Owner/Engineer - Los Angeles Co Dept of Public Works (LACDPW) Sumitha Shival Project Engineer 900 S Fremont Ave Alhambra CA 91803-1331 (626-458-3159)

(Take bids reported 08/11-Rept 14-502148)

ALISO VIEJO CA (ORANGE CO)-DAIRY FORK CONSTRUCTED WETLAND ($750,000)- BIDDER - BIDS TO OWNER SEPTEMBER 15 AT 2PM (PDT) - BID DOCS FROM OWNER OFFICE OF THE CITY ENGINEER PUBLIC WORKS DEPT 949-425-2530 $45 PLUS $15 TO MAIL- Owner/Engineer - City of Aliso Viejo- City Hall City Clerk Office City Clerk 12 Journey Ste 100 Aliso Viejo CA 92656-5335 (949-425-2505) Fax: (949-425-3899)

(Take bids reported 07/02-Rept 15-567556)

Bidders

Future DB International Inc Tom Smulski Estimator 8707 Research Dr Irvine CA 92618 (949-390-2110) Fax: (949-732-4355)

REDLANDS CA (SAN BERNARDINO CO)-CA/DOT: REPLACE EXISTING (PCCP) WITH (RSCP) (080K2924) - (A) (08-SBD-10-32.9/R37.4) - (B) REVISED STANDARD SPECIFICATIONS ($33,000,000)- ADD BIDDER - BIDS TO OWNERS AGENT SEPTEMBER 15 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS $E-AD - NON-BIDDERS $E-AD- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)

*Plans available at dodge.construction.com (#*150589532)*

(Take bids reported 07/29-Rept 15-589532)

Bidders

Peterson-Chase General Engineering Inc 1792 Kaiser Ave Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)

OHL USA Inc. Craig Huss Project Manager 1920 MAIN ST STE 310 Irvine CA 92614-7279 (949-242-4432) Ext. 440 Fax: (949-231-1255)

CA (SAN DIEGO CO)-CA/DOT: SEISMIC RETROFIT 4 BRIDGES ON ROUTES 94 - 805 (11299204) - (A) (11-SD-94, 805-VAR) - (B) REVISED STANDARD SPECIFICATION ($2,580,000)- ADD BIDDER - BIDS TO OWNERS AGENT SEPTEMBER 15 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS $E-AD - NON-BIDDERS $E-AD- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)

(Take bids reported 07/29-Rept 15-589553)

Bidders

GSE Construction Company Inc Paul Havlicek 6950 Preston Ave Livermore CA 94551-9545 (925-447-0292) Fax: (925-447-0962)

Balfour Beatty Infrastructure Dan Dischner Project Manager 1050 LAKES DR West Covina CA 91790-2924 (909-770-7020) Fax: (909-770-7021)

Control Technology 2416 Cades Way Vista CA 92081-7830 (760-599-0086) Fax: (760-599-1815)

MWH Constructors, Inc. 3321 Power Inn Rd Sacramento CA 95826-3893 (916-418-8246)

Davis Electric, Inc. PO Box 10565 San Bernardino CA 92423-0565 (909-446-0054) Fax: (909-446-0366)

Desert Plumbing & Heating 15870 Olden St Sylmar CA 91342-1241 (818-362-4591) Fax: (818-362-0866)

Misco 13100 Gregg St Ste B Poway CA 92064-7123 (949-458-5555)

Amerc Inc 24763 New Haven Dr Murrieta CA 92562-4172 (909-677-1078) Fax: (909-672-1897)

J R Filanc Construction Co. Inc. Bob Zaiser Project manager 740 N Andreasen Dr Escondido CA 92029-1418 (760-941-7130) Fax: (760-941-3969)

The Coombs-Hopkins Co Bruce Zimmerman 5411 Avenida Encinas Ste 250 Carlsbad CA 92008-4409 (760-931-0555) Fax: (760-931-9115)

TC Construction 23453 Cajalco Rd Perris CA 92570-8435 (951-443-4356) Fax: (951-943-6491)

J F Shea Construction Brett Campbell Project Manager 667 Brea Canyon Rd Ste 30 Walnut CA 91789-3011 (909-595-4397) Fax: (909-444-4268)

Shimmick Construction Company Inc. Trina Clay Project Manager 16481 SCIENTIFIC Irvine CA 92618-4355 (949-333-1500) Fax: (949-333-1510)

MCM Plumbing & Heating Inc Thomas J McMahon Plumber 880 E 141st St Bronx NY 10454-2032 (718-402-2783)

American Ductile Iron Pipe 18377 Stanislaus St Fountain Valley CA 92708-6843 (562-618-5317) Fax: (714-593-0364)

Graham Crackers Demo Inc. 25125 Felswood Rd Menifee CA 92584-9604 (951-244-2235)

Trimax Systems 471 W Lambert Rd Ste 109 Brea CA 92821-3921 (714-255-8590) Fax: (714-255-1922)

Xylem Dewatering Solutions Inc. / Godwin Pumps 11161 HARREL ST Mira Loma CA 91752-1439 (562-522-1133)

Southern Contracting Co Dave Eveland Project Manager 559 N Twin Oaks Valley Rd San Marcos CA 92069-1710 (760-744-0760) Fax: (760-744-6475)

W M Lyles Sheila Simmons Project Manager 42142 ROICK DR Temecula CA 92590-3695 (951-973-7393) Fax: (951-698-3031)

Steve P Rados Inc Sandra Po Estimator 2002 E McFadden Ave., Ste 200 Santa Ana CA 92705-4766 (714-835-4612) Fax: (714-835-2186)

Yale Chase 8089 Cherry Ave Fontana CA 92336 (562-639-3145) Fax: (951-247-4579)

Walsh Construction 4747 Viewridge Ave San Diego CA 92123-1688 (858-715-7200) Fax: (858-715-7201)

C.W. Crosser Construction, Inc. 1250 N Lakeview Ave Ste J Anaheim CA 92807-1801 (714-693-9800) Fax: (714-693-0800)

MTGL Inc. 14467 Meridian Pkwy Riverside CA 92518-3007 (951-653-4999) Fax: (951-653-4666)

Skanska USA Civil West California Dist. Inc 1995 Agua Mansa Rd Riverside CA 92509-2405 (951-684-5360) Fax: (951-788-2449)

Parsons - PWI Construction 1216 140TH AVENUE CT E Sumner WA 98390-9656 (253-299-3200) Fax: (253-826-0631)

MWH Constructors, Inc. Estimator 370 Interlocken Blvd Ste 300 Broomfield CO 80021-8012 (720-778-1890) Fax: (720-778-1904)

SEPTEMBER 21-Monday

CARLSBAD CA (SAN DIEGO CO)-ITEM: PAVEMENT PAINTING/STRIPING (1604)(B)- BIDS TO OWNER SEPTEMBER 21 AT 11:00 AM (PDT) - PLAN FROM - CITY OF CARLSBAD- FARADAY CENTER-PURCHASING CENTER - (760) 602-2460- Owner/Engineer - City of Carlsbad- Faraday Center-Purchasing Center Rhonda Gaspar Heather Associate Contract 1635 Faraday Ave 1st Fl Lobby Carlsbad CA 92008-7314 (760-602-2460) Fax: (760-602-8562)

(Take bids reported 08/13-Rept 15-602480)

DESERT HOT SPRINGS CA (RIVERSIDE CO)-STP STREET SLURRY SEAL HACIENDA AVE AND MISSION LAKES BLVD (201304) ($300,000)- REPORTING ESTIMATED COST - BIDS TO OWNER SEPTEMBER 21 AT 2PM (PDT)- Owner/Engineer - City of Desert Hot Springs 65950 Pierson Blvd Desert Hot Springs CA 92240-3006 (760-329-6411) Fax: (760-251-2072)

(Take bids reported 07/31-Rept 15-591423)

SEPTEMBER 22-Tuesday

IMPERIAL CA (IMPERIAL CO)-WASTEWATER POND LINER (PRISON) (6000001774) ($700,000)- GC BIDS TO OWNER SEPTEMBER 22 AT 2PM (PDT) - MANDATORY PREBID SEPT 3 AT 11AM AT THE PRISON- Owner/Architect - CA Department of Corrections and Rehabilitation Marie Bevilaqua Contract Analyst 9838 OLD PLACERVILLE RD STE B2 Sacramento CA 95827-3562 (916-255-5658) Fax: (916-255-6151) (Company Name : CA Department of Corrections and Rehabilitation Internet Addr : http://www.dgs.ca.gov/pd/Programs/eprocure.aspx)

*Plans available at dodge.construction.com (#*150593475)*

(Take bids reported 08/03-Rept 15-593475)

CERRITOS CA (SOUTHERN LA COUNTY CO)-SODIUM HYPOCHLORITE AND SODIUM BISULFITE FACILITIES (10730150035) - (A) LOS COYOTES WATER RECLAMATION PLANT ($1,700,000 - $2,700,000)- BIDDER ON GC -BIDS TO OWNER SEPT 22 BY 2 PM(PDT) -MANDATORY JOBSITE WALK THRU AUG 19 AT 10AM AT LOS COYOTES WATER RECLAMATION PLANT 16515 PIUMA AVE CERRITOS - BID DOCS AT DISTRICT PUBLIC COUNTER(562)908-4288 EXT 1205- Owner/Engineer - Los Angeles County Sanitation District No 2 Chief Engineer Engineering 1955 WORKMAN MILL RD Whittier CA 90601-1415 (562-908-4288) Ext. 2107 Fax: (562-908-4251)

*Plans available at dodge.construction.com (#*150592161)*

(Take bids reported 08/03-Rept 15-592161)

Bidders on GC

Future DB International Inc Bisher Aljazzar Estimator 8707 Research Dr Irvine CA 92618 (949-390-2110) Fax: (949-732-4355)

SEPTEMBER 23-Wednesday

MOUNTAIN PASS CA (SAN BERNARDINO CO)-CA/DOT: BRIDGE REPLACEMENT - WIDEN - CONC - HMA PVMT - COLD (080M2804) - (A) PLANE AC PVMT (08-SBD-15-171.8/ 173.8) - (B) REVISED STANDARD SPECIFICATIONS ($10,900,000)- BIDDER - BIDS TO OWNERS AGENT SEPTEMBER 23 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS $E-AD - NON-BIDDERS $E-AD- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)

*Plans available at dodge.construction.com (#*150589533)*

(Take bids reported 07/29-Rept 15-589533)

TUCSON AZ (PIMA CO)-RFQ/CM: OLD NOGALES INTERCEPTOR / AUGMENTATION (3AC515) ($900,000)- OWNER SEEKING QUALIFICATIONS FROM CONSTRUCTION MANAGERS SEPTEMBER 29 AT 4:00 PM (MST) - PRE SUBMITTAL SEE NOTES- Owner/Civil Engineer - Pima County Regional Wastewater Reclamation Dept Keith Rogers 201 N Stone Ave Tucson AZ 85701-1207 (520-740-6500) Fax: (520-620-0135) (Email ID : keith.rogers@pima.gov Internet Addr : http://www.pima.gov/wwm/)

(Take bids reported 08/12-Rept 15-601273)

THERMAL CA (RIVERSIDE CO)-LIFT STATION 55-14 ABANDONMENT & AVENUE 57 SEWER PIPELINE (201528) ($1,255,500)- BID DATE EXTENDED FROM AUGUST 4 - ADD BIDDERS - PREQUALIFIED GC'S BID TO OWNER SEPTEMVER 29 AT 2PM (PDT) - MANDATORY PREBID / SITE WALK JULY 14 AT 10:30AM AT HWY 111 AND CHURCH ST THERMAL CALIF- Owner/Engineer/Project Manager - Coachella Valley Water District District Secretary PM 75515 HOVLEY LN E Palm Desert CA 92211-5104 (760-398-2651) Ext. 2736 Fax: (760-398-3711)

*Plans available at dodge.construction.com (#*130667162)*

(Take bids reported 08/03-Rept 13-667162)

Bidders

Borden Excavating 1000 2ND ST Calimesa CA 92320-1204 (909-795-5410) Fax: (909-795-5354)

Canyon Springs Enterprises dba RSH Construction Christa Hartsook Project Manager 3883 WENTWORTH DR Hemet CA 92545-9746 (951-925-2288) Fax: (951-925-1288)

Colich Construction LP Radomir Antovich 1590 Francisco St Torrance CA 90501-1329 (310-320-1400) Fax: (310-320-1181)

Downing Construction, Inc. Randy Downing Engineer 35018 Yucaipa Blvd Yucaipa CA 92399-4337 (909-797-7444) Fax: (909-797-7755)

Genesis Construction 170 E Oakland Ave Hemet CA 92543-2931 (951-652-0855) Fax: (951-925-6585)

Granite Construction (Indio) Pat Kelly Estimator 38000 Monroe St Indio CA 92203-9500 (760-775-7500) Fax: (760-775-8229)

Spiess Construction Company Inc Scott Coleman Po Box 2849 Santa Maria CA 93457-2849 (805-937-5859) Fax: (805-934-4432)

TC Construction Company Inc Austin Cameron Project Manager 10540 PROSPECT AVE Santee CA 92071-4529 (619-448-4560)

Utah Pacific Construction Brian Keeline 40940 Eleanora Way Murrieta CA 92562-5946 (951-677-9876) Fax: (951-677-5386)

WEKA, Inc. 826 Brookside Ave Ste G Redlands CA 92373-5190 (909-798-3221) Fax: (909-793-6848)

Jones Brothers Construction Marc Jones Po Box 905 Coachella CA 92236-0905 (760-347-2291) Fax: (760-398-2012)

RSH Construction Services Jwombles 3883 WENTWORTH DR Hemet CA 92545-9746 (951-925-2288) Fax: (951-925-1288)

Uniter Water Works 1313 E HUNTER AVE Santa Ana CA 92705-4133 (760-398-0553)

OCTOBER 2-Friday

NEWPORT BEACH CA (ORANGE CO)-NEWPORT HARBOR HIGH SCHOOL -DAVIDSON FIELD ($13,000,000)- BIDDER - BIDS TO OWNER OCTOBER 2 @ 2PM - PRE-QUAL PACKAGES TO OWNER BY SEPTEMBER 4 @ 2PM - MANDATORY JOB WALK SEPTEMBER 23 @ 1PM - INQUIRIES TO MARK MANSTOF @ 949-838-4663 - MMANSTOF@MCCARTHY.COM- Owner/Architect - Newport Mesa Unified School District Purchasing Department Purchasing 2985 BEAR ST STE B Costa Mesa CA 92626-4300 (714-424-5077) Fax: (714-424-7581)

(Take bids reported 08/13-Rept 14-445372)

Bidders

- R C Construction Services Inc Brooke Wollam Estimating 2223 N Locust Ave Rialto CA 92377-4113 (909-829-3688) Fax: (909-829-3696)

OCTOBER 6-Tuesday

CORONA CA (RIVERSIDE CO)-ITEM: HEADWORKS SCREENING (REPLACEMENT) (NIBDWP16101CA) (D)- BIDS TO OWNER OCTOBER 6 AT 2PM (PDT) - MANDATORY PREBID AT THE SITE AUGUST 3 AT 9AM- Owner/Engineer - City of Corona Dept of Water and Power 755 PUBLIC SAFETY WAY Corona CA 92880-2005 (951-279-3620) Fax: (951-279-4096)

(Take bids reported 07/29-Rept 15-589203)

OCTOBER 23-Friday

APACHE JUNCTION AZ (PINAL CO)-AZ/DOT: IRONWOOD DRIVE IMPROVEMENT (SF00301C) (STPAPJ0205T) - (A) AZ/DOT: IRONWOOD DRIVE IMPROVEMENT (SS98401C) (SRTSAPJ0206T) ($2,245,000)- BIDS TO OWNER (PREQUALIFICATION) OCTOBER 23 AT 11 AM (MST)- Owner/Engineer - Arizona Dept of Trans Contrs & Specs Greta Nelson Admin Asst 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602-712-7221) Fax: (602-712-6956)

(Take bids reported 07/01-Rept 15-566986)

NOVEMBER 20-Friday

WICKENBURG AZ (MARICOPA CO)-RFP/DB AZ/DOT: NEW TRAFFIC INTERCHANGE - H848501C (060BNFA) ($49,000,000)- OWNER REQUESTS PROPOSALS FROM PRE-QUALIFIED DESIGN/BUILD CONTRACTORS NOVEMBER 20 AT 11 AM (MST)- Owner - Arizona Dept of Trans Contrs & Specs Greta Nelson Admin Asst 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602-712-7221) Fax: (602-712-6956)

*Plans available at dodge.construction.com (#*150447463)*

(Take bids reported 07/06-Rept 15-447463)

Bidders

Kiewit Infrastructure West. Co. 3888 E BROADWAY RD Phoenix AZ 85040-2924 (602-437-7878)

Pulice Construction 2033 W Mountain View Rd Phoenix AZ 85021-1922 (602-944-2241) Fax: (602-870-3395)

FNF Construction Inc 115 S 48th St Tempe AZ 85281-2312 (480-784-2910) Fax: (480-968-7580)

Coffman Specialties Inc. 9685 VIA EXCELENCIA STE 200 San Diego CA 92126-7500 (858-536-3100) Fax: (858-586-0164)

Haydon Building Corp Trevor Brown Estimating 4640 E Cotton Gin Loop Phoenix AZ 85040-8858 (602-296-1496) Fax: (602-296-1495)

Skanska USA Civil West Rocky Mountain District Inc Eric Eberhart Estimating Manager 4742 N 24TH ST STE 165 Phoenix AZ 85016-4805 (602-224-1020) Fax: (602-224-1050)

Meadow Valley Contractors 4602 E Thomas Rd Phoenix AZ 85018-7710 (602-437-5400) Fax: (602-437-1681)

J Banicki Construction Inc Project Manager Estimating 1009 W Broadway Rd Ste C Tempe AZ 85282-1273 (480-921-8016) Fax: (480-921-9456)

Western Refining 3050 S 19th Ave Phoenix AZ 85009-6926 (602-258-7996)

Get online access to PLANS, SPECS & MORE! Call 866-837-3459

BIDDERS COLUMN

SEPTEMBER 10-Thursday

BAKERSFIELD CA (KERN CO)-SR-99 - SR-58 ROSEDALE HIGHWAY OFF RAMP IMPROVEMENT (P099591) - (A) REVISED STANDARD SPECIFICATIONS ($6,700,000)- BIDS TO OWNER SEPTEMBER 10 AT 11:00 AM (PDT) - PLANS AVAILABLE FROM OWNER AT $80- Owner/Engineer - City of Bakersfield Purchasing Division Office of Purchasing Officer Purchasing 1600 TRUXTUN AVE FL 2 Bakersfield CA 93301-5141 (661-326-3746) Fax: (661-852-2100)

(Take bids reported 08/13-Rept 15-602662)

CARPINTERIA CA (SANTA BARBARA CO)-RINCON HILL ROAD BRIDGE NO. 51C-0039 IMPROVEMENT (830408) ($360,000)- BIDS TO OWNER SEPTEMBER 10 AT 2:00 PM (PDT) - PLANS AVAILABLE FROM OWNER- Owner/Engineer - County of Santa Barbara Scott D McGolpin Director 123 E Anapamu St County Engineering Bldg Santa Barbara CA 93101-2025 (805-568-3000) Fax: (805-884-8081)

(Take bids reported 08/13-Rept 15-602706)

CITY OF INDUSTRY CA (EASTERN LA COUNTY CO)-INDUSTRY BUSINESS CENTER WEST SIDE MASS GRADING PHASE II (IBC0381) ($26,400,000)- JOB WALK DATE CORRECTED -BIDS TO OWNER SEPT 10 AT 2 PM (PDT) - TWO PRE-BID JOB WALKS AUG 12 10 AM (PDT) AND AUG 26 AT 10 AM (PDT) AT THE SWC OF GRAND AVE AND BAKER PKWY -P&S FROM ENGINEER - $60 NON-REF- Owner/Engineer - City of Industry- Administrative Office 15625 East Stafford St POB 3366 City Of Industry CA 91744-3900 (626-333-2211) Fax: (626-961-6795)

(Take bids reported 08/11-Rept 15-600712)

- **GLENDORA CA (EASTERN LA COUNTY CO)-DROUGHT TOLERANT LANDSCAPE (D)- BIDS TO OWNER SEPTEMBER 10 AT 10 AM (PDT)-PLANS AVAILABLE FROM OWNER- Owner/Engineer - City of Glendora Steve Lawson Project Manager 116 E Foothill Blvd Glendora CA 91741-3335 (626-852-4868) Fax: (626-914-8221) (Company Name : City of Glendora Internet Addr : www.ci.glendora.ca.us - Phone# 626)**

(Take bids reported / -Rept 15-604962)

- **LAGUNA HILLS CA (ORANGE CO)-GRAFFITI REMOVAL/ FACILITIES INSPECTION/ TRADES (IQC) (A)- BIDS TO OWNER SEPTEMBER 10 AT 11AM (PDT)- Owner/Engineer - City of Laguna Hills City Clerk Peggy Johns 24035 El Toro Rd Laguna Hills CA 92653-3103 (949-707-2600) Fax: (949-707-2633)**

(Take bids reported / -Rept 15-604566)

PIOCHE NV (LINCOLN CO)-ITEM: FIRE PROTECTION SYSTEM UPGRADE (PIOCHE CONSERV CAMP) (13S033)(C) ($330,000)- BIDS TO OWNER SEPTEMBER 10 AT 2 PM (PDT) - MANDATORY PRE-BID MEETING AUGUST 27 AT 11 AM (PDT) AT JOB SITE - PLANS AVAILABLE FROM WWW.QUESTCDN.COM FOR $10 NON-REFUNDABLE- Owner/Mechanical Engineer - State of Nevada Public Works (Carson City) Ken Scarbrough Project Manager 515 E Musser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775-684-4142) (Email ID : kscarbrough@admin.gov Internet Addr : http://www.spwb.state.nv.us)

*Plans available at dodge.construction.com (#*150591142)*

(Take bids reported 07/31-Rept 15-591142)

- **TEMECULA CA (RIVERSIDE CO)-OLD TOWN FRONT STREET STORM DRAIN (PW1214) ($585,000)- BIDS TO OWNER SEPTEMBER 10 AT 10 AM (PDT)-PLANS AVAILABLE FROM OWNER- Owner/Civil Engineer - City of Temecula Wendy Miller Project Manager 41000 MAIN ST Temecula CA 92590-2764 (951-694-6444) Fax: (951-694-1999) (Bids must be submitted electronically via the on-line bidding service at http://www.planetbids.com/portal/portal.cfm?CompanyID=14837#Email ID : wendy.miller@cityoftemecula.org Internet Addr : www.cityoftemecula.org/)**

(Take bids reported / -Rept 13-447717)

CAMARILLO CA (VENTURA CO)-SANTA ROSA ROAD WIDENING (ST0501) (H)- BID DATE EXTND FRM SEP 3 -BIDDER- BIDS TO OWNER SEPTEMBER 10 AT 10 AM(PDT) -MAND PREBID MEETING ON AUGUST 27 AT 10AM AT CENTRAL CONF.ROOM AT CAMARILLO CITY HALL,601 CARMEN DRIVE, CAMARILLO, CA -PLAN FRM OWNER-COST $130- Owner/Civil Engineer - City of Camarillo- City Hall City Clerk Admin Conf Room 601 E Carmen Dr Po Box 248 Camarillo CA 93011-0248 (805-388-5380) Fax: (805-388-5387)

(Take bids reported 08/14-Rept 11-432999)

Bidders

Excel Paving/Palp 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562-591-7485)

ROLLING HILLS CA (SOUTHERN LA COUNTY CO)-PALES VERDES RESERVOIR COVER AND LINER REPLACEMENT (1771) ($38,000,000 - $42,000,000)- BIDDERS - BIDS TO OWNER SEPTEMBER 10 AT 02:00 PM (PDT) - MANDATORY PRE BID MEETING AUGUST 19 AT 10 AM (PDT) AT 2300 PALOS VERDES DRIVE NORTH - ROLLING HILLS CA - PLANS & SPECS FROM OWNER- Owner/Engineer - The Metropolitan Water District of Southern Calif Specifications Desk Bid Receipt Location 700 N ALAMEDA ST 3RD FL Los Angeles CA 90012-3353 (213-217-6515) Fax: (213-576-5420) (Mailing Address P O Box 54153 Los Angeles CA)

*Plans available at dodge.construction.com (#*140414637)*

(Take bids reported 08/11-Rept 14-414637)

Bidders

C A Rasmussen Danielle Tellez Project Manager 28548 Livingston Ave Valencia CA 91355-4171 (661-367-9040) Ext. 162 Fax: (661-367-9097)

Griffith Company Brad Austin Estimator 3050 E Birch St Brea CA 92821-6248 (714-984-5500) Fax: (714-854-0228)

J F Shea Construction Inc. 8110 E Moonstone Dr Tucson AZ 85750-9647 (909-595-4397) Fax: (909-444-4268)

Kiewit Pacific Company 1301 CASE RD Perris CA 92570-6282 (562-946-1816)

L H Woods & Sons Inc 2115 La Mirada Dr Vista CA 92083-8830 (760-599-5500) Fax: (760-599-5510)

PALP dba Excel Paving Company Karla/Crissa Project Manager 2230 Lemon Ave Long Beach CA 90806-5124 (562-599-5841) Fax: (562-591-7485)

Quest Ventures Southwest /Quest Civil Constructors Estimating Dept 1903 W Parkside Ln # 100 Phoenix AZ 85027-1227 (623-581-9700) Fax: (623-581-9710)

Shimmick Construction Company Inc. Trina Clay Project Manager 16481 SCIENTIFIC Irvine CA 92618-4355 (949-333-1500) Fax: (949-333-1510)

Steve P Rados Inc Sandra Po Estimator 2002 E McFadden Ave., Ste 200 Santa Ana CA 92705-4766 (714-835-4612) Fax: (714-835-2186)

WA Rasic Construction Mark Setzer/Dustin Do Estimating 4150 LONG BEACH BLVD Long Beach CA 90802-2650 (562-928-6111) Fax: (562-928-7339)

Bidders

Future DB International Inc Noor Nabulsi 8707 Research Dr Irvine CA 92618 (949-390-2110) Fax: (949-732-4355)

Peterson Chase General Engineering Construction Kali Goglanian 1792 KAISER AVE Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)

SEPTEMBER 16-Wednesday

LOS ANGELES CA (WESTERN LA COUNTY CO)-PARKING LOT SEAL - STRIPE (15193) (C)- BIDS TO OWNER SEPTEMBER 16 AT 2.30 PM (PDT) - PLANS FROM OWNER - A MANDATORY PRE-BID CONFERENCE 18 AT 11.00 AM (PDT) AT 3529 NORTH MISSION ROAD- Owner/Engineer - Department of Motor Vehicles - Contracts Svcs Ofc Cindy Huynh 2415 1st Ave # MSF112 PO Box 932382 MS F112 Sacramento CA 95818-2606 (657-657-6972) Fax: (916-657-2387)

(Take bids reported 08/05-Rept 15-594164)

COSTA MESA CA (ORANGE CO)-CA/DOT: REMOVE - REPAIR DAMAGED ROADWAY - SLOPE EMBANKMENT (120N5404) - (A) (12-0RA-405-8.4) - (B) REVISED STANDARD SPECIFICATIONS ($15,300,000)- ADD BIDDER - BIDS TO OWNERS AGENT SEPTEMBER 16 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS $E-AD - NON-BIDDERS $E-AD- Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)

*Plans available at dodge.construction.com (#*150589557)*

(Take bids reported 07/29-Rept 15-589557)

Bidders

Peterson Chase General Engineering Construction Kali Goglanian 1792 KAISER AVE Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)

OHL USA Inc. Craig Huss Project Manager 1920 MAIN ST STE 310 Irvine CA 92614-7279 (949-242-4432) Ext. 440 Fax: (949-231-1255)

OXNARD CA (VENTURA CO)-ASR WELL NO 1 - CAMPUS PARK WELLFIELD (RE-BID) (UD1524R) (C)- BIDS TO OWNER SEPTEMBER 16 AT 1:59 PM (PDT) - PREBID CONF SEPTEMBER 2 AT 9:30 AM AT CITY CIVIC CENTER, COUNCIL CHAMBERS, 305 W. 3RD ST., OXNARD 93030- Owner/Engineer - City of Oxnard - Public Works Procurement Public Works Procurement 1060 PACIFIC AVE BLDG 2 Oxnard CA 93030-7337 (805-385-7821) Fax: (805-385-8329)

*Plans available at dodge.construction.com (#*150437070)*

(Take bids reported 06/11-Rept 15-437070)

Bidders on GC

Future DB International Inc Bisher Aljazzar Estimator 8707 Research Dr Irvine CA 92618 (949-390-2110) Fax: (949-732-4355)

SEPTEMBER 17-Thursday

LONG BEACH CA (SOUTHERN LA COUNTY CO)-GROUNDWATER TREATMENT PLANT CHEMICAL TANK REPLACE - PHASE 3 (E03311) ($499,410)- BIDS TO OWNER SEPTEMBER 17 AT 10AM (PDT) - MANDATORY PREBID AUGUST 26 AT 2PM AT THE BRENDAN S THOMAS ADMIN BLDG 1800 E WARDLOW RD LONG BEACH- Owner - City of Long Beach Water Department Dennis Santos Project Manager 1800 E Wardlow Rd Long Beach CA 90807-4931 (562-570-2381) Fax: (562-570-2378)

(Take bids reported 08/11-Rept 15-600729)

ONTARIO CA (SAN BERNARDINO CO)-TRAFFIC LOOP DETECTORS (AIRPORTS) (115062) (A)- BIDS TO OWNER SEPTEMBER 17 AT 2PM (PDT) - BAVN ID 24537- MANDATORY PREBID AUGUST 25 AT 10AM AT LAWA PROCUREMENT SERVICES DIVISION7301 WORLD WAY WEST 4TH FLOOR LOS ANGELES, CA 90045- Owner/Architect - Los Angeles World Airports Ricardo Perez Contact 7301 World Way W 10th FL Los Angeles CA 90045-5828 (424-646-7392) Fax: (310-646-9625)

(Take bids reported 08/11-Rept 15-600556)

POMONA CA (EASTERN LA COUNTY CO)-SCOLINOS BASEBALL FIELD LIGHTING (15004) ($702,000)- BIDS TO OWNER SEPTEMBER 17 AT 2PM (PDT) - MANDATORY BID CONF AUG 27 AT 10AM IN BLDG 49A - PREQUALIFICATIONS DUE ONLINE BY SEPT 3 AT 5PM HTTP://WWW.CALSTATE.EDU/CPDC/CM/CONTRACTOR-PREQUAL-BIDDERS.SHTML- Owner - California State Polytechnic University Pomona Lorraine Rodriguez Procurement 2740 S Campus Dr Contr Svcs Bldg #75 Pomona CA 91768-2557 (909-869-3393) Fax: (909-869-5475) (Alternate #)

(Take bids reported 08/12-Rept 15-600981)

- **SANTA ANA CA (ORANGE CO)-BRISTOL STREET PHASE 3B WATER MAIN (REPLACEMENT) (146439) ($2,350,000)- BIDS TO OWNER SEPTEMBER 17 AT 2PM (PDT)- Owner/Engineer - City of Santa Ana Public Works Agency Receptionist Public Works -Turn In Bids Public Works 20 Civic Center Plaza (M-22) 3rd Floor Recept Ross Annex Santa Ana CA 92701-4058 (714-647-5680) Fax: (714-647-5932)**

(Take bids reported / -Rept 15-557197)

SAN DIEGO CA (SAN DIEGO CO)-MBC - ODOR CONTROL FACILITY UPGRADES (K166313DBB3) ($4,794,000)- GC BIDS TO OWNER SEPTEMBER 17 AT 2PM (PDT)-MANDATORY PRE-BID MEETING AUG 11 AT 10AM AT PUBLIC WORKS 1010 2ND AVE SAN DIEGO- Owner/Owner's Agent - City Of San Diego-PW Contracting Public Works Contracting Contracting 1010 2ND AVE San Diego CA 92101-4912 (619-236-6000) Fax: (619-235-5209) (619-236-5555 http://www.sandiego.gov/cip/bidopps/index.shtml)

*Plans available at dodge.construction.com (#*110444841)*

(Take bids reported 08/05-Rept 11-444841)

Bidders on GC

Metro Builders & Eng Group Ltd Cameron Kosbab Estimating 2010 AVON ST STE A Newport Beach CA 92663-4706 (949-515-4350) Ext. 23 Fax: (949-515-4351)

Future DB International Inc Bisher Aljazzar Estimator 8707 Research Dr Irvine CA 92618 (949-390-2110) Fax: (949-732-4355)

Stanek Constructors Inc. George Foote PM 2434 Auto Park Way Ste 102 Escondido CA 92029-1227 (760-871-0102) Fax:

Bidders

MCM Construction Inc PO Box 620 North Highlands CA 95660-0620 (916-334-1221) Fax: (916-334-0562)

SEPTEMBER 24-Thursday

- **HUNTINGTON BEACH CA (ORANGE CO)-PLANT NO. 2 TRICKLING FILTER CHEMICAL ODOR CONTROL (FE1304) (H)- GC BID TO OWNER SEPTEMBER 24 AT 11 AM (PDT) - PLANS FROM ARC AMERICAN REPROGRAPHICS - NOT MANDATORY PRE-BID MEETING AUGUST 20 AT 9 AM (PDT) AT THE PLANT 2 OPERATIONS CENTER DART ROOM- Owner/Architect - Orange County Sanitation District Contracts Administration Admin Bldg Reception 10844 ELLIS AVE Fountain Valley CA 92708-7018 (714-962-2411) Fax: (714-962-5018) (http://www.ocsd.com/businesses/bids-and-rfps — , http://www.ocsd.com/opengov/design-rfp-schedule ——)**

(Take bids reported / -Rept 14-552550)

PAGE AZ (COCONINO CO)-ITEM: FIBER OPTIC CABLE(C) ($300,000)- BIDS TO OWNER SEPTEMBER 24 AT 3:00 PM (MST) - MANDATORY PRE BID SEE NOTES- Owner/Engineer - Page Electric Utility Phil Faulk 640 Haul Road Page AZ 86046 (928-645-2446) Ext. 213 Fax: (928-645-5322) (Email ID : phil@pageelectric.org Internet Addr : http://pageelectric.org)

(Take bids reported 08/12-Rept 15-601233)

- **APPLE VALLEY CA (SAN BERNARDINO CO)-NANTICOKE PUMP STATION BYPASS SEWER ($3,817,000)- BIDS TO OWNER SEPTEMBER 24 AT 2PM (PDT) - MANDATORY PREBID AUG 27 AT 9AM VVWRA REGIONAL WRP AT 20111SHAY ROAD, VICTORVILLE, CA 92394- Owner/Civil Engineer - Victor Valley Wastewater Reclamation Authority Alton Anderson Construction Mgr 20111 Shay Rd Victorville CA 92394-8539 (760-246-8638) Fax: (760-246-5440)**

*Plans available at dodge.construction.com (#*150577199)*

(Take bids reported / -Rept 15-577199)

Bidders

Hemet Mfg Co Inc (dba) Genesis Const David PO Box 7067 170 E Oakland Ave Hemet CA 92545 (951-652-6977) Fax: (951-925-6585)

SEPTEMBER 25-Friday

CAMP VERDE AZ (NAVAJO CO) & (YAVAPAI CO)-AZ/DOT: SIGN REPLACEMENT (SH63001C) (HSIPNAC0201T) ($590,000)- BIDS TO OWNER (PRE-QUALIFICATION) SEPTEMBER 25 AT 11 AM (MST)- Owner/Engineer - Arizona Dept of Trans Contrs & Specs Greta Nelson Admin Asst 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602-712-7221) Fax: (602-712-6956)

(Take bids reported 07/01-Rept 15-566935)

CHINO VALLEY AZ (YAVAPAI CO)-AZ/DOT: SR 89 INTERSECTION ROUNDABOUT (H833001C) (NHSTP089B210T) ($2,000,000)- BIDS TO OWNER (PRE-QUALIFICATION) SEPTEMBER 25 AT 11 AM (MST)- Owner/Engineer - Arizona Dept of Trans Contrs & Specs Greta Nelson Admin Asst 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602-712-7221) Fax: (602-712-6956)

(Take bids reported 06/24-Rept 14-681292)

SUPERIOR AZ (PINAL CO)-AZ/DOT: QUEEN CREEK TUNNEL LIGHTING REHABILITATION(HX20701C) (FA060D202T) ($4,800,000)- GC BIDS TO OWNER (PRE-QUALIFICATION) SEPTEMBER 25 AT 11 AM (MST)- Owner/Architect - Arizona Dept of Trans Contrs & Specs Greta Nelson Admin Asst 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602-712-7221) Fax: (602-712-6956)

(Take bids reported 07/30-Rept 15-590662)

TUCSON AZ (PIMA CO)-AZ/DOT: I-19 TI RECONSTRUCTION - MAINLINE (H846701C) (NH019A220S) ($54,200,000)- BIDS TO OWNER (PRE-QUALIFICATION) SEPTEMBER 25 AT 11 AM (MST)- Owner/Engineer - Arizona Dept of Trans Contrs & Specs Greta Nelson Admin Asst 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602-712-7221) Fax: (602-712-6956)

(Take bids reported 07/30-Rept 14-679883)

SEPTEMBER 28-Monday

ROLLING HILLS CA (SOUTHERN LA COUNTY CO)-ITEM : TRAFFIC STRIPING - PAVEMENT MARKING(B) ($350,000)- BIDS TO OWNER SEPTEMBER 28 AT 11:00 AM(PDT)-PLANS AVAILABLE FROM OWNER -$9 PER SET NON-REFUNDABLE + $ 14 IF MAILED- Owner/Engineer - City of Rolling Hills Anton Dahlerbruch City Clerk 2 Portuguese Bend Rd Rolling Hills CA 90274-5171 (310-377-1521) Fax: (310-377-7288)

(Take bids reported 08/14-Rept 15-603139)

SEPTEMBER 29-Tuesday

- **NORTH HOLLYWOOD CA (NORTHERN LA COUNTY CO)-ITEM: SYNTHETIC TURF (IMPROVEMENTS) (WHITSETT FIELDS) (E170150F)(C) ($2,120,000)- BIDS TO OWNER SEPTEMBER 29 AT 3PM (PDT) NON MANDATORYJOB WALK AUG 19 AT 23P)M AT THE PARK - MANDATORY PREBID AUG 26 AT 2PM AT SUB BASEMENT CONF RM 7 1149 S BROADWAY LOS ANGELES - BAVN ID 24587- Owner/Architect/Project Manager - City of Los Angeles Recreational / Cultural Div Rebecca Abano PM 1149 S Broadway 8th Fl Public Works Bldg Los Angeles CA 90015-2213 (213-485-4425) Fax: (213-847-0705) (Company Name : City of Los Angeles Bureau of Engineering Email ID : Rebecca.Abano@lacity.org Internet Addr : http://www.dpw.lacity.org/)**

(Take bids reported / -Rept 15-604462)

TUCSON AZ (PIMA CO)-RFQ/CM: ONI/AEROSPACE CORRIDOR/PARK AVE SEWER AUGMENTATION (187502) ($2,600,000)- STATEMENTS OF QUALIFICATIONS FOR CM AT RISK SERVICES TO OWNER SEPTEMBER 29 AT 1 PM

COPY OF SOLICITATIONS TO AGENCIES

- AMERICAN INDIAN CHAMBER OF COMMERCE
- CALIFORNIA BLACK CHAMBER OF COMMERCE
- CALIFORNIA HISPANIC CHAMBER OF COMMERCE
- LATIN BUSINESS ASSOCIATION

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: American Indian Chamber of Commerce

Attn: Outreach Assistance

Fax#: Via Email to sara@redtailhawkent.com

From: Marlena Pena

Re: MCM is seeking assistance in recruiting Subcontractors & Suppliers for an upcoming Caltrans District 8 project, please post our advertisement to your bulletin board/blog. Thank You!

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 18, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

View Mail **Go To P**

Next | Sent

Reply **Reply All** **Forward** **Delete** **Move message to...**

Show Full Headers | Printer View | Add Sender To Address Book

From: "Marlena Pena" <mpena@mcmconstructioninc.com>
Reply-To: <mpena@mcmconstructioninc.com>
To: <sara@redtailhawkent.com>
Subject: Caltrans District 8
Date: Tue 08/18/15 10:21 AM

Attachments

Name	Type	Save
Part 1	text/html	Save
SKM_754e15081810130.pdf	application/pdf	Save

Hello Again,

Here is another advertisement to post to your blog or bulletin board. MCM is seeking subcontractors & suppliers for a (District 8 project in San Bernardino County.

Thank You!

Marlena Pena
Bid Admin/Contract Admin
MCM Construction, Inc.
6413 32nd St./P.O. Box 620
North Highlands, CA 95660
P: (916) 334-1221 F:(916) 334-0562

Attachment: Save View
Name: SKM_754e15081810130.pdf
Type: application/pdf

Reply **Reply All** **Forward** **Delete** **Move message to...**

Next | Sent

Copyright © MCM Construction Inc. All Rights Reserved. Terms of Service. Privacy Policy.

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler
08/18/2015
US POSTAGE $000.70[5]

ZIP 95660
011E11670822

American Indian Chamber of Commerce
555 W. Fifth Street, 31st Flr
Los Angeles, CA 90013

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: California Black Chamber of Commerce

Attn: Outreach Assistance

Fax#: Via Email to cbcc@calbcc.org

From: Marlena Pena

Re: MCM is seeking assistance in recruiting Subcontractors & Suppliers for an upcoming Caltrans District 8 project, please post our advertisement to your bulletin board/blog. Thank You!

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 18, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

View Mail Go To P

Previous | Next | Sent

Reply Reply All Forward Delete Move message to...

Show Full Headers | Printer View | Add Sender To Address Book

From: "Marlena Pena" <mpena@mcmconstructioninc.com>
Reply-To: <mpena@mcmconstructioninc.com>
To: <cbcc@calbcc.org>
Subject: Caltrans District 8
Date: Tue 08/18/15 10:19 AM

Attachments

Name	Type	Save
Part 1	text/html	Save
SKM_754e15081810140.pdf	application/pdf	Save

Another one!

MCM is seeking assistance finding Subcontractors & Suppliers for Caltrans District 8 project. Please post to your blog!

Thank You!

Marlena Pena
Bid Admin/Contract Admin
MCM Construction, Inc.
6413 32nd St./P.O. Box 620
North Highlands, CA 95660
P: (916) 334-1221 F:(916) 334-0562

Attachment: Save View
Name: SKM_754e15081810140.pdf
Type: application/pdf

Reply Reply All Forward Delete Move message to...

Previous | Next | Sent

Copyright © MCM Construction Inc. All Rights Reserved. Terms of Service. Privacy Policy.

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler
08/18/2015
US POSTAGE $000.70[5]

ZIP 95660
011E11670822

California Black Chamber of Commerce
1600 Sacramento Inn Way, Suite 232
Sacramento, CA 95815

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: California Hispanic Chamber of Commerce

Attn: Outreach Assistance

Fax#: (916) 669-2870

From: Marlena Pena

Re: MCM is seeking assistance in recruiting Subcontractors & Suppliers for an upcoming Caltrans District 8 project, please post our advertisement to your bulletin board/blog. Thank You!

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA.

Main Office
P.O. BOX [illegible] / North Highlands / CA [illegible]
(916) [illegible] Estimating / Engineering FAX (916) 334-[illegible]
Accounting FAX (916) [illegible]

Southern California Regional Office
P.O. BOX [illegible] / Silver Ave. / Bloomington / CA [illegible]
(909) [illegible] Engineering / Accounting FAX (909) [illegible]

August 18, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND
DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

TRANSMISSION VERIFICATION REPORT

TIME : 08/18/2015 10:05
NAME :
FAX :
TEL :
SER.# : 000F0N470550

DATE,TIME	08/18 10:05
FAX NO./NAME	6692870
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: California Hispanic Chamber of Commerce

Attn: Outreach Assistance

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler
08/18/2015
US POSTAGE $000.70[5]

ZIP 95660
011E11670822

California Hispanic Chamber of Commerce
1510 J Street, Suite 110
Sacramento, CA 95814



MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: Latin Business Association

Attn: Outreach Assistance

Fax#: (213) 628-8519

From: Marlena Pena

Re: MCM is seeking assistance in recruiting Subcontractors & Suppliers for an upcoming Caltrans District 8 project, please post our advertisement to your bulletin board/blog. Thank You!

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

August 18, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND
DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

TRANSMISSION VERIFICATION REPORT

TIME : 08/18/2015 10:07
NAME :
FAX :
TEL :
SER.# : 000F0N470550

DATE,TIME	08/18 10:06
FAX NO./NAME	12136288519
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: Latin Business Association

Attn: Outreach Assistance

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler
08/18/2015
US POSTAGE $000.48[5]

ZIP 95660
011E11670822

Latin Business Association
120 S. San Pedro Street, Suite 530
Los Angeles, CA 90012

SOLICITATION SENT TO CALTRANS CUCP DATABASE FIRMS & RESPONSES

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 20, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

OF-0M2804

* * * PERSONAL JOURNAL (AUG. 26. 2015 5:44PM) * * *

FAX HEADER 1: MCM CONSTRUCTION
FAX HEADER 2:

DATE) AUG. 20.

〈 TRANSMISSION 〉

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
AUG. 20.	3:17PM	9166459618	ESM	1'14"	P. 1	OK	V17 72 MFFFF0000	3677
	3:19PM	1209	ESM	0'28"	P. 1	OK	27V34 144 MFFFF0000	3677
	3:20PM	5592514169	SM	0'50"	P. 1	OK	V17 144 MFFFF0000	3677
	3:21PM	6615899509	ESM	0'53"	P. 1	OK	V29 96 MFFFF0000	3678
	3:23PM	18584337215	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3677
	3:24PM	Fax	SM#	0'44"	P. 1	OK	144 M00000000	3678
	3:25PM	Fax	SM#	0'27"	P. 1	OK	V17 144 MFFFF0000	3678
	3:25PM	5626972039	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3679
	3:26PM	7146414704	ESM	0'21"	P. 1	OK	32V34 264 MFFFF0000	3677
	3:27PM	3239819190	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3678
	3:28PM	7072759025	ESM	0'21"	P. 1	OK	34V34 264 MFFFF0000	3679
	3:29PM	13107969001	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3677
	3:31PM	9094448311	ESM#	0'35"	P. 1	OK	144 M00000000	3680
	3:31PM	9094448311	ESM#	0'25"	P. 1	OK	V17 144 MFFFF0000	3679
	3:32PM	15105270500	ESM	0'50"	P. 0	E	V17 144 MFFFF0000	3678
	3:34PM	8188820509	SM	0'50"	P. 1	OK	V29 96 MFFFF0000	3677
	3:35PM	16503678282	ESM	0'41"	P. 1	OK	V17 144 MFFFF0000	3680
	3:38PM	13106350562	ESM	0'19"	P. 1	OK	32V34 240 MFFFF0000	3677
	3:39PM	9513248061	ESM	0'25"	P. 1	OK	32V34 312 MFFFF0000	3680
	3:43PM	9099891576	ESM	0'29"	P. 1	OK	30V34 168 MFFFF0000	3677
	3:44PM	16613660204	ESM	0'24"	P. 1	OK	32V34 240 MFFFF0000	3680
	3:44PM	FAX	SM	0'38"	P. 1	OK	V17 144 MFFFF0000	3679
	3:46PM	619 258 3515	ESM	0'24"	P. 1	OK	32V34 264 MFFFF0000	3678
	3:46PM	8668271270	ESM	0'25"	P. 1	OK	34V34 288 MFFFF0000	3677
	3:47PM	0	ESM	0'50"	P. 1	E	V17 144 MFFFF0000	3680
	3:50PM	951 602 2050	SM	0'47"	P. 1	OK	V17 144 MFFFF0000	3678
	3:51PM	9516981101	ESM	2'51"	P. 1	OK	V27 24 MFFFF0000	3677
	3:55PM	8	ESM	0'59"	P. 1	OK	V29 96 MFFFF0000	3680
	3:57PM	19516004975	ESM	0'24"	P. 1	OK	34V34 240 MFFFF0000	3679
	3:58PM	17143843988	SM	0'40"	P. 1	OK	V17 144 MFFFF0000	3677
	4:00PM	6194476540	ESM	0'35"	P. 1	OK	V17 144 MFFFF0000	3679
	4:02PM	7607446136	ESM	0'33"	P. 1	E	24V34 192 MFFFF0000	3677
	4:05PM	714 821 4730	ESM	0'22"	P. 1	OK	32V34 264 MFFFF0000	3679
	4:06PM	7147712569	ESM	0'22"	P. 1	OK	32V34 240 MFFFF0000	3678
	4:08PM	6617228900	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3680
	4:09PM	19516980795	ESM	0'22"	P. 1	OK	32V34 264 MFFFF0000	3679
	4:10PM	15306722411	ESM	0'28"	P. 1	OK	34V34 240 MFFFF0000	3678
	4:12PM	7036826804	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3680
	4:15PM	15626900264	ESM	0'35"	P. 1	OK	V17 144 MFFFF0000	3678
	4:16PM	14154677721	ESM	0'20"	P. 1	OK	32V34 240 MFFFF0000	3677
	4:17PM	7147484242	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3680
	4:18PM	626 480 1557	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3679
	4:19PM	19099305503	ESM#	0'21"	P. 1	OK	24V34 216 M00000000	3678
	4:19PM	19099305503	ESM#	0'13"	P. 1	OK	32V34 216 MFFFF0000	3678
	4:20PM	7603458223	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3677
	4:21PM	17143826801	ESM	0'32"	P. 1	OK	32V34 240 MFFFF0000	3680
	4:25PM	323 222 8312	ESM	0'22"	P. 1	OK	32V34 216 MFFFF0000	3680
	4:26PM	9256346858	ESM	0'26"	P. 1	OK	24V34 168 MFFFF0000	3679
	4:27PM	14154017664	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3678
	4:28PM	A Happy FaxTalk User	SM	0'45"	P. 1	OK	V17 144 MFFFF0000	3680

TX 0045175

\# :BATCH
M :MEMORY TX
S :STANDARD
U :SUPER FINE
/S :REMOTE TRANSFER
/A :RECEPT. NOTICE REQ.
C :CONFIDENTIAL
L :SEND LATER
D :DETAIL
X :EXTRA SUPER FINE
B :FAX ON DEMAND
A :RECEPT. NOTICE

RX 0201426

$:TRANSFER
@ :FORWARDING
F :FINE
♭ :COLOR
* :PC
P :POLLING
E :ECM
O :300dpi
〉 :REDUCTION
\+ :ROUTING

* * * PERSONAL JOURNAL (AUG. 26. 2015 5:44PM) * * *

FAX HEADER 1: MCM CONSTRUCTION
FAX HEADER 2:

DATE) AUG. 20.

〈 TRANSMISSION 〉

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
AUG. 20.	4:30PM	15593746470	ESM	0'31"	P. 1	OK	V17 144 MFFFF0000	3679
	4:31PM	15107270910	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3677
	4:32PM	+1 661 398 1382	ESM	0'24"	P. 1	OK	32V34 240 MFFFF0000	3678
	4:33PM	Fax	SM	0'40"	P. 1	OK	V17 144 MFFFF0000	3679
	4:34PM	7607446136	ESM	0'25"	P. 1	OK	24V34 192 MFFFF0000	3677
	4:35PM	16268101322	ESM	0'22"	P. 1	OK	32V34 216 MFFFF0000	3678
	4:38PM	626 962 5055	ESM	0'22"	P. 1	OK	32V34 216 MFFFF0000	3679
	4:40PM	19098806262	ESM	0'20"	P. 1	OK	32V34 240 MFFFF0000	3678
	4:41PM	17146463698	ESM	0'24"	P. 1	OK	32V34 240 MFFFF0000	3679
	4:43PM	19163747998 CE Green	SM	0'40"	P. 1	OK	V17 144 MFFFF0000	3678
	4:44PM	16196616054	ESM	0'51"	P. 1	E	V17 144 MFFFF0000	3680
	4:48PM	5622496609	ESM	0'29"	P. 1	OK	34V34 288 MFFFF0000	3680
	4:49PM	7607890689	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3680
	4:50PM	15105270500	ESM	0'50"	P. 1	OK	24V34 168 MFFFF0000	3678
	4:51PM	0	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3680
	4:54PM	15304732749	ESM	0'24"	P. 1	OK	32V34 168 MFFFF0000	3678
	4:54PM	18583453737	SM	0'39"	P. 1	OK	V17 144 MFFFF0000	3680
	4:56PM	5592518821	ESM	0'21"	P. 1	OK	32V34 216 MFFFF0000	3679
	4:57PM	15102610577	SM	0'41"	P. 1	OK	V17 144 MFFFF0000	3678
	4:58PM	951 776 9174	ESM	0'24"	P. 1	OK	34V34 288 MFFFF0000	3680
	4:59PM	8059375473	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3679
	5:00PM	18668782769	SM	0'41"	P. 1	OK	V17 144 MFFFF0000	3680
	5:04PM	15597322684	ESM	0'41"	P. 1	OK	V17 144 MFFFF0000	3680
	5:10PM	17607521674	ESM	0'20"	P. 1	OK	32V34 240 MFFFF0000	3680
	5:10PM	8059290501	ESM	0'35"	P. 1	OK	V17 144 MFFFF0000	3680
	5:11PM	1 619 282 6001	ESM	0'22"	P. 1	OK	34V34 264 MFFFF0000	3680
	5:12PM	0	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3680
	5:14PM	19093939363	ESM	0'29"	P. 1	OK	24V34 120 MFFFF0000	3680
	5:14PM	17143844594	SM	0'39"	P. 1	OK	V17 144 MFFFF0000	3679
	5:17PM	909 592 3443	ESM	0'36"	P. 1	OK	V17 144 MFFFF0000	3680
	5:19PM	7143736322	ESM	0'37"	P. 1	E	32V34 264 MFFFF0000	3680
	5:20PM	707 825 1769	ESM	0'35"	P. 1	OK	24V34 120 MFFFF0000	3680
	5:21PM	0	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3680
	5:22PM	909 594 6169	ESM	0'23"	P. 1	OK	32V34 264 MFFFF0000	3680
	5:29PM	0	ESM	0'40"	P. 1	OK	V17 144 MFFFF0000	3680
	5:31PM	17603370030	ESM	0'39"	P. 1	OK	V17 144 MFFFF0000	3680
	5:35PM	16196616054	ESM	0'37"	P. 1	OK	V17 144 MFFFF0000	3680
	5:39PM	19099468161	ESM	0'28"	P. 1	OK	34V34 264 MFFFF0000	3680
	5:40PM	7143736322	ESM	0'28"	P. 1	OK	32V34 288 MFFFF0000	3680

〈 RECEPTION 〉

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	USER NAME	FILE
AUG. 20.	9:46AM	18055247428	ED	1'01"	P. 3	OK	34V34 264 M00290081	3656
	9:48AM		ES	0'37"	P. 2	OK	V17 144 M000F0000	3657
	9:58AM	3143832322	ED	0'51"	P. 1	OK	V17 144 M00090081	3658
	10:08AM	559 291 8103	ES	0'38"	P. 3	OK	30V34 264 M00610081	3659
	10:49AM	ASSOC TRAFFIC SAFETY	ES	0'45"	P. 5	OK	32V34 264 M00320081	3660
	10:54AM		ES	0'18"	P. 1	OK	32V34 264 M002D0000	3661
	11:18AM	Commercial Metals	ED	6'36"	P. 7	OK	V17 144 M00120081	3662
	11:28AM	9517812774	ES	0'51"	P. 2	OK	V17 144 M00070081	3663
	12:03PM		ES	0'37"	P. 4	OK	32V34 240 M00330000	3664
	12:04PM		ED	0'47"	P. 4	OK	32V34 264 M00330081	3665
	12:26PM		ES	1'11"	P. 3	OK	V17 144 M00110000	3666

TX 0045175 RX 0201426

#	:BATCH	C	:CONFIDENTIAL	$	:TRANSFER	P	:POLLING
M	:MEMORY TX	L	:SEND LATER	@	:FORWARDING	E	:ECM
S	:STANDARD	D	:DETAIL	F	:FINE	O	:300dpi
U	:SUPER FINE	X	:EXTRA SUPER FINE	b	:COLOR	〉	:REDUCTION
$	:REMOTE TRANSFER	B	:FAX ON DEMAND	*	:PC	+	:ROUTING
	:RECEPT. NOTICE REQ.	A	:RECEPT. NOTICE				

* * * PERSONAL JOURNAL (AUG. 26. 2015 5:44PM) * * *

FAX HEADER 1: MCM CONSTRUCTION
FAX HEADER 2:

DATE) AUG. 20.

〈 RECEPTION 〉

DATE	TIME	ADDRESS		MODE	TIME	PAGE	RESULT	USER NAME	FILE
AUG. 20.	12:29PM		12099449569	ES	0'42"	P. 3	OK	32V34 216 M00280081	3667
	12:32PM		951 340 2712	ES	2'16"	P. 6	OK	V17 144 M00090081	3668
	12:37PM	Fax		D	1'06"	P. 1	OK	V17 144 M00080000	3669
	12:45PM			ES	0'49"	P. 3	OK	34V34 288 M00340000	3670
	1:28PM		559 732 2684	ED	0'57"	P. 3	OK	32V34 216 M00260081	3671
	1:33PM			ES	0'22"	P. 1	OK	30V34 240 M00300000	3672
	2:14PM			ES	0'22"	P. 2	OK	34V34 240 M002E0000	3673
	2:53PM		916 285 9552	ED	0'35"	P. 1	OK	V17 144 M00090081	3674
	3:00PM		9098201207	S	0'51"	P. 1	OK	V29 96 M00030000	3675
	3:08PM			ES	0'51"	P. 3	OK	34V34 264 M00240000	3676

TX 0045175

RX 0201426

# : BATCH	C : CONFIDENTIAL	$: TRANSFER	P : POLLING
M : MEMORY TX	L : SEND LATER	@ : FORWARDING	E : ECM
S : STANDARD	D : DETAIL	F : FINE	O : 300dpi
U : SUPER FINE	X : EXTRA SUPER FINE	þ : COLOR	〉 : REDUCTION
: REMOTE TRANSFER	B : FAX ON DEMAND	* : PC	+ : ROUTING
: RECEPT. NOTICE REQ.	A : RECEPT. NOTICE		

* * * PERSONAL JOURNAL (AUG. 26.2015 4:35PM) * * *

TTI MCM CONSTRUCTION

(E) AUG. 20.

⟨ TRANSMISSION ⟩

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	PERSONAL NAME	FILE
AUG. 20.	12:14PM	909 875 2243	G3ESM	0'23"	P. 1	OK	V17 144 MFFFF	3637
	2:29PM	15306740756	G3ESM	0'25"	P. 1	OK	32V34 288 MFFFF	3641
	2:30PM		G3ESM	0'23"	P. 1	OK	32V34 264 MFFFF	3641
	2:31PM	16198100811	G3SM	0'40"	P. 1	OK	V17 144 MFFFF	3641
	2:32PM	18313869976	G3ESM	0'27"	P. 1	OK	32V34 192 MFFFF	3641
	2:34PM	7609954443	G3ESM	0'37"	P. 1	OK	V17 144 MFFFF	3641
	2:35PM	16194271620	G3ESM	0'38"	P. 1	OK	V17 144 MFFFF	3641
	2:36PM	8182478760	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:38PM	8053062498	G3ESM	0'39"	P. 1	OK	V17 144 MFFFF	3641
	2:39PM	2093572229	G3SM	0'51"	P. 1	OK	V29 96 MFFFF	3641
	2:40PM	17077513962	G3SM	0'44"	P. 1	OK	V17 144 MFFFF	3641
	2:44PM	16612687353	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:45PM	9512795020	G3SM	1'06"	P. 1	E	V29 96 MFFFF	3641
	2:48PM	0	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:49PM	3237801717	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:52PM	9512782802	G3ESM	0'29"	P. 1	OK	24V34 144 MFFFF	3641
	2:54PM	16619498536	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:55PM	SDSS	G3ESM	0'25"	P. 1	OK	32V34 216 MFFFF	3641
	2:56PM	805 532 1790	G3ESM	0'39"	P. 1	OK	V17 144 MFFFF	3641
	2:57PM	17607232736	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	2:58PM	SpanDSP Fax Ident	G3SM	0'47"	P. 1	OK	V17 144 MFFFF	3641
	3:00PM	7607316026	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	3:01PM	18585600158	G3ESM	0'28"	P. 1	OK	30V34 192 MFFFF	3641
	3:03PM	18055247428	G3ESM	0'25"	P. 1	OK	32V34 264 MFFFF	3641
	3:04PM		G3ESM	0'38"	P. 1	OK	V17 144 MFFFF	3641
	3:07PM	17145204027	G3ESM	1'02"	P. 1	OK	V17 96 MFFFF	3641
	3:08PM	17142579681	G3ESM	0'35"	P. 1	OK	V17 144 MFFFF	3641
	3:09PM	00	G3ESM	0'39"	P. 1	OK	V17 144 MFFFF	3641
	3:13PM	ETHERFAX	G3ESM	0'37"	P. 1	OK	V17 144 MFFFF	3641
	3:14PM	5629061918	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641
	3:15PM	17077683386	G3ESM	1'04"	P. 1	OK	V17 144 MFFFF	3641
	3:26PM	9512795020	G3SM	0'56"	P. 1	OK	V29 96 MFFFF	3641
	3:35PM	9516571993	G3ESM	0'36"	P. 1	OK	V17 144 MFFFF	3641

⟨ RECEPTION ⟩

DATE	TIME	ADDRESS	MODE	TIME	PAGE	RESULT	PERSONAL NAME	FILE
AUG. 20.	8:20AM		G3ES	0'32"	P. 1	OK	V17 144 M09C10000	3631
	9:08AM		G3D	1'51"	P. 2	OK	V17 144 M16050000	3632
	9:20AM		G3ED	0'54"	P. 2	OK	32V34 192 M0CE20000	3633
	9:40AM		G3ES	1'27"	P. 7	OK	34V34 288 M27B20000	3634
	10:45AM	FAX	G3D	1'00"	P. 1	OK	V17 144 M043F0100	3635
	12:04PM	909 875 2243	G3ES	0'26"	P. 1	OK	V17 144 M09100000	3636
	2:08PM	5592438028	G3ES	0'38"	P. 3	OK	34V34 240 M15DD0000	3639
	2:10PM	5592438028	G3ES	0'35"	P. 3	OK	34V34 264 M1C380000	3640
	2:50PM		G3ED	0'42"	P. 1	OK	34V34 288 M1CB30000	3642
	3:21PM		G3ES	0'28"	P. 1	OK	32V34 216 M15D60000	3643
	3:37PM		G3ES	0'27"	P. 1	OK	32V34 264 M172C0000	3644
	4:26PM	707 4285877	G3ES	0'29"	P. 1	OK	32V34 264 M16340000	3646
	4:28PM	707 4285877	G3ES	0'29"	P. 1	OK	32V34 264 M16EF0000	3647
	4:31PM	707 4285877	G3ES	0'25"	P. 1	OK	32V34 264 M13390000	3648

TX 106467

RX 126544

# :BATCH	C :CONFIDENTIAL	$:TRANSFER	P :POLLING
M :MEMORY TX	L :SEND LATER	@ :FORWARDING	E :ECM
S :STANDARD	D :DETAIL	F :FINE	⟩ :REDUCTION
!$:REMOTE TRANSFER	B :FAX ON DEMAND	* :PC	% :PC DIRECT
+ :ROUTING			

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 20, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes X **No**_____ **Fax to (916) 334-0562**

YOUR COMPANY NAME AC Dike Co **CONTACT** JoelR@ACDike.com

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 20, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes X No_____ **Fax to (916) 334-0562**

YOUR COMPANY NAME Austin Enterprise **CONTACT** TY

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 20, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No X Fax to (916) 334-0562

YOUR COMPANY NAME_____ CONTACT_____

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 20, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No X Fax to (916) 334-0562

YOUR COMPANY NAME Martinez Steel **CONTACT** Devin Martinez

RECEIVED TIME AUG. 24. 12:42PM

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 20, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

DILLARD TRUCKING, INC. DBA
DILLARD ENVIRONMENTAL SERVICES
P.O. BOX 579
BYRON, CA 94514

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____ CONTACT_____

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 20, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No X Fax to (916) 334-0562

YOUR COMPANY NAME Hofer Corp **CONTACT** Genie

AN EQUAL OPPORTUNITY EMPLOYER / STATE CONTRACTORS LIC. NO. 206490

SOLICITATIONS FAXED FROM COMPLIANCE NEWS PUBLISHING DATABASE & RESPONSES

From: Compliance News Publishing Company
http://www.compliancenews.com
info@compliancenews.com
Tel: 562-439-2788 Fax: 562-439-1398
11 S. Termino, Suite 214, Long Beach, CA 90803

TO: MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA,95660
Phone: (916) 334-1221
Fax: (916) 334-0562

RECEIPT for Ad: 55510

Published on 08/25/2015

For Project:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Total Amount PAID: $75.00

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

MCM CONSTRUCTION, INC. is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc. for FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804 in MOUNTAIN PASS,CA MCM is an Equal Opportunity Employer and A Union Contractor. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes.	Contact: Ron Burch P.O. BOX 620 NORTH HIGHLANDS,CA,95660 Phone:(916) 334-1221 Fax:(916) 334-0562 Email:mpena@mcmconstructioninc.com Bid Due on:09/23/2015 at 02:00 PM Solicitation Number: 08-0M2804

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Aug 25 21:02:05 +0000 2015
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

MCM CONSTRUCTION, INC. is seeking certified and qualified DBE subs and/or suppliers to provide Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc. for FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804 in MOUNTAIN PASS,CA MCM is an Equal Opportunity Employer and A Union Contractor. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes.	Contact: Ron Burch P.O. BOX 620 NORTH HIGHLANDS,CA,95660 Phone:(916) 334-1221 Fax:(916) 334-0562 Email:mpena@mcmconstructioninc.com Bid Due on:09/23/2015 at 02:00 PM Solicitation Number: 08-0M2804

The MCM CONSTRUCTION, INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Aug 25 21:02:05 +0000 2015
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

MCM CONSTRUCTION, INC.
LOG

Good Faith Effort for Bid Solicitation 08-0M2804
Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.
1.) Read and complete Section A.
2.) We have completed Section B for you.
3.) Complete Section C by making follow-up phone calls to the firms listed below.
->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:
1.
A. Go to the CalTrans project calendar webpage at http://dap1.dot.ca.gov/hq/esc/oe/calendar and log-in using your bid package registration and password.
B. Hit on the project number your bidding.
C. Hit "See Opt-in records".
D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.

2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).
1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action

MCM CONSTRUCTION, INC. contacted the awarding department issuing this contract at (tel number) _____ at (time) _____ on (date) _____ and discussed Good-Faith Effort with (Awarding Department Contact) _____.
Remarks:(left message, etc.) _____.
Phone call was made by (Prime Rep's do_signature) _____.

B. Federal, State, & Local Agencies Contacted

On 08/25/15, MCM CONSTRUCTION, INC. contacted:
1. Federal Agency: Central Contractor Registration (CCR) / PRO-Net at http://www.bpn.gov/CCRSearch/Search.aspx at 09:02PM on 08/25/2015
2. State Agency: Office of Small Business & DVBE Certification (OSDC) http://www.pd.dgs.ca.gov/smbus at 09:02PM on 08/25/2015
3. California Unified Certification Program (CUCP) at http://www.dot.ca.gov/ucp/GetLicenseForm.do at 09:02PM on 08/25/2015

4. Local referral organization: DBE/DVBE Resource Center (www.dvbe.net) at 09:02PM on 08/25/2015

See Next Page for Firms

C. Summary of Firms Sent Bid Invitations
36 total firms were sent invitations.

Company Name: EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT
Address: 4097 TRAIL CREEK ROAD
Riverside,CA, 92505
Phone: (951) 324-8060, **Fax:** (951) 324-8061
Work Categories:
CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; BUILDING CONSTRUCTION; DEMOLITION;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: QUALITY EQUIPMENT RENTAL
Address: 13940 ROSE AVENUE
FONTANA,CA, 92337
Phone: (909) 276-5582, **Fax:** (888) 839-9857
Work Categories:
Misc Equipment Rental & Leasing, Other Commercial And Industrial Machinery And Equipment Rental And Leasing, 532490, Construction Area Signs

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: UDBE STEEL
Address: 5214 WESTERFIELD STREET
RIVESIDE,CA, 92509
Phone: (951) 529-3359, **Fax:** (951) 224-9797
Work Categories:
Reinforcing Steel, Highway, Street, And Bridge Construction, 237310

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Long's Directional Boring, Inc
Address: 1476 Bodie Place
Norco,CA, 92860
Phone: (951) 817-0111, **Fax:** (951) 817-1247
Work Categories:
Jacked Welded Steel Pipe, Directional Drilling, Directional Boring, Auger Boring, Jack And Bore, Conduit 1 - 24 Diameters,wbe/dbe Certified 701717 - Irrigation 711225 - Water Or Gas Control Services 721539 - Building Site Preparation Services 781021 - Pip

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Lna Concrete Structures, Inc.
Address: 15455 Tern Street
Chino Hills,CA, 91709
Phone: (909) 393-1493, **Fax:** (909) 393-9363
Work Categories:
REMOVE BRIDGE ITEM; MODIFY BRIDGE ITEM; GRADING; FINISHING ROADWAY; ASPHALT CONCRETE; PAVING ASPHALT (ASPHALT CONCRETE);

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: GEN CON ENVIRO SVC GROUP
Address: 8828 JUNIPER ST
Apple Valley,CA, 92394
Phone: (626) 255-8755, **Fax:** (760) 241-8420
Work Categories:
GRADING; BUILDING CONSTRUCTION; SMALL STRUCTURES; ADDITIONS, ALTERATIONS OR REPAIRS; ASBESTOS REMOVAL/ABATEMENT; CONSTRUCTION CLEAN UP; DEMOLITION; BUILDING MOVER;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: LMN CONCRETE & GRINDING
Address: 2751 AVALON ST
JURUPA VALLEY,CA, 92509
Phone: (951) 616-3828, **Fax:** (951) 685-1862
Work Categories:
C1531 PLANE ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: YBANAG REALTY & DEVELOPMENT CORP
Address: 4293 N. WEBSTER AVENUE
PERRIS,CA, 92571
Phone: (626) 322-5546, **Fax:** (951) 657-1993
Work Categories:
ROADWAY EXCAVATION; FINISHING ROADWAY; CONCRETE BASE; ASPHALT CONCRETE;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____

Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Wirenet Communication
Address: 207 N. Laurel Ave.
Ontario,CA, 91762
Phone: (909) 986-3290, **Fax:** (909) 986-6490

Work Categories:
SIGNAL & LIGHTING; SIGNAL; LIGHTING; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Blanco Construction
Address: 19320 DALLAS AVENUE
Riverside,CA, 92508
Phone: (951) 250-6692, **Fax:** (951) 602-2050
Work Categories:
PLANE ASPHALT CONCRETE; REMOVE BRIDGE ITEM; MODIFY BRIDGE ITEM; CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; CONCRETE STRUCTURE; CONCRETE OVERLAY, DRILL & BOND; REINFORCING STEE

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: HAMMOND CAULKING, INC
Address: 6575 S ARVILLE ST. #B
LAS VEGAS,NV, 89118
Phone: (702) 739-6194, **Fax:** (702) 739-6192
Work Categories:
Joint Seal - Water Stop, Other Building Finishing Contractors, 238390

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: A Cone Zone, Inc
Address: 1128 Quarry Street
Corona,CA, 92879
Phone: (951) 734-9535, **Fax:** (951) 734-2887
Work Categories:
Sign Structure, Temporary Traffic Control Services, Changeable Message Boards, Arrowboards, Cones, Delineators, Flagstands, Traffic Control Plans 461615 - Traffic Control 551217 - Signage, Roadside Sign, 238990, All Other Specialty Trade Contractors, Mess

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: C.r. Gann Demolition, Inc.
Address: 31521 Park Blvd.
Nuevo,CA, 92567
Phone: (951) 940-0937, **Fax:** (951) 916-4265
Work Categories:
Demolition, General Engineering Building Moving, Wrecking Asbestos Removal Certification Hazardous Substance Removal Certification Home Improvement Certification 221015 - Earth Moving Machinery 221017 - Heavy Equipment Components 221019 - Building Constru

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Rd Construction
Address: 1026 Meadow View Court
Corona,CA, 92880
Phone: (951) 279-5020, **Fax:** (951) 279-5020
Work Categories:
Minor Concrete Structure, Highway Rehab Or Repair Highway New Construction 721410 - Highway And Road Construction Services, Concrete Overlay, Drill & Bond, 238110, Poured Concrete Foundation And Structure Contractors, Concrete Surface Finish, Highway Reha

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO

WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: ALBERT WILSON & ASSOCIATES
Address: 7866 HENBANE STREET
RANCHO CUCAMONGA,CA, 91739
Phone: (909) 483-4876, **Fax:** (909) 989-1576
Work Categories:
C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION; A General Engineering Contractor; C31 Constru

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: G & G ELECTRIC INC
Address: 4229 GILES COURT
Riverside,CA, 92503
Phone: (951) 572-0196, **Fax:** (951) 689-2694
Work Categories:
SIGNAL & LIGHTING; SIGNAL; LIGHTING; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; ELECTRICAL; Commercial Electrical;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Caplinger Construction Inc
Address: 15924 North Cajon Blvd.
Devore Heights,CA, 92407
Phone: (909) 880-6200, **Fax:** (909) 880-6262
Work Categories:
Structure Backfill, Structure Excavation, 238910, Site Preparation Contractors, Clearing & Grubbing, Demolition, Roadway Excavation, Ditches Excavation

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: ACM LIGHTING
Address: 201 S. MERRILL ST.
CORONA,CA, 92882
Phone: (951) 272-4881, **Fax:** (951) 272-4838
Work Categories:
Message Signs, Lighting & Sign Illumination, Electrical Contractors, 238210, Residential Electrical, Commercial Electrical

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Jc Supply & Manufacturing
Address: 1612 S. Cucamonga Avenue,
Ontario,CA, 91761
Phone: (909) 373-1773, **Fax:** (909) 373-1785
Work Categories:
Metal Services, Nec, Construction Materials, Load Transfer, Dowel Baskets, Tie Bars, Concrete, Paving Materials, Concrete Paving, Taxiway, Runway, Pccp, Jpcp 221016 - Paving Equipment 301115 - Concrete And Mortars 311615 - Screws 311616 - Bolts 311617 - N

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: J Francis Company
Address: 16197 Krameria Ave

Riverside,CA, 92504
Phone: (951) 776-9100, **Fax:** (951) 776-9174
Work Categories:
Joint Seal - Water Stop, Waterproofing, Sealants, Coatings, And Concrete Repair 721527 - Concrete Installation And Repair Services 721532 - Coating And Caulking And Weather Water And Fireproofing Services, 238990, All Other Specialty Trade Contractors, Co

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Full Traffic Maintenance, Inc.
Address: 217 LEWIS COURT
CORONA,CA, 92882
Phone: (951) 520-9990, **Fax:** (951) 520-9980
Work Categories:
C0612 SAFETY SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: HIGH LIGHT ELECTRIC, INC.
Address: 7000 JURUPA AVE.
RIVERSIDE,CA, 92504
Phone: (951) 352-9646, **Fax:** (951) 352-2498
Work Categories:
SIGNAL & LIGHTING; LIGHTING; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; CONSULTANT, NON ENGINEERING; Commercial Electrical;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: American Steel Placers, Inc.
Address: 603 S. Arrowhead Avenue
San Bernardino,CA, 92408
Phone: (909) 884-6031, **Fax:** (909) 884-6032
Work Categories:
Reinforcing Steel, Rebar Installation Reinforcing Steel Installation Bridge Construction 721410 - Highway And Road Construction Services 721411 - Infrastructure Building And Surfacing And Paving Services, Steel Supplier, 238120, Structural Steel And Preca

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: WHEELER PAVING, INC.
Address: 8432 63RD AVENUE
Riverside,CA, 92509
Phone: (951) 685-7283, **Fax:** (951) 685-5023
Work Categories:
PAVING ASPHALT (ASPHALT CONCRETE);

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Robert's Backhoe Service, Inc.
Address: 32987 Turtle Dove Drive
Lake Elsinore,CA, 92530
Phone: (909) 678-0813, **Fax:** (909) 678-5957
Work Categories:
Alternative Pipe Culvert, 237310, Highway, Street, And Bridge Construction, Welded Steel Pipe

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO

Company Name: Safeguard Fence
Address: 3330 Shawnee Drive
Norco,CA, 92860
Phone: (949) 678-7331, **Fax:** (909) 280-0105
Work Categories:
Fencing, Fencing Supplier, 238990, All Other Specialty Trade Contractors, Steel Supplier, Fencing Contractor

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Rock Structures Construction Company
Address: 11126 Silverton Ct.
Corona,CA, 92881
Phone: (951) 371-1112, **Fax:** (951) 278-2802
Work Categories:
Construction Equipment Rental, 212312, Crushed And Broken Limestone Mining And Quarrying, Roadway Excavation, Structure Excavation, Demolition, Clearing & Grubbing, Structure Backfill, Heavy Equipment Rental, Ditches Excavation

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Empire Steel, Inc.
Address: 38891 Cherrystone Avenue
Cherry Valley,CA, 92223
Phone: (909) 509-5926, **Fax:** (909) 509-5927
Work Categories:
Steel Structures, Furnish And Install Reinforcing Steel Bar. 301016 - Bar, Reinforced Concrete Pipe, 238120, Structural Steel And Precast Concrete Contractors, Reinforcing Bar Section Supplier, Concrete Barrier, Reinforced Concrete Crib Wall, Cast-in-dril

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: INFRA-STRUCTURE AGGREGATES, INC.
Address: 10058 IRON MOUNTAIN COURT
ALTA LOMA,CA, 91737
Phone: (909) 941-3694, **Fax:** (909) 941-1797
Work Categories:
AGGREGATE BASE;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Lovex General Engineering Corporation
Address: Po Box 1968
Wrightwood,CA, 92397
Phone: (760) 249-5428, **Fax:** (760) 249-6616
Work Categories:
Steel Structures, Ditches Excavation, 238990, All Other Specialty Trade Contractors, Structure Excavation, Clearing & Grubbing, Steel Crib Wall, Structure Backfill, Roadway Excavation, Construction Management

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: C G O CONSTRUCTION COMPANY
Address: 3100 EAST CEDAR STREET #14
ONTARIO,CA, 91761
Phone: (909) 930-5501, **Fax:** (909) 930-5503

Work Categories:
CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; STEEL STRUCTURES; STEEL CRIB WALL; CONSULTANT, NON ENGINEERING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Archuleta Concrete Construction Company
Address: 79607 COUNTRY CLUB DRIVE, SUITE 1
Bermuda Dunes,CA, 92201
Phone: (760) 345-8722, **Fax:** (760) 345-8223
Work Categories:
PORTLAND CEMENT & CONCRETE PAVEMENT; REINFORCED CONCRETE SEWER PIPE; SACKED CONCRETE; CONCRETE CURB & SIDEWALK - MISC;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Mcc Equipment Rentals, Inc.
Address: 32389 Dunlap Boulevard
Yucaipa,CA, 92399
Phone: (909) 795-9300, **Fax:** (909) 795-7308
Work Categories:
Sewer Connection, Junction Chamber, 237110, Water And Sewer Line And Related Structures Construction, Corrugated Steel Pipe Inlet & Riser, Plastic Pipe, Subsurface Drain, Corrugated Metal Pipe (csp), Cast Iron Sewer Pipe, Asbestos-cement Sewer Pipe, Debri

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: GOLDEN ARROW ENGINEERING, INC
Address: 1960 CHICAGO AVENUE, SUITE D-13
RIVERSIDE,CA, 92507
Phone: (951) 722-0845, **Fax:** (951) 686-2473
Work Categories:
Additions, Alterations Or Repairs, New Single-family Housing Construction (except Operative Builders), Minor Concrete Structure, 236115, Prestressing Concrete Cast-in-place, Building Construction, Concrete Surface Finish

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Asap General Engineering
Address: 1747 Benedetto Point
Perris,CA, 92571
Phone: (951) 229-5952, **Fax:** (951) 943-1692
Work Categories:
Clearing & Grubbing, Consultant, Non Engineering, 237310, Highway, Street, And Bridge Construction, Modify Bridge Item, Embankment Construction, Plane Asphalt Concrete, Reset, Adjust Roadway Items, Construction Management, Remove Bridge Item

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Company Name: Ortiz Asphalt Paving, Inc
Address: 382 East Orange Show Road
San Bernardino,CA, 92408
Phone: (951) 966-7060, **Fax:** (760) 995-4443
Work Categories:
Pavement Reinforcing Fabric, Place Asphalt Concrete Dike & Misc, 237310, Highway, Street, And Bridge Construction, Paving Asphalt (asphalt Concrete), Grading, Asphalt Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: _____
Person Contacted and Commments for Solicitation: 08-0M2804 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY

AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO
WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 36 firms listed below at 09:02PM on 08/25/2015. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.
Henry Sprague III

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT
4097 TRAIL CREEK ROAD
Riverside,CA,92505

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
QUALITY EQUIPMENT RENTAL
13940 ROSE AVENUE
FONTANA,CA,92337

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
UDBE STEEL
5214 WESTERFIELD STREET
RIVESIDE,CA,92509

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Long's Directional Boring, Inc
1476 Bodie Place
Norco,CA,92860

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date:_____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Lna Concrete Structures, Inc.
15455 Tern Street
Chino Hills,CA,91709

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

_____ _____

Print Name of Business Owner Signature

Date:_____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
GEN CON ENVIRO SVC GROUP
8828 JUNIPER ST
Apple Valley,CA,92394

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
LMN CONCRETE & GRINDING
2751 AVALON ST
JURUPA VALLEY,CA,92509

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
YBANAG REALTY & DEVELOPMENT CORP
4293 N. WEBSTER AVENUE
PERRIS,CA,92571

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Wirenet Communication
207 N. Laurel Ave.
Ontario,CA,91762

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Blanco Construction
19320 DALLAS AVENUE
Riverside,CA,92508

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
HAMMOND CAULKING, INC
6575 S ARVILLE ST. #B
LAS VEGAS,NV,89118

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond prerniums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner

Signature

Date:

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
A Cone Zone, Inc
1128 Quarry Street
Corona,CA,92879

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
C.r. Gann Demolition, Inc.
31521 Park Blvd.
Nuevo,CA,92567

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Rd Construction
1026 Meadow View Court
Corona,CA,92880

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
ALBERT WILSON & ASSOCIATES
7866 HENBANE STREET
RANCHO CUCAMONGA,CA,91739

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
G & G ELECTRIC INC
4229 GILES COURT
Riverside,CA,92503

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Caplinger Construction Inc
15924 North Cajon Blvd.
Devore Heights,CA,92407

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
ACM LIGHTING
201 S. MERRILL ST.
CORONA,CA,92882

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Jc Supply & Manufacturing
1612 S. Cucamonga Avenue,
Ontario,CA,91761

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
J Francis Company
16197 Krameria Ave
Riverside,CA,92504

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Full Traffic Maintenance, Inc.
217 LEWIS COURT
CORONA,CA,92882

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
HIGH LIGHT ELECTRIC, INC.
7000 JURUPA AVE.
RIVERSIDE,CA,92504

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
American Steel Placers, Inc.
603 S. Arrowhead Avenue
San Bernardino,CA,92408

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
WHEELER PAVING, INC.
8432 63RD AVENUE
Riverside,CA,92509

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Robert's Backhoe Service, Inc.
32987 Turtle Dove Drive
Lake Elsinore,CA,92530

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Safeguard Fence
3330 Shawnee Drive
Norco,CA,92860

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Rock Structures Construction Company
11126 Silverton Ct.
Corona,CA,92881

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Empire Steel, Inc.
38891 Cherrystone Avenue
Cherry Valley,CA,92223

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
INFRA-STRUCTURE AGGREGATES, INC.
10058 IRON MOUNTAIN COURT
ALTA LOMA,CA,91737

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner

Signature

Date:

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Lovex General Engineering Corporation
Po Box 1968
Wrightwood,CA,92397

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
C G O CONSTRUCTION COMPANY
3100 EAST CEDAR STREET #14
ONTARIO,CA,91761

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner

Signature

Date:

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Archuleta Concrete Construction Company
79607 COUNTRY CLUB DRIVE, SUITE 1
Bermuda Dunes,CA,92201

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Mcc Equipment Rentals, Inc.
32389 Dunlap Boulevard
Yucaipa,CA,92399

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
GOLDEN ARROW ENGINEERING, INC
1960 CHICAGO AVENUE, SUITE D-13
RIVERSIDE,CA,92507

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Asap General Engineering
1747 Benedetto Point
Perris,CA,92571

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Ortiz Asphalt Paving, Inc
382 East Orange Show Road
San Bernardino,CA,92408

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

( ) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES:_____
( ) We cannot participate in the contract

Print Name of Business Owner _____ Signature _____

Date: _____

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Jc Supply & Manufacturing
1612 S. Cucamonga Avenue,
Ontario,CA,91761

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

(X) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: JPCP/PCCP
( ) We cannot participate in the contract

Connie Lightcap
Print Name of Business Owner

Signature

Date: 8/25/15

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

MCM CONSTRUCTION, INC.
P.O. BOX 620
NORTH HIGHLANDS,CA 95660
Telephone: (916) 334-1221
Fax: (916) 334-0562
http://www.mcmconstructioninc.com

INVITATION TO BID

August 25, 2015
Full Traffic Maintenance, Inc.
217 LEWIS COURT
CORONA,CA,92882

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY
AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804

Location: MOUNTAIN PASS,CA
Bid Due Date: 09/23/15 at 02:00 PM PST
Solicitation Number: 08-0M2804
Contact: Ron Burch

Quotes are needed for:
Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors will be required to enter into our standard Subcontract. No modifications to the Subcontract are permitted. Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. MCM is a Union Signatory and Equal Opportunity Employer.

Please contact MCM for assistance in responding to this solicitation.

Participation Response Form

(X) We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: Traffic Control and Construction Area Signs
( ) We cannot participate in the contract

RECEIVED TIME AUG. 25. 3:57PM

Samuel Salgado
Print Name of Business Owner

Signature

Date: 8-25-15

Please fax return this form by Sep 23, 2015
with a copy of your certification to Ron Burch at (916) 334-0562

LISTED AS BIDDER ON EBIDBOARD.COM

Construction Bidboard
A Construction Information Company

Bridge Replacement and Widen, Concrete and HMA Pavement, Cold Plane AC Pavement

08-0M2804

Bid Date: 09/23/15

Project is closed - waiting for bid results

List Last Updated: 9/15/2015 8:29:26 AM

Show All Bid Intents go

Organization/Division	Address	Phone	Fax	Date/Time
ACL CONSTRUCTION, INC. Contact: Jody Lee Capacity: Subcontractor	PO Box 1929 Chino Hills, CA91709	(909) 391-4477	(909) 391-4472	09/15/15 8:29:11 AM
Work Description: form, pour, finish concrete barrier rail				
Ames Construction Inc Contact: Estimator Capacity: Offline User	391 N. Main St., Ste 111 Corona, CA 92880 25714	(951) 356-1275	(951) 549-9003	09/15/15 8:25:12 AM
CTM Construction, Inc. Contact: Estimator Capacity: General Contractor	3300 Fitzgerald Road RANCHO CORDOVA, CA95742-681	(916) 852-6294	(916) 914-2107	09/15/15 8:25:27 AM
Disney Construction, Inc. Contact: Vincent Diep Capacity: General Contractor	859 Cowan Rd Ste #3 Burlingame, CA94010	(650) 259-9545	(650) 259-9651	09/15/15 8:25:54 AM
J. McLoughlin Engineering Co., Inc. Contact: Estimator Capacity: General Contractor	10641 Fulton Ct. Rancho Cucamonga, Ca. 91730 26700	(909) 944-1037	(909) 944-3112	09/15/15 8:27:06 AM
MCM Construction, Inc. Contact: Marlena Pena Capacity: General Contractor	PO Box 620 North Highlands, CA95660	(916) 334-1221	(916) 334-0562	09/23/15 10:24:58 AM
Work Description: Bridge & Structural Concrete Construction				
MCM Construction, Inc. Contact: Estimator Capacity: General Contractor	6413 32nd Street, P.O. Box 620, North Highlands CA 95660 29761	(916) 334-1221	(916) 334-0562	09/15/15 8:27:21 AM
Minako America Corp. Contact: Estimator Capacity: Not Specified	522 E Airline Way Gardena, CA90248	(310) 534-2504	(310) 534-8014	09/15/15 8:27:46 AM
Myers and Sons Construction, LP Contact: Clinton Myers Capacity: General Contractor	4600 Northgate Blvd Suite 100 Sacramento, CA95834	(916) 283-9950	(916) 614-9520	09/15/15 8:28:53 AM
Work Description: Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE/LBE firms for types of work, that is commonly associated with highway construction projects. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractor will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is an equal opportunity employer.				
Ortiz Enterprises Inc. Contact: Crystal Aguirre Capacity: General Contractor	6 Cushing Irvine, CA92618	(949) 753-1414	(949) 753-1477	09/15/15 8:29:12 AM
Ortiz Enterprises Inc. Contact: Estimator Capacity: Not Specified	6 Cushing Way Suite 200 Irvine, CA92618	(949) 753-1414		09/15/15 8:28:02 AM
R. Alarcon Construction Consulting Contact: Richard Alarcon Capacity: Subcontractor	27131 Capote De Paseo # C San Juan Capistrano, CA92675	(714) 271-7187	(949) 366-0055	09/21/15 4:54:15 PM
Work Description: Construction Manager/Consultant				

Security Paving Company Inc
Contact: Joseph Ferndino
13170 Telfair Ave
Sylmar, CA91342
(818) 612-5528
09/15/15
8:28:27 AM
Capacity: General Contractor

Security Paving Company Inc.
Contact: Estimator
13170 Telfair Ave
Sylmar, CA91342
(818) 767-8418
(818) 767-3169
09/15/15
8:29:26 AM
Capacity: Not Specified

Western Rentals
Contact: Brendan Ramos
14635 Valley Blvd
Fontana, CA92335
(909) 822-8008
(909) 822-4878
09/11/15
10:27:01 AM
Capacity: Const Equipm./Rentals

Work Description: We have been renting heavy construction equipment in Southern Califonia for over 30 years. We are locally owned and have a wide variety of tier 3 and I4 equipment ranging from skiploaders,excavators,loaders,blades,4000 gal carb compliant H20 Trucks, and much more

Western Structures
Contact: Wolfgang Delgado
State - DVBE/SBE
6005 Tyler St
Riverside, CA92503
(951) 352-4300
(951) 509-9390
09/22/15
2:55:53 PM
Capacity: Subcontractor

Work Description: DVBE/SBE General Engineering Contractor

White Lion Bonding and Insurance
Contact: Justin Kelley
3419 Via Lido Ste 424
Newport Beach, CA92663
(949) 258-9800
(949) 258-9801
09/11/15
7:03:44 AM
Capacity: Insurance / Bonding

Work Description: .....White Lion Bonding & Insurance Services offers a full range of surety bond solutions for contractors and developers! We can quickly establish a bond program to meet your current and growing bonding needs, helping you to qualify for additional capacity as your business grows. We also have experience with collateralized transactions, should that be a necessity.

Printable Project Summary | Export Plan Holders | Send a message | Check all faxes | Check all emails

Project is closed - waiting for bid results

© 2015, Construction Bidboard, Inc. All rights reserved.

LINK EMAILED TO DBE FIRMS WITH LISTED EMAIL ADDRESS OR BY REQUEST

Marlena Pena

From: Marlena Pena [mpena@mcmconstructioninc.com]
Sent: Friday, September 11, 2015 4:48 PM
Subject: 9/23/15 Caltrans No. 08-0M2804

Hey There,

Just sending over a link to plans, specs & one addendum, for an upcoming Caltrans District 8 project in San Bernardino County, please let me know if you are interested and if there is anything you need to help you get out a quote!

http://www.caltrans.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0M2804/

Thank You!

Marlena Pena
Bid+Contract Administrator
MCM Construction, Inc.
6413 32nd Street/P.O. Box 620
North Highlands, CA 95660
P: (916) 334-1221 x 242
F: (916) 334-7981

'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'a1orniron@sbcglobal.net';
'accu@accuconst.com'; 'jibaez@advgeosolutions.com'; 'advantage@demoandgrading.com';
'kramsey@alamedaconstruction.com'; 'chidi@albertwilsontra.com'; 'debbieh@alertolite.com';
'apconstruction09@gmail.com'; 'lcollins@ambobcat.com'; 'rusty@steelplacers.com';
'kevinphan@amlandcorp.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net';
'archuleta8@aol.com'; 'asapgeneraleng@aol.com'; 'kim@acefencecompany.com';
'america@acefencecompany.com'; 'barrazaandsons@sbcglobal.net'; 'juan@baylinecutting.com';
'bcschmidt@frontiernet.net'; 'belmontecocnrete@earthlink.net'; 'bsalaz@bertsalasinc.com';
'lawym2004@aol.com'; 'frank@bonitapipeline.com'; 'julieborg@borgfence.com';
'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'cldrilling@aol.com'; 'cgoconst2@msn.com';
'xyfloyd@aol.com'; 'linda@crganndemolition.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com';
'van@cpengineeringinc.com'; 'kimosavy7@yahoo.com'; 'carole@cegreeninc.com';
'wegrindasphalt@aol.com'; 'tcoleman2009@hotmail.com'; 'pcamalich17@gmail.com';
'contechg@gmail.com'; 'dick@varealacompanies.com'; 'shelli@csg-web.com'; 'cooks_son@mail.com';
'covarrubias@aol.com'; 'belio@sbcglobal.net'; 'crookstrucking@sbcglobal.net';
'ct@ctconcretecutting.com'; 'dnconcrete@aol.com'; 'ferry@decopavecorp.com';
'abili@deltechengineering.com'; 'davetrucksweep@gmail.com'; 'dbe@diversifiedlandscape.com';
'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'eguinn55@gmail.com';
'bramirez@eagleengdev.com'; 'brooks.curtis@att.net'; 'rpendurthi@earmanagement.com';
'eci@lightspeed.net'; 'saru@empiresteelinc.com'; 'esparzat@ewcorporation.com'; 'info@exbon.com';
'judy@finegradeinc.com'; 'gwpeoples@aol.com'; 'jalvarado@g2construction.com';
'jgates.gei@gmail.com'; 'geronimo_concrete@sbcglobal.net'; 'trila.grsi@yahoo.com';
'khays@goldenarrowengineering.com'; 'gscon@cox.net'; 'hercon7774511@aol.com';
'ajeon@hymengineering.com'; 'julie@inlinerail.com'; 'maria@interiordemolition.net';
'jack@interwestpacific.com'; 'diana@jfranciscompany.com'; 'keaven@kandgconcrete.com';
'garyc@krcsafety.com'; 'karen@imaginationmetals.com'; 'jerryccc@yahoo.com';
'marisa@lcpaving.com'; 'estimating@theswpppfirm.com'; 'r.rabay@lasteelservices.com';
'orders@lmncoldmilling.com'; 'agarcialna@aol.com'; 'lovettexcavating93@gmail.com';
'madsteelinc@aol.com'; 'martinidrilling@yahoo.com';
'denamccullough@mccullloughconstructioninc.com'; 'accounting@mccpipeline.com';
'plawrence@mjkconstruction.com'; 'vmuniz@charter.net'; 'mojam@roadrunner.com';
'patriciaa@montcsi.com'; 'cindymorello@yahoo.com'; 'rcervantes@newlandentities.com';
'sandra@nrgbac.com'; 'bpantoja@nunoiron.com'; 'bruceatortiz@aol.com'; 'pawilsoninc@gmail.com';
'sandy@pacificacontracting.com'; 'rebecca@payco.biz'; 'pelesainc@aol.com'; 'zkkingpk81@gmail.com';
'dzarraonandia@pre-conproducts.com'; 'davidscott@gvni.com'; 'mzk@roadrunner.com';
'rdhorncompany@gmail.com'; 'ricky@reserrano.com'; 'ramco@socal.rr.com'; 'rdconst69@netzero.com';
'rebelconcretebreaking@yahoo.com'; 'jordan@riojordaninc.com'; 'royfkim@yahoo.com';
'rockstructures@sbcglobal.net'; 'rouchrebar@gmail.com'; 'mrodriguez@samrodcorp.com';
'sdsteelsolutions@yahoo.com'; 'jwise@sharmacontractors.com'; 'shari@socalcontractorccs.com';
'cecilia@socaltraffic.net'; 'kssouthcoast@roadrunner.com'; 'dawn@statewidestripes.com';
'cheever@straightstripe.com'; 'brenda@supersealandstripe.com'; 'kristina.viado@suulutaaw.com';
'sylvia.hall@shengineering.expert'; 'trafficloops@sbcglobal.net'; 'joearaiza@trispaninc.com'; 'les@us-

concrete.com'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'joev@valveredconstr.com'; 'wallacestr@aol.com'; 'luke@dybanagconstruction.com'

Marlena Pena

From: Marlena Pena [mpena@mcmconstructioninc.com]
Sent: Monday, September 21, 2015 3:39 PM
To: 'safeguardfence@sbcglobal.net'
Subject: 9/23/15 Caltrans No. 08-0M2804

Sending over a link to plans, specs & one addendum as requested, please let me know if you are interested and if there is anything you need to help you get out a quote!

http://www.caltrans.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0M2804/

Thank You!

Marlena Pena
Bid+Contract Administrator
MCM Construction, Inc.
6413 32nd Street/P.O. Box 620
North Highlands, CA 95660
P: (916) 334-1221 x 242
F: (916) 334-7981

CALLED FIRMS FROM CUCP DATABASE

SEE EXHIBIT 2 FOR CALL LOG

CALLED FIRMS FROM COMPLIANCE NEWS DATABASE

SEE EXHIBIT 2 FOR CALL LOG

EXHIBIT "5"

Marlena Pena

From: Marlena Pena [mpena@mcmconstructioninc.com]
Sent: Friday, September 11, 2015 4:48 PM
Subject: 9/23/15 Caltrans No. 08-0M2804

Hey There,

Just sending over a link to plans, specs & one addendum, for an upcoming Caltrans District 8 project in San Bernardino County, please let me know if you are interested and if there is anything you need to help you get out a quote!

http://www.caltrans.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0M2804/

Thank You!

Marlena Pena
Bid+Contract Administrator
MCM Construction, Inc.
6413 32nd Street/P.O. Box 620
North Highlands, CA 95660
P: (916) 334-1221 x 242
F: (916) 334-7981

'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'a1orniron@sbcglobal.net';
'accu@accuconst.com'; 'jibaez@advgeosolutions.com'; 'advantage@demoandgrading.com';
'kramsey@alamedaconstruction.com'; 'chidi@albertwilsontra.com'; 'debbieh@alertolite.com';
'apconstruction09@gmail.com'; 'lcollins@ambobcat.com'; 'rusty@steelplacers.com';
'kevinphan@amlandcorp.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net';
'archuleta8@aol.com'; 'asapgeneraleng@aol.com'; 'kim@acefencecompany.com';
'america@acefencecompany.com'; 'barrazaandsons@sbcglobal.net'; 'juan@baylinecutting.com';
'bcschmidt@frontiernet.net'; 'belmontecocnrete@earthlink.net'; 'bsalaz@bertsalasinc.com';
'lawym2004@aol.com'; 'frank@bonitapipeline.com'; 'julieborg@borgfence.com';
'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'cldrilling@aol.com'; 'cgoconst2@msn.com';
'xyfloyd@aol.com'; 'linda@crganndemolition.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com';
'van@cpengineeringinc.com'; 'kimosavy7@yahoo.com'; 'carole@cegreeninc.com';
'wegrindasphalt@aol.com'; 'tcoleman2009@hotmail.com'; 'pcamalich17@gmail.com';
'contechg@gmail.com'; 'dick@varealacompanies.com'; 'shelli@csg-web.com'; 'cooks_son@mail.com';
'covarrubias@aol.com'; 'belio@sbcglobal.net'; 'crookstrucking@sbcglobal.net';
'ct@ctconcretecutting.com'; 'dnconcrete@aol.com'; 'ferry@decopavecorp.com';
'abili@deltechengineering.com'; 'davetrucksweep@gmail.com'; 'dbe@diversifiedlandscape.com';
'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'eguinn55@gmail.com';
'bramirez@eagleengdev.com'; 'brooks.curtis@att.net'; 'rpendurthi@earmanagement.com';
'eci@lightspeed.net'; 'saru@empiresteelinc.com'; 'esparzat@ewcorporation.com'; 'info@exbon.com';
'judy@finegradeinc.com'; 'gwpeoples@aol.com'; 'jalvarado@g2construction.com';
'jgates.gei@gmail.com'; 'geronimo_concrete@sbcglobal.net'; 'trila.grsi@yahoo.com';
'khays@goldenarrowengineering.com'; 'gscon@cox.net'; 'hercon7774511@aol.com';
'ajeon@hymengineering.com'; 'julie@inlinerail.com'; 'maria@interiordemolition.net';
'jack@interwestpacific.com'; 'diana@jfranciscompany.com'; 'keaven@kandgconcrete.com';
'garyc@krcsafety.com'; 'karen@imaginationmetals.com'; 'jerryccc@yahoo.com';
'marisa@lcpaving.com'; 'estimating@theswpppfirm.com'; 'r.rabay@lasteelservices.com';
'orders@lmncoldmilling.com'; 'agarcialna@aol.com'; 'lovettexcavating93@gmail.com';
'madsteelinc@aol.com'; 'martinidrilling@yahoo.com';
'denamccullough@mccullloughconstructioninc.com'; 'accounting@mccpipeline.com';
'plawrence@mjkconstruction.com'; 'vmuniz@charter.net'; 'mojam@roadrunner.com';
'patriciaa@montcsi.com'; 'cindymorello@yahoo.com'; 'rcervantes@newlandentities.com';
'sandra@nrgbac.com'; 'bpantoja@nunoiron.com'; 'bruceatortiz@aol.com'; 'pawilsoninc@gmail.com';
'sandy@pacificacontracting.com'; 'rebecca@payco.biz'; 'pelesainc@aol.com'; 'zkkingpk81@gmail.com';
'dzarraonandia@pre-conproducts.com'; 'davidscott@gvni.com'; 'mzk@roadrunner.com';
'rdhorncompany@gmail.com'; 'ricky@reserrano.com'; 'ramco@socal.rr.com'; 'rdconst69@netzero.com';
'rebelconcretebreaking@yahoo.com'; 'jordan@riojordaninc.com'; 'royfkim@yahoo.com';
'rockstructures@sbcglobal.net'; 'rouchrebar@gmail.com'; 'mrodriguez@samrodcorp.com';
'sdsteelsolutions@yahoo.com'; 'jwise@sharmacontractors.com'; 'shari@socalcontractorccs.com';
'cecilia@socaltraffic.net'; 'kssouthcoast@roadrunner.com'; 'dawn@statewidestripes.com';
'cheever@straightstripe.com'; 'brenda@supersealandstripe.com'; 'kristina.viado@suulutaaw.com';
'sylvia.hall@shengineering.expert'; 'trafficloops@sbcglobal.net'; 'joearaiza@trispaninc.com'; 'les@us-

concrete.com'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'joev@valveredconstr.com'; 'wallacestr@aol.com'; 'luke@dybanagconstruction.com'

Marlena Pena

From: Marlena Pena [mpena@mcmconstructioninc.com]
Sent: Monday, September 21, 2015 3:39 PM
To: 'safeguardfence@sbcglobal.net'
Subject: 9/23/15 Caltrans No. 08-0M2804

Sending over a link to plans, specs & one addendum as requested, please let me know if you are interested and if there is anything you need to help you get out a quote!

http://www.caltrans.ca.gov/hq/esc/oe/project_ads_addenda/08/08-0M2804/

Thank You!

Marlena Pena
Bid+Contract Administrator
MCM Construction, Inc.
6413 32nd Street/P.O. Box 620
North Highlands, CA 95660
P: (916) 334-1221 x 242
F: (916) 334-7981

EXHIBIT "6"

AGENCIES CONTACTED:

- American Indian Chamber of Commerce
  contacted 8/18/15 by Email & USPS

- California Black Chamber of Commerce
  contacted 8/18/15 by Email & USPS

- California Hispanic Chamber of Commerce
  contacted 8/18/15 by Fax & USPS

- Latin Business Association
  contacted 8/18/15 by Fax & USPS

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: American Indian Chamber of Commerce

Attn: Outreach Assistance

Fax#: Via Email to sara@redtailhawkent.com

From: Marlena Pena

Re: MCM is seeking assistance in recruiting Subcontractors & Suppliers for an upcoming Caltrans District 8 project, please post our advertisement to your bulletin board/blog. Thank You!

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 18, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

View Mail **Go To P**

Next | **Sent**

Reply **Reply All** **Forward** **Delete** **Move message to...**

Show Full Headers | **Printer View** | **Add Sender To Address Book**

From: "Marlena Pena" <mpena@mcmconstructioninc.com>
Reply-To: <mpena@mcmconstructioninc.com>
To: <sara@redtailhawkent.com>
Subject: Caltrans District 8
Date: Tue 08/18/15 10:21 AM

Attachments

Name	Type	Save
Part 1	text/html	Save
SKM_754e15081810130.pdf	application/pdf	Save

Hello Again,

Here is another advertisement to post to your blog or bulletin board. MCM is seeking subcontractors & suppliers for a (District 8 project in San Bernardino County.

Thank You!

Marlena Pena
Bid Admin/Contract Admin
MCM Construction, Inc.
6413 32nd St./P.O. Box 620
North Highlands, CA 95660
P: (916) 334-1221 F:(916) 334-0562

Attachment: Save View
Name: SKM_754e15081810130.pdf
Type: application/pdf

Reply **Reply All** **Forward** **Delete** **Move message to...**

Next | **Sent**

Copyright © MCM Construction Inc. All Rights Reserved. Terms of Service. Privacy Policy.

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler
08/18/2015
US POSTAGE $000.70[5]

ZIP 95660
011E11670822

American Indian Chamber of Commerce
555 W. Fifth Street, 31st Flr
Los Angeles, CA 90013

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: California Black Chamber of Commerce

Attn: Outreach Assistance

Fax#: Via Email to cbcc@calbcc.org

From: Marlena Pena

Re: MCM is seeking assistance in recruiting Subcontractors & Suppliers for an upcoming Caltrans District 8 project, please post our advertisement to your bulletin board/blog. Thank You!

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 18, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

View Mail Go To P

Previous | **Next** | **Sent**

Reply **Reply All** **Forward** **Delete** **Move message to...**

Show Full Headers | **Printer View** | **Add Sender To Address Book**

From: "Marlena Pena" <mpena@mcmconstructioninc.com>
Reply-To: <mpena@mcmconstructioninc.com>
To: <cbcc@calbcc.org>
Subject: Caltrans District 8
Date: Tue 08/18/15 10:19 AM

Attachments

Name	Type	Save
Part 1	text/html	Save
SKM_754e15081810140.pdf	application/pdf	Save

Another one!

MCM is seeking assistance finding Subcontractors & Suppliers for Caltrans District 8 project. Please post to your blog!

Thank You!

Marlena Pena
Bid Admin/Contract Admin
MCM Construction, Inc.
6413 32nd St./P.O. Box 620
North Highlands, CA 95660
P: (916) 334-1221 F:(916) 334-0562

Attachment: Save View
Name: SKM_754e15081810140.pdf
Type: application/pdf

Reply **Reply All** **Forward** **Delete** **Move message to...**

Previous | **Next** | **Sent**

Copyright © MCM Construction Inc. All Rights Reserved. Terms of Service. Privacy Policy.

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler
08/18/2015
US POSTAGE $000.70[5]

ZIP 95660
011E11670822

California Black Chamber of Commerce
1600 Sacramento Inn Way, Suite 232
Sacramento, CA 95815

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: California Hispanic Chamber of Commerce

Attn: Outreach Assistance

Fax#: (916) 669-2870

From: Marlena Pena

Re: MCM is seeking assistance in recruiting Subcontractors & Suppliers for an upcoming Caltrans District 8 project, please post our advertisement to your bulletin board/blog. Thank You!

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 18, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM QUALIFIED SUBCONTRACTORS, SUPPLIERS AND DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

TRANSMISSION VERIFICATION REPORT

TIME : 08/18/2015 10:05
NAME :
FAX :
TEL :
SER.# : 000F0N470550

DATE,TIME	08/18 10:05
FAX NO./NAME	6692870
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: California Hispanic Chamber of Commerce

Attn: Outreach Assistance

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler
08/18/2015
US POSTAGE $000.70[5]

ZIP 95660
011E11670822

California Hispanic Chamber of Commerce
1510 J Street, Suite 110
Sacramento, CA 95814

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: Latin Business Association

Attn: Outreach Assistance

Fax#: (213) 628-8519

From: Marlena Pena

Re: MCM is seeking assistance in recruiting Subcontractors & Suppliers for an upcoming Caltrans District 8 project, please post our advertisement to your bulletin board/blog. Thank You!

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

August 18, 2015

To: All Potential Subcontractors:

SUB-QUOTES REQUESTED FROM
QUALIFIED SUBCONTRACTORS, SUPPLIERS AND
DBE FIRMS FOR:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE, CALTRANS NO. 08-0M2804
BID DATE & TIME: Wednesday September 23, 2015 at 2:00 PM

SUB-QUOTES ARE BEING REQUESTED FOR VARIOUS ITEMS OF WORK INCLUDING, BUT NOT LIMITED TO:

Lead Compliance Plan, Construction Area Signs, PCMS, K-Rail, SWPPP, Temporary Erosion Control, Asbestos Compliance Plan, Health and Safety Plan, Biologist, Furnish Rapid Setting Concrete, Removals, Cold Plane AC Pavement, Polyester Concrete Overlay, Bridge Removal, Clear & Grub, Roadway Ex, Backfill Material, Erosion Control, Class 2 AB/Subbase, Lean Concrete Base, Base Bond Breaker, Prepaving Inertial Profiler, Prime Coat, HMA, HMA Dike, Tack Coat, JPCP, Shoulder Rumble Strip, Polyester Concrete Inlay, Joint Seal, Concrete Grinding, Furnish CISS Piling, Prestress, Furnish Ready Mix, Minor Concrete, Rebar, Clean and Paint Steel, RCP, CSP, RSP, Misc Iron and Steel, Temp Fence, Midwest Guardrail, Transition Railing, End Anchor Assembly, Alternative In Line Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Paint Traffic Stripe, Pavement Marker, Etc.

Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

MCM Construction, Inc.
P.O. Box 620/North Highlands, CA
(916) 334-1221/Fax (916) 334-0562
Estimator: Ron Burch
Plans Contact: Marlena Pena
An Equal Opportunity Employer & Union Contractor

Will you be Bidding this project? Yes_____ No_____ Fax to (916) 334-0562

YOUR COMPANY NAME_____CONTACT_____

TRANSMISSION VERIFICATION REPORT

TIME : 08/18/2015 10:07
NAME :
FAX :
TEL :
SER.# : 000F0N470550

DATE,TIME	08/18 10:06
FAX NO./NAME	12136288519
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

MCM Construction, Inc. / 6413 32nd Street / P.O. Box 620 / North Highlands, CA 95660
(916) 334-1221 / Fax: (916) 334-0562

FAX COVER SHEET

Date: 8/3/2015

Pages: 2 (including cover)

Co.: Latin Business Association

Attn: Outreach Assistance

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

P.O. Box 620 / No. Highlands / CA 95660-0620

Hasler
08/18/2015
US POSTAGE $000.48[5]

ZIP 95660
011E11670822

Latin Business Association
120 S. San Pedro Street, Suite 530
Los Angeles, CA 90012

CALTRANS
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID FOR

( )STRUCTION ON STATE HIGHWAY IN
SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE
In District 08 on Route 15

UNDER

Notice to Bidders and Special Provisions dated August 3, 2015
Project plans approved April 6, 2015
Standard Specifications dated 2010
Standard Plans dated 2010

Identified by

Contract No. 08-0M2804

08-SBd-15-171.8/ 173.8

Project ID 0800000472

FEDERAL-AID PROJECT
ACBRNHPI-015-3(047)275E

Bids open Wednesday, September 23, 2015 Dated August 3, 2015

AADD

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 08-0M2804 Project ID: 0800000472
Bidder Name:M.C.M. Construction, Inc. Bidder ID:VC0000018386
BID TO THE DEPARTMENT OF TRANSPORTATION
DES-OE-0102.1

Name of Bidder M.C.M. Construction, Inc.
Business Street Address 6413 32nd Street
(Include even if P.O. Box is used)
Business P.O. Box
City, State, Zip North Highlands, CA, 95660
Telephone No: AREA CODE 9163341221
Fax No: AREA CODE 9163340562
Contractor License No. 286430
Public Works Contractor Registration No. 1000001238
Checksum 81D230A5

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

   For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

   For a cost plus time based bid on a contract without a plant establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

   For a cost plus time based bid on a contract with a plant establishment period, Bidder additionally agrees to perform the non-plant establishment work within the number of working days bid for non-plant establishment work.

2. Bidder has and acknowledges the following addenda:1
   09-11-15 Revise Federal Minimum Wages,

3. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid: Electronic Bidder's Bond

4. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:

   4.1 Criminal prosecution
   4.2 Rejection of the bid
   4.3 Rescission of the award
   4.4 Termination of the Contract

PRINTED NAME:James A. Carter AND
TITLE OF PERSON SIGNING:President

BY (Authorized signature) DATE SIGNED(Do not type)

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LUMP SUM	LS	LUMP SUM	3,000.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LUMP SUM	LS	LUMP SUM	10,000.00
3	090100	TIME-RELATED OVERHEAD (WDAY)	420.0	WDAY	1,200.00	504,000.00
4	120090	CONSTRUCTION AREA SIGNS	LUMP SUM	LS	LUMP SUM	7,000.00
5	120165	CHANNELIZER (SURFACE MOUNTED)	67.0	EA	35.00	2,345.00
	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LUMP SUM	LS	LUMP SUM	15,000.00
7	129000	TEMPORARY RAILING (TYPE K)	7,630.0	LF	25.00	190,750.00
8	129100	TEMPORARY CRASH CUSHION MODULE	84.0	EA	300.00	25,200.00
9	129150	TEMPORARY TRAFFIC SCREEN	7,630.0	LF	3.00	22,890.00
10	130100	JOB SITE MANAGEMENT	LUMP SUM	LS	LUMP SUM	40,000.00
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LUMP SUM	LS	LUMP SUM	2,000.00
12	130310	RAIN EVENT ACTION PLAN	20.0	EA	500.00	10,000.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
13	130320	STORM WATER SAMPLING AND ANALYSIS DAY	8.0	EA	1,000.00	8,000.00
14	130330	STORM WATER ANNUAL REPORT	3.0	EA	2,000.00	6,000.00
15	130520	TEMPORARY HYDRAULIC MULCH	8,160.0	SQYD	1.00	8,160.00
16	130640	TEMPORARY FIBER ROLL	4,440.0	LF	2.00	8,880.00
17	130680	TEMPORARY SILT FENCE	5,310.0	LF	2.00	10,620.00
	130710	TEMPORARY CONSTRUCTION ENTRANCE	4.0	EA	3,500.00	14,000.00
19	130900	TEMPORARY CONCRETE WASHOUT	LUMP SUM	LS	LUMP SUM	10,000.00
20	140003	ASBESTOS COMPLIANCE PLAN	LUMP SUM	LS	LUMP SUM	3,000.00
21	029431	HEALTH AND SAFETY PLAN (RADIOLOGICAL CONSTITUENTS)	LUMP SUM	LS LS	LUMP SUM	5,000.00
22	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	4,870.0	LF	1.00	4,870.00
23	141120	TREATED WOOD WASTE	12,000.0	LB	0.50	6,000.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
24	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LUMP SUM	LS	LUMP SUM	60,000.00
25	150310	RAPID SETTING CONCRETE (PATCH)	216.0	CF	125.00	27,000.00
26	150661	REMOVE GUARDRAIL	800.0	LF	20.00	16,000.00
27	150668	REMOVE FLARED END SECTION	1.0	EA	400.00	400.00
28	150711	REMOVE PAINTED TRAFFIC STRIPE	32,700.0	LF	0.50	16,350.00
	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	15,900.0	LF	0.50	7,950.00
30	150722	REMOVE PAVEMENT MARKER	3,260.0	EA	0.75	2,445.00
31	150812	REMOVE PIPE (LF)	76.0	LF	60.00	4,560.00
32	150820	REMOVE INLET	3.0	EA	1,000.00	3,000.00
33	150821	REMOVE HEADWALL	1.0	EA	900.00	900.00
34	029432	REMOVE ROCK SLOPE PROTECTION	2,860.0	CY	20.00	57,200.00
35	150857	REMOVE ASPHALT CONCRETE SURFACING	8,570.0	SQFT	1.00	8,570.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
36	150859	REMOVE ASPHALT CONCRETE OVERSIDE DRAIN	1.0	EA	500.00	500.00
37	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	15,300.0	SQYD	4.00	61,200.00
38	153223	REMOVE UNSOUND CONCRETE	216.0	CF	55.00	11,880.00
39	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	11,930.0	SQFT	0.50	5,965.00
40	153227	FURNISH POLYESTER CONCRETE OVERLAY	2,565.0	CF	85.00	218,025.00
F)	153228	PLACE POLYESTER CONCRETE OVERLAY	11,930.0	SQFT	4.00	47,720.00
42	157550	BRIDGE REMOVAL	LUMP SUM	LS	LUMP SUM	125,000.00
43	157560	BRIDGE REMOVAL (PORTION)	LUMP SUM	LS	LUMP SUM	95,000.00
44	160102	CLEARING AND GRUBBING (LS)	LUMP SUM	LS	LUMP SUM	30,000.00
45	170101	DEVELOP WATER SUPPLY	LUMP SUM	LS	LUMP SUM	15,000.00
46	190101	ROADWAY EXCAVATION	7,070.0	CY	50.00	353,500.00
47(F)	192003	STRUCTURE EXCAVATION (BRIDGE)	3,335.0	CY	50.00	166,750.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
48(F)	193003	STRUCTURE BACKFILL (BRIDGE)	2,800.0	CY	35.00	98,000.00
49	194001	DITCH EXCAVATION	1.0	CY	1,000.00	1,000.00
50	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	1.0	EA	500.00	500.00
51	210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	63,700.0	SQFT	0.10	6,370.00
52	250201	CLASS 2 AGGREGATE SUBBASE	510.0	CY	100.00	51,000.00
	260203	CLASS 2 AGGREGATE BASE (CY)	630.0	CY	86.00	54,180.00
54	280000	LEAN CONCRETE BASE	260.0	CY	355.00	92,300.00
55	360200	BASE BOND BREAKER	2,150.0	SQYD	3.00	6,450.00
56	390011	PREPAVING INERTIAL PROFILER	LUMP SUM	LS	LUMP SUM	12,000.00
57	390100	PRIME COAT	6.0	TON	950.00	5,700.00
58	390132	HOT MIX ASPHALT (TYPE A)	5,870.0	TON	150.00	880,500.00
59	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	32.0	STA	200.00	6,400.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
60	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	74.0	LF	5.00	370.00
61	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	1,080.0	LF	5.00	5,400.00
62	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	92.0	LF	5.00	460.00
63	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	4.0	SQYD	100.00	400.00
64	397005	TACK COAT	12.0	TON	800.00	9,600.00
	401050	JOINTED PLAIN CONCRETE PAVEMENT	930.0	CY	350.00	325,500.00
66	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	20.0	STA	450.00	9,000.00
67	410097	DRILL AND BOND (TIE BAR)	780.0	EA	30.00	23,400.00
68	029433	POLYESTER CONCRETE INLAY	400.0	SQYD	145.00	58,000.00
69	414201	JOINT SEAL (SILICONE)	2,300.0	LF	5.00	11,500.00
70	420201	GRIND EXISTING CONCRETE PAVEMENT	3,300.0	SQYD	23.00	75,900.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity / Unit of Measure	Unit Price	Item Total
71	480300	TEMPORARY SUPPORT	LUMP SUM LS	LUMP SUM	20,000.00
72	495124	FURNISH 30" CAST-IN-STEEL SHELL CONCRETE PILING	1,835.0 LF	105.00	192,675.00
73	495125	DRIVE 30" CAST-IN-STEEL SHELL CONCRETE PILE	30.0 EA	10,000.00	300,000.00
74	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LUMP SUM LS	LUMP SUM	80,000.00
75(F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	301.0 CY	500.00	150,500.00
F)	510053	STRUCTURAL CONCRETE, BRIDGE	2,393.0 CY	1,046.00	2,503,078.00
77(F)	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	235.0 CY	860.00	202,100.00
78(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	6.0 CY	3,800.00	22,800.00
79	511106	DRILL AND BOND DOWEL	375.0 LF	30.00	11,250.00
80	519100	JOINT SEAL (MR 2")	314.0 LF	85.00	26,690.00
81(F)	520102	BAR REINFORCING STEEL (BRIDGE)	543,900.0 LB	1.15	625,485.00
82(F)	520110	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	304,700.0 LB	1.75	533,225.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity / Unit of Measure	Unit Price	Item Total
83(F)	520115	BAR REINFORCING STEEL (GALVANIZED)	2,600.0 LB	2.00	5,200.00
84(F)	520120	HEADED BAR REINFORCEMENT	192.0 EA	30.00	5,760.00
85	044977	CLEAN AND PAINT STEEL SHELLS	LUMP SUM LS	LUMP SUM	60,000.00
86	650014	18" REINFORCED CONCRETE PIPE	26.0 LF	175.00	4,550.00
87	650022	30" REINFORCED CONCRETE PIPE	29.0 LF	275.00	7,975.00
	665117	18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK)	36.0 LF	150.00	5,400.00
89	705061	18" BITUMINOUS COATED STEEL FLARED END SECTION	1.0 EA	700.00	700.00
90(F)	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	4,507.0 CY	60.00	270,420.00
91(F)	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	11.0 CY	155.00	1,705.00
92(F)	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	1,691.0 CY	55.00	93,005.00
93	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	3,390.0 SQYD	6.00	20,340.00
94	729012	ROCK SLOPE PROTECTION FABRIC (CLASS 10)	30.0 SQYD	15.00	450.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity / Unit of Measure	Unit Price	Item Total
95	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	12.0 CY	1,700.00	20,400.00
96(F)	750001	MISCELLANEOUS IRON AND STEEL	717.0 LB	3.00	2,151.00
97	029434	TEMPORARY FENCE (TYPE DESERT TORTOISE)	9,930.0 LF	10.00	99,300.00
98	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	600.0 LF	50.00	30,000.00
99	839543	TRANSITION RAILING (TYPE WB-31)	5.0 EA	4,300.00	21,500.00
)	839581	END ANCHOR ASSEMBLY (TYPE SFT)	1.0 EA	2,000.00	2,000.00
101	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	1.0 EA	4,000.00	4,000.00
102	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	4.0 EA	4,000.00	16,000.00
103(F)	839725	CONCRETE BARRIER (TYPE 736)	1,045.0 LF	140.00	146,300.00
104	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	780.0 SQFT	5.00	3,900.00
105	840656	PAINT TRAFFIC STRIPE (2-COAT)	52,300.0 LF	0.65	33,995.00

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity / Unit of Measure	Unit Price	Item Total
106	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	11,300.0 LF	0.65	7,345.00
107	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	4,870.0 LF	0.60	2,922.00
108	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	4,870.0 LF	2.50	12,175.00
109	850101	PAVEMENT MARKER (NON-REFLECTIVE)	2,190.0 EA	2.00	4,380.00
110	850111	PAVEMENT MARKER (RETROREFLECTIVE)	860.0 EA	3.00	2,580.00
111	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	220.0 EA	10.00	2,200.00
112	999990	MOBILIZATION	LUMP SUM LS	LUMP SUM	1,059,984.00
		Total Bid			$10,600,000.00

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

1) Business Name Gerdau Reinforcing
Location City San Diego State CA
California Contractor License Number 974202
Public Works Contractor Registration Number 1000000435
Portion of Work Subcontracted:

Item	%	Description
77	30	Rebar
81	100	
82	100	
83	100	
84	100	

List this sub? Yes

2) Business Name Gerdau Reinforcing
Location City San Diego State CA
California Contractor License Number 974202
Public Works Contractor Registration Number 1000000435
Portion of Work Subcontracted:

Item	%	Description
103	18	Rebar

List this sub? Yes

3) Business Name Cal-Stripe
Location City Colton State CA
California Contractor License Number 685387
Public Works Contractor Registration Number 1000001100
Portion of Work Subcontracted:

Item	%	Description
1	50	Lead Compliance Plan for their work only
22	100	
28	100	
29	100	
30	100	

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

4) Business Name Cal-Stripe
Location City Colton State CA
California Contractor License Number 685387
Public Works Contractor Registration Number 1000001100
Portion of Work Subcontracted:

Item	%	Description
104	100	
105	100	
106	100	
107	100	
108	100	

List this sub? Yes

5) Business Name Cal-Stripe
Location City Colton State CA
California Contractor License Number 685387
Public Works Contractor Registration Number 1000001100
Portion of Work Subcontracted:

Item	%	Description
109	100	
110	100	
111	100	

List this sub? Yes

6) Business Name Safeguard Fence
Location City Norco State CA
California Contractor License Number 849895
Public Works Contractor Registration Number 1000013581
Portion of Work Subcontracted:

Item	%	Description
23	100	
26	100	
97	100	
98	100	
99	100	

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

7) Business Name Safeguard Fence
Location City Norco State CA
California Contractor License Number 849895
Public Works Contractor Registration Number 1000013581
Portion of Work Subcontracted:

Item	%	Description
100	100	
101	100	
102	100	

List this sub? Yes

8) Business Name Borders Builders
Location City Los Angeles State CA
California Contractor License Number 971457
Public Works Contractor Registration Number 1000020713
Portion of Work Subcontracted:

Item	%	Description
11	100	
12	100	
13	100	
14	100	
15	100	

List this sub? Yes

9) Business Name Borders Builders
Location City Los Angeles State CA
California Contractor License Number 971457
Public Works Contractor Registration Number 1000020713
Portion of Work Subcontracted:

Item	%	Description
16	100	
17	100	
50	100	
51	100	

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

10) Business Name Dywidag System International
Location City Long Beach State CA
California Contractor License Number 273710
Public Works Contractor Registration Number 1000006705
Portion of Work Subcontracted:

Item	%	Description
74	100	

List this sub? Yes

11) Business Name Truesdell Corporation
Location City Tempe State AZ
California Contractor License Number 615058
Public Works Contractor Registration Number 1000007625
Portion of Work Subcontracted:

Item	%	Description
39	100	
40	100	
41	100	
68	100	

List this sub? Yes

12) Business Name ABSL Construction
Location City Hayward State CA
California Contractor License Number 621781
Public Works Contractor Registration Number 1000002818
Portion of Work Subcontracted:

Item	%	Description
35	100	
70	100	

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

13) Business Name Griffith Company
Location City Santa Fe Springs State CA
California Contractor License Number 88
Public Works Contractor Registration Number 1000005611
Portion of Work Subcontracted:

Item	%	Description
25	100	
54	100	
55	100	
65	100	
67	100	

List this sub? Yes

14) Business Name Griffith Company
Location City Santa Fe Springs State CA
California Contractor License Number 88
Public Works Contractor Registration Number 1000005611
Portion of Work Subcontracted:

Item	%	Description
69	100	
78	100	
79	100	
95	100	
96	100	

List this sub? Yes

15) Business Name Calmex Engineering
Location City Bloomington State CA
California Contractor License Number 685954
Public Works Contractor Registration Number 1000005380
Portion of Work Subcontracted:

Item	%	Description
56	100	
58	100	
64	100	
37	100	
57	100	

Bidding Firm: M.C.M. Construction, Inc.

List this sub? Yes

16) Business Name Calmex Engineering
Location City Bloomington State CA
California Contractor License Number 685954
Public Works Contractor Registration Number 1000005380
Portion of Work Subcontracted:

Item	%	Description
59	100	
60	100	
61	100	
62	100	
63	100	

List this sub? Yes

17) Business Name Calmex Engineering
Location City Bloomington State CA
California Contractor License Number 685954
Public Works Contractor Registration Number 1000005380
Portion of Work Subcontracted:

Item	%	Description
66	100	

List this sub? Yes

18) Business Name K & G Concrete, Inc.
Location City Roseville State CA
California Contractor License Number 982137
Public Works Contractor Registration Number 1000004003
Portion of Work Subcontracted:

Item	%	Description
76	8	Furnish and Pump Concrete

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 08-0M2804 Project ID: 0800000472
Bidder Name:M.C.M. Construction, Inc. Bidder ID:VC0000018386
OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS
DES-OE-0102.12A(REV. 8/2012)

To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

Date: Bidder's Name:

Signature:_____

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

YES/NO: No Certification number? :

Note: This small business questionnaire is included for statistical reporting only.

CERTIFICATIONS

. ERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over $100,000 and these subcontractors shall certify and disclose.

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether awardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes,e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10. (a)Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.
(b)Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

ording to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 08-0M2804 Project ID: 0800000472
Bidder Name:M.C.M. Construction, Inc. Bidder ID:VC0000018386
DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB 0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

1. Type of Federal Action:
2. Status of Federal Action:
3. Report Type:
   For Material Change Only:
   Year
   Quarter
   Date of last report
4. Name and Address of Reporting Entity:

   Tier ,if known
   Congressional District, if known:
5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

   Congressional District, if known:
6. Federal Department/Agency:

7. Federal Program Name/Description:

   CFDA Number, if applicable
8. Federal Action Number, if known:
9. Award amount, if known ($):
10. a. Name and Address of Lobby Registrant (if individual, last name, first name, MI):

    b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):
11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Signature:_____

Print Name:
Title:
Telephone No.:
DATE:

Federal Use Only:

Authorized for Local Reproduction
Standard Form - LLL(Rev. 7-97)

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

.der M.C.M. Construction, Inc., proposed subcontractor ,
certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway dministration or by the Director, Office of Federal Contract Compliance, J.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
Under PCC 7106 and 23 USC 112, the bidder declares as follows:
State of CA County of Sacramento
Name James A. Carter,
being first duly sworn, deposes and says that he or she is
President of
M.C.M. Construction, Inc.
the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:
1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and
2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

VIOLATION OF LAW OR A SAFETY REGULATION

er Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? No

If the answer is yes, explain the circumstances in the following space.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder Has Not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or ponsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

BIDDER RESPONSIBILITY QUESTIONNAIRE

. .lure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?
Yes

2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional entities?
No

3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?
Yes

4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:
 4.1. Date of each nonresponsibility determination
 4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination
 4.3. Contract number for each nonresponsibility determination
4.1 November 6, 2007
4.2 State of CA-DOT, Robert Pieplow, Chief, Div of Engineering Services
4.3 Contract No. 08-452204, MCM Construction, Inc was determined to be a non responsible bidder as a result of post bid communications with a listed subcontractor violating provisions of Public Contract Code sections 100 & 4101.

END CERTIFICATIONS

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
BIDDER'S BOND
DES-OE 0102.3(REV 3/2008)
Contract No. 08-0M2804

Bond No. _____

We _____

_____

_____ as Principal, and

_____

as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for
CONSTRUCTION ON STATE HIGHWAY IN
SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE
In District 08 on Route 15
for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on 09-23-15.

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: _____, 20_____. _____

Principal _____

Surety _____

By _____

Attorney-in-Fact

Correspondence or claims relating to this bond should be sent to the surety at the following address:

_____

_____

_____

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

_____

State of California

County of _____

On this _____ before me, _____

Date Here insert Name and Title of the Officer

personally appeared _____

Name(s) of Signer(s)

_____

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

SIGNATURE _____

Signature of Notary Public

(SEAL)

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

Low Bidder

09-29-15P01:13 RCVD

MSC 43 OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH ST
SACRAMENTO CA 95816-7005

MCM Construction Inc hereby submits the following documents for

CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE
In District 08 On Route 15

Caltrans Contract No. 08-0M2804

- DBE Commitment/Confirmations/Quotes
- Good Faith Efforts Documentation
- Copy of Bid as Submitted

MCM CONSTRUCTION, INC.
GENERAL ENGINEERING CONTRACTORS
SACRAMENTO, CA

Main Office
P.O. BOX 620 / 6413 32nd Street / North Highlands / CA 95660
(916) 334-1221 Estimating / Engineering FAX (916) 334-0562
Accounting FAX (916) 334-8355

Southern California Regional Office
P.O. BOX 867 / 19010 Slover Ave. / Bloomington / CA 92316
(909) 875-0533 Engineering / Accounting FAX (909) 875-2243

Low Bidder

09-29-15P01:43 RCVD

MSC 43 OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH ST
SACRAMENTO CA 95816-7005

MCM Construction Inc hereby submits the following documents for

CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT MOUTAIN PASS FROM 0.3 MILE SOUTH OF CENDA DITCH BRIDGE TO WHEATON WASH BRIDGE
In District 08 On Route 15

Caltrans Contract No. 08-0M2804

- DBE Commitment/Confirmations/Quotes
- Good Faith Efforts Documentation
- Copy of Bid as Submitted