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4756 Mission Boulevard B.O. 09/23/2015

Montclair, CA 91762
Dear Mr. Yackley:

The Department of Transportation (Caltrans) received a bid submitted by Griffith Company for
Contract 08-0M2804 on September 23, 2015. By this letter, Caltrans notifies Griffith Company
that its bid is nonresponsive since Griffith Company did not comply with Contract Special
Provision Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part: Submit the bid
forms according to the schedule shown in the following table:

Bid Form Submittal Schedule for a
Federal-Aid Contract with a DBE Goal
Form Submittal deadline
DBE Commitment No later than 4 p.m. on the 4th business day after
bid cpening

Griffith Company failed to submit the DBE commitment form and written confirmation by
4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans finds your bid is nonresponsive. Caltrans will proceed to award the
contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

JOHN C. McMILLAN
' Deputy Division Chief
Office Engineer
Division of Engineering Services

“Provide a safe, sustainable, integrated and efficient transportation system
1o enhance California’s econonry and livability”
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October 12, 2015 ' Facsimile: (909) 270-5042
TimYackley, Regional Manager ' 08-0M2804
Griffith Company 08-SBd-15-171.8/173.8
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Dear Mr. Yackley:

The Department of Transportation {Caltrans) received a bid submitted by Griffith Compeny for
Contract 03-0M2804 on September 23, 2015. By this letter, Caltrans notifies Griffith Company
that its bid is nonresponsive since Griffith Company did not comply with Contraet Special ‘
Provision Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part: Submit the bid
forms according to the schedule shown in the following table: )

Bid Form Submittal Schedute for a
Federai-Aid Contract with a DBE Goal
Form Submittal deadling
DBE Commitmest No latar than 4 p.m. on the 4th business day afler
bid opening

Griffith Company failed to submit the DBE commitment form and written confirmation by
4:00 p.m. on the 4th business day after bid opening,

Based on the above, Caltrans finds your bid s nongesponsive. Caltrans will proceed to award the
comtract to the Jowest responsible bidder provided all requirements sre met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications, Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving 2 ponresponsive finding, you must send your request to the Office
Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

74/JOHN C. McMILLAN

E Deputy Division Chief
Office Engineer
Division of Enginesring Services

“Provide a safe, sustainable, mregrowed and effictom tranuportation sysiem
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