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April 15, 2016

Patrick Ortiz, President

Ortiz Enterprises, Inc.
6 Cushing, Suite 200

Serious draught.
Help save water!

Facsimile: (949) 753-1477

08-0N5504
08-SBd-40-R105.2/R106.5
B.O. 2/9/2016

irvine, CA 92618
Dear Mr. Ortiz:

The Department of Transportation (Caltrans) received a bid submitted by Ortiz Enterprises, Inc.
(Ortiz) for 08-ON5504 on February 9, 2016. By this letter, Caltrans notifies Ortiz that its bid is

nonresponsive.
Subcontractor Bid Item| Description Listed| Bid Item Description: % of item
Super Seal & Stripe: Lead Compliance | Traffic Control System 10
8 Striping/ Traffic Traffic Plastic Drum 60
12 Striping / Trafhc Temporary Crash Cushion 40
Module

From the table above, Ortiz identified incorrect descriptions of work at bid time. The correct
description of work listed in the above table indicates that the work to be perfiormed by Super
Seal & Stripe (SS&S) is traffic control. The performance of work associated with these bid
items requires a subcontractor to hold an active C-31 Construction Zone Traffic Control
contractor license and SS&S does not possess the required license.

Based on the above, Caltrans will proceed to award the contract to the lowest responsive bidder.

Your attention is directed to Section 3-1.04 of the Revised 2010 Standard Specifications. Caltrans is
not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish 1o
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Manager, at (916) 227-6228.

Sincerely,

7

FF DEFEVERE
Office Chief
Office Engineer, Construction Contract Awards
Division of Engineering Services

"Provide a safe, susiainable, integrated and efficient ransportation system
to enharnce California's economy and lvability”
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April 15, 2016 Facsimile: (949) 753-1477
Patrick Ortiz, President (18-(N5504
Ortiiz Enterprises, Inc. . 08-SBd-40-R105.2/R106.5
6 Cushing, Suits 200 B Q. 2/9/2016
Trvine, CA 92618
Dear Mr. Ortiz:

The Department of Transportation (Caltrans) received a bid submitted by Ortiz Enterprises, Inc.
(Ortiz) for 08-BN5504 on February 9, 2016. By this Ietter, Calirans notifies Ortiz that jts bid is

RONTeSponsive.
Subcontractor Bid Irem] Description Listed|  Bid Item Description: | % of item
Super Seal & Stoipe: 4 Tead Compliance | Traffic Control System 0
8 Striping / Traffic Traflic Plastic Drum 60
12 | Striping/Traffic Temporary Crash Cushion 40
Module

From the table above, Ortiz identified incorrect descriptions of work at bid fims. The correct
description of work listed in the above table indicates that the woik 10 be performed by Super
Scal & Stripe (S5&3) is traffic control. The perfonnance-of work associated with these hid
items requires a subcontractor to hold an active C-31 Construction Zone Traffic Control
contractor hicense and SS&S does not possess the required license.

Based on the above, Caltrans will proceed to.award the contract to the owest responsive bidder.

Your attention is directed t0 Secfion 3-1.04 of the Revised 2010 Standard Specifications. Caltrans is
not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving 2 nonresponsive finding, you must send your request to the Office
Engineer no later thap 4:00 p.m., two business days prior to the expitation of your bid.

If you have any questiops, please contact Mulissa Smith, Contract Awards Manager, at (916) 227-6228.

Sincerely,

i

FE DEFEVERE -
Office Chief ‘
Office Engineer, Construction Contract Awards
Division of Engineering Services

"Provide a safe, sustaineble, integrated and gfficient transporaiion sysem
‘te enhence California's wconemy and lhvability®
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