STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT

DES-OE-0102.10D (REV 11/2014)

03-10-15P02:02 RCVD

Third Bidder

CONTRACT NO.
08-0Q4704

BID AMOUNT
$ 4,540,997.00

BID OPENING DATE
March 5, 2015

BIDDER'S NAME
Security Paving Company, Inc.

DBE GOAL FROM CONTRACT (%)
7.0

DBE PRIME CONTRACTOR CERTIFICATION[1]	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	4	1,098,060.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
2	Construction Area Signs	C1200	Maneri Traffic Control # 38078 Ph: 951) 695-5104 47423 Rainbow Canyon Rd, Temecula, CA 92592	64,318.00
21	Maintaining Existing TMS	C8611	Global Road Sealing Inc. # 31176	27,200.00
22	Inductive Loop Detector	C8608	10832 Dorothy Avenue, Garden Grove, CA 92843	
23	Vehicle Sensor Node	C8611	Ph: 714) 893-0845	
24	Modify Signal	C8611		
3	Traffic Control (For Striping Sub.)	C1201	Maneri Traffic Control # 38078 Ph: 951) 695-5104 47423 Rainbow Canyon Rd, Temecula, CA 92592	35,625.00
14	Furnish and Deliver Asphalt Oil	C0624	LMS Transport # 38327	323,969.76
15	Furnish and Deliver Asphalt Oil	C0624	2751 Avalon Street, Jurupa Valley, CA 92509	
			Ph: 951) 616-3828	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ 451,112.76

9.93 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the Contract goal (49 CFR 26.53).

Signature of Bidder

03/06/15
Date

818) 362-9200
(Area Code) Phone Number

Curtis Jolley
Person to Contact (Type or Print Name)

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

DIR# 10000 11349

SIGN AND TRAFFIC QUOTE

PROJECT: 08-0Q4704
BID DATE: 02/19/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

~~**CONSTRUCTION AREA SIGNS:** (ITEM #2)~~
~~ITEM #2 $57,400.00 **WITH USING MTC FOR ITEM #3**~~

* **CONSTRUCTION AREA SIGNS:** (ITEM #2)
ITEM #2 $64,318.00 **WITHOUT USING MTC FOR ITEM #3**

DBE 100% $64,318.00

~~**ADDITIONAL ITEMS:**~~
~~ITEM #5- $750.00 EA PER MONTH($75.00 DELIVERY & $75.00 PICK-UP)~~

~~**TRAFFIC CONTROL:** (ITEM #3)~~
~~LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS)-$1,450.00~~
~~PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.~~

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

BID DATE: 02/19/15
PROJECT: 08-0Q4704

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS)	$1,450.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS)	$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	$2,050.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	$890.00
ADDITIONAL LABORER (1-8 HOURS)	$650.00
RAMP NOTIFICATION SIGN (EACH)	$190.00

PCMS BOARDS:

DAILY	$185.00
WEEKLY	$350.00
MONTHLY	$750.00

ARROW BOARDS:

DAILY	$50.00
WEEKLY	$185.00
MONTHLY	$550.00

EQUIPMENT:

DELIVERY (EACH)	$100.00
PICK-UP (EACH)	$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)	$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY	$325.00
WEEKLY	$990.00
MONTHLY	$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP	NO CHARGE
SHOW UP TIME PER LABORER	2 HOURS
DIRECLY AFTER SET UP PER LABORER	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

Back To Query Form

Search Returned 1 Records

Fri Mar 06 10:06:27 PST 2015

Query Criteria

Firm/DBA Name: maneri traffic control
Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. *LIC. #757584*

Ph: (714) 893-0845 FAX (714)893-0945

DIR # 1000007714 DBE# 31176

Subcontract Quotation

Project: Route 15, Contract # 08-0Q4704
Location: San Bernardino County
Bid Date/Time: 03-05-15 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extenstion
21	Maintaining Existing TMS	1	LS	1,000.00
22	Inductive loop Detector	12	350.00	4,200.00
23	Vehicle Sensor Node	1	LS	18,000.00
24	Modify Signal	1	LS	4,000.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

= $27,200.-

DBE 100%

INCLUSIONS:

- Install Sensor Node per plan
- Install loop detector per plan
- Splice loop detector to existing PLC
- One mobilization per Item. Additional move in at $ 1,000

0Q4704

EXCLUSIONS:

- Insurance premium in excess of $2 million, bond premium(add 3 % to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- Traffic control (estimated 4 shifts)

Estimator : Tri La

Two weeks notice required for scheduling

Back To Query Form

Search Returned 1 Records

Thu Mar 05 13:15:48 PST 2015

Query Criteria

Firm/DBA Name: global road
Firm Type: DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

CAL-STRIPE

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION: "REVISED QUOTE" Price Change & add DIR # March 4, 2015

BIDS ON - 3/5/2015
PROJECT DESCRIPTION: Rehab. Pavement , Slurry Seal, Fog Seal – Rte. 15 Hesperia, Barstow
CONTRACT / PROJECT NO: Caltrans # 08-0Q4704 08-SBd-15-29.6/70.1
ADDENDA ACKNOWLEDGED: 1, 2, 3, 4, 5, 6, 7, 8

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [Yes] Pavement markers [Yes]
Temporary striping [YES] Thermo Marking removal [YES] Marker removal (Ramps & concrete areas ONLY) [Yes]
Temporary Marker Removal [NO] Lead compliance plan for stripe removal [YES] Lead Compliance classes [NO]
PCMS Boards [NO] Survey [no]
B. [2] Total move-ins included in this quote for Permanent Delineation. Additional move in charge $ 3,500.00ea
C. [2] Total move-ins included in this quote for Removals on Ramps. Additional move in charge $ 3,500.00ea
D. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 34).
Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp notification & connector closure signing shall be furnished and placed by The General Contractor. All Portable CMS boards are to be furnished and placed by the Prime.
E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
F. Prime Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all liquid or solid stripe removal debris, marker removal debris and recessed slot grind debris.
G. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.

Project: Rte. 15 Hesperia, Barstow Caltrans # 08-0Q4704 Bids on 3/5/15

ITEM	QTY	UNIT	DESCRIPTION	UNIT $	TOTAL
1	1	LS	Lead Compliance Plan (Marking Removal)	$665.00	$ 665.00
3	1	LS	Traffic Control - Cal Stripe Operations ONLY	$46,000.00	$ 46,000.00
4*	1610000	LF	Temp. Traffic Stripe (Paint) (Materials ONLY)*	$0.015	$ 24,150.00
8	30000	SF	Remove Thermo Marking	$1.00	$ 30,000.00
9^	15288	EA	Remove Marker (Ramps & Concrete ONLY)	$0.50	$ 7,644.00
18	10000	SF	Thermo Pavement Marking	$2.00	$ 20,000.00
19	1720000	LF	Thermo Stripe (Sprayable 0.040 mils)	$0.12	$ 206,400.00
20	27200	EA	Pavement marker (Reflective-Recessed)	$4.95	$ 134,640.00
25	1	LS	Mobilization - Cal Stripe Operations	$30,500.00	$ 30,500.00
*** - Item #4 is for temporary striping materials only. Please see below for the labor & equipment charges for temporary striping. You must determine the numbers of shifts required to do the temporary striping during your work.**					
^ - Item #9 is for removal of the existing pavement markers on the ramps & concrete areas only. Removal of the pavement markers on the asphalt mainline paving areas is NOT included.					
DBE credit is available through our traffic control sub-contractor:					
We will be using **Maneri Traffic Control** for a portion of our Traffic Control					
Their DBE Certification number is 38078 & Contractors Lic. #892008					
Address - 47423 Rainbow Canyon Temecula, CA. 92592					
Phone - 951-695-5104					
			DBE credit available = $35,625.00 * DBE 100%		
Maneri Traffic Control Quote to Cal Stripe is Attached					
				TOTAL BASE BID	**$ 499,999.00**
			Item # 4* Temporary Striping during paving		
Temporary striping in your traffic control.(a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator (Weekdays)	$1,100.00	Per Shift
	1	Shift	Striper Truck & Operator (Weekends - OT)	$1,275.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	$140.00	Per Hour

Notes: **DIR # 1000001100**

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 08-0Q4704
BID DATE: 03/05/15

TO: CAL STRIPE
ATTN: ESTIMATOR

TO ESTIMATOR: Traffic Control for Cal Stripe

~~**CONSTRUCTION AREA SIGNS:** (ITEM #2)~~
~~ITEM #2 $55,990.00 **WITH USING MTC FOR ITEM #3**~~

~~**CONSTRUCTION AREA SIGNS:** (ITEM #2)~~
~~ITEM #2 $64,318.00 **WITHOUT USING MTC FOR ITEM #3**~~

~~**ADDITIONAL ITEMS:**~~
~~ITEM #3 $750.00 EA PER MONTH ($75.00 DELIVERY & $75.00 PICK-UP)~~

TRAFFIC CONTROL: (ITEM #3)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS) $1,425.00 (**INCLUDES 4 ARROW BOARDS)

X25 = $35,625.0

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

Quotation

Vulcan Materials Company

Attn: Curt Jolley

Quote Name: 08-0Q4704 Rehabilitate Pavement
Quote #: 223071

SECURITY PAVING CO INC
13170 TELFAIR AVE
SYLMAR, CA 91342
Acct#: 217352

201400731148 - Rehabilitate Pavement
Hesperia - Hwy 58 - Barstow
ORO GRANDE, CA 92368

Date: Friday, March 6, 2015
Quote Created: Thursday, March 5, 2015

Effective From: Thursday, March 5, 2015
Quote Expiration: Thursday, April 30, 2015
Price Expiration: Monday, August 31, 2015

Sales Rep : Joelle Donaldson

Phone: 951-316-4069
Fax :
Email: donaldsonj@vmcmail.com

Special Instructions:
RHMA price is based on 1 mobilization and up to 20 shifts. $4500 additional for each shift.
Plant production is 150-175 tons per hour. Trucking is subject to availability -

* *Asphalt price includes DBE Oil - which is provided by LMS Trucking - Please see attached information for LMS numbers.*

ASPHALT

Plant	Product Name	Product #	QtyU/M	FOB Plant	Haul Rate	Delivered
ORO GRANDE HMA	3/4" TYPE A PG64-28PM (W/ LIME)	224103	3,400 Tons	$75.00	8.19	$83.19
		Truck Type	STD FRT RATE			
ORO GRANDE HMA	1/2IN RHMA - W/ LIME	326114	18,800 Tons	$75.70	8.19	$83.89
		Truck Type	STD FRT RATE			

Other Charges
Environmental Fee -Agg & Asphalt at $5.00 / Load

Prices quoted above do not include any state or local sales and use tax, if any applies for this project.
Prices quoted are for shipments during normal daytime working hours unless other shipping hours are mutually agreed upon in writing by both parties.

Prices are FOB your jobsite as stated above. Terms are Net 15 prox. Please note standard terms and conditions apply. (Subject to credit approval)

This quote is limited to acceptance within 30 days from the date of this quotation after which time quotation is subject to review/revision. Please contact Sales prior to placing the order.

Accepted by: **Date:**

Sales Representative: **Date:**

We appreciate the opportunity to provide you this quote and trust that Vulcan will have the pleasure of serving your needs for this and future projects.

LMS TRANSPORT
CA # 434396
✆ 800-698-6886

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@la-grinding.com
2751 Avalon St, Jurupa Valley, Ca 92509
UDBE # 38327 | SBE# 177011

LMN INCORPORATED
"A Cold Milling Co."
CSLB # 987495
UDBE # 40561

UDBE # 40561 | SBE# 1795213

COMPANY: Vulcan **ATTN:** Estimating **BID DATE:** 3-6-15
PROJECT NAME: CA# 08-0Q4704 – Rte 15 – Ranchero Rd
Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- **Item #: Oil Supply & Haul**: (1) 1410 1128 TN Tons of PG 64-16 at $331.00 per Ton (Indexed) (2) 180 Tons of PG 64-28PM at $706.00 per Ton (Indexed)
- **Item # A-6:** (1) 1410 1128 TN Tons of PG 64-16 (2) 180 Tons of PG 64-28PM at $30.20 per Ton to Oro Grande
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds.
  - ***See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.*** *You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".*

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
4. **LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.**
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

OIL: 1,128 @ 331 = 373,368.-
180 @ 706 = 127,080.-
500,448

HAUL: 1,128 + 180 = 1,308 @ 30.20 = 39,501.60

OIL + HAUL = 539,949.60
@ 60% DBE
= 323,969.76

Back To Query Form

Search Returned 1 Records

Fri Mar 06 11:11:14 PST 2015

Query Criteria

Firm ID: 38327
Firm/DBA Name: lms
Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;
ACDBE NAICS	
Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

Third Bidder

03-10-15P02:02 RCVD

Security Paving Company, Inc.
13170 Telfair Avenue
Sylmar, CA 91342
Ph: (818)362-9200 Fx: (818) 362-9300

LETTER OF TRANSMITTAL

DATE	Bid Number
3/9/2015	08-0Q4704

ATTENTION: Office Engineer

RE: DBE Commitment Forms

08-0Q4704

TO MSC 4300
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

GENTLEMEN :

WE ARE SENDING YOU [X] Attached [ ] Under seperate cover via _____ the following items :

[ ] Drawings [ ] Prints [ ] Plans [ ] Samples [ ] Specifications

[ ] Copy of letter [ ] Change order [ ] _____

COPIES	DATE	NUMBER	DESCRIPTION
1	3/9/2015	1	Caltrans Bidder - DBE - Commitment Form (DES-OE-0102.10C) [Contract 08-0Q4704]

THESE ARE TRANSMITTED as checked below:

- [ ] For approval
- [X] For your use
- [ ] As requested
- [ ] Approved as submitted
- [ ] Approved as noted
- [ ] Returned for corrections
- [ ] Resubmit _____ copies for approval
- [ ] Submit _____ copies for distribution
- [ ] Return _____ corrected prints
- [ ] For review and comment
- [ ] For bids due _____ 20 _____
- [ ] Prints returned after loan to us
- [ ] _____

REMARKS _____