

Third Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

08-0Q7604

BID AMOUNT:

\$ 36,697,998.85

BID OPENING DATE:

November 19, 2014

BIDDER'S NAME:

Chumo Construction Inc.

DBE GOAL FROM CONTRACT, %:

5%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
48-52	Electrical		Global Road Sealing Inc. 10832 Dorothy Ave. Garden Grove, CA 92843 Tri La 714-893-0845 DBE # 031176	\$ 829,600.00
3	Construction Area Signs		KRC Safety Co., Inc. P. O. Box 6356 Visalia, CA 93290-6356 559-732-0393 Michael Castro DBE # 000447	\$ 18,500.00
22	Oil Supply & Haul		LMS Transport 2751 Avalon Street Jurupa Valley, CA 92509 951-616-3828 DBE # 38327 Supplier 60%	\$ 2,585,285.25
27	Drill and Bond (Dowel Bar)		JC Supply & Mfg. 1612 S. Cucamonga Ave. Ontario, CA 91761 909-373-1773 John O'Neel UDBE #34132	\$ 122,637.60
23, 24, 25	Place Only Hot Mix Asphalt Dike		A C Dike Co. 2788 Venture Dr. Lincoln, CA 95648 916-652-0159 DBE #000219	\$ 159,880.50

IMPORTANT: identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractors List" submitted with your bid. Copies of the DBE quotes are required


Total Claimed Participation

\$ 3,715,903.35

10.12%

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own firms
- If 100% of an item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to: MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005


Signature of Bidder

November 21, 2014 (626) 960-9502

Date (Area Code) Tel. No.

George Chumo, President

Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified GT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project:	Route 10, Contract 08-0Q7604
Location:	San Bernardino
Bid Date/Time:	11-19-14 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extension
29	Replace Joint Seal (Asphalt rubber)	31,200	4.00	124,800.00
40	Replace Joint Seal (Silicone)	72,900	4.00	291,600.00
48	Maintaining Existing Traffic management	1	LS	6,000.00
49	Inductive Loop Detector	830	420.00	348,600.00
50	Piezo Electric Axel Sensor	24	1150.00	35,000.00
51	Vehicle Sensor Nodes	1	LS	90,000.00
52	Modify High Speed WIM	1	LS	350,000.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- widen joint with power saw
6,000.00 *
- clean joint and install hotmelt/silicone sealant per plan
348,600.00 *
- Install electrical equipment per plan for item 50-52.
35,000.00 *
- 90,000.00 *
- 350,000.00 *
- 829,600.00 *

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond premium(add 3 % to above quote if required)
- utility permits and fees, Inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- Traffic control
- Grinding of pavement prior to WIM System installation

Estimator : Tri La

Two weeks notice required for scheduling

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

REVISED 1

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:319 / D:388

Job # 08-0Q7604

08-Sbd-10

KRC BID #M14-1118

Bid Date: 11-19-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
3	Construction Area Signs - Price above includes signs from CS-3 and MIQ-1 only; furnished, installed and removed. - All construction area signs will be installed at once. Motorist information signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. - All signs called out to be portable signs will be dropped off and picked up from one location. Contractor will be responsible for placing and removing these signs as needed. - Portable changeable message signs not included in item, see rental rates below. - Signs specifically not included above are to be considered excluded from item 3. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$18,500.00
4	Traffic Control System - See next page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply				
5	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee per pcms : \$50.00 pick up fee per pcms				
14	Relocate Roadside Sign	ea	1	\$250.00	\$250.00

Note: (4) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 14 if used must bid with item 3. Item 14 work will be performed while installing or removing item 3. \$800.00 mobilization fee will apply if wanted done at another time.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept





**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509



UDBE # 40561 | SBE# 43392

COMPANY: Vulkan ATTN: Estimating

BID DATE: 11-6-14

PROJECT NAME: CA#08-0Q7604 – Rte 10

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- **Item # Oil Supply Only:** (1) 8475 Tons of PG 64-16 at \$481.00 per Ton (Indexed) (2) 100 Tons of PG 70-10 at \$481.00 per Ton (Indexed)
- **Item # Haul:** (1) 8475 Tons of PG 64-16 (2) 100 Tons of PG 70-10 at \$21.45 per Ton to Corona, \$24.45 per Ton to San Bernardino
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds.
 - o See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7. (no sales taxes or environmental fees included)
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
4. QUOTE IS NULL & VOID AFTER 11-16-14.
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

8,475.00 x
 481.00 =
 4,076,475.00 x
 100.00 x
 481.00 =
 48,100.00 x

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADE DRAINAGE, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL UNLESS NOTATED UNDER

8,475.00 x
 21.45 =
 181,788.75 x
 100.00 x
 24.45 =
 2,445.00 x
 0.00 x

Customer Name | Signature | Date: _____

4,076,475.00 x
 48,100.00 +
 181,788.75 +
 2,445.00 +
 4,308,808.75 x

LMS & LMN Name | Signature | Date: _____

4,308,808.75 x
 60.00 x
 2,585,285.25 x

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
11/19/2014	11605

Name / Address
CHUMO CONSTRUCTORS 14425 JOANBRIDGE STREET BALDWIN PARK, CA 91706 ATTN: EST 626-960-9502 626-960-3887

Project	FOB	Expiration D...	Terms	Freight
08-0Q7604	ONTARIO, CA	1/19/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg 100% Credit on Steel Items 5% DBE MOH-YES CT# 08-0Q7604 Bid Date 11/19/14 ATTN: GEORGE FAX 626-960-3887 1 1/4" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER- 9 # EA. ***IF 1-1/2" DIA. REQUIRED PRICE IS \$5.45 EA*** APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) REDLANDS, CA. Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.	31,400	EA	3.55	111,470.00T
	6	EA	375.00	2,250.00
QUOTED BY: BENITA BLANCHARD		Subtotal		
		Sales Tax (8.0%)		
		Total		

JC Supply & Manufacturing

**1612 S Cucamonga Avenue
Ontario, CA 91761**

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
11/19/2014	11605

Name / Address
CHUMO CONSTRUCTORS 14425 JOANBRIDGE STREET BALDWIN PARK, CA 91706 ATTN: EST 626-960-9502 626-960-3887

Project	FOB	Expiration D...	Terms		Freight
08-0Q7604	ONTARIO, CA	1/19/2015	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
<p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>Applicable sales tax will be applied as necessary at time of shipment</p>					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$113,720.00	
		Sales Tax (8.0%)		\$8,917.60	
		Total		\$122,637.60	

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT SAN BERNARDINO RT 10 08-0Q7604

BIDS: 11/19/14

**"PLACE ONLY"* 81,990 LF ASPHALT DIKE TYPES (C,E,F) @ \$1.95 LF
DIKE PLACE WILL REQUIRE 8-10 SHIFTS.**

**PRICE INCLUDES TACK AND THREE MOBILIZATIONS
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

81,990.00 x
1.95=
159,880.50*

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,500.00	0.01%
2	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 810,000.00	2.21%
3	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 18,500.00	0.05%
4	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,352,990.00	3.69%
5	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 63,910.00	0.17%
6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,160.00	0.01%
7	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,500.00	0.01%
8	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,250.00	0.01%
9	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 70,000.00	0.19%
10	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 11,760.00	0.03%
11	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 27,939.00	0.08%
12	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 32,175.00	0.09%
13	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,200.00	0.00%
14	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 250.00	0.00%
15	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,141,210.00	3.11%
16	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,800.00	0.01%
17	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 75,306.00	0.21%
18	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 91,970.00	0.25%
19	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 630.00	0.00%
20	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 8,266.80	0.02%

Third Bidder

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
	Yes	No	Yes	No		
21	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 121,524.00	0.33%
22	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 9,403,860.00	25.62%
23	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 5,092.50	0.01%
24	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 133,000.00	0.36%
25	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 5,390.00	0.01%
26	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 72,600.00	0.20%
27	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 376,800.00	1.03%
28	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 12,017,304.00	32.75%
29	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
30	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
31	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 5,394,000.00	14.70%
32	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 7,200.00	0.02%
33 (F)	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 376,200.00	1.03%
34	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 4,073.40	0.01%
35	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 706.40	0.00%
36	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 6,772.50	0.02%
37	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 56,262.50	0.15%
38	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 1,153.75	0.00%
39	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	\$ 124,815.00	0.34%
40	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$ 3,300.00	0.01%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-DE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
41	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 49,610.00	0.14%
42	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 19,990.00	0.05%
43	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,000.00	0.01%
44	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,900.00	0.01%
45	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 216,000.00	0.59%
46	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 48,400.00	0.13%
47	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 58,140.00	0.16%
48	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 6,000.00	0.02%
49	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 348,600.00	0.95%
50	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 27,600.00	0.08%
51	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 90,000.00	0.25%
52	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 350,000.00	0.95%
53	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	\$ -	0.00%
54	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,000.00	0.01%
55	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 41,388.00	0.11%
56	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,600,000.00	9.81%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow up Methods and Dates
PLEASE SEE ATTACHED FAX TRANSMITTALS WITH BID ITEM LIST INCLUDED, FAX CONFIRMATIONS AND OUR PHONE LOG OF DBE'S. "SEE ATTACHMENT C"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
22, 26	Calmex Engineering	non-DBE	No DBE quotes were received	\$ 9,597,984.00	
12, 15	Pavement Recycling	non-DBE	Cindy Trump Inc.	\$ 1,637,812.00	\$ 486,077.00
48-52	Global Road Sealing	DBE		\$ 829,600.00	
31, 32	Penhall Company	non-DBE	No DBE quotes were received	\$ 6,275,400.00	
10, 11, 36-43, 55	Our Valley Fence	non-DBE	Ace Fence Co.	\$ 342,591.75	\$ 93,558.25
33	EBS General Eng.	non-DBE	No DBE quotes were received	\$ 376,200.00	
44-47	Cal Stripe	non-DBE	No DBE quotes were received	\$ 324,440.00	
3	KRC Safety	DBE		\$ 18,500.00	
27	JC Supply & Mfg.	DBE		\$ 122,637.60	
23, 24, 25	A C Dike	DBE		\$ 159,880.50	
22	LMS Transport	DBE		\$ 2,585,285.25	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above

Item(s) of Work	Name of Selected Firm	Name of Rejected Firm	REASON FOR SELECTION
22, 26	Calmex Engineering Inc. 2764 S. Vista Avenue Bloomington, CA 92316 909-546-1311 Ext 108 Travis Bornhoff	No DBE quotes were received	
12, 15	Pavement Recycling Systems 10240 San Sevaine Way Jurupa Valley, CA 91752 951-682-1091 Don Sante	Cindy Trump Inc. dba Lindy's Cold Planing P. O. Box 385 La Habra, CA 90631 562-697-2286 DBE 40089	Pavement Recycling Systems had a complete package and lower cost.
31, 32	Penhall Company 13750 Catalina Street San Leandro, CA 94577 510-357-8810 Casey Holloway	No DBE quotes were received	
10, 11, 36-43, 55	Our Valley Fence Company 2203 Inyokern Road Ridgecrest, CA 93555 760-446-3100 Clay Hoggard	Ace Fence Company 727 North Glendora Ave. La Puente, CA 91744 626-333-0727	Our Valley Fence had the lowest cost
33	EBS General Engineering 1320 East 6th St. Ste 100 Corona, CA 92879 951-279-6869 Joe Nanci	No DBE quotes were received	
44-47	Cal-Stripe Inc. 2040 East Steel Road Colton, CA 92324 909-884-7170 Steve Works	No DBE quotes were received	

From: dsante@pavementrecycling.com
 Subject: 08-0Q7604- 38/10 SEPARATION COLD PLANE/
 Date: Wed, November 19, 2014 12:07
 To: office@chumoconstruction.net

???



Pavement Recycling Systems
 10240 San Sevaie Way, Jurupa Valley, CA 91752
 Phone: 951 682-1091 -- Fax: 951 682-1094

From: Don Sante	Date: 11/19/2014
Email: dsante@pavementrecycling.com	
To: GEORGE CHUMO	Company: CHUMO CONSTRUCTION
Quote No: 1147391	Job Description: 08-0Q7604- 38/10 SEPARATION COLD PLANE/
Comments: ..	

This is a partial representation of our proposal -- item price summary only. The full and official proposal is the .pdf file attached to this email. If you do not have the .pdf file please contact Pavement Recycling Systems.

Proposed Items

Phase	Item No.	Description	Quantity	U/M	Unit Price	Total Price
1	12	Remove AC Dike	82,500	LF	.240	19,800.00
1	12A	Add For Hauling AC Dike Grindings.	82,500	LF	.140	11,550.00
1	15	Cold Plane AC	833,000	SY	.580	483,140.00
1	15A	Add For Haul	833,000	SY	.345	287,385.00
1	15B	Add For Sweeping	833,000	SY	.270	224,910.00
1	15C	Add For Mini-Planer	833,000	SY	.150	124,950.00
					Total Proposed Price:	1,151,735.00

This is a partial representation of our proposal -- item price summary only. The full and official proposal is the .pdf file attached to this email. If you do not have the .pdf file please contact us and we will be happy to send one to you.

WBLITEemplate123008

Attachments:



7% DBE

P: 562-697-2286
F: 562-697-2039

Cindy Trump Inc dba Lindy's Cold Planing

CERTIFIED DBE CONTRACTOR CERT # 40089
P.O. BOX 385 LA HABRA, CA 90631



TO:

BID DATE: 11/19/2014
PROJECT: 08-OQ7804
LOCATION: 38/10 SEPERATION

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
12	82,500	LF	DIKE REMOVAL (PARTIAL ITEM)	\$ 0.25	\$ 20,625.00
15	833,000	SY	GRIND ONLY @ VARIOUS DEPTHS PER PLANS	\$ 0.680	\$ 549,780.00
15 (A1)	833,000	SY	TRUCKING	\$ 0.86	\$ 716,380.00
15 (A2)	833,000	SY	SWEEPING	\$ 0.269	\$ 224,077.00
15 (A3)	833,000	SY	MIN GRINDER	\$ 0.150	\$ 124,950.00
ADD	1	EA	INCLUDES 1 MOBILIZATION ADDITIONAL MOBS ON	\$ 2,000.00	\$ 2,000.00
6 WEEKS NOTIFICATION PRIOR TO MOBILIZING					\$1,837,812.00

WORK TO BE DONE IN CONSECUTIVE SHIFTS

ITEM 10 (PARTIAL ITEM) ONLY WHAT IS ACCESSIBLE TO BIG MILL DURING MILLING OPERATION

ITEM 12 BASED ON 110 SHIFTS MAIN LINE (4 HR MIN X 2 MACHINES)
ITEM 12 (A1) TRUCKING BASED ON 110 TOTAL SHIFTS
ITEM 12 (A2) SWEEPING BASED ON 110 SHIFTS (for cold planing operation only)

EXCLUDES SAT AND SUNDAY WORK/ HAND WORK / TEMP RAMPING/ TRAFFIC CONTROL/ PETROMAT

IF MODIFIED WORK WEEK IS ACCEPTED BY UNION NO EXTRA CHARGE FOR CUT AND SWEEPING.
IF MODIFIED WORK WEEK IS NOT ACCEPTED BY UNION GRINDER AND SWEEPING IS 18 % MARK UP PER UNIT PRICE ON SATURDAYS.
IF MODIFIED WORK WEEK IS NOT ACCEPTED BY UNION GRINDER AND SWEEPING IS 32 % MARK UP PER UNIT PRICE ON SUNDAYS.

MINIMUM SCOPE OF WORK IS GRIND ONLY

GRINDING TERMS AND CONDITIONS**PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.**

1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
 2. Quoted Contractor to provide water for milling operations.
 3. All operations exclude petromat unless otherwise stated on this proposal.
 4. Quoted Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities and/or injuries caused by grinder.
 5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable area s for the milling machine or mini grinder become Quoted contractors responsibility.
 6. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time.
 7. Quoted Contractor is responsible for any and all posting/s required; ie, "no parking" signs in milling areas.
 8. Quoted Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
 9. Quoted Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.
 10. Once subcontractor(Cindy Trump Inc./ CTI) demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any and all claims arising in the area of work performed in the milling operation area.
 11. Grade must be firm and stable. Quoted Contractor to assume all liability and /or costs of unstable and yielding grade.
 12. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans, poles, parking bumpers, rebar's, etc.
 13. Quoted Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
 14. Quoted Contractor responsible for permits, notifications and plans before milling operations.
 15. No back charges will be accepted of any kind, and anything over specified shifts are rental plus sy unit price.
 16. Subcontractor (CTI) takes no responsibility for dust control in and beyond areas of milling operation.
 17. Quoted Contractor to provide covers over all inlets, outlets, vaults, storm drains, sewers, manholes, etc. to prevent storm water pollution in accordance to SWPPP, WPCP, and/or/any requirements of contract/project regarding/requiring water pollution control of any kind.
 18. The provisions of this quote prevall over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
 19. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
 20. Price good for 90 days.
 21. This quote includes one complete set of teeth per shift.
Any additional teeth will be charged per box per market price.
 22. CTI rate for union operator group 8 is a billable rate of \$102.00 per hour straight time rate , \$135.00 per hour overtime and \$170.00 for double time.
 23. Items that are not specifically includes are considered to be excluded
if you have any questions please call office 562-697-2286.
- If you agree to these terms and conditions:

SignDate:

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project:	Route 10, Contract 08-0Q7604
Location:	San Bernardino
Bid Date/Time:	11-19-14 @ 2:00 pm

Item	Description	Quantity	Unit Price	Extention
29 40	Replace Joint Seal (Asphalt rubber)	31,200	4.00	124,800.00
	Replace Joint Seal (Silicone)	72,900	4.00	291,600.00
48	Maintaining Existing Traffic management	1	LS	6,000.00
49	Inductive Loop Detector	830	420.00	348,600.00
50	Piezo Electric Axel Sensor	24	1150.00	35,000.00
51	Vehicle Sensor Nodes	1	LS	90,000.00
52	Modify High Speed WIM	1	LS	350,000.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- widen joint with power saw	6,000.00*+
- clean joint and install hotmelt/silicone sealant per plan	348,600.00
	35,000.00
	90,000.00
	350,000.00
- Install electrical equipment per plan for item 50-52.	829,600.00 *

EXCLUSIONS:

- Insurance premium In excess of \$2 million, bond premium(add 3 % to above quote If required)
- utility permits and fees, inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- Traffic control
- Grinding of pavement prior to WIM System installation

Estimator : Tri La

Two weeks notice required for scheduling



PH: 760 446 3100
Cell 760-677-9047

E Mail: Clay@valleyfence.com FAX: 760 446 2988

TO:
ATTN:

JOB ESTIMATE

BID DATE
11/19/2014 **JOB DESCRIPTION**
08-0Q7604

San Bernardino County From Los Angeles County Line To 38/10

ITEM #	DESCRIPTION	QTYS	UNIT	ITEM
10	TREATED WOOD WASTE	147,000	\$ 0.10	\$ 14,700.00
11	REMOVE GUARDRAIL	4200	\$ 5.50	\$ 23,100.00
36	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	150	\$ 45.15	\$ 6,772.50
37	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	1750	\$ 32.15	\$ 56,262.50
38	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	25	\$ 46.15	\$ 1,153.75
39	TRANSITION RAILING (TYPE WB-31)	53	\$ 2,355.00	\$ 124,815.00
40	END ANCHOR ASSEMBLY (TYPE SFT)	5	\$ 660.00	\$ 3,300.00
41	ALTERNATIVE IN-LINE TERMINAL SYSTEM	22	\$ 2,255.00	\$ 49,610.00
42	ALTERNATIVE FLARED TERMINAL SYSTEM	10	\$ 1,999.00	\$ 19,990.00
43	CRASH CUSHION (TYPE CAT)	1	\$ 5,000.00	\$ 5,000.00
55	SCI -100 GM	1	\$ 37,888.00	\$ 37,888.00

We'll need Traffic Control for 60 Days

> # 892954 3-31-15

OVER 150 YEARS OF COMBINED EXPERIENCE

BOND: 2.60%

EXCLUSIONS:

- Grading, Staking, Clearing of the fence line, Concrete Anchor Box for WB's
- Removal and disposing of concrete footers, AC PAD FOR BID ITEM 55
- Umbrella and Rail Road insurance
- Engineering and Layouts
- Post pockets
- Asphalt repairs
- Lighting
- Traffic control
- Vegetation Control
- Minor Concrete (Structure)
- Mandatory classes (Drug testing, Permits)
- WPCP, SWWPP
- Locating/Relocating of utilities
- Unmarked Underground

DOLLARS (\$) \$ 342,591.75

NOTES:


We Require 18' +/- Space for our equipment

0

TOTAL

MOBILIZATIONS (TOTAL)
This bid is based on (EA)

ESTIMATED BY
Clay Hoggard



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
 PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 11/18/14
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Replace PCC Slabs, MBGR, Cold Plane and HMA Shoulder Overlay (Contract No. 08-0Q7604) From Los Angeles County Line to Route 38/10 Separation, in San Bernardino Co., CA		
BID DATE	: 11/19/14 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2, 3 & 4

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
10	TREATED WOOD WASTE	LB	147,000	\$ 0.10	\$ 14,700.00
11	REMOVE GUARDRAIL	LF	4,170	\$ 9.50	\$ 39,815.00
36	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	150	\$ 41.00	\$ 6,150.00
37	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	1,750	\$ 39.00	\$ 68,250.00
38	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	25	\$ 60.00	\$ 1,500.00
39	TRANSITION RAILING (TYPE WB-31)	EA	53	\$ 3,250.00	\$ 172,250.00
40	END ANCHOR ASSEMBLY (TYPE SFT)	EA	5	\$ 725.00	\$ 3,625.00
41	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	22	\$ 2,850.00	\$ 62,700.00
42	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	10	\$ 2,200.00	\$ 22,000.00
43	CRASH CUSHION (TYPE CAT)	EA	1	\$ 5,800.00	\$ 5,800.00
54	REMOVE CRASH CUSHION	EA	1	\$ 1,400.00	\$ 1,400.00
55	CRASH CUSHION (SMART)	EA	1	\$ 39,560.00	\$ 39,560.00
TOTAL BID AMOUNT:					\$ 437,550.00

- * ITEM # 39 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 43, 54 & 55 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CONCRETE CURB, BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXISTING VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 906577, EXP. 9-30-2016 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

KRC SAFETY CO., INC.**BARRICADE RENTAL ~ TRAFFIC CONTROL**

P.O. Box 6356 Visalia, California 93290-6356

REVISED 1

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:319 / D:388

Job # 08-0Q7604

08-Sbd-10

KRC BID #M14-1118

Bid Date: 11-19-2014

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
3	Construction Area Signs - Price above includes signs from <u>CS-3</u> and MIQ-1 only; furnished, installed and removed. - All construction area signs will be installed at once. Motorist information signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. - All signs called out to be portable signs will be dropped off and picked up from one location. Contractor will be responsible for placing and removing these signs as needed. - Portable changeable message signs not included in item, see rental rates below. - Signs specifically not included above are to be considered excluded from item 3. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$18,500.00
4	Traffic Control System - See next page for manned traffic control rates Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$75.00 delivery fee will apply : \$75.00 pick up fee will apply - proper Insurance certificate must be on file with KRC prior to delivery Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. Portable Light Tower - Rental Only - Subject to Availability - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply				
5	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee per pcms : \$50.00 pick up fee per pcms				
14	Relocate Roadside Sign	ea	1	\$250.00	\$250.00

Note: (4) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 14 if used must bid with item 3. Item 14 work will be performed while installing or removing item 3. \$800.00 mobilization fee will apply if wanted done at another time.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accept**

JC Supply & Manufacturing

**1612 S Cucamonga Avenue
Ontario, CA 91761**

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
11/19/2014	11605

Name / Address
CHUMO CONSTRUCTORS 14425 JOANBRIDGE STREET BALDWIN PARK, CA 91706 ATTN: EST 626-960-9502 626-960-3887

Project	FOB	Expiration D...	Terms	Freight
08-0Q7604	ONTARIO, CA	1/19/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg 100% Credit on Steel Items 5% DBE MOH-YES CT# 08-0Q7604 Bid Date 11/19/14 ATTN: GEORGE FAX 626-960-3887 1 1/4" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER- 9 # EA. ***IF 1-1/2" DIA. REQUIRED PRICE IS \$5.45 EA*** APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) REDLANDS, CA. Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.	31,400	EA	3.55	111,470.00T
	6	EA	375.00	2,250.00
QUOTED BY: BENITA BLANCHARD		Subtotal Sales Tax (8.0%) Total		

JC Supply & Manufacturing

Estimate

**1612 S Cucamonga Avenue
Ontario, CA 91761**

909-373-1773 909-373-1785 FAX

Date	Estimate #
11/19/2014	11605

Name / Address
CHUMO CONSTRUCTORS 14425 JOANBRIDGE STREET BALDWIN PARK, CA 91706 ATTN: EST 626-960-9502 626-960-3887

Project	FOB	Expiration D...	Terms		Freight
08-0Q7604	ONTARIO, CA	1/19/2015	Net 30		PPD & BILL
Description	Qty	U/M	Cost	Total	
<p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>Applicable sales tax will be applied as necessary at time of shipment</p>					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$113,720.00	
		Sales Tax (8.0%)		\$8,917.60	
		Total		\$122,637.60	

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT SAN BERNARDINO RT 10 08-0Q7604

BIDS: 11/19/14

**"PLACE ONLY" 81,990 LF ASPHALT DIKE TYPES (C,E,F) @ \$1.95 LF
DIKE PLACE WILL REQUIRE 8-10 SHIFTS.**

**PRICE INCLUDES TACK AND THREE MOBILIZATIONS
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

81,990.00 x
1.95=
159,880.50*



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@la-grinding.com

2751 Avalon St, Jurupa Valley, Ca 92509



UDBE # 40561 | SBE# 43392

COMPANY: Vulcan ATTN: Estimating

BID DATE: 11-6-14

PROJECT NAME: CA#08-0Q7604 - Rte 10

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item # Oil Supply Only:** (1) 8475 Tons of PG 64-16 at \$481.00 per Ton (Indexed) (2) 100 Tons of PG 70-10 at \$481.00 per Ton (Indexed)
- **Item # Haul:** (1) 8475 Tons of PG 64-16 (2) 100 Tons of PG 70-10 at \$21.45 per Ton to Corona, \$24.45 per Ton to San Bernardino
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds.
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7. (no sales taxes or environmental fees included)
2. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
3. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
4. QUOTE IS NULL & VOID AFTER 11-16-14.
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

8,475.00 x
 481.00 =
 4,076,475.00 *
 100.00 x
 481.00 =
 48,100.00 *

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADE DRAINAGE, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL UNLESS NOTATED UNDER INCLUSIONS.

8,475.00 x
 21.45 =
 181,788.75 *
 100.00 x
 24.45 =
 2,445.00 *
 0.00 *

Customer Name | Signature | Date: _____

4,076,475.00 *
 48,100.00 +
 181,788.75 +
 2,445.00 +
 4,308,808.75 *

LMS & LMN Name | Signature | Date: _____

4,308,808.75 x
 60.00 =
 2,585,285.25 *

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

PAGE 3 OF 3

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
Construction Update www.goodfaitheffort.com	10/30, 11/6, 11/13
Minority Bidders Bulletin www.goodfaitheffort.com	10/27, 11/3, 11/10, 11/17
Dodge Green Sheet	10/3/14
Small Business Exchange	11-13 thru 11/19
SEE ATTACHMENT "A"	

5. List the names of the agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
AGC of California	10/15/14	Fax request	Sent notification to minority groups and subcontractors.
Caltrans Website "Primes Seeking Assistance" and Opt-in Records	11/03/14	Internet	Information made available & fax request sent to opt-in records..
OBE0	As Needed	Internet	DBE Updates
SEE ATTACHMENT "B"			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Lists of items were faxed, and listed on Caltrans website "Primes Seeking Assistance" Opt-In Records. Also, plans were made available upon request.

Our estimators are available to discuss any questions or problems.

See Attachment "A, B & C"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications & requirements of the contract were faxed to qualified DBE's. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

See Attachment "C"

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6419 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 08-0Q7604

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzle Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND SUPPLIERS FOR:

**#08-0Q7604 - CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO 38/10 SEPARATION
08-SBd-10-0.0/30.9 - (5% DBE)**

BID DATE/TIME: NOVEMBER 6, 2014 - 2:00 PM
Please respond by: 2:00 pm

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.

Contact: George Chumo

626-960-9502 • FAX 626-960-3887

14425 Joanbridge Street
Baldwin Park, CA 91706

an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact *George Chumo* at (626) 960-9502.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California



signature



10/30/14, 11/6/14

TRADE PUBLICATION

DATES PUBLISHED



10/27/14, 11/3/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND SUPPLIERS FOR:

**#08-0G7604 - CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO 38/10 SEPARATION
08-SBd-10-0.0/30.9 - (5% DBE)
BID DATE/TIME: NOVEMBER 19, 2014 - 2:00 PM
Please respond by: 2:00 pm**

We have information about the plans, specifications, and requirements in our
office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours
are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.

Contact: **George Chumo**
626-960-9502 • FAX 626-960-3887
14425 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo
Construction Company, Inc. are required of subcontractors for this project. Chumo
Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide
by terms and conditions of the AGC Master Labor Agreements and to execute an agreement
utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract
terms and conditions, including payment provisions. Chumo Construction's listing of a
Subcontractor is not to be construed as an acceptance of all of the Subcontractor's
conditions or exceptions included with the Subcontractor's price quote. Chumo
Construction requires that Subcontractors and Suppliers price quotes be provided at a
reasonable time prior to the bid deadline to enable a complete evaluation. For assistance
with bonding, insurance or lines of credit contact *George Chumo* at (626) 960-9502.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California



signature



DATES PUBLISHED



11/6/14, 11/13/14

TRADE PUBLICATION

11/10/14, 11/17/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

BIDDERS COLUMN

LONG BEACH CA (SOUTHERN LA COUNTY CO) ALAMITOS PARK STREET STORM DRAIN IMPROVEMENTS ((R0972) (\$2,772,000) BIDDER - BIDS TO OWNER OCTOBER 29 AT 11AM. MANDATORY PRE BID MEETING DATE SEPTEMBER 24, 2014 11:30 AM PACIFIC PRE BID MEETING LOCATION CITY HALL 333W OCEAN BLVD 10TH FLOOR LONG BEACH, CA 90802-Owner/Engineer - City of Long Beach Purchasing Division Purchasing Dept 333 W Ocean Blvd Long Beach CA 90802-4604 (562-570-3362) Fax: (562) 570-3099 Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/19/Rept 14-643893)

Bidders

Excel Paving Company/Katia/Crisa Project Manager 2230 Lemon Ave Long Beach CA 90809-5124 (562) 593-5841 LOS ANGELES CA (WESTERN LA COUNTY CO) ITEM: MOWING SERVICES (PETER F. SCHARABUM REGIONAL PARK) (DRPSCHL) (B) BIDS TO OWNER OCTOBER 30 AT 12:00 PM (PDT) - A MANDATORY PRE BID MEETING OCTOBER 10 AT 9:00 AM (PDT) - AT PETER F. SCHARABUM REGIONAL PARK, CONFERENCE ROOM, ADMINISTRATION BUILDING 17350 - PLANS AVAILABLE FROM OWNER, Owner/Engineer - Los Angeles County Dept of Parks & Recreation Invo P/SP/Plan Distribution 610 S Vermont Ave Fl 1 Los Angeles CA 90020-1912 (213-639-6706) Fax: (213-427-6156) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/23/Rept 14-647353)

SIMI VALLEY CA (VENTURA CO) LANDSCAPING IMPROVEMENT (SV1402) (B) BID TO OWNER OCTOBER 30 AT 3 PM (PDT) - PLANS FROM OWNER - COST \$40 + \$10 IF MAILED NONREFUNDABLE- Owner/Engineer - City of Simi Valley Deputy Directors Support Serv Administration 2929 TAPO CANYON RD Simi Valley CA 93063-2117 (805-583-6786) Fax: (805-583-6300) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 10/02/Rept 14-658084)

SIMI VALLEY CA (VENTURA CO) CITYWIDE SIGN UPGRADE (SV1408) (B) BID TO OWNER OCTOBER 30 AT 3:30 PM (PDT) - PLANS FROM OWNER - COST \$20 + \$10 IF MAILED- Owner/Engineer - City of Simi Valley Deputy Directors Support Serv Administration 2929 TAPO CANYON RD Simi Valley CA 93063-2117 (805-583-6786) Fax: (805-583-6300) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 10/02/Rept 14-658098)

TEHACHAPI CA (KERN CO) WWTP RECYCLED WATER PUMP STATION (\$130,000) BIDS TO OWNER OCTOBER 30 AT 10:30AM (PDT) Owner/Owner's Agent - City of Tehachapi City Clerk 115 S Robinson St Tehachapi CA 93561-1722 (661-822-2200) Fax: (661-822-8559) (Economic) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 10/02/Rept 14-657898)

LLANO CA (WESTERN LA COUNTY CO) CA/DOT: REPLACE BRIDGE DECK - RAILING - REPAIR BENT CAPS (07274804) (A) COLUMNS (07 LA 890 21) (B) REVISED STANDARD SPECIFICATIONS (\$2,000,000) ADD BIDDER - BIDS TO OWNERS AGENT OCTOBER 30 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/18/Rept 11-623328)

Bidders

FTI International Inc Courtney LaMonica Estimating 8707 Research Dr Irvine CA 92618 (714) 389-5656 Fax: (714) 389-5668 Powell Constructors Inc Sherri Evans 8555 Banana Ave Fontana CA 92335-3019 (909) 356-8880 Fax: (909) 356-1299

CA (SAN BERNARDINO CO) CA/DOT: REALIGN - WIDEN 2 TO 4 LANES EXPRESSWAY (08043514) (A) (08-88D-86-822-R131) (B) REVISED STANDARD SPECIFICATIONS (\$120,000,000) BIDDER - BIDS TO OWNERS AGENT OCTOBER 30 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/02/Rept 14-628581)

Bidders

Ambes Construction, Inc 391 N MAIN ST STE 111 Corona CA 92880-2001 (951) 356-1275 Fax: (951) 349-9003 Astaldi Construction Corp Headquarters Ricardo Rucci Project Contact 8220 W State Road 692 Ste 300 Davie FL 33314-4625 (954) 423-8766 Fax: (954) 423-7299 (E) C&C Specialties Inc 5695 Via Encino Ave Ste 200 San Diego CA 92126-4555 (858) 536-3100 Fax: (858) 586-0154 CGP&P Consulting, Inc 1801 Park Court N Ste B103 Santa Ana CA 92701-5010 (714) 648-0630 Fax: 1404 Flatiron 1770 La Costa Meadows Dr San Marcos CA 92078-5106 (760) 916-9100 Fax: (760) 471-1466 Griffith Company Jason Spear 12200 Bloomfield Ave Santa Fe Springs CA 90670-4704 (562) 929-1128 Fax: (562) 864-8970 (E) Las Vegas Paving Corp Clyde Lipp Projects 4420 S Decatur Blvd Las Vegas NV 89103-5803 (702) 251-5800 Fax: (702) 251-4891 (E) OHL USA Inc Craig Huss Project Manager 1920 MARK ST STE 110 Irvine CA 92614-7279 (949) 242-9432 Ext 440 Fax: (949) 231-1255 (E) Pajach Construction 616 Fritz Rd Arroyo Grande CA 93429-7108 (805) 473-3018 Fax: (805) 481-5060 Riverside Construction Brian Finn Estimating 4225 GARDNER RD Riverside CA 92501-1057 (951) 682-8308 Fax: (951) 682-8330 Security Paving Company Inc Project Manager 13170 TELFAIR AVE Sylmar CA 91342-3573 (818) 362-9200 Fax: (818) 362-9302 Skanska Construction Estimating 41925 AGUA MANSA RD Irvine CA 92659-2405 (951) 684-5360 Fax: (951) 788-2449 Sukut Construction Inc Estimating Estimator 3010 W Chandler Ave Santa Ana CA 92704-5202 (714) 540-5351 Fax: (714) 540-1434

CA (RIVERSIDE CO) & (SAN BERNARDINO CO) CA/DOT: REPLACEMENT OF CONCRETE SLABS (080Q7514) (A) (08-SBD, RV-60-R0/O, RA/6, R3.0/R6.9) (B) REVISED STANDARD SPECIFICATIONS (\$8,500,000) BIDDER - BIDS TO OWNERS AGENT OCTOBER 30 AT 2:00 PM (PDT) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/18/Rept 14-642976)

Bidders

Peterson Chase General Engineering Construction 1792 KAISER AVE Irvine CA 92614-5706 (949) 252-0441 Chumo Const Inc 14425 Joanbridge St Baldwin Park CA 91706-1747 (626) 960-9502 Fax: (626) 960-3887

OCTOBER 31-Friday

LAKEWOOD CA (SOUTHERN LA COUNTY CO) GATEWAY REGIONAL ADVANCED METERING INFRASTRUCTURE (B) - BIDS TO OWNER OCTOBER 31 - BID DOCUMENTS ARE AVAILABLE FROM OWNER, Owner/Engineer - Gateway Water

LOS ANGELES CA (WESTERN LA COUNTY CO) RFP/AE - METRO SUSTAINABILITY PROGRAM ((P584203243) (\$5,000,000 - \$20,000,000) OWNER REQUESTS PROPOSALS OCTOBER 31 BY 2 PM (PDT) - PRE PROPOSAL CONFERENCE OCTOBER 17 AT 9:30 AM ONE GATEWAY PLAZA UNION STATION CONF ROOM 3RD FLOOR LA - DOCUMENTS FROM OWNER - Owner - LA County Metropolitan Transit Authority Alan Loung Contracts 1 Gateway Plaza 3rd Floor Los Angeles CA 90012-2952 (213) 292-7311 Fax: (213) 922-1004 (For pdf and addendums please contact Christian Delidra Christian@metro.net or to confirm number of addendums issued please visit the website. http://bbs.metro.net/eb/ bids1.asp for bid results visit http://www.metro.net/about/business/bid-tabulation/ Email ID: leung@metro.net Internet Add: www.mta.net) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/24/Rept 14-401393)

Metro Builders & Eng Group Ltd 2610 AVON ST STE A Newport Beach CA 92663-4706 (949) 442-0184 (714) 515-4351

NOVEMBER 6-Thursday

CHINO HILLS CA (SAN BERNARDINO CO) CHINO HILLS STATE PARK ROAD REPAIRS (C1444008) (A) - BIDS TO OWNER NOVEMBER 6 AT 2PM (PDT) - MANDATORY PRE-BID CONFERENCE OCTOBER 10 AT 9:30 AM (PDT) AT PROJECT - LOCATION - DOCUMENTS - HTTPS://WWW.BIDSYNC.COM/BIDSYNC-APP-WEB/VENDOR/LINKS/BID-DETAIL.XHTML?BIDID=1908045 - Owner/Engineer - Dept of Parks and Recreation Jane Singleton Contract Admin 17801 Lake Perris Dr Perris CA 92571-7425 (951) 940-5620 Fax: (951) 945-6118 Plans available at dodge.construction.com (#1140643893)

(Take bids reported 10/18/Rept 14-659703)

PASO ROBLES CA (SAN LUIS OBISPO CO) LONG TERM PARKING LOT (1306) (D) BIDS TO OWNER NOVEMBER 6 AT 2 PM (PDT) - PLANS AND SPECS AVAILABLE FROM PUBLIC WORKS DEPT - Owner/Engineer - City of Paso de Robles City Clerk City Clerk Office 1000 Spring St Paso Robles CA 93440-2534 (805) 237-3960 Fax: (805) 237-4032 Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/29/Rept 14-653420)

CA (EASTERN LA COUNTY CO) & (NORTHERN LA COUNTY CO) & (WESTERN LA COUNTY CO) & (SOUTHERN LA COUNTY CO) CA/DOT: WIDEN ROADWAY - COLD PLANE ASPHALT PAVEMENT - PLACE (07265604) (A) HMA (07LA-138-69.9/75.0) (\$17,200,000) BIDS TO OWNERS AGENT NOVEMBER 6 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/18/Rept 14-642885)

AZUSA CA (EASTERN LA COUNTY CO) CA/DOT: STORM WATER MITIGATION - EROSION CONTROL (07287304) (A) (07LA-210-R19.8/R42.2) (B) REVISED STANDARD SPECIFICATIONS (\$1,410,000) BIDDER - BIDS TO OWNERS AGENT NOVEMBER 6 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#120558624)

(Take bids reported 10/01/Rept 12-558024)

Powell Constructors Inc Sherri Evans 8555 Banana Ave Fontana CA 92335-3019 (909) 356-8880 Fax: (909) 356-1299

BUENA PARK CA (ORANGE CO) CA/DOT: SEISMIC RETROFIT FOUR BRIDGES (L2 ORA 31,405 VAR) (L20M7204) (A) REVISED STANDARD SPECIFICATIONS (\$3,230,000) BIDDER - BIDS TO OWNERS AGENT NOVEMBER 6 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/18/Rept 14-643083)

Peterson Chase General Engineering Construction 1792 KAISER AVE Irvine CA 92614-5706 (949) 252-0441

CA (SAN BERNARDINO CO) CA/DOT: REPLACE PCC SLABS - MBGR - COLD PLANE - HMA SHOULDER (080Q7604) (A) OVERLAY (08-SBD-10-0/30.9) (B) REVISED STANDARD SPECIFICATION (\$42,000,000) BIDDER - BIDS TO OWNERS AGENT NOVEMBER 6 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 10/01/Rept 14-643010)

Chumo Const Inc 14425 Joanbridge St Baldwin Park CA 91706-1747 (626) 960-9502 Fax: (626) 960-3887

NOVEMBER 7-Friday

SOMERTON AZ (YUMA CO) AZ/DOT: US 95 PEDESTRIAN PATH (S186601) (TEAS0M0201) (\$685,000) BIDS TO OWNER (PRE QUALIFICATION) NOVEMBER 7 AT 11 AM (MST) - Owner/Engineer - Arizona Dept of Trans Contra & Specs Adrian Gutierrez 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602) 712-7221 Fax: (602) 712-6956 Plans available at dodge.construction.com (#114055334)

(Take bids reported 09/10/Rept 14-634175)

YUMA AZ (YUMA CO) AZ/DOT: NOVEMBER 14TH STREET OVERLAY (S208101C) (STPYU02061) (\$1,640,000) BIDS TO OWNER (PRE QUALIFICATION) NOVEMBER 7 AT 11 AM (MST) - Owner/Engineer - Arizona Dept of Trans Contra & Specs Adrian Gutierrez 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602) 712-7221 Fax: (602) 712-6956 Plans available at dodge.construction.com (#114055334)

(Take bids reported 07/03/Rept 14-572439)

HESPERIA CA (SAN BERNARDINO CO) SUB REGIONAL HESPERIA /APPLE VALLEY WATER RECLAMATION PLANTS - (A) APPLE VALLEY WATER RECLAMATION PLANT - (B) HESPERIA WATER RECLAMATION PLANT - (C) HESPERIA RAW SEWAGE PUMP STATION AND FORCE MAIN - (D) APPLE VALLEY RECL LINE /SEWER FORCE MAIN / PERCOLATION BASINS - (E) HESPERIA PERCOLATION BASINS - (F) MEMBRANE SYSTEM PROCUREMENT PKG SPECS (\$57,000,000) BID DATE EXT FROM OCT 17 - GC BIDS FROM PREVIOUSLY PRE QUALIFIED CONTRACTORS TO OWNER NOVEMBER 7 AT 2 PM (PDT) - MANDATORY PRE BID AUGUST 18 - Owner - Victor Valley Wastewater Reclamation Authority Alton Anderson Construction Mgr 20111 Shay Rd Victorville CA 92394-8539 (760) 246-8638 Fax: (760) 246-5440 Plans available at dodge.construction.com (#114055334)

(Take bids reported 09/26/Rept 14-555334)

PCL Construction Inc Lisa Plante Estimating Assistant 355 RINCON ST STE 321 Corona CA 92879-1369 (951) 520-2672 Fax: (951) 520-2684

PHOENIX AZ Estimating 252 E Grand St North Las Vegas NV 89002-8100 (702) 639-2211 Fax: (702) 639-9236

Shoa Construction Brett Campbell Project Manager 6677 Brea Canyon Rd Ste 30 Walnut CA 91789-3011 (909) 595-2439 Fax: (909) 444-2068 Parsons BCI Inc Doug Gas 1216 140th Avenue STE Summer WA 98399-3656 (253) 863-5200 Fax: (253) 826-0631 W M Lyles Co PO Box 4377 Fresno CA 93744-4377 (509) 441-1900 R R Filant Construction Co Inc Bob Zaiser Project Manager 740 N Andrusen Dr Escalante CA 90229-1418 (760) 941-7130 Fax: (760) 941-3969 SSC Construction Inc Justina De La Torre Project Manager 2013 HALLOWAY ST Corona CA 92880-5411 (951) 278-1177 Fax: (951) 278-2538

NOVEMBER 19 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#1140643893)

(Take bids reported 10/01/Rept 14-643055)

Powell Constructors Inc Sherri Evans 8555 Banana Ave Fontana CA 92335-3019 (909) 356-8880 Fax: (909) 356-1299

NOVEMBER 20-Thursday

CORONA CA (RIVERSIDE CO) RFQ/CM - INTERSTATE 15 EXPRESS LANES (153100100) (\$250,000,000 - \$285,000,000) OWNER REQUESTS STATEMENTS OF CM QUALIFICATION BY NOVEMBER 20 AT 2 PM (PDT) - PRE - SUBMITTAL CONFERENCE OCTOBER 16 AT 2 PM AT BOS CHAMBERS 4080 LEMON ST RIVERSIDE 1ST FR - Owner - Riverside County Transportation Commission Matt Wallace Procurement Mgr 4080 Lemon St 3 Riverside CA 92501-3609 (951) 787-7143 Fax: (951) 787-7906 Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/26/Rept 14-651380)

LOS ANGELES CA (NORTHERN LA COUNTY CO) CA/DOT: SOUNDWALLS - CURB RAMPS - SIDEWALK (072056A4) (A) (07LA-214/114.8) (B) REVISED STANDARD SPECIFICATIONS (\$3,670,000) BIDDER - BIDS TO OWNERS AGENT NOVEMBER 20 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#1140642858)

(Take bids reported 10/01/Rept 14-642858)

Powell Constructors Inc Sherri Evans 8555 Banana Ave Fontana CA 92335-3019 (909) 356-8880 Fax: (909) 356-1299

Chumo Const Inc 14425 Joanbridge St Baldwin Park CA 91706-1747 (626) 960-9502 Fax: (626) 960-3887

CA (EASTERN LA COUNTY CO) & (NORTHERN LA COUNTY CO) & (WESTERN LA COUNTY CO) & (SOUTHERN LA COUNTY CO) CA/DOT: INSTALL AUSTIN VAULT SAND FILTERS - BIOFILTRATION (07259024) (A) SWALE - STRIPS (07LA-510,91,110,134 VAR) (B) REVISED STANDARD SPECIFICATIONS (\$14,500,000) BIDDER - BIDS TO OWNERS AGENT NOVEMBER 20 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE AD - NON-BIDDERS SE AD - Owner/Engineer - State of CA Dept of Transportation Plans and Document Section Project Manager 1120 N St Rm 200 Sacramento CA 95814-6605 (916-654-4490) Fax: (916-654-7028) Plans available at dodge.construction.com (#1140642858)

(Take bids reported 09/18/Rept 14-642851)

Peterson Chase General Engineering Inc Rail Corralan 1792 Kaiser Ave Irvine CA 92614-5706 (949) 252-0441 Fax: (949) 252-0266 Chumo Const Inc 14425 Joanbridge St Baldwin Park CA 91706-1747 (626) 960-9502 Fax: (626) 960-3887

NOVEMBER 21-Friday

GOODYEAR AZ (MARICOPA CO) AZ/DOT: SR 1303L LANDSCAPE - IRRIGATION (H850401C) (NHPP303A2211) (\$3,000,000) BIDS TO OWNER (PRE QUALIFICATION) NOVEMBER 21 AT 11 AM (MST) - Owner/Engineer - Arizona Dept of Trans Contra & Specs Adrian Gutierrez 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602) 712-7221 Fax: (602) 712-6956 Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/16/Rept 14-640154)

AZ (COCONINO CO) AZ/DOT: I-40 PAVEMENT PRESERVATION (H812501C) (IM0400226T) (\$16,775,000) ADD BIDDER - BID DATE EXTENDED FROM OCTOBER 10 - BIDS TO OWNER (PRE-QUALIFICATION) NOVEMBER 21 AT 11 AM (MST) - Owner/Engineer - Arizona Dept of Trans Contra & Specs Adrian Gutierrez 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602) 712-7221 Fax: (602) 712-6956 Plans available at dodge.construction.com (#1140643893)

(Take bids reported 09/30/Rept 14-561096)

Finn Contracting Inc Kerrie O'Brien 1403 Industrial Way Prescott AZ 86301-6504 (928) 778-0170 Fax: (928) 778-3072 Asphalt Paving & Supply Inc Chris Graff 2425 N Glassford Hill Rd Prescott Valley AZ 86314 (928) 772-6363 Fax: (928) 772-7313 FN Construction Laurie Billing 3 Schoonover Estimating 115 S 38th St Tempe AZ 85281-2312 (480) 784-2910 Fax: (480) 829-8907 Sunland Asphalt & Seal Coatings 3005 S Priest Dr Tempe AZ 85282-3400 (602) 323-2800 Fax: (602) 914-7359 Meadow Valley Contractors 4621 E Thomas Rd Phoenix AZ 85018-7710 (602) 437-5400 Fax: (602) 437-1681 Conb Construction Company Project Manager Estimating 28015 49TH AVE Phoenix AZ 85043-6104 (602) 327-4029 Fax: (602) 327-4182 Southwest Concrete Paving Co 1302 W Drivers Way Tempe AZ 85284-1048 (480) 730-1033 Fax: (480) 730-1264

Banik Construction Inc Project Manager Estimating 1009 W Broadway Rd Ste C Tempe AZ 85282-1273 (480) 921-8636 Fax: (480) 921-9456 Planet Sand & Gravel DBA SW Asphalt 1 W Elliot Rd Ste 111 Tempe AZ 85284-1329 (480) 730-1033 Fax: (480) 730-1264

DECEMBER 5-Friday

AZ (NAVAJO CO) AZ/DOT: SR 264 MINOR CAPACITY IMPROVEMENT (H647401C) (STP264A2077) (\$1,400,000) BIDS TO OWNER (PRE QUALIFICATION) DECEMBER 5 AT 11 AM (MST) - Owner/Engineer - Arizona Dept of Trans Contra & Specs Adrian Gutierrez 1651 W Jackson St Rm 121F Phoenix AZ 85007-3217 (602) 712-7221 Fax: (602) 712-6956

California Sub-Bid Request Ads



19 PAMARON WAY, NOVATO, CA 94949
PHONE: (415) 382-1188 FAX: (415) 883-7529

CONTACT: ADRIANNE LEWIS • Email: Adrienne@arntzbuilders.com

REQUESTS QUOTATIONS FROM ALL CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS and ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS INCLUDING WBE/MBE/LBE/DVBE/SBE FOR ALL TRADES FOR THE FOLLOWING PROJECTS:

**EASTERLY WILSTEINER TREATMENT PLANT
TERTIARY PROJECT LAB EXPANSION IN THE CITY OF YACAVILLE**

CONTRACT NO. 060000

BID DATE: DECEMBER 16, 2014 at 2:00PM

ESTIMATE: \$3,300,000

Trades needed but not limited to: Control of ground water, surface water and excavation drainage. Cast-in-place concrete, Rebar, Concrete waterproofing, Structural Steel, Steel Decking, Cold Formed Metal Framing, Misc and Decorative Metal Fabrication, Architectural Woodwork, Laboratory Casework and Furnishings, Water Repellents, Thermal Insulation, Below-Grade Vapor Retarder, Building Envelope Underlayment, Standing Seam Roofing, Metal Roof Screens, TPO Roofing, Flashing and Sheet Metal, Joint Sealants, Hollow Metal Doors, Frames and Installation, Door Hardware, Wood Doors, Access Doors and Panels, Glass and Glazing, Automatic Door Operators, Louvers, Drywall, Lath and Plaster, Tiling; Acoustic Ceilings, Linear Wood Ceilings, Resilient Tile and Base, Tile Carpeting, Painting and Coating, Signage, Toilet Acc., FE Cabs, Metal Storage Shelving, Window Shades, Plumbing, Fire Sprinklers, HVAC, Electrical, Site Clearing, Grading and Paving, Site Concrete, Landscaping and Underground.

BONDING, INSURANCE, TECHNICAL ASSISTANCE AVAILABLE. PLANS AVAILABLE IN GC'S PLAN ROOM. SUCCESSFUL SUBCONTRACTORS WILL BE REQUIRED TO SIGN ARNTZ BUILDERS, INC. STANDARD SUBCONTRACT AGREEMENT WHICH INCLUDES ARNTZ BUILDERS, INC. REQUIREMENT THAT SUBCONTRACTORS PROVIDE A 100% FAITHFUL PERFORMANCE AND PAYMENT BOND OF THE SUBCONTRACT PRICE FROM A TREASURY LISTED SURETY COMPANY ACCEPTABLE TO ARNTZ BUILDERS. BOND PREMIUM TO BE INCLUDED IN BID AS A SEPARATE ITEM. SUBCONTRACTORS WILL BE REQUIRED TO PROVIDE A WAIVER OF SUBROGATION ENDORSEMENT TO THEIR WORKERS COMPENSATION INSURANCE. WE ARE SIGNATORY TO THE CARPENTER'S AND LABORER'S COLLECTIVE BARGAINING AGREEMENTS.

AN EQUAL OPPORTUNITY EMPLOYER

Sub-Bids Requested From Qualified DBE Subcontractors & Suppliers
For Construction on State Highway in San Bernardino County From Los Angeles County Line to 38/16 Separation
District 08

Location: 06-SB4-10-0.0/38.0

Contract No. 08-027004

Bid Date: 11/19/2014 @ 2:00 PM

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call to arrange an appointment, our office hours are 8:00 am to 4:30 pm. Copying services are available.

Chumo Construction, Inc.

14425 Joanbridge Street, Baldwin Park, CA 91706

Phone: (626) 960-9502 Fax: (626) 960-3887

Contact: George Chumo

100% Performance and Payment Bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable complete evaluation. For assistance with bonding, insurance or lines of credit contact George Chumo at (626) 960-9502.

An Equal Opportunity Employer

Sub-Bids Requested From Qualified DBE Subcontractors & Suppliers
For Construction on State Highway in Los Angeles County At Various Locations
District 07

Location: 07-LA- 5, 10, 91, 110, 134-Yar

Contract No. 07-259024

Bid Date: 11-20-2014 @ 2:00 PM

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call to arrange an appointment, our office hours are 8:00 am to 4:30 pm. Copying services are available.

Chumo Construction, Inc.

14425 Joanbridge Street, Baldwin Park, CA 91706

Phone: (626) 960-9502 Fax: (626) 960-3887

Contact: George Chumo

100% Performance and Payment Bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable complete evaluation. For assistance with bonding, insurance or lines of credit contact George Chumo at (626) 960-9502.

An Equal Opportunity Employer

Government Contract Brings Massive Jobs Boost to Barstow Area

The San Bernardino County Workforce Investment Board is undertaking a major recruitment drive for the URS Corporation to help fill maintenance support jobs for military vehicles at the Marine Corps Logistics Base in Barstow.

The goal is to employ 400 workers. Since recruitment efforts began, URS has hired more than 200 people.

URS Corporation, a federal contractor, and a company under the Los Angeles-based Aecum Technology Corporation, recently won a multimillion dollar contract at the base. With offices in 50 countries, and more than 50,000 employees, URS Corporation provides engineering, construction and technical services for public agencies and private companies globally.

The Marine base contract with URS calls for the removal, repair, replacement, and fabrication of vehicle components and armor, in addition to the movement of materials needed by the vehicle maintenance shops at the base.

Jobs needed include heavy equipment mechanics, welders, auto body repair workers, electricians, material coordinators and painters. A job fair for potential candidates will be held Thursday at the Hilton Garden Inn Conference Center, 12603 Mariposa Road, in Victorville from 9 a.m. to 3 p.m.

Miguel McQueen, deputy director of business services for the WIB, said the lowest paying job starts at \$16.99 an hour, and the highest paying job is at \$22.84 an hour.

"What it means is these are good paying jobs for mid-level skills for a company hiring in big numbers," McQueen said. "It's a general indication of the recovery going on. You have these companies getting these big contracts and this is an example of how a private company is partnering with local government to bring these opportunities to local residents."

Sandy Harmsen, executive director of the San Bernardino County Workforce Investment Board said, "It is wonderful to see the local economy being improved by large contracts coming in our area."

"We are delighted with the support we are receiving from the Workforce Investment Board to help us find the qualified staff we need," said Toby Bristow, a URS Corporation site manager.

The Workforce Investment Board began looking for employees for URS in June. The WIB has been holding job fairs, and has reached out to potential employees online. Efforts resulted in more than 500 applicants. Bristow said recruitment efforts have provided the company with strong candidates. The company, he said, offers "competitive



wages and an outstanding benefit package.

"We are pleased to be creating jobs and helping the local economy," he said.

Source: ©2014 the Inland Valley Daily Bulletin (Ontario, Calif.)

Home → Contract Awards and Services → Advertised Projects This Week**Listing for all primes seeking assistance with project 08-0Q7604. 1 results found.**

Contractor: Chumo Construction Inc. **Contact:** George Chumo**Address:** 14425 Joanbridge Street Baldwin Park, CA 91706**Phone:** 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net**Services needed:** Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work: Asphalt, Concrete Paving, Concrete Structure, Drainage, Electrical, Excavation, Groove/Grind, Guardrail/Fence, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.**Requirements:** Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC subcontract agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.**Date posted:** 10/01/2014

Opt-in Records

Search Results: Opt-in's on 08-0Q7604

31 Opt-in records found.

08-0Q7604	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: reseal joints
08-0Q7604	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Guardrail Material, Flared Terminal Systems, In-Line Terminal Systems, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.
08-0Q7604	AC Dike Co
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
08-0Q7604	All American Water Trucks
	7626 Rockaway Ave Yucca Valley, CA 92284
	Phone: 760-578-9053 Fax Number:
	Disadvantaged status:
	Services offered: Water Truck Services: Dust Control, Soil Stabilization, Water Tower Construction Clean up

*SOLICITATION
FAXED
10-13-14*

	George L. Throop Co.
	444 N. Fair Oaks Ave Pasadena, CA 91103
08-0Q7604	Phone: 6267960285 Fax Number: 6265770023
	Disadvantaged status: SBE
	Services offered: RSC
	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
08-0Q7604	Phone: (626) 398-4500 Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
	Alfred Civil Engineering (DBE, SBE)
	7604 Soquel Way Citrus Heights, California 95610
08-0Q7604	Phone: 916-241-5309 Fax Number: 9163747383
	Disadvantaged status: DBE SBE
	Services offered: SWPPP
	Flatiron Electric Group
	7911-A Pine Ave. Chino, Ca. 91708
08-0Q7604	Phone: (714) 228-9631 Fax Number: (909) 597-9151
	Disadvantaged status:
	Services offered:
	High - Light Electric Inc.
	P. O. Box 7339 Riverside, CA 92513
08-0Q7604	Phone: 951-352-9646 Fax Number: 951-352-2498
	Disadvantaged status:
	Services offered: Electrical
	Austin Enterprise
	13421 Snow Rd Bakersfield
08-0Q7604	Phone: 6615891001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Slab replacement, Pavement joint seal.

SOLICITATION
 FAXED
 10-13-14

SOLICITATION
 FAXED
 10-13-14

08-0Q7604	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com	
08-0Q7604	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK , ...	
08-0Q7604	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
08-0Q7604	Multiple Concrete Enterprises, Inc.	
	2231 N. Rulon White Blvd Ogden, Utah 84404	
	Phone: 801-737-2692	Fax Number: 801-737-5320
	Disadvantaged status:	
	Services offered: GRIND EXISTING CONCRETE PAVEMENT	
08-0Q7604	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	
08-0Q7604	R.E. Serrano, Inc.	
	1155C Arnold Drive 196 Martinez CA 94553	
	Phone: 925-957-8184	Fax Number: 925-957-8190
	Disadvantaged status: DBE	
	Services offered: Subquoting RAPID STRENGTH CONCRETE BASE	

SOLICITATION
 FAXED
 10-13-14

	15CY DRILL AND BOND (DOWEL BAR) 31400EA INDIVIDUAL SLAB REPLACEMENT (RSC) 34700CY REPLACE JOINT SEAL (SILICONE) 72900LF MODIFY HIGH SPEED WEIGH-IN-MOTION SYSTEM	
08-0Q7604	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
08-0Q7604	Western Emulsions, Inc.	
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629	
	Phone: 805-886-0900	Fax Number: 949-248-8023
	Disadvantaged status:	
	Services offered: All emulsions on project including Tack Coat, Spreader Services, On-site Storage rentals. Please email or call for quote.	
08-0Q7604	ADVANCED CONCRETE SAWING AND SEALING	
	3035 NORTH MAPLE MESA AZ 85215	
	Phone: 480-986-7447	Fax Number: 480-380-7083
	Disadvantaged status:	
	Services offered: SAW AND SEAL NEW AND EXSISTING PCCP ,FULL DEPTH CUTTING CONCRETE ASPHALT	
08-0Q7604	Penhall Company	
	Phone: 8013557364	Fax Number:
	Disadvantaged status:	
	Services offered: Concrete grinding, full depth slab sawing, sawing and sealing of joints	
08-0Q7604	Select Electric, Inc.	
	13250 Kirkham Way Poway, CA 92064	
	Phone: 619-460-6060	Fax Number: 619-460-6069
	Disadvantaged status:	
	Services offered: Electrical	
	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	

B105
TRAFFIC CONTROL
PACKAGE

08-0Q7604 Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

08-0Q7604 JFL Electric, Inc
 8257 Compton Avenue Los Angeles, CA 90001
 Phone: 323-581-4400 Fax Number: 323-581-4404
 Disadvantaged status: SBE
 Services offered: Electrical

08-0Q7604 C2 Aerial Photography
 12078 Abingdon Street Norwalk, CA 90650
 Phone: (562) 706-1260 Fax Number: (562)202-5423
 Disadvantaged status: DBE
 Services offered: C2 AERIAL PHOTOGRAPHY is a commercial photographer and aerial photography DBE firm. We offer Monthly Progress Photo or Aerial Photography over the project area and the project right of way. We cover any project within the state of California.

08-0Q7604 Imperial
 1485 North Manassero Street Anaheim, Ca - Corporate Office
 Phone: 760-559-0078 Fax Number: 714-982-5095
 Disadvantaged status:
 Services offered: Imperial is a family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department ? Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

08-0Q7604 CMC Rebar
 12451 Arrow Route Etiwanda, CA 91739
 Phone: 909-803-1501 Fax Number: 909-899-9799
 Disadvantaged status:
 Services offered:

08-0Q7604	California Land Surveying	
	PO Box 1175 three rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: *** Survey Monuments Type 'D' *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/ INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES ***	

08-0Q7604	International Road Dynamics Corp	
	2702 Spring Ridge Drive, Suite E Spring Grove, IL 60081	
	Phone: 306-653-6600	Fax Number: 306-242-5599
	Disadvantaged status:	
	Services offered: WIM equipment and piezo sensors. Items 50 & 52.	

08-0Q7604	G3 Quality, Inc.	
	13850 Cerritos Corporate Drive Cerritos, CA 90703	
	Phone: (562) 321-9840	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	

08-0Q7604	LMS Transport	
	2751 Avalon St Jurupa Valley, CA 92509	
	Phone: 951-616-3828	Fax Number: 951-685-1862
	Disadvantaged status: DBE SBE	
	Services offered: Both of our companies are ?asset? based and UDBE certified (#40561 & #38327). LMN Inc. ?A Cold Milling Co.? (LMN) offers cold milling (cut, load, haul, & sweep) solutions. LMS Transport (LMS) offers flatbed (panels/k-rail for numerous Caltrans projects), drayage, heavy equipment hauling, as well as Super Ten & Strong Arm Dump Trucks. Additionally, we are a certified oil suppliers and hauler. Call or email with any questions.	

	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC SAFETY is your one stop shop for all traffic	

SOLICITATION
SENT
10.15.14

08-0Q7604	control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.
-----------	--

DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	CERT # Expiration Date Not Given	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment
A A & P CONTRACTORS, INC	805-647-1806	805-647-2797	2041	13-Oct		11-4, 11-17	LEFT MESSAGE
A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	13-Oct		4-Nov	YES MIKE
ABRASIVE BLASTING	951-683-4892	951-781-1024	40447	13-Oct		4-Nov	UNSURE SANTOS
A.C. DIKE CO	916-652-0159	916-645-9618	219	13-Oct	14-Oct		YES DAVE
ACCU CONSTRUCTION	714-641-4730	714-641-4704	34586	13-Oct		11-4, 11-17	LEFT MESSAGE
ACE FENCE COMPANY	626-333-0727	626-333-7843	34153	13-Oct		4-Nov	YES MIRA
ADVANCED GEOSOLUTIONS, INC	310-796-9000 #4	310-796-9001	35149	13-Oct		11-4, 11-17	LEFT MESSAGE
ADVANTAGE DEMOLITION AND GRADING	818-477-2074	818-682-0509	30528	13-Oct		4-Nov	NO WASIS
AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988	39072	13-Oct		4-Nov	NO ASHISH
ANTHONY'S LASER LEVELING AKA MJ AVULAR	*82 559-276-1258	559-276-1223	31152	13-Oct		4-Nov	NO CONNIE
AUSTIN ENTERPRISES	661-589-1001	661-589-9509	13602	13-Oct	30-Oct		YES TY
BANAGA CONSTRUCTION INC.	619-922-8570	619-737-9199	41022	13-Oct		4-Nov	NO FRANK
BERT W. SALAS	619-977-5608	619-258-3515	77	13-Oct		11-4, 11-17	LEFT MESSAGE
BIG VALLEY ASPHALT	661-587-5837	661-328-8562	36647	13-Oct		4-Nov	NO STAR
BLACK GOLD INDUSTRIES	805-981-4616	805-981-0105	15216	13-Oct		4-Nov	NO BROOK
BLANCO CONSTRUCTION	951-250-6692	951-602-2050	36219	13-Oct		11-4, 11-17	LEFT MESSAGE
BTI TANK RENTALS	949-233-2789	925-553-2616	38563	13-Oct		11-4, 11-17	NO SCOTT
BURKE CONSTRUCTION	530-676-1009	530-672-2411	30173	13-Oct		4-Nov	NO TERRY
CALIFORNIA PROFESSIONAL ELECL	626-810-1338	626-810-1322	31277	13-Oct		4-Nov	YES TRACY
CGO CONSTRUCTION CO	909-930-5501	909-930-5503	4483	13-Oct		11-4, 11-17	LEFT MESSAGE
COMMAND PERFORMANCE CONSTRUCTORS	562-997-9410	562-997-9411	851	13-Oct		4-Nov	NO GEORGE
CONTERA CONSTRUCTION CORP	951-895-2800	951-695-2801	21899	13-Oct		4-Nov	NO CRYSTAL
COVARRUBIAS BROS CONSTRUCTION, INC.	951-600-1751	951-600-4975	2163	13-Oct		11-4, 11-17	LEFT MESSAGE
CROOKS TRUCKING	714-821-3758	714-821-4730	2311	13-Oct		4-Nov	NO SANDY
DEANA'S EQUIPMENT RENTAL CO.	805-732-7575	661-948-5588	14962	13-Oct		4-Nov	NO DEANA
DELTECH ENGINEERING INC.	714-495-9755	714-384-4594	31021	13-Oct		4-Nov	LEFT MESSAGE
DREAMBUILDER	714-646-3697	714-646-3698	38712	13-Oct		4-Nov	NO ALEX
EAGLE ASPHALT ENGINEERING & DEVELOPMENT	909-444-5566 #1	909-444-8311	30894	13-Oct		11-4, 11-17	LEFT MESSAGE
FINE GRADE EQUIPMENT, INC	661-949-8788	661-722-8900	4952	13-Oct		4-Nov	NO JOHN
FLASH TRAFFIC INC.	661-262-6003	661-262-6099	39950	13-Oct	3-Nov		YES
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	13-Oct		4-Nov	YES ESTIMATING
GOLDEN SUN CONSTRUCTION	949-380-9797	949-380-9707	28593	13-Oct		4-Nov	NO MAC
GRANITEX CONSTRUCTION	714-424-0822	714-424-0552	8794	13-Oct		4-Nov	NO BROOK
HYM ENGINEERING INC.	714-523-2372	562-249-6609	38719	13-Oct		17-Nov	NO HISON
INTERIOR DEMOLITION INC	818-249-4932	816-249-4937	27378	13-Oct		11-4, 11-17	LEFT MESSAGE
JASPER, E. WRECKING & TRUCKING	323-754-9877	323-754-8558	31492	13-Oct		11-4, 11-17	LEFT MESSAGE
J. C. SUPPLY & MANUFACTURING	909-373-1773	909-373-1785	34132	13-Oct	13-Oct		YES BENITA
K & G CONCRETE PUMPING	916-539-6652	866-878-2769	38962	13-Oct		11-4, 11-17	UNSURE KEVIN
KRC SAFETY	559-732-0393	559-802-1749	447	13-Oct		4-Nov	YES CLAUDIA
L A SIGNAL CONSTRUCTION INC.	909-589-2201	909-589-0376	35670	13-Oct		4-Nov	YES JOSE
L C PAVING & SEALING	760-752-1743	760-752-1674	20499	13-Oct		4-Nov	NO MARICA
LNA CONCRETE STRUCTURES, INC.	909-393-1493	909-393-9363	31286	13-Oct		4-Nov	UNSURE ROY
MASKELL PIPE & SUPPLY INC.	909-574-8662 #6	909-574-8663	40662	13-Oct		11-4, 11-17	LEFT MESSAGE

DBE, UDBE MASTER PHONE LIST

NAME	PHONE	FAX	CERT # Expiration Date Not Given	Solicitation Fax Date	Fax Response W/Date	Date of Phone Call	Comment
MOJAM INCORPORATED	661-526-7121	661-794-2505	39705	13-Oct		11-4, 11-17	TO EMAIL ME PER LEAH
MORALES CONTRACTING SERVICES	628-656-3646	626-856-3648	4481	13-Oct		4-Nov	YES REX
NEW LEGACY DEVELOPMENT CORP.	951-992-6903	909-426-7856	41024	13-Oct		11-4, 11-17	LEFT MESSAGE
NLS TRUCKING	816-741-8401	818-698-4581	39049	13-Oct		11-4, 11-17	LEFT MESSAGE
ORTIZ ASPHALT PAVING COMPANY	951-968-7060	760-995-4443	34790	13-Oct		11-4, 11-17	LEFT MESSAGE
PK CONSTRUCTION	626-773-6963	626-486-4152	40529	13-Oct		4-Nov	WHEN MENTIONED CALTRANS HE HUNG ON ME
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	13-Oct		4-Nov	NO BILL
POWER GRADE INC.	909-947-5191	909-947-2191	38013	13-Oct		4-Nov	NO MARINA
PRE-CON PRODUCTS LTD.	805-527-0641	805-584-0769	651	13-Oct		11-4, 11-17	YES SHANNON
PROFESSIONAL CONCRETE SAWING	209-722-2226	209-722-2227	34174	13-Oct		4-Nov	YES ESTIMATING
PRUITT TRUCKING, INC.	626-644-1236	626-396-5551	36356	13-Oct		4-Nov	YES
PVF SALES	562-623-9999	562-623-0909	34382	13-Oct		4-Nov	NO ANDRIC
QUALITY EQUIPMENT RENTAL	909-276-5582	868-639-9857	39787	13-Oct		4-Nov	NO JENNY
RAMCO GENERAL ENGINEERING CONTRACTOR	616-272-4221	661-268-7353	40944	13-Oct		4-Nov	YES MIKE
R. E. SERRANO	925-957-8184 X-	925-957-8121	29324	13-Oct		4-Nov	YES ESTIMATING
RIO JORDAN CONSTRUCTION	562-942-0228	888-308-0936	37471	13-Oct		11-4, 11-17	LEFT MESSAGE
ROBNETT ELECTRIC, INC.	323-565-2660	323-778-4305	23448	13-Oct		4-Nov	NO BILL
ROCK STRUCTURES CONSTRUCTION	951-371-1112	951-276-2802	14054	13-Oct		17-Nov	NO TONY
RUPERT CONSTRUCTION SUPPLY	925-229-5577	916-673-9737	32785	13-Oct		11-4, 11-17	LEFT MESSAGE
SAFEGUARD FENCE	949-678-7331	951-280-0105	36311	13-Oct		11-4, 11-17	UNSURE ESTIMATING
SAMROD CORPORATION	861-945-3802	661-949-8536	1080	13-Oct		4-Nov	NO ASHLEY
SO CAL TRAFFIC INC	658-720-0179	858-792-4495	41010	13-Oct		4-Nov	YES CECILIA
SPECIALTY TRAFFIC SYSTEMS	707-441-8420	707-445-1856	23745	13-Oct		4-Nov	NO JEFF
STRIVE CONCRETE CUTTING INC.	714-669-9860	714-669-9864	36537	13-Oct		4-Nov	NO AMANDA
SUULUTAAQ, INC.	707-427-3209	707-635-8187	40764	13-Oct		4-Nov	NO ESTIMATING
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	13-Oct		4-Nov	NO ROB
TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	38033	13-Oct		4-Nov	YES KIM
VT ELECTRIC	909-985-1755	909-985-8188	30828	13-Oct		11-4, 11-17	unsure ADRIANNA
YMD MATERIAL BROKER, INC.	562-843-2465	760-948-9895	37852	13-Oct		11-4, 11-17	LEFT MESSAGE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10 SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding

No We will not be bidding

Company Name _____

Contact Person _____

CHUMO CONSTRUCTION INC.

BID ITEM LIST

CONTRACT 08-0Q7604

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	LUMP SUM	
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	7		
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
8	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	9		
9	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
10	141120	TREATED WOOD WASTE	LB	147,000		
11	150661	REMOVE GUARDRAIL	LF	4,200		
12	150771	REMOVE ASPHALT CONCRETE DIKE	LF	82,500		
13	150814	REMOVE DOWNDRAIN (EA)	EA	1		
14	152390	RELOCATE ROADSIDE SIGN	EA	1		
15	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQ YD	833,000		
16	153248	REMOVE CONCRETE (MISCELLANEOUS) (SQFT)	SQFT	38		
17	190107	ROADWAY EXCAVATION (TYPE Y-1) AERIALY DEPOSITED LEAD)	CY	1,630		
18	198050	EMBANKMENT	CY	5,410		
19	250201	CLASS 2 AGGREGATE SUBBASE	CY	21		
20	280010	RAPID STRENGTH CONCRETE BASE	CY	15		
21	390132	HOT MIX ASPHALT (TYPE A)	TON	1,520		
22	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	113,000		
23	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	2,910		
24	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	76,000		
25	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	3,080		
26	397005	TACK COAT	TON	110		
27	410096	DRILL AND BOND (DOWEL BAR)	EA	31,400		
28	411105	INDIVIDUAL SLAB REPLACEMENT (RSC)	CY	34,700		
29	414220	REPLACE JOINT SEAL (ASPHALT RUBBER)	LF	31,200		
30	414221	REPLACE JOINT SEAL (SILICONE)	LF	72,900		
31	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	1,860,000		
32	028144	GRIND CONCRETE PAVEMENT (WEIGH-IN-MOTION)	SQYD	1,200		
33 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	228		
34	690110	12" CORRUGATED STEEL PIPE DOWNDRAIN	LF	62		
35	692005	12" ENTRANCE TAPER	EA	1		
36	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	150		
37	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	1,750		
38	839221	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	25		
39	839543	TRANSITION RAILING (TYPE WB-31)	EA	53		
40	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	5		
41	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	22		
42	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	10		
43	839601	CRASH CUSHION (TYPE CAT)	EA	1		
44	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	950		
45	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	1,530,000		
46	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	44,700		
47	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	48,500		
48	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
49	860806	INDUCTIVE LOOP DETECTOR (EA)	EA	830		
50	028145	PIEZO-ELECTRIC AXLE SENSOR	EA	24		
51	028146	VEHICLE SENSOR NODES INSTALLATION	LS	LUMP SUM	LUMP SUM	
52	028147	MODIFY HIGH SPEED WEIGH-IN-MOTION SYSTEM	LS	LUMP SUM	LUMP SUM	
53	999990	MOBLIZATION	LS	LUMP SUM	LUMP SUM	

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:03
NAME :
FAX : 3
TEL : 6269607983
SER. # : BR0D2J366910

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/13 09:02
18056472797
00:00:36
02
OK
STANDARD
ECM

ATTACHMENT
"C"



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:01
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 09:00
FAX NO./NAME 15107270910
DURATION 00:00:58
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 08:59
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	10/13 08:58
FAX NO./NAME	19517811024
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10 SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <u>A.C. Dike</u> Contact Person <u>Dave</u>	

dave@acdike.com

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:09
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 10/13 09:07
FAX NO./NAME 19166459618
DURATION 00:02:09
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:25
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE, TIME	10/13 09:25
FAX NO./NAME	17146414704
DURATION	00:00:50
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:37
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 10/13 09:37
FAX NO./NAME 3337843
DURATION 00:00:00
PAGE(S) 00
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:11
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 09:10
FAX NO./NAME 13107969001
DURATION 00:00:53
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:39
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

DATE, TIME	10/13 09:37
FAX NO./NAME	18188820509
DURATION	00:01:18
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:21
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 10/13 09:20
FAX NO. /NAME 17143843988
DURATION 00:01:03
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:13
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/13 09:12
FAX NO./NAME	15592761223
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10 SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding this above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <i>Austin Enterprise</i>	Contact Person <i>Jy Corner</i>

or Donald Buskirk

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:43
NAME :
FAX :
TEL :
SER. # : BROCOJ140323

DATE, TIME	10/13 09:40
FAX NO./NAME	16615899509
DURATION	00:02:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:22
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	10/13 09:22
FAX NO./NAME	16197379199
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:15
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 09:14
FAX NO./NAME 16192583515
DURATION 00:00:44
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:44
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE, TIME 10/13 09:43
FAX NO./NAME 16613268562
DURATION 00:00:52
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:25
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 09:24
FAX NO./NAME 18059810105
DURATION 00:00:35
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for
Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:52
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME 10/13 09:51
FAX NO./NAME 19516022050
DURATION 00:00:53
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will accept bonds from all licensed contractors.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:34
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 10/13 09:34
FAX NO./NAME 19255532616
DURATION 00:00:42
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:27
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 09:26
FAX NO./NAME 15306722411
DURATION 00:00:57
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:54
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME 10/13 09:53
FAX NO./NAME 8101322
DURATION 00:00:54
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:28
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	10/13 09:27
FAX NO./NAME	19099305503
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond amount.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 09:55
NAME :
FAX :
TEL :
SER. # : BRO00J140323

DATE, TIME	10/13 09:54
FAX NO./NAME	15629979411
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 10:51
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 10/13 10:50
FAX NO./NAME 19516952801
DURATION 00:00:40
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 10:48
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 10:47
FAX NO./NAME 19516004975
DURATION 00:00:53
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 11:09
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	10/13 11:09
FAX NO./NAME	17148214730
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 10:53
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	10/13 10:52
FAX NO./NAME	16619485588
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 10:50
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 10:49
FAX NO./NAME 17143844594
DURATION 00:01:02
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 11:17
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	10/13 11:16
FAX NO./NAME	17146463698
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 10:45
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BRCE8J807113

DATE, TIME	10/13 10:44
FAX NO./NAME	19094448311
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 11:12
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME 10/13 11:11
FAX NO./NAME 16617228900
DURATION 00:00:33
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 10:46
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	10/13 10:46
FAX NO./NAME	17148930945
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 980-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 11:13
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/13 11:13
FAX NO./NAME	19493809707
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (826) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 11:25
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	10/13 11:24
FAX NO./NAME	17144240552
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 11:33
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	10/13 11:33
FAX NO. /NAME	15622496609
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will not be held responsible for any

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 11:52
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/13 11:51
FAX NO./NAME	18182494937
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 11:35
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	10/13 11:35
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (826) 960-9502 • FAX (826) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10 SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE	
<input checked="" type="radio"/> YES We will be bidding	<input type="radio"/> No We will not be bidding
Company Name <u>Lightcap Industries</u>	Contact Person

dba: JC Supply & Manufacturing
1612 S. Cucamonga Ave.
Ontario, CA 91761
909-373-1773 909-373-1785 fax

Benita

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 11:27
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 11:25
FAX NO./NAME 19093731785
DURATION 00:01:09
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:18
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	10/13 13:17
FAX NO./NAME	18668782769
DURATION	00:00:58
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:09
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/13 13:08
FAX NO./NAME	15598021749
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:28
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 10/13 13:27
FAX NO. /NAME 19095990376
DURATION 00:01:20
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:19
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 13:18
FAX NO./NAME 17507521674
DURATION 00:00:36
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:51
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	10/13 13:50
FAX NO./NAME	19093939363
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:36
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME 10/13 13:35
FAX NO./NAME 19095748663
DURATION 00:00:43
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:28
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 13:27
FAX NO./NAME 16617942505
DURATION 00:00:52
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:01
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/13 13:59
FAX NO./NAME	8563648
DURATION	00:02:04
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:38
NAME :
FAX : 3
TEL : 6269607983
SER.# : BRDD2J366910

DATE, TIME	10/13 13:37
FAX NO./NAME	19094287856
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:30
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 13:29
FAX NO./NAME 18186984581
DURATION 00:00:54
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:40
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 10/13 13:39
FAX NO./NAME 17609954443
DURATION 00:00:53
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:50
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/13 13:50
FAX NO./NAME	4864152
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/13 14:36
FAX NO./NAME	16194271620
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:32
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME	10/13 13:32
FAX NO./NAME	19099472191
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:43
NAME :
FAX : 3
TEL : 6269607983
SER. # : BROD2J366910

DATE, TIME	10/13 13:42
FAX NO./NAME	18055840769
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:34
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/13 13:33
FAX NO./NAME	12097222227
DURATION	00:01:20
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE/TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for all subcontractors. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:02
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE, TIME 10/13 14:01
FAX NO./NAME 3985551
DURATION 00:00:38
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:28
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME 10/13 14:27
FAX NO./NAME 15626230909
DURATION 00:00:53
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:04
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	10/13 14:02
FAX NO./NAME	18888399857
DURATION	00:01:01
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE **ATTENTION: ESTIMATING DEPARTMENT PAGES 2**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:05
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	10/13 14:05
FAX NO./NAME	16612687353
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION**

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:38
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/13 13:37
FAX NO./NAME	19259578121
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:49
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/13 13:48
FAX NO./NAME	18883080936
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.50/

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:40
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME	10/13 13:39
FAX NO./NAME	13237784305
DURATION	00:01:03
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:54
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/13 14:54
FAX NO. /NAME	19512782802
DURATION	00:00:48
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM**

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:10
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/13 14:09
FAX NO./NAME	19166739737
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 980-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:44
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME 10/13 13:43
FAX NO./NAME 19512800105
DURATION 00:00:53
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:46
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME 10/13 13:45
FAX NO./NAME 16619498536
DURATION 00:00:40
PAGE(S) 02
RESULT OK
MODE STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:10
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/13 14:10
FAX NO./NAME	18587924495
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:48
NAME :
FAX : 16269603887
TEL : 6269609502
SER.# : BROE8J807113

DATE, TIME : 10/13 13:47
FAX NO./NAME : 17074451856
DURATION : 00:01:09
PAGE(S) : 02
RESULT : OK
MODE : STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:13
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/13 14:13
FAX NO./NAME	17146699864
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:49
NAME :
FAX : 16269603887
TEL : 6269609502
SER. # : BROE8J807113

DATE, TIME 10/13 13:48
FAX NO./NAME 17076358187
DURATION 00:01:03
PAGE(S) 02
RESULT OK
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE
ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:14
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/13 14:14
FAX NO. /NAME	18055247428
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:57
NAME :
FAX : 3
TEL : 6269607983
SER. # : BRDD2J366910

DATE, TIME	10/13 13:56
FAX NO. /NAME	17145204027
DURATION	00:00:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION

CONTRACT NO. 08-0Q7604

POST MILE : 08-SBd-10-0.0/30.9

BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 13:58
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	10/13 13:57
FAX NO./NAME	19099858186
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. **The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/13/2014 14:16
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME	10/13 14:15
FAX NO./NAME	17609489895
DURATION	00:00:58
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE ATTENTION: ESTIMATING DEPARTMENT PAGES 2

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY FROM LOS ANGELES COUNTY LINE TO ROUTE 38/10
SEPARATION
CONTRACT NO. 08-0Q7604
POST MILE : 08-SBd-10-0.0/30.9
BID DATE / TIME: NOVEMBER 6, 2014 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887.

Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. Please return the Bid Solicitation Response with your intention to bid or not to bid.

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement