

# Low Bidder

11-24-14A10:21 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

08-0Q7604

BID AMOUNT:

\$ 33,864,800.50,

BID OPENING DATE:

November 19, 2014

BIDDER'S NAME:

J. McLoughlin Engineering Co., Inc.

DBE GOAL FROM CONTRACT, %:

5 %

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

NA

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
4	Traffic Control (Partial)		Full Traffic Maintenance Inc. 217 Lewis Court, Corona Ca 92882 (951) 520-9990 # 35742	\$ 51,240 -

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ Cont.

%



Signature of Bidder

11-21-2014

Date

(909)944-1037

(Area Code) Tel. No.

Joe McLoughlin

Person to Contact

( Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
DES-OE-0102.10C (NEW 06/2012)

11-24-14A10:21 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
08-0Q7604

BID AMOUNT:  
\$ 33,864,800.50,

BID OPENING DATE:  
November 19, 2014

BIDDER'S NAME:  
J. McLoughlin Engineering Co., Inc.

DBE GOAL FROM CONTRACT, %:  
5 %

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

NA

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
48-52	Maint. Existing TMS, Inductive loop, Piezo Sensor, vehicle node, weigh-in-motion.		Traffic Loops Crackfilling, Inc. 946 S. Emerald Street, Anaheim Ca 92804 (714) 520-4026 # 38033	\$ 884,250 -

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation

\$ Cont.

%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

11-21-2014  
Date

(909)944-1037  
(Area Code) Tel. No.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Joe McLoughlin  
Person to Contact

( Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
DES-OE-0102.10C (NEW 06/2012)

11-24-14A10:21 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
08-0Q7604

BID AMOUNT:  
\$ 33,864,800.50,

BID OPENING DATE:  
November 19, 2014

BIDDER'S NAME:  
J. McLoughlin Engineering Co., Inc.

DBE GOAL FROM CONTRACT, %:  
5 %

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

NA

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
21-22	Supply Oil		Lms Transport 2751 Avalon St. Jurupa Valley, Ca 92509 (951) 616-3828 # 38327	\$ 2,024,271-
	- 2nd Tier to Calmex Engineering Inc. -			
				p.1 \$ 51,240-
				p.2 \$ 884,250-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

\$ 2,959,761-

8.7 %

Signature of Bidder

11-21-2014  
Date

(909)944-1037  
(Area Code) Tel. No.

Joe McLoughlin  
Person to Contact

( Please Type or Print)

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

### FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: November 18, 2014

\*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$50.00 Delivery and pick up charge per unit

\*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$50.00 Delivery and pick up charge per unit

\*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 (7) = \$6,405 / *month*

*x 8 months*

\$50.00 delivery and pick up charge per unit

*⇒ \$ 51,240 -*

\*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month ,

\$100.00 Delivery and pick up charge per truck ( mileage fee of \$.50 per mile – portal to portal )

\* All rentals are subject To availability

\* See second sheet for price on sales item's

Submitted by: Sammy Salgado

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

**FULL TRAFFIC MAINTENANCE, INC.**

State License #780910 DBE/MBE CCA-10186

E-mail fultraffic@sbcglobal.net

**SUB-CONTRACTOR QUOTATION**

Attn: Estimator

08-0Q7604

Date: November 18, 2014

Item	Description	Amount
Option 1	One lane, one direction, two man crew One Mile. Only	\$1434.45
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew.	\$ 717.20
Option 4	For each additional lane add	\$ 110.90
Option 5	For each additional mile add	\$ 110.90
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 110.90
Option 9	City street lane closure/detour	\$1434.45
Option 10	Ramp closure, 1- 4 ramps	\$1434.45
Option 11	Shoulder closures	\$1434.45
Attenuator	Attenuator truck w/driver 8 Hr. shift.	\$1090.15
Option 1a	Two man crew flagging for 8 hour shift.	\$1434.45
Option 1b	Half day price lane closure 2 man crew under 4 hours.	\$1032.80

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

**Additional provisions:**

- A. Shift prices are for eight (8) hours, overtime will be billed at \$105.35 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ½ percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
**If you need a bid for the signs please fax plans to 951-520-9980.**

Thank you for the opportunity,

Sammy Salgado  
Full Traffic Maintenance, Inc.

\_\_\_\_\_  
Signature of Acceptance  
Title and Date: \_\_\_\_\_

217 Lewis Court, Corona, Ca 92882 Office: (951) 520-9990 (866) 459-1245 Fax: (951) 520-9980



# FULL TRAFFIC MAINTENANCE INC.

CRASH BARRELS	#200,400 & 700	\$191.50 each
	#1400	\$191.50 each
	#2100	\$191.50 each
CHANNELIZERS	36"	\$15.95 each
BUTYL PADS (8'X8")		\$2.25 each
REFLECTIVE ROLL UP SIGNS	48"X48"	\$93.70 each
REFLECTIVE LEFT PATCH		\$18.10 each
STAY & BRACKET	48"	\$16.00 each
SPRING STAND		\$112.00 each
TYPE I BARRICADE		\$20.40 each
TYPE II BARRICADE		\$25.50 each
TYPE III BARRICADE W/FEET		\$72.10 each
ANSI CLASS II VEST		\$12.500 each (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$16.35 each (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$16.00 each (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$19.50 each (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$38.25 each (add \$3.00 each for x after 2xl)
28" 10LB 6/4 CONE (freeway)		\$15.95 each
28" 7LB 6/4 CONE		\$13.40 each
DELINEATOR W/12LB BASE		\$15.95 each
CUSTOM ALUMIUM SIGNS		( CALL FOR QUOTE )

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM**  
**DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 561990 All Other Support Services

**Licenses**

A General Engineering Contractor

**CERTIFYING AGENCY:**

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 11/18/2014

Attn: Estimator

Owner: Caltrans

Project: Contract No. 08-0Q7604, Route 10 in San Bernardino County From Los Angeles County Line to 38/10 Separation

Bid Date: 11/19/2014 @ 2:00 PM

## Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
48	Maintaining Existing TMS Elements During Construction	1	LS	2,000.00	2,000.00
49	Inductive Loop Detector (EA)	830	EA	565.00	468,950.00
50	Piezo-Electric Axle Sensor	24	EA	2,850.00	68,400.00
51	Vehicle Sensor Nodes Installation	1	LS	69,000.00	69,000.00
52	Modify High Speed Weigh-In-Motion System	1	LS	275,900.00	275,900.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 884,250.00</b>

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

#### Our quote includes:

- 1- All materials associated with item described above
- 2- One move-on
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million

#### Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 95 Nights)
- 3- Weekend work
- 4- Concrete & asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

**Mai-Lan Nguyen**

# FAX

**Date** 11/19/2014

**Number of pages including cover sheet:** 2

**To:**

+19099443112

**Phone**

**Fax Phone** +19099443112

**From:**

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

**Phone** +1 (714) 520-4026

**Fax Phone** (714) 462-9922

**REMARKS:**

Quote - Caltrans 08-0Q7604



**LMS TRANSPORT  
CA # 434396**

**UDBE # 38327 | SBE# 177011**

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@la-grinding.com](mailto:orders@la-grinding.com)**

**2751 Avalon St, Jurupa Valley, Ca 92509**



**UDBE # 40561 | SBE# 43392**

**COMPANY: Vulcan    ATTN: Estimating**

**BID DATE: 11-19-14**

**PROJECT NAME: Caltrans # 08-0Q7604 – Rte 10**

**Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to [orders@lms-transport.com](mailto:orders@lms-transport.com) or fax to **951-685-1862****

• **Item # Oil Supply & Haul:** Product - PG64-16 & PG70-10

1. Net Price: \$503.55
2. Estimated liquid tons: 6,700
3. Total amount: \$3,373,785
4. At 60%: \$2,024,271

- **Item Numbers:** See our rental rates below for cold milling, dump trucks, heavy haul and flatbeds. You may use our rental rates to obtain your DBE/SBE percentage goals.

**INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):**

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. **EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).**
3. **ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).**
4. **QUOTE IS NULL & VOID AFTER 11-21-14.**
5. **BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.**
6. **ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.**

**EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):**

1. **QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.**
2. **SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.**
3. **HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.**
4. **TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.**
5. **IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.**
6. **PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.**
7. **STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.**

**Customer Name | Signature | Date: \_\_\_\_\_**

**LMS & LMN Name | Signature | Date: \_\_\_\_\_**



**LMS TRANSPORT  
CA # 434396**

**UDBE # 38327 | SBE# 177011**

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or**

**[orders@la-grinding.com](mailto:orders@la-grinding.com)**

**2751 Avalon St, Jurupa Valley, Ca 92509**



**UDBE # 40561 | SBE# 43392**

**Standard Rental Rates for 2013 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT**

<b>EQUIPMENT&amp;(OWNED)</b>	<b>HRLY RATE</b>	<b>NDTES:</b>
Mini Grinder   Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (1) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 <sup>st</sup> 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
7' Cold Mill (2)	\$2,850 (1st 4 Hrs) & \$525 after	Mobe charge included in 4 hr min.
Sweeper – (1)	\$130 per Hr   \$140 per Hr (OT) – Portal to Portal	4 hr min.
Super Tens (4)	\$88 per hr	\$95 per hr outside 100 mile radius of Ontario+2 Hrs Travel
Strong Arms (4)	\$95 per hr	\$105 per hr outside 100 mile radius of Ontario+2 Hrs Travel
RGN or Lowboys (3) (equip. transport)	\$125 per hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius
Oil Tankers (2)	\$100 per hr portal to portal	4 hr min
Drayage Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius

**This proposal is subject to all Terms and Conditions below.**



**LMS TRANSPORT  
CA # 434396**

**UDBE # 38327 | SBE# 177011**

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or**

**[orders@la-grinding.com](mailto:orders@la-grinding.com)**

**2751 Avalon St, Jurupa Valley, Ca 92509**



**UDBE # 40561 | SBE# 43392**

### **TERMS AND CONDITIONS OF CONTRACT:**

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.



**LMS TRANSPORT  
CA # 434396**

**UDBE # 38327 | SBE# 177011**

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@la-grinding.com](mailto:orders@la-grinding.com)**

**2751 Avalon St, Jurupa Valley, Ca 92509**



**UDBE # 40561 | SBE# 43392**

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPSAL.

We hereby confirm our acceptance to the terms within this agreement.

**Signature:** \_\_\_\_\_

**Company:** \_\_\_\_\_

**Title:** Chief Estimator or Company Principal

**Name:** \_\_\_\_\_

=====

We hereby confirm our acceptance to the terms within this agreement.

**Signature:** \_\_\_\_\_

**Company:** LMS Transport & LMN Incorporated

**Title:** President of LMS

**Name:** Anthony Steen

## GOOD FAITH EFFORTS DOCUMENTATION

## Low Bidder

11-24-14A11:14 RCVD

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
1	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$1,500.00	0.004%
2	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$500,000	1.48%
3	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$33,000.00	0.10%
4	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$1,000,000	2.95%
5	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$49,000.00	0.14%
6	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$79,000.00	0.23%
7	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$8,000.00	0.02%
8	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$900.00	0.003%
9	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$55,000.00	0.16%
10	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$11,760.00	0.03%
11	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$32,109.00	0.09%
12	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$24,750.00	0.07%
13	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$200.00	0.001%
14	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$100.00	0.0003%
15	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$1,066,240	3.15%
16	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$3,800.00	0.01%
17	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$81,500	0.24%
18	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$351,650	1.04%
19	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$4,200.00	0.01%
20	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	\$9,000	0.03%

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

11-24-14A11:14 RCVD

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
21	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$127,680	0.38%
22	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$9,633,250	28.45%
23	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$6,256.50	0.02%
24	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$163,400	0.48%
25	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$6,622.00	0.02%
26	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$72,600.00	0.21%
27	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$690,800	2.04%
28	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$10,236,500	30.23%
29	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	—	—
30	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	—	—
31	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$5,412,600	15.98%
32	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$3,600.00	0.01%
33	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$638,400.00	1.89%
34	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$4,960.00	0.01%
35	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$1,000.00	0.003%
36	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$3,750.00	0.01%
37	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$48,125.00	0.14%
38	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$700.00	0.00%
39	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$144,478.00	0.43%
40	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$4,080.00	0.01%

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

11-24-14A11:15 RCVD

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
41	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$62,040.00	0.18%
42	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$24,600.00	0.07%
43	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$5,800.00	0.02%
44	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$1,900.00	0.01%
45	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$234,000.00	0.69%
46	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$48,400.00	0.14%
47	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$58,140.00	0.17%
48	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$2,000.00	0.01%
49	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$468,950.00	1.38%
50	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$61,560.00	0.18%
51	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$69,000.00	0.20%
52	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$275,900.00	0.81%
53	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	—	—
54	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$2,000.00	0.01%
55	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$40,000.00	0.12%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		



11-24-14A11:15 RCVD

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Construction Bid Source (Trade)	10-31-14 to 11-19-14
Construction Bid Source (Interactive)	10-31-14 to 11-19-14
Caltrans Website	10-31-14 to 11-19-14

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
- Please See Attached List -			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Plan and Specifications were made available in our office and was specified in solicitations such as Construction Bid Source (Trade and Interactive)

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Assistance for obtaining Bonding was Advertised

8. Include additional data to support a demonstration of good faith efforts.

Staff was hired to give 100% attention to seeking and assisting all qualified DBE firms for this project.


**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

Logged in as: pearl | [Account Info](#) | [Logout](#)




Wednesday, November 2014 California | Toll Free: (888) 786-9450

[Dashboard](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Owners](#) | [Document Sources](#) | [Project Sources](#) | [Reports](#)



Date of Advertisement: Nov 07, 2014



## J McLaughlin Engineering Co, Inc.

An Equal Opportunity Employer  
is requesting quotations from all qualified  
**DBE, MBE, WBE**  
sub-contractors and/or material suppliers for the following project:

**BID DATE CHANGE: Caltrans, Replace Pcc Slabs, Mbg, Cold Planer and HMA Shoulder Overlay, San Bernidine County, 08-0Q7604**  
In San Bernardino County From Los Angeles County Line To 38/10 Separation.  
Located in San Bernardino County, CA

Owner: Caltrans

Bid Date: Nov 19, 2014 at 02:00 pm

### We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waists, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

### Bid documents can be viewed at or obtained from:

For more information see website provided [http://www.dot.ca.gov/hq/esc/oe/weakly\\_ads/oe\\_biditems.php?q=08-0Q7604](http://www.dot.ca.gov/hq/esc/oe/weakly_ads/oe_biditems.php?q=08-0Q7604) or contact J. McLaughlin for an appointment for viewing.

Quotations will be broken down into comparable packages as reasonably necessary. JMeci will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMeci and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMeci will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLaughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

JMeci is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

### J McLaughlin Engineering Co, Inc.

10641 Fulton Ct.  
Rancho Cucamonga, Ca 91730  
Phone: (909) 944-1037 Fax: (909) 944-1051  
Email: [etacie@jmeci.com](mailto:etacie@jmeci.com)  
Stacie Owens

Published on Nov 07, 2014 by  
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)  
Trade and Focus Publications  
located at <http://www.constructionbidsource.com>  
Phone: 1-888-788-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

Ad ID: 11836

Date Of Advertisement: Nov 07, 2014

## J McLaughlin Engineering Co, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE, MBE, WBE** sub-contractors and/or material suppliers for the following project

<b>Project Title:</b>	BID DATE CHANGE: Caltrans, Replace Pcc Slabs, Mbgr, Cold Planer and HMA Shoulder Overlay, San Bernidino County, 08-0Q7604
<b>Project Location:</b>	In San Bernardino County From Los Angeles County Line To 38/10 Separation. Located in San Bernardino County, CA
<b>Owner:</b>	Caltrans
<b>Bid Date / Time:</b>	Nov 19, 2014 at 02:00 pm

**We are requesting bids for the following trades and/or material suppliers:**

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

**Bid documents can be viewed at or obtained from:**

For more information see website provided  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_biditems.php?q=08-0Q7604](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_biditems.php?q=08-0Q7604) or contact  
 J. McLaughlin for an appointment for viewing.

Quotations will be broken down into comparable packages as reasonably necessary. JMEDI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMEDI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMEDI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work

cooperatively with all qualified firms seeking work on this project. JMEDI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

**J McLaughlin Engineering Co, Inc.**  
10641 Fulton Ct.  
Rancho Cucamonga, Ca 91730  
**Phone:** (909) 944-1037 **Fax:** (909) 944-1051  
**Email:** [stacie@jmeci.com](mailto:stacie@jmeci.com)  
Stacie Ownens

Published on Nov 07, 2014 by  
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)  
Trade and Focus Publications  
located at <http://www.constructionbidsource.com>  
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

## Pearl Regis

---

**From:** Pearl Regis [pearl@constructionbidsource.com]  
**Sent:** Friday, November 07, 2014 4:59 PM  
**To:** 'VTE.TONY@VERIZON.NET'  
**Subject:** NOTICE OF BID DATE CHANGE: to J MCLOUGHLIN - Caltrans Contract 08-0Q7604 : Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation

**From:** J McLoughlin Engineering Co., Inc.(An Equal Opportunity Affirmative Action Employer)  
10641 Fulton Court  
Rancho Cucamonga, CA91730  
Phone: 909.944.1037 Fax: 909.944.3112  
License Number: 676575A

**To:** The Estimator  
Vt Electric, Inc.  
Upland

**For:** MBE/WBE/DBE firms

**Project:** NOTICE OF BID DATE CHANGE: to J MCLOUGHLIN - Caltrans Contract 08-0Q7604 : Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation

**Owner:** California Dept. of Transportation

**Bid Date:** 11-19-14 at 2:00 pm (Please submit bids prior to bid date)

Dear Estimator,

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for the above referenced project. Provide all labor, tools and necessary equipment to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation. 515 Working Days \* 5% DBE Requirement. Work includes construction area signs, temporary drainage inlet protection, remove guardrail, remove asphalt concrete dike, relocate roadside sign, remove downdrain, remove concrete, roadway excavation, minor concrete, pavement marker, mobilization, etc.

We are seeking assistance/bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please review the following categories carefully and submit bids that apply to your trade, service or product(s):

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion,

Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at [http://dot.ca.gov/hq/esc/oe/contract awards services.html](http://dot.ca.gov/hq/esc/oe/contract_awards_services.html); or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

A follow-up phone call may be made to ascertain, with certainty, your interest in participating with us on this contract. Thank you for your attention to this project.

Sincerely,  
Joe McLoughlin Email:jmecci@aol.com

J McLoughlin Engineering Co., Inc.

To	Subject	Sent	Size	Categories
'VTE.TONY@VE...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'david@signspo...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'robinson20x@h...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'rdconst69@net...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'CONTRERASRU...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'jreusch@rjalon...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'jd410a@yahoo...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'qualityequipme...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'bill@payco.biz'	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'juan@onetime...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'info@neicontra...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'MURTHY@MTC...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'vanessa@mscc...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'jhernandez@m...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'longsdirectiona...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'Inastructures1...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'clin@linconsult...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'lesscottco@aol...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'diana@matzen...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'rmattos@sbcgl...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'mariamameri@y...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'jesmarborning@...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'atalkington@jfl...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'estimating@hle...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'vivavilla25@hot...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'eliza@hkelectri...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'gotdirtrucking...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'INFO@GEO-CA...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'gaspartrucking...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'george@mean...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'dan@gfconcret...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'Ejasperdemotrk...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'rsl@dominguez...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'abili@delteche...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'cre8iveEngineer...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'pat@cranerent...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'natalie@cptruc...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'changing2ink@...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'constructallianc...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'castillocorp@ds...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'capconst@yah...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'Info@cwecorp...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'van@cpengine...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'eloina@cabralr...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'wkba@aol.com'	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'moseskhuu@ya...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'lawym2004@ao...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'frank@kiteclim...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'frank@kiteclim...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'estimating@ay...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'blequipment@...	NOTICE OF BID DATE CHANGE: to J M CLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	

To	Subject	Sent	Size	Categories
'acmlighting@s...	NOTICE OF BID DATE CHANGE: to J MCLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'dennis@accuco...	NOTICE OF BID DATE CHANGE: to J MCLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	
'boyzzzz4@aol.c...	NOTICE OF BID DATE CHANGE: to J MCLOUGHLIN - Caltrans Cont...	Fri 11/7/2014 4:...	17 KB	

## Master List Report

### REMINDER TO BID to J MCGLOUGHLIN - Caltrans Contract 08-0Q7604 : Invitation to Replace Pcc S

Bid Date: 11-06-14 at 2:00 pm (Please submit bids prior to bid date)

Prepared By: J McLoughlin Engineering Co., Inc.

---

**Company** A.f. Valdivia & Sons General Engineering Const. Co  
1554 E. Brockton Avenue  
Redlands Ca, 92374-

**Phone Number** 909-389-9183      **Fax Number**

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Building Construction, Concrete Structure

**Contact Person** Freddy Alfred Valdivia

**Email:** boyzzzz4@aol.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:00 am Busy - 10:05 am Busy. Emailed reminder.

---

**Company** Accu Construction  
1526 Brookhollow Dr. STE 76  
Santa Ana Ca, 92705-5421

**Phone Number** 714-641-4730      **Fax Number** 714-641-4704

**Ethnicity:** Asian      **Cert:** DBE, SBE, UDBE, HUBZ,

**Trades** Remove Bridge Item, Roadway Excavation, Structure Backfill, Structure Excavation, Landscaping Services, Masonry, Roofing, Water Supply, Irrigation, Subdividers & Developers, Modify Bridge Item, Ditches Excavation, Clearing & Grubbing, Demolition, Grading, Excavation, Asphalt Paving, Concrete, Riprap

**Contact Person** Dennis Yum

**Email:** dennis@accuconstruction.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:02 am Pearl left msg. Emailed reminder.

---

**Company** ACM Lighting  
201 S Merrill Stq  
Corona CA, 92882

**Phone Number** 951-272-4881      **Fax Number** 951-272-4838

**Ethnicity:**      **Cert:** DBE MBE

**Trades** Message Signs, Lighting & Sign Illumination, Residential Electrical, Commercial Electrical, Electrical Contractor

**Contact Person** Carlos Morales Sr.

**Email:** acmlighting@sbcglobal.net

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:04 am Lily told Pearl not bidding.

---

**Company** American Veteran, Inc.  
13507 Van Nuys Blvd, Ste 330416  
Pacoima Ca, 91331

**Phone Number** 818-232-7412      **Fax Number** 818-232-7497

**Ethnicity:**      **Cert:** WOSB, WBE, MBE, SDVB

**Trades** Environmental, Groundwater Monitoring, Design-Build, Professionals, Consultants, Time and Material Contracts, Project Management, Demolition, Earthwork, Site Cleaning, Soil & Groundwater Remediation, Mold, Asbestos, Lead & Mold Abatement, Compliance Monitoring, Soil Vapor Extraction

**Contact Person**

**Email:** mmena@amerivetinc.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 phone disconnected.

---

**Company** American Well Technologies  
10531 Canyon Ct  
Oak Hills Ca, 92345-

**Phone Number** 760-244-6047      **Fax Number** 760-244-6057

**Ethnicity:** Black      **Cert:** DBE SBE

**Trades** Develop, Test, Drill, Maintain Wells, Retaining Walls

**Contact Person** Gigi L Marie

**Email:** sales@americanwelotechnologies.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:12 am Dean told Pearl they only do boring and jacking. - not bidding.

#####

---

**Company** Ayala Boring Inc  
10150 Poplar Ave  
Fontana Ca, 92335  
**Phone Number** 909-350-8940 **Fax Number** 909-350-0936  
**Ethnicity:** **Cert:** SBE, MBE  
**Trades** Horizontal Boring Pipe Jacking Welded Steel Pipe Tunneling Trenchless  
Excavation  
**Contact Person** Dean  
**Email:** estimating@ayalaboring.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:14 am Butch told Pearl YES. They'll  
be sending quotes today.

---

**Company** B. L. Equipment Rental And Supply  
2725 W. Cherry Court  
Visalia Ca, 93277-  
**Phone Number** 559-827-4592 **Fax Number** 559-625-5786  
**Ethnicity:** Cauc **Cert:** DBE  
**Trades** Construction & Related Machinery, Construction Equipment Rental, Machinery,  
Equipment & Supplies, Misc Equipment Rental & Leasing  
**Contact Person** Betty Lea  
**Email:** blequipment@aol.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:08 am Pearl left message. Emailed  
reminder.

---

**Company** Benaga Construction, Inc.  
1264 Stagecoach Trail Loop  
Chula Vista CA, 91921  
**Phone Number** 619-922-8570 **Fax Number** 619-737-9199  
**Ethnicity:** **Cert:** DBE  
**Trades** Plane Asphalt Concrete, Clearing & Grubbing, Develop Water Suply, Roadway  
Excavation, Grading, Structure Excavation, Structure Backfill, Ditches Excavation,  
Pavement Reinforcing Fabric. General Engineering Contractor  
**Contact Person** Frank Baraga  
**Email:** frank@kiteclimbers.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:16 am Phone rings, but then stops.  
No answer. Tried twice. Emailed reminder.

---

**Company** Besko Electric  
3825 Woodcreek Lane  
San Jose Ca, 95117-  
**Phone Number** 408-314-8899 **Fax Number** 408-247-4400  
**Ethnicity:** Asian **Cert:** DBE  
**Trades** Traffic Control System, Residential Electrical  
**Contact Person** Keon Koang Ko  
**Email:** besko electric@hotmail.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:19 am Tran told Pearl not bidding.  
Too far.

---

**Company** Blanco Construction  
4435 Carlson Place  
Riverside Ca, 92503-  
**Phone Number** 951-250-6692 **Fax Number** 951-602-2050  
**Ethnicity:** Hispa **Cert:** DBE, SBE  
**Trades** Grading, Sewerage Systems, Minor Concrete Minor Structure Traffic Control Grading  
Excavation Drainage System  
**Contact Person** Leonardo Blanco  
**Email:** lawym2004@aol.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:21 am Pearl left voice mail. Emailed  
reminder.

---

---

**Company** Blue Hills Development, Inc.  
9855 Whitmore St  
El Monte CA, 91733

**Phone Number** 626-758-8089      **Fax Number** 626-442-5200

**Ethnicity:** Asian Pacific      **Cert:** DBE

**Trades** Electrical, Building Construction, Plumbing & Heating (except electric), Electric lighting & wiring equipment; General Building, Electrical, HVAC contractor

**Contact Person** Moses Khuu  
**Email:** moseskhuu@yahoo.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:23 am Pearl left msg. EM reminder.

---

**Company** Bobby Wilson dba BWW & Company  
832 Ardmore Circle  
Redlands CA, 92374

**Phone Number** 909-268-8516      **Fax Number** 909-798-3132

**Ethnicity:** Black      **Cert:** MBE, DVBE (Self Cert)

**Trades** Buildings, Metal Studs, Foundations, Concrete, utility lines, grading, demolition, remodel, weed abatement, sewer lines, water lines, cable lines, gas lines, sidewalks, patios, curb, gutter, V-ditch, septic tanks, erosion control, pavers, storm drain, drywall, oil and gas pipeline, site preparation 236115, 236220, 237110, 237210, 238110, 238910

**Contact Person** Bobby Wilson  
**Email:** b-w-w@live.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:25 am Bobby told Pearl no They're going to pass.

---

**Company** Bump & Grind Enterprizez  
1155 S Summber Breeze Lane  
Anaheim CA, 92808

**Phone Number** 310-947-7571      **Fax Number** 714-280-8023

**Ethnicity:** Black      **Cert:** DBE

**Trades** Standard Dump Truck, Super 10 Dump Truck, Trucker

**Contact Person** James Washington  
**Email:** wkba@aol.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:27 am Pearl left voice mail for James. Emailed reminder.

---

**Company** C E Green Inc.  
3303 Luyung Drive  
Rancho Cordova CA, 95742

**Phone Number** 916-365-4925      **Fax Number** 916-583-7504

**Ethnicity:** Cauc      **Cert:** DBE

**Trades** Concrete Surface Finish, Additions, Alterations or Repairs, General Engineering, General Building, Concrete Contractor, HAZ Easte

**Contact Person** Carole E. Green  
**Email:** carole@cegi-us.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:29 am Carole told Pearl not bidding. Too far for them.

---

**Company** C R & A Custom Apparel inc  
3209 S Main St  
Los Angeles CA, 90007-4104

**Phone Number** 213-749-4440      **Fax Number** 213-749-4446

**Ethnicity:** Hispanic American      **Cert:** WBE,SBE

**Trades** Full Color Vinyl Banners, Banner Stands And Trade Show Visuals, Billboards, Team Banners, Pop Displays, Interior Banners, Canvas Printing, Large Format Digital Printing, Posters, Foamboards, full color banners, billboards, signs, advertising, Large Format Digital Printer, Banners, Vehicle Wraps, Street & Pole Banners, Floor Graphics, Billboards, Flags, Banner Stands, Graphics, Foamboards, Transit Shelters, Sintra, Styrene, Graphic Panels, Point Of Purchase Displays, Display Stands,

**Contact Person** Cory Ritzau  
**Email:** Cory@cracustom.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:31 am Cory told Pearl not bidding. There's nothing for them on this one.

---

**Company** Cabral Roofing & Waterproofing Corporation  
815 West Olympic Boulevard  
Montebello Ca, 90640-

**Phone Number** 323-832-9100 **Fax Number** 323-832-9300

**Ethnicity:** Hispa **Cert:** DBE

**Trades** Demolition, Remove Bridge Item, Modify Bridge Item, Structure Excavation, Ditches Excavation, Clearing & Grubbing, Carpet & Drapes, Elevator, Roofing, Roadway Excavation, Roofing Contractors, Specializing In Hot Built-up-roofing (bur), Cold Process Application, Sbs Modified, Single Ply Membranes (Pvc, Thermoplastic, Elastomeric, Epdm And Cpa), Commercial Steep Roofing (composition, Shakes, Tile And Slate) And Waterproofing.

**Contact Person** Andrew H. Cabral  
**Email:** eloira@cabralroofing.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:33 am Lupe told Pearl is was not on her calendar.

**Company** California Professional Electrical Engineering  
9316 Mabel Avenue  
South El Monte Ca, 91733-

**Phone Number** 626-810-1338 **Fax Number**

**Ethnicity:** Asian **Cert:** DBE, SBE

**Trades** Residential Electrical, Traffic Control System, Traffic Signal Lights, Traffic Signal Loops Detector, Conduit, Pavement

**Contact Person** Van Tan Nguyen  
**Email:** van@cpengineeringinc.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:40 am Traci told Pearl YES. They're bidding as a sub.

**Company** California Watershed Engineering  
2067 Northam Dr Ste 100  
Fullerton Ca, 92833

**Phone Number** 714-262-0180 **Fax Number** 714-526-7500

**Ethnicity:** Asian **Cert:** SBE, DBE

**Trades** Npdes Permit Compliance Stormwater Management Swppp Water Pollution Control Program Wpcp Susmp Tmdl Watershed Management Training Inspections Spcc Regulatory Permitting Water Resources Best Management Practices Bmp Water Quality Monitoring Erosion Cont, Civil Engineering, Consultant, Engineering

**Contact Person** Vikram Bapna  
**Email:** Info@cwecorp.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:43 am Pearl left msg. EM reminder.

**Company** Campos And Associates/Jose Campos Trucking  
325 Yolanda Ave  
Santa Rosa Ca, 95404-

**Phone Number** 707-326-3244 **Fax Number** 707-579-8577

**Ethnicity:** Hispa **Cert:** DBE

**Trades** Trucking & Courier Services, Ex. Air, Flat Bed Trucking, Trucker, Bottom Dump Trucking

**Contact Person** Jose G. Campos  
**Email:** jtraining@att.net

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:43 am Jose told Pearl not bidding. It's out of my area to be competitive.

**Company** Cantanni Tractor  
427 Yucca Road  
Fallbrook CA, 92028

**Phone Number** 760-427-9292 **Fax Number** 760-728-9641

**Ethnicity:** NativeAm **Cert:** DBE

**Trades** Clearing, Grubbing, Roadway Excavation, Structure Excavation, Structure Bgackfill, Ditches Excavation, Demolition, General Engineering, Earthwork and Paving Contractor

**Contact Person** Michael J Cantarini  
**Email:** kimosavy@ymail.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:47 am Michael told Pearl not bidding. They're tied up on projects for the next couple of months.

---

**Company** CAP Construction  
12570 Slaughterhouse Canyon Road  
Lakeside CA, 92040

**Phone Number** 619-888-0295      **Fax Number** 619-655-3101

**Ethnicity:** Cauc      **Cert:** DBE

**Trades** Poured Concrete Foundation & Structure Contractors NAICS 238110, Clearing & Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Ditches Excavation, Concrete Structure, Minor Concrete Structure, Construction Management, Retainer Walls, Construction Clean Up, Demolition, General Engineering, Concrete Contractor

**Contact Person** Patricia Thornburg

**Email:** capconst@yahoo.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:50 am Busy. 10:57 am Busy. Pearl emailed reminder.

---

**Company** Castillo Contractors Corporation  
14057 Paramount Blvd., Suite B  
Paramount Ca, 90723-

**Phone Number** 562-531-9074      **Fax Number** 562-531-9075

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Concrete Structure, Poured Concrete Foundation & Structure Contractors NAICS 238110

**Contact Person** Xavier Castillo

**Email:** castillocorp@dslextreme.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:52 am Phone number changed to 562.531.9075. No answer. Pearl emailed reminder.

---

**Company** Choctaw Construction Company, Inc.  
23839 Oak Meadow Drive  
Ramona Ca, 92065-

**Phone Number** 760-789-8713      **Fax Number** 760-789-3790

**Ethnicity:** Nat A      **Cert:** DBE, SBE ELBE

**Trades** Housing & Urban Development, Building construction, General Building Contractor, Ground Up Turn Key Buildings, Tenant Improvements, Site Improvements, Soft Demolition, Concrete, Wood & Metal Framing, Drywall, Flooring, & Painting

**Contact Person** John Ili Hartung

**Email:** choctawco@cox.net

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:55 am John answered while Pearl was leaving msg. Said we will not be bidding.

---

**Company** Citywide Engineering, Inc.  
1959 S Hoover St.  
Los Angeles CA, 90007

**Phone Number** 213-368-4287      **Fax Number** 213-368-5208

**Ethnicity:** Asian Pacific      **Cert:** DBE

**Trades** Does Not Bid Caltrans. Does Not Bid as a Sub. PLANE ASPHALT CONCRETE; REMDVE BRIDGE ITEM; MDDIFY BRIDGE ITEM; CLEARING & GRUBBING; DUST PALLIATIVE; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; SHAPED BEDDING; STRUCTURE BACKFILL; DITCHES EXCAVATION; JACKED WELDED STEEL PIPE; METAL BEAM GUARD RAILING; METAL RAILING; BUILDING CONSTRUCTION; SMALL STRUCTURES; ADDITIONS, ALTERATIONS OR REPAIRS; C9854 PAINTING STRUCTURES;  
A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;

**Contact Person** Daniel Yjune

**Email:** daniel@union-ccc.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 10:58 am Daniel told Pearl they do not bid Caltrans Projects, nor do they bid as a sub.

---

---

**Company** Construct Alliance Inc.  
2768 Ashwood Circle  
Fullerton CA, 92835

**Phone Number** 714-878-5255      **Fax Number** 714-256-9123

**Ethnicity:** Hisp      **Cert:** DVBE DBE SBE

**Trades** General Engineering, General Building, Concrete structure, minor concrete structure, concrete surface finish, sound wall (masonry block - concrete); concrete curb & sidewalk, Buildings construction, Additions, Alterations or Repairs. 236115, 236116, 236118, 236220, 237310

**Contact Person** Pedro Camalich  
**Email:** constructalliancepc@gmail.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 11:00 am Pearl left voice mail for Pete. Emailed reminder.

---

**Company** Cooks and Son, Inc.  
4134 Odie Lane  
Santa Maria CA, 93455

**Phone Number** 805-260-1463      **Fax Number** 805-937-5473

**Ethnicity:** Black      **Cert:** DBE

**Trades** Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Grading, Ditches Excavation, Demolition, Engineering Contractor

**Contact Person** Charles Henderson Jr.  
**Email:** changing2ink@gmail.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 11:03 am Pearl left voice mail for Adrienne. Emailed reminder.

---

**Company** Co's Traffic Control Inc  
P O Box 1101  
Del Mar Ca, 92014

**Phone Number** 858-259-0300      **Fax Number** 619-239-8300

**Ethnicity:** Caucasian      **Cert:** SBE, DBE

**Trades** Equipment Rental Leasing N.e.c. Business Services, construction area signs, electrical & signals, message signs, lighting & sign illumination, traffic control systems

**Contact Person** Colleen Bechtel  
**Email:** bids@costraffic.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 11:05 am Edith told Pearl not bidding. They're way too busy and certainly can't do any jobs that far right now.

---

**Company** Cpr Trucking  
12825 Arroyo Street  
Sylimar Ca, 91342-

**Phone Number** 818-837-8333      **Fax Number** 818-837-8322

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Trucker, truck rental, truck broker, flat bed trucking, bottom dump trucking

**Contact Person** felicia  
**Email:** natalie@cprtrucking.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 11:08 am Natalie told Pearl OK. I'll send a quote right away.

---

**Company** Crane Rental Service  
1901 W Collins Ave  
Orange Ca, 92867

**Phone Number** 714-997-3100      **Fax Number** 714-997-7810

**Ethnicity:**      **Cert:** WBE SBE DBE

**Trades** Construction, Mining and Forestry Machinery and Equipment Rental and Leasing; Crane

**Contact Person** Cathy Greinke  
**Email:** pat@cranerentalservice.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 11:10 am Pat didn't know. Said send reminder to pat@cranerentalservice.com

---

---

**Company** Craneworks  
2585 Nicholson Street  
San Leandro Ca, 94577-

**Phone Number** 510-357-4000      **Fax Number** 510-357-4099

**Ethnicity:** Asian      **Cert:** DBE, SBE

**Trades** (do not rent cranes) Heavy Equipment Rental, construction equipment rental, Industrial Machinery Equipment Overhead Traveling Cranes Hoists Monorail Systems Machinery And Pumps Home Improvement Certification Business Services N.e.c.

**Contact Person** R. Vijaykumar

**Email:** vijay@craneworksinc.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 11:15 am Tammy told Pearl they are a crane manufacturer. They do not rent equipment.

---

**Company** Cre8ive Engineering, Inc.  
77-770 Country Club Drive  
Palm Desert CA, 92211

**Phone Number** 760-200-8889      **Fax Number** 760-200-1116

**Ethnicity:**      **Cert:** DBE

**Trades** Paving Asphalt (asphalt concrete) Plumbing, Fire Protection Contractor, General Engineering Contractor, Plumbing Contractor

**Contact Person** Regina Castro

**Email:** cre8iveEngineering@gmail.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 11:19 am Pearl left msg. Emailed reminder

---

**Company** CT Concrete Cutting, Inc.  
26341 Jefferson Ave  
Murrieta CA, 92562

**Phone Number** 951-698-7745      **Fax Number** 951-698-0795

**Ethnicity:**      **Cert:** DBE

**Trades** Roadway Excavation, Grading, Structure Excavation, Ditches Excavation, Groove & Grind Pavement, Concrete Structure, Minor Concrete Structure, Concrete Surface Finish, Concrete Curb & Sidewalk, Cutting 237110, 237310, 238910, 238990

**Contact Person** Christopher Tompkins

**Email:** dana-ct@verizon.net

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:04 pm Dana told Pearl not bidding.

---

**Company** Cutting Edge Concrete Services, Inc  
18020 National Trails Hwy  
Dro Grande CA, 92368-9593

**Phone Number** 760-955-2888      **Fax Number** 760-955-2922

**Ethnicity:** Hispanic American      **Cert:** WBE

**Trades** Concrete / Ac Pavement, Roads / Airfield Rehabilitation/sawing, Joint Widening/sealing, Rip-rap And Aggregate Mining & Crushing, Demolition / Site Preparation, Piers/bridges, Waterfront Construction heavy civil const., airfield highway, concrete slip form paving

**Contact Person** Leticia M. Schulthess

**Email:** monique@cecsinc.net

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:08 pm Monique told Pearl not bidding.

---

**Company** Deltech Engineering, Inc.  
1701 E Edinger Ave  
Santa Ana Ca, 92705

**Phone Number** 714-495-9755      **Fax Number** 714-384-4594

**Ethnicity:** Black      **Cert:** DBE/UOBE

**Trades** Roadway Excavation, Paving Asphalt (Asphalt Concrete), Feasibility Studies, Safety Studies, Asbestos Removal/Abatement, Hazardous Waste

**Contact Person** Mr. Ebbiteanga I Abili

**Email:** abili@deltechengineeringinc.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:08 pm Ebbiteanga told Pearl YES. He will send quote.

---

**Company** Diamond D General Engineering, Inc.  
32500 State Highway 16  
Woodland Ca, 95695-

**Phone Number** 530-662-2042      **Fax Number** 530-662-6770

**Ethnicity:** Asian      **Cert:** DBE, SBE MBE

**Trades** Structure Excavation, structure backfill, roadway excavation, embankment construction, ditches excavation, demolition, clearing & grubbing, building construction, Heavy Civil Construction, Ecological Restoration, Excavation, Earthwork, Site work, Demolition, Erosion Control, Underground, Flood Control Structures, utilities, Dams, Levees, Roads, bridges, Paving, Site work For Ada Compliance. grading, dams, levees, pipe

**Contact Person** Laura Defty  
**Email:** sdefty@ddge.net

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:10 pm Adam told Pearl not bidding. Too far.

**Company** Dillard Environmental Services  
3120 Camino Diablo Rd  
Byron Ca, 94514-

**Phone Number** 925-634-6850      **Fax Number** 925-634-0874

**Ethnicity:** Cauc      **Cert:** DBE, SBE

**Trades** Clearing & Grubbing, Trucking, Structure excavation, structure backfill, roadway excavation, hazardous waste collection & disposal, hazardous substance removal, flat bed trucking, ditches excavation, demolition, clearing & grubbing, bottom dump trucking

**Contact Person** Patricia Dillard  
**Email:** melissar@dillardenv.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:12 pm Pat told Pearl not bidding.

**Company** Dirt & Aggregate Interchange, Inc  
20905 N.e. Sandy Boulevard  
Fairview Or, 97024-9772

**Phone Number** 503-661-5093      **Fax Number** 503-669-1192

**Ethnicity:** Asian      **Cert:** DBE

**Trades** Guard railings & barriers, adjust roadway items, clearing & grubbing, Metal Beam Guard Railing, Embankment Construction, Object Marker, Structure Excavation, roadway excavation, metal railing, metal beam barrier, guard railings & barriers, clearing & grubbing

**Contact Person** Henry Pelfrey  
**Email:** contractor@dirtagg.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:14 pm Henry told Pearl not bidding.

**Company** Dlw Trucking\*\*  
10108 Wadsworth Ave  
Los Angeles Ca, 90002-

**Phone Number** 310-349-9412      **Fax Number** 323-563-2301

**Ethnicity:** Black      **Cert:** DBE

**Trades** Bottom Dump Trucking, Trucker

**Contact Person** Tina Blankenship  
**Email:** luv2dip66@aol.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:16 pm Tina told Pearl not bidding.

**Company** DM Trucking  
2872 W Keys Lane  
Anaheim CA, 92804

**Phone Number** 714-392-8688      **Fax Number**

**Ethnicity:** Hisp      **Cert:** DBE

**Trades** Super 10 Dump Truck, Trucker, Trucking

**Contact Person** Greg Campos  
**Email:** dfmcampos@aol.com

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:18 pm Greg told Pearl not bidding. It's a little too far for me.

---

**Company** Dominguez Construction Company, Inc.  
5563 Fleetwell Ave  
Azusa CA,  
**Phone Number** 626-962-5000      **Fax Number** 626-962-5055  
**Ethnicity:** Hispa      **Cert:** DBE MBE  
**Trades** Masonry, Concrete & Cement, Concrete Washouts, Poured Concrete Foundation & Structure Contractors NAICS 238110  
**Contact Person** Rudolfo Dominguez  
**Email:** rsl@dominguezconst.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:20 pm Stella told Pearl there's nothing on her desk for that one.

---

**Company** E A R - Environmental Assessment And Remediation Management,  
4097 Trail Creek Road  
Riverside Ca, 92505-  
**Phone Number** 951-735-5575      **Fax Number** 951-735-8775  
**Ethnicity:** Other      **Cert:** DBE, SBE  
**Trades** Clearing & Grubbing, Demolition, Ditches Excavation, Pipeline Trenching, Right of Way Engineer, Roadway Excavation, Structure Backfill, Structure Excavation  
**Contact Person** Michelle Corning  
**Email:** dhanderson@earmanagement.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:22 pm Melissa told Pearl not bidding.

---

**Company** E E Electric, Inc  
11127 Calabash Avenue  
Fontana Ca, 92337-  
**Phone Number** 909-829-7818      **Fax Number** 909-829-0118  
**Ethnicity:** Hispa      **Cert:** DBE, SBE  
**Trades** Electrical, Industrial Machinery (nec), Residential Electrical, Traffic Control Systems, Electrical Utilities Poles Cables Conversions Streetlights Maintenance Vaults Underground Overhead Meters, high voltage utility cables, does street lights, utility pole change-outs/replacements, utility pole conversion, bury cables underground  
**Contact Person** Henry Escajeda  
**Email:** henry@ee-electric.net  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:23 pm Geraldine told Pearl "I don't think so."

---

**Company** E. Jasper Wrecking. (demo) & Trkg  
9326 S. Vermont Ave.  
Los Angeles Ca, 90044-  
**Phone Number** 323-754-9877      **Fax Number** 323-754-8558  
**Ethnicity:** Black      **Cert:** DBE MBE WBE  
**Trades** 238910/484110LICENSES: C12, C21 Trucker, structure excavation, structure backfill, roadway excavation, flat bed trucking, ditches excavation, demolition, clearing & grubbing, bottom dump trucking 238910 / 484110  
**Contact Person** Lynn Jasper  
**Email:** Ejasperdemotrg@aol.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:25 pm Pearl left msg. EM reminder.

---

**Company** Empire Steel Inc.  
1058 Rain Lily Way  
San Bernardino Ca, 92427  
**Phone Number** 909-509-5926      **Fax Number** 909-509-5927  
**Ethnicity:** Asian Pacific      **Cert:** DBE/UDBE SBE  
**Trades** Reinforcing Bar Section, Cast-in-drilled-hole concrete piling, reinforced concrete crib wall, reinforcing steel, steel structures, reinforced concrete pipe, concrete barrier  
**Contact Person** Saroeung Poch  
**Email:** tammy@empiresteelinc.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 Tammy emailed not bidding.

---

<b>Company</b>	Executive Lighting Services 1141 North Cosby Way, Ste. A Anaheim Ca, 92806-		
<b>Phone Number</b>	714-632-5353	<b>Fax Number</b>	714-632-5093
<b>Ethnicity:</b>	Hispa	<b>Cert:</b>	DBE, SBE
<b>Trades</b>	Traffic Control System, residential electrical		
<b>Contact Person</b>	Guerra Guerra		
<b>Email:</b>	armando@executivelighting.com		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11/5/14 1:27 pm Victoria told Pearl not sure. Checked with estimating. Not bidding.		

---

<b>Company</b>	G & F Concrete Cutting Inc P O Box 10215 Santa Ana Ca, 92711		
<b>Phone Number</b>	714-648-0397	<b>Fax Number</b>	714-550-0624
<b>Ethnicity:</b>	Hispanic	<b>Cert:</b>	UDBE/SBE/OBE/WBE
<b>Trades</b>	Building Moving Wrecking Concrete Cutting Core Drilling Wall Sawing Flat Sawing Backhoe And Skid Steer, Demolition, Structure Excavation, Roadway Excavation, Concrete Structure		
<b>Contact Person</b>	Dan		
<b>Email:</b>	dan@gfconcretecutting.com		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11/5/14 1:29 pm Fallon told Pearl not sure. Send reminder.		

---

<b>Company</b>	G Q Trucking Co. 1360 Brentwood Circle Corona CA, 92882		
<b>Phone Number</b>	909-496-1343	<b>Fax Number</b>	951-427-3801
<b>Ethnicity:</b>	Black	<b>Cert:</b>	DBE
<b>Trades</b>	Trucker for hire		
<b>Contact Person</b>	Gregory Quarles		
<b>Email:</b>	gqtrucking@yahoo.com		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11/5/14 1:30 pm Gregory told Pearl not bidding.		

---

<b>Company</b>	G. O. Rodriguez Trucking 16155 East First Street Irwindale Ca, 91706-		
<b>Phone Number</b>	909-596-3747	<b>Fax Number</b>	626-815-8671
<b>Ethnicity:</b>	Hispa	<b>Cert:</b>	DBE
<b>Trades</b>	Trucker, flat bed trucking, bottom dump trucking		
<b>Contact Person</b>	George Rodriquez		
<b>Email:</b>	george@meangreenfleet.com		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11/5/14 1:32 pm Claudia told Pearl not sure. Send EM reminder.		

---

<b>Company</b>	Gaspar Transportation Inc. 3644 Packard St Riverside CA, 92519		
<b>Phone Number</b>	951-233-4749	<b>Fax Number</b>	866-827-4231
<b>Ethnicity:</b>	Hisp	<b>Cert:</b>	DBE
<b>Trades</b>	Trucker for hire		
<b>Contact Person</b>	Ernesto Garpar-Avila		
<b>Email:</b>	gaspartrucking@sbcglobal.net		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11/5/14 1:34 pm Oscar told Pearl he'll send quote first thing in the morning.		

---

<b>Company</b>	Geo-cal, Inc P.o. Box 9493 San Bernadino Ca, 92427-		
<b>Phone Number</b>	909-880-1146	<b>Fax Number</b>	909-880-1557
<b>Ethnicity:</b>	Hispa	<b>Cert:</b>	DBE, SBE
<b>Trades</b>	Environmental Quality, construction management, General Engineering Well Orilling Water Hazardous Substance Removal Certification Home Improvement		
<b>Contact Person</b>	Ileana Viscal-olivier		
<b>Email:</b>	INFO@GEO-CAL.COM		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11/5/14 1:36 pm Pearl left msg. EM reminder.		

#####

**Company** Got Dirt? Transport  
17433 Filbert Street  
Fontana CA, 92335

**Phone Number** 909-549-8220 **Fax Number** 909-854-9643

**Ethnicity:** Hisp **Cert:** DBE

**Trades** Trucker for hire

**Contact Person** Don Luna

**Email:** gotdirtrucking@att.net

**Call Results** 11-01-14: Sent Email Solicitation. 11/5/14 1:38 pm. Don told Pearl he'll have a look at it when he gets back in the office. Send Email

**Company** Granitex Construction Co., Inc.  
185 E Paularino Ave, Ste D  
Costa Mesa Ca, 92626

**Phone Number** 714-424-0622 **Fax Number** 714-424-0552

**Ethnicity:** Caucasian **Cert:** DBE/UDBE SBE

**Trades** Concrete Structure, General Building Contractor, Poured Concrete Foundation Does not do roads

**Contact Person** Janet Hamis

**Email:** jim@siteworkscsi.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:40pm Pearl talked to Janet, NOT BIDDING!

**Company** H P Trucking  
3144 W 77th Street  
Los Angeles CA, 90043

**Phone Number** 323-321-2554 **Fax Number** 323-971-5509

**Ethnicity:** Black **Cert:** DBE

**Trades** Trucker

**Contact Person** Herbert Palmer

**Email:** herbertpalmer70@yahoo.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:40 pm Pearl talked to Herbert, NOT BIDDING too busy!

**Company** H. K. Electrical  
17428 Lahey St.  
Granada Hills Ca, 91344-

**Phone Number** 818-831-8800 **Fax Number** 818-832-9192

**Ethnicity:** Cauc **Cert:** DBE WBE

**Trades** Traffic Control System, residential electrical 238210

**Contact Person** Eliza Khatcherian

**Email:** eiiza@hkelectricalinc.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:44 pm, Pearl left message, sent E-Mailed reminder.

**Company** H2 Environmental  
13122 6th St  
Chino CA, 91710-4105

**Phone Number** 909-628-0369 **Fax Number** 909-613-5845

**Ethnicity:** Hispanic American **Cert:** WBE, SBE

**Trades** Asbestos Lead & Mold: Building inspection/survey, Project Monitoring/oversight, Condition Assessment, Abatement Project Design, Clearance, air monitoring, asbestos, consulting, lead, mold, project oversight, survey, testing

**Contact Person** Amy De Santiago

**Email:** erika@h2env.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:46 pm, Pearl talked to Monica NOT BIDDING.

**Company** Hernandez Trucking  
2910 W. Wisteria Place  
Santa Ana Ca, 92704-

**Phone Number** 714-973-2133 **Fax Number** 714-973-4616

**Ethnicity:** Hispa **Cert:** DBE

**Trades** Sand & Gravel, Haul away debris, concrete, asphalt regional trucking service, Petroleum or Chemical Trucking. Road cargo transport

**Contact Person** Mazimino L Hernandez

**Email:** vivavilla25@hotmail.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:48 pm, Pearl left message via Sprint, sent E-Mailed reminder.

#####

---

**Company** High Light Electric, Inc.  
7000 Jurupa Ave.  
Riverside Ca, 92504-

**Phone Number** 951-352-9646      **Fax Number** 951-352-2498

**Ethnicity:** Hispa      **Cert:** MBE

**Trades** 238210 Traffic Control System, electric services, consultant, combination utility services

**Contact Person** Erwin Mendoza

**Email:** estimating@hieincusa.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:50 pm, Pearl talked to Erwin, Gobai Road Sealing will sent quote and ionclude High Light Electrics quote also.

---

**Company** In-line Custom Handrail & Metal Fabrication  
Po Box 2637  
Ramona Ca, 92065-

**Phone Number** 760-789-0282      **Fax Number** 760-789-1915

**Ethnicity:** Hispa      **Cert:** DBE SLBE

**Trades** Guard Railings & Barriers, Pavement Markers

**Contact Person** David Ortiz

**Email:** gary@inlinerail.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:52 pm, Pearl talked to Pam, Their NOT BIDDING.

---

**Company** J F L Electric, Inc  
8257 Compton Avenue  
Los Angeles Ca, 90001-3915

**Phone Number** 323-581-4400      **Fax Number** 323-581-4400

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Traffic Control System, Small structures, retainer walls, residential electrical, residential air conditioning & sheet metal, plastering, masonry, insulation, heating & air conditioning, hardware - rough, hardware - finish, drywall construction, carpentry, air conditioning/sheet metal

**Contact Person** Joe Loera

**Email:** atalkington@jfelectricinc.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:54 pm, Pearl left message in General Mail Box, sent E-Mailed reminder.

---

**Company** Jesmar Construction  
2528 North Oakmount Avenue  
Santa Ana Ca, 92706-

**Phone Number** 714-972-2668      **Fax Number** 714-972-9331

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Water Supply, structure excavation, structure backfill, steel structures, steel crib wall, sewerage systems, sanitary services - nec, roadway excavation, irrigation systems, ditches excavation, develop water supply demolition, clearing & grubbing

**Contact Person** Jesus Hernandez

**Email:** jesmarboring@sbcglobal.net

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:56 pm, Pearl left message, sent E-Mailed reminder.

---

**Company** K.i.p.d., Inc.  
5030 E. 2nd Street, #200  
Long Beach Ca, 90803-

**Phone Number** 562-856-4400      **Fax Number** 562-856-4410

**Ethnicity:** Asian      **Cert:** DBE

**Trades** Lighting, electric lighting & wiring equipment

**Contact Person** Kris Kapadia

**Email:** kk@kapadialighting.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 1:58 pm, Phooone Disconnected!

---

**Company** L. Curtis Truck & Equipment  
P. O. Box 2030  
Redlands Ca, 92373

**Phone Number** 909-335-3411      **Fax Number** 909-335-7499

**Ethnicity:** Caucasian      **Cert:** DBE/UDBE

**Trades** Bottom Dump Trucking, Sanitation System Contractor, Truck Broker

**Contact Person** Jannette Curti

**Email:** lcurtite@aol.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:00pm , Pearl Spoke to Kathy, Shes NOT BIDDING.

---

**Company** LAX Equipment  
830 W Florence Avenue  
Inglewood CA, 90301

**Phone Number** 951-789-8253      **Fax Number** 310-330-2689

**Ethnicity:** Hisp      **Cert:** DBE MBE

**Trades** Construction Equipment Rental, Machinery, Equipment & Supplies, Misc Repair Shops 423810 / 532412 / 811310

**Contact Person** Leticia Soto

**Email:** laxequipment@sbcglobal.net

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:02 pm, Phone Disconnected.

---

**Company** Leslie K Scott Consulting Services  
4267 Marina City Drive #912  
Marina Del Rey Ca, 90292-

**Phone Number** 310-822-3895      **Fax Number** 310-301-3393

**Ethnicity:** Asian      **Cert:** DBE

**Trades** Trucking Terminal Facilities, Management information systems, management & public relations, business administration, consultant, computer, bus terminal & service facilities

**Contact Person** Leslie K. Scott

**Email:** lesscottco@aol.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:04 pm , Pearl left message, sent E-Mailed reminder.

---

**Company** Lin Consulting, Inc.  
21660 E. Copley Dr. # 270  
Diamond Bar Ca, 91765-

**Phone Number** 909-396-6850      **Fax Number** 909-396-8150

**Ethnicity:** Asian      **Cert:** DBE SBE

**Trades** Traffic Engineer, safety studies, feasibility studies, civil engineering, Traffic Transportation Engineer Certified Dbe Mbe Sbe D/m/sbe D/mbe Ps&e Study Planning Transportation Traffic Civil Electrical Its Signal Lighting

**Contact Person** Denwun Lin

**Email:** dlin@linconsulting.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:06 pm , Pearl left message with Marketing Coordinator, sent E-Mailed reminder.

---

**Company** LNA Concrete Structures, Inc.  
15455 Tern Street  
Chino Hills CA, 91790

**Phone Number** 909-393-1493      **Fax Number** 909-393-9363

**Ethnicity:** Hisp      **Cert:** DBE MBE

**Trades** Highway, Street and Bridge Construction / Poured Concrete Foundation and Structure Contracto / Structural Steel and Precast Concrete Contractors / All Other Special Trade Contractors 237310 / 238110 / 238120 / 238990

**Contact Person** Roy

**Email:** lnastructures1@aol.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:08 pm , Pearl spoke with Roy, Yes we are BIDDING!

---

**Company** Long's Directional Boring, Inc  
1476 Bodie Place  
Norco Ca, 92860-

**Phone Number** 951-817-0111      **Fax Number** 951-817-1247

**Ethnicity:** Cauc      **Cert:** DBE SBE

**Trades** Jacked Welded Steel Pipe, develop water supply, Directional Drilling, Directional Boring, Auger Boring, Jack And Bore, Conduit 1

**Contact Person** Kathleen Long

**Email:** longsdirectionalboring@yahoo.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:10 pm ,Pearl spoke to Paula, she didn't know, sent E-Mailed reminder.

---

**Company** Maneri Traffic Control  
47423 Rainbow Canyon  
Temecula CA, 92028

**Phone Number** 951-695-5104      **Fax Number** 951-695-5105

**Ethnicity:** Hisp      **Cert:** DBE

**Trades** Construction Zone Traffic Control , Construction Area Signs, Sign Installation (D42)

**Contact Person**

**Email:** mariamaneri@yahoo.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:12pm. Pearl talked to Ottley, Yes I already faxed a quite in.

---

**Company** Martinez Steel Corporation  
310 N Indian Hill Blvd Pob 812  
Claremont Ca, 91711

**Phone Number** 909-946-0686      **Fax Number** 909-946-8161

**Ethnicity:**      **Cert:** SBE MBE

**Trades** Structural Steel and Precast Concrete Contractors 238120

**Contact Person**

**Email:** jmartinez@martinezsteel.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:18 pm , Pearl Spoke to Devon who said they are NOT BIDDING!

---

**Company** Mattos Equipment Transport  
8567 West Schulte Road  
Tracy Ca, 95304-9148

**Phone Number** 209-835-6609      **Fax Number** 209-835-2401

**Ethnicity:** Hispa      **Cert:** DBE SBE

**Trades** Trucker. misc equipment rental & leasing, heavy equipment rental, flat bed trucking, construction equipment rental, bottom dump trucking

**Contact Person** Richard Mattos

**Email:** rmattos@sbcglobal.net

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:15pm, Pearl left message, sent E-Mailed reminder.

---

**Company** Matzenauer Electric, Inc.  
12115 Lakeside Ave  
Lakeside CA, 92040

**Phone Number** 619-390-4570      **Fax Number** 619-390-4559

**Ethnicity:** Cauc      **Cert:** DBE

**Trades** Traffic Control System, Residential Electric 238210 Electrical Contr. Prefabricated Equipment, Suspended Ceilings

**Contact Person** Diana Towne

**Email:** diana@matzenauer.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:18 pm , Pearl left message, sent E-Mailed reminder.

---

**Company** Maxim Floor Systems  
1189 N. Grove Street  
Bldg. C  
Anaheim Ca, 92806-

**Phone Number** 818-373-5300      **Fax Number** 818-373-5303

**Ethnicity:** Cauc      **Cert:** DBE WBE

**Trades** Floor Covering, concrete base, structural lightweight concrete, decorative concrete

**Contact Person** Karen Klosterman

**Email:** karen@maximfloors.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:20 pm , Pearl spoke with Karen, Job not in their scope of work!

---

#####

---

**Company** Mc Cullough Construction Inc  
66 Campbell Ridge Rd  
Salyer Ca, 95663

**Phone Number** 707-825-1014      **Fax Number** 707-839-3504

**Ethnicity:** Nat A      **Cert:** DBE, SMBE, UDBE

**Trades** Ditches Excavation, Sand & Gravel, Water Supply, Traffic Control System, Structure Excavation, Structure Backfill, Steel Structures, Steel Crib Wall, Roadway Excavation, Residential Electrical, Remove Bridge Item, Modify Bridge Item, Heavy Equipment Rental, Develop Water Supply, Demolition, Construction Equipment Rental, Clearing & Grubbing, Irrigation Systems

**Contact Person** Colleen Mccullough  
**Email:** janellemcc@aol.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:22 pm , Pearl spoke to Jane, thei NOT BIDDING, too far!

---

**Company** MCC Equipment Rentals, Inc.  
32389 Dunlap Blvd  
Yucaipa Ca, 92399

**Phone Number** 909-795-9300      **Fax Number** 909-795-7308

**Ethnicity:** Hispanic      **Cert:** DBE

**Trades** Cement Treated Base, Concrete Base, Asphalt Concrete, Paving Asphalt, Alternative Pipe Culvert, Asbestos Cement Pipe, Reinforced Concrete Pipe, Jacked Reinforced Concrete Pipe, Non Reinforced Concrete Pipe, Corrugated Metal Pipe (CSP), Jacked Corrugated Steel Pipe, Subsurface Drain, Edge Drain, Horizontal Drain, Downdrain, Plastic Pipe, Corrugated Steel Pipe Inlet & Riser, Corrugated Steel Pipe Energy Dissipator, Welded Steel Pipe, Jacked Welded Steel Pipe, Debris Rack Drainage Gate, Reinforced Concrete Sewer Pipe, Clay Sewer Pipe, Asbestos-Cement Sewer Pipe, Cast Iron Sewer Pipe, Sewer Manhole, Junction Chamber, Rock Slope Protection, Sacked Concrete, Water Meter & Temp Facilities, Sewer Connection, Earthwork and Paving Contractor, Pipeline Contractor, Sanitation System

**Contact Person** Jennifer Perkins  
**Email:** jhemandez@mccpipeline.com  
**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:24 pm , Pearl left message, sent E-Mailed reminder.

---

**Company** MSC Construction Inc.  
14 Merriweather Place  
Ladera Ranch Ca, 91694

**Phone Number** 949-276-8056      **Fax Number** 949-276-8058

**Ethnicity:**      **Cert:** DVBE, SBE, WOSB WBE

**Trades** Utilities, Water, Sewer, Excavation, Grading, Paving, Storm Drain Construction, Wells Pipelines, Concrete, General Engineering, General Building Contractor, Concrete, Drainage Services, Infrastructure building and surfacing and paving services, concrete installation and repair services, pipeline services, water and sewer utilities

**Contact Person**      **Email:** vanessa@mscconstruction.net  
**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:18 pm , Pearl left message, sent E-Mailed reminder.

---

**Company** Murthy Transportation  
2832 Alderberry Ct  
Fullerton Ca, 92835-

**Phone Number** 714-350-5542      **Fax Number** 714-774-4620

**Ethnicity:** Asian      **Cert:** DBE

**Trades** Signal, consultant, traffic engineer

**Contact Person** Narasimha Murthy  
**Email:** MURTHY@MTCWORLD.ORG  
**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:28 pm , Pearl left message, sent E-Mailed reminder.

---

---

**Company** Mywi Fabricators, Inc.  
2115 Edwards Avenue  
South El Monte Ca, 91733-

**Phone Number** 626-279-6994      **Fax Number** 626-279-6944

**Ethnicity:** Asian      **Cert:** DBE

**Trades** Steel Structures, steel crib wall, misc primary metal products, jacked welded steel pipe, fabricated structural metal products

**Contact Person** Henry Hong Yue

**Email:** ariosmywi@sbcglobal.net

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:30 pm , Pearl, spoke to Roberta, NOTG BIDDING!

---

**Company** NEI Contracting & Engineering (Nova Electric)  
335 E Street, Suite B  
Chula Vista Ca, 91910-

**Phone Number** 619-425-0513      **Fax Number** 619-425-0675

**Ethnicity:** Hispa      **Cert:** DBE DVBE Self-Cert

**Trades** Building Construction, Traffic Control System, Structure Excavation, Structure Backfill, Small Structures, Signal & Lighting, Signal, Roadway Excavation, Residential Electrical, Message Signs, Lighting, Electric Services, Ditches Excavation, Demolition, Security Fencing, Highway, High Voltage, Sawcutting, Concrete Coring, Water Trucks, Trenching, Access Roads, Communications Services, Combination Utility Services, Clearing & Grubbing

**Contact Person** Eric Barajas

**Email:** info@neicontracting.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:34 pm , Pearl left message, sent E-Mailed reminder.

---

**Company** Nela Enterprises, Inc.  
1740 New Ave., #110  
San Gabriel Ca, 91776-

**Phone Number** 323-595-7511      **Fax Number** 626-281-1064

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Waste Collection And Disposal, trucker

**Contact Person** Luis C. Valenzuela

**Email:** nela.enterprises@yahoo.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:36 pm , Phone Disconnected.

---

**Company** One Time Utility Sales, Inc.  
501 Garfield St  
Santa Ana CA, 92701

**Phone Number** 714-953-5700      **Fax Number** 714-953-5720

**Ethnicity:** Hisp      **Cert:** DBE

**Trades** 423610 Pipe Supplier, Electrical & Signals Supplier

**Contact Person** Brian Elliott

**Email:** juan@onetimeutility.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:38 pm , Pearl spoke with Juan, Will get call back after talking with his Partner, sent E-Mailed reminder.

---

**Company** Payco Specialties, Incorporated  
120 North Second Ave.  
Chula Vista Ca, 91910-

**Phone Number** 619-422-9204      **Fax Number** 619-427-1620

**Ethnicity:** Cauc      **Cert:** DBE SBE SLBE

**Trades** Traffic Control System, thermoplastic traffic striping & marking, sign structure, sandblasting, roadside sign, pavement marking, painted traffic striping & marking, object marker, general building contractor, parking & highway improvement, 238990, 237310

**Contact Person** Rebecca Llewellyn

**Email:** bill@payco.biz

**Call Results** 11-01-14: Sent Email Solicitation. 11/05/14, Bill Emailed "Maybe Bidding" Sent email Reminder 11-5-14.

---

---

**Company** Pelesa Inc.  
1153 Green Street  
Glendale Ca, 91205-

**Phone Number** 818-247-5163      **Fax Number** 818-247-8760

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Structure Excavation, structure backfill, roadway excavation, reinforced concrete sewer pipe, ditches excavation, clearing & grubbing

**Contact Person** Deborah Bermudez

**Email:** leasha5@aol.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:42 pm , Pearl spoke with Debbie, NOT BIDDING!

---

**Company** Quality Equipment Rental  
13940 Rose Avenue  
Fontana CA, 92337

**Phone Number** 909-276-5582      **Fax Number** 888-839-9857

**Ethnicity:** Hisp      **Cert:** DBE

**Trades** Construction Area Signs, Misc Equipment Rental & Leasing

**Contact Person** Jose Luis Segura II

**Email:** qualityequipmentrental@yahoo.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:46 pm , Pearl spoke with Jenny, Will check with Supervisor and call McLaughlin, sent E-Mailed reminder.

---

**Company** R D H Backhoe (don't use)  
4055 Menlo Avenue  
San Diego Ca, 92105-

**Phone Number** 619-572-1781      **Fax Number** -

**Ethnicity:** Hispa      **Cert:** DBE SBE

**Trades** Structure Excavation, structure backfill, roadway excavation, ditches excavation, demolition, clearing & grubbing, General Engineering. Hazardous Substance Removal Certified, 40hrhazwhopper Training, Grading, Backfill, Trenching, Excavating, Construction Clean-up, Emergency Response,

**Contact Person** Richard Dehoyos

**Email:** jd410e@yahoo.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:48 pm , Pearl left message, sent E-Mailed reminder.

---

**Company** R Help Construction Company, Inc  
3255 Grande Vista Drive  
Newberry Park Ca, 91320-

**Phone Number** 805-499-5112      **Fax Number** 805-375-2577

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Structure Excavation, structure backfill, steel structures, steel crib wall, roadway excavation, ditches excavation, demolition, clearing & grubbing, building construction

**Contact Person** Hurtado Roberto

**Email:** roberto@rhelp.net

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:50 pm , Pearl spoke with Lucy, she checked, NOT BIDDING!

---

**Company** R J LaLonde, Inc.  
2508 N Palm Drive  
Signal Hill CA, 90755

**Phone Number** 562-595-6655      **Fax Number** 562-595-8833

**Ethnicity:** Cauc      **Cert:** DBE

**Trades** Construction Equipment Rental, Heavy Equipment Rental

**Contact Person** Janelle Reusch

**Email:** jreusch@rjlaonde.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:46 pm , Pearl Anthony put me in Janelles Vpice Mail, left message, sent E-Mailed reminder.

---

---

**Company** R-b Trucking  
803 Vista Grande Dr  
Santa Paula Ca, 93060-

**Phone Number** 805-207-5876      **Fax Number** 805-525-3699

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Trucker

**Contact Person** Rudolph V. Contreras

**Email:** CONTRERASRUDOLPH@YAHOO.COM

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:46 pm , Pearl left message with Rudolph, sent E-Mailed reminder.

---

**Company** RD Construction General Engineering, Inc.  
1026 Meadow View Court  
Corona CA, 92880

**Phone Number** 951-279-5020      **Fax Number** 951-279-5020

**Ethnicity:** Hisp      **Cert:** DBE SMBE

**Trades** Minor Concrete Structure, Concret eSurface Finish, Concrete Overlay, Drill & Bond

**Contact Person** Ruben Diaz

**Email:** rdconst69@netzero.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 2:56 pm , Pearl left message, sent E-Mailed reminder.

---

**Company** Robinson & Sons, Inc.  
2405 Madroncillo St.  
San Diego Ca, 92114

**Phone Number** 619-750-2274      **Fax Number** 619-286-2274

**Ethnicity:** Black      **Cert:** DBE/UDBE

**Trades** Bottom Dump Trucking, Trucker

**Contact Person** Ronnie Robinson

**Email:** robinson20x@hotmail.com

**Call Results** 11-01-14: Sent Email Solicitation. 1-05-14, 3:00 pm , Pearl could not leace voice mail box is full, sent E-Mailed reminder.

---

**Company** Rock Structures Construction Company  
11126 Silverton Ct.  
Corona Ca, 92881-

**Phone Number** 951-371-1112      **Fax Number** 951-278-2802

**Ethnicity:** Hispa      **Cert:** DBE MBE

**Trades** Rip Rap, Big Rock, Rock Slope Protection, Gabions, Coble Stone Paving

**Contact Person** Antonio T. Paredes

**Email:** rockstructures@sbcglobal.net

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 3:02 pm , Pearl spoke with Lisa, NOT BIDDING

---

**Company** S D Drilling  
24660 E Old Julian Highway  
Ramona Ca, 92065-

**Phone Number** 760-789-4935      **Fax Number** 760-788-9328

**Ethnicity:** Hispa      **Cert:** DBE

**Trades** Clearing & Grubbing, Sanitation System Contractor, Well Drilling, Blasting & Oil Field Work, Structure Excavation, structure backfill, roadway excavation, ditches excavation, demolition, clearing & grubbing

**Contact Person** Ruben Ledezma

**Email:** ledezmaria@hotmail.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 3:04 pm , Pearl spoke with Maria, NOT BIDDING!

---

**Company** Shamrock Base  
3100 North Broadway  
Los Angeles Ca,

**Phone Number** 323-223-2366      **Fax Number** 323-223-2360

**Ethnicity:**      **Cert:** SBE, MBE

**Trades** Base Materials, Aggregates

**Contact Person**

**Email:** sales@shamrockbase.com

**Call Results** 11-01-14: Sent Email Solicitation. 11-05-14, 3:04 pm , Pearl spoke with Bob, He is passing on this one. NO BID!

---

<b>Company</b>	Shenkel Trucking, Inc. 4225 Valley Fair, # 107 Simi Valley Ca, 93063-		
<b>Phone Number</b>	805-857-2919	<b>Fax Number</b>	805-857-2919
<b>Ethnicity:</b>	Cauc	<b>Cert:</b>	DBE MBE WBE
<b>Trades</b>	Bottom Dump Trucking, Flat Bed Trucking, Truck Broker, Trucker 484110 484220		
<b>Contact Person</b>	Madelaine Shenkel		
<b>Email:</b>	mishenkel@gmail.com		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11-05-14, 2:56 pm , Pearl, "Person Not Available" could not leave a message, sent E-Mailed reminder.		
<b>Company</b>	Signs Portal 425 S. Alexandria Ave. #22 Los Angeles Ca, 90020-		
<b>Phone Number</b>	213-880-8112	<b>Fax Number</b>	213-389-9404
<b>Ethnicity:</b>	Asian	<b>Cert:</b>	DBE
<b>Trades</b>	Sign Structure, message signs, lighting & sign illumination, commercial art & graphic design, advertising		
<b>Contact Person</b>	David A. Robles		
<b>Email:</b>	david@signsportal.com		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11-05-14, 3:10 pm , Pearl left message, sent E-Mailed reminder.		
<b>Company</b>	Synergy Electric Company Inc. 10740 Kenney Street Suite 401 Santee Ca, 92071-		
<b>Phone Number</b>	619-596-7688	<b>Fax Number</b>	619-596-0384
<b>Ethnicity:</b>	Cauc	<b>Cert:</b>	DBE
<b>Trades</b>	Traffic Control System, telephone communications, telegraph & other communications, residential electrical, electric services, communications services, nec		
<b>Contact Person</b>	Diane R Keltner		
<b>Email:</b>	drkeltner@synergielectric.com		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11-05-14, 3:12 pm , Pearl spoke with Charlie, NOT BIDDING		
<b>Company</b>	Vt Electric, Inc. 869 W 9th Street Upland Ca, 91786-		
<b>Phone Number</b>	909-985-1755	<b>Fax Number</b>	909-985-8186
<b>Ethnicity:</b>	Asian	<b>Cert:</b>	DBE
<b>Trades</b>	Traffic Control System, residential electrical		
<b>Contact Person</b>	Tony T. Tran		
<b>Email:</b>	VTE.TONY@VERIZON.NET		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11-05-14, 3:14 pm , Pearl spoke with Arianna, she wasn;t sure but took info. If they decide to bid they will send quote. Sned Email Reminder.		
<b>Company</b>	Vu, Nhan 921 W 223rd St Torrance CA, 90502-2246		
<b>Phone Number</b>	310-320-0009	<b>Fax Number</b>	310-320-0309
<b>Ethnicity:</b>	Asian Pacific American	<b>Cert:</b>	WBE
<b>Trades</b>	Asbestos, Lead & Mold Abatement. Fire & Water Remediation Services. asbestos, lead & mold removal		
<b>Contact Person</b>	Nhan Vu		
<b>Email:</b>	Nhan@atozbuilding.com		
<b>Call Results</b>	11-01-14: Sent Email Solicitation. 11-05-14, 3:16 pm , Pearl spoke to Te, Not what we do, NOT BIDDING!		

Ad ID: 11836

Date Of Advertisement: Oct 31, 2014

## J McLaughlin Engeering Co, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified sub-contractors and/or material suppliers for the following project

<b>Project Title:</b>	Caltrans, Replace Pcc Slabs, Mbgr, Cold Planer and HMA SHoulder Overlay, San Bernidino County, 08-0Q7604
<b>Project Location:</b>	In San Bernardino County From Los Angeles County Line To 38/10 Separation. Located in San Bernardino County, CA
<b>Owner:</b>	Caltrans
<b>Bid Date / Time:</b>	Nov 06, 2014 at 02:00 pm

### We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly ,Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

### Bid documents can be viewed at or obtained from:

For more information see website provided  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_biditems.php?q=08-0Q7604](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_biditems.php?q=08-0Q7604) or contact  
 J. McLaughlin for amn appointment for viewing.

Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work

cooperatively with all qualified firms seeking work on this project. JMEDI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

**J McLaughlin Engineering Co, Inc.**

10641 Fulton Ct.

Rancho Cucamonga, Ca 91730

**Phone:** (909) 944-1037 **Fax:** (909) 944-1051

**Email:** [stacie@jmeci.com](mailto:stacie@jmeci.com)

Stacie Ownens

Published on Oct 31, 2014 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573


This solicitation Ad will run in both publications until the bid date.

Logged in as: pearl | Account Info | Logout

# Construction Bid Source

Friday, October 2014 California | Toll Free: (888) 786-9450

Dashboard Projects out to Bid DBE Advertising Good Faith Efforts Owners Document Sources Project Sources Office Manual Reports



Date Of Advertisement: Oct 31, 2014



## J McLaughlin Engineering Co, Inc.

An Equal Opportunity Employer  
is requesting quotations from all qualified

sub-contractors and/or material suppliers for the following project:

**Caltrans, Replace Pcc Slabs, Mbgr, Cold Planer and HMA Shoulder Overlay, San Bernidino County, 00-0Q7604**  
in San Bernardino County From Los Angeles County Line To 38/10 Separation.  
Located in San Bernardino County, CA

Owner: Caltrans

Bid Date: Nov 08, 2014 at 02:00 pm

**We are requesting bids for the following trades and/or material suppliers:**

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

**Bid documents can be viewed at or obtained from:**

For more information see website provided [http://www.dot.ca.gov/hq/esc/oe/wesky\\_ads/oe\\_biditems.php?q=08-0Q7604](http://www.dot.ca.gov/hq/esc/oe/wesky_ads/oe_biditems.php?q=08-0Q7604) or contact J. McLaughlin for an appointment for viewing.

Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10841 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLaughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

**J McLaughlin Engineering Co, Inc.**

10841 Fulton Ct.

Rancho Cucamonga, Ca 91730

Phone: (909) 944-1037 Fax: (909) 944-1051

Email: [stacie@jmecl.com](mailto:stacie@jmecl.com)

Stacie Owens

Published on Oct 31, 2014 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **J. McLaughlin Engineering Co. Inc**

Contact: **Joe McLaughlin**

Address 1: **10641 Fulton Ct**

Address 2:

City: **Rancho Cucamonga** State: **CA**

Zip: **91730** Zip+4:

Phone: **909-944-1037**

Fax: **909-944-1051**

Email: **stacie@jmecl.com**

- Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**  
• **Small Disadvantaged Business (SDB)**  
• **Women Owned Small Business (WOSB)**

Description: **Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Down drain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Sub base, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization**

NAICS Code: **237310**  
**238210**  
**324121**  
**327992**  
**339950**  
**423810**  
**484110**  
**541611**  
**561730**  
**561990**

Place of performance: **CA - California**

Prime Sol. Number: **08-0Q7604 MCLAUGHLIN**

Subcontract Sol. Number: **08-0Q7604 MCLAUGHLIN**

Bid Closing Date: **11/6/2014**

Time: **2:00 PM PDT**

## Pearl Regis

---

**From:** Pearl Regis [pearl@constructionbidsource.com]  
**Sent:** Friday, October 31, 2014 5:26 PM  
**To:** 'info@aba-la.org'  
**Subject:** REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for: 08-0Q604

**J. McLoughlin Engineering Co., Inc.**  
10641 Fulton Court, Rancho Cucamonga, CA 91730  
Phone: 909.944.1037 FAX: 909.944.3112  
CA License # 676575A

*An Equal Opportunity Affirmative Action Employer*

Date: 10/31/2014

To: Asian Business Association [info@aba-la.org](mailto:info@aba-la.org)

REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for: 08-0Q604

**Project :** Replacement Of Concrete Slabs, San Bernardino & Riverside Counties, Caltrans, 08-0Q7604  
**Owner:** Caltrans  
**Bid Date:** **11/06/2014** 2:00 pm (Please respond at least One day prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor Provide all labor, tools and necessary equipment to Replace Bridge Deck And Railing, Repair Bent Caps And Columns In Los Angeles County At Llano At County Line Overhead. 245 Working Days \* 5% DBE Requirement. Work includes construction area signs, type III barricade, temporary gravel bag berm, temporary concrete washout, remove guardrail, temporary concrete washout, remove guardrail, roadway excavation, structure backfill, hot mix asphalt, imported borrow, concrete barrier, pavement marker, mobilization, etc. For more information see website provided  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_biditems.php?q=07-274804](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_biditems.php?q=07-274804)

**We are seeking bids from Local Subcontractors and Suppliers for:**

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php).

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.1051 or email [stacie@imeci.com](mailto:stacie@imeci.com)

---

Thank you for your assistance.

Pearl A Regis  
Construction Bid Source Interactive  
Phone: 831-222-2104 Fax: 209-772-3573 Cell: 209-662-9509  
Web Site: [www.constructionbidsource.com](http://www.constructionbidsource.com)

## Pearl Regis

---

**From:** Pearl Regis [pearl@constructionbidsource.com]  
**Sent:** Friday, October 31, 2014 5:25 PM  
**To:** 'sharon@wcoeusa.org'  
**Subject:** REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for: 08-0Q604

**J. McLoughlin Engineering Co., Inc.**  
10641 Fulton Court, Rancho Cucamonga, CA 91730  
Phone: 909.944.1037 FAX: 909.944.3112  
CA License # 676575A

*An Equal Opportunity Affirmative Action Employer*

Date: 10/31/2014

To: Women Construction Owners & Executives USA [sharon@wcoeusa.org](mailto:sharon@wcoeusa.org)

REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for: 08-0Q604

**Project :** Replacement Of Concrete Slabs, San Bernardino & Riverside Counties, Caltrans,  
08-0Q7604  
**Owner:** Caltrans  
**Bid Date:** **11/06/2014** 2:00 pm (Please respond at least One day prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor Provide all labor, tools and necessary equipment to Replace Bridge Deck And Railing, Repair Bent Caps And Columns In Los Angeles County At Liano At County Line Overhead. 245 Working Days \* 5% DBE Requirement. Work includes construction area signs, type III barricade, temporary gravel bag berm, temporary concrete washout, remove guardrail, temporary concrete washout, remove guardrail, roadway excavation, structure backfill, hot mix asphalt, imported borrow, concrete barrier, pavement marker, mobilization, etc. For more information see website provided  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_biditems.php?q=07-274804](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_biditems.php?q=07-274804)

**We are seeking bids from Local Subcontractors and Suppliers for:**

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php).

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.1051 or email [stacie@jmecl.com](mailto:stacie@jmecl.com)

---

Thank you for your assistance.

Pearl A Regis

Construction Bid Source Interactive

Phone: 831-222-2104 Fax: 209-772-3573 Cell: 209-662-9509

Web Site: [www.constructionbidsource.com](http://www.constructionbidsource.com)

## Pearl Regis

---

**From:** Pearl Regis [pearl@constructionbidsource.com]  
**Sent:** Friday, October 31, 2014 5:24 PM  
**To:** 'info@scmbdc.org'  
**Subject:** REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for: 08-0Q604

**J. McLoughlin Engineering Co., Inc.**  
10641 Fulton Court, Rancho Cucamonga, CA 91730  
Phone: 909.944.1037 FAX: 909.944.3112  
CA License # 676575A

*An Equal Opportunity Affirmative Action Employer*

**Date:** 10/31/2014

**To:** So. Cal Minority Business Development Council Email: [info@scmbdc.org](mailto:info@scmbdc.org)

**REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for: 08-0Q604**

**Project :** Replacement Of Concrete Slabs, San Bernardino & Riverside Counties, Caltrans,  
08-0Q7604  
**Owner:** Caltrans  
**Bid Date:** **11/06/2014** 2:00 pm (Please respond at least One day prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor Provide all labor, tools and necessary equipment to Replace Bridge Deck And Railing, Repair Bent Caps And Columns In Los Angeles County At Llano At County Line Overhead. 245 Working Days \* 5% DBE Requirement. Work includes construction area signs, type III barricade, temporary gravel bag berm, temporary concrete washout, remove guardrail, temporary concrete washout, remove guardrail, roadway excavation, structure backfill, hot mix asphalt, imported borrow, concrete barrier, pavement marker, mobilization, etc. For more information see website provided  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_biditems.php?q=07-274804](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_biditems.php?q=07-274804)

**We are seeking bids from Local Subcontractors and Suppliers for:**

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

**PLEASE DO NOT EMAIL QUOTES.** Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php).

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.1051 or email [stacie@jmecl.com](mailto:stacie@jmecl.com)

---

Thank you for your assistance.

Pearl A Regis

Construction Bid Source Interactive

Phone: 831-222-2104 Fax: 209-772-3573 Cell: 209-662-9509

Web Site: [www.constructionbidsource.com](http://www.constructionbidsource.com)

## Pearl Regis

---

**From:** Pearl Regis [pearl@constructionbidsource.com]  
**Sent:** Friday, October 31, 2014 5:23 PM  
**To:** 'mail@bbala.org'  
**Subject:** REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for: 08-0Q604

**J. McLoughlin Engineering Co., Inc.**  
10641 Fulton Court, Rancho Cucamonga, CA 91730  
Phone: 909.944.1037 FAX: 909.944.3112  
CA License # 676575A

*An Equal Opportunity Affirmative Action Employer*

Date: 10/31/2014

To: Black Business Association [mail@bbala.org](mailto:mail@bbala.org)

REQUESTING PROJECT ASSISTANCE - REQUESTING BIDS FROM DBE Subcontractors and Suppliers for: 08-0Q604

**Project :** Replacement Of Concrete Slabs, San Bernardino & Riverside Counties, Caltrans,  
08-0Q7604  
**Owner:** Caltrans  
**Bid Date:** 11/06/2014 2:00 pm (Please respond at least One day prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor Provide all labor, tools and necessary equipment to Replace Bridge Deck And Railing, Repair Bent Caps And Columns In Los Angeles County At Liano At County Line Overhead. 245 Working Days \* 5% DBE Requirement. Work includes construction area signs, type III barricade, temporary gravel bag berm, temporary concrete washout, remove guardrail, temporary concrete washout, remove guardrail, roadway excavation, structure backfill, hot mix asphalt, imported borrow, concrete barrier, pavement marker, mobilization, etc. For more information see website provided  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_biditems.php?q=07-274804](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_biditems.php?q=07-274804)

**We are seeking bids from Local Subcontractors and Suppliers for:**

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php).

Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.1051 or email [stacie@jmecci.com](mailto:stacie@jmecci.com)

---

Thank you for your assistance.

Pearl A Regis  
Construction Bid Source Interactive  
Phone: 831-222-2104 Fax: 209-772-3573 Cell: 209-662-9509  
Web Site: [www.constructionbidsource.com](http://www.constructionbidsource.com)

# J McLoughlin Engineering Co., Inc.

10641 Fulton Court  
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

*An Equal Opportunity Affirmative Action Employer*

*License #: 676575A*

**Date:** 11/1/2014

**Attn:** Estimator

**To:** MBE/WBE/DBE firms

**Project:** Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation

**Owner:** California Dept. of Transportation

**Bid Date** 11-06-14 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools and necessary equipment to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation. 515 Working Days \* 5% DBE Requirement. Work includes construction area signs, temporary drainage inlet protection, remove guardrail, remove asphalt concrete dike, relocate roadside sign, remove down drain, remove concrete, roadway excavation, minor concrete, pavement marker, mobilization, etc. For more information see website provided

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_biditems.php?q=08-0Q7604](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_biditems.php?q=08-0Q7604)

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Down drain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at

[http://dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://dot.ca.gov/hq/esc/oe/contract_awards_services.html); or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

# **J McLoughlin Engineering Co., Inc.**

10641 Fulton Court  
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

---

*An Equal Opportunity Affirmative Action Employer*

*License #: 676575A*

A follow-up phone call will be made to ascertain, with certainty, your interest in participating with us on this contract. Thank you for your attention and early reply.

Sincerely

*Joe McLoughlin*

Email: [jmeci@aol.com](mailto:jmeci@aol.com)

**J McLoughlin Engineering Co., Inc.**

Powered by [www.constructionbldsource.com](http://www.constructionbldsource.com) DBE Services

X

**Pearl Regis**

---

**From:** Bill Taylor [bill@payco.biz]  
**Sent:** Tuesday, November 04, 2014 9:41 AM  
**To:** pearl@constructionbidsource.com  
**Subject:** RE: Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation

Maybe !

**Bill Taylor,**

Estimator

Payco Specialties, Inc.  
120 North 2nd Avenue  
Chula Vista, CA 91910  
(619) 422-9204

---

**From:** pearl@constructionbidsource.com  
**To:** bill@payco.biz  
**Subject:** Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation  
**Date:** Sat, 1 Nov 2014 16:38:58 -0700

**From:** J McLoughlin Engineering Co., Inc.(An Equal Opportunity Affirmative Action Employer)  
10641 Fulton Court  
Rancho Cucamonga,CA91730  
Phone: 909.944.1037 Fax: 909.944.3112  
License Number: 676575A

**To:** The Estimator  
Payco Specialties, Incorporated  
Chula Vista

**For:** MBE/WBE/DBE firms

**Project:** Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation

**Owner:** California Dept. of Transportation

**Bid Date:** 11-06-14 at 2:00 pm (Please submit bids prior to bid date)

Dear Estimator,

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for the above referenced project. Provide all labor, tools and necessary equipment to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation. 515 Working Days \* 5% DBE Requirement. Work includes construction area signs, temporary drainage inlet protection, remove guardrail, remove asphalt concrete dike, relocate roadside sign, remove downdrain, remove concrete, roadway excavation, minor concrete, pavement marker, mobilization, etc. For more information see website provided [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_biditems.php?q=08-0Q7604](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_biditems.php?q=08-0Q7604)

**Pearl Regis**

X

**From:** Tammy Henry [tammy@empiresteelinc.com]  
**Sent:** Monday, November 03, 2014 11:17 AM  
**To:** pearl@constructionbidsource.com  
**Subject:** RE: Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation

Hi Pearl,

We will not be bidding.

Have a great week!! ☺

Tammy

*response*

**From:** Pearl Regis [mailto:pearl@constructionbidsource.com]  
**Sent:** Saturday, November 01, 2014 4:37 PM  
**To:** tammy@empiresteelinc.com  
**Subject:** Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation

**From:** J McLoughlin Engineering Co., Inc.(An Equal Opportunity Affirmative Action Employer)  
10641 Fulton Court  
Rancho Cucamonga,CA91730  
Phone: 909.944.1037 Fax: 909.944.3112  
License Number: 676575A

**To:** The Estimator  
Empire Steel Inc.  
San Bernardino

**For:** MBE/WBE/DBE firms

**Project:** Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation

**Owner:** California Dept. of Transportation

**Bid Date:** 11-06-14 at 2:00 pm (Please submit bids prior to bid date)

Dear Estimator,

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for the above referenced project. Provide all labor, tools and necessary equipment to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation. 515 Working Days \* 5% DBE Requirement. Work includes construction area signs, temporary drainage inlet protection, remove guardrail,

To	Subject	Sent	Size	Categories
'VTE.TONY@VE...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'drkeltner@syne...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'david@signspo...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'mishenkel@gm...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'sales@shamroc...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'fedezmaria@ho...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'rockstructures...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'robinson20x@h...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'roberto@rhelp...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'rdconst69@net...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'CONTRERASRU...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'jreusch@rjalon...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'roberto@rhelp...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'jd410e@yahoo...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'qualityequipme...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'leasha5@aol.co...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'bill@payco.biz'	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'juan@onetime...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'nela.enterprises...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'info@neicontra...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'naranjogradin...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'ariosmywi@sbc...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'MURTHY@MTC...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'vanessa@mscc...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'jhernandez@m...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'janellemcc@aol...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'karen@maximfl...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'jmartinez@mar...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'longdirectiona...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'inastructures1...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'dlin@linconsult...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'lesscottco@aol...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'laxequipment@...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'lcurtite@aol.co...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'diana@matzen...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'rmattos@sbcgl...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'mariamneri@y...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'kk@kapadialigh...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'jesmarboring@...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'atalkington@jfl...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'gary@inlinerail...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'estimating@hle...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'vivavila25@hot...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'erika@h2env.co...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'eliza@hkelectri...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'herbertpalmer7...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'jim@siteworksc...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'gotdirtrucking...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'INFO@GEO-CA...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'gaspartrucking...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'george@mean...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	

*J. MCLOUGHLIN  
SOLICITATIONS*

To	Subject	Sent	Size	Categories
'gqtrucking@ya...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'dan@gfconcret...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'armando@exec...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'tammy@empir...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'Ejasperdemotr...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'henry@ee-elect...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'dhanderson@e...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'rsl@dominguez...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'dfmcampso@a...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'luv2dip66@aol...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'contractor@dir...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'melissar@dillar...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'sdefty@ddge.n...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'abili@delteche...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'monique@cecsi...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'dana-ct@verizo...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'cre8iveEngineer...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'vijay@cranewor...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'cathy@ecrane...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'natalie@cptruc...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'bids@costraffic...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'Nhan@atozbuil...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'changing2ink@...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'constructallianc...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'daniel@union-c...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'choctawco@co...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'castillocorp@ds...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'capconst@yah...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'kimosavy@yma...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'jtraining@att.net'	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'Info@cwecorp....'	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'van@cpengine...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'eloina@cabrair...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'Cory@cracusto...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'carole@cegi-us...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'wkba@aol.com'	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'b-w-w@live.com'	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'moseskhuu@ya...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'lawym2004@ao...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'besko'	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'frank@kiteclim...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'estimating@ay...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'sales@america...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'mmena@ameri...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'biequipment@...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'acmighting@s...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	
'dennis@accuco...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	18 KB	
'boyzzzz4@aol.c...	Caltrans Contract 08-0Q7604 : Replacement Of Concrete Invitatio...	Sat 11/1/2014 4...	17 KB	

*J. McLOUGHLIN  
SOLICITATIONS*

# J McLoughlin Engineering Co., Inc.

10641 Fulton Court  
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

---

An Equal Opportunity Affirmative Action Employer

License #: 676575A

**Date:** 11/5/2014

**Attn:** Estimator

**To:** MBE/WBE/DBE firms

**Project:** REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7604 : Invitation to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation

**Owner:** California Dept. of Transportation

**Bid Date** 11-06-14 at 2:00 pm (Please submit bids prior to bid date)

---

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools and necessary equipment to Replace Pcc Slabs, Mbgr, Cold Plane And Hma Shoulder Overlay In San Bernardino County From Los Angeles County Line To 38/10 Separation. 515 Working Days \* 5% DBE Requirement. Work includes construction area signs, temporary drainage inlet protection, remove guardrail, remove asphalt concrete dike, relocate roadside sign, remove downdrain, remove concrete, roadway excavation, minor concrete, pavement marker, mobilization, etc.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Time-Related Overhead (LS), Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Drainage Inlet Protection, Temp Concrete Washout, Treat Wood Waste, Remove Guardrail, Remove Asphalt Concrete Dike, Remove Downdrain (EA), Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Roadway Excavation, Embankment, Class 2 Aggregate Subbase, Hot Mix asphalt, Rubberized Hot Mix Asphalt, Tack Coat, Place Hot Mix Asphalt, Drill and Bond, Replace Joint Seal, Corrugated Steel Pipe Down drain, End Anchor Assembly, Entrance Taper, Transition Railing, Crash Cushion, Traffic Stripe, Alternative Flared Terminal System, Alternative In-Line Terminal System, Thermoplastic Pavement Marking, Pavement Marker, Remove Asphalt Concrete Dike, Remove Inlet, Modify Signal & Lighting, Mobilization.

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at [http://dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://dot.ca.gov/hq/esc/oe/contract_awards_services.html); or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Thank you for your attention and early reply.

# **J McLoughlin Engineering Co., Inc.**

10641 Fulton Court  
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

---

*An Equal Opportunity Affirmative Action Employer*

*License #: 676575A*

Sincerely

*Joe McLoughlin*

Email: [jmeci@aol.com](mailto:jmeci@aol.com)

**J McLoughlin Engineering Co., Inc.**

Powered by [www.constructionbidsource.com](http://www.constructionbidsource.com) DBE Services

To	Subject	Sent	Size	Categories
'VTE.TONY@VE...	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'david@signspo...	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'mishenkel@gm...	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'rdconst69@net...	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'rdconst69@net...	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'CONTRERASRU...	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'jreusch@rjalon...	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'jd410e@yahoo...	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'qualityequipme...	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'bill@payco.biz'	REMINDER TO BID to J MCLOUGHLIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'juan@onetime...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'info@neicontra...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'MURTHY@MTC...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'vanessa@mscc...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'jhernandez@m...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'longsdirectiona...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'lesscottco@aol...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'dlin@linconsult...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'rmattos@sbcgl...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'diana@matzen...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'jesmarboring@...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'atalkington@jfl...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'vivavilla25@hot...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'eliza@hkelectri...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'INFO@GEO-CA...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'george@mean...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'dan@gfconcret...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'Ejasperdemotr...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'cre8liveEngineer...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'pat@cranerent...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'changing2ink@...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'constructallianc...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'castillocorp@ds...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'capconst@yah...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'Info@cwecorp...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'wkba@aol.com'	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'moseskhuu@ya...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'lawym2004@ao...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'frank@kiteclim...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'blequipment@...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'dennis@accuco...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	
'boyzzzz4@aol.c...	REMINDER TO BID to J MCLOUGH LIN - Caltrans Contract 08-0Q7...	Wed 11/5/2014 ...	17 KB	

*J. McLOUGHLIN  
FOLLOW UP*

[Login](#) | [New Account](#)

# Construction Bid Source

Monday, October 2014 California | Toll Free: (888) 786-9450

- [Home](#)
- [Projects out to Bid](#)
- [DBE Advertising](#)
- [Good Faith Effort](#)
- [Links](#)
- [Contact](#)
- [About](#)
- [Account Options](#)

E-Mail Address or Username

Password

Login

For Contractors Who Are Serious About Bidding on City, State, County or Federal Construction Projects

[Learn More](#)

### Trending Construction Projects

- Bid Date: 2014-12-30**  
[Prequalification of Contractors - Electric Utility Projects, Anaheim](#)
- Bid Date: 2014-10-23**  
[Electrical, Communications, Security and Integrated Networks Construction Services, San Francisco](#)
- Bid Date: 2020-12-31**  
[DPW Emergency Contractors List \(Continuous Solicitation\) San Francisco](#)
- Bid Date: 2016-06-30**  
[Fire Protection, Fire Alarm & Security Systems Special Services, Continuous Solicitation, San Francisco](#)
- Bid Date: 2014-12-31**  
[Trade Contractors List for Informal Bidding District Projects, Redwood City](#)
- Bid Date: 2014-12-31**  
[General Construction Bid List, Brentwood](#)
- Bid Date: 2014-11-30**  
[Prequalification for Bidding Construction Projects](#)
- Bid Date: 2014-10-17**  
[RFQ Martin Luther King Jr. Medical Center Campus - Medical Office Building, Los Angeles CA](#)
- Bid Date: 2014-10-09**  
[Modernization Project at Imperial and Washington Middle Schools Project, La Habra](#)
- Bid Date: 2014-12-31**  
[RFQ Construction Bid List, Santa Rosa](#)

### Latest DBE Outreach Ads

- [Ross F Carroll, Inc. Pedestrian Improvements Near Aileen Colburn Elementary School & Neighboring Park Project No. 12-1 Bid Call No. 884-14](#)
- [Angotti & Ralphy, Inc. James Lick Interim Housing](#)
- [GOLDEN STATE BRIDGE, INC Replacement of the Embarcadero Bridge](#)
- [Roden Builders, Inc. Exterior Handrail Replacement Multiple School](#)
- [Steve P. Rados, Inc. Woodside Ave Flood Control Improvements Project, San Diego](#)
- [Roden Builders, Inc. James Lick MS Modernization](#)
- [American Civil Constructors West Coast, Inc. Pete Miller Road Bridge at Delta Mendota Canal Bridge Seismic Retrofit and Barrier Replacement](#)
- [GOLDEN STATE BRIDGE, INC Contract No. 05-432804](#)
- [Diarey Construction Inc Replace and Widen Bridge, Reconstruct Ramps and Intersection in San Diego County](#)
- [George Reed, Inc. CALTRANS #03-3F0004, CONSTRUCTION ON STATE HWY. IN YUBA COUNTY ABOUT 12 MILES EAST OF MARYSVILLE FROM MARYSVILLE OVER TO STATE PARK ENTRANCE](#)

### Memberships / Services

[Signup >>](#)

- Owner Membership**  
Post your project, view bidders and see who has viewed your project.
- Basic Membership**  
Our FREE Membership. All the same features as our other membership plans with some limitations.
- Standard Membership**  
Gain an extra set of tool and features to get an edge on the project out to bid information listed on Construction Bid Source!
- Corporate Membership**  
Same as Standard Membership with ability to add and manage up to 5 sub-user accounts.
- DBE Advertising**  
If you do more than 10 DBE Ads per year this is the membership for you. Especially useful and economical if you are bidding on projects year around.
- Good Faith Effort Assistance**  
Good faith efforts are a major part of the bidding process for city, state and federal construction projects. Construction Bid Source has over 16 years of helping contractors get their good faith efforts done!



[Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Construction Links](#) | [Contact](#) | [About](#) | [Terms and Cond.](#)  
[California DBE Database](#) | [Federal CCR Database](#) | [Federal Projects for Bid](#) | [Minority Bus. Dev. Agen](#) | [Federal Vetbiz Registry](#)



© Copyright 1992 - 2014 Construction Bid Source | Toll Free: (888) 786-9450

[Back To Query Form](#)

**Search Returned 156 Records**

Wed Nov 05 17:16:01 PST 2014

**Query Criteria**

District: 08

County: SAN BERNARDINO

Naics Category: 23 Construction

Work Codes: A0110 CASH GRAINS B1440 SAND & GRAVEL C0639 ASPHALT SUPPLIER  
C0651 CONCRETE & CEMENT SUPPLIER C0683 GUARD RAILINGS & BARRIERS  
SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200  
CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE  
ASPHALT CONCRETE C1901 ROADWAY EXCAVATION C2030 EROSION CONTROL C2066  
TEMPORARY EROSION CONTROL C2501 AGGREGATE SUBBASE C3910 PAVING  
ASPHALT (ASPHALT CONCRETE) C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT &  
SEAL CRACKS C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED  
TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC  
STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8605 MESSAGE  
SIGNS, LIGHTING & SIGN ILLUMINATION C8773 Construction Management - Highway, Street  
and Bridge Construction C8794 Environmental - Water Quality

Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	luis@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE  
ASPHALT CONCRETE; C1801 CLEARING & GRUBBING; C1801 ROADWAY EXCAVATION; C1910  
GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES  
EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124  
ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501  
STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8980 DEMOLITIDN;

**Licenses**

A General Engineering Contractor; B General Building Contractor;

**Trucks**

**Gender**

M  
HISPANIC

<b>Ethnicity</b>	
<b>Firm Type</b>	DBE
<hr/>	
<b>Firm ID</b>	218
<b>Firm/DBA Name</b>	A C DIKE CO
<b>Address Line1</b>	2788 VENTURE DR.
<b>Address Line2</b>	
<b>City</b>	LINCOLN
<b>State</b>	CA
<b>Zip Code1</b>	95848
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	email@acdike.com
<b>Contact Name</b>	GEORGETTE MC CLAIN
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	645-7747
<b>Fax Area Code</b>	( 918 )
<b>Fax Phone Number</b>	645-9618
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237990; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

**Licenses** A General Engineering Contractor;

<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE
<hr/>	
<b>Firm ID</b>	36878
<b>Firm/DBA Name</b>	A CONE ZONE, INC
<b>Address Line1</b>	160 N. JOY STREET
<b>Address Line2</b>	
<b>City</b>	CORONA
<b>State</b>	CA
<b>Zip Code1</b>	92879
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	160 N. JOY STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	CORONA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92879
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	elaine@aconezone.com
<b>Contact Name</b>	ELAINE NORLAND
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	734-9535
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	734-2887
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36;
<b>Districts</b>	07; 08; 12;
<b>DBE NAICS</b>	238990; 581990;

**ACDBE NAICS**

---

<b>Firm ID</b>	38919
<b>Firm/DBA Name</b>	CAL-CON PUMPING, LLC
<b>Address Line1</b>	1 AVENUE OF THE PALMS AVE., STE 212
<b>Address Line2</b>	
<b>City</b>	SAN FRANCISCO
<b>State</b>	CA
<b>Zip Code1</b>	94130
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jb.caicon@mac.com
<b>Contact Name</b>	JULIE BERRY
<b>Area Code</b>	( 415 )
<b>Phone Number</b>	401-9838
<b>Fax Area Code</b>	( 415 )
<b>Fax Phone Number</b>	401-7664
<b>Agency Name</b>	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238110;

**ACDBE NAICS**

<b>Work Codes</b>	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
<b>Licenses</b>	C08 Concrete Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	31277
<b>Firm/DBA Name</b>	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
<b>Address Line1</b>	929 OTTERBEIN AVENUE, UNIT E
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91748
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	van@cpengineeringinc.com
<b>Contact Name</b>	VAN TAN NGUYEN
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	810-1338
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	810-1322
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 15; 19; 30; 33; 38; 37;
<b>Districts</b>	06; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238210;

**ACDBE NAICS**

<b>Work Codes</b>	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
-------------------	--

**Licenses** A General Engineering Contractor; C10 Electrical Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 28389  
**Firm/DBA Name** CAPLINGER CONSTRUCTION INC  
**Address Line1** 15824 NORTH CAJON BLVD.  
**Address Line2**  
**City** DEVORE HEIGHTS  
**State** CA  
**Zip Code1** 92407  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail**  
**Contact Name** CHERI J. CAPLINGER  
**Area Code** ( 909 )  
**Phone Number** 880-6200  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 880-6262  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 38;  
**Districts** 07; 08; 12;  
**DBE NAICS** 238910;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;  
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 35073  
**Firm/DBA Name** CAROB VALLEY ELECTRIC, INC.  
**Address Line1** 12035 SLAUSON AVE., SUITE G  
**Address Line2**  
**City** SANTA FE SPRINGS  
**State** CA  
**Zip Code1** 90670  
**Zip Code2** 2277  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** echavez@carobvalley.com  
**Contact Name** EDWARD CHAVEZ  
**Area Code** ( 562 )  
**Phone Number** 907-2105  
**Fax Area Code** ( 562 )  
**Fax Phone Number** 907-2108  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;

**Phone Number** 357-8289  
**Fax Area Code** ( 360 )  
**Fax Phone Number** 357-8225  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990; 541330; 541340; 541811; 541620;

**ACDBE NAICS**

**Work Codes** C8706 DESIGN BRIDGES; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8731 Building Inspection Services; C8785 DRAFTING; C8773 Construction Management - Highway, Street and Bridge Construction;

**Licenses** EC Civil Engineer; EST Structural Engineer;

**Trucks**

**Gender** M

**Ethnicity** ASIAN SUBCONTINENT

**Firm Type** DBE

**Firm ID** 33771  
**Firm/DBA Name** FIBER INTEGRATED, INC.  
**Address Line1** 11930 JUNIETTE STREET  
**Address Line2**  
**City** CULVER CITY  
**State** CA  
**Zip Code1** 90230

**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE

**EMail** mark@morikawa-acada.com

**Contact Name** null MARK MORIKAWA

**Area Code** ( 310 )

**Phone Number** 822-6946

**Fax Area Code** ( 310 )

**Fax Phone Number** 822-0308

**Agency Name** CITY OF LOS ANGELES

**Counties** 00;

**Districts** 00;

**DBE NAICS** 238210; 541511; 541512;

**ACDBE NAICS**

**Work Codes** C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;

**Licenses**

**Trucks**

**Gender** M

**Ethnicity** ASIAN PACIFIC

**Firm Type** DBE

**Firm ID** 4952  
**Firm/DBA Name** FINE GRADE EQUIPMENT, INC.  
**Address Line1** 41729 CIELO VISTA DR  
**Address Line2**  
**City** PALMDALE  
**State** CA  
**Zip Code1** 93551

**Zip Code2**  
**Mailing Address Line1** P.O. BOX 2798

**Mailing Address Line2**

**Mailing City** LANCASTER

**Mailing State** CA

**Mailing Zip Code1** 93539  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** judy@finegradeinc.com  
**Contact Name** JUDY JOHNSTON  
**Area Code** (881)  
**Phone Number** 949-8788  
**Fax Area Code** (881)  
**Fax Phone Number** 722-8900  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 C9908 HEAVY EQUIPMENT RENTAL;  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 41622  
**Firm/DBA Name** FLORES CONSTRUCTION, INC.  
**Address Line1** 1819 LARK ELLEN AVE  
**Address Line2**  
**City** WEST COVINA  
**State** CA  
**Zip Code1** 91781  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** garzy3@yahoo.com  
**Contact Name** EMERIO FLORES  
**Area Code** (909)  
**Phone Number** 322-9240  
**Fax Area Code** (909)  
**Fax Phone Number** 597-8100  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 15; 19; 29; 30; 33; 36; 37;  
**Districts** 03; 06; 07; 08; 11; 12;  
**DBE NAICS** 221310; 237110; 237310; 237990; 541611; 541930;

**ACDBE NAICS**

**Work Codes** C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON  
 ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway,  
 Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778  
 Construction Management - Water and Sewer Line and Related Structure Construction; E4930 COMBINATION  
 UTILITY SERVICES; E4952 SEWERAGE SYSTEMS; I8995 Translations;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 29335  
**Firm/DBA Name** FDRCE TRAFFIC CONTROL, INC.  
**Address Line1** 1478-B NORTH BELMONT RD  
**Address Line2**

Accessibility Options

SBA Search Results

, where

men owned, WOSB, EDWOSB, WOSB joint  
 venture and/or EDWOSB joint venture;  
 the profile location is In: California;  
 the profile's status is Active;  
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is  
 Construction signs;  
 and randomized by original start time of search: 2014-11-05 08:02:24 PM.

Data validation took 0.01 seconds. The count and search queries took 0.05 seconds and 0.18 seconds, respectively.

Displaying profiles 1 - 1 (of 1 profiles matching criteria):

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabilities Narrative
1	<u>HIGHWAY SPECIALTY COMPANY INC</u>	DUSTAN CURRIER	<u>19282 Hollow Ln Redding, CA 96003-9530</u>	TRAFFIC CONTROL AND ROADSIDE SIGNAGE CONTRACTOR PROVIDING LANE CLOSURES, FLAGGING AND TRAFFIC CONTROL EQUIPMENT SALES/RENTALS. SIGN INSTALLATION FROM TEMPORARY CONSTRUCTION SIGNS BUILT IN HOUSE TO PERMANENT FREEWAY SIGNAGE.

No more matches

Refine Search

Save E-mail Addresses for All

delimited by:

semi-colon and space

comma and space

new line

tab

Please notify SAM if you discover any inaccurate contact information (address, e-mail address, fax or phone number) in the way most convenient for you:

For SAM Customer Service, contact:  
Federal Service Desk (8am - 8pm Eastern Time)  
 866-606-8220  
 334-206-7828  
 DSN: 866-606-8220

The structure of this page was last updated 02/01/2013, as part of SBSS 8.1.1.

Accessibility Options

SBA Search Results

, where

men owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;  
 the profile location is in: California;  
 the profile's status is Active;  
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is Asphalt;  
 and randomized by original start time of search: 2014-11-05 08:01:27 PM.

Data validation took 0.01 seconds. The count and search queries took 0.27 seconds and 7.01 seconds, respectively.

Displaying profiles 1 - 25 (of 94 profiles matching criteria):

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	
1	CT CONCRETE CUTTING, Inc. CT CONCRETE CUTTING	TERESA D TOMPKINS	26341 Jefferson Ave Ste B Murrieta, CA 92562-6974	CT Concrete Cutting services. We are 8 Services include S Asphalt Grinding, Paving.
2	Bishop, Inc.	HDLLY PINEDO	1429 W COLLINS AVE ORANGE, CA 92867-5416	roofing, waterproof asphalt paving, co construction, facility management, Ind
3	All Cities Enterprises	RON BREWER	11877 VERNON AVE CHINO, CA 91710-1964	General Constructi Design/Build, Histo roofing, high secur demolition, gradin Construction Mana
4	LARCO DEVELOPMENT INC	Paul Larez	125 E Orange Heights Ln CORONA, CA 92881-8203	General Constructi renovations, altera utilities and servic
5	Cal Valley Construction, Inc.	SHELLEY AVILA	6275 W Bullard Ave Fresno, CA 93722-9320	We are a Woman- performs Heavy C Joaquin Valley & N primarily performe Grading & Paving (
6	Ortiz, Juan B Blue Ox Construction	Juan B Ortiz	3040 National Ave San Diego, CA 92113-2542	Foundations, Fram Restoration, Renov Masonry, Floors, B Concrete, Drywall,
7	PORTILLO CDNCRETE, INC.	Mario Portillo	3527 CITRUS ST LEMON GROVE, CA 91945-1521	General Engineerin and Remodel. Roa Concrete, Asphalt Installation, CCTV, Fence.
8	YANEZ CONSTRUCTION	Jon S. Yanez	29036 Mammoth Dr LAKE ARROWHEAD, CA 92352-0000	Residential and Co Excavation, concrel

Accessibility Options

**SBA Search Results**, where

men owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;  
 the profile location is in: California;  
 the profile's status is Active;  
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is Trucking;  
 and randomized by original start time of search: 2014-11-05 08:00:07 PM.

Data validation took 0.01 seconds. The count and search queries took 1.12 seconds and 8.01 seconds, respectively.

Displaying profiles 1 - 25 (of 285 profiles matching criteria):

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabil Narrat
1	<u>MONTANO PIPELINE</u>	Jose Montano	<u>454 RIVERCREEK CT CHULA VISTA, CA 91914-2017</u>	Pipeline (water, sewer, drain & elec) grading, excavation, footings, concrete, asphalt, demolition, trenching, trench shoring, barge caissons, compacting, surfacing. P drywall, frame doors, wind flooring, plu
2	<u>GOLDEN STATE COURIER SERVICE</u>	VIRGINIA M ELSE	<u>2971 LEMITAR WAY SACRAMENTO, CA 95833-2748</u>	Small Women Owned Same Delivery Bu
3	<u>Islas Tires, Inc.</u> Islas Tires	Gabriela Islas	<u>12328 Carmenita Rd Whittier, CA 90605-4129</u>	Our commere tire compan 24x7x365 tire dealership t offers the fo tire services site road se technicians, repairs, re-treading, po sold tire pr OTR, farm equipment, disposal.
4	<u>Truss Crane, Inc.</u> All Purpose	FRED SMITH	<u>7062 OAK COVE CT OAK HILLS, CA 92344-9015</u>	We offer Or Document

Accessibility Options

SBA Search Results

, where

men owned, WOSB, EDWOSB, WOSB joint  
 venture and/or EDWOSB joint venture;  
 the profile location is in: California;  
 the profile's status is Active;  
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is  
 street sweeping;  
 and randomized by original start time of search: 2014-11-05 07:58:59 PM.

Data validation took 0.01 seconds. The count and search queries took 0,14 seconds and 0.16 seconds, respectively.

Displaying profiles 1 - 1 (of 1 profiles matching criteria):

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabilities Narrative
1	SUNSET PROPERTY SERVICES	Andrea E Howhannesian	16251 CONSTRUCTION CIR W IRVINE, CA 92606-4412	Parking lot, construction and street sweeping; janitorial including daily office cleaning, carpet extraction, window cleaning, floor care; pressure washing with reclamation; hauling; day porter. All construction and T.I. clean up.

No more matches

Refine Search

Save E-mail Addresses for All

delimited by:

semi-colon and space  
 comma and space  
 new line  
 tab

Please notify SAM if you discover any inaccurate contact information (address, e-mail address, fax or phone number) in the way most convenient for you:

For SAM Customer Service, contact:  
Federal Service Desk (8am - 8pm Eastern Time)  
 866-606-8220  
 334-206-7828  
 DSN: 866-606-8220

# Low Bidder

DVBE/ UDBE/ SBE PARTICIPATION

11-24-14A10:21 RCVD

CONTRACT NO: 08-0Q7604

BID DATE: 11-19-14

GENERAL CONTRACTOR:

J. MCLOUGHLIN ENGINEERING, CO., INC.  
10641 FULTON COURT  
RANCHO CUCAMONGA, CA. 91730  
(909) 944-1037

DATE SUBMITTED: 11-21-2014 via Federal Express

DVBE/ UDBE/ SBE PARTICIPATION

# Low Bidder

CONTRACT NO: 08-0Q7604

BID DATE: 11-19-14

GENERAL CONTRACTOR:

J. MCLOUGHLIN ENGINEERING, CO., INC.  
10641 FULTON COURT  
RANCHO CUCAMONGA, CA. 91730  
(909) 944-1037

*\* I Believe This Quote Was Sent With The DBE  
Packet, Just Re-Sending For Confirmation.*

*Thanks*

DATE SUBMITTED: 11-21-2014 via Federal Express

**FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED**

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: November 18, 2014

\*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$50.00 Delivery and pick up charge per unit

\*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$50.00 Delivery and pick up charge per unit

\*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 (7) = \$6,405/month per month

x 8 months

\$50.00 delivery and pick up charge per unit

=> \$ 51,240 -

\*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month ,

\$100.00 Delivery and pick up charge per truck ( mileage fee of \$.50 per mile – portal to portal )

\* All rentals are subject To availability

\* See second sheet for price on sales item's

Submitted by: Sammy Salgado

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_

**FULL TRAFFIC MAINTENANCE, INC.**

State License #780910 DBE/MBE CCA-10186

E-mail fultraffic@sbcglobal.net

**SUB-CONTRACTOR QUOTATION**

Attn: Estimator

08-0Q7604

Date: November 18, 2014

Item	Description	Amount
Option 1	One lane, one direction, two man crew One Mile. Only	\$1434.45
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew.	\$ 717.20
Option 4	For each additional lane add	\$ 110.90
Option 5	For each additional mile add	\$ 110.90
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 110.90
Option 9	City street lane closure/detour	\$1434.45
Option 10	Ramp closure, 1- 4 ramps	\$1434.45
Option 11	Shoulder closures	\$1434.45
Attenuator	Attenuator truck w/driver 8 Hr. shift.	\$1090.15
Option 1a	Two man crew flagging for 8 hour shift.	\$1434.45
Option 1b	Half day price lane closure 2 man crew under 4 hours.	\$1032.80

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

**Additional provisions:**

- A. Shift prices are for eight (8) hours, overtime will be billed at \$105.35 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ½ percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
**If you need a bid for the signs please fax plans to 951-520-9980.**

Thank you for the opportunity,

Sammy Salgado  
Full Traffic Maintenance, Inc.

\_\_\_\_\_  
Signature of Acceptance

Title and Date: \_\_\_\_\_

217 Lewis Court, Corona, Ca 92882 Office: (951) 520-9990 (866) 459-1245 Fax: (951) 520-9980



# FULL TRAFFIC MAINTENANCE INC.

CRASH BARRELS	#200,400 & 700	\$191.50 each
	#1400	\$191.50 each
	#2100	\$191.50 each
CHANNELIZERS	36"	\$15.95 each
BUTYL PADS (8'X8")		\$2.25 each
REFLECTIVE ROLL UP SIGNS	48"X48"	\$93.70 each
REFLECTIVE LEFT PATCH		\$18.10 each
STAY & BRACKET	48"	\$16.00 each
SPRING STAND		\$112.00 each
TYPE I BARRICADE		\$20.40 each
TYPE II BARRICADE		\$25.50 each
TYPE III BARRICADE W/FEET		\$72.10 each
ANSI CLASS II VEST		\$12.500 each (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$16.35 each (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$16.00 each (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$19.50 each (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$38.25 each (add \$3.00 each for x after 2xl)
28" 10LB 6/4 CONE (freeway)		\$15.95 each
28" 7LB 6/4 CONE		\$13.40 each
DELINEATOR W/12LB BASE		\$15.95 each
CUSTOM ALUMIUM SIGNS		( CALL FOR QUOTE )

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM**  
**DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 561990 All Other Support Services


**Licenses**

A General Engineering Contractor

**CERTIFYING AGENCY:**

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008