

Second Bidder


DISTRICT-COUNTY-ROUTE: 08-Riv-15-31.9/52.3
 CONTRACT NO.: 08-0Q8504
 TOTAL BID: \$1,190,126.55
 BID OPENING DATE: May 16, 2013
 BIDDER'S NAME: Autobahn Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
5	Portable CMS		Global Env. Network	\$35,700.00
7	Prepare WPCP		P.O. Box 8068	765.00
9	Prepare Asbestos Compliance Plan		Fountain Valley, CA	2,350.00
11	Prepare Public Safety Plan		714-479-1199 92728 DVBE #24765	875.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation	\$ <u>39,690.00</u>
	<u>3.33</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.


 Signature of Bidder 5/16/13
Date

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

714-769-7025
 (Area Code) Telephone Number

John Korb, Treasurer
 Contact Person (Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

08-22-10250113-8072



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Ventura / Santa Ana / San Bernardino

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE / Est. \$1.28M

GENI Ref. No. 08-0Q8504

Bid Date: 5/16/2013

May 10, 2013

Duration: 135 Working Days

SUBJECT: CA DVBE / SBE QUOTATION **CALTRANS # 08-0Q8504**

08-RIV-15-31.9/52.3; BRIDGE REHABILITATION

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan (LCP) for Traffic Stripe Removal / Pavement Markings (TSR/PM)^{1,3,5,7}

Options:

- | | |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or | \$785.00 |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or | \$1,530.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$2,880.00 |

Item 3 > Construction Area Signs Furnished (Unframed)^{1,3,9,10}

Lump Sum

\$TBD

\$12.00/SqFt for any required (CAS) from sheets 2 & 3; CS-1 & MI-1

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

Item 4 > Traffic Control System (partial)

> Arrow Boards^{1,2,3,8}

- | | |
|--------------------------|-----------|
| 4 Weeks Rate (each unit) | \$585.00* |
| 7 Days Rate (each unit) | \$275.00* |

Item 5 > Portable Changeable Message Signs (partial)^{1,2,3,8}

4 Weeks Rate (each unit)

7 Days Rate (each unit)

BID QUANT MO
4 x 7x \$1,275.00* **35,700!**
\$575.00*

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility.

Item 6 > Job Site Management (partial - Training Services)^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's **Job Site BMP training** / Management requirements.

OR

Lump Sum

\$1,825.00

JSM Package - Option 2

Instructor led, On-Site BMP Awareness training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

- CCO Written Exams
- CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER

- Awareness / Refresher Supervisor
- Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

Item 7 > Prepare Water Pollution Control Program (WPCP)^{1,3,6,7}

Lump Sum (Est. 13 Engineering Drawings)

Option 1.A – *Plan Written by a QSP* \$450.00

Pricing is when GENI is hired as the WPCM conducting inspections.
 See Additional WPCM services below:

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM \$765.00 ✓

Additional WPCP Services:

> **Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project – Option 1.A plus Set up fee \$275 plus: QSP field work from one of GENI's seven CA offices. **For bidding purposes only estimate at \$375.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$300.00/day.**

NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944

Item 9 > Prepare Asbestos Compliance Plan (ACP) for Asbestos Containing Materials (ACM) (partial)^{1,5,7}

Estimated Lump sum (package) for 11 bridges \$10,855.00

(Package includes the following)

1) Asbestos Inspection Work Plan (14-11.11A(3)a) \$1,275.00 ✓

2) Asbestos Sampling and Analysis Report (14-11.11A(3)b) \$1,875.00

3) Asbestos Compliance Plan (14-11.11A(3)d) \$1,075.00 ✓

#) Notification of Demolition to AQMD or APCD (14-11.11A(3)c)

– **not included in price. This is to be completed by the prime contractor.**

4) Training (partial) 14-11.11A(4)c Two hr awareness for up to 10 personnel \$750.00

[Training only does not include Equipment or Medical Surveillance]

5) Asbestos Inspection prior to bridge deck work (14-11.11C(1))

Lab Analysis, tooling (est. 4 samples per bridge) @ \$35.00/sample \$1,540.00

CAC travel and per-diem (assumed to be up to three (3) consecutive days

on site Truck and equipment (daily rate of \$1,195.00) \$3,585.00

6) Mobilization \$475.00

~~\$2,350.~~

Note: Pricing for Item 9 does not include required lane closures for sampling of Joint Seals. Core drilling of concrete may be required and if so additional rental rates for coring equipment will need to be assessed to this proposal at cost plus %15. Backfill material for concrete or Joint Seals is not included in the above noted costs. Contractor is to provide traffic control and employee knowledgeable of these bridges to escort and assist GENI's CAC and technician to / on all bridges

Item 11 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial) ^{1,3,5,7}

Airborne Emissions Monitoring Plan \$875.00 ✓

Lump Sum (package) \$3,470.00[#]

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan \$875.00

Each additional evening (8 hours or less) \$975.00

Each additional test for HMWM (includes pumps & 5 samples) \$525.00

Each additional mobilization \$1,295.00[#]

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report \$775.00

(May be required if time between mobilization require a separate report)

[#] Pricing is with 2 wks written notice confirming date and time of required field work. Less than 2 week notice may increase the price of mobilization to increase by up to \$350.00 per mobilization / false starts.

Item 30 > Furnish Single Sheet Aluminum Signs ^{1,3,9,10}

Lump Sum (0.080" – Unframed) 81 sqft \$1,265.00

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

TOTAL \$ 39,690.