

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P. O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6280

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious drought.
Help save water!*

February 4, 2016

Facsimile: (949) 454-1888

Ramak Sepehri, President
RSB Group, Inc.
20331 Lake Forest Dr. Suite C13
Lake Forest, Ca. 92630

08-0R9504
08-Riv-371-70.6/70.9
B.O. 1/20/2016

Dear Mr. Sepehri:

The Department of Transportation (Caltrans) received a bid submitted by RSB Group, Inc. (RSB) for contract number 08-0R9504 on January 20, 2016. By this letter, Caltrans notifies RSB that its bid is nonresponsive since RSB did not comply with the contracts Revised Standard Specification Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

RSB failed to submit the DBE Commitment form, written confirmations, and Good Faith Efforts documentation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Revised Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "Jeff DeFevere".

JEFF DEFEVERE

Office Chief

Office Engineer, Construction Contract Awards

Division of Engineering Services

**** Transmit Conf. Report ****

P.1
CAL/TRANS PLANS COUNTER

Feb 4 2016 03:50pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919494541888	Normal	04:03:50pm	0'34"	1	OK	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN JR., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P. O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

February 4, 2016

Facsimile: (949) 454-1888

Ramak Sepehri, President
RSB Group, Inc.
20331 Lake Forest Dr. Suite C13
Lake Forest, Ca. 92630

08-0R9504
08-Riv-371-70.6/70.9
B.O. 1/20/2016

Dear Mr. Sepehri:

The Department of Transportation (Caltrans) received a bid submitted by RSB Group, Inc. (RSB) for contract number 08-0R9504 on January 20, 2016. By this letter, Caltrans notifies RSB that its bid is nonresponsive since RSB did not comply with the contracts Revised Standard Specification Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part:

"DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

RSB failed to submit the DBE Commitment form, written confirmations, and Good Faith Efforts documentation by 4:00 p.m. on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsive bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Revised Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JEFF DEFEVERE
Office Chief
Office Engineer, Construction Contract Awards
Division of Engineering Services