

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

N/R 04-24-15A11:36 RCVD

CONTRACT NO.:	08-1C0504	
BID AMOUNT:	\$ 1,996,430.00	
BID OPENING DATE:	April 21, 2015	
BIDDER'S NAME:	HighLand Construction, Inc.	
DBE GOAL FROM CONTRACT %:	8%	
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	\$ 550,728.30

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
23, 24, 26 (Partial)	Electrical	C8608 C8611	Global Road Sealing 10832 Dorothy Ave. Garden Grove, CA 92843 Phone: (714) 893-0845 Cert. #31176	\$ 22,040.00
14 (Partial)	**2 nd Tier Supplier** Supplier of Oil to asphalt material supplier	C0624	LMS Transport 2751 Avalon St. Jurupa Valley, CA 92509 Phone: (951) 616-3828 Cert. #38327	\$304,602.15 X 60% \$182,761.29
7 (Partial)	Prepare WPCP	C8713 C8852	Alfred Civil Engineering 7604 Soquel Way Citrus Heights, CA 95610 Phone: (916) 235-3967 Cert. #41902	\$ 500.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$205,301.29

10.28 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

April 23, 2015

714-538-5156

Date

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 08-1C0504

1-A

GLOBAL ROAD SEALING INC

(Union signatories, UDBE and MBE certified CT# -031176)

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945

DIR #: 1000007714

Subcontract Quotation

Project:	Route 79, Contract 08-1C0504
Location:	Beautmont
Bid Date/Time:	04-21-15 @ 2pm

Item	Description	Quantity	Unit Price	Extension
23	Inductive loop detector	71	240.00	17,040.00
24	Modify Signal	1	LS	4,200.00
26	Maintain existing TMS	1	LS	800.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

\$ 22,040.-

- Sawcut, install inductive loop detector, and Splice to existing DLC
- relocate PPB per plan
- Traffic control
- One mobilization. Additional move in at \$ 1000 ea

EXCLUSIONS:

- Insurance premium in excess of \$2 million, bond premium(add 3 % to above quote if required)
- utility permits and fees, inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- concrete and asphalt restoration
- CMS
- concrete/ Asphalt restoration

Estimator : Tri La

Two weeks notice required for scheduling

[Back To Query Form](#)

Search Returned 1 Records

Wed Apr 22 08:45:13 PDT 2015

Query Criteria

Firm/DBA Name: global road

Firm Type: DBE

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
 A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 ASIAN PACIFIC
 DBE

[Back To Query Form](#)



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@la-grinding.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Vulcan ATTN: Estimating

BID DATE: 4-21-15

PROJECT NAME: Caltrans #08-1C0504

-Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- **Item #: Oil Supply Only:** (1) 807 Tons of PG 64-16 at \$356.00 per Ton (Indexed) = \$287,292.⁻
- **Item # Freight Only:** (1) 807 Tons of PG 64-16 at \$21.45 per Ton to Corona = \$ 17,310.¹⁵
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds. \$304,602.¹⁵
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

X 60% DBE Credit
 = \$182,761.²⁹

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
3. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
4. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2015 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (1) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
7' Cold Mill (2)	\$2,850 (1st 4 Hrs) & \$525 after	Mobe charge included in 4 hr min.
Sweeper – (1)	\$130 per Hr \$140 per Hr (OT) – Portal 2 Portal	4 hr min.
Super Tens (4)	\$88 per hr +	\$95 per hr outside 100 mile radius of Ontario+2 Hrs Travel
Strong Arms (4)	\$95 per hr	\$105 per hr outside 100 mile radius of Ontario+2 Hrs Travel
RGN or Lowboys (3) (equip. transport)	\$125 per hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius
Oil Tankers (2)	\$100 per hr portal to portal	4 hr min
Drayage Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius

This proposal is subject to all Terms and Conditions below.



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

[Back To Query Form](#)

Search Returned 1 Records

Thu Apr 23 07:51:38 PDT 2015

Query Criteria

Firm/DBA Name: lms trans

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

4/19/2015

DBE Certification # 41902
QSD/P Certification # 25398
SB 854 DIR Registration # 1000005898

=====

Subject: 08-1C0504:- Cold Plane, Rubberized Hot Mix Asphalt (Gap Grades), Fog Seal

Attn: Estimator


We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130100	JOB SITE MANAGEMENT	LS	1	\$4,800	\$4,800
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$500	\$500

Job Site Management includes WPCP implementation, monitoring, inspection and training.

Scope does not include provision, transportation, or installation of BMP materials.

Sincerely,



Bori A. Touray PE, QSD/QSP

tourav@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

Unified Certification Program

Ethnicity
Firm Type

BLACK
DBE

[Back To Query Form](#)

Page 3 of 3 04/20/2015 11:01 PM

Fax: +1 (714) 538-5157

To:

Fax: (916) 374-7383

From: Bori Touray

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

Back To Query Form

Search Returned 1 Records

Wed Apr 22 08:46:19 PDT 2015

Query Criteria

Firm ID: 41902
 Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING, INC
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	(916)
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;

ACDBE NAICS

Work Codes

C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning; EC Civil Engineer;

Licenses

Trucks

Gender

M

Ethnicity

BLACK

Firm Type

DBE

Back To Query Form

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 08-1C0504

<u>Item of Work Offered, Services Offered, Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performance and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	N	Y	Y	\$ 2,500.00	0.125%
2	Y	Y	Y	\$ 19,500.00	0.977%
3	Y	Y	Y	\$ 47,150.00	2.362%
4	Y	Y	Y	\$ 600.00	0.030%
5	Y	Y	Y	\$ 7,000.00	0.351%
6	Y	Y	Y	\$ 450.00	0.023%
7	Y	Y	Y	\$ 3,500.00	0.175%
8	Y	Y	Y	\$ 4,450.00	0.223%
9	N	Y	Y	\$ 265,950.00	13.321%
10	Y	Y	Y	\$ 2,475.00	0.124%
11	Y	Y	Y	\$ 535.00	0.027%
12	N	Y	Y	\$ 28,350.00	1.420%
13	N	Y	Y	\$ 6,710.00	0.336%
14	N	Y	Y	\$ 1,364,820.00	68.363%
15	N	Y	Y	\$ 7,910.00	0.396%
16	N	Y	Y	\$ 49,500.00	2.479%
17	Y	Y	Y	\$ 2,520.00	0.126%
18	Y	Y	Y	\$ 7,275.00	0.364%
19	N	Y	Y	\$ 5,925.00	0.297%
20	N	Y	Y	\$ 9,650.00	0.483%
21	N	Y	Y	\$ 41,000.00	2.054%
22	N	Y	Y	\$ 21,910.00	1.097%
23	N	Y	Y	\$ 24,850.00	1.245%
24	N	Y	Y	\$ 6,000.00	0.301%
25					
26	N	Y	Y	\$ 900.00	0.045%
27	Y	Y	Y	\$ 65,000.00	3.256%

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (NEW 12/2014)

Bidder's Name: HighLand Construction, Inc.

Contract No.: 08-1C0504

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment F

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	04/02/15 - 05/05/15	Compliance News Daily Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	04/02/15 - 05/05/15	Compliance News Monthly Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	04/02/15 - 04/21/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	04/02/15 and 04/13/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	04/02/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	04/03/15- via USPS 04/13/15- via Email		Posted notification for minority business to view
City of Los Angeles DBE Database search	04/14/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	04/02/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php See DBE contact log in Attachment D for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

DBE CONTACT LOG

Firm ID	Firm/DBA Name	Contact Name	E-Mail	4-13-15	4-17-15	Fax	4-3-15	Phone	4-20-15	BIDDING	Quote Rcd	
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	✓	✓	510 727-0910	✓	510 727-0900	✓	Y	Y	10:11am - Per Daryl
219	A C DIKE CO	GEORGETTE MC CLAIN	email@acdike.com	✓	✓	916 645-9618		916 645-7747		Y	N	
40447	ABRASIVE BLASTING SERVICE	KATHRYN DENISE KINCAID	dianawinn@abrasiveblastingservice.com	✓	✓	951 786-9081	✓	951 683-4692	✓	Y	N	10:13am - Per Diana
42662	ABT PRODUCTS AND SERVICES LTD	LISA HORCHOS	lhorchos@abt-products.com	✓	✓	631 421-1510	✓	631 421-1500	✓			10:14am - L/M
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	✓	✓	909 989-1576	✓	909 483-4876	✓	N		10:16am - Per Chidi
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	✓	✓	559 453-3250	✓	559 453-2474	✓			10:17am - L/M
12026	AMERC INC.	ASSUNTAETHEL (SUE) MURPHY	amercinc@hotmail.com	✓	✓	951 698-1101	✓	951 677-1078		N		
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	✓	✓	714 384-3988	✓	559 577-9999	✓	N		1:45pm - Ashish
37009	AMERICAN BOBCAT & BACKHOE SERVI	LESLI L. COLLINS	lcollins@ambobcat.com	✓	✓	760 744-6136	✓	760 744-3125		N		
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	✓	✓	408 298-4344	✓	408 929-3949	✓			V/m Full
35795	ANDERSEN ENVIRONMENTAL CONSUL	DENNIS IRONI	info@andersenenviro.com	✓	✓	310 854-0199	✓	310 854-6300		N		Aiden
27172	ARCHULETA CONCRETE CONSTRUCTION	TOMMY R. JR ARCHULETA	archuleta8@aol.com	✓	✓	760 345-8223	✓	760 345-8722	✓	N		1:48pm - Per Tommy Y.
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com	✓	✓	951 943-1692	✓	951 229-5952	✓	N		1:49 pm - Elmo
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com			661 589-9509	✓	661 589-1001		N		Per Debbie
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	BETTY LEA	blequipment@aol.com	✓		559 625-5786	✓	559 805-3656		Y	Y	
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	✓	✓	530 473-2749	✓	530 473-5423	✓	N		1:50 pm - Dee Dee
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	✓	619 258-3515	✓	619 562-7711	✓	N		1:51 pm - Sherry
41963	BLUE CABLE INC	HELINDA NAZARI	helinda@bluecable.com			818 861-7259	✓	818 559-5454		N		Per Frida
10544	BUENA VISTA LANDSCAPE, INC	ANGEL GOMEZ	b.v.landscape@pacbell.net	✓	✓	714 771-2569	✓	714 779-2563	X			1:52 pm - Fax #
36919	CAL-CON PUMPING, LLC	JULIE BERRY	jb.calcon@mac.com	✓	✓	415 401-7664	✓	415 401-9838	✓			1:53 pm - L/M
42065	CALDWELL SPECIALTIES, INC.	JOSEPH A. CALDWELL	alex@caldwellspecialties.com					619 312-2622		N		4/7/15 - Alex
39287	CALI CONCRETE	GUSTAVO VALDERAMMA	gusto@caliconcrete.com	✓	✓	661 398-1382	✓	661 398-8143	✓	N		1:55pm - Amirre
34729	CALIFORNIA CIVIL DESIGN GROUP, INC	MARY WIDMANN	MJ@CACIVILDESIGN.COM	✓	✓	805 484-8635	✓	805 379-9222	✓	N		1:56 pm - MARY
31277	CALIFORNIA PROFESSIONAL ELECTRICAL	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	✓	626 810-1322	✓	626 810-1338	✓	Y	Y	1:57 pm - Trish
37255	CD MONTGOMERY INC.	CARLEY MONTGOMERY	cmontgomery@cdmiconstruction.com			562 296-5125		562 826-2983		N		4/7/15 - Carley
41283	CES LIGHTING, LLC	EMY CASTANEDA	info@cesprolighting.com	✓	✓			818 674-8513	✓			1:59pm - Y/M
40089	CINDY TRUMP INC DBA LINDY'S COLD F	CINDY TRUMP	wegrindasphalt@aol.com	✓	✓	562 697-2039	✓	562 697-2286	✓	Y	N	2:00pm - Brianne
40570	COMBINED EFFORT INC	CHERYL BRANDT	cbrandt@combined-effort.us	✓	✓	800 831-1786	✓	800 728-1100		N		
39772	CONSTRUCT ALLIANCE INC	PEDRO CAMALICH	pcamalich17@gmail.com			714 256-9123	✓	714 878-5255		N		
38004	CONSTRUCTION INSPECTION SPECIALIS	HARRY STEVEN CLARK	steve@cisinspects.com	✓	✓	707 838-1689	✓	707 838-1679	✓	N		2:02pm - Chany
31969	CONTECH CONCRETE TECHNIQUES, INC	JIM GARCIA	contechg@gmail.com	✓	✓	559 251-8821	✓	559 251-8818		N		
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varelacompanies.com	✓	✓	951 695-2801	✓	951 695-2800		N		
40634	CRE8IVE ENGINEERING INC	REGINA CASTRO	cre8iveEngineering@gmail.com	✓	✓	760 200-1116	✓	760 200-8889	✓			2:04pm - L/M
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	✓	951 698-0795	✓	951 698-7745	✓	N		2:05pm - DANA
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	✓	✓	714 384-4594	✓	714 495-9755	✓			2:05pm - L/M
42154	DISABLED AMERICAN VETERAN ENTERI	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓	559 374-6470	✓	559 370-5756	✓	N		2:07 pm - Sean
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com			951 245-1847		951 245-1686		N		Rick

DBE CONTACT LOG

38712	DREAMBUILDER CONSTRUCTION CORP	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698		714 646-3697				
30894	EAGLE ENGINEERING & DEVELOPMENT	WILLIAM RAMIREZ	bramirez@eagleengdev.com	✓	✓	909 444-8311	✓	909 444-5566	✓	N		2:10 pm - Milton
24176	EAGLE ENGINEERING AND CONSTRUCT	CURTIS BROOKS	brooks.curtis@att.net	✓	✓	650 367-8282	✓	650 367-8000	✓			#NOT ACCEPTING CALLS
32769	EAST BAY SIGN CO., INC.	CHRISTINA LAU	christina@bordendecal.com			415 431-9053		415 431-8882		N		4/7/15 - CHRISTINA
37319	ERIC'S BACKHOE SERVICE	ERIC SERRANO				661 269-2222	✓	661 269-2222	✓			2:11 pm - L/M
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	✓	661 722-8900	✓	661 949-8788	✓	N		2:12 pm - John
37305	FORE ENGINEERING CONSTRUCTION, II	CARLOS ALBERTO JAVUERK	foreeng@earthlink.net	✓	✓	714 258-1158	✓	714 258-1100	✓			2:14 pm - # discon.
41700	G & G ELECTRIC INC	GILBERTO CHAVEZ	chvz_glbtr@yahoo.com	✓	✓	951 689-2694	✓	951 572-0196	✓	Y	N	2:14 pm - Gilbert
41740	G2 CONSTRUCTION INC.	JOHN ALVARADO	Jalvarado@g2construction.com	✓	✓	714 748-4244	✓	714 448-8080	✓			2:16 pm - L/M
37053	GATES ENTERPRISES, INC	JOE GATES	kgates.gei@gmail.com	✓	✓	714 382-6801	✓	714 382-6707	✓			2:17 pm - L/M
31176	GLOBAL ROAD SEALING, INC	TRI LA	trila.grsi@yahoo.com	✓	✓	714 893-0945	✓	714 893-0845	✓	Y	Y	2:18 pm - Tri
39391	HERCA TELECOMM SERVICES, INC.	HECTOR CASTELLON	hector.castellon@hercatelecomm.com	✓	✓	951 940-5456	✓	951 940-5941	✓	N		2:19 pm - Michelle
14089	IN-LINE FENCE & RAILING CO., INC	DAVID ORTIZ	julie@inlinerail.com	✓	✓	760 789-0689	✓	760 789-0282	✓	N		2:20 pm - JASON
36741	INDUSTRIAL ELECTRICAL SERVICE	DAVID VILLALVAZO	davidvillalvazo@sbcglobal.net	✓	✓	818 508-6031	✓	818 395-6658	✓			2:21 pm - L/M
42391	INTERNATIONAL GOVERNMENT SERVICE	MARISELA NUNO	mnuno@idegconstruction.com	✓	✓	323 235-8949	✓	323 573-2562	✓			2:23 pm - Resent
38105	JOE RENTERIA, INC	JOE RENTERIA	joerenteriainc@gmail.com	✓	✓	909 463-9154	✓	909 899-5311	✓	N		2:29 pm - Joe
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krccsafety.com	✓	✓	559 732-2684	✓	559 732-0393		Y	N	
38347	KAYLEN ENGINEERING, INC. DBA KAYLE	KAREN JOHNSTON	karen@imaginationmetals.com	✓	✓			559 299-2899	✓			2:30 pm - L/M
30847	KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	✓	✓	661 325-5590	✓	661 872-4602	✓			2:31 pm - L/M
20499	L C PAVING & SEALING, INC.	JOSE SALINAS	marisa@lcpaving.com	✓	✓	760 752-1674	✓	760 752-1743	✓	N		2:32 pm - MARISA
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswppfirm.com	✓	✓	805 929-0501	✓	805 748-8576		Y	Y	
40561	LMN CONCRETE & GRINDING	ANTHONY STEEN	orders@lmncoldmilling.com	✓	✓	951 685-1862	✓	951 616-3828	✓	Y	N	2:59 pm - Damien
31286	LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA	agarcialna@aol.com	✓	✓	909 393-9363	✓	909 393-1493	✓			3:00 pm - NO ANSWER
35670	LOS ANGELES SIGNAL CONSTRUCTION,	CHRISTOPHER MORALES	raymor60@aol.com	✓	✓	909 599-2722	✓	909 599-2201	✓	Y	Y	3:02 pm - Jose
41708	LUCKY BUCKS CONSTRUCTION EQUIPM	NAOMI EVANS	luckybucksequipment@gmail.com	✓	✓			619 460-6190	✓			3:03 pm - #Disconnected
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc.c	✓	✓	707 825-1769	✓	707 825-1014	✓			3:04 pm - L/M
39069	MCC EQUIPMENT RENTALS, INC.	ROSIE SANDOVAL	accounting@mccpipeline.com	✓	✓	909 795-7308	✓	909 795-9300	✓	N		3:05 pm - LORAIN
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	✓	415 455-9960	✓	415 455-9922	✓			3:06 pm - L/M
40628	MICHAEL SANCHEZ SURVEYING	MICHAEL SANCHEZ	sanchezmikea@yahoo.com	✓	✓			951 634-6866	✓			3:07 pm - Maybe
39269	MONTE COLLINS BACKHOE & EQUIPME	DEBORAH SLIMMER	dcslimmer@montecollins.com; info@montecol			562 493-2610		562 430-3715		N		4/8/15 @ 8:27 AM.
38491	MORAS EQUIPMENT AND CONSTRUCT	DAVID MORA	info@morasequipment.com	✓	✓	562 395-5555	✓	562 949-6777	✓			3:09 pm - L/M
38705	MRCI, INC.	ZETA WILLIAMS	mrci@mrci.biz	✓	✓			559 351-2048	✓			3:10 pm - L/M
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceatortiz@aol.com	✓	✓	760 995-4443	✓	951 966-7060	✓			3:11 pm - L/M
22322	OST TRUCKS AND CRANES, INC.	LEON DENNIS ZERMENO	ostcranes@aol.com	✓	✓	805 643-7618	✓	805 643-9963	✓			3:12 pm - L/M
9071	PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificacontracting.com	✓	✓			858 449-0113	✓	N	N	3:13 pm - Sandy
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	619 427-1620	✓	619 422-9204	✓	N	N	3:14 pm - BILL
33891	QUALITY ERECTORS & CONSTRUCTION,	null JESSE ESQUIVEL				707 751-3962		707 746-4198		N	N	PEMB ONLY
4882	R.J. LALONDE, INC.	JANELLE REUSCH	jreusch@rjlalonde.com			562 595-8833	✓	562 595-6655		Y	Y	
34220	RAIL SURVEYORS AND ENGINEERS, INC	PHIL LEONG	pleong@rsecorp.com	✓	✓	650 637-9501	✓	650 637-9500	✓	N		3:16 pm - James
40944	RAMCO GENERAL ENGINEERING CONT	EMILIO RAMIREZ	ramco@socal.rr.com	✓	✓	661 268-7353	✓	818 272-4221	✓			3:17 pm - L/M
2275	REBEL CONCRETE BREAKING SERVICE	JAMES E. HINES	rebelconcretebreaking@yahoo.com	✓	✓	323 563-8311	✓	323 574-9774	✓			3:19 pm - L/M



HighLand Construction, Inc.
DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	4-13-15 4-17-15	Fax #	4-3-15 4-6-15	Phone #	4-21-2015	Bidding Y/N	Quote Recd Y/N	NOTES
36878	A Cone Zone, Inc.	Elaine/Steven	estimator@aconezone.com	✓	951-734-2887	✓	951-734-9535	✓	N		7:52am - Ashley
34153	Ace Fence Company	Michael	mpa@acefencecompany.com		626-333-7843		626-333-0727				NO items
30511	Acme Safety & Supply	Candace Friedman	candace@acmesafetysupply.com		619-542-0763	✓	619-299-5100		N		CANDACE
37357	Adanta, Inc.	Tim	tim.anenson@adanta-inc.com		707-736-8368	✓	707-709-8894		Y	Y	
25193	Agri Service, Inc.	Mary	mary@agriserviceinc.com		760-295-6262		760-295-6255				NO items
40963	All American Asphalt Sealing	Lara	aaasealing96@yahoo.com	✓	775-827-3006	✓	775-329-3003	✓			7:53am - L/M
41822	All State Traffic Control	Christine	ismcomm@aol.com	✓	570-718-1482	✓	570-760-4597	✓			7:54am - L/M
33825	American Steel Placers	Rusty	rusty@steelplacers.com		909-884-6032		909-884-6031				NO items
33984	Anytime Dumping, Inc.	Bobby / Monica	anytimetkg@aol.com	✓	310-847-7002	✓	213-494-0664	✓			7:55am - L/M
38334	Appian UDBE SWPPP	Tom	tomkoprek@yahoo.com		510-256-0103	✓	510-854-9402		Y	Y	
38486	Aramexx Construction	Sal	sal@aramexxgroupinc.com		909-591-4569		909-746-8066				NO items
42320	Ashoona Landscape	Darrell	darrell@ashoonalandscape.com		714-852-3725		714-290-3339				NO items
42425	Ayus & Co	AY	ayusandco@gmail.com	✓	323-879-4848	✓	323-474-4040		N		AYUS
39953	AZ Construction	America	kim@acefencecompany.com		626-333-7843		626-333-0727				NO items
33568	Cadit Company	Kathryn	bids@caditcompany.com		817-430-0409		817-430-4409				NO items
25584	Cecilia's Safety Service	Cecilila	estimating@ceciliassafetyservice.com	✓	858-793-4495	✓	858-793-4465	✓	Y	N	7:56am - Crystal
30363	CL Landscaping	Guadalupe	clentpr@cox.net		619-669-5396		619-669-5396				NO items
35563	CR Gann Demolition	Linda	linda@crgannndemolition.com		951-916-4265		951-940-0937				NO items
40986	Diversified Landscape Mgmt	Darrell	csmallwood@dlmlandscape.com		951-734-6565		951-734-6161				NO items
37978	Eco-Logic, Inc.	Shannon/Dave	dave@ecologicinc.com		951-461-2246		951-461-2250				NO items
39646	Edison Construction	Justin	eci@lightspeed.net	✓	661-366-0204	✓	661-366-6311	✓			7:57am - L/M
39053	Ellis Equipment	Karina	karina@operatedequipment.com	✓	562-424-9870	✓	562-424-9991	✓			7:57am - L/M
38803	Empire Steel, Inc.	Tammy	tammy@empiresteelinc.com		909-509-5927		909-509-5926				NO items
37718	E-Nor Innovations	Chip/Ronnie	chip@enortraffic.com	✓	866-921-1029	✓	310-513-6209	✓	Y	Y	
35275	ESWPPP Consultants	Tim	eswppp@hotmail.com	✓	925-956-7191	✓	925-451-1337		N		
39950	Flash Traffic, Inc.	Natalie/Rick	flashwbe@outlook.com	✓	661-262-6099	✓	661-262-6003		Y	Y	
29335	Force Traffic Control	Rosemary	forcetraffic@earthlink.net	✓	559-594-1056	✓	559-594-1062	✓			7:59am - L/M
35742	Full Traffic Maintenance	Tommy	sammysalgado@sbcglobal.net		951-520-9980	✓	951-520-9990		Y	Y	



HighLand Construction, Inc.

DBE Contact Log

820	G & C Equipment	Gene / John	john@gandccorp.com	✓✓	310-515-5046	✓	310-515-6715	✓	Y N	8:00am - John
36507	GDM, Inc.	Keri	keri@gdminc.us		909-627-0320	✓	909-627-2973		Y N	
35159	Global Transloading, LLC	Shannon	shannongriego@globaltransloading.com		562-495-9660		562-495-9600			No items
28593	Golden Sun Construction	Meiling / Mac	gscon@cox.net	✓✓	949-380-9707	✓	949-380-9797	✓		8:01am - L/m
38438	GSJ Utility Supply & Service	Sandy / Yolanda	sandy@gsj-utility.com	✓✓	888-356-1250	✓	562-404-1113	✓	N	8:01am - Sandy
20338	Hard Hat Sweeping	Nancie	hardhatsweeping@gmail.com		562-945-8399		562-298-9538			No item
39543	Hardy Landscape	Ranjith	hardylandscape@yahoo.com		909-895-7314		909-632-6052			No items
36281	Her-Con Construction	Joe/Ezra	hercon7774511@aol.com	✓✓	626-331-3638	✓	626-339-7000	✓	N	Joe
37670	Hinton Consulting Group	Shauna	hintoncg@yahoo.com	✓✓	530-852-9133	✓	530-905-2220	✓		8:02am - L/m
12174	Interwest Pacific	Jack	jack@interwestpacific.com	✓✓	858-345-3737	✓	858-259-2062	✓		8:04am - L/m
32481	J & M Land Restoration	John	jmland2@aol.com	✓✓	661-399-8882	✓	661-872-7039	✓	N	8:06am - John
34132	JC Supply & Mfg.	Benita Blanchard	benita@jcsupply.us		909-373-1785		909-373-1773			No items
37409	JL Stormwater Consultants	Jane	jane@jlstormwater.com		619-334-6750	✓	619-938-2420		Y Y	
35670	LA Signal Construction, Inc.	Chris	chris72549@aol.com	✓✓	909-599-2722	✓	909-599-2201		Y Y	
42683	LA Steel Service	Lee/Richard	lee.albright@lasteelsservices.com				951-393-2013			No items
40620	Landscape Support Services	Rogelio	soheila@landscapesupportservices.com		661-554-0109		818-475-0680			No items
38078	Maneri Traffic Control	Stephanie/Otti	stephanie_maneritraficcontrol@yahoo.com		951-695-5105		951-695-5104		Y N	
40662	Maskell Pipe & Supply	Salma	salmab@maskellpipe.com		909-574-8663		909-574-8662			No items
39197	Moore Sweeping	Richard	info@mooresweep.com		916-473-5778		916-877-8471			No items
1583	Oliveira Fence, Inc.	Debbie	pam@oliveirafenceinc.com		408-727-2690		408-727-3811			No items
42219	Pavement Management Solu	Toni	tsilva@pavementsolutionsinc.com	✓✓	951-600-1112	✓	951-600-1110		Y Y	
102	Payco Specialties	Rebecca	rebecca@payco.biz	✓✓	619-427-1620	✓	619-422-9204	✓	N	4/16/15 - Rebecca
40529	PK Construction	Paul	zkkingpk81@gmail.com		626-486-4152		626-773-6963			No items
651	Pre-Con Products	Shannon	sgarcia@pre-conproducts.com		805-306-2498		805-527-0841			No items
36543	Premiere Environmental	Mark/Monica	monica@premiereenvironmental.com	✓	888-820-2937	✓	951-600-8075			
36358	Pruitt Trucking	Larry	pruitttruckinginc@hotmail.com	✓✓	626-398-5551	✓	626-644-1236	✓		8:12am - mailbox Full
39787	Quality Equipment Rental	Jose	qualityequipmentrental@yahoo.com	✓✓	888-839-9857	✓	909-276-5582		Y Y	
5616	Quality Hydroseed	Ron/Cynthia	poundstone@mac.com		760-789-5168		760-789-8040			No items
42283	Quality Traffic Control	Jose	qualitytrafficcontrol@gmail.com	✓✓	888-839-9857	✓	909-276-5582		Y Y	
40101	Rick Chavez Trucking	Eric	sdtrucker@verizon.net	✓✓	888-488-1322	✓	619-520-6684	✓		8:12am - L/M
39473	Rouch Rebar, Inc.	Stephanie	rouchrebar@gmail.com		310-637-1649		562-788-0401			No items
32785	Rupert Construction Supply	Karen	karen@rupertsupply.com		916-673-9737		925-229-5577			No items
36311	Safeguard Fence	Charlene	safeguardfence@sbcglobal.net		909-280-0105		949-678-7331			No items

NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/03 09:41
18008311786
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Combined Effort

4/6/15 w

9:17 Am

"Can not use this feature to
contact this number"

From: Cher Brandt (cbrandt@combined-effort.us)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 12:42 PM

Sorry for the late response we will not be bidding this project

Cher
Combined Effort

Sent from my Verizon Wireless 4G LTE smartphone

----- Original message -----

From: HCI

Date: 04/17/2015 12:06 PM (GMT-08:00)

To: HighLand Construction

Subject: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/03 09:42
17142569123
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

CONSTRUCT ALLIANCE

4/6/15 - 9:30 AM

- NO FAX

- NOT BIDDING ANYTHING RIGHT NOW



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: Contera Construction Corporation Contact Person: Crystal
estimating@varela.companies.com

Scope of Work: Trucking; Import / export of dirt

RE: Cathrans Contract #08-1C0504

There is not enough import / export for our interest. Please keep us in mind for future bids w/ large grading quantities

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

From: Jim Garcia (contech@gmail.com)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 1:13 PM

Hello Erin,
No, we will not be bidding on Caltrans Contract 08-1C0504.
Thank you,
Jim Garcia

On Fri, Apr 17, 2015 at 12:06 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

--

Contech Concrete Techniques, Inc.
5819 E. Harvard, Fresno, CA 93727
Phone: 559-251-8818 Fax: 559-251-8821
License #735837

FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/03 11:50
15624249870
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

ellis Equip.

NEW FAX: 562-264-2443

NAME : HIGHLAND COUNTY
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/06 09:48
15522642443
00:00:42 ✓
02
OK
STANDARD
ECM

ELLIS

From: eswppp (eswppp@hotmail.com)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 1:17 PM

Sorry, we are not bidding.
ESWPPP CONSULTANTS LLC

Sent from my Verizon Wireless 4G LTE smartphone

----- Original message -----

From: HCI

Date: 04/17/2015 12:06 PM (GMT-08:00)

To: HighLand Construction

Subject: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

From: Natalie Miller (flashwbe@outlook.com)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 12:19 PM

Yes we will be bidding. I'll fax you a bid.

Sent from my iPhone

On Apr 17, 2015, at 12:06 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

<DBE Invitation to Bid ~ 08-1C0504.pdf>

NAME :
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/03 10:00
17142581158
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Fore Engineering

4/3/15 @ 11:33 Am

Phone call cant go thru

4/6/15 @ 8:52

Call can not go thru



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project **08-1C0504**

NO ~ We will not be bidding the project

Company Name: FULL TRAFFIC MAINTENANCE Contact Person: SAMMY SALGADO

Scope of Work: CONSTRUCTION AREA SIGN & TRAFFIC CONTROL

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Subject: RE: Invitation to Bid Caltrans Contract #08-1C0504 ~ BOD: 04-21-2015

From: Dave McClain (dave@acdike.com)

To: highlandinc@att.net;

Date: Monday, April 13, 2015 9:19 AM

We will bid. Did not see the attach.

Dave McClain

AC Dike Co.

2788 Venture Dr.

Lincoln, CA 95648

Office 916-645-7747

Cell 530-908-8296

Fax 916-645-9618

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, April 13, 2015 9:08 AM
To: HighLand Construction
Subject: Invitation to Bid Caltrans Contract #08-1C0504 ~ BOD: 04-21-2015

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1C0504, which bids Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

Subject: Re: Are you Bidding Caltrans Contract #07-4T7404 on Wednesday (4/8/15)??

From: Candace Friedman (candace@acmesafetysupply.com)

To: highlandinc@att.net;

Date: Tuesday, April 7, 2015 10:49 AM

COPY

we stay in San Diego and Imperial Counties

On 4/6/2015 11:05 AM, HCI wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #07-4T7404, which will be bidding this Wednesday, April 8, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Subject: RE: Invitation to Bid Caltrans Contract #08-1C0504 ~ BOD: 04-21-2015

From: Rian Murphy (amercinc@hotmail.com)

To: highlandinc@att.net;

Date: Monday, April 13, 2015 9:08 AM

WILL NOT BE BIDDING, BUT THANK TOU.

Date: Mon, 13 Apr 2015 16:07:31 +0000
From: highlandinc@att.net
To: highlandinc@att.net
Subject: Invitation to Bid Caltrans Contract #08-1C0504 ~ BOD: 04-21-2015

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1C0504, which bids Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: RE: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

From: Lesli C (leslic@ambobcat.com)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 12:18 PM

NOT BIDDING AT THIS TIME.

Lesli L. Collins, President

American Backhoe and Bobcat, LLC

760-744-3125 Ext. 104

619-520-2042 Cell

From: HCI [mailto:highlandinc@att.net]
Sent: Friday, April 17, 2015 12:06 PM
To: HighLand Construction
Subject: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: Appian UDBE SWPPP Contact Person: Thomas Koprek

Scope of Work: LCP, Prepare WPCP

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 09:25
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 09:25
FAX NO./NAME	19519431692
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

ASAP

4/6/15 @ 9:13 AM

4/m



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1C0504	
~ Cold Plane, Rubberized HMA (Gap Grades) and Fog Seal ~	
BID DATE: 04-21-2015	BID TIME: 2:00 PM
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,930,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County in and near Beaumont from 0.02 miles north of Gillman Springs Road undercrossing to 0.2 mile north of East 1 st Street intersection.

Quotes are needed for: Including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Type II Barricade, Portable CMS, Jobsite Management, Prepare WPCP, Temporary Concrete Washout, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Imported Borrow, Asphaltic Emulsion (Fog Seal Coat), Preparing Inertial Profiler, Rubberized HMA (Gap Graded), Data Core, Tack Coat, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective-Recessed), Inductive Loop Detector and Modify Signal.

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0604

NO ~ We will not be bidding the project

Company Name: Austin Enterprise Contact Person: Debbie

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1C0504	
~ Cold Plane, Rubberized HMA (Gap Grades) and Fog Seal ~	
BID DATE: 04-21-2015	BID TIME: 2:00 PM
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,930,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County in and near Beaumont from 0.02 mile north of Gilman Springs Road undercrossing to 0.2 mile north of East 1 st Street intersection.

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Type II Barricade, Portable CMS, Jobsite Management, Prepare V/PCP, Temporary Concrete Washout, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Imported Borrow, Asphaltic Emulsion (Fog Seal Coat), Prepaving Inertial Profiler, Rubberized HMA (Gap Graded), Data Core, Tack Coat, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective-Recessed), Inductive Loop Detector and Modify Signal.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/be/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@aol.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: Blue Cable Contact Person: Fride

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 09:39
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 09:39
FAX NO./NAME	15622965125
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CD Montgomery

4/6/15 @ 9:17 AM

NO FAXES PLEASE

email: cmontgomery@
cdmicconstruction.
COM

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 09:41
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 09:41
FAX NO./NAME	18008311786
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Combined Effort

4/6/15 a

9:17 Am

"Can not use this feature to
contact this number"

Subject: RE: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

From: Cher Brandt (cbrandt@combined-effort.us)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 12:42 PM

Sorry for the late response we will not be bidding this project

Cher
Combined Effort

Sent from my Verizon Wireless 4G LTE smartphone

----- Original message -----

From: HCI
Date: 04/17/2015 12:06 PM (GMT-08:00)
To: HighLand Construction
Subject: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 09:42
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 09:42
FAX NO./NAME	17142569123
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Construct Alliance

4/6/15 - 9:30 AM

- NO FAX

- NOT Bidding Anything Right
Now



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: Contera Construction Corporation Contact Person: Crystal

estimating@varela.companies.com

Scope of Work: Trucking; Import / export of dirt

RE: Cathans Contract #08-1C0504

There is not enough import / export for an interest. Please keep us in mind for future bids w/ large grading quantities

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: Re: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

From: Jim Garcia (contechg@gmail.com)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 1:13 PM

Hello Erin,
No, we will not be bidding on Caltrans Contract 08-1C0504.
Thank you,
Jim Garcia

On Fri, Apr 17, 2015 at 12:06 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

--

Contech Concrete Techniques, Inc.
5819 E. Harvard, Fresno, CA 93727
Phone: 559-251-8818 Fax: 559-251-8821
License #735837
www.contechconcrete.com

Subject: Re: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

From: Momina Nasir (momina@cecginc.com)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 1:13 PM

No we are not bidding this. Thanks.
Momina

On Apr 17, 2015 12:06 PM, "HCI" <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 11:51
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 11:51
FAX NO./NAME	18669211029
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

E-NOR
New fax #
310-513-6299

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 09:48
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/06 09:47
FAX NO./NAME	13105136299
DURATION	00:00:36
PAGE(S)	02
RESULT	OK ✓
MODE	STANDARD ECM

E-Nor

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 11:50
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 11:50
FAX NO./NAME	15624249870
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Ellis Equip.

New FAX: 562-264-2443

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 09:49
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/06 09:48
FAX NO./NAME	15622642443
DURATION	00:00:42
PAGE(S)	02 ✓
RESULT	OK
MODE	STANDARD
	ECM

ELLIS

Subject: RE: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

From: eswppp (eswppp@hotmail.com)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 1:17 PM

Sorry, we are not bidding.
ESWPPP CONSULTANTS LLC

Sent from my Verizon Wireless 4G LTE smartphone

----- Original message -----

From: HCI
Date: 04/17/2015 12:06 PM (GMT-08:00)
To: HighLand Construction
Subject: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: Re: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

From: Natalie Miller (flashwbe@outlook.com)

To: highlandinc@att.net;

Date: Friday, April 17, 2015 12:19 PM

Yes we will be bidding. I'll fax you a bid.

Sent from my iPhone

On Apr 17, 2015, at 12:06 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

<DBE Invitation to Bid ~ 08-1C0504.pdf>

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 10:00
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 10:00
FAX NO./NAME	17142581158
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Fore Engineering

4/3/15 @ 11:33 Am

Phone call cant go thru

4/6/15 @ 8:52

Call can not go thru



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: FULL TRAFFIC MAINTENANCE Contact Person: SAMMY SALGADO

Scope of Work: CONSTRUCTION AREA SIGN & TRAFFIC CONTROL

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____



~ INVITATION TO BID ~

TO:	CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE:	REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1C0504	
~ Cold Plane, Rubberized HMA (Gap Grades) and Fog Seal ~	
BID DATE: 04-21-2015	BID TIME: 2:00 PM
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,930,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County in and near Beaumont from 0.02 mile north of Gilman Springs Road undercrossing to 0.2 mile north of East 1 st Street intersection.

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Type II Barricade, Portable CMS, Jobsite Management, Prepare WPCP, Temporary Concrete Washout, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Imported Borrow, Asphaltic Emulsion (Fog Seal Coat), Preparing Inertial Profiler, Rubberized HMA (Gap Graded), Data Core, Tack Coat, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective-Recessed), Inductive Loop Detector and Modify Signal.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net



YES ~ We will send a quote for project 08-1C0504



NO ~ We will not be bidding the project

Company Name: Growth, Development Marketing, Inc. GDM Contact Person: Keri Candler

Scope of Work: Sales & rentals of all construction equipment, tools & materials



Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 08:41
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROHSJ969616

DATE, TIME	04/06 08:41
FAX NO./NAME	19493809707
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Golden Sun

4/6/15 - 9:57 AM - V/M
L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 10:55
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 10:55
FAX NO./NAME	19519405456
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

HERCA Telecomm

4/6/15 @ 9:10 AM
CORRECT FAX #

951 - 940 - 5458

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 09:42
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/06 09:42
FAX NO./NAME	19519405458
DURATION	00:00:34
PAGE(S)	02
RESULT	OK ✓
MODE	STANDARD
	ECM

Hecca

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 09:31
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/06 09:31
FAX NO./NAME	16263313638
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

HER-CON

NO FAXES PLEASE

Only email: hercon7774511@aol.com

Subject: Re: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??
From: hercon7774511@aol.com (hercon7774511@aol.com)
To: highlandinc@att.net;
Date: Friday, April 17, 2015 12:26 PM

Erin,

This project is a little bit too far for us.

Thank you,
Ezra Hernandez
HER-CON Construction
(626) 339-7000 Office
(951) 332-1680 Cell

-----Original Message-----

From: HCI <highlandinc@att.net>
To: HighLand Construction <highlandinc@att.net>
Sent: Fri, Apr 17, 2015 12:06 pm
Subject: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156

Subject: Invitation to Bid Caltrans 08-1C0504
From: HCl (highlandinc@att.net)
To: mnuno@idegconstruction.com;
Date: Monday, April 20, 2015 2:23 PM

Hello Marisela,

As per our telephone conversation, please see the attached Invitation to Bid on Caltrans Contract #08-1C0504, bidding tomorrow.

Below is a link to Caltrans' website with the plans and specs for the project.
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-1C0504/

Please let me know if you have any questions or need further assistance.

Thanks,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 12:15
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/03 12:15
18185086031
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Industrial Elect. Service

4/6/15^w - 9:33Am - Vlm
- LIM

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 11:02
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 11:02
FAX NO./NAME	16613255590
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

KERN CO. CUST. CONCRETE

new fax: 661-872-4602

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 09:46
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/06 09:45
16618724602
00:00:51
02
OK
STANDARD



KERN CO. CUST.

Subject: Re: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??
From: Gary Castro (garyc@krcsafety.com)
To: highlandinc@att.net; michaelc@Krcsafety.com;
Date: Friday, April 17, 2015 5:53 PM

Yes

Sent from my iPhone

On Apr 17, 2015, at 12:06 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

<DBE Invitation to Bid ~ 08-1C0504.pdf>

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 08:50
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/06 08:50
FAX NO./NAME	19095992722
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

LA Signal

4/6/15 @ 9:59 Am - V/m
L/M

Subject: Re: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??
From: Christopher Morales (chris72549@aol.com)
To: highlandinc@att.net;
Date: Friday, April 17, 2015 12:40 PM

Hello Erin,

Yes we are bidding this project.

Thank you,

Christopher Morales
Los Angeles Signal Construction, Inc.
chris72549@aol.com
P 909-599-2201
F 909-599-2722

-----Original Message-----

From: HCI <highlandinc@att.net>
To: HighLand Construction <highlandinc@att.net>
Sent: Fri, Apr 17, 2015 12:06 pm
Subject: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: Re: Fwd: Invitation to Bid Caltrans Contract #08-1C4204 on 04-22-2015
From: ottly avila (ottly_mtc@yahoo.com)
To: highlandinc@att.net;
Date: Tuesday, April 7, 2015 9:52 AM

Hello,

We will be bidding this project.

Thank you,

Ottly Avila
Administrative Assistant
Maneri Traffic Control
P# 951-695-5104
F# 951-695-5105

On Monday, April 6, 2015 4:18 PM, Stephanie Bury MTC <stephanie_mtc@yahoo.com> wrote:

Stephanie Bury
Manager
stephanie_mtc@yahoo.com

47423 Rainbow Canyon
Temecula, CA 92592
(951) 695-5104 office
(951) 695-5105 fac

Begin forwarded message:

From: HCI <highlandinc@att.net>
Date: April 6, 2015 at 3:11:44 PM PDT
To: HighLand Construction <highlandinc@att.net>
Subject: Invitation to Bid Caltrans Contract #08-1C4204 on 04-22-2015
Reply-To: HCI <highlandinc@att.net>

Hello,

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 11:13
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 11:13
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

metco

4/6/15 - 9:01am - L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 09:31
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/06 09:31
18888202937
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Premiere Env.

-Email only

Subject: Re: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??
From: Toni Silva (tsilva@pavementsolutionsinc.com)
To: highlandinc@att.net;
Cc: bsilva@pavementsolutionsinc.com;
Date: Friday, April 17, 2015 1:08 PM

Yes, We will be sending a bid for this project.

Thank you!

Toni L. Silva
President
Pavement Management Solutions, Inc.
Tsilva@pavementsolutionsinc.com
(951) 600-1110

On Fri, Apr 17, 2015 at 12:06 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1C0504	
~ Cold Plane, Rubberized HMA (Gap Grades) and Fog Seal ~	
BID DATE: 04-21-2015	BID TIME: 2:00 PM
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,930,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County in and near Beaumont from 0.02 mile north of Gilman Springs Road undercrossing to 0.2 mile north of East 1 st Street intersection.

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Type II Barricade, Portable CMS, Jobsite Management, Prepare WPCP, Temporary Concrete Washout, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Imported Borrow, Asphaltic Emulsion (Fog Seal Coat), Preparing Inertial Profiler, Rubberized HMA (Gap Graded), Date Core, Tack Coat, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective-Recessed), Inductive Loop Detector and Modify Signal.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: R. J. Lalonde, Inc. Contact Person: Janelle Reusch

Scope of Work: Bare Heavy Equipment Rental

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 11:23
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/03 11:23
FAX NO./NAME	13235638311
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

REBEL CONCRETE

4/6/15 @ 9:03am - L/M



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-6157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: SAM'S EQUIPMENT & SUPPLIES Contact Person: GABE

Scope of Work: _____

Sam's Equipment & Supplies
Courtney Moses
559-252-0354 Office
559-408-4128 Cell
C.M.samsequipment@comcast.net

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: Scheduling and Information Services, Inc. Contact Person: Carol Bolstad

Scope of Work: _____

SIS is the leading CPM scheduling consultant firm. We offer a wide range of construction consulting services including but not limited to: Pre-bid Schedules, Preliminary Schedules, Progress Update, Time Impact Analysis, Delay Analysis, Risk Analysis, Project Controls, and Document Control.

**Remove from us from your list
(Must be signed by an authorized representative to be removed from list)**

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 12:02
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	04/03 12:02
FAX NO./NAME	17142105149
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SUN & SUN

4/6/15 - 9:35 am - L/M

TRANSMISSION VERIFICATION REPORT

TIME : 04/03/2015 11:31
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	04/03 11:31
FAX NO./NAME	17076358187
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SUULUTAAQ, INC.

New fax:
707-419-4851

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 09:08
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	04/06 09:08
FAX NO./NAME	18189614746
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

United Traffic

4/6/15 a - 10:02am

Correct Fax #

626-961-4746

TRANSMISSION VERIFICATION REPORT

TIME : 04/06/2015 10:03
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

04/06 10:02
16269614746
00:00:41
02
OK ✓
STANDARD
ECM

United Traffic



FAKED
4/3/2015

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1C0504	
~ Cold Plane, Rubberized HMA (Gap Grades) and Fog Seal ~	
BID DATE: 04-21-2015	BID TIME: 2:00 PM
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,930,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County in and near Beaumont from 0.02 mile north of Gilman Springs Road undercrossing to 0.2 mile north of East 1 st Street intersection.

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Type II Barricade, Portable CMS, Jobsite Management, Prepare WPCP, Temporary Concrete Washout, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Imported Borrow, Asphaltic Emulsion (Fog Seal Coat), Prepaving Inertial Profiler, Rubberized HMA (Gap Graded), Data Core, Tack Coat, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective-Recessed), Inductive Loop Detector and Modify Signal.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

**Remove from us from your list
(Must be signed by an authorized representative to be removed from list)**

Company Name: _____

Signature

Printed Name and Title

Date



FAKED
9/16/2015

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1C0504	
~ Cold Plane, Rubberized HMA (Gap Grades) and Fog Seal ~	
BID DATE: 04-21-2015	BID TIME: 2:00 PM
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,930,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County in and near Beaumont from 0.02 mile north of Gilman Springs Road undercrossing to 0.2 mile north of East 1 st Street intersection.

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Type II Barricade, Portable CMS, Jobsite Management, Prepare WPCP, Temporary Concrete Washout, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Imported Borrow, Asphaltic Emulsion (Fog Seal Coat), Prepaving Inertial Profiler, Rubberized HMA (Gap Graded), Data Core, Tack Coat, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective-Recessed), Inductive Loop Detector and Modify Signal.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 04/03/2015 10:14
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER. # : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/03	09:08	15107270910	32	02	OK	ECM
04/03	09:09	19166459618	01:45	02	OK	ECM
04/03	09:12	19517869081	41	02	OK	ECM
04/03	09:13	16314211510	48	02	OK	
04/03	09:14	19099891576	01:22	02	OK	ECM
04/03	09:16	15594533250	29	02	OK	ECM
04/03	09:17	19516981101	41	02	OK	ECM
04/03	09:18	17143843988	47	02	OK	
04/03	09:20	17607446136	32	02	OK	ECM
04/03	09:21	14082984344	31	02	OK	ECM
04/03	09:22	17603458223	41	02	OK	ECM
04/03	09:23	13108540199	29	02	OK	ECM
04/03	09:25	19519431692	00	00	BUSY	
04/03	09:25	16615899509	01:07	02	OK	ECM
04/03	09:27	15596255786	25	02	OK	ECM
04/03	09:28	15304732749	01:31	02	OK	ECM
04/03	09:30	16192583515	30	02	OK	ECM
04/03	09:31	18188617259	30	02	OK	ECM
04/03	09:32	17147712569	29	02	OK	ECM
04/03	09:33	14154017664	47	02	OK	
04/03	09:34	16613981382	33	02	OK	ECM
04/03	09:36	18054848635	55	02	OK	ECM
04/03	09:37	16268101322	28	02	OK	ECM
04/03	09:39	15622965125	00	00	BUSY	
04/03	09:39	15626972039	31	02	OK	ECM
04/03	09:41	18008311786	00	00	BUSY	
04/03	09:42	17142569123	00	00	BUSY	
04/03	09:43	17078381689	42	02	OK	ECM
04/03	09:45	15592518821	27	02	OK	ECM
04/03	09:45	19516952801	25	02	OK	ECM
04/03	09:46	17602001116	01:57	02	OK	ECM
04/03	09:49	19516980795	26	02	OK	ECM
04/03	09:50	17143844594	47	02	OK	
04/03	09:51	15593746470	42	02	OK	ECM
04/03	09:53	19094448311	41	02	OK	ECM
04/03	09:54	16503678282	41	02	OK	ECM
04/03	09:55	14154319053	41	02	OK	ECM
04/03	09:57	16612692222	01:06	02	OK	ECM
04/03	09:59	16617228900	26	02	OK	ECM
04/03	10:00	17142581158	00	00	BUSY	
04/03	10:01	19516892694	26	02	OK	ECM
04/03	10:02	17147484244	41	02	OK	ECM
04/03	10:14	17143826801	43	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/03/2015 12:15
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)
02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/03	10:53	17148930945	52	02	OK	
04/03	10:55	19519405456	00	00	BUSY	
04/03	10:56	17607890689	31	02	OK	
04/03	10:58	13232358949	01:01	02	OK	ECM
04/03	10:59	19094639154	26	02	OK	ECM
04/03	11:02	16613255590	00	00	BUSY	
04/03	11:02	17607521674	30	02	OK	ECM
04/03	11:03	18059290501	41	02	OK	ECM
04/03	11:04	19516951862	02:18	02	OK	ECM
04/03	11:07	19093939363	33	02	OK	ECM
04/03	11:08	19095992722	46	02	OK	
04/03	11:10	17078251769	29	02	OK	ECM
04/03	11:11	19097957308	41	02	OK	ECM
04/03	11:13	14154559960	00	00	BUSY	
04/03	11:13	15624932610	27	02	OK	ECM
04/03	11:14	15623955555	47	02	OK	
04/03	11:16	17609954443	41	02	OK	ECM
04/03	11:17	18056437618	25	02	OK	ECM
04/03	11:18	16194271620	28	02	OK	ECM
04/03	11:19	15625958833	31	02	OK	ECM
04/03	11:20	16506379501	28	02	OK	ECM
04/03	11:21	16612687353	26	02	OK	ECM
04/03	11:23	13235638311	00	00	BUSY	
04/03	11:24	19512782802	31	02	OK	ECM
04/03	11:25	17604360659	36	02	OK	ECM
04/03	11:26	18587934495	46	02	OK	
04/03	11:29	18055247428	25	02	OK	ECM
04/03	11:31	17076358187	00	00	BUSY	
04/03	11:33	17145519420	50	02	OK	ECM
04/03	11:34	17142217171	46	02	OK	
04/03	11:35	19099866490	42	02	OK	ECM
04/03	11:36	18884490540	47	02	OK	
04/03	11:37	18668406786	51	02	OK	
04/03	11:39	19517342887	46	02	OK	
04/03	11:40	16195420763	56	02	OK	
04/03	11:41	17077368368	41	02	OK	ECM
04/03	11:43	17758273006	40	02	OK	ECM
04/03	11:44	15707181482	30	02	OK	ECM
04/03	11:45	13108477002	28	02	OK	ECM
04/03	11:46	15102560103	43	02	OK	ECM
04/03	11:47	13238794848	42	02	OK	ECM
04/03	11:48	16613660204	26	02	OK	ECM
04/03	11:50	15624249870	00	00	BUSY	
04/03	11:51	18669211029	00	00	BUSY	
04/03	11:52	19259567191	47	02	OK	
04/03	11:59	15597322684	42	02	OK	ECM
04/03	12:01	18585600158	42	02	OK	ECM
04/03	12:02	17142105149	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/03/2015 12:15
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER. # : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/03	12:03	17145204027	46	02	OK	ECM
04/03	12:15	18185086031	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 04/06/2015 09:31
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/06	08:35	16612626099	50	02	OK	
04/06	08:36	15595941056	49	02	OK	
04/06	08:39	19096270320	41	02	OK	ECM
04/06	08:41	19493809707	00	00	BUSY	
04/06	08:42	18883561250	47	02	OK	
04/06	08:45	15300529133	27	02	OK	ECM
04/06	08:46	18583453737	47	02	OK	
04/06	08:47	16613998882	25	02	OK	ECM
04/06	08:48	16193346750	27	02	OK	ECM
04/06	08:50	19095992722	00	00	BUSY	
04/06	08:51	19516955105	41	02	OK	ECM
04/06	08:52	19516001112	27	02	OK	ECM
04/06	08:53	16194271620	29	02	OK	ECM
04/06	08:56	16263985551	00	00	CANCEL	
04/06	08:56	18888399857	47	02	OK	
04/06	08:57	18084881322	47	02	OK	
04/06	08:58	17604360659	27	02	OK	ECM
04/06	09:01	15592511119	29	02	OK	ECM
04/06	09:02	16613239287	01:06	02	OK	ECM
04/06	09:04	16612991547	24	02	OK	ECM
04/06	09:05	17074710318	01:39	02	OK	ECM
04/06	09:08	18189614746	00	00	BUSY	
04/06	09:08	15529061918	46	02	OK	ECM
04/06	09:10	19099858186	27	02	OK	ECM
04/06	09:16	19515209980	41	02	OK	ECM
04/06	09:17	13105155046	01:07	02	OK	ECM
04/06	09:31	16263313638	00	00	BUSY	
04/06	09:31	18888202937	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1C0504	
~ Cold Plane, Rubberized HMA (Gap Grades) and Fog Seal ~	
BID DATE: 04-21-2015	BID TIME: 2:00 PM
DBE GOAL: 8%	ENGINEER'S ESTIMATE: \$1,930,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County in and near Beaumont from 0.02 mile north of Gilman Springs Road undercrossing to 0.2 mile north of East 1 st Street intersection.

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Type II Barricade, Portable CMS, Jobsite Management, Prepare WPCP, Temporary Concrete Washout, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Imported Borrow, Asphaltic Emulsion (Fog Seal Coat), Prepaving Inertial Profiler, Rubberized HMA (Gap Graded), Data Core, Tack Coat, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective-Recessed), Inductive Loop Detector and Modify Signal.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 08-1C0504

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

**Remove from us from your list
(Must be signed by an authorized representative to be removed from list)**

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Are you bidding Caltrans #08-1C0504 on Tuesday (4/21/15)??

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

daryl@abslconstruction.com; dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; chidi@albertwilsontra.com; debbieh@alertolite.com; apconstruction09@gmail.com; lcollins@ambobcat.com; kevinphan@amlandcorp.com; info@andersenenviro.com; archuleta8@aol.com; asapgeneng@aol.com; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; b.v.landscape@pacbell.net; jb.calcon@mac.com; gusto@caliconcrete.com; mj@cacivildesign.com; van@cpengineeringinc.com; info@cesprolighting.com; wegrindasphalt@aol.com; cbrandt@combined-effort.us; steve@cisinspects.com; contechg@gmail.com; dick@varelacompanies.com; cre8iveengineering@gmail.com; ct@ctconcretecutting.com; abili@deltechengineeringinc.com; davetrucksweep@gmail.com; bramirez@eagleengdev.com; brooks.curtis@att.net; judy@finegradeinc.com; foreeng@earthlink.net; chvz_glbtr@yahoo.com; jalvarado@g2construction.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; hector.castellon@hercatelecomm.com; julie@inlinerrail.com; davidvillalvazo@sbcglobal.net; mnuno@idegconstruction.com; joerenteriainc@gmail.com; garyc@krcsafety.com; karen@imaginationmetals.com; jerrykccc@yahoo.com; marisa@lcpaving.com; estimating@theswppffirm.com; orders@lmncoldmiling.com; agarcialna@aol.com;

Bcc: raymor60@aol.com; luckybucksequipment@gmail.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; sanchezmikea@yahoo.com; info@morasequipment.com; mrci@mrci.biz; bruceatortiz@aol.com; ostcranes@aol.com; sandy@pacificacontracting.com; rebecca@payco.biz; pleong@rsecorp.com; ramco@socal.rr.com; rebelconcretebreaking@yahoo.com; rockstructures@sbcglobal.net; vince@sampoengineering.com; cecilia@socaltraffic.net; danielancona@yahoo.com; dawn@statewidestripes.com; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; trafficloops@sbcglobal.net; vapconstructioninc@gmail.com; bryn@vertical-constructors.com; garreola@wirenetcomm.com; momina@cecginc.com; estimator@aconezone.com; aaasealing96@yahoo.com; ismcomm@aol.com; anytimetkg@aol.com; ayusandco@gmail.com; estimating@ceciliassafetyservice.com; eci@lightspeed.net; karina@operatedequipment.com; chip@enortraffic.com; eswppp@hotmail.com; flashwbe@outlook.com; forcetraffic@earthlink.net; john@gandccorp.com; gskon@cox.net; sandy@gsj-utility.com; hercon7774511@aol.com; hintoncg@yahoo.com; jack@interwestpacific.com; jmland2@aol.com; chris72549@aol.com; tsilva@pavementsolutionsinc.com; rebecca@payco.biz; pruittruckinginc@hotmail.com; qualityequipmentrental@yahoo.com;

Date: Friday, April 17, 2015 12:06 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #08-1C0504, which will be bidding Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Stree
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Subject: Invitation to Bid Caltrans Contract #08-1C0504 ~ BOD: 04-21-2015 ~ REVISED

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; email@acdike.com; dianawinn@abrasiveblastingervice.com; lhorchos@abt-products.com; chidi@albertwilsontra.com; debbieh@alertolite.com; apconstruction09@gmail.com; lcollins@ambobcat.com; info@andersenenviro.com; archuleta8@aol.com; asapgeneng@aol.com; blequipment@aol.com; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; b.v.landscape@pacbell.net; jb.calcon@mac.com; gusto@caliconcrete.com; mj@cacivildesign.com; van@cpengineeringinc.com; info@cesprolighting.com; wegrindasphalt@aol.com; cbrandt@combined-effort.us; steve@cisinspects.com; contechg@gmail.com; dick@varelacompanies.com; cre8iveengineering@gmail.com; ct@ctconcretectutting.com; abili@deltechengineeringinc.com; davetrucksweep@gmail.com; bramirez@eagleengdev.com; brooks.curtis@att.net; judy@finegradeinc.com; foreeng@earthlink.net; chvz_glbrt@yahoo.com; jalvarado@g2construction.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; julie@inlinerrail.com; davidvillalvazo@sbcglobal.net; mnuno@idegconstruction.com; joerenteriainc@gmail.com; garyc@krcsafety.com; karen@imaginationmetals.com; jerrykccc@yahoo.com; marisa@lcpaving.com; estimating@theswppfirm.com; agarcialna@aol.com; raymor60@aol.com; luckybucksequipment@gmail.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; sanchezmikea@yahoo.com; info@morasequipment.com; mrci@mrci.biz; bruceatortiz@aol.com; ostcranes@aol.com; sandy@pacificacontracting.com; rebecca@payco.biz; pleong@rsecorp.com; ramco@socal.rr.com; rebelconcretebreaking@yahoo.com; rockstructures@sbcglobal.net; vince@sampoengineering.com; cecilia@socaltraffic.net; danielancona@yahoo.com; dawn@statewidestripes.com; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; trafficloops@sbcglobal.net; vapconstructioninc@gmail.com; bryn@vertical-constructors.com; garreola@wirednetcomm.com; momina@cecginc.com;

Date: Monday, April 13, 2015 9:24 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1C0504, which bids Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Subject: Invitation to Bid Caltrans Contract #08-1C0504 ~ BOD: 04-21-2015

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; email@acdike.com; dianawinn@abrasiveblastingervice.com; lhorchos@abt-products.com; chidi@albertwilsontra.com; debbieh@alertolite.com; amercinc@hotmail.com; apconstruction09@gmail.com; lcollins@ambobcat.com; kevinphan@amlandcorp.com; info@andersenenviro.com; archuleta8@aol.com; asapgeneng@aol.com; blequipment@aol.com; bschmidt@frontiernet.net; bsalaz@bertsalasinc.com; b.v.landscape@pacbell.net; jb.calcon@mac.com; gusto@calconcrete.com; mj@cacivildesign.com; van@cpengineeringinc.com; info@cesprolighting.com; wegrindasphalt@aol.com; cbrandt@combined-effort.us; steve@cisinspects.com; contechg@gmail.com; dick@varelacompanies.com; cre8iveengineering@gmail.com; ct@ctconcretecutting.com; abili@deltechengineeringinc.com; davetrucksweep@gmail.com; bramirez@eagleengdev.com; brooks.curtis@att.net; judy@finegradeinc.com; foreeng@earthlink.net; chvz_glbtr@yahoo.com; jalvarado@g2construction.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; hector.castellon@hercatelecomm.com; julie@inlinerail.com; davidvillalvazo@sbcglobal.net; mnuno@idegconstruction.com; joerenteriainc@gmail.com; garyc@krccsafety.com; karen@imaginationmetals.com; jerrykccc@yahoo.com; marisa@lcpaving.com; estimating@theswppffirm.com; orders@lmncoldmiling.com; agarcialna@aol.com; raymor60@aol.com; luckybucksequipment@gmail.com; denamccullough@mcculloughconstructioninc.com; accounting@mccpipeline.com; c.martinez@metco-usa.com; sanchezmikea@yahoo.com; info@morasequipment.com; mrci@mrci.biz; bruceatortiz@aol.com; ostcranes@aol.com; sandy@pacificacontracting.com; rebecca@payco.biz; pleong@rsecorp.com; ramco@socal.rr.com; rebelconcretebreaking@yahoo.com; rockstructures@sbcglobal.net; vince@sampoengineering.com; cecilia@socaltraffic.net; danielancona@yahoo.com; dawn@statewidestripes.com; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; trafficloops@sbcglobal.net; vapconstructioninc@gmail.com; bryn@vertical-constructors.com; garreola@wirednetcomm.com; momina@cecginc.com;

Date: Monday, April 13, 2015 9:07 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1C0504, which bids Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: Invitation to Bid Caltrans Contract #08-1C0504 ~ BOD: 04-21-2015

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: estimator@aconezone.com; aaasealing96@yahoo.com; ismcomm@aol.com; anytimetkg@aol.com; ayusandco@gmail.com; estimating@ceciliassafetyservice.com; eci@lightspeed.net; karina@operatedequipment.com; chip@enortraffic.com; eswppp@hotmail.com; flashwbe@outlook.com; forcetraffic@earthlink.net; john@gandccorp.com; gscon@cox.net; sandy@gsj-utility.com; hercon7774511@aol.com; hintoncg@yahoo.com; jack@interwestpacific.com; jmland2@aol.com; chris72549@aol.com; tsilva@pavementsolutionsinc.com; rebecca@payco.biz; monica@premiereenvironmental.com; pruittruckinc@hotmail.com; qualityequipmentrental@yahoo.com; qualitytrafficcontrol@gmail.com; sdtrucker@verizon.net; vince@sampoengineering.com; marvindeanllc@sbcglobal.net; jpusic@smsalesinc.com; robintully8@gmail.com; edwardv@valverdeconst.com; dora@unitedtraffic.net; tony@vtelectric.net;

Date: Monday, April 13, 2015 2:19 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1C0504, which bids Tuesday, April 21, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachment E

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Global Road Sealing	DBE	Los Angeles Signal CA Professional Eng. Traffic Loops	\$41,023.00 \$27,880.00 \$24,625.00	\$ 18,983 more \$ 5,840 more \$ 2,585 more	
Striping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Cal-Stripe, Inc.	Non	No DBE Quotes Received			
Fog Seal	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Western Oil Spreading	Non				
Tack Coat	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Western Oil Spreading	Non				
Cold Plane	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Pavement Recycling	Non	No DBE Quotes Received			
Oil for Asphalt	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	LMS Transport	DBE				
Place AC	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Hardy & Harper, Inc.	Non	No DBE Quotes Received			
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Alfred Civil Engineering	DBE	Tully Consulting La Firma Appian UDBE SWPPP JL Storm Water Veridico Group	\$625 \$650 \$700 \$1,500 \$595	\$125 more \$150 more \$200 more \$1000 more \$95 more	
Scheduling	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Not required on this project		Scheduling & Info Services			
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	E-Nor Innovations BL Equipment Rental Flash Traffic Full Traffic Maint. Quality Traffic Control	Varies **See Quotes**	Varies	Goal met
Construction Area Signs	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Full Traffic Maint.	Varies **See Quotes**	Varies	Goal met

LOS ANGELES SIGNAL CONSTRUCTION, INC.


QUOTE

155 N EUCLA SAN DIMAS, CALIF. 91773
 Phone: (909) 599-2201 Fax: (909) 599-2722
 License #: 858974 C10, Exp. 5-31-15...Federal I.D # 42-1657517
 MTA Certification-MBE, DBE, SBE. Metro File # 4838 Exp. 2/28/15
 IBEW, LABORS INTL., SIGNATORY DIR#1000005664

Date: 4/21/2015
To: PROSPECTIVE BIDDER
Attention: PROJECT ESTIMATOR
From: CHRIS MORALES
Regarding: CALTRANS
 08-1C0504

Bid Date: April 21, 2015
Bid Time: 2:00 PM

***PRICE GOOD FOR 60 DAYS



BID ITEM	DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT
23	INDUCTIVE LOOP DETECTOR (EA)	71	EA	\$453.00	\$32,163.00
24	MODIFY SIGNAL	1	LS	\$8,860.00	\$8,860.00

Exclusions and Conditions 1-20 ANY QUESTIONS, PLEASE CALL Total \$41,023.00

1. Permit, Testing, Inspection, High Voltage Fees & Utility Fees.
2. Bond.
3. All Striping And Signing.
4. Insurance Over One Million Limit.
5. Traffic Control (for our work only included).
6. Waiver Of Subrogation For Workers Compensation Insurance.
7. Purchase of long lead items is subject to baseline schedule. material on hand will be subject to billing and payment.
8. T & M work to be performed per the std specs for P/W construction. mark-ups A)Material-15%, b)Equipment-15% C)Labor-20% D)Subs-10%
9. Temporary traffic signal, street lighting/"K" rail installation
10. We reserve the right to review your contract for mutual acceptance
11. As-builts drawings provided by GC if required

12. Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Los Angeles Signal will not be called upon to start work until sufficient areas are ready to insure continued work.
13. Maintaining the temporary electrical systems, does not include temporary relocation of lighting, signal, and equipment
14. Payment & Retention Same As General Contractor.
15. Temp Poles & Wiring.
16. Excludes Survey
17. Engineered Traffic Control Plans.
18. Weekend and Night work
19. High Voltage overhead line and fees.
20. UGND utility locating, pot holing & restoration not shown on plans

"THANKS FOR CALLING L.A. SIGNAL"

California Professional Engineering, Inc.

PHONE: (626) 810-1338

FAX: (626) 810-1322

Email: van@cpengineeringinc.com

929 Otterbein Avenue Unit E
La Puente, CA 91748License # 793907, A & C-10; 8A Certified
Certified DBE/UDBE/SBE Caltrans 031277

DIR #1000001980 Exp. 06/30/2015

Bid Sync SDBE #1171220

Expiration: July 1, 2015

ESTIMATE No.**15-198**PROJECT NAME: **COLD PLANE, RUBBERIZED HO**PROJECT No: **08-1C0504**CITY, STATE: **CALTRANS DISTRICT 08**BID DATE: **4/21/2015**BID TIME: **2:00PM**

We hereby submit specifications, estimates, and propose to furnish the labor, material and equipment necessary to complete the following items of work:

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
23	INDUCTIVE LOOP DETECTOR (EPA)	EA	71	280.00	19,880.00
24	MODIFY SIGNAL	LS	1	7,000.00	7,000.00
26	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	1,000.00	1,000.00
Version 4/20/15 @ 3:14PM					

Union Contractor

1. Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
2. Quoted Based On One Move-In Only Unless Otherwise Noted.
3. Extra Move-In \$1,500.00.
4. 2-Weeks Notification Required For Any Loop Work.
5. If You Are The Lowest Bidder & Listed CPE; Please Inform Us Within 48 Hours.

TOTAL**\$27,880.00**

SIGNATURE _____

Note: Excludes bond premium; all permits; signage; lane closures; water; sidewalk concrete; regulatory signs; hauling dirt, debris, & concrete foundation away; handicap ramps; repaving street; repaving potholes; striping; cold mix; and any inspection fees. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier. Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

CA State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2015

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 4/20/2015
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 08-1C0504, Route 79
 Bid Date: 04/21/2014 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
23	Inductive Loop Detector (EA)	71	EA	275.00	19,525.00
24	Modify Signal	1	LS	4,600.00	4,600.00
26	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00

TOTAL BID AMOUNT:	\$ 24,625.00
--------------------------	---------------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- One move-on
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million
- 4- Traffic control

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control plan
- 3- Weekend work
- 4- Concrete, asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

April 20, 2015

Project: 08-1C0504

Cold Plane, Rubberized Hot Mix Asphalt (Gap Grades), Fog Seal

08-SBd-79-R33.9/40.3

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.


Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.


1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
 Water Pollution Control Programs
 Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
 DIR # 1000005242

Business License Number 024765

5780 Olinda Road
 El Sobrante, CA 94803

Phone: (510) 854-9402
 Fax: (510) 256-0103

Thursday, April 16, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 08-1C0504**

Cold Plane, Rubberized Hot Mix Asphalt (Gap Grades), Fog Seal.

Bid Date: **April 21, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
 Estimator
 (510) 854-9402



Civil Engineering and Stormwater Solutions

April 16, 2015

RE: Proposal for WPCP for Caltrans 08-1C0504, bidding 4/21/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 7) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

April 14, 2015

DBE QUOTE

PLEASE NOTE
Adanta Inc. is a **professional services firm** and the bid items
quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: **Caltrans Contract 08-1C0504**

PROPOSAL FOR BID ITEM:
LEAD COMPLIANCE PLAN

COST
\$1,250.00

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com



140 W. Park Avenue, Suite 115, El Cajon, California 92020
P 619.938.2420 F 619.334.6750

State Certified SB/DBE/WBE/UDBE
DBE/UDBE Certification Number 37409
www.jlstormwater.com

April 8, 2015

**RE: COLD PLANE, RUBBERIZED HOT MIX ASPHALT (GAP GRADES), FOG SEAL IN RIVERSIDE COUNTY IN AND NEAR BEAUMONT FROM 0.02 MILE NORTH OF GILMAN SPRINGS ROAD UNDERCROSSING TO 0.2 MILE NORTH OF EAST 1ST STREET INTERSECTION
BIDS OPEN 04/21/2015**

JL StormWater Consultants, Inc. is a State Certified SBE/DBE/WBE/UDBE. We have certified professionals who bring 20 years of experience, including former *California Regional Water Quality Control Board* and the *U.S. Army Corps of Engineers* employees. We are trained in *Wetlands Delineation*, *Title 22 Hazardous Waste Management*, and in *air quality* requirements by the *San Joaquin Valley Air Pollution Control District* and the *South Coast Air Quality Management District*.

JL StormWater Consultants, Inc's staff holds the following certifications:

- Certified Professionals in Storm Water Quality (CPSWQ)
- Qualified SWPPP Develop (QSD)
- Qualified SWPPP Practitioner (QSP)
- Trainer of Record for the QSD/QSP Certifications
- Registered Civil Engineers (PE)

BID ITEMS:

7 – 130200 Prepare Water Pollution Control Plan \$1,500.00
Includes one revision based on comments received from the reviewing agency. Additional revisions will be billed on at time and material basis per our rate sheet.

This Bid is good for 90 days from the date of this document.

Assumptions:

This scope assumes the project is less than 1 acre.

Exclusions:

Engineering calculations and design (including preparing storm water run-on Q's), sizing of temporary desilt basins, aerially deposited lead reuse reports, storm water sampling and analysis, pH and Turbidity testing of storm water runoff, biological and site monitoring. These services may be available for an extra cost but were not included in the Proposal items listed above.

If additional insurance is required **including but not limited** to a Waiver of Subrogation it can be obtained for an additional fee. If a bond is required it can be provided for an additional fee.

If certified payroll is required additional time will be added to prepare these reports.

Jane Ledford, Principal

PROPOSALS/1-BIDS/08-1C0504
4.8.2015

- Fax Transmission

To: Erin Richardson

From: Tim Anenson

Fax: 17145385157

Date: 4/21/2015

RE: CALTRANS BID ITEM QUOTE - 08-1C0504

Pages: 3

Comments:

Veridico is a certified DBE contractor (No. 39572)

DIR # 1000015845

Please find attached our bid quote for the referenced solicitation.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ

Principal Consultant, Veridico Group, Inc.

Program Management|Water Resources Engineering|Environmental Services

Certified SB, Micro, DBE & WBE

Cell: 707-317-0002|Fax: 707-620-7000

E-mail: tim.anenson@veridicogroup.com|Web: www.veridicogroup.com



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 21 APR 2015

Contract #: 08-1C0504 – COLD PLANE, RUBBERIZED HOT MIX ASPHALT (GAP GRADES), FOG SEAL

Bid Date: 21 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
6	130100	JOB SITE MANAGEMENT	LS	LS	\$3,300.00	\$3,300.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661

Phone: 707-317-0002, Fax: 707-620-7000

www.veridicogroup.com

ASSUMPTIONS:

1. Job Site Management assumes a project duration of 60 days (field work), or 12 weeks of on-site field work.


12 weeks x \$275.00/week = \$3,300.00

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. The WPCP and the LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
4. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
5. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant

Subject: Scheduling Services - Project 08-1C0504
From: Rebecca Bolstad (rebecca.bolstad@1sis.com)
To: highlandinc@att.net;
Date: Friday, April 3, 2015 1:32 PM

REF: Project 08-1C0504

Scheduling and Information Services, Inc. provides CPM Construction Schedules. On smaller projects, we can assist you remotely to save you time and money. Attached is a short brochure, quote/rates, and our extensive experience list.

Please include us on your team. We are minority certified.

Best Regards,

Rebecca

Rebecca Bolstad

Accounting Specialist

503.808.0969 Mobile

509.427.4474 x1007 Office

rebecca.bolstad@1SIS.com



**SCHEDULING AND
INFORMATION SERVICES, INC.**

PO Box 174, Stevenson, WA 98648

www.1sis.com • [Virtual Online Office](#)



**SCHEDULING AND
INFORMATION SERVICES, INC.**



Quote / Proposal for Scheduling Services

SIS - Scheduling and Information Services, Inc. is a WBE/ DBE certified business based in the Pacific Northwest. SIS works directly with Owners, Contractors, Subcontractors, Engineers, and Architects to develop project schedules that provide an opportunity for all parties to succeed.

SIS can provide on-site or remote assistance, depending on your project needs. Our focus on communication, planning, identification of common goals, and project measurement criteria establishes a framework that is consistent yet flexible. Our goal is to keep your project on budget and on time.

CONSTRUCTION SCHEDULING CONSULTANTS & PRIMAVERA P6 EXPERTS

We can assist on-site or remotely with:

Scheduling

- Bid Schedules
- Baseline Schedule
- Progress Tracking
- Construction Look Ahead
- Cost/ Resource/ Commodity
- Critical Path
- Recovery Schedules
- 4D Scheduling
- Earned Value Tracking –
Quantity Tracking,
Productivity, Progress

Project Controls

- Cost Control
- Document Control

Claims Defense, Risk Analysis

- Time Impact Analysis
- Documentation
- Photo Documentation
- Risk Assessment and Register
- Mitigation Tracking
- Monte Carlo Simulation

Schedules are Compliant to Specs with:

- US Army Corp of Engineers
- Department of Transportation
- Local Governments

Industries Served

- Industrial
- Commercial
- Petro Chemical
- Waste Water
- Energy
- Mining
- High Tech
- Hospitals
- Education
- Transportation

Scheduling & Information Services, Inc.

PO Box 174, Stevenson, WA 98648

www.1SIS.com 509.427.4474



To:	All Bidders	Date:	Rates Good Through 2015
Attn:	Project Manager, Estimating Department	From:	Carol Bolstad, President
Web Site:	www.1sis.com	Email:	Carol.bolstad@1sis.com

SIS delivers integrated project planning, CPM Scheduling, Risk Analysis and Project Controls for design, construction and maintenance clients for industrial, commercial, municipal, infrastructure and multi-unit residential projects throughout the United States and globally. SIS is minority certified in 6 states and nationally.

Services: CPM Schedule Creation and Updating

We are pleased to submit our quotation as follows. Please choose the appropriate rate based on your project's needs and requirements. Rate is based on 1 year. Please adjust the estimate based on your project's duration. (This quote is subject to the important notes below.)

Project Size:	Off-site Assistance Below \$5 Million	Off-site Assistance \$5- \$25 Million	Off-site Assistance \$25 - \$50 Million	On-site Assistance Usually Above \$50 Million
Baseline Schedule Development				
Rate:	\$120/hr	\$120/hr	\$120/hr	\$120/hr
Hours	40 Hrs	60 Hrs	120 Hrs	160 Hrs
Total	\$4,800	\$7,200.00	\$14,400	\$19,200
Schedule Updating				
Rate:	\$120/hr	\$120/hr	\$120/hr	\$120/hr
Hours	Monthly – 6 Hrs/Mth	Weekly- 4 Hrs/Wk or Monthly – 16 Hrs/Mth	Weekly- 5 Hrs/Wk or Monthly – 20 Hrs/Mth	40 Hrs/Wk (1 Person) \$249,600
Subsistence	None	None		\$500 / wk or Actual = \$206,000 (1 Yr.)
Mob/Demob Costs	None	None		\$1,500 Each Way or Actual
Total (1 Yr)	\$8,640	\$23,040	\$28,800	\$512,600
Total	\$13,440	\$30,240	\$43,200.	\$531,800

- Actual Work Hours will be billed. Above is an estimate based on project size. Hours will vary based project complexity, number of activities/level of detail, contractor's schedule of values, and scheduling requirements. Above rate includes full schedule requirements including Monthly Narrative.
- On-site Subsistence will the same as Contractor's staff or the above rate, whichever is higher.
- This quote is subject to SIS Terms and Conditions.
- This quote is guaranteed against price increase for 30 days from the date shown above.
- All CPM Schedules will meet or exceed Project Requirements. Schedulers will utilize Primavera P6. P6 will not be provided to the job site. All reports will be provided in pdf format.
- Above quote is based on 52 weeks / 1 year. Client my adjust estimate based on planned project duration.

SIS Project List

Project Name	Representing	Company Name
<i>US Army Corp of Engineers or Similar Specifications</i>		
Panama Canal 3rd set of Locks, Panama	Contractor	Grupo Unidos por el Canal (GUPC JV)
Ft. Randall Dam Rehabilitate Spillway Gates, Ft. Randall, SD.	Contractor	Royal Bridge, Inc.
Gavins Point Dam Rehabilitate Spillway Gates, Gavins Point, NE.	Contractor	Royal Bridge, Inc.
Bureau of Reclamation, Pacific NW Pinto Dam Outlet Repair & Brook Lake Weir, Stratford, WA	Contractor	MJ Hughes Construction, Inc.
John Day Lock and Dam DC System Upgrades, Rufus, OR	Contractor	JL Brandt Electric
Albeni Falls Dam, Switchgear Replacement, ID	Contractor	JL Brandt Electric
Bonneville Dam DC & AC Upgrade, Bonneville, WA	Contractor	JL Brandt Electric
MCNary Dam DC & Preferred AC Upgrade, Hermiston, OR	Contractor	JL Brandt Electric
MCNary Dam Motor Controllers for DP4 & Unwatering Pumps Upgrade, Hermiston, OR	Contractor	JL Brandt Electric
Bonneville Dam Gantry Crane Replacement, Bonneville, WA	Contractor	Heco Manufacturing
Bonneville Dam Station Service, Bonneville, WA	Contractor	EC Company
Bonneville Dam Elevators, Bonneville, WA	Contractor	PKD, Inc.
Three Dams Diesel Generators, Walla Walla (Little Goose, Lower Monumental, Lower Granite)	Contractor	Schneider Electric Co.
Forest Products Laboratory, Wood Preservation Treatment System, Madison, WI	Contractor	Kraemer Brothers
Police District Headquarters Facility, Baghlan Province, Afghanistan	Contractor	Highland Al -Hujaz (HLH)
Aircraft Maintenance Facility, Kirkuk, Iraq	Contractor	iComPort, Iraq
Al Garap Police Station, Al Garap, Iraq	Contractor	iComPort, Iraq
Al Hadi Police Station, Al Hadi, Iraq	Contractor	iComPort, Iraq
Al Haffar Police Station, Al Haffar, Iraq	Contractor	iComPort, Iraq
Al Jamhoriyah Police Station, Al Jamhoriyah, Iraq	Contractor	iComPort, Iraq
Al Kasik Location Command, Iraq	Contractor	iComPort, Iraq
Al Nagasiyah Police Station, Al Nagasiyah, Iraq	Contractor	iComPort, Iraq
Al Tajiyat Vehicle Maintenance Facility, Iraq	Contractor	iComPort, Iraq
AMC Housing Phase 1 and Phase 2, Kandahar Air Field, Afghanistan	Contractor	iComPort, Iraq
Bayah & Ta'meem Police Stations, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex Hammam al Alil, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex, Rustamiyah, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex, Taji, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal HQ & Training Center, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Division Basrah, Maysan, Dhiqay, Quadis, Iraq	Contractor	iComPort, Iraq
Grenade Training Ranges, Iraq	Contractor	iComPort, Iraq
Iraqi Army Regional Command Battalion Diyala, Iraq	Contractor	iComPort, Iraq
Iraqi Army Regional Commando Battalion Base, Shaiba, Iraq	Contractor	iComPort, Iraq
Kirkush Location Command, Iraq	Contractor	iComPort, Iraq
Police Station, Basrah, Iraq	Contractor	iComPort, Iraq
QWEST Compound, Iraq	Contractor	iComPort, Iraq
Solar Street Lights, Fallujah, Iraq	Contractor	iComPort, Iraq
Taji ICO LSA Housing Complex, Taji, Iraq	Contractor	iComPort, Iraq
Waste Water Treatment Plant, Fallujah, Iraq	Contractor	iComPort, Iraq
Project 705 Military Base, Salman Pak, Iraq	Contractor	Areeb Engineering and Logistics, Iraq
Afghan National Military and Facilities, Kandak, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Dwyer Fuel Distribution, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Dwyer Cargo-Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Wolverine Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Maywand WMC (Waste Management), Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Tarin Kowt Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Naw Zad Base Facilities, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Shorabak Camp, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Maywand Fire Station, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Tarin Kowt Fire Station, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Camp Dwyer Cargo, Afghanistan	Contractor	ASA Alliance
Camp Dwyer Waste Mgmt, Afghanistan	Contractor	ASA Alliance
Wolverine Waste Mgmt, Afghanistan	Contractor	ASA Alliance
TO #3 Maywand WMC, Afghanistan	Contractor	ASA Alliance
Tarin Kowt Waste Mgmt, Afghanistan	Contractor	ASA Alliance
Naw Zad, Afghanistan	Contractor	ASA Alliance
Shorabak Camp, Afghanistan	Contractor	ASA Alliance
Maywand Firestation, Afghanistan	Contractor	ASA Alliance
Tarin Kowt Fire Station, Afghanistan	Contractor	ASA Alliance
Shorabak Phase 2, Afghanistan	Contractor	ASA Alliance
Camp Zafar Utilities Upgrade, Afghanistan	Contractor	ASA Alliance
ANA CLB Camp Shorab, Afghanistan	Contractor	ASA Alliance
Regional Police Training Center (RPTC), Kandahar, Afghanistan	Contractor	Global ACI
CSB Zafar, Afghan National Army Base, Kandahar, Afghanistan	Contractor	Global ACI
Hanapepe River Rehabilitation, Hanapepe, HI	Contractor	Earthworks Pacific, Inc.



SIS Project List

Project Name	Representing	Company Name
Municipal		
Los Angeles International Airport Tom Bradley Terminal	Contractor	Walsh Austin JV
Portland International Airport Central Utility Plant 15KV and 5KV Switchgear Upgrade	Contractor	EC Company
Portland International Airport, International Concourse Upgrade	Contractor	Cor Construction
Bellevue City Hall, Bellevue, WA	Contractor	Lease Crutcher Lewis
Dona Ana County Government Building, Las Cruces, NM	Contractor	Wooten Construction
McKinley County Justice Complex, Gallup, NM	Contractor	Wooten Construction
Las Cruces Museum of Natural Science, Las Cruces, NM	Contractor	Wooten Construction
Clark County Shooting Park, Las Vegas, NV.	Architect	Ali M. Taghdir
Waste Water Treatment Plant		
Area Energy Belridge Waste Softener Plant, Bakersfield, CA	Owner	Aera Energy
King County Water Treatment Plant and Energy Improvements	Contractor	Johnson Controls, Inc.
King County's Ballard Siphon Replacement Re-bid, Seattle, WA	Contractor	James W. Fowler Company
City of Portland's Portsmouth Force Main Combined Sewer Overflow, Portland, OR	Contractor	Michels Tunneling
City of Portland's NE 60th and Klickitat Pipe Rehab, Portland, OR	Contractor	James W. Fowler Company
City of Portland's Balch Conduit Combined Sewer Overflow, Portland, OR	Contractor	James W. Fowler Company
Lake Oswego Lake Down Sewer Project, Lake Oswego, OR.	Contractor	James W. Fowler Company
Southern Nevada Water Authority's Lake Mead Intake Tunnel #3, Las Vegas, NV	Contractor	Vegas Tunnel Contractors
City of Portland, OR West Side Combined Sewer Overflow (Big Pipe Project) with Swan Island Pump Station	Contractor & 2 Subcontractors	Impregillo Healy JV, Fortis Construction, Harder Mechanical Contractors
City of Portland, OR East Side Combined Sewer Overflow (Big Pipe Project)	Contractor	Kiewitt Construction
San Diego Sewer Line, San Diego, CA	Contractor	James W. Fowler Company
Nacimiento Water Project, Intake Unit A, San Luis Obispo County, CA	Contractor	James W. Fowler Company
Area Energy Waste Water Treatment Plant, Bakersfield, CA	Contractor	The Industrial Company
Albany Waste Water System Improvement, Albany, OR	Contractor	EC Company
PXP Arroyo Grande Water Treatment, Arroyo Grande, CA	Contractor	The Industrial Company
Westside Produced Water Project (Water Injection Plant and 6 mile Pipe line) for Chevron, Bakersfield, CA	Contractor	The Industrial Company
Chamber Creek WWTP, Pierce County, WA	Contractor	EC Company
King County WPTP Energy Improvements, King County, Seattle, WA	Contractor	Johnson Controls, Inc.
Petro Chemical		
CHS Refinery Processing Unit Renovations/Turnaround, Laurel, MT	Contractor	JHKelly
Chevron El Segundo Refinery Upgrade/Turnaround, El Segundo, CA	Contractor	MIDCOM Corporation
Central Valley Compress Gas Storage Facility, Pleasanton, CA	Contractor	Haskell Corporation
PXP BOP (Balance of Plant), Arroyo Grande, CA	Contractor	The Industrial Company
Shell Oil, Anacortes, WA.	Owner	Shell Oil
BP/Husky Coker Turnaround, Toledo, OH	Contractor	Nooter Construction Company:
Tesoro Refinery, Anacortes, WA	Contractor	Seven Sisters Electrical
Tesoro Refinery, Salt Lake City, UT	Owner	Tesoro Refining, Inc.
ConocoPhillips, Ferndale, WA	Contractor	JHKelly
ConocoPhillips, Los Angeles, CA	Owner	ConocoPhillips
Valero Refinery, Wilmington, CA	Contractor	Nooter Construction
BP Refinery, Bellingham, WA	Owner	BP
Inergy Refinery, Isobutanizer Facility, Bakersfield, CA	Contractor	The Industrial Company
Citgo Refinery, HF Alky Turnaround, Three Rivers, IL	Contractor	CPMS, Cost Point Management Services
Shell Oil's HTU1 Instrument Protected Functions (IPF), Anacortes, WA	Contractor	Seven Sisters Electrical
SES Barge Fabrication, Bellingham, WA	Contractor	Greenberry Industrial
Anvil Engineering Refinery Planning and Project Controls, Bellingham, WA	Engineer	Ancil
Energy		
Ice Harbor Dam, Pasco, WA	Contractor	Ross Brandt Electric
Eielson Air Force Base CHPP Boiler Repair, Fairbanks, AK	Contractor	Haskell Corporation
Fort Greely Auxiliary Power Plant, Delta Junction, AK	Contractor	TDX Power
Hudson Ranch Geothermal, Niland, CA	Contractor	PMC
Boardman Ethanol Plant, Boardman, OR	Contractor	Parsons
Grays Harbor Biodiesel, Aberdeen, WA	Contractor	JHKelly
Hawaii Biodiesel, Honolulu, HI	Owner	Imperium Renewables
Copco Dam, Kalamath Falls, OR	Contractor	EC Company
MCNary Dam DC & Preferred AC Upgrade, Hermiston, OR (USACE)	Contractor	JL Brandt Electric
Bonneville Dam DC & AC Upgrade, Bonneville, WA (USACE)	Contractor	JL Brandt Electric
Bonneville Dam Station Service, Bonnierville, WA (USACE)	Contractor	EC Company
Bonneville Dam Elevator Replacement, Bonnierville, WA (USACE)	Contractor	PKD, Inc.
Lower Snake River Emergency Generator Replacement, Walla Walla USACE District, WA	Contractor	Schneider Electric, Inc
Aera Energy 130' Diameter Thickener Tank	Contractor	Dorr-Oliver Eimco/Rocky Mountain
Enterprise Level Tank Schedule	Supplier	T Bailey, Inc.
Mining		
Silver Bell Mine Mammoth Hep Leach Facility, Tucson, AZ	Contractor	TetraTech
Rio Tinto Minerals, Boron, CA	Owner	KEM Engineering, Rio Tinto Minerals
Cobre Mine Project, Panama	Contractor	Impregillo
Kennecott Mine, Cornerstone Project, Salt Lake City, UT	Contractor	Matrix
Molycorp Project Phoenix Mine, Mountain Pass, CA	Owner & Contractor	Molycorp, The Industrial Company
Kennecott Mine, Salt Lake City, UT	Contractor	The Industrial Company
Pogo Gold Mine, Delta Junction, AK	Contractor	The Industrial Company


SIS Project List

Project Name	Representing	Company Name
High Tech and Processing Facilities		
Project Idaho Potato Processing Facility, Simplot Food Group, Caldwell, ID	Contractor	JH Kelly
Intel CH-8 Fabrication Facility, Chandler, AZ	Contractor	Analytical Management Solutions/Total Facilities Solution/MWGroup
Intel Tool Install @ Fabrication Facility, Portland, OR	Contractor	Analytical Management Solutions/Total Facilities Solution/MWGroup
Intel D1X Expansion, Portland, OR	Contractor	JHKelly
Intel D1X Expansion, Portland, OR	Contractor	EC Company
Intel Fabrication Facility, Portland, OR	Contractor	Dynelectric
Riker Data Center, Quincy, WA	Contractor	Fortis Construction
Intuit Data Center, Quincy, WA	Contractor	DPR Fortis JV
T-Mobile Data Center, Wenatchee, WA	Contractor	DPR Fortis JV
Yahoo Data Center, LaVista, NE	Contractor	DPR Fortis JV
Yahoo Data Center, Quincy, WA	Contractor	DPR Fortis JV
Columbia Data Center, Quincy, WA	Contractor	Fortis Construction
Google Data Center, The Dalles, OR	Contractor	EC Company
Georgia Pacific Paper Mill, Wauna, OR	Contractor	EC Company
Resorts		
Westin Riverfront Villas Balcony Repair Project, Avon, CO	Owner	SVO Pacific
Sheraton Resort, Steamboat Springs, CO	Owner	SVO Pacific
Westin Desert Willow Villas, Palm Desert, Rancho Mirage, CA	Owner	SVO Pacific
Westin Ka'anapali Ocean Resort, Lahaina, Maui, HI	Owner	SVO Pacific
Princeville Resort, Kauia, HI	Owner	SVO Pacific
The Inn at Suncoast, Roslyn, WA	Contractor	Lease Crutcher Lewis
Keola Lai, Honolulu,	Contractor	Nordic PCL
Fountains on Ocean, Ft. Lauderdale, FL.	Contractor	Atlantic Coast Group
Residential / Condominium / Multi-Use Buildings		
Figueroa and Flower Buildings, 1340 S. Figueroa, Los Angeles, CA	Owner & Contractor	Fifield Companies & Drivr Urban
688 Berendo Buildings, Los Angeles, CA	Owner & Contractor	Fifield Companies & Drivr Urban
7th & Arizona, Los Angeles, CA	Contractor	Driver Urban
East Village, Los Angeles, CA	Contractor	Driver Urban
Beach Walk, Los Angeles, CA	Contractor	Driver Urban
Luxe @375, La Cienega Boulevard, Los Angeles, CA	Contractor	Frymer Construction
9901 W. Washington (9901 Luxe), Los Angeles, CA	Contractor	Frymer Construction
The Artisan (Condo Complex), Oxnard, CA	Owner & Contractor	Shea Properties
Cross Creek Apartments, W. Palm Beach, FL	Contractor	Miller Construction
Legacy at Memorial, Houston, TX	Contractor	EE Reed Construction
Miracle Mile Construction, Irvine, CA	Contractor	Legacy Partners Builders, Inc.
Legacy at Pratt Park (Wonder Bread Project), Irvine, CA	Contractor	Legacy Partners Builders, Inc.
River Park Apartments Project, Seattle, WA	Contractor	Legacy Partners Builders, Inc.
Sunsets Lofts Project, Seattle, WA	Contractor	Legacy Partners Builders, Inc.
Hollywood & Vine, Hollywood, CA	Contractor	Legacy Partners Builders, Inc.
Mosler Lofts, Seattle, WA	Owner	The Schuster Group
Hospitals		
Kaiser Sunnybrook, Portland, OR	Subcontractors	EC Company, Temp Control Mechanical
Sacred Heart Medical Center, Springfield, OR	Subcontractors	EC Company
Salem Hospital Patient Care Tower, Salem, OR	Subcontractors	Temp Control Mechanical Contractors
Education		
OSHU - Oregon Health and Science University, Portland, OR	Subcontractors	JH Kelly
Portland Public Schools, 4 High School Remodels/Replacement, Portland, OR	Owner	Portland Public Schools, Heery International
Oregon Health and Science University, Portland, OR	Contractor	JH Kelly
New Mexico State University Chill Water Expansion/Replacement, East Mesa Center, Las Cruces, NM	Contractor	Wooten Construction
New Mexico State University, East Mesa Center, Las Cruces, NM	Contractor	Wooten Construction
New Mexico State University, O Donnell Hall, Las Cruces, NM	Contractor	Wooten Construction
Hatch Elementary School, Las Cruces, NM	Contractor	Wooten Construction
Valley View Elementary, Roswell, NM	Contractor	Wooten Construction
Tularosa High School Renovation and Addition, Tularosa, NM,	Contractor	Wooten Construction
Anthony Elementary School, Anthony, NM	Contractor	Wooten Construction
Ruidosa Middle School, Ruidosa, NM	Contractor	Wooten Construction
White Mountain Elementary School, Ruidosa, NM	Contractor	Wooten Construction
Los Angeles Mission College Campus Wide Infrastructure, Los Angeles, CA	Subcontractor	Climatex Construction
Bush Elementary School, Salem, OR	Contractor	2G Construction
Portland State University, Engineering Building, Portland, OR	Contractor	Lease Crutcher Lewis
Road, Bridge, Rail		
Alaska Way Viaduct, WSDOT, Seattle, WA	Contractor	JHKelly
Westside Subway Extension, LA Metro, Los Angeles, CA (Bid Schedule)	Contractor	Westside Transit Partners
Union Pacific Railroad Intermodal Hub, Las Cruces, NM	Contractor	Wooten Construction
Queets River Bridge Painting Project, Jefferson County Rd 107508, Aberdeen, WA	Contractor	Western Industrial



SIS Project List

Project Name	Representing	Company Name
Commercial		
Panda Express, Las Cruices, NM	Contractor	Wooten Construction
Interurban Exchange II, IV, & V, Seattle, WA	Contractor	Lease Crutcher Lewis
Maple Shade Ford, Lincoln Mercury Auto Dealership, NJ	Contractor	Oliver Construction
Trunersville Ford, Lincoln Mercury Auto Dealership, NJ	Contractor	Oliver Construction
Cherry Hill Toyota, Mt Laurel, NJ	Contractor	Oliver Construction
CVS Pharmacy, Pittsburg, PA	Contractor	Oliver Construction
Hampton Inn, Pittsburg, PA	Contractor	Oliver Construction
Training Provided		
Kiewitt		
Shell Oil		
Valero Oil		
JH Kelly		
Lease Crutcher Lewis		
Nova Group		
EPC Consultants		
Shurstad		



-NOR INNOVATIONS INC.
DVBE/SBE CERTIFIED CO. LIC. #931953
 PUBLICWORKS CONTRACTOR REGISTRATION #1000007079
 WE ARE DBE, DVBE, MBE, SBE
 * DBE/MBE/SBE CUCP #37718*
 * DVBE/SBE #37084 *
 (310)513-6209 Phone 310-513-6299 Fax
 DVBE/SBE# 37084 * DBE/MBE/SBE CUCP #37718*
 C31/D42 STATE LICENSE C31 #931953
 UNION CONTRACTOR

4/21/15

Bidding Estimator

PROJECT NAME: COLD PLANE RUBBERIZED HOT MIX ASPHALT CAP GRADES
 FOG SEAL

PROJECT NUMBER: 08-1C0505

BID DATE: 4-21-2015

BID TIME: 2PM

ITEM	DESCRIPTION		COST
TRAFFIC CONTROL SYSTEMS:			
2MEN/ STREET LANE CLOSURE 1 LANE, 1 DIRECTION		8HRS	\$1,450.00
ADDITIONAL LANE	ADD		\$ 75.00
CONNECTOR CLOSURE 2 MEN		8HRS	\$1,550.00
PILOT TRUCK/DRIVER		8HRS	\$ 780.00
ATTENUATOR TRUCK WITH DRIVER		8HRS	\$ 850.00
2 MEN FLAGMAN CREW/WITHOUT RUMBLE STRIPS		8HRS	\$1,350.00
2 MEN FLAGMAN CREW WITH RUMBLE STRIPS		8HRS	\$1,650.00

ALL WORK IS BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM RATES.

<u>CMS UNIT</u>		
DAILY	EA	\$ 200
WEEKLY	EA	\$ 400
MONTHLY	EA	\$ 900
<u>ARROWBOARD</u>		
DAILY	EA	\$ 40
WEEKLY	EA	\$ 200
MONTHLY	EA	\$ 400
DELIVERY/PICK UP EACH WAY	EA	\$ 100

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

- A. ADDITIONAL HOURS LABOR:
OT PER MAN, AFTER 8HR SHIFT PER HOUR \$108.00
DT PER MAN, AFTER 12HR SHIFT PER HOUR \$115.00
- B. E-NOR INNOVATIONS, INC. IS A UNION CONTRACTOR.
- C. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.

A contract and 10 working days' notice must be given prior to any move in. This quote shall remain for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100% NET 30.

Lump sum items are based on working days listed in the special provisions or working days bid for this Project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

Construction area signs include one mobilization per stage, additional mobilizations \$1,600 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed.

Construction area signs included in installation, removal, or repair of any item. Stand-by time charged at \$185/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor Is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless Otherwise noted. Pallets are not include with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

E-nor Innovations Inc. does not accept charges or back charges of any kind unless agreed to in writing Prior to work beginning.

E-nor Innovations Inc., shall full indemnify Contractor for any liability arising out of E-nor Innovations Inc., work or products, but only to extent of E-nor Innovations Inc., liability and not that of anyone else. E-nor Innovations Inc., maintains insurance coverage for their work.

If there are any issues or concerns regarding E-nor Innovations Inc., products or work, Contractor shall promptly notify and give E-nor Innovations Inc., first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to E-nor Innovations Inc., starting work. E-nor Innovations Inc., is not responsible for damage to underground Facilities, not shown on plans or, not marked out by other agencies. (I.e. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchases through bid items of this quotation. Roadside sign panels will not be received by E-nor Innovations Inc., earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any panels' orders are placed.

Permanent sign and marker installation: maximum move-ins: One (1). Additional move-ins \$1,600 each 45 working days' notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocated, and reset items are to be completed in whole per the Special Provisions for the project. Completed in, ONE (1) move-in. Additional move-ins \$1,600 each.

Sign installation does not include coring or breaking.

All change order work must be approved by agency / owner prior to work being performed by E-nor Innovations Inc.,

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No retention is to be held on Traffic Control Equipment Rental.

Code Section 1771.1(a) "A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded."

E-Nor Innovations Inc.,
16213 ILLINOIS AVE.
PARAMOUNT, CA 90723

Should you have any questions or concerns, please feel free to contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Kenny Jones

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 100015697

Attention: Estimator

04-20-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **08-1C0504**. That bids on 04-21-15. After looking at the plans and specials the following is a bid for item #5 PCMS:

Item#5 PCMS boards: **2 PCMS boards:**

Monthly PCMS price is **\$800.00*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 DBE/MBE CCA-10186
E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

08-1C0504

Date: April 20, 2015

Item	Description	Amount
Option 1	One lane, one direction, two man crew One Mile. Only	\$1434.45
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew.	\$ 717.20
Option 4	For each additional lane add	\$ 110.90
Option 5	For each additional mile add	\$ 110.90
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 110.90
Option 9	City street lane closure/detour	\$1434.45
Option 10	Ramp closure, 1- 4 ramps	\$1434.45
Option 11	Shoulder closures	\$1434.45
Attenuator	Attenuator truck w/driver 8 Hr. shift.	\$1090.15
Option 1a	Two man crew flagging for 8 hour shift.	\$1434.45
Option 1b	Half day price lane closure 2 man crew under 4 hours.	\$1032.80

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours, overtime will be billed at \$105.35 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure until FTM picks up closure.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Toll Free: (866) 459-1245
Fax: (951) 520-9980

Signature of Acceptance
Title and Date: _____

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE

SHEET

08-1C0504	
CS-1	
QUOTE INCLUDES FURNISH , INTALLATION & REMOVEL	
LUPM SUM	\$ 5,861.02
This quote does not include maintenance, change of dates, relocation or replacement of signs.	
All signs and post become property of Full Traffic Maintenance Inc. upon completion of job.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50EACH
(Does not include post or installation)	

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: April 20, 2015

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 delivery and pick up charge per unit

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
Corona, CA 92882
Office: 951.520.9990
Fax: 951.520.9980



Website: ftminc.net
E-mail: fulltraffic@sbcglobal.net

CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"x8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2xl)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services


Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008



QUOTATION

Equipment Rental Supplies
 2725 West Cherry Ct.
 Visalia, CA 93277
 Ph. 559-827-4592 Fax 559-625-5786 Cell 559-280-3306



DBE Certified Firm #36494 D.I.R Ref. #1000002842 Small Business #48162 Contractor License #954029

BARE RENTAL RATES

PROJECT: CAL TRANS 08-1C0504 BID DATE: 4/21/2015

ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARD	\$175.00	\$550.00	\$1,200.00
ARROW BOARDS	\$60.00	\$250.00	\$600.00
RADAR SPEED READERS	\$125.00	\$450.00	\$800.00

\$250.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILITY. CUSTOMER IS RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT. LOST EQUIPMENT WILL BE BILLED TO CUSTOMER FOR REPLACEMENT COST.

TERMS NET 30

THANK YOU FOR YOUR BUSINESS!

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337
 Phone (909) 276-5582 Fax (888)839-9857
 www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory
DIR#100014062

To: Estimator
 Job#: Caltrans 08-1C0504
 Bid Date: 4/21/15

ITEM	DESCRIPTION	COST
Traffic Control System		
1	Impact attenuator vehicle with driver per 8 hr shift, M-F	\$920
2	Lanes, one direction, two man crew, 2 miles only	\$1425
	Each additional Lane or mile added	\$100
	Additional laborer, per 8 hr shift, M-F	\$635

****Rental Only-Subject to availability****

Portable CMS	\$95 daily, \$380 weekly, \$900 monthly
Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2850 monthly
\$50 charge each direction per unit (delivery/pickup), <u>1 FREE Delivery/Pickup Included</u>	

****Traffic Control Notes****

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
3. Impact attenuator vehicle and traffic control crews are **subject to availability**.
4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
8. All overtime will be charged at \$110.00 per hour, per laborer
9. All Saturday traffic control rates multiply by 1.38
10. All Sunday traffic control rates multiply by 1.75
11. All rental vehicles are charged \$0.45 per mile, portal to portal

Quality Traffic Control**ATTACHMENT A**

1. Contractors State License #992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – (Certificate #42283).
4. Quality Traffic Control requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. Notification must be given to Quality Equipment Rental prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for Highway patrol unit.
10. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the Business and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-job conferences.
16. **Portable changeable message signs, light towers, flashing arrow signs, and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts Quality Traffic Control standard rental agreement prior to any delivery. Quality Traffic Control standard rental agreement is available upon request.**
17. Quality Traffic Control maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or purchase orders to this project. This quote shall be deemed accepted if a contractor lists Quality Traffic Control in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Jose L Segura II
Jose L Segura-Estimator

Date: 3-25-15

Company: _____

Accepted by: _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA 95811
Phone: (916) 324-1700
Fax: (916) 324-1862
TTY: 711

September 11, 2014

Jose L. Segura
Segu, Inc. Dba Quality Traffic Control
13940 Rose Avenue
Fontana, CA 92337

File Number: 42283

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have

Mr. Segura
September 11, 2014
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS
Chief
Certification Branch

DBE & SBE CERTIFIED

DBE Number # 42219 SBE Number #1769993
 DIR Number #1000012824
 Date: April 19, 2015
 Quote # 01071
 Expiration Date: 5/15/2015



**Pavement Management
Solutions, Inc.**
 38340 Innovation Ct
 Suite E-506
 Murrieta, CA 95363
 Office: (951) 600-1110
 Fax: (951) 600-1112
 Bsilva@pavementsolutionsinc.com

**Estimating Department
Bidders of 08-1C0504**

Contractor Name	Project ID	Payment Terms	CA License
Brandon Silva	08-1C0504	30 Days Net	CA LIC: 989179

Item #	Description	Amount	Total
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) \$400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	\$2,500.00	\$2,500.00
1	Mobilization Charge (\$200.00 Per layover not included)	\$150.00	\$150.00
SUBTOTAL			\$2,650.00
SALES TAX			
TOTAL			\$2,650.00

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return:

ABSL Construction**DIR Registration No. 100002818**29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License A 621781
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding**

Project Name: CA/DOT Cold Plane, Rubberized Hot Mix Asphalt (Gap Graded)
Project Number: 08-1C0504
Bid Date: 04/21/2015
Location: Riverside County, CA

BID -- Inertial Profiling and Diamond Grinding -- Bump Grinding**Item 13: Pre-Paving Inertial Profiler**

Quantity:	Lump Sum	Unit Price: \$4,500	Total: \$ 4,500
------------------	-----------------	----------------------------	------------------------

Mobilization	Included
---------------------	-----------------

This price includes two mobilizations and two surveys of the work area. ABSL will mark out any must-grinds at an additional cost of \$160.00 per hour plus \$250.00 (each way) for mobilization.

Item: Pre-Paving Grinding Day

Quantity:	N/A	Unit Price: \$6,800/Day	Total: \$ N/A
------------------	------------	--------------------------------	----------------------

Mobilization	\$ 1,000.00	(each way)
---------------------	--------------------	-------------------

Price includes grinder, one tanker and slurry disposal. Contractor to provide water within 10 miles of the job site.

This price is for a 2013 Diamond Products PC-150 Bump Grinder. \$200.00 surcharge for night work. \$600.00 per hour overtime for the grinder. \$240.00 per hour overtime for the tanker. \$500.00 surcharge for Saturday work. \$1000.00 surcharge for Sunday work.

R. J. LaLonde, Inc.

EQUIPMENT RENTAL

DBE / WBE / SBE

DIR# 1000002001

HCI, Inc.

Attn: Estimating Dept

Re: Project Cold Plane, Rubberized HMA and Fog Seal

Project No: 08-1C0504

R.J. Lalonde, Inc proposes to furnish equipment for the above referenced project.

EXCAVATORS	BARE		
	DAY	WEEK	MONTH
CAT 303 / JD35D MINI EX	\$300	\$1,200	\$3,600
CAT 308 / JD85 MINI EX	400	1,600	4,800
CAT 314 / DEERE 135	475	1,900	5,700
CAT 320C	600	2,400	7,200
CAT 321 - ZERO TAIL SWING	650	2,600	7,800
CAT 320 CL Long Reach	750	3,000	9,000
CAT M322D / DOOSAN 210 RUBBER TIRE EX	725	2,900	8,700
CAT 328 / KOM 308 - ZERO TAIL SWING	800	3,200	9,600
CAT 336 / CAT 330 / HIT 300	850	3,400	10,200
CAT 349 / HIT 470	1,050	4,200	12,600
DEERE 800 / HIT 850	n/a	7,500	22,500
EXCAVATOR ATTACHMENTS	DAY	WEEK	MONTH
HYD. THUMB	195	780	2,340
COMPACTION WHEEL	195	780	2,340
MINI-EX BREAKER	300	1,200	3,600
4,500LB. BREAKER	475	1,900	5,700
6,500LB. / 7,500LB. BREAKER	750	3,000	9,000
10,000LB. BREAKER	950	3,800	11,400
WHEEL LOADERS	DAY	WEEK	MONTH
SKIP	275	1,100	3,300
CAT 950H / DEERE 644 K	600	2,400	7,200
CAT 950H / DEERE 644K FORKS	675	2,700	8,100
CAT 950H / DEERE 644K / 4IN1 / SIDE DUMP	700	2,800	8,400

CAT 966H / 966G	775	3,100	9,300
CAT 980G	1,050	4,200	12,600
CAT 226B SKIDSTEER	250	1,000	3,000
SKIDSTEER BREAKER	225	900	2,700
BACKHOES	DAY	WEEK	MONTH
CASE 590	300	1,200	3,600
DEERE 710J / 710G / CAT 450E	450	1,800	5,400
BACKHOE ATTACHMENTS	DAY	WEEK	MONTH
COMPACTION WHEEL	125	500	1,500
SWIVEL	95	380	1,140
VIBE PLATE	300	1,200	3,600
BREAKER	325	1,300	3,900
TRACK LOADERS	DAY	WEEK	MONTH
CAT 939	500	2,000	6,000
CAT 963 B/C	900	3,600	10,800
DOZERS	DAY	WEEK	MONTH
DEERE 450J / 450H / DUAL SLOPEBOARDS	500	2,000	6,000
DEERE 850K DZR	725	2,900	8,700
D-6 / SLOPEBOARD	800	3,200	9,600
BLADES	DAY	WEEK	MONTH
CAT 140H	650	2,600	7,800
ROLLERS	DAY	WEEK	MONTH
CAT CS54 84" SMOOTH	450	1,800	5,400
CAT CP56 84" PADDED	475	1,900	5,700

R.J. Lalonde, Inc

Janelle Reusch

562-595-6655

DBE #4882 / WBE 11899

2508 N. Palm Dr. #200 Signal Hill, CA 90755

562-595-6655

562-595-8833

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

R.J. LALONDE, INC.

2508 N. PALM DR., STE. 200
SIGNAL HILL, CA 90755

**Owner: BUSINESS OWNER
Business Structure: CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors

Work Category Code(s)

C9907 CONSTRUCTION EQUIPMENT RENTAL

C9908 HEAVY EQUIPMENT RENTAL

Licenses

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number : 4882

R. Lalonde

CUCP OFFICER

February 1, 2011

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



January 31, 2011

Ms. Janelle Reusch
R.J. Lalonde, Inc.
2508 N. Palm Drive, Ste. 200
Signal Hill, CA 90755

**RE: DISADVANTAGED/WOMEN BUSINESS ENTERPRISE (DBE/WBE) CERTIFICATION
APPROVAL File No. - 11899**

Dear Ms. Reusch:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be certified as a **Disadvantaged/Women Business Enterprise (DBE/WBE)** as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific areas of expertise that you have identified on the business service form for contracting opportunities:

<u>NAICS Code(s)</u>	<u>Description</u>
238910	Site Preparation Contractors

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the California Unified Certification Program's website at www.californiaucp.com and the City of Los Angeles DBE/MBE/WBE database at <http://bca.lacity.org>. Any additions and revisions must be submitted to the City of Los Angeles for review and approval.

After the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation update necessary prior to the expiration date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a DBE Declaration with supporting documentation, in the format, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the five-year certification has expired.

R.J. Lalonde, Inc.
January 31, 2011
Page 2


Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/ mailing address, ownership, management, or control, or failure to meet the applicable business size standards or personal net worth standard, please notify us immediately. DBE certification is subject to review at any time. Failure to submit forms and/or change of information will be deemed as failure to cooperate under Section 26.109 of the Regulations.

Your DBE certification status will be honored by all of the U.S. DOT recipients in California.

Congratulations, and thank you for your interest in the California Unified Certification Program (CUCP). We wish you every business success and look forward to hearing from you if we may be of any assistance to you in this regard.

Should you have any questions, please contact Rolando Tuason at (213) 847-2642 or e-mail at rolando.tuason@lacity.org.

Sincerely,



HELMUT PEINDL, Certification Manager
Office of Contract Compliance
Bureau of Contract Administration

Back To Query Form

Search Returned 90 Records

Thu Apr 02 14:22:17 PDT 2015

Query Criteria

District: 08
 County: RIVERSIDE
 Naics Category: 23 Construction
 Work Codes: C0612 SAFETY SUPPLIER C0639 ASPHALT SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0700 CONSTRUCTION STAKING SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1980 IMPORTED BORROW C3910 PAVING ASPHALT (ASPHALT CONCRETE) C7301 CONCRETE CURB & SIDEWALK - MISC C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8612 PAVEMENT PROFILING C8760 LAND SURVEYOR C8851 Lead Compliance C8852 SWPPP Planning C9608 ASPHALT OIL TANKERS C9907 CONSTRUCTION EQUIPMENT RENTAL C9982 CONSTRUCTION STAKING (SURVEYING)
 Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; B General Building Contractor;

Trucks

Gender

M
 HISPANIC



CITY OF LOS ANGELES
Bureau of Contract Administration
 "quality doesn't cost - it pays"



Home	Information	Divisions	Ordinances	Tutorials	Forms
Application					

CONSTRUCTION

Inspection

- Obtain an Inspector
- Special Permits
- Final Inspection

Payments

- Your Progress Payment

Subcontractors

- Approval
- Substitution
- Approved

Material Control

- Lab. Test Results
- Shop Inspection
- Information

More

- "B" Permit Status
- Construction Activity
- Contractor
- Responsibility

CONTRACT COMPLIANCE

- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach
- Labor Compliance Manual
- Current Living Wage
- PLA / Local Hiring
- Good Faith Effort Tips

MORE

- Bureau Safety Committee
- Safety-IIPP
- Bureau Manual
- LA Business Assistance (BAVN)
- Frequently Asked Questions
- More Links

The list below is the result of search that you selected. For more information about a single company, click on the name of that company.

CCA#	Company Name	DBA Name	Phone	DMW NAICS CODE
12564	Accetta Construction Equipment Services		(310) 833-6573	484220 532412 532490
8516	Alameda Construction Services, Inc.		(310) 635-3277	236115 236116 236210 237310 238110 238140 238220 238990
642	AZ Construction, Inc.	Ace Fence Company	(626) 333-0727	237310 237990 238990
11215	Bitech Construction Co, Inc.		(714) 521-1477	236210 236220 237110 237310 238110
10910	C-1 Construction Corp.		(213) 365-2123	236115 236116 236118 236210 236220 238910 541330
2960	Calcon Steel Construction, Inc.		(310) 768-8094	238120 332312
8679	Caterina's Inc.	AMO Construction	(949) 492-4149	236115 236118 236220 445292 448130
8509	Coleman Construction		(323) 295-5484	236115 236116 236118 236210 236220 237110

			237310
			237990
			238130
			238350
9432	Construction Concern, Inc.	(661) 254-0746	236118 238130 238170 238350
3395	Construction Cost Consultants	(213) 483-5568	541690
6266	Covarrubias Brothers Construction	(951) 600-1751	237110
2913	Dominguez Construction Company, Inc.	(626) 962-5000	238110 238140
11347	Emac Construction, Inc.	(323) 515-3552	236115 236116 236118 236220
8304	Golden Sun Construction, Inc.	(949) 380-9797	237110 237310 237990 238910
12005	HERCA Telecomm Services, Inc.	HERCA Construction Services	(951) 940-5941 237130 238210
11425	Inno Construction, Inc.	(213) 500-1877	236115 236116 236118 236220
10867	IPI Construction	(818) 786-8433	236116 236118 236210 236220 237310 238320
12488	Mikcor Construction Inc	(818) 881-3335	236116 236118 238190 238310
11371	MJK Construction, Inc.	(800) 698-1645	236220 238990
12573	Orochena Construction Services, Inc	(310) 990-6870	236115 236116 236118 236210 238990
11368	Quest Project Controls, Inc.	Construction Management Solutions	(626) 893-2643 541611
5336	RMA Land Construction, Inc.	(562) 860-8512	238140 541320
10082	Rock Structures Construction Company	(951) 371-1112	212312 212313 212319 212321

			238910
			238990
10855	Romero Construction Services, Inc.	(562) 307-7734	541611
10106	Rossi Construction Company, Inc.	(714) 906-6516	237110
920	Sean Construction & Development	(951) 712-6170	238120
7104	Simplex Construction Management Inc.	(714) 575-1148	236220
			237990
			541330
			541611
			541618
			541990
11597	Southwest Heritage Construction	(714) 666-8484	236118
			236210
			236220
			541320
			541690
9980	United Resources for Social Change	WEBE Construction Cleanup	(661) 496-5597
			238990
			425120
			561110
			561720
			611710
			624190
			624410
11236	Walker River Construction, Inc.	(775) 224-1883	541330

[Home](#) |
 [Top of the Page](#) |
 [Previous Page](#) |
 [Contact Us](#)
[Disclaimer](#)



Select Language

Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS    



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdcenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdcenter.com
Los Angeles	3716 South Hope St. Ste No. 341	Los Angeles	90089	213-743-4518	sgascon@usc.edu
Riverside	25186 Hancock Avenue, Suite 220	Murrieta	92562	951-637-1460	info@sccgp.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdcenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdcenter.com
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdcenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdcenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdcenter.com
Washington, DC	Federal Procurement Center 1101 Pennsylvania Avenue, NW, 6th Floor	Washington	20004	202-737-0877	mail@mbdacontracts.com
Washington, DC	Capitol MBDA Business Center 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdcenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdcenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@iamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	vernon.marrow@baltimorecity.gov
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdcenter.com

Subject: Invitation to Bid Caltrans Contract #08-1C0504

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu; info@sccgp.org;

Date: Monday, April 13, 2015 8:38 AM

Please share with your members.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157



HighLand
Construction, Inc.

133 North Pixley Street
Orange, California 92868



Minority Business Dev. Agency
Riverside Chapter
25186 HANCOCK AVE. # 220
MURRIETA, CA 92562



HighLand
Construction, Inc.

*133 North Pixley Street
Orange, California 92868*



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 08-1C0504

12 Opt-in records found.

08-1C0504	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
08-1C0504	Construction Engineering Consulting Group
	36156 Cabrillo Drive California
	Phone: 5104499014 Fax Number: 8884490540
	Disadvantaged status: DBE SBE
	Services offered: Quantity take-off and other preconstruction services. For more information and samples, visit cecginc.com/takeoff
08-1C0504	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans

	with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
08-1C0504	<p>NATIONAL CONCRETE WASHOUT, INC.</p> <p>250 E. SANTA ANA ST BLOOMINGTON, CA. 92316</p> <p>Phone: 951-368-7925 Fax Number: 909-874-5561</p> <p>Disadvantaged status:</p> <p>Services offered: We provide the construction industry with concrete washout containers that are environmentally safe, sealed and water tight. Our containers meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste water. Please contact Lori Roney at 951-368-7925 for pricing and additional information.</p>
08-1C0504	<p>Pavement Recycling Systems</p> <p>10240 San Sevain Way Mira Loma Ca 91752</p> <p>Phone: 951-682-1091 Fax Number: 951-682-1094</p> <p>Disadvantaged status:</p> <p>Services offered: Cold Planing, grind for recessed markers</p>
08-1C0504	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail ottly_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
08-1C0504	<p>KRC SAFETY CO., INC</p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC</p>

	Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.
08-1C0504	<p>Scheduling and Information Services, Inc.</p> <p>PO Box 174 Stevenson, WA. 98648</p> <p>Phone: (509) 427-4474 Fax Number: (866) 840-6786</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: CPM Construction Schedules - Remote assistance available to save you money. www.1sis.com</p>
08-1C0504	<p>Anderson Paint Store LLC - DBE www.andersonpaintstore.com</p> <p>18429 West 8 Mile RD Detroit, Michigan 48219</p> <p>Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NVO1284UCPN Ohio Tennessee Texas # VN23523 New Mexico Import/Export Canada Coating Systems/Cleaning Division Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You</p>
08-1C0504	<p>All American Asphalt</p> <p>400 E Sixth St Corona CA 92879</p> <p>Phone: 9517367600 Fax Number: 9517367646</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
08-1C0504	<p>CALIFORNIA LAND SURVEYING</p> <p>40507 Three Rivers</p> <p>Phone: (559) 740-6009 Fax Number: (559) 561-4834</p> <p>Disadvantaged status: SBE</p> <p>Services offered: *** PRE AND POST CONSTRUCTION SURVEYS *** ALTA Surveys Topographic Surveys Boundary Surveys Parcel Maps/Subdivisions Flood Surveys Elevation Certificates Quality</p>

	Control/ Inspection Services Design Services Drafting Consulting Services	
08-1C0504	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 08-1C0504

8 Opt-in records found.

08-1C0504	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
08-1C0504	Construction Engineering Consulting Group
	36156 Cabrillo Drive California
	Phone: 5104499014 Fax Number: 8884490540
	Disadvantaged status: DBE SBE
	Services offered: Quantity take-off and other preconstruction services. For more information and samples, visit cecginc.com/takeoff
08-1C0504	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans

42443

	with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
08-1C0504	<p>NATIONAL CONCRETE WASHOUT, INC.</p> <p>250 E. SANTA ANA ST BLOOMINGTON, CA. 92316</p> <p>Phone: 951-368-7925 Fax Number: 909-874-5561</p> <p>Disadvantaged status:</p> <p>Services offered: We provide the construction industry with concrete washout containers that are environmentally safe, sealed and water tight. Our containers meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste water. Please contact Lori Roney at 951-368-7925 for pricing and additional information.</p>
08-1C0504	<p>Pavement Recycling Systems</p> <p>10240 San Sevain Way Mira Loma Ca 91752</p> <p>Phone: 951-682-1091 Fax Number: 951-682-1094</p> <p>Disadvantaged status:</p> <p>Services offered: Cold Planing, grind for recessed markers</p>
08-1C0504	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail ottly_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
08-1C0504	<p>KRC SAFETY CO., INC</p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC</p>



	Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.
08-1C0504	Scheduling and Information Services, Inc.
	PO Box 174 Stevenson, WA. 98648
	Phone: (509) 427-4474
	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE
	Services offered: CPM Construction Schedules - Remote assistance available to save you money. www.1sis.com

41032

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-1C0504. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Type II Barricade, Portable CMS, Jobsite Management, Prepare WPCP, Temporary Concrete Washout, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Imported Borrow, Asphaltic Emulsion (Fog Seal Coat), Preparing Inertial Profiler, Rubberized HMA (Gap Graded), Data Core, Tack Coat, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective-Recessed), Inductive Loop Detector and Modify Signal.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 04/02/2015

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: HighLand Construction, Inc.

133 N. Pixley St.

Orange, CA, 92868

Phone: (714) 538-5156

Fax: (714) 538-5157

RECEIPT for Ad: 54445

Published on 04/02/2015

For Project:

Department of Transportation ~ Caltrans Contract #08-1C0504 ~ Cold
Plane, Rubberized Hot Mix Asphalt (Gap Grades), Fog Seal

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

HighLand Construction, Inc.
is seeking certified and qualified DBE subs and/or
suppliers to provide

HighLand Construction is requesting quotes from all
qualified subcontractors and suppliers
including certified UDBE/DBE/SBE/DVBE firms
for the following items of work, including but
not limited to: Lead Compliance Plan,
Construction Area Sign, Traffic Control, Type II
Barricade, Portable CMS, Jobsite Management,
Prepare WPCP, Temporary Concrete Washout, Cold
Plane AC Pavement, Remove Concrete (Curb,
Gutter and Sidewalk), Imported Borrow, Asphaltic
Emulsion (Fog Seal Coat), Prepaving Inertial
Profiler, Rubberized HMA (Gap Graded), Data
Core, Tack Coat, Detectable Warning Surface,
Minor Concrete (Curb, Sidewalk and Curb Ramp),
Pre/Post Construction Surveys, Thermoplastic
Traffic Stripe, Thermoplastic Pavement Marking,
Pavement Marker (Retroreflective-Recessed),
Inductive Loop Detector and Modify Signal.

**Items of work may be broken down into
economically feasible packages to encourage
participation.**

for Department of Transportation ~ Caltrans
Contract #08-1C0504 ~ Cold Plane, Rubberized Hot
Mix Asphalt (Gap Grades), Fog Seal in
Beaumont, CA

Plans and specifications are available in electronic
format from the Department of Transportation. To
obtain these
documents, go to
[http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.p
hp](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) and select the contract number from the
drop-down menu. You may also view plans at your
local Dodge Greensheet Plan Room or at our office
located at:

133 North Pixley St., Orange, CA by appointment.
Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond
premium. A 100% payment bond and performance
bond may be required for the full amount of the
subcontract price. Please provide a bond premium
rate with your quote. If you have any questions,
need assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies, materials or related
assistance in services, please contact our office.
Subcontractors must possess a current contractor's
license, insurance and worker's compensation
coverage meeting Owners' requirements and may be
required to sign HighLand Construction's
Subcontract Agreement. HighLand Construction,
Inc. is an equal opportunity employer. We do not
discriminate against any qualified employee,
applicants for employment, subcontractors or
vendors regardless of age, race color, creed, religion,
sex, sexual orientation, marital status, national
origin, military service disabilities, disable veterans
or Vietnam era veteran status. HighLand
Construction intends to work cooperatively with all
qualified firms seeking work on this project.

Contact: Erin Richardson
133 N. Pixley St.
Orange, CA, 92868
Phone: (714) 538-5156
Fax: (714) 538-5157
Email: highlandinc@att.net

Bid Due on: 04/21/2015 at 02:00 PM
Solicitation Number: Contract #08-1C0504

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Apr 02 20:13:54 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

HighLand Construction, Inc.
is seeking certified and qualified DBE subs and/or
suppliers to provide
HighLand Construction is requesting quotes from all
qualified subcontractors and suppliers
including certified UDBE/DBE/SBE/DVBE firms
for the following items of work, including but
not limited to: Lead Compliance Plan,
Construction Area Sign, Traffic Control, Type II
Barricade, Portable CMS, Jobsite Management,
Prepare WPCP, Temporary Concrete Washout, Cold
Plane AC Pavement, Remove Concrete (Curb,
Gutter and Sidewalk), Imported Borrow, Asphaltic
Emulsion (Fog Seal Coat), Prepaving Inertial
Profiler, Rubberized HMA (Gap Graded), Data
Core, Tack Coat, Detectable Warning Surface,
Minor Concrete (Curb, Sidewalk and Curb Ramp),
Pre/Post Construction Surveys, Thermoplastic
Traffic Stripe, Thermoplastic Pavement Marking,
Pavement Marker (Retroreflective-Recessed),
Inductive Loop Detector and Modify Signal.
**Items of work may be broken down into
economically feasible packages to encourage
participation.**
for Department of Transportation ~ Caltrans
Contract #08-1C0504 ~ Cold Plane, Rubberized Hot
Mix Asphalt (Gap Grades), Fog Seal in
Beaumont, CA

Plans and specifications are available in electronic
format from the Department of Transportation. To
obtain these
documents, go to
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
and select the contract number from the
drop-down menu. You may also view plans at your
local Dodge Greensheet Plan Room or at our office
located at:
133 North Pixley St., Orange, CA by appointment.
Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond
premium. A 100% payment bond and performance
bond may be required for the full amount of the
subcontract price. Please provide a bond premium
rate with your quote. If you have any questions,
need assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies, materials or related
assistance in services, please contact our office.
Subcontractors must possess a current contractor's
license, insurance and worker's compensation
coverage meeting Owners' requirements and may be
required to sign HighLand Construction's
Subcontract Agreement. HighLand Construction,
Inc. is an equal opportunity employer. We do not
discriminate against any qualified employee,
applicants for employment, subcontractors or
vendors regardless of age, race color, creed, religion,
sex, sexual orientation, marital status, national
origin, military service disabilities, disable veterans
or Vietnam era veteran status. HighLand
Construction intends to work cooperatively with all
qualified firms seeking work on this project.

Contact: Erin Richardson
133 N. Pixley St.
Orange, CA, 92868
Phone: (714) 538-5156
Fax: (714) 538-5157
Email: highlandinc@att.net

Bid Due on: 04/21/2015 at 02:00 PM
Solicitation Number: Contract #08-1C0504

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Apr 02 20:13:54 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



The Latest Project Opportunities for DBE/SBE/DVBE

Live Bid Search

Find the Prime Contractors that need you.

Try typing in your specialty (ie. **roofing, painting, or electrical**)

- [Home](#)
- [Project Ads](#)
- [Small Business Search](#)
- [Register](#)
- [Announcements](#)
- [About](#)
- [Fax Order Form](#)
- [Login](#)

Home >> Search Results

Project Details

HighLand Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to provide:

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Type II Barricade, Portable CMS, Jobsite Management, Prepare WPCP, Temporary Concrete Washout, Cold Plane AC Pavement, Remove Concrete (Curb, Gutter and Sidewalk), Imported Borrow, Asphaltic Emulsion (Fog Seal Coat), Prepaving Inertial Profiler, Rubberized HMA (Gap Graded), Data Core, Tack Coat, Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective-Recessed), Inductive Loop Detector and Modify Signal. **Items of work may be broken down into economically feasible packages to encourage participation.**

for project:

Department of Transportation ~ Caltrans Contract #08-1C0504 ~ Cold Plane, Rubberized Hot Mix Asphalt (Gap Grades), Fog Seal
Riverside Co. in and near Beaumont from 0.02 mile north of Gilman Springs Rd undercrossing to 0.2 mile north of East 1st St. Intersection.
Beaumont, CA
92223

HighLand Construction, Inc.



Contact

Erin Richardson
133 N. Pixley St.
Orange, CA
92868

Telephone: (714)
538-5156
Fax: (714) 538-5157
Published: Thursday,
Apr 02, 2015 at
08:13 PM PST

Bid Due: Tuesday, Apr 21, 2015 at 02:00 PM PST

Solicitation Number: Contract #08-1C0504

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

 [Contact](#) |  [Privacy Policy](#) |  [Supported Browsers](#) |  [Demo](#)



April 23, 2015

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 08-1C0504

B.O.D. 04-21-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson
Office Manager

ER:
Attachments (171)
VIA GSO Tracking #527683764



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN AND NEAR
BEAUMONT FROM 0.02 MILE NORTH OF GILMAN SPRINGS ROAD UNDERCROSSING
TO 0.2 MILE NORTH OF EAST 1ST STREET INTERSECTION

In District 08 On Route 79

Under

Notice to Bidders and Special Provisions dated March 30, 2015

Standard Specifications dated 2010

Project plans approved January 20, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated March 30, 2015

Identified by

Contract No. 08-1C0504

08-SBd-79-R33.9/40.3

Project ID 0812000257

Federal-Aid Project

ACNHP-P079(037)E