

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	08-1C8404
BID AMOUNT:	1,250,614.00
BID OPENING DATE:	12/15/15
BIDDER'S NAME:	Murphy Industrial Coatings, Inc.
DBE GOAL FROM CONTRACT %:	9


DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
NA	5	

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2, 3, 4, 5, 6, 7	Traffic Control and Signs	C1200, C1201, C1210, C31,D42	Maneri Traffic Control 47423 Rainbow Canyon Road Temecula, CA 92592 951-695-5104	104,890.00
1, 11	Lead and Asbestos Compliance Plans	C8713, C8792, C8793 C8795, C8851, C8852	Adanta, Inc. 828 School Street Napa, CA 94559 707-709-8894	2,500.00
9	Prepare Water Pollution Control Program	C8720, C8722, C8765, C8852,	Tully Consulting Group 580 Wiegand Way Dixon, CA 9560 707-693-1926	625.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to. The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).	Total Claimed Participation	\$ 108,015.00
		8.64 %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.
²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.
³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder _____
 12/16/15 562-824-2739
 Date (Area Code) Tel. No.
 Steve Moore
 Person to Contact (Please Type or Print)

Second Bidder

Murphy Industrial Coatings, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: 08-1C8404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Lead Compliance Plan	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,250.00	.00099
Construction Area Signs	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	11,500.00	.0092
Traffic Control Systems	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	59,000.00	.0472
Flashing Arrow Sign	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	750.00	.000510
Type II Barricades	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	600.00	.000480
Channalizer (Surface Mounted)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,440.00	.00115
Portable Changeable Message Sign	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	31,600.00	.0252
Prepare Water Pollution Control Program	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	650.00	.000519
Asbestos Compliance Plan	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,250.00	.00099
Work Area Monitoring	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	10,000.00	.0080
Removal and Reinstallation of Thermoplastic Stripe	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	14,400.00	.00115
CPM Scheduling	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,375.00	.001099
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Murphy Industrial Coatings, Inc.
 Contract No.: 08-1C8404

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
All	11/25/15	See attached listing of Primes seeking assistance	phone/email various
Full Traffic Maintenance, Inc.	11/25/15	Traffic Control/Signs	phone 12/4/15
Maneri Traffic	11/25/15	Traffic Control Signs	phone 12/4/15
Flash Traffic	11/25/15	Portable Changeable Message Signs	Email 12/14/15
Tully Consulting Group	11/25/15	Prepare Water Pollution Control Program	Email 12/1/15
Cecillias Safety Service	11/25/15	Traffic Control	Email 12/15/15

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
scaffolding	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Platinum	Non-DBE	No DBE quotes submitted		
Remove and Install Thermoplastic Stripe	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Cal-Stripe	Non-DBE	No DBE quotes submitted		
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Murphy Industrial Coatings, Inc.
Bidder's Name: _____
Contract No.: 08-1C8404

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Listing of Primes seeking assistance in CalTrans advertised projects portal	11/25/15		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.
None

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.
NOT offered

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.
None assisted

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.
See attached "primes seeking assistance"

9. Include additional data to support a demonstration of good faith efforts.
None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL**CONTRACTOR LICENSE # 892008****SMALL BUSINESS CERTIFIED (OSDS REF # 53767)****DBE CERTIFIED (FIRM #38078)****DIR # 100001 1349****UNION SIGNATORY****SIGN AND TRAFFIC QUOTE****PROJECT: 08-1C8404****BID DATE: 12/15/15****TO: PLANHOLDER****ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)ITEM #2 \$11,500.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TRAFFIC SIGNS ON BARRICADES IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)ITEM #2 \$15,285.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TRAFFIC SIGNS ON BARRICADES IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM #4- \$750.00 EA

ITEM #5- \$20.00 EA

ITEM #6- \$40.00 EA

ITEM # 7- \$790.00 EA PER MONTH (\$50.00 DELIVERY FEE & \$50.00 PICK-UP FEE APPLIES)

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00***INCLUDES 4 ARROW BOARDS***

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 100001 1349
UNION SIGNATORY



BID DATE: 12/15/15
PROJECT: 08-1C8404

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,775.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 100001 1349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5*04
Fax Area Code	(951)
Fax Phone Number	695-5*05
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

TRAFFIC CONTROL

RIVERSIDE 6

30

36 DAYS TRAFFIC CONTROL

40 X ^{SHIFTS} 1475 = 59,000 # 3

11,500 # 2

750 # 4

600 # 5

1440 # 6

31,600 # 7

UNION

ADANTA

TCG
~~ALPHA ENCL~~

2500

625

500

#1 LEAD

#11 ASBESTOS

#9 SWAPS

Search Returned 1 Records

Query Criteria

Firm ID: 38078


Firm/DBA Name: MANERI TRAFFIC CONTROL

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



Adanta

8(a), DBE, MBE, WBE
CSLD #961132
DBE Certificate #37357
DIR Registration #1000029442

December 3, 2015

Attn: Estimator

Subject: Caltrans Contract 08-1C8404

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,250
ASBESTOS COMPLIANCE PLAN	1	LS	\$1,250
		Total	\$2,500

Dear Estimator:

Adanta, Inc. is pleased to propose this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 17 08:04:34 PST 2015

Query Criteria

Firm/DBA Name: Adanta
 Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
EMail	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;

ACDBE NAICS

Work Codes

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Licenses

Trucks

Gender

F

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions

December 1, 2015

RE: Proposal for WPCP for Caltrans 08-1C8404, bidding 11/9/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 9) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 17 07:58:55 PST 2015

Query Criteria

Firm ID: 38300

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	180 S FIRST ST., SUITE 9
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
Email	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



CA - License 970819

Public Works - 1000003225

Wednesday, December 2, 2015

Murphy Industrial Coatings Inc
2704 Gundry Avenue
Signal Hill, CA 90755

PHONE: (562) 427-7720
FAX: (526) 426-5751
CELL: (562) 824-2739
E-MAIL: smoore@murphy.ac

Reference: Riverside CA (5 Bridges)

BID# 160043

Dear. Steve Moore

PLATINUM Scaffolding Services (Peterson Industrial Scaffolding) is please to summit our Quote for the above referenced project. Our experience in the industry will help assure a safe and productive job.

SCOPE OF WORK AND PRICING

ITEM#	WORK DESCRIPTION	<u>TOTAL</u> <u>COST</u>	<u>DAILY RENTAL</u> <u>After 28 Days</u>
<u>MAIN SCOPE OF WORK</u>			
Scaffold			
Bridge 1	Install and dismantle (2) 75cm wide by 120' long by 12' tall scaffold with one working deck, underneath of each side of the Bridge	\$7,399.10	\$43.13
Bridge 2	Install and dismantle (2) 75cm wide by 130' long by 12' tall scaffold with one working deck, underneath of each side of the Bridge	\$8,221.22	\$47.93
Bridge 3	Install and dismantle (2) 300cm wide by 110' long by 12' tall scaffold with one working deck, underneath of each side of the Bridge	\$9,865.46	\$57.51
Bridge 4	Install and dismantle (2) 300cm wide by 100' long by 12' tall scaffold with one working deck, underneath of each side of the Bridge	\$9,454.40	\$55.11
Bridge 5	Install and dismantle (2) 300cm wide by 100' long by 12' tall scaffold with one working deck, underneath of each side of the Bridge	\$7,810.16	\$45.53
TOTALS		\$42,750.33	

Price includes 28 Days Rental and State Taxes. Daily Rental after 28 Days will be at (see Above Rates) the 28 days will be starting from date of the material delivery to the Jobsite

Pricing to complete the above mentioned project includes materials, labor and equipment. No overtime is included. Our terms are net 30. Will be invoiced on all invoices over 28 days.

Inclusions

- Perdiem
- Prevailing Wage
- Travel
- Freight
- Rental per Above schedule

EXCLUSIONS

4961-A Pacheco Blvd, Martinez CA 94553 | Phone 925.969.9015 | Fax# 925.969.9097

WWW.PLATSCAFF.COM

CONFIDENTIAL and PROPRIETARY to PLATINUM Scaffolding Services
A BRACE Industrial Group Company

PLATINUM

Forklifts -
Shoring
Engineering - \$2,200.00 per Bridge

CLARIFICATIONS

1. Work to be performed on eight (8) hours days, Monday thru Friday 7:00 to 3:30. (no holidays, Unless noted otherwise in schedule
2. Pricing does not include any scaffold inspections or maintenance after setup of scaffold
3. Any Changes or delays will be billed at our standard Time & Material Rates.
4. Lump Sum Terms: 70% upon erection, 30% up dismantle, invoice net. 30 days. Time and Material will be billed weekly. Invoice net 30 days.
5. Price is valid for 90 Days.
6. Insurance certificate available upon award of contract.
7. The Equipment is, and shall at all times be and remain, the sole and exclusive property of Platinum Scaffolding Services, The Lessee shall have no right, title or interest therein thereto except as expressly set forth in the proposal
8. Damage and/or shortages of materials are subject to our warehouse counts. **Material must be return clean from debris**
9. Platinum Scaffolding Services. Does not hereby assume responsibility and indemnify the General Contractor and/or owner for their sole negligence. In the event of concurrent negligence, Platinum Scaffolding Services indemnity will apply only to the extent of our fault or negligence.
10. Platinum Scaffolding Services will provide a waiver of lien rights for it subcontractors and suppliers; however we cannot waive lien rights as a result of non-payment by the General Contractor and/or owner.
11. All work level should be free of tools and debris prior to dismantle. If Platinum Scaffolding Services is required to clean and remove tools and debris there will be additional cost at the time and material rates.
12. Scaffolding erected by Platinum Scaffolding Services may only be altered by Platinum Scaffolding Services. Any modifications by others will negate the indemnity that is extended in this agreement and Platinum Scaffolding Services will NOT be held liable for any damages or injuries suffered. The Prime Contractor and/or General Contractor will be fully responsible for any and all claims, judgments, settlements and legal fees arising from scaffolding alterations made by anyone other than Platinum Scaffolding Services.
13. The Proposal is an instrument which constitutes the entire agreement between the parties on the subject matter hereof and it shall not be amended, altered or change except by further writing signed by the parties hereto.
14. This Agreement shall be governed and construed in accordance with the laws of the state of California
15. Most of the scaffolding on this project will be build for light duty work.
16. All scaffolding will be build in accordance with State & Federal OSHA guidelines. Any additional modification will be charged as additional work.
17. All scaffolds must be inspect by the Prime Contractor and/or Owner, the Safety Manager and our Scaffold Manager before the scaffold will be release for used.
18. Once the Platinum Scaffoldin Services has been released to the Prime Contractor and/or General Contractor it is their responsibility to inspect the scaffolding daily as required by law.
19. Customer need to have a credit approval before we can start any scaffold work
20. Our prices are based on having a good clear access to the job site.
21. If there is any site training at the facility will be done on Time and Material
22. General Contractor will provide a forklift to unload and load material
23. Price is pending for job inspection
24. Our price includes 2 mobilization (1 for the installation and 1 for the removal) any additional mob, will be bill as a time and material

Should you have any questions or require any additional information do not hesitate to contact me at 925-405-2660. Platinum Scaffolding Services appreciates the opportunity to serve your Scaffolds needs.

Sincerely



Area Manager
Cell 925-405-2660
Platinum Scaffolding Services
Miquel.Ayala@platscaff.com
www.platscaff.com

Customer Approval

Signature of Approval
on our Clarifications and Exclusions

4961-A Pacheco Blvd, Martinez CA 94553 | Phone 925.969.9015 | Fax# 925.969.9097

WWW.PLATSCAFF.COM

CONFIDENTIAL and PROPRIETARY to PLATINUM Scaffolding Services
A BRACE Industrial Group Company





2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR# 1000001100
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

December 14, 2015

BIDS ON - 12/15/2015

PROJECT DESCRIPTION: Clean & Paint Bridge – Rte. 91 near Riverside, Ca.

CONTRACT / PROJECT NO: Caltrans # 08-1C8404 08-Riv,SBd-91,10-Var

ADDENDA ACKNOWLEDGED: 1, 2

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Pavement Markers [NO]
 Temporary Striping [YES] Thermo/Paint removal [YES] Marker Removal [NO] Lead compliance plan for stripe removal [YES]
 Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]

B. [2] Total move-ins included in this quote for Removals & Delineation. Additional Move-in charge @ \$2,500.00ea

C. Traffic control IS NOT included in this quote. (# of shifts required to complete our work- approx. 2).

D. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

E. Prime Contractor is to provide a dumpsite within the job limits, and shall dispose of all stripe removal debris.

F. Prime Contractor to provide a clean surface swept free from all other debris prior to stripe installation.

G. Any required Safety Training shall be paid by The General Contractor on a force account basis.

Requirements: CL Industrial Coatings, Inc. is a union signatory contractor. CL Industrial Coatings, Inc. is willing to breakout any portion of work to encourage DBE participation. Plan and Specs are available upon request. They may also be view and downloaded from the Caltrans website <http://www.dot.ca.gov>. 100% payment and performance Bonds will be required for a single, treasury-listed surety subject to our approval. We will pay bond premiums up to 1.5% higher. Amounts may be negotiable. Subcontractors awarded on any project will be on standard form for subcontract. Please call for assistance in bonding, insurance, lines of credit, technical info, equipment and supplies or if any other assistance is needed. CL Industrial Coatings, Inc. is an equal opportunity employer.

Date posted: 11/16/2015

Contractor: purcell painting and coatings **Contact:** david purcell jr

Address: 6456 s 144th st tukwila WA 98168

Phone: 2068356878 **Fax:** 2068356979 **Email:** davejr@purcellpainting.com

Services needed: bid item 2,3,4,5,6,7,13, and 17. DBE that fulfills the specified requirements.

Requirements:

Date posted: 11/17/2015

Contractor: F.D. Thomas, Inc **Contact:** Mike Kostenko

Address: 217 Bateman Dr Central Point, OR, 97502

Phone: 541-664-3010 **Fax:** 541-664-1105 **Email:** bids@fdthomas.com

Services needed: CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM FLASHING ARROW SIGN PREPARE WATER POLLUTION CONTROL PROGRAM PORTABLE CHANGEABLE MESSAGE SIGN

Requirements: F. D. Thomas Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Email bids@fdthomas.com for any additional needed project information. F. D. Thomas Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Date posted: 11/20/2015

Contractor: Murphy Industrial Coatings **Contact:** Steve Moore

Address: 2704 Gundry Ave Signal Hill CA 90755

Phone: 562-427-7720 **Fax:** 562-426-6751 **Email:** smoore@murphy.ac

Services needed: Murphy Industrial Coatings is seeking certified and qualified DBE subcontractors and/or suppliers for following; Lead Compliance Plan, Construction Area Signs, Traffic Control System, Flashing arrow sign, Type II Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign (EA), Prepare Water Pollution Control Program, Asbestos Compliance Plan, Work Area Monitoring, Removal and Reinstallation of Thermoplastic Traffic Stripe, and CPM Scheduling.

Requirements: Murphy Industrial Coatings, Inc. is union signatory contractor. Murphy Industrial Coatings, Inc. is an equal opportunity employer.

Date posted: 11/25/2015

CONDITIONAL RELEASE

286K 186

1/2 = 143K CONDITIONAL RELEASE THROUGH OCT.

o BONNIE BUARDUQUA@TBALLEN.COM /
TANK 360-293-0682 - X233
FIELD

12/4/15

o KENT 562-577-5799 ETIWAWA
SPINELLA CONST.

o 11:46 CHUCK WILSON ETIWAWA
LH WOODS

o 760-231-3316

CALTRANS
OB-108404

DBES

12/4/15 MAJOR TRAFFIC CONTROL @ 2:30 PM

" " FULL TRAFFIC

902 KENT W/ SPINELLO
562-577-5799

101 KENT W/ SPINELLO

o Part @ Noon WARS.

12/11/15

12/15/15

562-562-2430

BRANDON GRANSON PUMP STATION

12/15

o KEVIN GARDWIN KIEWIT
ETIWAHWA 562-946-1816

CAITRAWS
- 08-128404

o 10:04 CHRIS RCT STORMWATER 24331 100032860
949-456-0823

o 10:35 AM DNE HEMSTED
201-890-7554

o 2:44 PM

o 3:15 PM GEORGE WEST COUNTY

STEPHEN P. EWING

o 8:53

Steve Moore

From: Kelly Winchester [kelly@tullygroup.com]
Sent: Tuesday, December 01, 2015 10:49 AM
To: estimating@futuredbi.com; Rusty Rene; tom.hutchinson@clcoatings.us;
davejr@purcellpainting.com; estimating@fdthomas.com; bids@fdthomas.com;
smoore@murphy.ac
Cc: Katelyn Anderson
Subject: Caltrans Proposal Contract Number 08-1C8404
Attachments: proposal_08-1C8404.pdf; DBE Form - 08-1C8404.pdf

Hello,

Please see attachments for our proposal and DBE form for Caltrans contract number 08-1C8404. If you have any questions, please contact Katelyn Anderson at katelyn@tullygroup.com.

Thank You,

Kelly Winchester, Assistant Office Manager
Tully Consulting Group
1650 N. Lincoln St, Suite A, Dixon, CA 95620
Office: (707) 693-1926 Fax: (707) 471-0318

Steve Moore

From: Cecilia [cecilias@pacbell.net]
Sent: Tuesday, December 15, 2015 7:22 AM
To: smoore@murphy.ac
Subject: Caltrans#08-1C8404 (Bid Date: 12/15/15)
Attachments: Caltrans.08.1C8404.BidDate.12.15.15.pdf

Good Morning Steve:

Attached is our traffic control quote for your review and consideration.

I wasn't sure if your company is Union. If so, please reply and I will send you a quote from my other traffic control company which is Union (So. Cal Traffic, Inc.)

Please confirm receipt of our quote.

Thank you for your time.

Cecilia Ostlund



Cecilia's Safety Service, Inc.

"The Leader in Work Zone Safety"

1358 La Mirada Dr
San Marcos, CA 92078
Office: (858) 793-4465



This message was created with 100% recycled electrons. 

****This message is a PRIVATE communication from Cecilia's Safety Service, Inc. If you are not the intended recipient, please do not read, copy, or use it, and do not disclose it to others. Please notify the sender of the delivery error by replying to this message, and then delete it from your system.****

Steve Moore

From: carole [carah770@hotmail.com]
Sent: Monday, December 14, 2015 11:45 AM
To: smoore@murphy.ac
Subject: 08-1C8404

Good Morning Steve

We faxed you a bid this morning for Cal Trans Project 08-1C8404 for Item 7 (PCMS) in San Bernadino Co. bidding 12/15

And as a follow up,

I would like to confirm that you received it and let you know that if you need me to e-mail a copy to you, It would be my pleasure. And if you have requests or questions I would be happy to assist you.

Thank you for your consideration.

Carole Reiff

Flash Traffic



Murphy Industrial Coatings

of
Signal Hill, CA

*has met or exceeded the requirements set forth in the
SSPC Painting Contractor Certification Program for*

INDUSTRIAL HAZARDOUS PAINT REMOVAL SSPC-QP2


"A"

Category

March 31, 2015 – March 31, 2016

Validation Period

President, SSPC





Murphy Industrial Coatings

of
Signal Hill, CA

*has met or exceeded the requirements set forth in the
SSPC Painting Contractor Certification Program for*

FIELD APPLICATION OF COATINGS COMPLEX STRUCTURES SSPC-QP1



A handwritten signature in black ink, appearing to be 'John B.', written over a dotted line.

President, SSPC

March 31, 2015– March 31, 2016

Validation Period



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO AND RIVERSIDE
COUNTIES ON ROUTE 10 AT VALLEY BOULEVARD EXIT RAMP UNDERCROSSING AND
ON ROUTE 91 AT VARIOUS LOCATIONS

In District 08 On Route 91/10

Under

Notice to Bidders and Special Provisions dated November 9, 2015

Standard Specifications dated 2010

Project plans approved September 22, 2014

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated November 9, 2015

Identified by

Contract No. 08-1C8404

08-Riv,SBd-91/10-17.4/20.9,11.5

Project ID 0813000046

Federal-Aid Project
ACBRNHP-X065(100)E

MURPHY
INDUSTRIAL COATINGS, INC.
an employee owned company
Safety Pride Integrity

Corporate Office
2704 Gundry Avenue
Signal Hill, California 90755-1811
(562) 427-7720 Fax (562) 426-6751
www.murphy.ac

Northern CA Office
125 Gandy Dancer Drive, Suite 110
Tracy, California 95377
(209) 832-7940 Fax (209) 832-7939

Southwestern Office
50-B West Hoover Avenue
Mesa, Arizona 85210
(480) 981-0185 Fax (480) 981-1567

December 17, 2015

CalTrans

Attention: Engineers Office

Via Fax: 916-227-6282

Reference: Contract No. 08-1C8404

Subject: DBE Bid documents and QP 1 and QP 2 Certifications

Transmitted herewith are DBE bid forms, DBE quotes, other subcontractor quotes, and SSPC-QP 1 and QP 2 certifications for the referenced project.

Please call me if you have any questions or require additional information.

MURPHY INDUSTRIAL COATINGS, INC.

Steve Moore
Project Manager

12-18-15 11:03 IN



American Subcontractors Association



[Home](#) → **Bid Opening Location**

Bid Opening Location

Department of Transportation

Bidders' Exchange (MS26)

1727 30th St

Sacramento, CA 95816

(Publicly Opened and Read in 1st Floor Conference Room)

Plans and specifications may be reviewed at: All Advertised Projects

12-18-15 A11:03 IN