

Low Bidder

02-27-15P01:53 RCVD

CONTRACT NO. **08-1C9004**

BID AMOUNT \$ **737,784.50**

BID OPENING DATE **02/24/15**

BIDDER'S NAME **O'DONNELL CONSTRUCTION, INC.**


DBE GOAL FROM CONTRACT (%) **11%**

DBE PRIME CONTRACTOR CERTIFICATION ¹ N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 111,275.50
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2	CONSTRUCTION AREA SIGNS	C1200	E-NOR INNOVATIONS INC. CERT. #37718 16213 ILLINOIS AVE. PARAMOUNT, CA 90723 (310) 513-6209	13,500.00
29,31	REBAR	C5201	AMERICAN STEEL PLACERS, INC. #33825 603 S. ARROWHEAD AVE. SAN BERNARDINO, CA 92408 (909) 884-6031	38,724.50
11,33,34,	SUPPLY CONCRETE PATCH AND	C0900	RUPERT CONSTRUCTION SUPPLY #032785 12405 GOLD FLAKE CT. RANCHO CORDOVA, CA 95741 (925) 229-5577	10,934.82
35,36,37	JOINT SEAL MATERIAL	C5190	QUALITY TRAFFIC CONTROL #42283 13940 ROSE AVE. FONTANA, CA 92337 (909) 276-5582	18,200.00
3	ATTENUATOR VEHICLE WITH DRIVER	C1201		


<p>Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.</p> <p>The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).</p> <p>¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.</p> <p>²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.</p> <p>³Use Work Category Codes from the California Unified Certification Program database.</p>	<p>Total Claimed Participation</p> <p>\$ 81,359.32</p> <p>11.0 %</p>
--	---

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the Contract goal (49 CFR 26.53).

Signature of Bidder 

Date **2/26/15** (Area Code) Phone Number **909 394-4510**

Person to Contact  (Type or Print Name)



DVBE/SBE CERTIFIED CO. LIC. #931953
PUBLICWORKS CONTRACTOR REGISTRATION #1000007079
WE ARE DBE, DVBE, MBE, SBE
*** DBE/MBE/SBE CUCP #37718***
*** DVBE/SBE #37084 ***
(310)513-6209 Phone 310-513-6299 Fax
DVBE/SBE# 37084 * DBE/MBE/SBE CUCP #37718*
C31/D42 STATE LICENSE C31 #931953
****UNION CONTRACTOR****

CODE
C1200

2/24/15

Bidding Estimator

PROJECT NAME: BRIDGE REHAB AND REPAIR APPROACH SLAB

PROJECT NUMBER:08-1C9004

BID DATE: 2-24-2015

BID TIME: 2:00PM

ITEM	DESCRIPTION		COST
ITEM #2			
	CONSTRUCTION AREA SIGNS FURNISHED, INSTALLED, REMOVED, INCLUDES CS-1, CONTRACTOR TO MAINTAIN. CONTRACTOR RESPONSIBLE FOR DAMAGES, COVERING REPLACEMENT COST. PROPERTY OF E-NOR INNOVATIONS INC.	LS	\$13,500.00 ✓

TRAFFIC CONTROL SYSTEMS:			PER DAY
2	MEN 1 LANE, 1 DIRECTION	8HR SHIFT	\$ 1,350
	ADDITIONAL CONNECTOR LANE CLOSURE	EACH	\$ 150
	ADDITIONAL LANE OR RAMP	EACH	\$ 50
	ADDITIONAL LABOR WITH TRUCK	8HR SHIFT	\$ 708
	ATTENUATOR TRUCK WITH DRIVER	8HR SHIFT	\$ 850

ALL WORK IS BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM RENTAL RATES.

CMS UNIT

DAILY	EA	\$ 200.00
WEEKLY	EA	\$ 400.00
MONTHLY	EA	\$1,000.00

ARROWBOARD

DAILY	EA	\$ 40.00
WEEKLY	EA	\$ 200.00
MONTHLY	EA	\$ 400.00

ATTENUATOR TRUCK

DAILY	EA	\$ 350.00
WEEKLY	EA	\$ 1,200.00
MONTHLY	EA	\$ 3,000.00
MILEAGE CHARGE	.45 PER MILE.	
DELIVERY/PICK UP EACH WAY	EA	\$ 100.00

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

ADDITIONAL HOURS LABOR:

OT PER MAN, AFTER 8HR SHIFT PER HOUR \$ 99.00

DT PER MAN, AFTER 12HR SHIFT PER HOUR \$115.00

E-NOR INNOVATIONS, INC. IS A UNION CONTRACTOR.

PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
CHARGE AFTER 30 DAYS.

A contract and (10) working days' notice must be given prior to any move in. This quote shall remain for (30) days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100% NET 30.

Lump sum items are based on working days listed in the special provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

Construction area signs include one mobilization per stage, additional mobilizations are \$1,600 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed.

Construction area signs included in installation, removal, or repair of any item. Stand-by time charged at \$185/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not include with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

E-NOR INNOVATIONS Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

E-NOR INNOVATIONS Inc. shall fully indemnify Contractor for any liability arising out of E-NOR INNOVATIONS Inc., work or products, but only to extent of E-NOR INNOVATIONS Inc. liability and not that of anyone else. E-NOR INNOVATIONS Inc. maintains insurance coverage for their work.

If there are any issues or concerns regarding E-NOR INNOVATIONS Inc. products or work, Contractor shall promptly notify and give E-NOR INNOVATIONS Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to E-NOR INNOVATIONS Inc. starting work. E-NOR INNOVATIONS Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (I.e. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchases through bid items of this quotation. Roadside sign panels will not be received by E-NOR INNOVATIONS Inc. earlier than 15 working days prior to scheduled installation. No storage. (45) working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any panels' orders are placed.

Permanent sign and marker installation: maximum move-ins: One (1). Additional move-ins \$1,600 each (45) working days' notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocated, and reset items are to be completed in whole per the Special Provisions for the project, Completed in, ONE (1) move-in. Additional move-ins \$1,600 each.

Sign installation does not include coring or breaking.

All change order work must be approved by agency / owner prior to work being performed by E-NOR INNOVATIONS Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No retention is to be held on Traffic Control Equipment Rental.

Code Section 1771.1(a) "A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded."

E-NOR INNOVATIONS Inc.,
16213 ILLINOIS AVE.
PARAMOUNT, CA 90723

Should you have any questions or concerns, please feel free to contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Kenny Jones



American Steel Placers

AMERICAN STEEL PLACERS, INC

Reinforcing Southern California

603 S. Arrowhead Ave., San Bernardino, CA 92408

(909) 884-6031 * (909) 884-6032 Fax

License No. 568513 Exp. 9/30/2015

CERTIFIED**SBE, MBE, UDBE, CUCP#33825**

DATE: 02/24/15	PAGE 1 OF 3
PROJECT: Rte 15,60,138 & 215	
JOB SCOPE: FURNISH & INSTALL REINFORCING STEEL	CONTRACT # 08-1C9004

SECTION I - TERMS AND CONDITIONS

1. **Terms of Sale: Payment Terms** - Subject to on-going credit approval: Net 30 days from date of Invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others. Seller shall be paid in full for all work performed and/or any retention held no later than 30 days after completion of Seller's scope of work.

2. **Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If seller is requested to proceed with the work prior to the execution of mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to submit portions of our Work. In the event that working days exceed those stated in job specifications at time of bidding, Seller reserves the right to re-negotiate the contract to reflect any changes in labor and material.

3. **Schedule:** Seller's price is based upon detailing, fabrication and placing on a normal 5-day, Monday to Friday, 40 Hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours notice of cancellation of schedule deliveries and 5 working days notice for modifications or unscheduled deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.

4. **Back Charges/Shipping Discrepancies:** No Changes for labor or materials furnished by the Buyer shall be allowed as credit unless authorized in writing by Seller within (10) days of said occurrence. After (24) hours period, all loads will be assumed to be verified.

5. **Safety:** Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/baricades, general site and task lighting as required. Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all required.

6. **Insurance:** General Liability insurance will be provided solely for work performed by Seller and/or it's engaged parties. Seller is not providing insurance for any liabilities that exceed \$2,000,000.00 per incident or Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities. XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided an any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.

SECTION II - CONDITIONS OF SALE EXCLUDED:

1. Pay If paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence of work, damages, escalation and costs incurred for the benefit of Buyer or others("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items and Work Order extra's.

2. Indemnification, claim and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.

3. Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, building, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.

4. Design engineering and related Professional Liabilities and responsibilities: Costs and damages due to varying conditions and requirements.

5. Waving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.

6. Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances and retention as applicable; Releases for claims unrelated to payments for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.

7. Reports waivers and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
8. Warranties exceeding Seller's scope of responsibilities or one (1) year; Guaranties of work performed by others; any forms of warranties, expressed or implied, of merchantability of fitness for purposes intended.
9. Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
10. Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property Damage, remedial work and/or replacement of Work of others to the extent made necessary by others or Force Majeure.
11. Increased Labor and material cost and/or damage in the event of project suspension or delay.
12. General Liability credits for any wrap-up insurance programs.
13. Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
14. Reports, submittals and data requirements not applicable to our trade, reasonably required mutually agreed; Release of proprietary or other confidential information and record govern by the U.S. Security and Exchange Commission rules for publically traded company.
15. Any portion of fines or penalties exceeding the extent of cause by seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
16. Enrollment/Contributions to Unions which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
17. Guarantors.
18. Site Security.

SECTION III - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

1. Approved properly manned equipment for hoisting or lowering of reinforcing materials or men, including hoisting for unloading trucks, setting cages or assemblies. Approx (2) hours Hook time, Forklift to build (0) Days. Provide level, debris free build area for onsite structure assembling.
- 1a. Provide hoisting for unloading and building of approach mats.
2. Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
3. Cost of Inspections, testing, bonds, permits, penalties or Liquidating Damages.
4. Inserts, sleeves, rubatex, water stops, smooth dowels and/or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
5. Cleaning cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast.
6. Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
7. Burning, cutting or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
8. Protection and/or cleaning of others work, covering, painting, greasing or wrapping of reinforcing steel or smooth dowels.
9. Rebar safety caps or devices for covering rebar ends.
10. All welding and rebar welded to structural/miscellaneous iron.
11. Blocking, chairing, wrapping and/or pulling of welded wire fabric.
12. Firm, level, sub-grade at elevation shown on drawings.
13. All dead men, cables, labor and engineering of system for guying of rebar, if required.
14. Cleaning tie wire clippings, tags and other spoils from work areas, cost of dumpster and composite crew cleanup, excepts as mutually agreed.
15. Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, sanitary facilities and jobsite access to drinking water.
16. Removal of staples and/or other device used to hold placing aids to forms.
17. Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete, Precast, Closure Pours, Precast Connections and Prestressing items.
18. Sand Plated Chairs.
19. Test Bars and test couplers (except those specifically called out in specs)
20. Adequate power and lighting when necessary.
21. Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
22. Blocks, inspections tubes, wheel spacers for clearances in drilled shafts, caissons or pre-tied approach mats..
23. Tie wire, accessories and field placing aids for F.O.B materials.
24. Design Engineering, Engineering stamping of drawings, Field measurements and As-Built drawings.
25. Site work, Masonry Rebar, Mock ups, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Encasement and/or Supports. (Unless specifically stated as included)
26. Supply and installation for reinforcing stair landings and treads.
27. Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
28. Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control or Onsite Security.
29. Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
30. Parking area and/or cost of parking for field crews and provide area for jobsite office including utility hookup.
31. Double handlings costs, including costs to transport material from an unreasonably located area.
32. Unloading, handling and/or setting of F.O.B. materials (including Prebuilt Drilled Shaft Cages).
33. Dust Control, Storm Water management and/or similar environmental programs.
34. Third party invoicing processing fees or enrollment in third party invoicing services.
35. Excludes Cost of Bond - Bond Rate Approx 2%



C5190

* UDBE Certified, #CT-O32785
CA SBE Certified, #28807

Quotation

TO: Estimator
Attn.:
JOB:
JOB #: 08-1C9004

Fax:
Ph:

Bid Date: 2-24-2015
Date: 2-24-2015

Quantity	Details	Unit	Total
65 EA	Bl#33: Joint Seal (MR 1/2"), 621 LF Silicone Seal 50.72 oz. Cartridge Kit (65)	\$56.700	\$3,685.50
244 LF	Bl#34: Bonded Joint Seal (MR 1 1/2") System SPS-225	\$15.75	\$3,843.00
124 LF	Bl#35: Bonded Joint Seal (MR 2") System SPS-225	\$15.75	\$1,953.00
67 EA	Bl# 36: Joint Seal (MR 1"), 517 LF Silicone Seal 50.72 oz. Cartridge Kit (67)	\$56.70	\$3,798.90
109 LF	Bl#37: Joint Seal (MR 1 1/2") Compression Seal WA-375	\$26.25	\$2,861.25
1 GA	Bl#37: PrimaLub Adhesive	\$89.25	\$89.25
1 Truck	Estimated Shipping & Handling via	\$690.00	\$690.00
44 Bags	Bl#11: Quickrete DOT FastSet Yeild=0.44 CF Per Bag	\$23.95	\$1,053.80
1 EA	Delivery Charge	\$250.00	\$250.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be varified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to varify field dimensions.

Actual quantities are the responsibility of the contractor.

Delivery: _____

C60%
= \$10,934.82

Total: \$18,224.70 ✓
Sales Tax Not Included
Terms: Net 30 days

Quality Traffic Control

C1201

13940 Rose Avenue, Fontana CA 92337
 Phone (909) 276-5582 Fax (888)839-9857
 www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory

To: Estimator
 Job#: Caltrans 08-1C9004
 Bid Date: 2/24/15

ITEM	DESCRIPTION	COST
Traffic Control System		
1	Impact attenuator vehicle with driver per 8 hr shift, M-F	\$910
2	Lanes, one direction, two man crew, 2 miles only	\$1425
	Each additional Lane or mile added	\$100
	Additional laborer, per 8 hr shift, M-F	\$635

20 shifts x \$910 = \$18,200 ✓

Rental Only-Subject to availability	
Portable CMS	\$95 daily, \$380 weekly, \$900 monthly
Flashing Arrow Signs	\$40 daily, 160 weekly, 480 monthly
Portable Light Towers	\$80 daily, 240 weekly, 600 monthly
Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2850 monthly
\$50 charge each direction per unit (delivery/pickup)	

- **Traffic Control Notes****
1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
 2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
 3. Impact attenuator vehicle and traffic control crews are **subject to availability**.
 4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
 5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
 6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
 7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
 8. All overtime will be charged at \$110.00 per hour, per laborer
 9. All Saturday traffic control rates multiply by 1.38
 10. All Sunday traffic control rates multiply by 1.75
 11. All rental vehicles are charged \$0.45 per mile, portal to portal

Low Bidder

02-27-15P01:54 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: O'Donnell Construction Inc
 Contract No.: 08-1C9004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
2	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	15,000.-	2.0
3	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	60,000.-	8.1
4	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	8,000.-	1.0
6	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	4,000.-	.5
7	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,600.-	.2
15	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	5,280.-	.7
25	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	20,400.-	2.7
28	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	9,450.-	1.2
rebar only 17.1. < 29,31	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	39,716.-	5.3
33-37	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	54,703.-	7.4
38,39	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	10,356.-	1.4
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: O'Donnell Construction Inc.
 Contract No.: 08-1C9004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
		see following sheets	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
2	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	E-Nor Innovations	DBE		13,500.-	N/A
38,39	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Cal-stripe	Non-DBE	NO DBE FIRM QUOTED	9,558.-	N/A
13,14	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Pavement Recycling	NON DBE	NO DBE FIRM QUOTED	14,948.-	N/A
17	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Extreme Pres. Syst.	NON DBE	NO DBE FIRM QUOTED	12,234.-	N/A
15	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Hardy & Harper	Non DBE	Lindys Cold Paving	4,080.-	10,360.80
29,31	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Amer. Steel Placers	DBE		38,724.50	N/A
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Cal Stripe - no DBE firm bid these items
2040 E. Steel Rd.
Colton, CA 92324
909-884-7170

Pavement Recycling - no DBE firm bid these items
10240 San Sevaine Way
Jurupa Valley CA 91752
951-682-1091

Extreme Pressure Systems - no DBE firm bid this item
752 Calle Plano
Camarillo CA 93012
805-482-0101


Hardy & Harper
1212 E. Warner Ave
Santa Ana, CA 92705
714-444-1951

\$ 4,080.00 BID

Lindys Cold Planing
625 S. Mountain View
La Habra, CA 90631
562-694-4015

\$ 14,440.80 BID

\$ 10,360.80 difference



-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

PUBLICWORKS CONTRACTOR REGISTRATION #1000007079

WE ARE DBE, DVBE, MBE, SBE

*** DBE/MBE/SBE CUCP #37718***

*** DVBE/SBE #37084 ***

(310)513-6209 Phone 310-513-6299 Fax

DVBE/SBE# 37084

*** DBE/MBE/SBE CUCP #37718***

C31/D42 STATE LICENSE C31 #931953

****UNION CONTRACTOR****

2/24/15

Bidding Estimator

PROJECT NAME: BRIDGE REHAB AND REPAIR APPROACH SLAB

PROJECT NUMBER:08-1C9004

BID DATE: 2-24-2015

BID TIME: 2:00PM

ITEM	DESCRIPTION	COST
ITEM #2		
	CONSTRUCTION AREA SIGNS FURNISHED, INSTALLED, REMOVED, INCLUDES CS-1, CONTRACTOR TO MAINTAIN. CONTRACTOR RESPONSIBLE FOR DAMAGES, COVERING REPLACEMENT COST. PROPERTY OF E-NOR INNOVATIONS INC.	LS \$13,500.00 ✓

TRAFFIC CONTROL SYSTEMS:		PER DAY
2 MEN	1 LANE, 1 DIRECTION	8HR SHIFT \$ 1,350
	ADDITIONAL CONNECTOR LANE CLOSURE	EACH \$ 150
	ADDITIONAL LANE OR RAMP	EACH \$ 50
	ADDITIONAL LABOR WITH TRUCK	8HR SHIFT \$ 708
	ATTENUATOR TRUCK WITH DRIVER	8HR SHIFT \$ 850

ALL WORK IS BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM RENTAL RATES.



The Road to Smart Solutions

Proposal and Contract Pavement Recycling Systems

An Employee Owned Company

CA License# 569352 Type: A
NEV. License# 0036228 Type: A

10240 San Sevaine Way, Jurupa Valley, CA 91752

Phone: (951) 682-1091 FAX: (951) 682-1094

From: John Karagas Email johnkaragas@pavementrecycling.com

To: ESTIMATOR
O'DONNELL CONSTRUCTION INC
559 W COVINA BLVD
SAN DIMAS, CA 91773

Quote No: 1152515
Fax No: 909-394-4750
Phone: 909-394-4510
Bid Date: 2/24/2015

We propose to furnish you with labor and material in strict accordance with the plans and specifications as follows:
08-1C9004 RTE 15,60,138 & 215 BRIDGES

Item No.	Description	Quantity	U/M	Unit Price	Total Price
Schedule 1					
→ 13	REMOVE AC SURFACING	11,650	SF	0.920	10,718.00
→ 14	REMOVE CONCRETE DECK SURFACE	7,050	SF	0.600	4,230.00
→ 15	COLD PLANE AC PAVEMENT	240	SY	37.460	8,990.40

14,948
23,938

Milling Special Conditions

- 1 Items 13, 14 & 15 includes: Cut, load, haul, detailing (mini planer), initial sweeping behind the milling operation and on job move.
- 2 Items 13, 14 & 15 to be done in conjunction with each other during 2 mobilizations on and off the project.
- 3 Items exclude: Traffic control, water/water truck, handwork (jackhammering), ramping, survey/project layout, maintenance of the project.
- 4 Excludes USA notification, location and marking. Please see "General Conditions".
- 5 Items 13, 14 & 15 to be completed together in 2 shifts.
- 6 DISPATCH NOTE: Should you elect to utilize PRS services, I would like to extend our thanks. For the most efficient service in scheduling/dispatch or job set up, the direct number for Kelsey would be 951 934-4792.
- 7 Department of Industrial Relations number--#1000003363.

General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor. California prompt pay statutes shall be enforced.


Unless otherwise defined in the SPECIAL CONDITIONS of this Bid PRS excludes from the services quoted here all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and Customer shall assume maintenance and protection of the work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting this Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code.

Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurrence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date: _____

Accepted by: _____

e



PO Box 3587, Camarillo, CA 93011
 752 Calle Plano, Camarillo, CA 93012
 805-482-0101

#840062

QUOTE Dated: February 23, 2015
08-1C9004

Extreme Pressure Systems, Inc. appreciates the opportunity to work with you on the upcoming project. We have prepared the following proposal based on the information we were provided.

Item #	Item Code	Item Description	Unit of Measure	Est. Qty	Rate	Amount
17	153225	Prepare Concrete Bridge Deck Surface	SQFT	61,790	0.198	\$12,234.42

Maximum of 5 shifts. Each additional shift will be charged at \$2,450.00

EPS to provide:

1. Ride-on shotblaster
2. Technicians
3. Delivery of equipment to the job site.
4. Non-hazardous recovered waste (including shotblasting debris) to be disposed of by customer.

Customer to provide:

1. Traffic control and closures as needed, safety requirements and measures as needed
2. Access to all areas needing shotblasting
3. EPS will empty recovered non-hazardous waste during shift on to plastic on bridge deck. Contractor will supply labor to remove recovered waste from bridge.
4. Disposal of all recovered waste
5. Sweeper as needed
6. Removal of all striping
7. Safe job site conditions, All lighting


Conditions:

1. Invoicing will be done weekly or upon completion
2. Terms are Net 30, Customer responsible to pay for all costs associated with collecting monies due, including but not limited to attorney's fees, court costs, bond claim, stop notices, and collection agency fees.
3. Pricing does not include overtime or premium rates. Pricing is based upon prevailing wage. Pricing is based on all line items listed being performed.
4. Delays or Stand-by time on-site caused by others will be charged at \$375/hr
5. Scheduling requires a minimum of 15 working days prior notification and is based upon equipment and technician availability. Each call-out is based upon a minimum of 3 consecutive



"YOU DESERVE TO WORK WITH THE BEST"

*dir
PAVE
11-15*



Hardy & Harper, Inc.

asphalt paving contractor

1312 E. WARNER AVE.
SANTA ANA, CALIFORNIA 92705
(714) 444-1851 Fax (714) 444-2801
STATE LIC. NO. 216952

ATTN: ESTIMATING DEPT.

Proposal #: **56307**
Page 1 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

DIR # 100000076

Date: 02/24/2015

Job Name / Location:

CALTRANS 07-1C9004
COUNTY OF RIVERSIDE

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 15. COLDMILL 240 SY @ \$17.00 SY 4,080.-
- 25. HOT MIX ASPHALT (TYPE A) 60 TN @ \$283.00 TN ✓
- 26. TACK COAT 0.1 TN @ \$2,500.00 TN ✓

INCLUSIONS:

- 1. LABOR, EQUIPMENT & MATERIAL
- 2. PRICE BASED ON (1) MOVE-IN
- 3. \$6,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT
- 4. PRICE BASED ON CALTRANS OIL INDEX - H & H OPTS IN
- 5. CUT, LOAD, HAUL & SWEEP FOR ITEM #15 ONLY

EXCLUSIONS:

- 1. QCQA, ARHM, TESTING, REPORTS, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER, SPEED BUMPS
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL, LEVEL COURSE
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PROFILIOGRAPH, MUST GRINDS, PAVEMENT FABRIC REMOVAL
- 7. FABRIC & PLACEMENT, TEMP STRIPING, TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS, LIGHTS
- 8. HAZARDOUS WASTE, WEATHER DELAYS

TOTAL PROPOSAL AMOUNT: \$ 21,310.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor _____ (Title)

Name of Lender _____

By: *Tanner Hambright*

Tanner Hambright Estimator
(NAME) (TITLE)

Cell: 714-412-1335

CINDY TRUMP INC (DBA) LINDYS COLD PLANING

We specialize in Asphalt Grinding
(We Grind Asphalt) Lic#754500
Certified DBE, WBE, SBE, CONTRACTOR CERT# 40089
(562) 694-4015 or (562) 697-2286

EMAIL: Wegrindasphalt@aol.com

Fax: (562) 697-2039

Customer: Various

Attn: Estimating

BID DATE: 02/24/2015

PROJECT: Cal Trans 08-1C9004

LOCATION: Center Street Route 215 and West Fork Mojave River Route 138

DESCRIPTION: Coldplane (2) Bridge Decks 240.0 S.Y.

ITEM	QTY	UNIT /M	UNIT COST	TOTAL
15	240	SY	60.17	\$14,440.80

(H+H
4,080)

#15 Includes: (2)Week Day or Night Shifts (8 Hr. Min) 1 Mobilization Per location (CUT, LOAD, HAUL, SWEEP).

EXCLUDES PETROMAT/DIRT OR BASE
NO HANDWORK OF ANYKIND**

GRINDING TERMS AND CONDITIONS

PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.

1. All areas to be grinded will be clearly marked, in paint, on pavement, identifying starts, stops and perimeter by quoted contractor before grinding operations start.
2. Quoted Contractor to provide water for milling operations.
3. All operations exclude petromat unless otherwise stated on this proposal.
4. Quoted Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities and/or injuries caused by grinder.
5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become Quoted contractors responsibility.
6. Quoted Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union shop rates, material costs and down time.
7. Quoted Contractor is responsible for any and all posting/s required; ie, 'no parking' signs in milling areas.

O'Donnell Construction, Inc.

DBE LIST

Est. Cost: **960,000.00**

Goal: 11%

105,600.00

Contract: **08-1C9004**

Date:

2/24/15

BID ITEM	FIRM ID	FAX NUMBER PHONE NO.	COMPANY	NOTES	INITIAL SOLICIT FAX	ITEMS OF WORK	FOLLOW UP
		FROM CUCP WEB SITE:		2/16/15			
29, 31	33825	f 909-433-9450 909-884-6031	909-884-6032 American Steel Placers		✓	rebar & labor to install	rec'd
29, 31	39473	f 340-637-1049 562-788-0401	562-802-3990 Rouch Rebar 310-631-0137		✓	rebar & labor to install	rec'd
29, 31	38803	f 909-509-5927 909-509-5926	Empire Steel Inc.		✓	rebar & concrete barrier, CIDH, crib wall, steel struc	
29, 31	34785	f 951-943-7772 951-696-6843	Integrity Rebar		✓	rebar & labor to install	rec'd
2, 3, 4	25584	f 858-793-4495 858-793-4465	Cecilia's Safety Service		✓	signs, traffic control system, changeable message sign	
2, 3, 4	447	f 559-802-1749 559-732-0393	KRC Safety Co., Inc.		✓	signs, traffic control system, changeable message sign	rec'd
Equip list	35742	f 951-520-9980 951-520-9990	Full Traffic Maintenance, Inc.		✓	tcs, rental, safety products	rec'd
2	16345	f 559-453-3250 559-453-2470	Alert-O-Lite, Inc.		✓	guard railings & barriers, const area signs, sign struc, roadside sign, eq rentals	
2	36878	f 951-734-2887 951-734-9535	A Cone Zone, Inc.		✓	sign structure, roadside sign, message signs, lighting & sign illumination	
2	30511	f 619-542-0763 619-299-5100	ACME Safety & Supply Co.		✓	constr. area signs	
7 & misc.	34479	f 559-251-1119 559-252-0354	Sam's Equipment & Supplies		✓	temp. railing & silt fence	
2	37718	f 310-513-6299 310-513-6209	E-Nor Innovations Inc.		✓	const site mgmnt, tcs, swppp	rec'd
11, 33-37	32785	f 916-673-9737 925-229-5577	Rupert Construction Supply		✓	Jt Seal	rec'd
38, 39	102	f 619-427-1620 619-422-9204	PayCo Specialties		✓	Tcs, sign structure, roadside signs, striping, etc	
2, 3	39950	f 661-670-8024 661-733-2053	Flash Traffic, Inc.		✓	const area signs, tcs	
—	12026	f 951-698-1101 951-677-1078	Material Supply Unlimited		✗	construction equipment rental, heavy equipment rental	
5, 6	37730	f 925-244-4435 925-381-1801	Transtec Consulting		✓	water pollution control program, constr. site management	
6	36931	f 619-568-3475 619-591-1007	Terra West Inc.		✓	WPCP	
1, 6	38334	f 510-256-0103 510-854-9402	Appian UDBE SWPPP		✓	SWPPP, WPCP, Lead Compliance Plan	rec'd
6	38041	f 916-378-2814 916-595-9401	Camarock Co., Inc.		✓	Temp fence, WPCP, Fiber Rolls, Temp Cover, Lead Com. Plan, Dowel Bar D&B	
6	38300	f 707-471-0318 707-693-1926	Tully Consulting Group		✓	WPCP	rec'd

25, 28	39109	f 805-222-5643 805-222-5289	Tremwell Construction		✓	aggr base, asphalt, minor conc, curb & sidewalk	
25 32-37	13602	f 661-589-9509 661-589-1001	Austin Enterprises		✓	concr. overlay, drill & bond, constr area signs	rec'd
38,39	8087	f 805-524-7428 805-524-7345	Super Seal & Stripe		✓	striper - remove & replace & lead compliance plan	
15	37209	f 951-943-1692 951-229-5952	ASAP General Engineering		✓	plane asphalt concrete, remv brdg item, clearing & grubbing	
15	35088	f 562-697-2039 562-697-2286	Lindy's Cold Planing		✓	highway, street, bridge construction, groove & grind	rec'd
25,26	36647	f 661-326-8562 661-587-5837	Big Valley Asphalt		✓	paving asphalt, clean & seal pavmnt jts, rout & seal cracks, pavement marking	
25,26	30894	f 909-444-8311 909-444-5566	Eagle Asphalt Construction Inc.		✓	asphalt concrete, paving asphalt	
—	39787	f 888-839-9857 909-276-5582	Quality Equipment Rental	have equip list	✓	light towers, cms, arrowboards, attenuator trucks	
—	4882	f 562-595-8833 562-595-6655	R.J. LaLonde Inc.	↓	✓	heavy equip rental	
—	40447	f 951-786-9081 951-683-4692	Abrasive Blasting		✓	Remove traffic stripe, Pavement Markers, Pavement Markings	

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Empire Steel Inc. 909-509-5927

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905A

To: American Steel Placers ~~909-433-9150~~ 909-884-6032 02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½”), Bonded Joint Seal (MR 1-1/2”), Bonded Joint Seal (MR 2”), Joint Seal (MR 1”), Joint Seal (MR 1-1/2”), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Rouch Rebar ~~310-637-1649~~

310-631-0137

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations

08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Integrity Rebar 951-943-7772

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Cecilia's Safety Service 858-793-4495

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bld Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: KRC Safety Co., Inc. 559-802-1749

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Rlv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Full Traffic Maintenance, Inc. 951-520-9980

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½”), Bonded Joint Seal (MR 1-1/2”), Bonded Joint Seal (MR 2”), Joint Seal (MR 1”), Joint Seal (MR 1-1/2”), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Alert-O-Lite, Inc. 559-453-3250

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: A Cone Zone, Inc. 951-734-2887

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: ACME Safety & Supply Co. 619-542-0763

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Sam's Equipment & Supplies 559-251-1119

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: E-Nor Innovations Inc. 310-513-6299

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations

08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½”), Bonded Joint Seal (MR 1-1/2”), Bonded Joint Seal (MR 2”), Joint Seal (MR 1”), Joint Seal (MR 1-1/2”), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Rupert Construction Supply 916-673-9737

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: PayCo Specialties 619-427-1620

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Terra West Inc. 619-568-3475

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations

08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Appian UDBE SWPPP 510-256-0103

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Camarock Co., Inc. 916-378-2814

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations

08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Tully Consulting Group 707-471-0318

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Austin Enterprises 661-589-9509

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: **Super Seal & Stripe 805-524-7428**

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 -- On Rtes 15,60,138,215 in Riverside & San Bernardino Counties -- Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Lindy's Cold Planing 562-697-2039

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations

08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: **Big Valley Asphalt 661-326-8562**

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 In Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations

08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Abrasive Blasting 951-786-9081

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations

08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Eagle Asphalt Construction Inc. 909-444-8311

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

Send Result Report



MFP

CS 255

Firmware Version 2K3_2F00.004.022 2011.09.22

02/16/2015 11:22
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

Job No.: 031211

Total Time: 0°01'12"

Page: 001

No Response

Document: doc03121120150216111114

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	02/16/15 11:11	4448311	0°01'12"	FAX	BUSY	200x100 Normal/off

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: ASAP General Engineering 951-943-1692

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

Send Result Report



MFP

CS 255

Firmware Version 2K3_2F00.004.022 2011.09.22

02/16/2015 10:54
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

Job No.: 031207

Total Time: 0°00'57"

Page: 001

No Response

Document: **doc03120720150216105331**

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	02/16/15 10:53	19519431692	0°00'57"	FAX	BUSY	200x100 Normal/Off

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Tremwell Construction 805-222-5643

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations

08-Riv,SBd-15,60,138 & 215-Varies

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½”), Bonded Joint Seal (MR 1-1/2”), Bonded Joint Seal (MR 2”), Joint Seal (MR 1”), Joint Seal (MR 1-1/2”), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

Send Result Report



MFP

CS 255

Firmware Version 2K3_2F00.004.022 2011.09.22

02/16/2015 10:40
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

Job No.: 031203

Total Time: 0°00'57"

Page: 001

No Response

Document: doc03120320150216103913

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	02/16/15 10:39	18052225643	0°00'57"	FAX	BUSY	200x100 Norma 1/Off

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

General Engineering Contractor

License #772905 A

To: Transtec Consulting 925-244-4435

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Rlv,SBd-15,60,138 & 215-Varies**

Bid Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

Send Result Report



MFP

CS 255

Firmware Version 2K3_2F00.004.022 2011.09.22

02/16/2015 10:25
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

Job No.: 031195

Total Time: 0°00'44"

Page: 001

Error occurred

Document: doc03119520150216101153

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	02/16/15 10:15	1925244435	0°00'44"	FAX	BUSY	200x100 Normal/Off

O'Donnell Construction, Inc.

559 W. Covina Blvd.

San Dimas, CA 91773-2911

Phone 909-394-4510 Fax 909-394-4750

N

General Engineering Contractor

License #772905 A

To: Flash Traffic, Inc. 661-670-8024

02/16/15

O'Donnell Construction Inc. intends to bid as a Prime Contractor on the following Caltrans project:

**08-1C9004 – On Rtes 15,60,138,215 in Riverside & San Bernardino Counties – Bridge Rehab and Repair Approach Slab at Various Locations
08-Riv,SBd-15,60,138 & 215-Varies**

Bld Date: February 24, 2015 AT 2:00PM

We are requesting quotes from all qualified Disadvantaged Business Enterprise (DBE) subcontractors and suppliers for the following items of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR 1/2"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

Sincerely,
O'DONNELL CONSTRUCTION, INC

Send Result Report



MFP

CS 255

Firmware Version 2K3_2F00.004.022 2011.09.22

02/16/2015 10:13
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

Job No.: 031194

Total Time: 0°00'57"

Page: 001

No Response

Document: doc03119420150216101143

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	02/16/15 10:12	16616708024	0°00'57"	FAX	BUSY	200x100 Normal/Off

FAX TX Report

MFP

CS 255



Firmware Version 2K3_2F00.004.022 2011.09.22

02/16/2015 10:01
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

No.	Date and Time	Destination	Type	Times	Page	Result
00001	12/04/14 09:52	19514612246	FAX	0°00'29"	001	OK
00002	12/04/14 09:56	19517346565	FAX	0°00'57"	000	BUSY
00003	12/04/14 09:58	19512451847	FAX	0°00'35"	001	OK
00004	12/04/14 09:59	19098957314	FAX	0°00'57"	000	BUSY
00005	12/04/14 10:01	2800105	FAX	0°00'57"	000	BUSY
00006	12/04/14 10:02	16263337843	FAX	0°00'34"	001	OK
00007	12/04/14 10:03	17074710318	FAX	0°00'27"	001	OK
00008	12/04/14 10:07	16195683475	FAX	0°00'36"	001	OK
00009	12/04/14 10:08	16195420763	FAX	0°00'37"	001	OK
00010	12/04/14 10:09	15598021749	FAX	0°00'29"	001	OK
00011	12/04/14 10:20	19519437772	FAX	0°00'12"	001	OK
00012	12/04/14 10:20	5095927	FAX	0°00'28"	001	OK
00013	12/04/14 10:21	13106371649	FAX	0°00'57"	000	BUSY
00014	12/04/14 10:23	4339150	FAX	0°00'58"	000	BUSY
00015	12/04/14 10:54	18772971102	FAX	0°00'26"	001	OK
00016	12/12/14 14:38	19162276282	FAX	0°00'11"	001	OK
00017	12/15/14 09:57	19162276282	FAX	0°00'11"	001	OK
00018	12/16/14 14:23	18772971102	FAX	0°00'25"	001	OK
00019	12/17/14 11:40	18586930276	FAX	0°00'20"	002	OK
00020	12/18/14 14:23	18772971102	FAX	0°00'24"	001	OK
00021	12/22/14 14:22	5937274	FAX	0°01'28"	002	OK
00022	01/05/15 11:05	19513717138	FAX	0°00'19"	001	OK
00023	01/06/15 11:30	18668754758	FAX	0°00'21"	002	OK
00024	01/07/15 14:49	17607398888	FAX	0°01'08"	002	OK
00025	01/08/15 15:32	18772971102	FAX	0°00'27"	001	OK
00026	01/14/15 09:19	16266330204	FAX	0°00'23"	002	OK
00027	01/14/15 10:26	16266330204	FAX	0°00'22"	002	OK
00028	01/15/15 15:06	18586930276	FAX	0°00'26"	002	OK
00029	01/20/15 09:57	19519344887	FAX	0°00'38"	002	OK
00030	01/27/15 12:01	4600220	FAX	0°00'22"	002	OK
00031	01/28/15 15:08	9233882	FAX	0°06'38"	001	OK
00032	01/30/15 16:59	19513717138	FAX	0°00'41"	002	OK
00033	02/03/15 08:03	13103277690	FAX	0°00'37"	002	OK
00034	02/03/15 15:32	18664772515	FAX	0°00'34"	002	OK
00035	02/03/15 15:40	19516775990	FAX	0°00'32"	001	OK
00036	02/04/15 16:51	19513717138	FAX	0°00'09"	001	OK
00037	02/10/15 11:08	16269744495	FAX	0°00'12"	001	OK
00038	02/11/15 16:15	18772971102	FAX	0°00'12"	001	OK
00039	02/12/15 10:06	17607398888	FAX	0°01'11"	002	OK
00040	02/16/15 09:28	4339150	FAX	0°00'57"	000	BUSY
00041	02/16/15 09:29	13106371649	FAX	0°00'57"	000	BUSY
00042	02/16/15 09:31	5095927 ✓	FAX	0°00'29"	001	OK
00043	02/16/15 09:44	19098846032 ✓	FAX	0°00'15"	001	OK
00044	02/16/15 09:45	13106310137 ✓	FAX	0°00'15"	001	OK
00045	02/16/15 09:46	19519437772 ✓	FAX	0°00'19"	001	OK
00046	02/16/15 09:49	18587934495 ✓	FAX	0°00'47"	001	OK
00047	02/16/15 09:50	15598021749 ✓	FAX	0°00'30"	001	OK
00048	02/16/15 09:51	19515209980 ✓	FAX	0°00'29"	001	OK
00049	02/16/15 09:59	15594533250 ✓	FAX	0°00'15"	001	OK
00050	02/16/15 10:00	19517342887 ✓	FAX	0°00'37"	001	OK

FAX TX Report

MFP

CS 255



Firmware Version 2K3_2F00.004.022 2011.09.22

02/26/2015 16:01
[2K3_1000.006.001] [2K3_1100.001.007] [2K3_7000.004.023]

No.	Date and Time	Destination	Type	Times	Page	Result
00001	02/26/15 10:36	16199380767	FAX	0°00'12"	001	OK
00002	02/26/15 08:11	18587934495	FAX	0°01'06"	002	OK
00003	02/20/15 10:27	3905474	FAX	0°01'44"	012	OK
00004	02/16/15 11:11	4448311	FAX	0°01'12"	000	BUSY
00005	02/16/15 11:12	19517869081	FAX	0°00'29"	001	OK
00006	02/16/15 11:07	4448377	FAX	0°00'57"	000	BUSY
00007	02/16/15 10:56	16613268562 ✓	FAX	0°00'30"	001	OK
00008	02/16/15 10:55	15626972039 ✓	FAX	0°00'11"	001	OK
00009	02/16/15 10:53	19519431692 ✓	FAX	0°00'57"	000	BUSY
00010	02/16/15 10:42	18055247428 ✓	FAX	0°00'12"	001	OK
00011	02/16/15 10:40	16615899509 ✓	FAX	0°00'58"	001	OK
00012	02/16/15 10:39	18052225643 ✓	FAX	0°00'57"	000	BUSY
00013	02/16/15 10:35	17074710318 ✓	FAX	0°00'29"	001	OK
00014	02/16/15 10:34	19163782814 ✓	FAX	0°00'41"	001	OK
00015	02/16/15 10:33	15102560103 ✓	FAX	0°00'41"	001	OK
00016	02/16/15 10:15	19252444435 ✓	FAX	0°00'44"	000	BUSY
00017	02/16/15 10:15	16195683475 ✓	FAX	0°00'37"	001	OK
00018	02/16/15 10:06	15592511119 ✓	FAX	0°01'34"	001	OK
00019	02/16/15 10:12	16616708024 ✓	FAX	0°00'57"	000	BUSY
00020	02/16/15 10:12	16194271620 ✓	FAX	0°00'15"	001	OK
00021	02/16/15 10:08	19166739737 ✓	FAX	0°00'37"	001	OK
00022	02/16/15 10:07	13105136299 ✓	FAX	0°00'17"	001	OK
00023	02/16/15 10:01	16195420763	FAX	0°00'39"	001	OK
*00024	02/16/15 10:00	19517342887	FAX	0°00'37"	001	OK
*00025	02/16/15 09:59	15594533250	FAX	0°00'15"	001	OK
*00026	02/16/15 09:51	19515209980	FAX	0°00'29"	001	OK
*00027	02/16/15 09:50	15598021749	FAX	0°00'30"	001	OK
*00028	02/16/15 09:49	18587934495	FAX	0°00'47"	001	OK
*00029	02/16/15 09:46	19519437772	FAX	0°00'19"	001	OK
*00030	02/16/15 09:45	13106310137	FAX	0°00'15"	001	OK
*00031	02/16/15 09:44	19098846032	FAX	0°00'15"	001	OK
*00032	02/16/15 09:31	5095927	FAX	0°00'29"	001	OK
*00033	02/16/15 09:29	13106371649	FAX	0°00'57"	000	BUSY
*00034	02/16/15 09:28	4339150	FAX	0°00'57"	000	BUSY
*00035	02/12/15 10:06	17607398888	FAX	0°01'11"	002	OK
*00036	02/11/15 16:15	18772971102	FAX	0°00'12"	001	OK
*00037	02/10/15 11:08	16269744495	FAX	0°00'12"	001	OK
*00038	02/04/15 16:51	19513717138	FAX	0°00'09"	001	OK
*00039	02/03/15 15:40	19516775990	FAX	0°00'32"	001	OK
*00040	02/03/15 15:32	18664772515	FAX	0°00'34"	002	OK
*00041	02/03/15 08:03	13103277690	FAX	0°00'37"	002	OK
*00042	01/30/15 16:59	19513717138	FAX	0°00'41"	002	OK
*00043	01/28/15 15:08	9233882	FAX	0°06'38"	001	OK
*00044	01/27/15 12:01	4600220	FAX	0°00'22"	002	OK
*00045	01/20/15 09:57	19519344887	FAX	0°00'38"	002	OK
*00046	01/15/15 15:06	18586930276	FAX	0°00'26"	002	OK
*00047	01/14/15 10:26	16266330204	FAX	0°00'22"	002	OK
*00048	01/14/15 09:19	16266330204	FAX	0°00'23"	002	OK
*00049	01/08/15 15:32	18772971102	FAX	0°00'27"	001	OK
*00050	01/07/15 14:49	17607398888	FAX	0°01'08"	002	OK

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: O'Donnell Construction Inc
 Contract No.: 08-1C9004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Date	Location (if applicable)	Results
Weekly Bid Flash	2/16/15 - bid date		
Construction Star	2/16/15 - bid date		
Caltrans Website	2/16/15 - bid date		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

These efforts were made in the fax solicitations.
- see copies of faxes -

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

These efforts were made in the fax solicitations.
- see copies of faxes -

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

These efforts were made in the fax solicitations.
- see copies of faxes -

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Unified Certification Program - 11/27/12 & 12/4/14 - located DBE firms & compiled in-house master DBE Firm list

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Home → Contract Awards and Services → Advertised Projects This Week**Listing for all primes seeking assistance with project 08-1C9004. 6 results found.****Contractor:** Myers and Sons Construction, LP **Contact:** Mike Lewis**Address:** 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834**Phone:** 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com**Services needed:** LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (EA), PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, PUBLIC SAFETY PLAN, CLOSE ACCESS, DECK, RAPID SETTING CONCRETE (PATCH), REPAIR SPALLED SURFACE AREA, REMOVE ASPHALT CONCRETE SURFACING, REMOVE CONCRETE DECK SURFACE, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, ACCESS OPENING, DECK, BRIDGE REMOVAL (PORTION), LOCATION 1, BRIDGE REMOVAL (PORTION), LOCATION 2, HOT MIX ASPHALT (TYPE A), TACK COAT, STRUCTURAL CONCRETE, BRIDGE, AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), MINOR CONCRETE, PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT JOINT SEAL (MR 1/2"), BONDED JOINT SEAL (MR 1 1/2"), BONDED JOINT SEAL (MR 2"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), PAVEMENT MARKER (RETROREFLECTIVE).**Requirements:** 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.**Date posted:** 02/03/2015**Contractor:** American Civil Constructors West Coast, Inc. **Contact:** Jennifer Rozenkowski**Address:** 2990 Bay Vista Court Benicia CA 94510**Phone:** 707-746-8028 **Fax:** 707-747-0593 **Email:** jrozenkowski@accbuilt.com**Services needed:** ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, PCMS Boards, Job Site Management, Prepare WPCP, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access (Deck), Rapid Setting Concrete (Patch), Repair Spalled Surface Area, Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane A/C Pavement, remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay Material, Furnish Bridge Deck Treatment Material, Access Opening (Deck), Bridge Removal (Portion) (Locations 1 & 2), HMA (Type A), Tack Coat, Structural Concrete (Approach Slab, Type R), Minor Concrete, Paving Notch Extension, Clean Expansion Joint, Joint Seal (MR 1/2", 1", 1 1/2"), Bonded Joint Seal (MR 1 1/2", 2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective), Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.**Requirements:** ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist

you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 11:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 02/04/2015

Contractor: Ybanag Realty and Development Corporation dba D'Ybanag Construction Company

Contact: Luke Collado/Gideon Valente

Address: 4293 N Webster Avenue Perris, Ca 92571

Phone: 9516577144 **Fax:** 9516571993 **Email:** info@dybanagconstruction.com

Services needed: [08-1C9004 BRIDGE REHAB AND REPAIR APPROACH SLAB, Bids Open 02/24/2015] DYBANAG CONSTRUCTION COMPANY(DYCC) is requesting quotes from all qualified subcontractors and material suppliers especially certified DBE/ DVBE (This project has 11% DBE Requirement) firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, CMS, Water Pollution Prevention Plan, Asbestos Compliance Plan, Public Safety Plan, Rapid Set Concrete, Remove Asphalt Concrete Surfacing, Prepare Concrete Bridge Deck, Furnish and Place Polyester Concrete, Furnish and Treat Bridge Deck, Bridge Removal Portion, Structural Concrete Approach Slab, Joint Seal, Thermoplastic Traffic Stripe and Retroreflective Pavement Markers. DBE/DVBE/SBE Participation is encouraged. Quotations will be broken down into comparable packages as reasonably necessary. DYCC will work with interested subcontractors/ vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Please fax quotes within reasonable time prior to bid opening date and time.

Requirements: Subcontractors must possess a current Contractor's license, and provide General Liability, Auto and Workers Compensation Insurance meeting the minimum requirements required by DYCC and will be required to sign a Subcontract Agreement and/or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. DYCC will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications can be viewed and downloaded from the Caltrans Website http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=08-1C9004. DYCC intends to work cooperatively with all qualified firms seeking work on this project. DYCC is an Equal Opportunity Employer.

Date posted: 02/11/2015

Contractor: Truesdell Corporation of California **Contact:** Patrick Lambson

Address: 1310 W 23rd Street Tempe

Phone: 6024371711 **Fax:** 602-437-1821 **Email:** kchiaravalloti@truesdellcorp.com

Services needed: Bid Item No's ? 1. Lead Compliance Plan, 2. Construction Area Signs, 3. Traffic Control System, 4. Portable Changeable Message Sign, 6. Prep Water Pollution Control Program, 7. Temp Concrete Washout, 8. Asbestos Compliance Plan, 9. Public Safety Plan, 13. Remove Asphalt Concrete Surface, 14. Remove Concrete Deck Surface, 15. Cold Plane Conc. Pavement, 25. Hot Mix Asphalt, 26. Tack Coat, 28. Agg. Base, 29. Structure Concrete, 30. Minor Concrete, 31. Paving Notch

Requirements:

Date posted: 02/13/2015

Contractor: J. McLoughlin Engineering CO, Inc. **Contact:** Joe McLoughlin

Address: 10641 Fulton Ct Rancho Cucamonga, CA 91730

Phone: 909-944-1037 **Fax:** 909-944-3112 **Email:** stacie@jmecei.com

Services needed: J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all

qualified subcontractors and suppliers especially certified DBE's (This project 11 % DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Traffic Control, Portable Changeable Message Signs, Jobsite Management, Prepare Water pollution Control, Temp Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access Deck, Repair Spalled Surface Area, Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete Pavement, Access Opening Deck, Hot Mix Asphalt (Type A), Tack Coat, Paving Notch Extension, Clean Expansion Joint, Joint Seal (MR ??), Bonded Joint Seal, Striping, Remove Pavement Marker. Quotations will be broken down into comparable packages as reasonably necessary. JM ECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

Requirements: Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JM ECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JM ECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JM ECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

Date posted: 02/13/2015

Contractor: O'Donnell Construction, Inc. **Contact:** Neil O'Donnell

Address: 559 W. Covina Blvd. San Dimas, CA 91773

Phone: 909 394-4510 **Fax:** 909 394-4750 **Email:** neil@odonnellconst.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ??), Bonded Joint Seal (MR 1-1/2?), Bonded Joint Seal (MR 2?), Joint Seal (MR 1?), Joint Seal (MR 1-1/2?), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

Requirements: O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement. Please fax your bids to 909-394-4750.

Date posted: 02/16/2015

Neil O'Donnell

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, February 16, 2015 11:58 AM
To: Neil O'Donnell
Subject: Copy of your DBE Ad - Bridge Rehab, and Repair Approach Slab

Date Of Advertisement Placement: 2/16/2015 11:57:26 AM

O'Donnell Construction, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Bridge Rehab, and Repair Approach Slab

City/Location: **Various Locations**
Counties: **Riverside, San Bernardino**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: Tuesday 2/24/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

NAICS Classifications

Sector 23--Construction

- Highway, Street, and Bridge Construction

Bid documents can be viewed at or obtained from:

Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773.

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and

specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

O'Donnell Construction, Inc.
559 W Covina Blvd
San Dimas, CA 91773
Phone: (909) 394-4510 **Fax:** (909) 394-4750
Neil O'Donnell
neil@odonnellconst.com

Published on 2/17/2015 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Neil O'Donnell

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, February 16, 2015 11:58 AM
To: Neil O'Donnell
Subject: Weekly Bid Flash DBE Ad Affidavit - Bridge Rehab, and Repair Approach Slab

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that O'Donnell Construction, Inc. did place an advertisement we published on 2/17/2015 in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Bridge Rehab, and Repair Approach Slab**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 2/16/2015 11:57:26 AM

O'Donnell Construction, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Bridge Rehab, and Repair Approach Slab

City/Location: Various Locations
Counties: Riverside, San Bernardino

Owner: California Department of Transportation (CALTRANS)

Bid Date: Tuesday 2/24/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Temporary Concrete Washout, Asbestos Compliance Plan, Public Safety Plan, Close Access-Deck, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Cold Plane Asphalt Concrete, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Access Opening-Deck, Bridge Removal (Portion)-Location 1, Bridge Removal (Portion)-Location 2, Hot Mix Asphalt (Type A), Tack Coat, Structural Concrete-Bridge, Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Minor Concrete, Paving Notch Extension, Joint Seal (MR ½"), Bonded Joint Seal (MR 1-1/2"), Bonded Joint Seal (MR 2"), Joint Seal (MR 1"), Joint Seal (MR 1-1/2"), Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Retroreflective)

NAICS Classifications

Sector 23—Construction

- Highway, Street, and Bridge Construction

Bid documents can be viewed at or obtained from:

Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773.

O'Donnell Construction Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified subcontractors and suppliers for project participation. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. Please call if you need assistance in obtaining bonding, insurance, equipment, supplies and/or materials for this project. Plans and specifications are available to be viewed by appointment at our office located at 559 W. Covina Blvd., San Dimas, CA 91773. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard O'Donnell Construction, Inc. Subcontract Agreement.

Please fax your bids to 909-394-4750.

O'Donnell Construction, Inc.
559 W Covina Blvd
San Dimas, CA 91773
Phone: (909) 394-4510 Fax: (909) 394-4750
Neil O'Donnell
neil@odonnellconst.com

Published on 2/17/2015 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:26:52 PST 2012

Query Criteria

Firm ID: 38803
 Firm Type: DBE

Firm ID	38803
Firm/DBA Name	EMPIRE STEEL, INC.
Address Line1	1058 RAIN LILY WAY
Address Line2	
City	BEAUMONT
State	CA
Zip Code1	92223
Zip Code2	
Mailing Address Line1	P.O. BOX 9281
Mailing Address Line2	
Mailing City	SAN BERNARDINO
Mailing State	CA
Mailing Zip Code1	92427
Mailing Zip Code2	
Certification Type	DBE
EMail	saru@empiresteelinc.com
Contact Name	SAROEUNG POCH
Area Code	(909)
Phone Number	509-5926
Fax Area Code	(909)
Fax Phone Number	509-5927
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes

C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;

Licenses

C50 Reinforcing Steel Contractor;

Trucks

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:28:58 PST 2012

Query Criteria

Firm ID: 16345

Firm Type: DBE

Firm ID	16345
Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	P.O. BOX 12224
Address Line2	2379 S "G" STREET (ZIP 93721)
City	FRESNO
State	CA
Zip Code1	93777
Zip Code2	2224
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
Email	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	486-4570
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423830; 423990; 532412;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

Licenses

C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:29:55 PST 2012

Query Criteria

Firm ID: 30511

Firm Type: DBE

Firm ID	30511
Firm/DBA Name	ACME SAFETY & SUPPLY CORP
Address Line1	1616 WEST AVE
Address Line2	
City	NATIONAL CITY
State	CA
Zip Code1	91950
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	candace@acmesafetysupply.com
Contact Name	CANDACE FRIEDMAN
Area Code	(619)
Phone Number	299-5100
Fax Area Code	(619)
Fax Phone Number	542-0763
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 37;
Districts	07; 08; 11; 12;
DBE NAICS	423390; 423860;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0659 PAINT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:29:34 PST 2012

Query Criteria

Firm ID: 36878

Firm Type: DBE

Firm ID	36878
Firm/DBA Name	A CONE ZONE, INC
Address Line1	1128 QUARRY STREET
Address Line2	
City	CORONA
State	CA
Zip Code1	92879
Zip Code2	
Mailing Address Line1	P.O. BOX 1982
Mailing Address Line2	
Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92878
Mailing Zip Code2	
Certification Type	DBE
E-Mail	elaine@aconezone.com
Contact Name	ELAINE NORLAND
Area Code	(951)
Phone Number	734-9535
Fax Area Code	(951)
Fax Phone Number	734-2887
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	238990; 561990;

ACDBE NAICS

Work Codes	C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:26:30 PST 2012

Query Criteria

Firm ID: 33825

Firm Type: DBE

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aspinc@roadrunner.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Fax Area Code	(909)
Fax Phone Number	884-6032
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:27:15 PST 2012

Query Criteria

Firm ID: 34785
Firm Type: DBE

Firm ID	34785
Firm/DBA Name	INTEGRITY REBAR PLACERS
Address Line1	1345 NANDINA AVE
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	1345 NANDINA AVE
Mailing Address Line2	
Mailing City	RMERSIDE
Mailing State	CA
Mailing Zip Code1	92571
Mailing Zip Code2	
Certification Type	DBE
E Mail	info@integrityrebarplacers.com
Contact Name	KENNETH R. NEGRETE
Area Code	(951)
Phone Number	896-6843
Fax Area Code	(951)
Fax Phone Number	943-7772
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 37; 42; 43;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 27 13:21:56 PST 2012

Query Criteria

Firm ID: 39109

Firm Type: DBE

Firm ID	39109
Firm/DBA Name	TREMWELL CONSTRUCTION, INC.
Address Line1	1224 CALLE DE ORO
Address Line2	
City	THOUSAND OAKS
State	CA
Zip Code1	91360
Zip Code2	
Mailing Address Line1	P.O. BOX 941117
Mailing Address Line2	
Mailing City	SIM VALLEY
Mailing State	CA
Mailing Zip Code1	93094
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tremwell@gmail.com
Contact Name	STEVE CHO
Area Code	(805)
Phone Number	222-5289
Fax Area Code	(805)
Fax Phone Number	222-5643
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 27 13:42:07 PST 2012

Query Criteria

Firm ID: 30894

Firm Type: DBE

Firm ID	30894
Firm/DBA Name	EAGLE ENGINEERING & DEVELOPMENT, INC.
Address Line1	216 TOBY WAY
Address Line2	
City	POMONA
State	CA
Zip Code1	91767
Zip Code2	
Mailing Address Line1	216 TOBY WAY
Mailing Address Line2	
Mailing City	POMONA
Mailing State	CA
Mailing Zip Code1	91767
Mailing Zip Code2	
Certification Type	DBE
EMail	bramirez@eagleengdev.com
Contact Name	WILLIAM RAMIREZ
Area Code	(909)
Phone Number	444-5566
Fax Area Code	(909)
Fax Phone Number	444-8311
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	237310; 238110; 238120; 238990;
ACDBE NAICS	
Work Codes	C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 27 13:41:27 PST 2012

Query Criteria

Firm ID: 35088

Firm Type: DBE

Firm ID	35088
Firm/DBA Name	LINDY'S COLD PLANING
Address Line1	625 S. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	wegrindasphalt@aol.com
Contact Name	CINDY D. TRUMP
Area Code	(714)
Phone Number	720-8289
Fax Area Code	(562)
Fax Phone Number	697-2039
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C4201 GROOVE & GRIND PAVEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 13:22:20 PST 2012

Query Criteria

Firm ID: 13602
Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
E-Mail	paustin@austin-enterprise.com
Contact Name	null PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	C61 Limited Specialty Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 27 12:28:14 PST 2012

Query Criteria

Firm ID: 25584

Firm Type: DBE

Firm ID	25584
Firm/DBA Name	CECILIA'S SAFETY SERVICE, INC.
Address Line1	751 SEABRIGHT LANE
Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	P.O. BOX 970
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
E-Mail	cecilias@pacbell.net
Contact Name	CECILIA KATHLEEN OSTLUND
Area Code	(858)
Phone Number	793-4465
Fax Area Code	(858)
Fax Phone Number	793-4495
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:28:38 PST 2012

Query Criteria

Firm ID: 447

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	6084 WEST HURLEY
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender

M

Ethnicity

NATME AMERICAN

Firm Type

DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:30:10 PST 2012

Query Criteria

Firm ID: 34479
 Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAMS EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	252-0354
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 NATIVE AMERICAN
 DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:30:48 PST 2012

Query Criteria

Firm ID: 102

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code 1	91910
Zip Code 2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code 1	
Mailing Zip Code 2	
Certification Type	DBE
E Mail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses

B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

OBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:35:47 PST 2012

Query Criteria

Firm ID: 32785
 Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LLC
Address Line1	865 TEAL DR.
Address Line2	
City	BENICIA
State	CA
Zip Code1	94510
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	444190;

*301 Castle Creek COORÉ
 Martinez, CA 94553-9703*

925-229-5577

ACDBE NAICS

Work Codes	C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:31:53 PST 2012

Query Criteria

Firm ID: 37730
 Firm Type: DBE

Firm ID	37730
Firm/DBA Name	TRANSTEC CONSULTING LLC
Address Line1	8301 FOLSOM BLVD., SUITE B
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95826
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	transtec.consulting@gmail.com
Contact Name	NANCY WOODS
Area Code	(916)
Phone Number	381-1801
Fax Area Code	(916)
Fax Phone Number	244-4436
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	561320;

ACDBE NAICS

Work Codes	I7380 MISC BUSINESS SERVICES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:32:15 PST 2012

Query Criteria

Firm ID: 36931

Firm Type: DBE

Firm ID	36931
Firm/DBA Name	TERRA WEST, INC
Address Line 1	1061 TIERRA DEL REY, STE 204
Address Line 2	
City	CHULA VISTA
State	CA
Zip Code 1	91910
Zip Code 2	
Mailing Address Line 1	1061 TIERRA DEL REY, STE 204
Mailing Address Line 2	
Mailing City	CHULA VISTA
Mailing State	CA
Mailing Zip Code 1	91910
Mailing Zip Code 2	
Certification Type	DBE
E Mail	roberto@terrawestinc.com
Contact Name	ROBERTO TESSADA
Area Code	(619)
Phone Number	591-1007
Fax Area Code	(619)
Fax Phone Number	568-3475
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 37;
Districts	07; 11; 12;
DBE NAICS	541340; 541380; 541620;

ACDBE NAICS

Work Codes	C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING; I8734 LABORATORY TESTING AND ANALYSIS;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:32:33 PST 2012

Query Criteria

Firm ID: 38334
Firm Type: DBE

Firm ID	38334
Firm/DBA Name	APPIAN UDBE SWPPPS
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	(510)
Phone Number	375-1927
Fax Area Code	(510)
Fax Phone Number	222-0972
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;

ACDBE NAICS

Work Codes	C8794 Environmental - Water Quality;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:32:52 PST 2012

Query Criteria

Firm ID: 38041

Firm Type: DBE

Firm ID	38041
Firm/DBA Name	CAMROCK CO
Address Line1	505 TENAYA AVE
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95833
Zip Code2	
Mailing Address Line1	P O BOX 340520
Mailing Address Line2	
Mailing City	SACRAMENTO
Mailing State	CA
Mailing Zip Code1	95834
Mailing Zip Code2	
Certification Type	DBE
E-Mail	camrock@camrockenvr.com
Contact Name	GEORGE NJENGE
Area Code	(916)
Phone Number	595-9401
Fax Area Code	(916)
Fax Phone Number	378-2814
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236117; 236118; 236220; 237110; 237310; 237990; 238130; 238190; 238290; 238390; 541618; 541620;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; C9801 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 12:33:15 PST 2012

Query Criteria

Firm ID: 38300

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	580 WIEGAND WAY
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
Email	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	893-1926
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	541330; 541340;

ACDBE NAICS

Work Codes	C8720 CIVIL ENGINEERING; C8765 DRAFTING;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 27 13:22:56 PST 2012

Query Criteria

Firm/DBA Name: Super Seal

Firm Type: DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOS 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
E-Mail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 38; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 04 08:59:44 PST 2014

Query Criteria

Firm ID: 39473

Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Fax Area Code	(310)
Fax Phone Number	637-1649
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 04 09:00:34 PST 2014

Query Criteria

Firm ID: 33825

Firm Type: DBE

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	Rusty@steelplacers.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Fax Area Code	(909)
Fax Phone Number	433-9150
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 04 09:01:14 PST 2014

Query Criteria

Firm ID: 38803

Firm Type: DBE

Firm ID	38803
Firm/DBA Name	EMPIRE STEEL, INC.
Address Line1	1058 RAIN LILY WAY
Address Line2	
City	BEAUMONT
State	CA
Zip Code1	92223
Zip Code2	
Mailing Address Line1	P.O. BOX 9281
Mailing Address Line2	
Mailing City	SAN BERNARDINO
Mailing State	CA
Mailing Zip Code1	92427
Mailing Zip Code2	
Certification Type	DBE
E-Mail	saru@empiresteelinc.com
Contact Name	SAROEUNG POCH
Area Code	(909)
Phone Number	509-5926
Fax Area Code	(909)
Fax Phone Number	509-5927
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;

Licenses C50 Reinforcing Steel Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 04 09:01:41 PST 2014

Query Criteria

Firm ID: 34785

Firm Type: DBE

Firm ID	34785
Firm/DBA Name	INTEGRITY REBAR PLACERS
Address Line1	1345 NANDINA AVE
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	1345 NANDINA AVE
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92571
Mailing Zip Code2	
Certification Type	DBE
EMail	info@integrityrebarplacers.com
Contact Name	KENNETH ROBERT NEGRETE
Area Code	(951)
Phone Number	698-6843
Fax Area Code	(951)
Fax Phone Number	943-7772
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 37; 42; 43;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 04 09:02:03 PST 2014

Query Criteria

Firm ID: 30511

Firm Type: DBE

Firm ID	30511
Firm/DBA Name	ACME SAFETY & SUPPLY CORP
Address Line1	1616 WEST AVE
Address Line2	
City	NATIONAL CITY
State	CA
Zip Code1	91950
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	candace@acmesafetysupply.com
Contact Name	CANDACE FRIEDMAN
Area Code	(619)
Phone Number	299-5100
Fax Area Code	(619)
Fax Phone Number	542-0763
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 37;
Districts	07; 08; 11; 12;
DBE NAICS	423390; 423860;

ACDBE NAICS

Work Codes C0612 SAFETY SUPPLIER; C0659 PAINT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 04 09:02:28 PST 2014

Query Criteria

Firm ID: 37730

Firm Type: DBE

Firm ID	37730
Firm/DBA Name	TRANSTEC CONSULTING LLC
Address Line1	8301 FOLSOM BLVD., SUITE B
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95826
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	transtec.consulting@gmail.com
Contact Name	NANCY WOODS
Area Code	(916)
Phone Number	381-1801
Fax Area Code	(916)
Fax Phone Number	244-4436
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	561320;
ACDBE NAICS	
Work Codes	17380 MISC BUSINESS SERVICES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Thu Dec 04 09:02:52 PST 2014

Query Criteria

Firm ID: 36931

Firm Type: DBE

Firm ID	36931
Firm/DBA Name	TERRA WEST, INC
Address Line1	1061 TIERRA DEL REY, STE 204
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	1061 TIERRA DEL REY, STE 204
Mailing Address Line2	
Mailing City	CHULA VISTA
Mailing State	CA
Mailing Zip Code1	91910
Mailing Zip Code2	
Certification Type	DBE
EEmail	roberto@terrawestinc.com
Contact Name	ROBERTO TESSADA
Area Code	(619)
Phone Number	591-1007
Fax Area Code	(619)
Fax Phone Number	568-3475
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 37;
Districts	07; 11; 12;
DBE NAICS	541340; 541380; 541620;

ACDBE NAICS

Work Codes C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING; C8852 SWPPP Planning; I8734 LABORATORY TESTING AND ANALYSIS;

Licenses**Trucks****Gender**

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 04 09:03:12 PST 2014

Query Criteria

Firm ID: 38334
Firm Type: DBE

Firm ID	38334
Firm/DBA Name	APPIAN UDBE SWPPPS
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	(510)
Phone Number	375-1927
Fax Area Code	(510)
Fax Phone Number	222-0972
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;

ACDBE NAICS

Work Codes	C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 04 09:03:26 PST 2014

Query Criteria

Firm ID: 38300

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	180 S FIRST ST., SUITE 9
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
EMail	robintully8@gmail.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	541330; 541340;

ACDBE NAICS

Work Codes	C8720 CML ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8785 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)