

Low Bidder

DISTRICT-COUNTY-ROUTE: 08 - Riverside - 15
 CONTRACT NO.: 08-LE3004
 TOTAL BID: 586,010.00
 BID OPENING DATE: May 17 - 2016
 BIDDER'S NAME: United Engineering & Construction Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
# 2	Construction Area Sign		Mallard Construction Inc. Cert. # 1748928 Tel: (714) 785-5394 Fax: (714) 974-1753	10,460.00
# 3	Traffic control system			1,500.00
# 4	Portable changeable M. Sign			5,100.00
# 19	Furnish single sheet Alum.			625.00
# 20	Install sign (strap & saddle)			1900.00
# 21	Furnish single sheet Alum. sign			1260.00
# 22	Retroreflective sheeting			7,755.00
# 23	thermoplastic pavement Mark			720.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			Total Claimed Participation	\$ <u>29,320.00</u> <u>0.05</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder Date 5-19-2016

(818) 662-8055
 (Area Code) Telephone Number

Reza Fard
 Contact Person (Type or Print)

- If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: \$ 300.00 EA
- H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner/ Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753


I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____

Print Name: _____

Company: _____

Position: _____


Mallard Const.

Gary Rivers
VP - Const.

STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 5/2006)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1

Name of certified DVBE: MALLARD CONSTRUCTION INC DVBE Ref. Number: 1748928

Description (materials/supplies/services/equipment proposed): _____

Solicitation/Contract Number: _____ SCPRS Ref. Number: _____

(FOR STATE USE ONLY)

SECTION 2

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). (Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

SAMUEL D. MULLEN OWNER _____ [Signature] 5/19/16
(Printed Name of DV Owner/Manager) (Signature of DV Owner/Manager) (Date Signed)

(Printed Name of DV Owner/Manager) (Signature of DV Owner/Manager) (Date Signed)

Firm/Principal for whom the DVBE is acting as a broker or agent: N/A
(If more than one firm, list on extra sheets.) (Print or Type Name)

Firm/Principal Phone: 714-269-8070 Address: 638 W. Southwestern Ave Orange, CA 92665

SECTION 3

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in Military and Veterans Code 999.2, subsections (c) and (g). Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

(Printed Name) (Signature) (Date Signed)

(Address of Owner) (Telephone) (Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

(Printed Name of DV Manager) (Signature of DV Manager) (Date Signed)



-----BEGIN PGP SIGNED MESSAGE-----

Hash: SHA1

BID SUBMISSION RECEIPT

Vendor Name = United Engineering & Construction, Inc
Vendor Addr1 = 336 North Central Ave.
Vendor Addr2 =
Vendor City = Glendale
Vendor State = CA
Vendor Zip = 91203
Vendor Phone = 818-662-8055
Vendor ID = VC0000100558

Digital ID = Reza_Fard_VC0000100558
FingerPrint = 27 fb 6c 4a cb 6d b2 b2 8d dd f5 1c 55 34 dc c7 96 69 80 3b
Agency = CALTRANS
Letting ID = 08-1E3004
Letting Date = 05/17/2016
CallOrder = 1
Amendments = 2
Proposal ID = 08-1E3004
Bid Version = 5.11a
Protocol Ver = 2.00
Submission Time = 05/17/2016 04:43:44 PM EDT

Bid MD5 = 9b 1b e6 d1 45 89 f3 1d 46 5d 6b 3c ca 12 3b ba

Your Expedite encrypted submission relating to Call Order 1 dated 05/17/2016 was received at the Bid Submission time indicated above. Receipt of this submission does not imply that it complies with the substantive or procedural requirements of the state of CALTRANS. The form and sufficiency of your submission will be determined by the CALTRANS Department of Transportation upon the opening of bids.

This is your bid submission receipt. This bid submission replaces any prior submissions for this proposal.

Bid Receipt Ver. 4.0a

-----BEGIN PGP SIGNATURE-----

Version: GnuPG v2.0.14 (GNU/Linux)

iEYEARECAAYFAlc7goAACgkQH9vdl60WBwJpACgsUP9yrI02Ur23ieflGbjLwHi
WUoAn2+0YudXCn8UFqquex1RMXlqlx2P
=8RV0

-----END PGP SIGNATURE-----

Full Traffic Maintenance, Inc.
 217 LEWIS COURT
 CORONA, CA. 92882
 951-520-9990 951-520-9980 fax

QUOTE SHEET

To Estimator:
 Project: 08-1E3004
 Date: 5/16/2016

CS-1, MI-1 & MI-2
 (Construction Area Signs Only-For PCMS See Rental Sheet Attached)

LUMP SUM \$ 18,960.00 (Includes post and install)

Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.

TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH
(Does not include post or installation)	

PCM

Pacific Coast markings

A Highway Contractor

PO Box 294906 Phelan, CA 92329-4906

Phone 760-868-3400

We are a union contractor

Fax 760-868-3450

We are a certified Small Business OSDC# 1735821

Contractors license# 888346

DIR PWC# 1000034337

Attention: Estimator
Quote for Caltrans Project# 08-1E3004

From: Mark Bates Estimator
Bid Date: May 17th, 2016

This quote is for striping and related items. This quote contains confidential information and is intended for the addressed person only. PCM requires a 21 day minimum notice prior to mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote is valid for 30 days from the bid date. When accepted this quote is to be incorporated as an exhibit to the contract or a purchase order. This quote excludes liquidated damages of any kind. The Contractor must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30 days from PCM's final working day. This quote excludes light towers.

Number of Traffic Control Days: 1

Traffic Control Included: No

Number of Mobilizations: 1

Cost Per Additional Mobilizations: \$1,500.00

Item	Description	Unit of M	Quantity	Unit Price	Total
23	Thermoplastic Pavement Marking	SF	72	\$21.00	\$1,512.00
	Total				\$1,512.00

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 08-1E3004

TO: PLANHOLDER

BID DATE: 5/17/16

ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$13,950.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES MOTORISTS INFO SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$17,042.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES MOTORISTS INFO SIGNS)

ADDITIONAL ITEMS:

ITEM #4- \$790.00 EA PER MONTH (\$75.00 DELIVERY FEE & \$75.00 PICK-UP FEE APPLIES)

ITEM #19- \$18.95 ITEM #20- \$175.00 ITEM #21- \$18.95 ITEM #22- \$5.20

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE ORDER.

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105



Superior Pavement Markings, Inc.
 PO Box 278
 Beaumont, CA 92223
 Phone 951.845.2799
 Fax 951.845.6399

License# 776306
 Union Local 1184
 DIR# 1000001476

Proposal & Contract 22948

Submit To:		Contact:	Project
Attention Estimating Department Please forward to estimating dept.		Estimating Department	Caltrans #08-1E3004 Route 15 (Temescal Canyon to Weirick Rd Corona
Date:	Estimator		
5/17/16	Dale Shults		

#	Description	Qty	um	Price	Ext Price
19	Furnish Single Sheet Aluminum Sign (0.080"-Unframed)	50	SF	20.00	1,000.00
20	Install Sign (Strap and Saddle Bracket Method)	20	EA	100.00	2,000.00
21	Furnish Single Sheet Aluminum Sign (0.080"-Unframed) for Retroreflective Sheeting (Type XI)	72	SF	22.00	1,584.00
22	Retroreflective Sheeting (Type XI)	470	SF	18.00	8,460.00
23	Thermoplastic Pavement Marking	72	SF	17.50	1,260.00

Addenda Considered = 1

One week day mobilization is included. Additional mobilizations at \$750.00 ea.

Traffic control for Superior work areas during Superior work hours only.

A Minimum Of TWO WEEKS NOTICE Is Required Prior To Move In.

Quote Includes: Traffic Paint [NO] - Thermoplastic [YES] - Rpm's [NO] - Removals [NO] - Signing [YES] -

Install Mast Arm Signs [NO] - Temp Striping [NO] - Berm/Curb Painting [NO]

Superior Pavement Markings, Inc. by:	Total \$14,304.00
Estimator - Superior Pavement Markings, Inc. (Subject to office approval)	
Proposal valid for 30 days from 5/17/2016.	

All areas to be free and clear off ALL debris prior to Superior Pavement Markings' crews arriving on-site. All moves and job requirement are mentioned in notes- nothing is implied unless specifically noted. Not responsible for scheduling other sub's work or scheduling conflicts with other subs. We DOT NOT provide shop drawings of any type unless prior arrangements are made. Not responsible for removing temporary striping or temporary "tabs", tape or chip seal markers unless specifically noted. Signs on signal poles, overhead or truss structures not included unless specifically mentioned in proposal. Superior Pavement Markings is a union company and all jobs are bid using current union or prevailing wage rates.

Acceptance of Proposal and Contract: I/we accept the within proposal. You are authorized to perform the work comprehended here under and I/we agree to pay the said amount in accordance with the terms set forth. By signing this Proposal/Contract below I/we agree to the attached Terms and Conditions.

Date: _____ Owner/Customer: _____ Print: _____

PLEASE SIGN AND REMIT THIS 1 PAGE DOCUMENT TO ABOVE ADDRESS.

Chrisp Company

Rialto Office

2280 South Lilac Ave

Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated May 17 2016 for the following project

08-Riv-15-33.1 / 35.8

-
- 1 Move- In(s) included. Additional Move- Ins \$1,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Striping & Markings
- EXCLUDE: Removal of Existing Pavement Markers
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- EXCLUDE: Advanced posting of "No Parking" signs
- This quotation EXCLUDES removal of Yellow stripe and markings treated as hazardous.
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.

Chrisp Company

Rialto Office

2280 South Lilac Ave

Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL OCCUR FOR WORK PERFORMED ON WEEKENDS

Chrisp Company

Rialto Office
 2280 South Lilac Ave
 Bloomington Ca 92316
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
 DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: For the intended use of the General Contractor

Current Date: 5/17/2016
 BidDate: 5/17/2016
 JobName: 08-Riv-15-33.1 / 35.8
 Location: CORONA Bid#: 31472 0
 Contract#: 08-1E3004 Job#
 Working Days:
 Liquidated Damages

Phone: () - Fax: () -

Contact:
 email:

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
23	Thermo Marking	72 SF		29.000	\$2,088.00
Subtotal					\$2,088.00
TOTAL					\$2,088.00

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
 TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums 1,2

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Roger Weisbrod
 (510) 715-8471
 rweisbrod@chrispco.com
 CHRISP COMPANY



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013