

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

Low Bidder

DISTRICT-COUNTY-ROUTE: 08 - SBd - 178-0.0/7.5
 CONTRACT NO.: 08-1F4704
 TOTAL BID: 3,532,186.00
 BID OPENING DATE: 04/08/15
 BIDDER'S NAME: Griffith Company
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
20 (Portion) 23 (Portion)	Transport Asphalt Oil Transport Tack Oil		Dependable Petroleum Products #61779 (707) 321-5524	\$16,948.00
4, 24-26, 2 6(Portion), 10, 11	Temporary Stripe, Markings, Striping, Markers, CAS, Supply PMCS Boards, Reset Object Markers & Roadside Signs		Mallard Construction #1748928 (714) 785-5394	\$82,650.00
27, 28	Maintaining Existing TMS Install Inductive Loops		Lee Contractors & Consultants #1535980 (805) 423-2505	\$11,350.00


Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation	\$ <u>110,948.00</u>
	<u>3.1</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

[Signature] 4.9.15
 Signature of Bidder Walter E. Weishaar, Chief Estimator Date
 (661) 392-6640
 (Area Code) Telephone Number
 Steve Devers, Estimator
 Contact Person (Type or Print)



To: Steve Devers

Company: Griffith Company

EFT Transmittal

FAX Number: 661-393-9525

Date: 04/07/15

No Pages: 1

From: Peter Mosher

Contract No. 08-1F4704

Project Name: Rt 178 East of Ridgecrest, Grind & Recycle, AC Overlay

Bid Date: April 8, 2015

PRODUCT	US TONS	Refinery Location	Freight to Edmunston	Freight to Ridgecrest
PG70-10	+/- 700	Bakersfield	\$ 20/ton	
Tack Coat	+/- 35.32			\$ 39/ton
Tank Trailer Rental				\$ 150/day
Empty Trailer Pickup				\$ 850 X 2-CA
Totals				

= \$ 14,000.00
 = \$ 1,248.00
 = \$ 1,700.00
~~\$ 18,948.00~~
 \$ 16,948.00

**Dependable Petroleum Products, Inc. (DPP, Inc) is a certified SB/DVBE/SDVOSB.
 Certification Number: 61779 - Cage Code: 73KE6
 Expiration Date: SB March 2016, DVBE March 2016**

- Above price for freight of product is based on full loads (**minimum 25 tons**)
- This quote does NOT include sales/use tax or oil spill fund.
- Terms: Net 30 Days; subject to credit approval
- Diesel Fuel Surcharge (DFSC) is included in this quote. 10% increase in DFSC if diesel costs reach \$5/gallon
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE. UPON ACCEPTANCE DPPINC GUARANTEES TRANSPORTATION.
- 100% of this quote may be applied to the DVBE goal

SIGNED ACCEPTANCE _____ DATE _____



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
 Ph. (714) 785-5394 Fax (714) 974-1753
 E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1257

Agency: Caltrans

Addenda Noted: 1,2, are noted
 DIR Number: 1000007027

Project: Contract 08-1F4704 - Grind and Recycle Existing
 Pavement, AC Overlay and Shoulder Backing

Estimator: Gary Rivers

Bid Date: 4/8/2015

Email Address: gary@mallardinc.com

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
4	Temporary Traffic Stripe (Paint) (See Below Conditions)	120,000	LF	\$ 0.22 \$ -0.11	\$ 26,400.00 \$ 13,200.00
24	Thermoplastic Pavement Marking	42	SF	\$ 25.00	\$ 1,050.00
25	Paint Traffic Stirpe (2-Coat)	120,000	LF	\$ 0.14	\$ 16,800.00
26	Pavement Marker (Retroreflective)	1,300	EA	\$ 3.00	\$ 3,900.00
Sub Total					\$ 34,950.00
Item # 4 will be performed within the contractors traffic control system. Price is based on 10 consecutive shifts. If additional shifts are required then please add \$.01 per day		ADD 11 SHIFTS		1200.00	\$ 48,150.00
Excludes Traffic Control For Mallard Forces. A total of 4 Shifts will be required for the above line items		X \$1625.00			\$ -
At Contractor's Option					
2	Construction Area Signs (see below terms)	1	LS	\$ 9,150.00	\$ 9,150.00
6	Portable Changeable Message Sign (Per Month - Based on a 28 Day Billing Cycle 4 EA CMS Boards per month Rate)	2	Mo	\$ 3,600.00	\$ 7,200.00
10	Reset Object Marker	200	EA	\$ 55.00	\$ 11,000.00
11	Reset Roadside Sign (One Post)	26	EA	\$ 275.00	\$ 7,150.00
Furnish & Sell Portable Rumble strips Road quake (1 Complete - total of six rumble stripe as noted per Caltrans Standards Plans)					\$ 21,540.00
Rental of Rumble Strips (per Day)					\$ 300.00
CAS Terms & Conditions					
Price does not include maintenance, relocation changes of dates or replacements.					\$ -
Core Drilling or Concrete Repair / Patchwork is not included					\$ -
Estimate reflects the entire quantity of signs and does not reflect signs to be reused.					\$ -
No Partial Move-ins All Signs will be furnished & Installed at once.					\$ -
If Signs are damaged, lost, stolen the Contractor will bear all cost.					\$ -
TOTAL					\$ 82,650.00

Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DVBE, and Micro SBE Certified

Proposal

Project: Cal Trans Project #08-1F4704, Route 178 @ China Lake, CA

Bid Date: April 8, 2015, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings E-1 thru E-2 dated 02/23/2015, Specifications, (2) addendum

Item 27 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

Item 28 Inductive Loop Detector

1. E-1 (4) Type E Inductive Loops,

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- No Traffic Control. Required = 1 days
- No concrete surface, sidewalk, pavement surface = cutting, demo, patching or repair
- Failure to schedule item 27 does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 27 Maintain Existing TMS	1	LS	\$1,500.00	\$1,500.00 100 th
Item 28 Inductive Loop	1	LS	\$9,850.00	\$9,850.00 100 th
Total				\$11,350.00

Odell Lee

Odell Lee, President LC&C, Inc.

04/08/2015

Date

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME Griffith Company
CONTRACT NO. 08 - 1F4704

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
20 (Portion)	Transport Asphalt Oil	Dependable Petroleum Products (707) 321-5524 #61779	\$14,850.00
23 (Portion)	Transport Tack Oil	Dependable Petroleum Products (707) 321-5524 #61779	\$2,098.00
12 (Portion)	Place Shoulder Backing	APCO (559) 651-7900 #20321	\$10,625.00
22 (Portion)	Place AC Dike	APCO (559) 651-7900 #20321	\$11,562.00
4	Temporary Traffic Stripe	Mallard Construction (714) 785-5394 #1748928	\$26,400.00
24-26	Pavement Markings, Striping, Markers	Mallard Construction (714) 785-5394 #1748928	\$21,750.00
2	Construction Area Signs	Mallard Construction (714) 785-5394 #1748928	\$9,150.00
6 (Portion)	Supply PCMS Boards	Mallard Construction (714) 785-5394 #1748928	\$7,200.00
10	Reset Object	Mallard Construction (714) 785-5394 #1748928	\$11,000.00
11	Reset Roadside Signs	Mallard Construction (714) 785-5394 #1748928	\$7,150.00
27	Maintain Existing TMS	Lee Contractors & Consultants (805) 423-2505 #1535980	\$1,500.00
28	Install Inductive Loops	Lee Contractors & Consultants (805) 423-2505 #1535980	\$9,850.00

Steve Devers, Estimator

\$ 133,135.00


Person to Contact (Please Type or Print)

Total Claimed Participation

(661) 392-6640

3.8 % of Contract

(Area Code) Telephone Number



To: Steve Devers

Company: Griffith Company

EFT Transmittal

FAX Number: 661-393-9525

Date: 04/07/15

No Pages: 1

From: Peter Mosher

Contract No. 08-1F4704

Project Name: Rt 178 East of Ridgecrest, Grind & Recycle, AC Overlay

Bid Date: April 8, 2015

PRODUCT	US TONS	Refinery Location	Freight to Edmunston	Freight to Ridgecrest
PG70-10	+/- 700	Bakersfield	\$ 20/ton	
Tack Coat	+/- 35.32			\$ 39/ton
Tank Trailer Rental				\$ 150/day
Empty Trailer Pickup				\$ 850 x 2-EA
Totals				

= \$ 14,000.⁰⁰
 = \$ 1,248.⁰⁰
 = \$ 1,700.⁰⁰
~~\$ 18,748.⁰⁰~~
 \$ 16,948.⁰⁰ Ⓟ

Dependable Petroleum Products, Inc. (DPP, Inc) is a certified SB/DVBE/SDVOSB.

Certification Number: 61779 - Cage Code: 73KE6

Expiration Date: SB March 2016, DVBE March 2016

- Above price for freight of product is based on full loads (**minimum 25 tons**)
- This quote does NOT include sales/use tax or oil spill fund.
- Terms: Net 30 Days; subject to credit approval
- Diesel Fuel Surcharge (DFSC) is included in this quote. 10% increase in DFSC if diesel costs reach \$5/gallon
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE. UPON ACCEPTANCE DPPINC GUARANTEES TRANSPORTATION.
- 100% of this quote may be applied to the DVBE goal

SIGNED ACCEPTANCE _____ DATE _____

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790

(559)651-7900 FAX (559)651-7905

CA. LIC # 283095 DIR PUBLIC REGISTRATION # 1000004858

www.apcodike.com

04/07/2015

SMALL BUSINESS #20321

PROJECT #: 08-1F4704
 LOCATION: RIDGECREST
 PROJECT NAME CALTRANS ROUTE 178

PROPOSAL #: 15-181

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL CORRESPONDENCE.

SCOPE OF WORK

ITEM	TYPE OF WORK	UNIT	AMOUNT
12	PLACE SHOULDER BACKING (PORTION) (MACHINE OPERATED AND MAINTAINED ONLY) QUOTE FOR WEEKDAY DAYTIME HOURS	\$2,400 PER 8 HOUR SHIFT \$1,025 MOBILIZATION \$300 PER HR OVERTIME AFTER 8 HRS	11 1/10

NOTE: "SHOULDER BACKING" MACHINES ARE 12' WIDE, DISCHARGE FROM EITHER SIDE, PLACE MATERIAL TO GRADE UP TO 8' WIDE, 1,000 TONS PER SHIFT AVERAGE PRODUCTION.

4 SHIFTS @ \$2,400.00 = \$9,600.00
 MOBILIZATION \$1,025.00
 TOTAL \$10,625.00

- This quotation will be incorporated into the subcontract between the parties.
- Excludes responsibility of trucking, material or traffic control
- Purchase order must be received within sixty (60) days from date of quote or quotation is invalid.
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- We require 15 days notice prior to start of work.
- Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted.
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment in not a condition to customers obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not offset from any claims or disputes on other projects. No retention is to be held on any daily rental rate work.
- APCO will not be held responsible for costs accrued from any claims or disputes from this project as APCO has no control over the outcome of projects from daily rentals. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
- APCO shall not be responsible to customer or any third party for any loss, damage or injury caused by, resulting from, or in any way attributable to the operation of, use of, or any failure of the equipment.

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:
 LARRY GRIMES
 Vice President
 Asphalt Dike Construction, Inc. dba
APCO

CONTRACTOR _____ DATE _____
Larry Grimes
 LARRY GRIMES, Vice President 04/08/2015
 Asphalt Dike Construction, Inc. dba APCO DATE _____

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790

(559) 651-7900 • FAX (559) 651-7905

CA. LIC # 283095 DIR PUBLIC REGISTRATION # 1000004858

SMALL BUSINESS #20321

www.apcodike.com

04/07/2015

PROJECT #: 08-1F4704

PROJECT NAME: CALTRANS ROUTE 178

LOCATION: RIDGECREST

PROPOSAL #: 15-181

WEEKDAY DAYTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
22	PLACE ASPHALT CONCRETE DIKE TYPE (PORTION)	E	9,400	LF	\$1.23	\$11,562.00

88%

TOTAL DIKE 9,400 LF TOTAL \$11,562.00

DAYS ON JOB 2 MOVE IN'S 1 ADDITIONAL MOVES \$3,600.00

NOTE: *DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE. CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL, DIKE PLACED ON FINISHED SURFACE ONLY

1. proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking

2. This quotation will be incorporated into the subcontract between the parties. (either a signed proposal or having these items included as an attachment or included in the contract.)

3. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)

4. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.

5. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours,

6. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

6. We require 15 days notice prior to start of work.

SUBMITTED BY:

Larry Grimes

Vice President

Asphalt Dike Construction, Inc. dba

APCO

ACCEPTED

CONTRACTOR

DATE

Larry Grimes

04/08/2015

LARRY GRIMES, Vice President

DATE

Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

SEE SHEET 2



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
 Ph. (714) 785-5394 Fax (714) 974-1753
 E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1257

Agency: Caltrans

Addenda Noted: 1,2, are noted
 DIR Number: 1000007027

Project: Contract 08-1F4704 - Grind and Recycle Existing
 Pavement, AC Overlay and Shoulder Backing

Estimator: Gary Rivers
 Email Address: gary@mallardinc.com

Bid Date: 4/8/2015

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
4	Temporary Traffic Stripe (Paint) (See Below Conditions)	120,000	LF	\$ 0.11	\$ 13,200.00
24	Thermoplastic Pavement Marking	42	SF	\$ 25.00	\$ 1,050.00
25	Paint Traffic Stripe (2-Coat)	120,000	LF	\$ 0.14	\$ 16,800.00
26	Pavement Marker (Retroreflective)	1,300	EA	\$ 3.00	\$ 3,900.00
Sub Total					\$ 34,950.00
Item # 4 will be performed within the contractors traffic control system. Price is based on 10 consecutive shifts. If additional shifts are required then please add \$.01 per day <i>ADD 11 SHIFTS ITEM # 4</i>					\$ 1,300.00
Excludes Traffic Control For Mallard Forces. A total of 4 Shifts will be required for the above line items <i>X \$1625.00</i>					\$ -
At Contractor's Option					
2	Construction Area Signs (see below terms)	1	LS	\$ 9,150.00	\$ 9,150.00
6	Portable Changeable Message Sign (Per Month - Based on a 28 Day Billing Cycle 4 EA CMS Boards per month Rate)	2	Mo	\$ 3,600.00	\$ 7,200.00
10	Reset Object Marker	200	EA	\$ 55.00	\$ 11,000.00
11	Reset Roadside Sign (One Post)	26	EA	\$ 275.00	\$ 7,150.00
Furnish & Sell Portable Rumble strips Road quake (1 Complete - total of six rumble stripe as noted per Caltrans Standards Plans)					\$ 21,540.00
Rental of Rumble Strips (per Day)					\$ 300.00
CAS Terms & Conditions					
Price does not include maintenance, relocation changes of dates or replacements.					\$ -
Core Drilling or Concrete Repair / Patchwork is not included					\$ -
Estimate reflects the entire quantity of signs and does not reflect signs to be reused.					\$ -
No Partial Move-ins All Signs will be furnished & installed at once.					\$ -
If Signs are damaged, lost, stolen the Contractor will bear all cost.					\$ -
TOTAL					\$ 82,650.00

Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DVBE, and Micro SBE Certified

Proposal

Project: Cal Trans Project #08-1F4704, Route 178 @ China Lake, CA

Bid Date: April 8, 2015, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings E-1 thru E-2 dated 02/23/2015, Specifications, (2) addendum

Item 27 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

Item 28 Inductive Loop Detector

1. E-1 (4) Type E Inductive Loops,

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs. All payments to comply with State Statute 10262.5. Late payment penalties apply accordingly.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- No Traffic Control. Required = 1 days
- No concrete surface, sidewalk, pavement surface = cutting, demo, patching or repair
- Failure to schedule item 27 does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 27 Maintain Existing TMS	1	LS	\$1,500.00	\$1,500.00 100 %
Item 28 Inductive Loop	1	LS	\$9,850.00	\$9,850.00 100 %
Total				\$11,350.00

Odell Lee

Odell Lee, President LC&C, Inc.

04/08/2015

Date