

**CERTIFIED DVBE SUMMARY**

DES-OE-0102.5 (REV 3/2008)

N/R#5

DISTRICT-COUNTY-ROUTE: 08 - RIVERSIDE - 111

CONTRACT NO.: 08-1FS004

TOTAL BID: \$ 2,786,420.-

BID OPENING DATE: 3-18-15

BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> \_\_\_\_\_

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
13, 14, 15 3(P)	STRIPING & TRAFFIC CONTROL		MALLARD CONSTRUCTION 760-550-1645 1748928	\$ 107,585.-

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

<b>Total Claimed Participation</b>	\$ <u>107,585.-</u> <u>3.86</u> %
------------------------------------	--------------------------------------

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

 3/18/15  
Signature of Bidder Date  
**JASON A. MORDHORST, PRESIDENT**

858-587-3600 EXT 122  
(Area Code) Telephone Number

Chad Opper  
Contact Person (Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

FILED  
MAR 20 2015  
SACRAMENTO



# MALLARD CONSTRUCTION INC.

03-19-15A11:27 RCVD

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865  
 Ph. (714) 785-5394 Fax (714) 974-1753  
 E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1176

Agency: Caltrans - Revised Proposal

Addenda Noted: 1,2 are noted  
 DIR Number: 100007027

Project: Contract - 08-1F5004 - Cold Plane 0.1' and Overlay  
 RHMA-G

Estimator: Gary Rivers

Bid Date: 3/18/2015

Email Address: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
3	Traffic Control System (For Mallard Forces Only)	1	LS	\$ 10,000.00	\$ 10,000.00
13	Thermoplastic Pavement Markings	1,300	SF	\$ 4.25	\$ 5,525.00
14	Thermoplastic Traffic Stripe (Sprayable)	174,000	LF	\$ 0.19	\$ 33,060.00
15	Pavement Marker (Retroreflective)	2,960	EA	\$ 2.50	\$ 7,400.00
	At Contractor's Option				\$ -
	Construction Area Signs (See Below Terms)	1	LS	\$ 9,800.00	\$ -
	Price does not include maintenance, relocation changes of dates or replacements.				\$ -
	Core Drilling or Concrete Repair / Patchwork is not included				\$ -
	Estimate reflects the entire quantity of signs and does not reflect signs to be reused.				\$ -
	No Partial Move-ins All Signs will be furnished & Installed at once.				\$ -
	If Signs are damaged, lost, stolen the Contractor will bear all cost.				\$ -
	At Contractor Option				\$ -
	Install Temp Striping behind Cold Plane / Final Asphalt Paving Operation (to Be Completed within Contractor Traffic Control) (Based on 4 to 5 Consecutive Shifts)	10	Shift	\$ 1,000.00	\$ 10,000.00
	One Time Charge for Paint Materials	1	LS	\$ 3,000.00	\$ 3,000.00
<b>BID TOTAL:</b>					<b>\$ -55,985.00</b>

STRIPING \$ 68,985.00  
 TRAFFIC CONTROL 38,600.00

**107,585.00**

**Project Terms & Conditions:**

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Opt], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [Opt], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channellizers [No]
- C. [ 1 ] Total move-ins included in this quote for permanent striping / Striping Removals. Additional move in charge. \$1,950.00
- D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.



# MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64  
638 W. Southern Ave. Orange CA. 92865  
Ph. (760) 550-1645 Fax (714) 974-1753  
E-MAIL: [gary@mallardinc.com](mailto:gary@mallardinc.com)

Agency: Caltrans

Project: Contract - 08-1F5004 - Cold Plane 0.1' and Overlay  
RHMA-G

Bid Date: 3/18/2015

Addenda Noted: 1 and 2 are noted  
DIR Number: 100007027  
Estimator: Gary Rivers  
Cell Phone: 714-785-5394  
Quote No:

3 Traffic Control System (See Below Item)

Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)  
Each Additional Lane within the same closure  
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)  
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours)  
(No Charge for Ramp Closure within Closed Lane)  
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%

3 MAN PILOT CAR \$ 1,615.00  
@ 8 HRS. \$ 2,400.- \$ 200.00  
RUMBLE STRIPS \$ 1,615.00  
\$ 200.- \$ 1,615.00

OVERTIME PER SHIFT \$ 1,260.-

\$ 3,860.-  
X 10 EA SHIFTS

(Please note that Each Track with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)

TOTAL TRAFFIC CONTROL \$ 38,600.-

2 Man Flagging Operation (Up to 8 hrs. on site)

\$ 1,615.00

3 Man Pilot Car (Up to 8 Hrs. on site)

10 SHIFTS \$ 2,400.00

Daily Rental Rate for Portable Rumble Strips (If Required)

1 Day \$ 200.00

One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)

3 MEN @ \$105 HR FOR \$ 1,115.00

Additional Laborers (Up to 8 Hrs. on site)

OVERTIME: \$ 500.00

Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)

3 x 105 = 315 \$ 1,065.00

Attenuator Truck without Driver ( \$ 0.49 per mile charge)

X 4 HRS

Daily

OVERTIME \$ 1260.- \$ 300.00

Weekly

PER SHIFT \$ 1,000.00

Monthly

\$ 3,000.00

PCMS Boards

Daily

\$ 175.00

Weekly

\$ 495.00

Monthly

\$ 950.00

2 Construction Area Signs (See Below Terms)

1 LS \$ 9,800.00

Price does not include maintenance, relocation changes of dates or replacements.

Core Drilling or Concrete Repair / Patchwork is not included

Estimate reflects the entire quantity of signs and does not reflect signs to be reused.

No Partial Move-ins All Signs will be furnished & Installed at once.

If Signs are damaged, lost, stolen the Contractor will bear all cost.

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

**Cancellations Policy:**

4 Hrs. prior to Show up

Show up time Per Person

Directly after set up of Freeway / Ramp Closure

No Charge

4 Hour minimum

Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.

**Project Terms & Conditions:**

- A. A minimum of 10 working days prior notification is required for each move- in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes], Construction Area Signs [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor Shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

---

**California Certification Report****1748928 - MALLARD CONSTRUCTION INC - SB | DVBE**

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST	Phone	(760) 550-1645
	ORANGE, CA 92865	FAX	(714) 974-1753
Email			
Web Page			
Active Certifications	SB Nov 4, 2013 - Nov 30, 2016		
	DVBE Nov 4, 2013 - Nov 30, 2016		
Business Types	Construction; Non-Manufacturer;		
Classifications	[721410] Highway and road construction services		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic		
	Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		