

Second Bidder 07-21-16A11:07 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)



CONTRACT NO: 08-1F9004

BID AMOUNT: \$ 259,259.00

BID OPENING DATE: 7-20-16

BIDDER'S NAME: Cal Stripe, Inc.

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION¹: —

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 4

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 91,803.00

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|--------------|---|----------------------------------|--|-------------|
| 2 | Const Signs | C1200 | Meneri Traffic Control | 5,450.00 |
| 3 | Traffic Control (Painted) 399% | C1201 | 47423 Rainbow Temecula, CA. | 33,760.00 |
| 4 | Portable CMS Sign | C1201 | 951-695-5104 Cert. # 38078 | 1,580.00 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: \$ 40,790.00
15.7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Steve Works
 Signature of Bidder

7-20-16 909-884-7170
 Date (Area Code) Tel. No.

Steve Works
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, M-S-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 08-1F9004
 Name of DBE business: Maneri Traffic Control
 Name of DBE representative: _____
 DBE certification number: 38078
 Name of bidder: Cal Stripe, Inc.
 Name of prime contractor if different from the bidder: _____
 Name of representative of bidder or prime contractor: Steve Works
 Date: 7-20-16

| Bid Item number | Item of work and description of services to be subcontracted or materials to be provided ¹ | Amount (^{\$}) |
|-----------------|---|-----------------------------|
| 2 | Const Area Signs 100% | 5,450.00 |
| 3 | Traffic Control System (Partial) | 33,700.00 |
| 4 | Portable CMS Sign 100% | 1,580.00 |
| | | |
| | | |
| | | |

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$40,730.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative:

OTLY AVILA
 Printed name of DBE's authorized representative:

ADMIN ASST
 Title of DBE's authorized representative:

7/20/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

use



The Road to Smart Solutions

Proposal and Contract Pavement Recycling Systems

An Employee Owned Company

DIR # 1000003363

CA License# 569352 Type: A
NEV. License# 0036228 Type: A

10240 San Sevaive Way, Jurupa Valley, CA 91752

Phone: (951) 934-4726 FAX: (951) 346-3119

From: John Karagas

Email melissaromero@pavementrecycling.com

To: Steve Works

CAL STRIPE, INC.

375 SOUTH "G" STREET

SAN BERNARDINO, CA 92410

Quote No: 1178653

Fax No: 909-884-7106

Phone: 909-884-7170

Bid Date: 7/20/2016

We propose to furnish you with labor and material in strict accordance with the plans and specifications as follows:
08-1F9004 RTE 18 BIG BEAR/LUCERNE VALLEY

| Item No. | Description | Quantity | U/M | UnitPrice | Total Price |
|-------------------|---|----------|-----|-----------|-------------|
| Schedule 1 | | | | | |
| 11 | CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) | 780.000 | ST | 41.170 | 32,112.600 |

Rumble Strip Special Conditions

- Item 11 includes: Grind for Rumble strip, sweep, haul ac millings off site, furnish and apply fog seal to rumble strips, with one move on and off the project.
- Excludes: Traffic control, water/water truck, pcc grinding, areas inaccessible to the machine, layout for rumble strip placement and maintenace of the project.
- Production at 3 shifts.
- DISPATCH NOTE: Should you elect to utilize PRS services, I would like to extend our thanks. For the most efficient service in scheduling/dispatch and job set up the direct number for Kelsey is 951 934-4792. Thank you.
- Excludes USA notification, location and marking. Please see "General Conditions".
- Requires: All utilities within the mill area are to be located and marked by the Customer.

General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor. California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this Bid PRS excludes from the services quoted here all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and Customer shall assume maintenance and protection of the work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting this Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code.

Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurrence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date: _____

Accepted by: _____

use

California Professional Engineering, Inc.

Estimate Number
16-990

929 Otterbein Avenue Unit E
La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

Project Name: *BIG BEAR & LUCERNE VALLEY*

Project #: *08-1F9004*

Agency: *CALTRANS DISTRICT 08*

Bid Due Date: *7/20/2016*

Bid Due Time: *2:00PM*

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Additional Mobilizations at \$1,500.00/ea.
 2. If Loop Work Quoted: Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans; Cat-Tracking Must be Approved Prior.
 3. 2-Weeks Notification Required For Any Loop Work.
 4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
 5. Quote Valid For: 30 Days; California Professional Engineering, Inc. reserves the right to revise quotation as necessary.
- CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:*

| Item # | Description: | UOM: | Qty: | Unit Price: | Subtotal: |
|--------|---|------|------|-------------|-----------|
| 14 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | 1 | 500.00 | 500.00 |
| 15 | INDUCTIVE LOOP DETECTOR (EA) | EA | 4 | 1,000.00 | 4,000.00 |
| | EXCLUDES ONE DAY OF TRAFFIC CONTROL NEEDED. | | | | |
| | NOTE: SHALL QUANTITIES BE DECREASED, PLEASE ALLOW TOTAL BID AMOUNT TO SUPERCEDE UNIT PRICING. | | | | |

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Stake and/or Survey; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

Acceptance _____

TOTAL: \$4,500.00

URGENT -
BIDS TODAY

VHBC, Incorporated
6895 Ironwood Drive
Riverside, CA 92506
(951) 789-1015; (951) 231-3451
vhbcinc@earthlink.net
EIN: 33-0565318, DIR: 1000013340
Insurance Coverage: \$4,000,000

Use

July 20, 2016



Caltrans

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

Caltrans Contract No. 08-1F9004

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY BETWEEN BIG BEAR AND LUCERNE VALLEY FROM DELTA AVENUE TO 0.1 MILE SOUTH OF BARSTOW ROAD JUNCTION. In District 08 On Route 18

ESTIMATING DEPARTMENT

We are working on several Caltrans projects in the District and therefore have no mobilization costs for this project. Our cost for the Contractor-Supplied Biologist follows. This cost estimate is valid for 90-days.

ITEM 8 CONTRACTOR-SUPPLIED BIOLOGIST \$14,400.00

| Caltrans Contract No. 08-1C9104 | | Cost Calculation | | | |
|---|---|------------------|-----|------------|--------------------|
| Task | Description | Quantity | UM | Unit Price | Total Price |
| 1 | Biological Resource Information Plan | 2 | day | \$800.00 | \$1,600.00 |
| 2 | Flag sensitive environmental areas | 2 | day | \$800.00 | \$1,600.00 |
| 3 | Pre-construction surveys of staging areas | 2 | day | \$800.00 | \$1,600.00 |
| 4 | Pre-construction report | 2 | day | \$800.00 | \$1,600.00 |
| 5 | Bi-weekly monitoring (6x) | 6 | day | \$800.00 | \$4,800.00 |
| 6 | Monthly monitoring reports (2) | 2 | day | \$800.00 | \$1,600.00 |
| 7 | Final monitoring report | 2 | day | \$800.00 | \$1,600.00 |
| Item 7 Contractor-Supplied Biologist Cost (LS) | | | | | \$14,400.00 |

Conditions of cost:

1. Additional work is billed at \$800.00 per day per biologist
2. Includes the cost of 25 hardhat stickers and wallet-sized environmental awareness cards

VHBC, Incorporated

Victor M. Horchar
Senior Biologist, President

Second Bidder

-----BEGIN PGP SIGNED MESSAGE-----
Hash: SHA1

BID SUBMISSION RECEIPT

Cal Stripe, Inc.
DBE
Subcontractor
Submittals

Vendor Name = Cal Stripe Inc.
Vendor Addr1 = 2040 E. Steel Road
Vendor Addr2 =
Vendor City = Colton
Vendor State = CA
Vendor Zip = 92324
Vendor Phone = 9098847170
Vendor ID = VC0000006785

Digital ID = Steve_Fleener_VC0000006785
FingerPrint = 5e 32 70 89 bc 99 c4 66 d5 ef 7e ee b7 f3 59 37 37 01 7b 18
Agency = CALTRANS
Letting ID = 08-1F9004
Letting Date = 07/20/2016
CallOrder = 1
Amendments = 2
Proposal ID = 08-1F9004
Bid Version = 5.11a
Protocol Ver = 2.00
Submission Time = 07/20/2016 02:06:51 PM EDT

Bid MD5 = bd 6f 83 34 9a 2b 26 87 ba 5d 42 14 4f 2e e5 6d

Your Expedite encrypted submission relating to Call Order 1 dated 07/20/2016 was received at the Bid Submission time indicated above. Receipt of this submission does not imply that it complies with the substantive or procedural requirements of the state of CALTRANS. The form and sufficiency of your submission will be determined by the CALTRANS Department of Transportation upon the opening of bids.

This is your bid submission receipt. This bid submission replaces any prior submissions for this proposal.

3id Receipt Ver. 4.0a

-----BEGIN PGP SIGNATURE-----
Version: GnuPG v2.0.14 (GNU/Linux)

[EYEA RECAAYFAlePvbsACgkQH9vdl60WBwJdgCgu7D+GaBat3u9cZUFIW+S6mCg
/NgAoMdnhcwlfMMTsHmcx29jBcsAemel
=YR3g

-----END PGP SIGNATURE-----

Kamiyer 916-227-5343

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe

*Serious Drought.
Help save water!*

July 8, 2016

08-SBd-18-58.8/73.4

08-1F9004

Project ID 0815000060

ACHSSTPG-P018(054)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY BETWEEN BIG BEAR AND LUCERNE VALLEY FROM DELTA AVENUE TO 0.1 MILE SOUTH OF BARSTOW ROAD JUNCTION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, July 20, 2016.

This addendum is being issued to revise the Federal Minimum Wages with Modification Number 6 dated 7/08/16.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the Bid book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-1F9004

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

EDWARD ARMIJO
Senior, AADD Coordinator
Office Engineer
Division of Engineering Services

Received
7/9/16

Cal Stripe, Inc

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



Serious Drought.
Help save water!

July 14, 2016

08-SBd-18-58.8/73.4
08-1F9004
Project ID 0815000060
ACHSSTPG-P018(054)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY BETWEEN BIG BEAR AND LUCERNE VALLEY FROM DELTA AVENUE TO 0.1 MILE SOUTH OF BARSTOW ROAD JUNCTION to revise the *Bid* book.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, July 20, 2016.

In the *Bid* book, in the "Bid Item List," Item 10 is deleted.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

Received
7/15/16
Cal Stripe, Inc

Addendum No. 2
Page 2
July 14, 2016


08-SBd-18-58.8/73.4
08-1F9004
Project ID 0815000060
ACHSSTPG-P018(054)E

This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-1F9004

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

for 
JOHN BULINSKI
District Director.
attachment

*Received
7/15/16
Cal Stripe, Inc*

**BID ITEM LIST
08-1F9004**

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|---|-----------------|--------------------|------------|------------|
| 1 | 070030 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | LUMP SUM | |
| 2 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | LUMP SUM | |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | LUMP SUM | |
| 4 | 128651 | PORTABLE CHANGEABLE MESSAGE SIGN (EA) | EA | 2 | | |
| 5 | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM | LUMP SUM | |
| 6 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LUMP SUM | LUMP SUM | |
| 7 | 141103 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | LF | 184,000 | | |
| 8 | 146002 | CONTRACTOR-SUPPLIED BIOLOGIST (LS) | LS | LUMP SUM | LUMP SUM | |
| 9 | 150722 | REMOVE PAVEMENT MARKER | EA | 6,800 | | |
| 10 | BLANK | | | | | |
| 11 | 031331 | CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS) | STA | 780 | | |
| 12 | 840560 | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) | LF | 86,400 | | |
| 13 | 850122 | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) | EA | 6,800 | | |
| 14 | 860090 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | LUMP SUM | LUMP SUM | |
| 15 | 860806 | INDUCTIVE LOOP DETECTOR (EA) | EA | 4 | | |

*Received
7/15/16
Cal Stripe, Inc*

DBE - USE

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 08-1F9004 TO: CAL STRIPE
BID DATE: 7/20/16 ATTN: ESTIMATOR

PLEASE NOTE-CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS IS 3 WEEKS ADVANCE NOTICE- CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$5,450.00 WITH USE OF MTC FOR 100% OF ITEM #3 $\times 1 = \$5,450.00$

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$7,055.00 WITHOUT USE OF MTC FOR 100% OF ITEM #3

ADDITIONAL ITEMS:
ITEM #4- \$790.00 EA PER MONTH PLUS DELIVERY AND PICK-UP $\times 2 = 1,580.00$

TRAFFIC CONTROL: (ITEM #3)
PILOT CAR OPERATION, 3 LABORERS (1-10 HOURS)- \$2,580.00 $\times 8 = 20,640.00$
EXTRA LABORER (1-10 HRS)- \$820.00 $\times 2 \times 8 = \$13,120.00$

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,
Johnny Maneri

Totals
Items 2 = 5,450.00
" 3 = 33,760.00
" 4 = 1,580.00

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. SCHEDULING FOR SIGNS MUST IN WRITING SENT BY FAX/EMAIL. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. **MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.** IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE ORDER.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

Total used = \$40,790.00

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



| | |
|------------------------------|---|
| Firm ID | 38078 |
| Firm/DBA Name | MANERI TRAFFIC CONTROL |
| Address Line1 | 47423 RAINBOW CANYON |
| Address Line2 | |
| City | TEMECULA |
| State | CA |
| Zip Code1 | 92028 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | mariamaneri@yahoo.com |
| Contact Name | MARIA MANERI |
| Area Code | (951) |
| Phone Number | 695-5104 |
| Fax Area Code | (951) |
| Fax Phone Number | 695-5105 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 13; 19; 30; 33; 36; 37; 40; 42; 56; |
| Districts | 04; 05; 07; 08; 11; 12; |
| DBE NAICS | 561990; |

ACDBE NAICS

| | |
|-------------------|---|
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; |
| Licenses | C31 Construction Zone Traffic Control Contractor; D42 Sign Installation; |
| Trucks | |
| Gender | F |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105