

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

Third Bidder

CONTRACT NO.:	08-1F9204	
BID AMOUNT:	\$1,963,160.00	
BID OPENING DATE:	October 30, 2018	
BIDDER'S NAME:	HighLand Construction, Inc.	
DBE GOAL FROM CONTRACT %:	16%	
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	6	\$680,864.60

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
30	Guard Railing Delineator	C8391	Ace Fence Company	\$10,090.00
31	Midwest Guardrail System	C8000	727 N. Glendora Avenue	
33	End Anchor Assembly	C0680	La Puente, CA 91744	
34	Alternative In-Line Terminal System	C8201 C8320	Phone: (626)333-0727 Cert: #34153	
27	Rebar	C5201	DRS Rebar, Inc. 1255 Kelley Avenue Corona, CA 92882 Phone: (951)415-2458 Cert: #43947	\$33,665.60
35	Maintaining Existing T.M.S Elements	C8605 C8603	G & G Electric, Inc. 1525 Guadrille Court	\$387,480.00
36	Changeable Message Sign System	C8903 C9859 C8602 C8604	Riverside, CA 92503 Phone: (951)776-8099 Cert: #41700	
14	Contractor Supplied Biologist	C8795 C8713 C8792 C8793	Alluvion Biological Consulting 1151 Harbor Bay Parkway, Suite 206A Alameda, CA 94502 Phone: (925)989-7900 Cert: #42030	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed
Participation**

\$446,235.60

22.73%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).

Signature of Bidder

October 30, 2018

714-538-5156

Date

(Area Code) Tel. No.

Erin Richardson

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 08-1F9204

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #08-1F9204



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors

ATTN : Estimator

FAX #

DATE : 10/29/18

FROM : Michael Abanilla

PAGES : 1

PROJECT : CADOT Install CMS Signs and Maintenance Vehicle Pullouts (Contract No. 08-1F9204)

At Various Locations, In Riverside Co., CA

BID DATE : 10/30/18 2:00 P.M.

SPECS : per 2015 CALTRANS Plans & Specs

ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
30	GUARD RAILING DELINEATOR	EA	6	\$ 85.00	\$ 510.00
31	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	120	\$ 34.00	\$ 4,080.00
33	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 1,100.00	\$ 1,100.00
34	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	\$ 4,400.00	\$ 4,400.00
TOTAL BID AMOUNT:					\$ 10,090.00

* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 30 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; BLOCK-OUT MATERIALS; VEGETATION CONTROL; MINOR CONCRETE OR ANY CONCRETE WORKS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF (E) FENCES, GUARDRAIL, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; FENCE GROUNDING; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATION; COSTS FOR INSPECTION & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2020, DIR Registration #1000004092, DBE #34153 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 30 15:02:23 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 34153

Firm ID	34153
DBA Name	ACE FENCE COMPANY
Firm Name	AZ CONSTRUCTION INC.
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
E-Mail	Moronia@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	626
Phone	333-0727
Number	
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area	626
Code	
Fax Phone	333-7843
Number	
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;
ACDBE	
NAICS	

Work Codes	C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

DRS Rebar Inc

Phone: 951-415-2458

Fax:

Fax

To: Highland Construction

From: Ruben Sandoval

Fax: 7145385157


Pages: 8

Re: Rebar bid Proposal

Date: October 30, 2018

1255 Kelley Ave, Corona, CA 92882

Brought to you by SmartFax™



REBAR INC.

Bid Proposal Form

License #981885

DBE/SBE/MBE Certified

CUCP #43947

DIR Registration #1000048191

Bid Date: 10/30/18

Project Name: Caltrans Job #08-1F9204

ITEM	ITEM CODE	DESCRIPTION	QTY.	UNIT	UNIT PRICE	APPROX. TOTAL
27	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) FOB	140	LF	\$240.4685	\$33,665.60

APPROXIMATE TOTAL: \$33,665.60

SPECIAL NOTES:

- Price quoted shall remain firm for (30) days after which DRS Rebar Inc reserves the right to revise this quotation.
- Bond rate is 2.5%.
- Quote is for 140 LF only as estimated in plans. Additional length shall be done by additive quote.

Scope of Work Exclusions

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical coupler, and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel or stored reinforcing steel. (Per OSHA Standards).
3. Cost of pour watchman.
4. All permits (except hauling) and licenses, other than city/county business licenses and State Contractor's License, required for the work.
5. Cutting, burning, cleaning, straightening and/or bending of existing steel, bars protruding from precast structures, and/or improperly placed drill and grout/bond dowels.
6. Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.
7. Cost of Bonds.
8. Metal tags and/or original mill tags.
9. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work.
10. Rebar placing drawings prepared, reviewed, signed, sealed or stamped by a licensed engineer.
11. All welding.
12. Breakout dowels, formsavers, couplers, etc. and/or installation of the same.
13. Prestressing and/or prestressing material. (including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system.
14. Masonry steel, other than deformed rebar.
15. Added reinforcing in precast work for lifting stresses or pick-up devices.
16. Reworking of any reinforcing steel and/or cables extending from precast piles.
17. Protection of exposed steel for future construction.
18. Installation of steel pile anchor dowels.
19. Rigging and/or setting of prefabricated approach slab mats.
20. Field bending of rebar for contractor's convenience other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel stored in locations designated by Contractor, shall be for Contractor's account.
22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
23. Any reinforcing referred to as "Spec. Steel", "Allowance", and/or "As directed by Engineer" other than by additive quote. Accessories, wire mesh and/or mechanical couplers will not be included in this type of additive quote.
24. Drilling, coring, and or any excavation involved in the permanent and or temporary placement of Cast-In-Drilled-Hole Rebar cages.

25. The rigging, "setting", splicing, supporting, and or bracing of Cast-In-Drilled-Hole Rebar cages.
(Cages to be tied and stock-piled)
26. Coating of exposed existing rebar with Epoxy Coating.

General Conditions

1. The Contractor shall furnish design information and construction schedules in sufficient time to allow for preparation and approval of submittals (if required).
2. Contractor's acceptance of all the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
3. Subcontractor may begin performance of work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the term and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance and Contractor agrees to indemnify Subcontractor for all costs and loss of profit.
4. The Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering rebar and accessories, including unloading trucks, staging of rebar and accessories to points of installation, setting of columns, wall cages and/or any other pre-tied assemblies and including any power placing of individual bars that Subcontractor may require.
5. The Contractor is to provide Subcontractor with a minimum of Hours of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel) (These hours are for Subcontractor use only and do not include hoisting/lowering of materials for any F.O.B. jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others.
6. All layout lines, grades, and templates, racks and or/bracing shall be provided by Contractor without charge.
7. Full access to all working areas for material, equipment, and manpower.
8. Adequate lighting and ventilation as required. Ventilation shall be defined as air that is breathable and free of contaminants produced by contractor and/or other trades. (i.e. sandblasting in close proximity to Subcontractor's "working area", dust being produced by heavy machinery, etc.)

9. The contractor shall provide level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
10. Retention shall be paid in full within 30 days of Final Progress Payment and completion of work Subcontractor was contracted to perform. No retention shall be withheld on F.O.B. if approved by owner.
11. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing.
12. Field labor is to be performed during Subcontractor's regular working hours, eight hours per day, Monday – Friday with the exclusion of Union Holidays (Holidays observed by the Ironworkers' Union). All other labor shall be charged accordingly. (Overtime, weekend, or Holiday rates). Night work is excluded except by additive quote.
13. Subcontractor shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Subcontractor, timely payments are not made to Subcontractor.
14. Cost of Subcontractor show-up and/or stand-by time, scheduled by the Contractor, when work is not ready shall be for Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work per man scheduled that day.
15. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater, and all costs of collection, including attorney fees, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
16. No provision of this Subcontract shall serve to void Subcontractor's entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
17. If Subcontractor is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
18. Subcontractor warrants the merchantability of its work for a period of one (1) year from substantial completion of such work, and excludes any other warranties, express or implied, including any warranties of fitness for a particular purpose. Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of nonconforming work is replacement or repair of such work.
19. Contractor shall provide Subcontractor with copies of all contract documents applicable to Subcontractor's performance, duties, or obligations at its Headquarters Office.

20. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
21. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any cause beyond its control: delays caused by Owner, General Contractor, Architect and/or Engineers.
22. Subcontractor shall be entitled to equitable adjustment in the Subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
23. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by the Subcontractor.
24. In the event of any offer under a cost reduction incentive provision of the General Contract and/or change order negotiations, Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all other offers, which may affect Subcontractor's job in progress. Contractor shall offer the Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.
25. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Bar splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall also be for Contractor's account.
26. Subcontractor shall not be liable for repair of any damage caused by others outside the control of subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's responsibility for that portion of the work.
27. Subcontractor shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing plans, bar lists, or bending details.
28. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted by Subcontractor.
29. Contractor shall furnish adequate parking for all Subcontractor employees at no cost to Subcontractor within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay extra to Subcontractor for all parking related costs, including cost of vehicle parking, cost of shuttle service, and travel time costs while Subcontractor employees are in transit unless specifically included in the Scope of Work/Price or by additive quote.

30. Contractor will provide at all times ongoing full access to all areas of the project for at least one Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.
31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages, and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all "deadmen" required to guy vertical reinforcing, and comply with the temporary system design. (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc.)
32. Contractor shall furnish proper layout lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, etc. Subcontractor will layout its own reinforcing steel from the contractor provided lines.
33. Ramps adequate to allow semi-tractor-trailer deliveries of reinforcing steel to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
34. Contractor shall furnish, at no cost to Subcontractor, hoisting/lowering of employees and materials to points of installation, whenever required.
35. Contractor shall furnish adequate working heavy duty CAL/OSHA scaffolding/platforms as required from which placing of reinforcing steel can be safely performed.
36. Reinforcing steel installation and furnishing are for Cast-In-Place-Concrete structures. Reinforcing Steel services for Precast Concrete structures are not included in this Bid Proposal.
37. Structure Approach Slab Replacement Rebar cages will be pre-fabricated in Contractor designated area during normal working hours. Designated area shall comply with Cal Osha standards in which a safe working environment is to be maintained for Subcontractor employees. It shall be Contractor's responsibility to transport cages and set in hole after existing concrete is removed in a manner which the mats are not altered or damaged.
38. Structure Approach Slab Cubic Yardage payment quantity for Reinforcing Steel shall be paid by the field measured length and width and a depth of 18 inches, regardless of the concrete Cubic Yardage quantity poured and/or paid by the Owner.
39. CIDH Pile quote is taken off Engineers' Estimate. Any additional length to Engineer's Estimate shall be done by Additive Quote.
40. DRS Rebar Inc is a Rebar Subcontractor and above quote for this Proposal shall include Placement and furnishing of Reinforcing Steel only for the bid items listed. Certain exclusions may exist as stated in "Scope of Work Exclusions", "General Conditions", or by "Special notes" sections of this Proposal.

[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 30 15:01:22 PDT 2018

Query Criteria

Certification Types: DBE

DBA Name: DRS Rebar

Firm ID	43947
DBA Name	DRS REBAR INC.
Firm Name	DRS REBAR INC.
Address Line1	1255 KELLEY AVENUE
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	4207
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
E-Mail	rsandoval2740@yahoo.com
Contact Name	RUBEN SANDOVAL
Area Code	951
Phone	415-2458
Number	
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area	
Code	
Fax Phone	
Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 37; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238120;
ACDBE	
NAICS	

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

By: Ruben Sandoval

DRS REBAR INC

1255 Kelley Ave

Corona, CA 92882

Ruben Sandoval: Owner/President

Phone: 951-415-2458

Email: rsandoval2740@yahoo.com

G & G ELECTRIC INC.

1525 QUADRILLE CT. RIVERSIDE, CA 92503
(951)776-8099 TE (951) 776-8256 FAX
CONTRACTORS LICENSE #850504, CLASS C-10
CALTRANS DBE CERTIFICATION No. 41700, DIR #1000007565

ATTENTION: ESTIMATING DEPARTMENT
DATE: 10/30/18
PROJECT: IN RIVERSIDE COUNTY AT VARIOUS LOCATIONS
IN DISTRICT 08 ON ROUTE 10, 60 AND 86
CALTRANS CONTRACT No. 08-1F9204

ITEM #	DESCRIPTION	UNIT	QTY.	UNIT PRICE	EXTENSION
35	Maintaining Existing Traffic Management System Elements.	LS	1	750.00	750.00
36	Changeable Message Sign System (PARTIAL) See below for inclusion and exclusions	LS	1	386,730.00	386,730.00

TOTAL PRICE **\$387,480.00**

INCLUDE IN OUR PRICE:

- 1 ADDENDUM No. 1 NOTED
- 2 ELECTRICAL WORK SHOWN ON ELECTRICAL PLANS E-1 THROUGH E-6, ED-1, ED-2 AND EQ-1 AND SPEC'S.

EXCLUDED FROM OUR PRICE:

- 1 PERMITS, FEES, & BONDS.
- 2 TRAFFIC CONTROL
- 3 FURNISH AND INSTALLATION OF CMS, FOUNDATION, POST AND TRUSS STRUCTURE.
- 4 NON ELECTRICAL SIGNAGE SHOWN ON ELECTRICAL PLAN SHEETS
- 5 SURVEY COST FOR LOCATING POLE AND/OR OTHER ELECTRICAL EQUIPMENT
- 6 REMOVE AND RELOCATE EXISTING UNDERGROUND/OVERHEAD UTILITIES NOT SHOWN ON PROJECT PLANS.
- 7 EXCAVATION AND REMOVAL OF HAZARDOUS WASTE
- 8 REMOVAL OF EXISTING CONCRETE POLE FOUNDATIONS NOT INDICATED IN PROJECT PLANS
- 9 TEMPORARY ELECTRICAL FACILITIES FOR OWNER, GENERAL CONTRACTOR OR OTHERS NOT SPECIFICALLY INCLUDED ABOVE

SINCERELY
GILBERT CHAVEZ

[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 30 15:22:59 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 41700

Firm ID	41700
DBA Name	G & G ELECTRIC INC
Firm Name	
Address Line1	1525 QUADRILLE COURT
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92503
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EMail	chvz_glbirt@yahoo.com
Contact Name	GILBERTO CHAVEZ
Area Code	951
Phone	776-8099
Number	
Extension	
Alt Area Code	562
Alt Phone	755-7297
Number	
Extension	
Fax Area	951
Code	
Fax Phone	766-6256
Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238210;
ACDBE	
NAICS	

Work Codes	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C9859 Commercial Electrical; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

Alluvion Biological Consulting
 2001 3rd Street, Ste B, Riverside CA 92507
 DGS: Small Micro 1741842 CUPC: DBE: 42030
DIR #1000011119
BID PROPOSAL

DBE Quote for Caltrans 08-1F9204 Install CMS Signs and Maintenance Vehicle Pullouts in Riverside

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support on Caltrans 08-1F9204 Install CMS Signs and Maintenance Vehicle Pullouts. Alluvion Biological Consulting is submitting this quote to bid of the following line items:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
Biological Resource Information Program	A biological Resource Information Program will be developed and presented by the Contractor Supplied Biologist (CSB), prior to the onset of ground-disturbing activities, to all contractor personnel who will be present in the project limits for longer than 30 minutes. If any contractor personnel arrive after the initial training, they will be given the same training by the CSB. Documentation of training by sign-in sheet will be required.	Assume initial Biological Resource Training will be conducted before onset of construction activities. Assume preparation of training video for personnel that cannot attend the initial training. Additional training will be provided by the on-site biologist during weekly visits.	LS	1	\$ 3800	\$ 3800
Pre-construction Survey for Nesting birds and Raptors (Optional) not needed if preformed	To avoid potential effects to raptors and any other nesting birds, clearing and grading that could disturb nearby trees and shrubs should be completed outside of the bird breeding season (February 1 through July 31); otherwise,	Assume up to 2 biologists needed for these efforts. Assume report included.	LS	1	\$ 3200	\$ 3200

outside of nesting season	preconstruction surveys for nesting birds will be required and ESA fencing may be required to ensure that listed species will not be impacted.		
Contractor Biologist			
Monitoring Schedule	A Contractor Supplied Biologist (CSB) will conduct on-site monitoring as well as daily preconstruction surveys. The CSB will be present during all activities. The CSB will accompany any crew or person involved in that activity and shall have the authority to halt any activity, through the Resident Engineer or other identified authority in charge of implementation, that may pose a threat to desert tortoises and to direct movements of equipment and personnel to avoid injury or mortality to desert tortoise.	Assume one contractor biologists for daily to monitor for regulated species. Assume \$800 per biologist per day per biologist. Contractor should adjust the amount of monitoring days according to their anticipated work schedule up to 100 working days. If night work is required, it will be counted as a day shift.	EA 100 \$ 800 X 10
Desert Tortoise Pre-construction surveys Daily			
Desert Tortoise On-site Monitoring Daily			= 8000.-
Contractor Biologist Monitor	The qualified project biologist will monitor daytime and nighttime construction activities for the duration of the project to ensure that practicable measures are being employed and avoid incidental disturbance of habitat		

	and species of concern within or outside the project footprint (MSHCP Volume I, Section 7.5.3).		
Incident Report Contractor Biologist	Onset of the project to ensure protective measures are in place and will, if necessary (for example, for	Assume included with monitoring	Included

Contractor is responsible for adjusting the number of days needed for daily monitoring according to their anticipated work schedule at \$800 per day

We trust that this quote a sufficient information for your needs. If there are any questions please contact us. Thank you for your consideration.



Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting

Office: 408 784 4397 | email: jenerro.lockhart@alluvionbc.com

DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

ALLUVION
 Biological Consulting

[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 30 15:04:28 PDT 2018

Query Criteria

Certification Types: DBE

DBA Name: alluvion

Firm ID	42030
DBA Name	ALLUVION BIOLOGICAL CONSUTLING
Firm Name	
Address Line1	1151 HARBOR BAY PARKWAY, SUITE 206A
Address Line2	
City	ALAMEDA
State	CA
Zip Code1	94502
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EMail	jenerro.lockhart@alluvionbc.com
Contact Name	JENERRO D. LOCKHART
Area Code	925
Phone	989-7900
Number	
Extension	
Alt Area Code	510
Alt Phone	306-2058
Number	
Extension	
Fax Area	510
Code	
Fax Phone	373-2253
Number	
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	541620;
ACDBE	
NAICS	

Work Codes C8795 Environmental-Regulatory; C8713 CONSULTANT, ENVIRONMENTAL;
C8792 Environmental - Biological Studies; C8793 Environmental - Environmental
Impact Assessment;

Licenses

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #08-1F9204

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 08-1F9204

Name of DBE business:
Ace Fence Company

Name of DBE representative:
America Tang

DBE certification number:
34153

Name of bidder:
HighLand Construction, Inc.

Name of prime contractor if different from the bidder:
(SAME)

Name of representative of bidder or prime contractor:
Erin Richardson

Date:
10/31/2018


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
30	Guard Railing Delineator	\$ 510.00
31	Midwest Guardrail System (wood Post)	\$ 4,080.00
33	End Anchor Assembly	\$ 1,100.00
34	Alternative In-Line Terminal System	\$ 4,400.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$ 10,090.00
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Signature of DBE's authorized representative:

America Tang
Printed name of DBE's authorized representative:

Secretary
Title of DBE's authorized representative:

10/31/2018
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

DES-OE-0102.13 (NEW 05/2015)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 08-1F9204
Name of DBE business: G & G Electric, Inc.
Name of DBE representative: Gilberto Chavez
DBE certification number: 41700
Name of bidder: HighLand Construction, Inc.
Name of prime contractor if different from the bidder: (SAME)
Name of representative of bidder or prime contractor: Erin Richardson
Date: 10/31/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
35	Maintaining Existing Traffic Management System Elements	\$ 750.00
36	Changeable message Sign System	\$ 386,730.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$387,480.00
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Gilberto Chavez

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

10/31/2018

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

Contract No. 08-1F9204

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 08-1F9204

Name of DBE business:
Alluvion Biological Consulting

Name of DBE representative:
Jenerro D. Lockhart

DBE certification number:
42030

Name of bidder:
HighLand Construction, Inc.

Name of prime contractor if different from the bidder:
(SAME)

Name of representative of bidder or prime contractor:
Erin Richardson

Date: 10/31/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
14	Contractor - Supplied Biologist	\$15,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$15,000.00
--------------	-------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Jenerro Lockhart

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

10/31/2018

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #08-1F9204

[illegible]

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 08-1F9204

<u>Item of Work Offered, Services Offered, Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performance and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	Y	Y	Y	\$ 4,500.00	0.229%
2	Y	Y	Y	\$ 45,000.00	2.292%
3	Y	Y	Y	\$ 77,500.00	3.948%
4	Y	Y	Y	\$ 4,950.00	0.252%
5	Y	Y	Y	\$ 7,800.00	0.397%
6	Y	Y	Y	\$ 18,000.00	0.917%
7	Y	Y	Y	\$ 114,000.00	5.807%
8	Y	Y	Y	\$ 33,600.00	1.712%
9	Y	Y	Y	\$ 1,200.00	0.061%
10	Y	Y	Y	\$ 2,200.00	0.112%
11	Y	Y	Y	\$ 100.00	0.005%
12	Y	Y	Y	\$ 5,600.00	0.285%
13	Y	Y	Y	\$ 3,000.00	0.153%
14	N	Y	Y	\$ 17,500.00	0.891%
15	Y	Y	Y	\$ 6,000.00	0.306%
16	Y	Y	Y	\$ 17,000.00	0.866%
17	Y	Y	Y	\$ 30,000.00	1.528%
18	Y	Y	Y	\$ 2,400.00	0.122%
19	Y	Y	Y	\$ 9,300.00	0.474%
20	Y	Y	Y	\$ 22,500.00	1.146%
21	N	Y	Y	\$ 4,100.00	0.209%
22	N	Y	Y	\$ 140,000.00	7.131%
23	N	Y	Y	\$ 930.00	0.047%
24	N	Y	Y	\$ 2,850.00	0.145%
25	N	Y	Y	\$ 2,100.00	0.107%
26	N	Y	Y	\$ 420.00	0.021%
27	N	Y	Y	\$ 302,960.00	15.432%
28	Y	Y	Y	\$ 428,925.00	21.849%
29	Y	Y	Y	\$ 49,665.00	2.530%
30	Y	Y	Y	\$ 660.00	0.034%
31	N	Y	Y	\$ 4,800.00	0.245%
32	Y	Y	Y	\$ 16,150.00	0.823%
33	Y	Y	Y	\$ 1,500.00	0.076%
34	Y	Y	Y	\$ 5,400.00	0.275%
35	Y	Y	Y	\$ 1,500.00	0.076%
36	Y	Y	Y	\$ 485,950.00	24.753%
		TOTAL BID:	\$ 1,963,160.00	TOTAL % AVAILABLE TO DBE:	95.258%

Contract No. 08-1F9204

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: HighLand Construction, Inc.
Contract No.: 08-1F9204

PAGE 3 OF 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	10/08/18 - 10/30/18	DBEs Outreach, Inc. Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	10/08/18 - 10/30/18	DBEs Outreach, Inc. Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	10/08/18 - 10/30/18	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	10/24/18	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	10/08/18	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	10/08/18	Online	Emailed notification for minority business to view
Search HighLand Construction DBE database	10/08/18	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>
See DBE contact log in Attachment E for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-10/08/18
Minority Business Development Agency 10/08/18-via email

Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 08-1F9204

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #08-1F9204

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	FAX	PHONE	BIDDING	Quote Rcd	NOTES
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	Daryl@abslconstruction.com	510 727-0910	510 727-0900	Y		email only email-Daryl
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.net	209 966-2643	209 742-6684	Y		
32412	A.B. HASHMI, INC.	AHMAD HASHMI	info@abhashmi.com	858 433-7215	760 672-8059	Y		No AHmad
31317	AC-DC ELECTRIC	OSCAR L. HIGA		562 926-4311	562 926-5737	Y		No Caltrans
35149	ADVANCED GEOSOLUTIONS, INC	JUAN I. BAEZ	jibaez@advgeosolutions.com	310 796-9001	310 796-9000	Y		No Caltrans
30526	ADVANTAGE DEMOLITION AND GRA	MONSERRAT MORALES	cesar@adgsocal.com	818 882-0509	951 436-6808	Y		No Caltrans
34242	ALAMEDA CONSTRUCTION SERVICES	KEVIN RAMSEY	kramsey@alamedaconstruction.com	310 635-0562	310 635-3277	Y		LA Only
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@awatraffic.com	909 346-0844	909 346-0848	Y		Remove from list
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	559 453-3250	559 453-2474	Y		Central Valley only
43690	ALFARO GENERAL ENGINEERING	MICHEL ALFARO	malfaro@alfaroengineering.com		916 276-9627	Y		Voice mail on 10/25 @ 9:14am
43203	ALOHA CONSTRUCTION SERVICES	ROSEMARIE KANEHE	rose@alohaconstructionservices.com	951 742-4690	760 402-0710	Y		Email: Rose Kanehe (760) 650-3725
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	714 384-3988	559 577-9999	Y		Prime only
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	530 473-2749	530 473-5423	Y		No Caltrans
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	619 258-3515	619 562-7711	Y		melissa-10/25 @ 9:16am
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com; blancoconst@aol.com	951 602-2050	951 250-6692	Y		VM on 10/25 @ 9:18am
41862	BONITA PIPELINE, INC	FRANCISCO MARQUEZ	frank@bonitapipeline.com	619 434-9802	619 434-9801	Y		No Frank
10544	BUENA VISTA LANDSCAPE, INC	ANGEL GOMEZ	b.v.landscape@pacbell.net	714 771-2569	714 771-2563	Y		No Caltrans
42672	BURTCH CONSTRUCTION	SANDY DEBONDT	estimator@burtchconstruction.com	661 399-3356	661 399-1736	Y		martha-10/25 @ 9:19am
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	909 930-5503	909 930-5501	Y		VM-10/25 @ 9:20am
35563	C.R. GANN DEMOLITION, INC.	LINDA S. BROYLES	Linda@crgannndemolition.com		405 269-3578	Y		VM-10/25 @ 9:22am
13602	CALIFORNIA GRINDING SPECIALTIES	PATTI AUSTIN	paustin@austin-enterprise.com	661 589-9509	661 589-1001	Y		Faxed Response
28389	CAPLINGER CONSTRUCTION INC	CHERI J. CAPLINGER	sooners7@wildblue.net	909 880-6262	909 880-6200	Y		No Caltrans
34347	CASTRO ELECTRIC	EDWARD JOHN ANTHONY C	castroelectric@cox.net	619 561-6124	619 561-6122	Y		No Ed Castro-10/25 @ 9:23am
39528	CE GREEN INC.	CAROLE E. GREEN	carole@cegreeninc.com	916 374-7998	916 365-4925	Y		VM 10/25 @ 9:24am
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUN	cecilias@pacbell.net; estimating@ceciliassafe	858 793-4495	858 793-4465	Y		No. Jasmine-10/25 @ 9:25
43969	CENTRAL COAST TRAFFIC SAFETY	JOSE NEGRETE	jose@centralcoasttrafficsafety.com		805 264-8807	Y		Jose-10/25 @ 9:27am
33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	flyhigh@baleseng.com	909 752-7090	909 585-1557	Y		VM-10/25 @ 9:28am
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	562 697-2039	562 697-2286	Y		Briana @ wegrindasphalt 10/25 @ 9:30am
43968	CK ENGINEERING	KEVIN AUSTIN	ckearthwork@gmail.com		951 395-1950	Y		VM on 10/25 @ 9:32am
33473	CMC TRAFFIC CONTROL SPECIALIST	CRYSTAL MIKS	crystal@cmctraffic.com	415 206-1711	415 206-1700	Y		Dist 4 only
42591	COLEMAN ENVIRONMENTAL ENGINE	TRACY A COLEMAN	tcoleman2009@hotmail.com	707 275-9025	707 275-9016	Y		No Caltrans

Contract #08-1F9204 ~ BOD: 10-30-18

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	FAX	PHONE	BIDDING Y/N	Quote Rcd Y/N	NOTES
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varela.companies.com; Jason@varela.com	951 695-2801	951 695-2800	✓		maybe Eric - 10/25 @ 9:37 am
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shell@cs-g-web.com	866 366-6646	916 371-7303	✓		estimating@Varela.com
43608	COOPER ENGINEERING INC	DENISE K COOPER	estimating@cooperconcrete.net	951 736-0429	951 736-6135	✓		VM 10/25/18 @ 9:35 am
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com; ctandco@verizon	951 698-0795	951 698-7745		N	will email Amanda 10/25 @ 9:37 am
44091	DBR GENERAL ENGINEERING	TYKE BLANCHARD	alarios@dbrogeneng.com	760 297-5070	760 297-5070		N	NO Caltrans
43796	DEEP FOUNDATION SERVICES INC	LYNN M. PERRY	deepfoundationservices1@gmail.com		408 656-7668	✓	N	email - Alder to
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	714 384-4594	714 495-9755	✓	N	VM 10/25 @ 9:38 am
7106	DILLARD ENVIRONMENTAL SERVICES	PATRICIA DILLARD	patriciad@dillardenv.com	925 634-6858	925 634-6850		N	Abili - 10/25 @ 9:48 am
42154	DISABLED AMERICAN VETERAN ENTERPRISE	SEAN REED	DAVEtrucksweep@gmail.com	559 374-6470	559 370-5756	✓		email - Patricia
38712	DREAMBUILDER CONSTRUCTION CORPORATION	ANURAG SINGH	alex.singh@dreambuildercorp.com	714 646-3698	714 646-3697		N	VM 10/25 @ 9:49 am
31492	E. JASPER WRKG. (DEMO) & TRKG	LYNN JASPER		323 754-8558	323 754-9877	✓		NO
42761	EAGLE ROCK INDUSTRIES	MARK SERRANO	estimating@eaglerock.us	925 524-3004	925 524-3004	✓		VM 10/25 @ 9:50 am
37319	ERIC'S BACKHOE SERVICE, INC	ERIC SERRANO	serranohe@aol.com		661 965-7976		N	VM 10/25 @ 9:51 am
36272	EXBON DEVELOPMENT, INC.	JANET LEE	wconst@exbon.com; janet.lee@exbon.com	562 539-2223	714 539-2222	✓	N	NO Caltrans
43341	FFKM ENGINEERING CONSTRUCTION	FREW KOTISSO	frew.kotisso@ffkmengineering.com	661 554-0114	626 345-4225	✓	N	Fast 714-539-2223
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	john@finegradeinc.com	661 722-8900	661 949-8788		Y	VM 10/25 @ 9:54 am
29335	FORCE TRAFFIC CONTROL, INC.	VERN WELBAUM	forcetraffic.vern@earthlink.net	559 594-1056	559 594-1062	✓	N	Kim - 10/25
8735	G & F CONCRETE CUTTING, INC.	RITA M. VIGIL-FERGUSON	r.ferguson@gfconcretecutting.com	562 229-0231	562 229-0227	✓		Sent over 2 votes - John
29381	G. W. PEOPLES CONTRACTING CO., INC	RENEE BANKS	rbanks.gwpeoples@gmail.com	703 682-6804	703 403-6265	✓	N	rein - 10/25 @ 9:55 am
31176	GLOBAL ROAD SEALING, INC	TRI LA	grs@globalroadsealing.com	714 893-0945	714 893-0845	✓	N	VM 10/25 @ 9:57 am
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	meilingyip63@gmail.com	949 380-9707	949 380-9797	✓		Renee - 10/25 @ 10:12 am
42780	HEIR & SON CONSTRUCTION, INC	SUKHDEV SINGH HEIR	Heirandson@comcast.net	916 463-9041	530 415-4777	✓		Tri - 10/25 @ 10:14 am
36281	HER-CON CONSTRUCTION SERVICES	JOSEPH HERNANDEZ	hercon7774511@aol.com; auxcr@aol.com	626 331-3638	626 339-7000	✓		VM 10/25 @ 10:16 am
35158	HERCON COMPANY, INC.	ALBERT HERNANDEZ JR.	ahernandez@herconcompany.com	949 888-6699	562 254-5897	✓		VM 10/25 @ 10:17 am
39071	HOFER CORPORATION	SCOTT HOFER	hofercorp@yahoo.com	619 661-6054	619 661-6053		N	email only
45371	HOLLINS CONSULTING, INC.	GUY HOLLINS	ghollins@hollinsconsult.com	415 285-9011	415 238-1300	✓		VM 10/25 @ 10:18 am
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com	510 412-5988	510 222-7719		N	Remove from list
27378	INTERIOR DEMOLITION INC	GEORGE MOLINA	maria@interiordemolition.net	818 249-4937	818 249-4932	✓		VM 10/25 @ 10:20 am
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com; sales@interwest	858 345-3737	858 259-2062		N	unresponsive
43187	J. CARDENAS INC	JOSE JAVIER CARDENAS	jcardenasinc@gmail.com; info@jcardenasinc	760 955-8560	760 243-6384	✓		VM 10/25 @ 10:21 am
44596	JAMES FLETCHER CONSTRUCTION INC	JAMES FLETCHER	fletcherconstruction5106@gmail.com	619 420-9123	619 405-9316	✓		No bid @ interwest pacific
								Phone # disconnected
								email James 10/25 @ 10:24 am

Contract #08-1F9204 ~ BOD: 10-30-18

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail			FAX		PHONE		BIDDING		Quote Rcd	NOTES
										Y/N	Y/N		
45480	JC SCAFFOLD SERVICES	JAIME CARRANZA	ASI.Scaffolds@gmail.com	✓	✓			951 582-1347	✓	N			(951) 407-8191 Jamie
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krcsafety.com	✓	✓	559 732-2684	✓	559 732-0393	✓				10/25 @ 10:31am michaelc@krcsafety.com
38347	KAYLEN ENGINEERING, INC. DBA KAY	KAREN JOHNSTON	karen@imaginationmetals.com	✓	✓			559 299-2899	✓				VM 10/25 @ 10:32am
39322	LA FIRMA INC.	VICENTE CHAVEZ BRAVO	vb@lafirmainc.com	✓	✓	510 350-9088	✓	805 748-8576	✓				VM 10/25 @ 10:33am
43661	LEE CRIPPEN DEMOLITION	RENEE CRIPPEN	renee.crippen@leecrippenexcavation.com	✓	✓	559 485-8150	✓	559 488-0188	✓				No answer 10/25 @ 10:34
36327	LONG'S DIRECTIONAL BORING, INC	KATHLEEN MARGARET LONG	longsdirectionalboring@yahoo.com	✓	✓	951 817-1247	✓	951 817-0111	✓				Fax Kelly 10/25 @ 10:38
38078	MANERI TRAFFIC CONTROL	MARIA MANERI	oavila@manerittrafficcontrol.com	✓	✓	951 695-5105		951 695-5104		Y			email response - OTTY
36949	MARTINI DRILLING CORP.	DARIN MARTINI	martinidrilling@yahoo.com	✓	✓	714 373-6322	✓	714 715-2715	✓				
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com			619 390-4557		619 390-4570		N			No call trans
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	rachellehicks@mcculloughconstructioninc.co			707 825-1769		707 825-1014		N			prime only
41746	MEROE ENGINEERING	DARIUS JOHNSON	meroecorp@gmail.com	✓	✓			415 889-0119		N			email Darius
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	✓	415 455-9960	✓	415 455-9922	✓				mailbox full 10-25 11:10am
45752	MEX ELECTRIC	PETER MENDOZA	estimating@mbemex.com	✓	✓			951 427-2838	✓				VM 10/25 @ 11:11am
36979	MONTGOMERY CONSTRUCTION SERV	CLIFFORD K. MONTGOMERY	patriciaa@montcsi.com			619 546-8482	✓	619 578-2538		N			No call trans
44518	NEW HORIZON DEMOLITION / N.H. H	LUIS PENA	nhdemo4all@yahoo.com	✓	✓	818 837-2209	✓	818 838-3454	✓				VM 10/25 @ 11:12am
35955	NEWLAND ENTITIES, INC	ROBERT CERVANTES	tcervantes@newlandentities.com					530 755-1178		N			No call trans
43476	OLIVER ENGINEERING CONSTRUCTION	AARON OLIVER	oliverconst.engi@gmail.com	✓	✓			707 671-6442	✓				VM 10/25 @ 11:13am
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	619 427-1620	✓	619 422-9204	✓	N			Summary 10/25 @ 11:14am
44696	PERIMETER SECURITY GROUP LLC	BRENDA BLOOD	brenda@perimetersecuritygroup.com	✓	✓	208 762-8243	✓	208 772-1700	✓				bbs@p... Tonya 10/25
34174	PROFESSIONAL CONCRETE SAWING II	DAVID SCOTT	davidscott@gvni.com	✓	✓	209 722-2227	✓	209 722-2226	✓				VM 10/25 @ 11:26am 11:25am
33891	QUALITY ERECTORS & CONSTRUCTION	JESSE ESQUIVEL				707 751-3962	✓	707 746-4198	✓				no answer 10/25 @ 11:28
37326	RBT ELECTRIC, INC	RYAN TITTSWORTH	ryan@rbt-electric.com; rtittsworth@rth-elec	✓	✓	800 659-9196	✓	800 661-5006	✓				No call trans 10/25 @ 11:37
44825	REYNA'S ENGINEERING INC	GRISelda REYNA	lolleelevi@yahoo.com			951 824-7504		951 616-4332		N			Removal from LIS 10/25
14054	ROCK STRUCTURES CONSTRUCTION C	ANTONIO T. PAREDES	rockstructures@sbcglobal.net	✓	✓	951 278-2802	✓	951 371-1112	✓				Not needed - 10-25 11:37
44450	RUSHWEST SITEWORK	DENISE THIENES	denise@rushwest.com	✓	✓			714 502-1227	✓	N			No answer 10-25 @ 12:35pm
42984	SEALRIGHT PAVING INC	FRANK T. VASQUEZ	monique@sealrightpavinginc.com	✓	✓	619 465-7490	✓	619 465-7411	✓	N			Sant 10/25 @ 12:37pm
37385	SO CAL CONSTRUCTION & CONSULTING	SHARI HARPUR	sharisocalccs@gmail.com			760 723-2736		760 723-8907		N			No call trans
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUND	cecilia@socaltraffic.net	✓	✓	858 793-4495	✓	858 720-0179	✓	N			Summary 10/25 @ 9:25am
40069	SOUTH COAST SWEEPING, INC.	KIM SARMIENTO	ksouthcoast@roadrunner.com	✓	✓	760 731-6026	✓	760 535-6800	✓				VM 10/25 @ 12:39pm
42597	SRK ENGINEERING, INC.	SHERRY KIRKPATRICK	skirkpatrick@srkeng.com	✓	✓	760 560-1634	✓	909 456-5164	✓				message 10/25 @ 12:41pm
43973	SUNTERRA CONTRACTING CORPORATION	VIPUL V. PATEL	vipul@sunterraco.com	✓	✓	562 270-7010	✓	562 270-5004	✓	N			vipul 10/25 @ 12:42pm

Contract #08-1F9204 ~ BOD: 10-30-18

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail			FAX		PHONE		BIDDING	Quote Rcd	NOTES
42492	TAYLOR JANE CONSTRUCTION LP	TAWNI SOUZA	taylorjane03@hotmail.com	✓	✓			805 929-2297	✓			VM - 10/25 @ 12:44pm
45597	TITAN ENGINEERING, INC.	JUAN PEDRO PARRA	peter.parra@titanengineeringinc.com	✓	✓	951 600-7289	✓	951 600-7079	✓			VM - 10/25 @ 12:47pm
38033	TRAFFIC LOOPS CRACKFILLING, INC	MAI-LAN NGUYEN	trafficloops@sbcglobal.net	✓	✓	714 520-4027	✓	714 520-4026	✓	N		maybe - Mary 10/25 @ 12:49
26203	TRI SPAN, INC.	JOE ARAIZA	joea@trispainc.com	✓	✓	714 257-9681	✓	714 257-9680	✓			maybe 10/25 @ 12:51
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com			760 459-1073		510 836-0422		N		No answer
39166	V A P CONSTRUCTION INC.	ARVIND PRASAD	arvind@vapci.com			714 551-9420		714 253-3270		N		Pr: m only
1045	VALVERDE CONSTRUCTION, INC	JOE A. VALVERDE	joev@valverdeconst.com	✓		562 906-1918		562 906-1826		N		email - Joe
43788	VELARDE CONCRETE CONSTRUCTION	MARIA VELARDE	estimating@velardeconcreteinc.com	✓	✓	818 898-2330	✓	818 898-2300	✓			No answer - DN 10/25/20
30543	VERDUZCO ELECTRIC, INC.	CARLOS VERDUZCO	verduzcoelectric@aol.com	✓	✓	310 886-3958	✓	310 886-3068	✓	N		Mariela - 10/25 @ 12:52pm
30828	VT ELECTRIC, INC.	TONY T. TRAN	tony@vtelectric.net	✓	✓	909 985-8186	✓	909 985-1755	✓	N		Adriana - 10/25 @ 12:54pm
41228	YBANAG REALTY & DEVELOPMENT CO	LUCIO COLLADO	info@dybanagconstruction.com			951 657-1993		951 657-7144		N		Discontinued

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #08-1F9204

Subject: Re: Contract #08-1F9204 Invitation to Bid!!!!

From: nobid@interwestpacific.com (nobid@interwestpacific.com)

To: highlandinc@att.net;

Date: Monday, October 8, 2018 3:18 PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

Subject: Re: Contract #08-1F9204 Invitation to Bid!!!!
From: Meroe Civil (meroeecorp@gmail.com)
To: highlandinc@att.net;
Date: Monday, October 8, 2018 3:20 PM

No

On Mon, Oct 8, 2018, 3:17 PM HCI <highlandinc@att.net> wrote:

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply **YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Daisy Nolasco

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Subject: RE: Contract #08-1F9204 Invitation to Bid!!!!
From: Alberto Larios (alarios@dbrgeneng.com)
To: highlandinc@att.net;
Date: Monday, October 8, 2018 3:20 PM

No

From: HCI <highlandinc@att.net>
Sent: Monday, October 8, 2018 3:18 PM
To: HCI <highlandinc@att.net>
Subject: Contract #08-1F9204 Invitation to Bid!!!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Daisy Nolasco
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Subject: Re: Contract #08-1F9204 Invitation to Bid!!!!
From: Patricia Dillard (patriciad@dillardenv.com)
To: highlandinc@att.net;
Date: Monday, October 8, 2018 3:21 PM

No

Patricia Dillard
Dillard Environmental Services
Mailing Address: P O Box 579, Byron, CA 94514
Office (925) 634-6850, Ext. 223
Fax (925) 634-6858
Email: patriciad@dillardenv.com

Confidentiality Notice: This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.

From: HCI <highlandinc@att.net>
To: HCI <highlandinc@att.net>
Sent: Monday, October 8, 2018 3:17 PM
Subject: Contract #08-1F9204 Invitation to Bid!!!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Daisy Nolasco
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

Subject: RE: Contract #08-1F9204 Invitation to Bid!!!!
From: Joe Valverde (joev@valverdeconst.com)
To: highlandinc@att.net;
Date: Monday, October 8, 2018 3:31 PM

NO

From: HCI <highlandinc@att.net>
Sent: Monday, October 8, 2018 3:18 PM
To: HCI <highlandinc@att.net>
Subject: Contract #08-1F9204 Invitation to Bid!!!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Daisy Nolasco
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Subject: RE: Contract #08-1F9204 Invitation to Bid!!!!

From: John Baron (john@finegradeinc.com)

To: highlandinc@att.net;

Date: Monday, October 8, 2018 6:13 PM

Estimating,

At this time Fine Grade is only able to quote this project for operated equipment rental to help you meet the project requirements for **UDBE, WBE/MBE/DBE, SBE** goals.

We are signatory to operator and laborers unions.

Fine Grade Equipment is certified as a WBE/MBE/DBE, by California Unified Certification Program. CUCP, File # 8306, and as a Small Business by the CA Department of General Services # 28309 and Los Angeles County local business.

Attached are copies of our certifications and rate sheet.

Thank you.

Fine Grade Equipment, Inc.

John A. Baron

Subject: Re: Contract #08-1F9204 Invitation to Bid!!!!

From: Ottly Avila (oavila@manerittrafficcontrol.com)

To: highlandinc@att.net;

Date: Monday, October 8, 2018 4:46 PM

Maneri Traffic Control, Inc. will bid this project.

On Mon, Oct 8, 2018 at 3:17 PM, HCI <highlandinc@att.net> wrote:

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Daisy Nolasco

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

--

Thank you,

Ottly Gettle

Estimator Assistant/Office Manager

Maneri Traffic Control, Inc.

P# 951-695-5104

F# 951-695-5105

Subject: RE: Contract #08-1F9204 Invitation to Bid!!!!

From: Frank Marquez (Frank@bonitapipeline.com)

To: highlandinc@att.net;

Date: Wednesday, October 10, 2018 7:50 AM

No

Fr.

Frank J. Marquez

Confidentiality Notice: This communication and any accompanying documents are confidential and privileged. They are intended for the sole use of the addressee. If you receive this transmission in error, you are advised that any disclosure, copying, distribution, or the taking of action in reliance upon the communication is strictly prohibited. Moreover, any such inadvertent disclosure shall not compromise or waive the attorney-client privilege as to this communication. If you have received this communication in error, please notify the sender.

From: HCI <highlandinc@att.net>
Sent: October 8, 2018 3:18 PM
To: HCI <highlandinc@att.net>
Subject: Contract #08-1F9204 Invitation to Bid!!!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Daisy Nolasco

Subject: RE: Contract #08-1F9204 Follow Up for an Invitation to Bid!!!!

From: Daryl Vorne (daryl@abslconstruction.com)

To: highlandinc@att.net;

Date: Monday, October 22, 2018 9:10 AM

No

Daryl Vorne

ABSL Construction

510-727-0900

510-727-0912 fax

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, October 22, 2018 9:09 AM
To: HCI
Subject: Contract #08-1F9204 Follow Up for an Invitation to Bid!!!!

Hi,

Just following up with you because I have not heard back regarding Caltrans Contract #08-1F9204, which will be bidding Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Daisy Nolasco
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Subject: RE: Contract #08-1F9204 Follow Up for an Invitation to Bid!!!!

From: ROSE@ALOHACONSTRUCTIONSERVICES.COM
(ROSE@ALOHACONSTRUCTIONSERVICES.COM)

To: highlandinc@att.net;

Date: Tuesday, October 23, 2018 2:29 PM

not this time

Rose Kanehe, President
Aloha Construction Services Inc.
760-402-0710

----- Original Message -----

Subject: Contract #08-1F9204 Follow Up for an Invitation to Bid!!!!

From: HCI <highlandinc@att.net>

Date: Mon, October 22, 2018 9:09 am

To: HCI <highlandinc@att.net>

Hi,

Just following up with you because I have not heard back regarding Caltrans Contract #08-1F9204, which will be bidding Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Daisy Nolasco

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Attachments:

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #08-1F9204

Subject: Contract #08-1F9204 Invitation to Bid!!!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; garyc@kracsafety.com; bsalaz@bertsalasinc.com; deepfoundationservices1@gmail.com; grs@globalroadsealing.com; tony@vtelectric.net; cecilias@pacbell.net; estimator@burtchconstruction.com; cgoconst2@msn.com; shelli@csg-web.com; joev@valverdeconst.com; maria@interiordemolition.net; john@finegradeinc.com; deni@sti.net; info@abhashmi.com; malfaro@alfaroengineering.com; rose@alohaconstructionservices.com; lawym2004@aol.com; frank@bonitapipeline.com; linda@crganndemolition.com; paustin@austin-enterprise.com; castroelectric@cox.net; carole@cegreeninc.com; jose@centralcoasttrafficsafety.com; flyhigh@baleseng.com; wegrindasphalt@aol.com; ckearthwork@gmail.com; estimating@varelacompanies.com; estimating@cooperconcrete.net; alarios@dbrogeneng.com; abili@deltechengineeringinc.com; patriciad@dillardenv.com; davetrucksweep@gmail.com; estimating@eaglerock.us; wconst@exbon.com; frew.kotisso@ffkmengineering.com; john@finegradeinc.com; forcetraffic.vern@earthlink.net; r.ferguson@gfconcretecutting.com; rbanks@gwpeoples.com; meilingyip63@gmail.com; heirandson@comcast.net; hercon7774511@aol.com; ahernandez@herconcompany.com; ghollins@hollinsconsult.com; nobid@interwestpacific.com; jcardenasinc@gmail.com; fletcherconstruction5106@gmail.com; asi.scaffolds@gmail.com; karen@imaginationmetals.com; vb@lafirmainc.com; renee.crippen@leecrippenexcavation.com; longsdirectionalboring@yahoo.com; oavila@maneritraficcontrol.com; martinidrilling@yahoo.com; meroecorp@gmail.com; c.martinez@metco-usa.com; estimating@mbemex.com; nhdemo4all@yahoo.com; oliverconst.engi@gmail.com; rebecca@payco.biz; brenda@perimetersecuritygroup.com; davidscott@gvni.com; ryan@rbt-electric.com; rockstructures@sbcglobal.net; denise@rushwest.com; monique@sealrightpavinginc.com; cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; skirkpatrick@srkeng.com; vipul@sunterraco.com; taylorjane03@hotmail.com; peter.parra@titanengineeringinc.com; trafficloops@sbcglobal.net; joearaiza@trispainc.com; estimating@velardeconcreteinc.com; verduzcoelectric@aol.com;

Date: Monday, October 8, 2018 3:17 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Daisy Nolasco
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1F9204	
~ Install CMS Signs and Maintenance Vehicle Pullouts~	
BID DATE: October 30, 2018	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$2,300,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County at Various Locations (08-Riv-10, 60 and 86-Var)

Quotes are needed for: Including, but not limited to *Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move -Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and select **Contract #08-1F9204** from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

☐ **YES ~** We will send a quote for project 08-1F9204

☐ **NO ~** We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

☐ Remove us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Contract #08-1F9204 Follow Up for an Invitation to Bid!!!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; garyc@kracsafety.com; bsalaz@bertsalasinc.com; deepfoundationservices1@gmail.com; cgoconst2@msn.com; estimator@burtchconstruction.com; shelli@csg-web.com; tony@vtelectric.net; cecilias@pacbell.net; grs@globalroadsealing.com; maria@interiordemolition.net; deni@sti.net; info@abhashmi.com; malfaro@alfaroengineering.com; rose@alohaconstructionservices.com; lawym2004@aol.com; linda@crganndemolition.com; castroelectric@cox.net; carole@cegreeninc.com; jose@centralcoasttrafficsafety.com; flyhigh@baleseng.com; wegrindasphalt@aol.com; ckearthwork@gmail.com; estimating@varelacompanies.com; estimating@cooperconcrete.net; abili@deltechengineeringinc.com; davetrucksweep@gmail.com; estimating@eaglerock.us; wconst@exbon.com; frew.kotisso@ffkmengineering.com; forcetraffic.vern@earthlink.net; r.ferguson@gfconcretecutting.com; rbanks@gwpeoples.com; meilingyip63@gmail.com; heirandson@comcast.net; hercon7774511@aol.com; ahernandez@herconcompany.com; ghollins@hollinsconsult.com; jcardenasinc@gmail.com; fletcherconstruction5106@gmail.com; asi.scaffolds@gmail.com; karen@imaginationmetals.com; vb@lafirmainc.com; renee.crippen@leecrippenexcavation.com; longsdirectionalboring@yahoo.com; martinidrilling@yahoo.com; c.martinez@metco-usa.com; estimating@mbemex.com; nhdemo4all@yahoo.com; oliverconst.engi@gmail.com; rebecca@payco.biz; brenda@perimetersecuritygroup.com; davidscott@gvni.com; ryan@rbt-electric.com; rockstructures@sbcglobal.net; denise@rushwest.com; monique@sealrightpavinginc.com; cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; skirkpatrick@srkeng.com; vipul@sunterraco.com; taylorjane03@hotmail.com; peter.parra@titanengineeringinc.com; trafficloops@sbcglobal.net; joearaiza@trispainc.com; estimating@velardeconcreteinc.com; verduzcoelectric@aol.com;

Date: Monday, October 22, 2018 9:09 AM

Hi,

Just following up with you because I have not heard back regarding Caltrans Contract #08-1F9204, which will be bidding Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply YES or NO to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Daisy Nolasco

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Attachments



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1F9204	
~ Install CMS Signs and Maintenance Vehicle Pullouts~	
BID DATE: October 30, 2018	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$2,300,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County at Various Locations (08-Riv-10, 60 and 86-Var)

Quotes are needed for: Including, but not limited to *Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move-Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and select **Contract #08-1F9204** from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

☐

YES ~ We will send a quote for project 08-1F9204

☐

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

☐

Remove us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Contract #08-1F9204 Invitation to Bid!!!

From: HCI (highlandinc@att.net)

To: admin@kandgconcrete.com;

Date: Wednesday, October 24, 2018 11:36 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Daisy Nolasco
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Attachments

- DBE Invitation to Bid ~ 08-1F9204.pdf (215.61KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1F9204	
~ Install CMS Signs and Maintenance Vehicle Pullouts~	
BID DATE: October 30, 2018	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$2,300,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County at Various Locations (08-Riv-10, 60 and 86-Var)

Quotes are needed for: Including, but not limited to *Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move-Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and select **Contract #08-1F9204** from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

☐

YES ~ We will send a quote for project 08-1F9204

☐

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

☐

Remove us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Contract #08-1F9204 Invitation to Bid !!!!!

From: HCI (highlandinc@att.net)

To: gcampbell@nbgcs.com;

Date: Wednesday, October 24, 2018 11:36 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Daisy Nolasco
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Attachments

- DBE Invitation to Bid ~ 08-1F9204.pdf (215.61KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1F9204	
~ Install CMS Signs and Maintenance Vehicle Pullouts~	
BID DATE: October 30, 2018	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$2,300,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County at Various Locations (08-Riv-10, 60 and 86-Var)

Quotes are needed for: Including, but not limited to *Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move-Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and select **Contract #08-1F9204** from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

☐

YES ~ We will send a quote for project 08-1F9204

☐

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

☐

Remove us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Contract #08-1F9204 Invitation to Bid!!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: briana@wegrindasphalt.com; estimating@cooperconcrete.net; fletcherconstruction5106@gmail.com; michaelc@krcsafety.com; brenda@perimetersecuritygroup.com;

Date: Thursday, October 25, 2018 1:13 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204, which bids Tuesday, October 30, 2018 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Daisy Nolasco

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Attachments

- DBE Invitation to Bid ~ 08-1F9204.pdf (215.61KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1F9204	
~ Install CMS Signs and Maintenance Vehicle Pullouts~	
BID DATE: October 30, 2018	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$2,300,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County at Various Locations (08-Riv-10, 60 and 86-Var)

Quotes are needed for: Including, but not limited to *Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move -Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and select **Contract #08-1F9204** from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

☐

YES ~ We will send a quote for project 08-1F9204

☐

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

☐

Remove us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #08-1F9204



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1F9204	
~ Install CMS Signs and Maintenance Vehicle Pullouts~	
BID DATE: October 30, 2018	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$2,300,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County at Various Locations (08-Riv-10, 60 and 86-Var)

Quotes are needed for: Including, but not limited to *Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move-Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and select **Contract #08-1F9204** from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***

Page 2 of 2



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

☐

YES ~ We will send a quote for project 08-1F9204

☒

NO ~ We will not be bidding the project

Company Name: Austin Enterprise Contact Person: _____

Scope of Work: _____

☐

Remove us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 10/17/2018 11:11
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	11:08	15595941056	52	02	OK	
10/17	11:10	19498886699	01:11	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

BROADCAST REPORT

TIME : 10/17/2018 11:30
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	11:25	19516007289	32	02	OK	ECM
10/17	11:26	17145204027	28	02	OK	ECM
10/17	11:27	17142579681	24	02	OK	ECM
10/17	11:28	18188982330	27	02	OK	ECM
10/17	11:29	13108863958	43	02	OK	ECM
10/17	11:30	19099858186	28	02	OK	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1F9204	
~ Install CMS Signs and Maintenance Vehicle Pullouts~	
BID DATE: October 30, 2018	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$2,300,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County at Various Locations (08-Riv-10, 60 and 86-Var)

Quotes are needed for: Including, but not limited to *Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move-Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and select **Contract #08-1F9204** from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

☐

YES ~ We will send a quote for project 08-1F9204

☐

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

☐

Remove us from your list

(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 10/17/2018 11:11
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	09:42	12099662643	30	02	OK	ECM
10/17	09:43	18584337215	34	02	OK	ECM
10/17	09:45	17606503725	00	00	BUSY	
10/17	09:45	16192583515	31	02	OK	ECM
10/17	09:47	19516022050	00	00	BUSY	
10/17	09:49	19099305503	44	02	OK	ECM
10/17	09:50	16615899509	30	02	OK	ECM
10/17	09:52	16195616124	01:11	02	OK	ECM
10/17	09:53	19163747998	50	02	OK	
10/17	09:55	18587934465	00	00	BUSY	
10/17	09:57	19097527090	51	02	OK	
10/17	09:58	15626972039	28	02	OK	ECM
10/17	09:59	19516952801	27	02	OK	ECM
10/17	10:00	18663666646	50	02	OK	
10/17	10:01	19517360429	44	02	OK	ECM
10/17	10:02	17143844594	49	02	OK	
10/17	10:04	15593746470	45	02	OK	ECM
10/17	10:05	13237548558	42	02	OK	ECM
10/17	10:06	19255243004	50	02	OK	
10/17	10:08	17145392223	01:12	02	OK	
10/17	10:09	16615540114	55	02	OK	
10/17	10:12	15622290231	00	00	BUSY	
10/17	10:12	17036826804	31	02	OK	ECM
10/17	10:14	17148930945	00	00	BUSY	
10/17	10:15	19493809707	00	00	BUSY	
10/17	10:16	19164639041	50	02	OK	
10/17	10:32	14152859011	44	02	OK	ECM
10/17	10:33	18182494937	45	02	OK	ECM
10/17	10:34	17609558560	01:57	02	OK	ECM
10/17	10:38	16194209123	00	00	BUSY	
10/17	10:38	15597322684	48	02	OK	ECM
10/17	10:40	15103509088	45	02	OK	ECM
10/17	10:41	15594858150	55	02	OK	
10/17	10:42	19518171247	01:03	02	OK	ECM
10/17	10:44	17143736322	45	02	OK	ECM
10/17	10:46	14154559960	00	00	BUSY	
10/17	10:47	18188372209	29	02	OK	ECM
10/17	10:48	16194271620	54	02	OK	
10/17	10:49	12087628243	01:00	02	OK	
10/17	10:51	12097222227	01:37	02	OK	
10/17	10:53	17077513962	57	02	OK	
10/17	10:54	18006599196	50	02	OK	
10/17	10:56	19512782802	28	02	OK	ECM
10/17	10:57	16194657490	45	02	OK	ECM
10/17	10:59	176607316026	00	00	BUSY	
10/17	10:59	17605601634	50	02	OK	
10/17	11:06	16613993356	44	02	OK	ECM
10/17	11:07	18587934495	47	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 10/17/2018 12:11
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/17	12:00	17148930945	55	02	OK	
10/17	12:03	19493809707	00	00	BUSY	
10/17	12:03	15622290231	28	02	OK	ECM
10/17	12:04	19516022050	45	02	OK	ECM
10/17	12:06	17606503725	00	00	BUSY	
10/17	12:07	17607316026	44	02	OK	ECM
10/17	12:08	12087628243	51	02	OK	
10/17	12:10	16194209123	00	00	BUSY	
10/17	12:11	14154559960	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

2nd Attempt
Daisy
Oct. 17.2018

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 12:10
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/17 12:10
16194209123
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

James Fletcher

2nd Attempt

Doug

Oct. 17
2018

12:19 am

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 12:06
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/17 12:06
17606503725
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Aloha Const.

2nd Attempt

Dang

OCT. 17, 2018

12:16 PM

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 10:46
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/17 10:46
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Netco

Firm ID # 14906

NO answer - busy

Oct. 17, 2018 11:43 am

to far
will try again

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 10:38
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/17 10:38
16194209123
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

James Fletcher
Const. Inc.
FAX # 44596

11:40 am 10-17-18

no answer - Dan
to fax
will try again

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 10:50
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/17 10:49
FAX NO./NAME	12087628243
DURATION	00:01:00
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01
MODE	STANDARD

Perimeter Security

Group LLC
Firm ID# 44696

Oct. 17, 2018 11:44 am

No answer - will try to
fax again later -

Dan

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 10:59
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/17 10:59
176607316026
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

South coast sweeping
Fin # 40069

(760) 731-6026

Incorrect fax #
will try again

Dave J

OCT 17.2018

11:47 am

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 09:45
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/17 09:45
17606503725
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Aloha Const. Services

Firm ID# 43003

will try to fax again

Oct. 17, 2018 11:51am

Dang

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 09:47
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/17 09:47
FAX NO./NAME	19516022050
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Blanco Const.

Firm ID#

36219

NO answer - Day

Oct. 17, 2018 11:52am

Will try to fax again

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 10:12
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/17 10:12
FAX NO./NAME	15622290231
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

G and F Concrete Cutting, Inc

Fax ID #

8735

Oct. 17, 2018 11:55 am

Confirmed Fax #
will fax again

- Day

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 10:15
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/17 10:15
19493809707
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Golden Sun
Construction, Inc.

Form ID#
28593

Oct. 17, 2018

11:57 am

will try to fax
again - Day

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 10:14
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/17 10:14
FAX NO./NAME	17148930945
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Global Road Sealing, Inc.

Firm ID #31176

Oct. 17, 2018 11:56am

Will try to fax
again - Dany

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 12:03
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/17 12:03
19493809707
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Golden Sun
Const.

2nd Attempt

Ding

Oct. 17, 2018

12:15 pm

TRANSMISSION VERIFICATION REPORT

TIME : 10/17/2018 12:11
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

10/17 12:11
14154559960
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Metco

2nd Attempt

Oct. 17, 12:19 pm
2018

- Day

~ ATTACHMENT F ~

SECTION 3

CONTRACT #08-1F9204

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non- DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
30 31 33 34	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Ace Fence Company	DBE				
27	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	DRS Rebar, Inc.	DBE				
14	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Alluvion Biological Consulting	DBE				
35 36	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	G & G Electric, Inc.	DBE				
27	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Curtis Drilling	Non- DBE	Mahaffey	\$295,680.00	\$192,672.00 More	
21 22 23 24 25	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Calmex Engineering	Non DBE	No DBE Bid this Item.			
9 10	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction, Inc.	Non- DBE	Alfred Civil Engineering Appian Adanta, Inc.	\$750.00 \$700.00 \$1,150.00	\$250.00 More \$200.00 More \$650.00 More	
2 3 4 5 6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Constuction, Inc.	Non- DBE	Flash Traffic KRC Safety	Rental Rental	HCI Owned HCI Owned	

~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS

CONTRACT #08-1F9204

- DBE OUTREACH FOCUS JOURNAL AD:
- DBE OUTREACH NEWS TRADE JOURNAL AD:
- CALTRANS PRIME CONTRACTOR OPT-IN:
- CALTRANS SUBCONTRACTOR OPT-IN:
- UCP DATABASE SEARCH:
- MINORITY BUSINESS DEVELOPMENT AGENCY:

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME
CONTRACT NO.
Bid Due Date/Time
OUTREACH BY
ON BEHALF OF
CONTACT INFO
CONTACT PERSON
CONTACT E-MAIL
GOAL REQUIRED
ONLINE ADS
ADDITIONAL EFFORT

Install CMS Signs and Maintenance Vehicle Pullouts
08-1F9204
Oct 30, 2018 @ 2:00 PM
DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
HighLand Construction, Inc.
PHONE : 714-538-5156 **FAX** : 714-538-5157
Erin Richardson
highlandinc@att.net
16% DBE
TWO WEB ADS: FOCUS AD, TRADE AD
Check the box if you are amending additional
effort/documents and write description. ☐

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 8, 2018 @ 12:00 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus
and expires on Oct 30, 2018 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: Highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Install CMS Signs and Maintenance Vehicle Pullouts
Project Location: Riverside, RIVERSIDE County, CA, 92501
Awarding Agency Owner: Caltrans
Contract Number: 08-1F9204
Bid Due Date/Time: Oct 30, 2018 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 16%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move-Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and then select the contract # from the drop down menu. Or, they may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 8, 2018 @ 12:00 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Oct 30, 2018 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157
Email: Highlandinc@att.net

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Install CMS Signs and Maintenance Vehicle Pullouts
Project Location: Riverside, RIVERSIDE County, CA, 92501
Awarding Agency Owner: Caltrans
Contract Number: 08-1F9204
Bid Due Date/Time: Oct 30, 2018 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 16%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion , Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move -Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and then select the contract # from the drop down menu. Or, they may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work

[Home](#) -» [Construction Contract Awards](#) -» **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-1F9204. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work, including but not limited to Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move-Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 10/08/2018

[Back To Query Form](#)**Search Returned 104 Records**

Mon Oct 08 13:51:54 PDT 2018

Query Criteria

District: 08

Work Category Codes: C0639 C0683 C1200 C1201 C1290 C1601 C1701 C1901 C1980 C2066 C2602 C8396 C8601 C8792 C8852

Certification Types: DBE

Naics Category: 23 Construction

Firm ID	5270
DBA Name	A B S L CONSTRUCTION
Firm Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	510
Phone	
Number	727-0900
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area	
Code	510
Fax Phone	
Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION



▼ Search Results: Planholders

Hello, HCI1234

Your Account

Add to Planholders

14 Opt-in records found.

08-1F9204	Placer County Contractors Association
	10656 Industrial Ave. Ste. 160 Roseville CA 95678
	Phone: 916-771-7229 Fax Number: 916-771-0556
	Disadvantaged status:
	Services offered:
08-1F9204	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 916-645-7747 Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike.
08-1F9204	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 916-568-0104 Fax Number: 916-646-3760
	Disadvantaged status: DV SB
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
08-1F9204	Natural Resources Assessment, Inc.
	3415 Valencia Hill Drive Riverside, CA 92507
	Phone: 951-686-4483 Fax Number: 951-686-8418

	Disadvantaged status: DB SB
	Services offered: Contractor-Supplied Biologist Natural Resources Assessment, Inc. (NRAI) is a small firm specializing in biological services required by our clients for compliance with California Environmental Quality Act (CEQA) and National Environmental Policy Act (NEPA) regulations. CEQA and NEPA require local, state and federal government agencies to address impacts to biological resources as part of the environmental process for development. NRAI also provides services to address biological issues regulated by the U.S. Fish and Wildlife Service, U.S. Forest Service, Bureau of Land Management, California Department of Fish and Wildlife, U.S. Army Corps of Engineers, State Water Quality Control Board, the Multiple Species Habitat Conservation Plans for Riverside County, and other state, regional and local entities.
* 08-1F9204	NBG CONSTRUCTION SERVICES 22772 CENTRE DR, STE 120 Lake Forest, CA 92630 Phone: 949-434-9297 Fax Number: 949-589-6897 Disadvantaged status: DB DV SB Services offered: Environmental Management and Compliance, Storm Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2 Asses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans Testing, ACI, ICC Quality Control/Quality Assurance Management, Construction Management, Project Management, Demolition, Underground Utilities, and Material Supply-Concrete.
* 08-1F9204	OYS LLC P O Box 26816 Tempe Phone: 480-527-0205 Fax Number: Disadvantaged status: DB Services offered: OYS LLC provides administrative support in the areas of scheduling, documentation control and compliance.
08-1F9204	G3 Quality 13850 Cerritos Corporate Dr. Suite E Cerritos, CA 90703 Phone: 562-275-8069 Fax Number: Disadvantaged status: SB Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.
* 08-1F9204	Gonzales Environmental Consulting, LLC 358 Crystal Drive San Jacinto, CA 92583 Phone: 760-777-1621 Fax Number: 951-487-8881 Disadvantaged status: DB SB Services offered: Contractor supplied biologist

Phone hangup @ 11:21 am
try again 10/24/18 - Glen
I emailed Glen on 10/24/18 @ 11:35 am
Cecilia will email Quote-Ding
10/24/18 @ 11:26 am received quote 10/24/18 @ 1:13 PM

08-1F9204	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605
	Fax Number: 323-589-2430
	Disadvantaged status: SB
Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
08-1F9204	KRC SAFETY CO., INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393
	Fax Number: 559-732-2684
	Disadvantaged status: DB SB
Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have come and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.	
* 08-1F9204	The Construction Zone
	2250 Commerce Ave Concord, CA 94520
	Phone: 925-969-7508
	Fax Number: 925-293-0800
	Disadvantaged status: DB SB
Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent.	

Already on DBE list
-Daisy

Will fax quote over
10/24/18 @ 11:25am

	Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
08-1F9204	<p>Maneri Traffic Control, Inc. 47423 Rainbow Canyon Rd. Temecula, CA 92592 Phone: 951-695-5104 Fax Number: 951-695-5105 Disadvantaged status: DB SB Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@manerittrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.</p>
08-1F9204	<p>Statewide Traffic Safety & Signs, Inc. 13261 Garden Grove Boulevard Garden Grove, CA, 92843 Phone: 714-468-1919 Fax Number: 888-507-8549 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
★ 08-1F9204	<p>Double G's Supply 1079 Sunrise Avenue. Suite B-22 Roseville CA 95661 Phone: 916-774-0287 Fax Number: 866-878-2769 Disadvantaged status: DB SB Services offered: Services offered: Double Gs Supply is a WBE, DBE, SBE, and MBE material supplier with over 30 years construction experience. Supplies include: erosion control, concrete supplies, and safety equipment. Contracted to work with all major suppliers.</p>

Already on
DBE list - Ding

admin@kandgconcrete.com
I will email Stefania so
she can email her quote. Ding
10-24-18 @ 11:30 am
I Emailed Stefania on 10/24/18 @ 11:35 am

Contracting Information


REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov



Statewide Alerts and Other Information

[Back to Top](#)[Conditions of Use](#)[Privacy Policy](#)[Accessibility](#)[Contact Us](#)

Copyright © 2018 State of California

Subject: Contract #08-1F9204 Invitation to Bid!!!!
From: HCI (highlandinc@att.net)
To: sgascon@usc.edu;
Date: Monday, October 8, 2018 3:18 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #08-1F9204 which bids October 30, 2018. Please share this invitation with all of your members.

If you have questions or need any additional information, please contact my office.

Thank you,
Daisy Nolasco

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Every day commit yourself to, "good thoughts, good deeds, good words".

Attachments

- DBE Invitation to Bid ~ 08-1F9204.pdf (215.61KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 08-1F9204	
~ Install CMS Signs and Maintenance Vehicle Pullouts~	
BID DATE: October 30, 2018	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$2,300,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Riverside County at Various Locations (08-Riv-10, 60 and 86-Var)

Quotes are needed for: Including, but not limited to *Construction Area Signs, Traffic Control System, SWPPP, Retroreflective Sheeting, Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type C, E, F), Class 2 Aggregate Base, Temp. Concrete Washout, Channelizer, Temp. Railing, Temp. Crash Cushion, Temp. Gravel Bag Berm, Clearing and Grubbing, Roadway Excavation, Guard Railing Delineator, Install Sign Structure, Midwest Guardrail System (Wood Post), End Anchor Assembly, Alternative In-Line Terminal System, Remove Guardrail, Maintaining Existing Traffic Management System Elements During Construction, Develop Water Supply, Portable Changeable Message Sign, Contractor-Supplied Biologist, Imported Borrow, Move-In/Move -Out (Erosion Control), Bonded Fiber Matrix, Prime Coat, Tack Coat, 60" Cast-In-Drilled-Hole Concrete Pile, Furnish Sign Structure, Vegetation Control, Changeable Message Sign System*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> and select **Contract #08-1F9204** from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***

Contracting Information


REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov



Statewide Alerts and Other Information

[Back to Top](#)[Conditions of Use](#)[Privacy Policy](#)[Accessibility](#)[Contact Us](#)

Copyright © 2018 State of California



800-322-5555
www.gso.com

Ship From

HIGHLAND CONSTRUCTION
ERIN RICHARDSON
133 N. PIXLEY
ORANGE, CA 92868

Tracking #: 542625804

PDS



Ship To

DEPARTMENT OF TRANSPORTATION
OFFICE ENGINEER MS #43
1727 30TH STREET
SACRAMENTO, CA 95816

SMF
SACRAMENTO

A

COD: \$0.00

Weight: 0 lb(s)


Reference:

CONTRACT # 08-1F9204 - BOD - 10/30/18 -
DBE/GFE

Delivery Instructions:

Signature Type: STANDARD

C95816A



93092865

Print Date: 11/1/2018 7:57 AM

LABEL INSTRUCTIONS:

Do not copy or reprint this label for additional shipments - each package must have a unique barcode.

Step 1: Use the "Print Label" button on this page to print the shipping label on a laser or inkjet printer.

Step 2: Fold this page in half.

Step 3: Securely attach this label to your package and do not cover the barcode.

TERMS AND CONDITIONS:

By giving us your shipment to deliver, you agree to all of the GSO service terms & conditions including, but not limited to; limits of liability, declared value conditions, and claim procedures which are available on our website at www.gso.com.

08



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY AT VARIOUS
LOCATIONS

In District 08 On Route 10, 60 and 86

Under

Notice to Bidders and Special Provisions dated October 8, 2018

Standard Specifications dated 2015

Project plans approved June 18, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated October 8, 2018

Identified by

Contract No. 08-1F9204

08-Riv-10, 60 and 86-Var

Project ID 0815000059

Federal-Aid Project

ACSB1NH-X065(114)E

Bids open Tuesday, October 30, 2018

Dated October 8, 2018

DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #08-1F9204
B.O.D.: OCTOBER 30, 2018

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - DBE'S OUTREACH FOCUS JOURNAL AD
 - DBE'S OUTREACH TRADE JOURNAL AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #08-1F9204