

Second Bidder

03-13-14A00935-ARNV

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CERTIFIED DVBE SUMMARY
 DES-OE-0102.5 (REV 3/2008)

13-14P038249PAIN
 03-13-14A11:45 RCVD

DISTRICT-COUNTY-ROUTE: 08 RIV 215
 CONTRACT NO.: 08-3348V4
 TOTAL BID: 1,170,000
 BID OPENING DATE: 3/13/14
 BIDDER'S NAME: STL LANDSCAPE, INC.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹: N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
8, 9	SWPPP MATERIALS		SAM'S EQUIP & SUPPLIES 559-252-0354 27563	9824.70
1, 2, 4, 5, 6	1 - LCP 2 - SIGN MATERIALS 4 - PLMS 5 - JSM 6 - WPCP		GENI 714 479-1199 No. 24765	^{DI} 13,478.50 14,527.50
3	ARROW BOARDS & ATTENUATOR TRUCK		ENOR (310) 513-6209 37084	13,600

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation
 \$ 38,042.20
3.25 %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Signature of Bidder: [Signature] Date: 3/12/14

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

(Area Code) Telephone Number: 323-59-8200
 Contact Person: DAN PATTERSON (Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Sam's Equipment & Supplies

P.O. Box 7797

Fresno, California 93747-7797

Phone (559) 252-0354

Fax (559) 251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation:

2014066

Date Submitted: March 13, 2014

To:

Attn: Estimating Department

Project: Caltrans #08-3348V4

Riverside Co. on Rte 215

So of Box Springs Rd.

Phone:

Fax:

Bid Date: March 13, 2014

Item	Quantity	Description	Unit	Total
8	25 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 375 EA GRAVEL BAGS (UNFILLED)	47.28	1,181.50
9	14,600 LF	TEMPORARY FIBER ROLL, ROLL SIZE 8"X25'	1.02	14,892.00
	700 EA	1"X1"X24" WOOD STAKES	0.43	301.00
		TOTAL		\$16,374.50

FOB JOBSITE. SHIPPED IN FULL TRUCKLOAD QUANTITIES.
SALES TAX NOT INCLUDED. QUOTED PRICES ARE VALID FOR 30 DAYS.
QUOTATION IS FOR SUPPLY ONLY. BID PRICES ARE FIRM FOR UP TO
120 DAYS TO TAKE DELIVERY. SOLD IN FULL ROLLS ONLY.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES
WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND
QUANTITIES MEET PLANS AND SPECIFICATIONS.

60%^{0.2}

↗
= 9,824.7

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control.

Quantities are approximate-unit price prevails.

See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

DVBE/Est. \$1.2M

GENI Ref. No. 08-3348V4

Bid Date: 3/13/2014

March 5, 2014

Duration: 870 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 08-3348V4 ^{120 DAYS OF CONSTRUCTION}

08-RIV-215/60-37.36/38.49,12.2/14.0; ^{= 5* CONSTRUCTION}

THIS IS A LANDSCAPE REPLACEMENT PLAN FOR THE I-215 CORRIDOR PROJECT

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan

Options:

- 1) Lead Plan for only (Certified by CIH); or
- 2) Lead Plan (Certified by CIH) and Awareness Training; or
- 3) Lump Sum (plan, training, air monitoring, analysis, report)

\$785.00
~~\$1,485.00~~
 \$2,910.00

Item 2 > Construction Area Signs Furnished (Unframed) ^{1,3,9,10}

Lump Sum

Price based on 247.5 sqft of unframed signage (CAS) from sheet 3; CS-1

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

~~\$2,722.50~~
~~1633.5~~
 h2

Item 3 > Traffic Control System (partial)

> Arrow Boards ^{1,2,3,8}

4 Weeks Rate (each unit)

\$575.00*

7 Days Rate (each unit)

\$245.00*

Item 4 > Portable Changeable Message Signs (partial) ^{1,2,3,8}

4 Weeks Rate (each unit)

4 mo x 2 ea x 1175 = 9400

\$1,175.00*

7 Days Rate (each unit)

\$575.00*

Purchase Used Refurbished Changeable Message Signs

\$8,785.00 ea

Up to four at given price plus tax.

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Anaheim Facility

Item 5 > Job Site Management (partial - Training Services) ^{1,3,6,7}

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's Job Site BMP training / Management requirements.

Item 6 > Prepare Water Pollution Control Program (WPCP) ^{1,3,6,7}

Lump Sum (Est. 19 Engineering Drawings)

Option 1.B - Plan Written by a QSP and GENI is not the WPCM


\$775.00

14,567.50

~~13,475.50~~

SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
- CCO Written Exams
- CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response Awareness / Refresher
- Operational Technician Specialist
- HAZWOPER Awareness / Refresher
- Supervisor
- Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training



DVBE/SBE CERTIFIED CO. LIC. #931953

(310)513-6209 Phone (310) 513-6299 Fax

DVBE/SBE# 37084 ***U DBE/MBE/SBE CUCP #37718***

GENERAL A, C31/D42 STATE LICENSE #931953

UNION CONTRACTOR

3/12/14

PROJECT NAME: Replacement Plan for the I-215 Corridor Project

PROJECT NUMBER: 08-3348V4

BID DATE 3/13/14

DVBE/SBE #37084 DISABLED VETERAN

ITEM	DESCRIPTION	COST
TRAFFIC CONTROL SYSTEMS		
		<u>PER DAY</u>
1.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE ONLY 8HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	\$ 1,934
2.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 9HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	\$ 2,150
3.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 10HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	\$ 2,366
4.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 11HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	\$ 2,582
5.	ONE LANE, ONE DIRECTION, TWO MAN CREW ONE MILE, ONLY 12HR SHIFT PRICE INCLUDES 150 CONES, 1 ARROWBOARD 3 AWS, 4 C30, 1 BEACON	\$ 2,798
6.	2 MAN/TRAFFIC TRUCK CONTROL TRUCK /1 MAN/W ATTENUATOR TRUCK 2 LANES ONE DIRECTION PRICE INCLUDES 225 CONES, 2 ARROWBOARDS, 3 AWS, 4 C30, and 2 BEACONS	8HR SHIFT \$ 2,926
7.	FOR EACH ADDITIONAL LANE ADD	\$ 88
8.	FOR EACH ADDITIONAL MILE ADD	\$ 88
9.	ADDITIONAL RAMP CLOSURE ADD	\$ 150
10.	CITY STREET LANE CLOSURE 75 CONES, 3 AWS, 2 C30, 1ARROWBOARD	8HR SHIFT \$ 1,934

- 12. SHOULDER CLOSURES 8HR SHIFT \$ 1,934
 100 CONES, 3AWS, 3 SMALL SIGNS
- 13. FLAGMAN CLOSURE 2 MEN 8HR SHIFT \$ 1,934
- 14. ATTENUATOR TRUCK W/MAN EA 8HR SHIFT \$ 992
- 15. CMS UNIT RENTAL: TRAFFIC CONTROL SYSTEMS PARTIAL
 DAILY: \$200 EA WEEKLY: \$600 EA MONTHLY: \$1,000 EA
- 16. ARROWBOARD RENTAL
 DAILY: \$40 EA WEEKLY: \$125 EA MONTHLY: \$500 EA
- 17. DELIVERY/PICK UP EACH WAY EA EQUIPMENT \$ 100
- 18. ADDITIONAL FRWY DETOUR SIGNS WILL BE BILLED EACH PER DAY AT \$ 5
- 19. ATTENUATOR TRUCK
 DAILY: \$275 EA WEEKLY: \$1,100 EA MONTHLY: \$3,550 EA
 MILEAGE CHARGE: \$0.45

2 x 3 mon = 3,000
x 3 months = 10,650

ALLOW 1HR SET UP / 1 HR PICK UP:

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.
 NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

- A. OVERTIME WILL BE BILLED AT \$108 EACH MAN PER HOUR AFTER 8HRS SHIFT.
 DOUBLETIME WILL BE BILLED AT \$115 EACH MAN PER HOUR AFTER 12HR SHIFT.
- B. N/A
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
 CHARGE AFTER 30 DAYS.
- E. IF REQUIRED, ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN,
 ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT
 ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM
 CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY
 PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH.
 THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY
 CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 %
 OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE
 REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.

13,650