

Third Bidder

07-30-14 P02:07 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO
08-3401U4

BID AMOUNT
\$ 49,673,294.10

BID OPENING DATE
July 24, 2014

BIDDER'S NAME
USS Cal Builders Inc

DBE GOAL FROM CONTRACT, %
8 %

DBE PRIME CONTRACTOR CERTIFICATION¹
NA

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
73	Clearing		CGO Construction, Cert. No. 4483 3100 E Cedar St., Ontario, CA (909) 930-5501	593,000
28, 31, 50-53, 57, 140, 179-181, 185, 188, 189, 190, 192-198, 199	Fencing		Ace Fence Company, Cert. No. 34153 727 N Giandora Ave., La Puente, CA (626) 333-0727	1,298,985
78, 97, 98, 100-106	Paving		2nd tier contractor to Caltrans Engineering LMS Transport, Cert. No. 38327 3910 Wacker Dr. Mira Loma, CA 91752 (951) 819-3428	3,400,000
Total Claimed Participation				\$ 5,291,985
				10.65 %

IMPORTANT Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- 1 DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- 2 If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- 3 See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95818-7005


 Signature of Bidder

July 23, 2014 (714) 828-4882
 Date (Area Code) Tel. No.

Eric Othman, Secretary
 Person to Contact (Please Type or Print)

[Back To Query Form](#)

Search Returned 1 Records

Tue Mar 05 12:53:32 PST 2013

Query Criteria

Firm/DBA Name: C G O Construction Company

Firm Type: DBE

Firm ID	4483
Firm/DBA Name	C G O CONSTRUCTION COMPANY
Address Line1	3100 EAST CEDAR STREET #14
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cgoconst2@msn.com
Contact Name	CHARLES OJURI
Area Code	(909)
Phone Number	930-5581
Fax Area Code	(909)
Fax Phone Number	930-5503
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13, 14, 15, 16, 19, 30, 33, 36, 37, 54,
Districts	06, 07, 08, 09, 11, 12,
DBE NAICS	237310, 238120, 541490, 541618;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C5501 STEEL STRUCTURES, C5570 STEEL CRIB WALL, C8700 CONSULTANT, NON ENGINEERING,
Licenses A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

[Back To Query Form](#)


CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



December 15, 2009

REVISED on 6/8/2012

Ms. America Tang
APW Construction, Inc.
dba Ace Fence Company
727 N. Glendora Avenue
La Puente, CA 91744



**RE: DISADVANTAGED BUSINESS ENTERPRISE (DBE)
CERTIFICATION APPROVAL** File No. - 642

Dear Ms. Tang:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be certified as a **Disadvantaged Business Enterprise (DBE)** as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific areas of expertise that you have identified on the business service form for contracting opportunities:

<u>NAICS Codes</u>	<u>Description</u>
238990	All Other Specialty Trade Contractors
237310	Highway, Street, and Bridge Construction
237990	Other Heavy and Civil Engineering Construction

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the California Department of Transportation's website at www.dot.ca.gov/hq/bep/ and the City of Los Angeles DBE/MBE/WBE database at <http://bca.lacity.org>. Any additions and revisions must be submitted to the City of Los Angeles for review and approval.


After the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation update necessary prior to the expiration date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a DBE Declaration with supporting documentation, in the format, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the five-year certification has expired.

APW Construction, Inc.
dba Ace Fence Company
December 15, 2009
Page 2

Should you have any questions, please contact Kelly H. Kim at (213) 847-2644 or e-mail at kelly.kim@lacity.org.

Sincerely,

A handwritten signature in cursive script, appearing to read "Helmut Peindl".

HELMUT PEINDL, Certification Manager
Office of Contract Compliance
Bureau of Contract Administration

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

ACE FENCE COMPANY

727 N. GLENDORA AVENUE,
LA PUENTE, CA 91744

Owner: AMERICA TANG
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Contractors
237310 Highway, Street, and Bridge Construction

237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C0680 FENCING

C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

B General Building Contractor

C13 Fencing Contractor

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 34153



CUCP OFFICER

June 11, 2012

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

LMS TRANSPORT

3810 WACKER DRIVE
MIRA LOMA, CA 92880

Owner: ANTHONY STEEN

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 484110 General Freight Trucking, Local
- 493110 General Warehousing and Storage

488310 Port and Harbor Operations

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C9605 FLAT BED TRUCKING

C9774 TRUCKER

Licenses

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38327

James Salas
UCP OFFICER

January 7, 2013

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Date of Advertisement
Compliance News Monthly Trade Journal	June 10, 2014
Compliance News Daily Focus Journal	June 10, 2014
See Attachment 4 for copies of publications.	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Attachment 5.			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

USS Cal Builders included in the letters, advertisements and letter to recruitment agencies faxed information regarding options on how to obtain/view plans and specifications, requirements for the work and any additional technical assistance. Also the letters, advertisements and letters to recruitment agencies includes project information. All of these services were offered to the subcontractors and available upon request. Please see Attachment 2 for call logs.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, including supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

USS Cal Builders included in the letters, advertisements and letter to recruitment agencies faxed information regarding obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance. Also the letters, advertisements and letters to recruitment agencies includes project information. All of these services were offered to the subcontractors and available upon request. Please see Attachment 2 for call logs.

8. Include additional data to support a demonstration of good faith efforts.

USS Cal Builders utilized Compliance News, BidMail, and the Department of General Services to find DBEs subcontractors to participate in the contract. USS Cal was also signatory to Carpenters union who was also sent information regarding the project to get additional participation for the contract. USS has created its own database where we store certified forms information, such as contract information and minority status information. When there is a need for a subcontractor, USS always refers to this database to contact subcontractors for a quote.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814

Question 1.

Items of Work	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
Install Asphalt (97-105)	N	Y	\$17,595,454	35.42%
Barrier - Partial (199-204)	Y	Y	\$250,450	0.50%
Blasting (76, 77, 224)	N	Y	\$375,375	0.76%
CIDH (108, 224)	N	Y	\$152,700	0.31%
Clearing & Grubbing (73)	N	Y	\$593,000	1.19%
Coatings (141)	N	Y	\$136,355	0.27%
Structured Concrete (118, 119)	Y	Y	\$720,640	1.45%
Deck Overlay (65-67, 224)	N	Y	\$329,972	0.66%
Demo Bridge (71, 72)	N	Y	\$267,359	0.54%
Electrical (174, 211-221, 224)	N	Y	\$1,077,777	2.17%
Fencing (31, 52, 53, 57, 140, 179-181, 185, 186, 189, 190, 192-196, 198)	N	Y	\$931,851	1.88%
Jack & Bore (176-178)	N	Y	\$297,316	0.60%
Joint Seal (124-126)	Y	Y	\$30,765	0.06%
Landscape (18, 88-95)	N	Y	\$1,025,419	2.06%
Overhead Signing (111, 132, 133, 224)	N	Y	\$98,528	0.20%
Flatwork PCC (169-171, 175, 187)	Y	Y	\$359,000	0.72%
Piles (109, 110, 224)	N	Y	\$132,038	0.27%
Rebar (108, 127-130, 199-203, 224)	N	Y	\$1,609,188	3.24%
Slope Protection (54, 163-165, 168)	N	Y	\$218,470	0.44%
Scheduling (2)	Y	Y	\$75,000	0.15%
Signs (42,43, 59-60, 134-137)	N	Y	\$56,820	0.11%

Items of Work	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
Prestressing (112)	N	Y	\$69,100	0.14%
Striping (1, 5, 29, 30, 37-41, 58, 138, 139, 140)	N	Y	\$489,700	0.99%
Testing (Various Items)	N	Y	\$472,707	0.95%
Tiebacks (107, 131, 2)	Y	Y	\$349,968	0.70%
Underground Structures (115, 120, 121)	Y	Y	\$1,301,200	2.62%
V-Ditch/Lining (166, 167)	Y	Y	\$176,233	0.35%
SWPPP (13-17, 20)	Y	Y	\$22,200	0.04%

Question 2.

Names of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
A C DIKE CO	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
A CONE ZONE, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
A PLUS SIGNS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
A S CONTRACTORS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
A. M. CONSTRUCTION ENGINEERING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ABA	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ABRASIVE BLASTING SERVICE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ABSL CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ACCORD ENGINEERING, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ACCU CONSTRUCTION INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ACE FENCE COMPANY	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ADVANCED GEOSOLUTIONS, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ADVANTAGE DEMOLITION AND GRADING, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
AHTNA DESIGN-BUILD, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ALAMEDA CONSTRUCTION SERVICES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ALBERT WILSON & ASSOCIATES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ALERT-O-LITE, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ALISTO ENGINEERING GROUP, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ALL CITIES FENCE CO.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ALL-CAL DEMOLITION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
AMERICA PACIFIC CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
AMLAND CORP	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ANIL VERMA ASSOCIATES, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ANTONIO INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
APADANA ENGINEERING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
APPLECREST CONSTRUCTION AND DEMOLITION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ARCHULETA CONCRETE CONSTRUCTION COMPANY	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ARENEM CORPORATION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ASAP GENERAL ENGINEERING	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ASTRO CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
AUSTIN ENTERPRISE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
AUTOMATED SWITCHING & CONTROLS, INC - A	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
B. L. EQUIPMENT RENTAL AND SUPPLY	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BASE ARCHITECTURE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BASS ELECTRIC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BAY LINE CUTTING & CORING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BC SCHMIDT CONSTRUCTION, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BELMONT WEST, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BELMONTE'S CONCRETE SERVICE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BERG & ASSOCIATES, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BERT W SALAS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BESTONE CONSTRUCTION, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BIG JOHN'S CUSTOM POOLS AND SPAS	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BLANCO CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BONITA PIPELINE, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BORG FENCE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BRAHMA ENGINEERING, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BRAVO PACIFIC, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BURKE CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
BWW & COMPANY	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
C & L DRILLING CO	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014

Names of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
C G O CONSTRUCTION COMPANY	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
C L LANDSCAPING INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
C2PM	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CAL FRAN ENGINEERING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CAL-CON PUMPING LLC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CALI CONCRETE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CALIFORNIA PROFESSIONAL ELECTRICAL ENG	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CD MONTGOMERY INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CE GREEN INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CECILIA'S SAFETY SERVICE, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CENTURY DIVERSIFIED, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CGR DEVELOPMENT	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CIVILEARTH	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CLEANING CENTER	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CMC TRAFFIC CONTROL SPECIALIST	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CODE PRECAST PRODUCTS, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
COLEMAN CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
COLTRANE FIRE PROTECTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
COMBINED EFFORT INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CONCEPTS CPM, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CONSTRUCTION CONSULTANT SERVICES, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CONSTRUCTION INSPECTION SPECIALISTS	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CONTECH CONCRETE TECHNIQUES, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CONTERA CONSTRUCTION CORP.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CONTRACTOR SERVICES GROUP, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
COOKS AND SON INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
COOPER ZIETZ ENGINEERS, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CORNERSTONE ENGINEERING	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CORNERSTONE TRANSPORTATION CONSULTI	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CPO ENTERPRISES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CREBIVE ENGINEERING INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CT CONCRETE CUTTING INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CTEKK	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
CTI ENVIRONMENTAL, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
D C CONSTRUCTION MANAGEMENT SERVICES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DEANA'S EQUIPMENT RENTAL CO.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DEENSGROUP CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DELTECH ENGINEERING, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DEXTEROUS CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DISABLED AMERICAN VETERAN ENTERPRISES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DIVERSIFIED LANDSCAPE CO.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DLN ENTERPRISE INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DM CONTRACTING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DOD CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DOMINGUEZ CONSTRUCTION COMPANY, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DREAMBUILDER CONSTRUCTION CORP	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
DYNAGUARD	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
E E ELECTRIC, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
E. M. OIL TRANSPORT, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
EAGLE ENGINEERING & DEVELOPMENT, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
EAGLE ENGINEERING AND CONSTRUCTION, IN	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
EARTHTEK BUILDERS	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
EAST BAY SIGN CO., INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
EDISON CONSTRUCTION, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014

Names of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
EL CAMINO CONSTRUCTION & ENGINEERING C	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ELITE COMPANIES US, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ERJ ENGINEERING CONSULTANTS	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
EXARO TECHNOLOGIES CORPORATION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
EXBON DEVELOPMENT, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
EXCEL WELDING COMPANY	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FALCON ENGINEERING SERVICES INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FINE GRADE EQUIPMENT, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FIRST RESPONDER FIRE PROTECTION CORP.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FLORES CONSTRUCTION, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FORCE 1 & ASSOCIATES, INC. DBA EXACT DOC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FORCE TRAFFIC CONTROL, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FORSTER COMPANY, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FOUNTAINHEAD CONSULTING CORP	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FRANCIES ELECTRIC, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FRANK ZABEL TRUCKING CO.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
FRYE PLUMBING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
G & F CONCRETE CUTTING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
G & M BACKHOE SERVICE, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
G2 CONSTRUCTION INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GARCON CONSTRUCTION, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GATES ENTERPRISES, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GEMS ENVIRONMENTAL MANAGEMENT SERVI	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GEN CON ENVIRO SVC GROUP	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GENCE CORPORATION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GEO - CAL, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GEOBASE, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GERONIMO CONCRETE, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GLOBAL BUSINESS SOLUTIONS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GOLDEN SUN CONSTRUCTION, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GONZALES, SUAREZ & ASSOCIATES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GRANITEX CONSTRUCTION, CO, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
GREEN TOTAL SOLUTIONS, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
H & H INDUSTRIES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
HARRY H. JOH CONSTRUCTION INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
HER-CON CONSTRUCTION SERVICES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
HOFER CORPORATION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
HYM ENGINEERING, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ICANNCM	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
IN-LINE FENCE AND RAIL CO., INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
INNOVATIVE CONSTRUCTION CONSULTING SE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
INTERIOR DEMOLITION INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
INTERNATIONAL ENVIRONMENTAL CORP.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
INTERWEST PACIFIC, LTD.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
IPI CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
J E M A CONSTRUCTION, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
J FRANCIS CO	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
J N A BUILDERS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
J. L. PATTERSON & ASSOCIATES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
J. M. DIAZ, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
JAMES TRANSPORTATION GROUP LLC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
JESMAR CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
JF ENGINEERING	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
JJC PROJECT MANAGEMENT GROUP INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014

Names of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
JND THOMAS COMPANY, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
JOHN SARMIENTO & ASSOCIATES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
JORDAN FIRE PROTECTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
K & G CONCRETE INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
K R C SAFETY CO. INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
KAL KRISHNAN CONSULTING SERVICES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAI	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
KELAGOON CONSTRUCTION MANAGEMENT &	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
KERN COUNTY CUSTOM CONCRETE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
KRS CONSTRUCTION INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
L & L BRIDGES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
L C PAVING & SEALING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
L H ENGINEERING CO.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
LA FIRMA INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
LANDAVAZO BROTHERS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
LEGEND FENCE CORPORATION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
LENNOVA	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
LIGHTCYCLE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
LMN CONCRETE & GRINDING	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
LNA CONCRETE STRUCTURES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
LOVEX GENERAL ENGINEERING CORPORATIO	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
LUCAS BUILDERS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
M3 SERVICES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MAD STEEL INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MARRS SERVICES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MASCORRO CONCRETE CONSTRUCTION, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MAX OUT INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MC CULLOUGH CONSTRUCTION INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MCC EQUIPMENT RENTALS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MCLAUGHLIN AIR CONDITIONING CO.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MEHTA MECHANICAL CO., INC. DBA MMC INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
METCO	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MGE ENGINEERING INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MINDSEED CORPORATION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MJK CONSTRUCTION, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MLS CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MOJAM INCORPORATED	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MORALES CONTRACTING SERVICES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MORELLO CONCRETE CONSTRUCTION, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
MORGNER CONSTRUCTION MANAGEMENT	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
N B G CONSTRUCTION SERVICES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
NEW LEGACY DEVELOPMENT CORP	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
Newland Entities, Inc	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
NISH-KO INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
NOR-CAL PUMP & WELL DRILLING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
NORIEGA PIPELINE, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
NRG BUILDING AND CONSULTING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
OLYMPIC ENGINEERING CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ORTIZ ASPHALT PAVING, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
OST TRUCKS AND CRANES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
OSTOVANI & ASSOCIATES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
OZZCORP INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
PACIFICA CONTRACTING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
PACRIM ENGINEERING, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014

Names of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
PARAMOUNT FIRE SYSTEMS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
PELESA INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
PETIL CONSTRUCTION & ENGINEERING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
PHOENIX ELECTRIC COMPANY	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
POWER GRADE, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
PRE-CON PRODUCTS LTD.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
PROFESSIONAL CONCRETE SAWING INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
PSC ASSOCIATES, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
QUALITY ERECTORS & CONSTRUCTION, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
R & Z CONSTRUCTION, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
R Y RODRIGUEZ, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
R. DUGAN CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
R. E. SERRANO INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
RAIL SURVEYORS AND ENGINEERS, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
RAMCO GENERAL ENGINEERING CONTRACTO	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
RBT ELECTRIC, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
RD CONSTRUCTION GENERAL ENGINEERING I	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
REVA MURPHY ASSOCIATES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
RIO JORDAN CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ROBERT'S BACKHOE SERVICE, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ROCK STRUCTURES CONSTRUCTION COMPAN	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ROMEJAN, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
ROYAL TRUCKING/ MAINTENANCE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
S C ENVIRONMENTAL, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SAFEPROBE, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SAFEWORK, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SAMPO ENGINEERING, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SAMROD CORPORATION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SARAKKI ASSOCIATES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SCIENCE OF CLEANING INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SERNA ENGINEERING	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SHARMA CONTRACTORS, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SIERRA MOUNTAIN CONSTRUCTION INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SIGNS PORTAL	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SIMPLEX CONSTRUCTION MANAGEMENT, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SO CAL TREE CARE, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SO. CAL TRAFFIC INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SOLIS GROUP, THE	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SOUTHWEST SPECIALTIES, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SOUZA CONSTRUCTION INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
STATEWIDE STRIPES, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
STRIVE CONCRETE CUTTING, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SUMMIT ASSOCIATES	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SUPER SEAL & STRIPE, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SUPERIOR FIRE, INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
SUULUTAAQ, INC - ALASKA NATIVE CORP	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
TEC MANAGEMENT CONSULTANTS INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
TEEHEE ENGINEERING INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
TEZA DESIGN	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
THE BEST MERIT CO., INC.	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
THE MOSS COMPANY	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
THIER PR	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
THREE STAR CONSTRUCTION	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014
TNT INDUSTRIAL CONTRACTORS, INC	6/12/2014 Fax and Email	See attached solicitation letter.	Phone 6/17/2014

Names of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates	
TOM'S METAL SPECIALISTS, INC.	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
TOWNSEND MANAGEMENT INC	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
TRAFFIC LOOPS CRACKFILLING, INC	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
TRANSTAR PIPELINE, INC	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
TRI-COUNTY DRILLING, INC	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
TRUE CHAMPIONS INC.	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
TRUTEC ENGINEERING, INC	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
TWO BROTHERS CONSTRUCTION CO.	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
U.S. CONCRETE CONSTRUCTION, INC	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
UDBE STEEL	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
ULTIMATE MAINTENANCE SERVICES, INC.	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
UNITED TRAFFIC SERVICES & SUPPLY, INC.	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
UNLIMITED ENERGY SOLAR SOLUTIONS, INC.	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
USK MANUFACTURING, INC.	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
V A P CONSTRUCTION INC	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
VASQUEZ COMPANY, THE	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
VELASCO AIR, INC.	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
VERTICAL CONSTRUCTORS, INC.	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
WALLACE STRUCTURES	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
WAY SERVICE COMPANY	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
WOMEN EMPOWERED BUSINESS ENTERPRISE	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014
XING, INC	6/12/2014 Fax and Email	See atached solicitation letter.	Phone	6/17/2014



INVITATION TO BID

June 12, 2014

TO: %{contractor}
 Attention: %{contact}
 %{street1}, %{street2}, %{city}, %{state} %{postal_code}
 Phone: %{phone} Fax: %{fax}

Uss Cal Builders, Inc is requesting subcontractor proposals on the project listed below. We are also seriously seeking certified UDBE, DVBE, DBE, MBE, WBE, SBE subcontractors and/or suppliers to provide us with proposals. If requested, USS Cal Builders can assist UDBE, DVBE, DBE, MBE, WBE, SBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. also if requested, USS Cal can assist UDBE, DVBE, DBE, MBE, WBE, SBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

Project Name:	08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE JUNCTION OF ROUTE 15 AND ON ROUTE 2 FROM 0.1 MILE NORTH OF WILD HORSE CANYON ROAD TO ROUTE 138
Project Location:	PHELAN ROAD, PHELAN, CA 92371
Bid Due Date and Time:	July 03, 2014; 02:00 pm
Estimator's Address:	8051 Main Street, Stanton, CA 90680
Estimator's Phone / Fax / Email:	(714) 828-4882 Ext. 3 / (714) 503-6805 / bidding@usscalbuilders.com
Estimator for Project	James Black

Comments / Scope including but not limited to:

The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WOAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channellizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe(Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Pervious Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-in/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-in-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-in-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-in-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign - One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class B), Minor Concrete (Gutter), Minor Concrete

(Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

How to obtain plans:

- To obtain plans, specifications, or any other documents requisite for bidding or have any questions on this project please contact «estimator» at 714-828-4882 Ext. 3.
- To view plans online please verify that the company is on the Prequalified Bidder's List with USS Cal Builders. Contact Veronica Lepe (veronica@usscalbuilders.com) to receive the invitation link.
- You can view our projects out to bid and where to obtain plans/specifications on our website at usscalbuilders.com in the bidding department section.
- Please take note that Uss Cal Builders, Inc. personally will not be posting or uploading plans or specifications to BidMail.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

***Please make sure your company is prequalified with Uss Cal Builders prior to the bid date of the project. the prequalification forms are available on our website at usscalbuilders.com, and can be faxed to 714-503-6805. ***

Please indicate below if you will be providing Uss Cal Builders, Inc. with a proposal on this project and fax your response to (714) 503-6805.

Bidding?

Yes No

Project name: 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE JUNCTION OF ROUTE 15 AND ON ROUTE 2 FROM 0.1 MILE NORTH OF WILD HORSE CANYON ROAD TO ROUTE 138

USS Cal fax date: July 28, 2014

Contractor invited name: %(contractor)

Invitation to Bid updated May 7, 2013

Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE INTERSECTION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: ??? Trade Description: Environmental: Remediation, EIR							
C & L DRILLING CO	Carla White	LA HABRA	CA	(562) 691-3533	(562) 690-0264	cldrilling@aol.com	Success, Jun-12 10:03
TOM'S METAL SPECIALISTS, INC.	?	SAN FRANCISCO	CA	(415) 822-7971	(415) 822-7991	tomsmetal@yahoo.com	Success, Jun-12 10:03
XING, INC	?	SAN DIEGO	CA	(858) 412-9842	(858) 876-1950		Success, Jun-12 10:03
SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUND	SAN MARCOS	CA	(858) 720-0179	(858) 793-4495	cecilia@socaltraffic.net	Success, Jun-12 10:03
SAMPO ENGINEERING, INC.	?	ENCINITAS	CA	(760) 436-0660	(760) 436-0659	info@sampoengineering.com	Success, Jun-12 10:03
TOWNSEND MANAGEMENT INC	?	SAN FRANCISCO	CA	(415) 285-9009	(415) 285-9011	info@tmi-cm.com	Success, Jun-12 10:03
CENTURY DIVERSIFIED, INC	RODRIGO T. GARCIA	PASADENA	CA	(626) 585-0966	(626) 585-1598	rgarcia@cdi-engr.com	Pending, Jun-12 10:03
BRAVO PACIFIC, INC.	Edward Marmolejo	YUCAIPA	CA	(909) 915-8391	(909) 790-1637	bravopacific@hotmail.com	Pending, Jun-12 10:03
NEW LEGACY DEVELOPMENT CORP	?	FONTANA	CA	(951) 992-6903	(909) 428-7856	jc8020@msn.com	Success, Jun-12 10:03
BELMONT WEST, INC	?	CARLSBAD	CA	(619) 507-7875	(619) 330-2004	info@belmontwest.com	Success, Jun-12 10:03
FLORES CONSTRUCTION, INC.	EMERIO FLORES	WEST COVINA	CA	(909) 322-9240	(909) 597-8100	garzy3@yahoo.com	Success, Jun-12 10:03
MORELLO CONCRETE CONSTRUCTION, INC	CYNTHIA A. MORELLO	SANTEE	CA	(619) 596-5400	(619) 596-3269	cindymorello@yahoo.com	Success, Jun-12 10:03
ULTIMATE MAINTENANCE SERVICES, INC.	?	LAWDALE	CA	(310) 542-1474	(310) 542-0073	ult@aol.com	Pending, Jun-12 10:03
BASE ARCHITECTURE	Michael H. Anderson	LOS ANGELES	CA	(310) 988-1080	(310) 988-1085	michael@base-architecture.com	Success, Jun-12 10:03
INNOVATIVE CONSTRUCTION CONSULTING SERVI	SEAN GILL	CORONA	CA	(951) 532-6483		sgill@iccsinc.net	Pending, Jun-12 10:03
QUALITY ERECTORS & CONSTRUCTION, INC.	null JESSE ESQUIVEL	BENICIA	CA	(707) 746-4198	(707) 751-3962		Success, Jun-12 10:03
GEO - CAL, INC	Ileana Viscal	SAN BERNADINO	CA	(909) 880-1146	(909) 880-1557		Success, Jun-12 10:03
PARAMOUNT FIRE SYSTEMS, INC.	JAMES CHENEY	LAKESIDE	CA	(619) 562-6247	(619) 562-6273	jamesc@paramountfire.com	Pending, Jun-12 10:03
GATES ENTERPRISES, INC	JOE GATES	SANTA ANA	CA	(714) 382-6707	(714) 382-6708	jgates.gel@gmail.com	Success, Jun-12 10:06
SCIENCE OF CLEANING INC	MARIA ISABEL GARCIA	ELK GROVE	CA	(916) 383-8961	(916) 379-9771	scienceofcleaning@yahoo.com	Success, Jun-12 10:03
TRANSTAR PIPELINE, INC	John Brito	SAN DIEGO	CA	(858) 453-0744	(858) 453-0745	john@transtarpipeline.com	Success, Jun-12 10:03
DM CONTRACTING, INC.	?	COLTON	CA	(909) 824-7071	(909) 824-1547	dmcontractinginc83@yahoo.com	Success, Jun-12 10:03
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAF	KAREN JOHNSTON	CLOVIS	CA	(559) 299-2899		karen@imaginationmetals.com	Pending, Jun-12 10:03
APADANA ENGINEERING, INC.	SOPIDA SIADAT	SAN FRANCISCO	CA	(415) 859-5915	(415) 859-5935	apadana1@sbcglobal.net; sopida@sbcglobal.net	Success, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 130 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE INTERSECTION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
J. L. PATTERSON & ASSOCIATES, INC.	JACQUELINE PATTERSON	ORANGE	CA	(714) 835-6355	(714) 835-6671	JL.patterson@JLpatterson.com	Success, Jun-12 10:03
DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	WILDOMAR	CA	(951) 245-1686	(951) 245-1847	dbe@diversifiedlandscape.com	Success, Jun-12 10:03
GREEN TOTAL SOLUTIONS, INC	HECTOR LIZARRAGA	SAN DIEGO	CA	(858) 688-9718	(858) 228-1763	hectorl@greentotalsolutions.com	Success, Jun-12 10:03
CONSTRUCTION CONSULTANT SERVICES, INC.	Diana Cesenas	LONG BEACH	CA	(562) 208-4779	(562) 439-2024	dcesenas@ccs-corp.net	Pending, Jun-12 10:03
THREE STAR CONSTRUCTION	?	COMPTON	CA	(310) 632-5388	(310) 632-6551	rod@consultingwest.com	Success, Jun-12 10:03
BERG & ASSOCIATES, INC	Deborah Berg	SAN PEDRO	CA	(310) 548-9292	(310) 548-9195	deborah@bergcm.com	Success, Jun-12 10:03
CONSTRUCTION INSPECTION SPECIALISTS	HARRY STEVEN CLARK	WINDSOR	CA	(707) 838-1679	(707) 838-1689	steve@cisinspects.com	Success, Jun-12 10:03
B. L. EQUIPMENT RENTAL AND SUPPLY	BETTY LEA	VISALIA	CA	(559) 805-3656	(559) 625-5786	blequipment@aol.com	Success, Jun-12 10:03
L & L BRIDGES	LEVI GURULE	SEBASTOPOL	CA	(707) 478-6205	(509) 559-7300	levigurule@comcast.net	Success, Jun-12 10:03
C G O CONSTRUCTION COMPANY	CHARLES OJURI	ONTARIO	CA	(909) 930-5581	(909) 930-5503	cgoconst2@msn.com	Success, Jun-12 10:03
RAMCO GENERAL ENGINEERING CONTRACTOR	EMILIO RAMIREZ	AGUA DULCE	CA	(818) 272-4221	(661) 268-7353	ramco@socal.rr.com	Success, Jun-12 10:03
COMBINED EFFORT INC	CHERYL BRANDT	JAMESTOWN	CA	(800) 728-1100	(800) 831-1786	cbrandt@combined-effort.us	Pending, Jun-12 10:03
ROMEJAN, INC.	ALEJANDRO ROMERO	LOS ANGELES	CA	(323) 336-2221	(323) 998-7576	aromero@romejan.com	Success, Jun-12 10:03
CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	WEST SACRAMENTO	CA	(916) 371-7303	(866) 368-6646	shell@cs-g-web.com	Success, Jun-12 10:03
BORG FENCE	JULIE BORG	LIVERMORE	CA	(925) 455-9620	(925) 455-9626	julieborg@borgfence.com	Pending, Jun-12 10:03
WALLACE STRUCTURES	ERIC WALLACE	HYDESVILLE	CA	(707) 834-4992	(707) 768-3386	wallacestr@aol.com	Success, Jun-12 10:03
HOFER CORPORATION	SCOTT HOFER	SAN DIEGO	CA	(619) 661-6053	(619) 661-8054	hofercorp@yahoo.com	Success, Jun-12 10:03
EL CAMINO CONSTRUCTION & ENGINEERING COR	MIGUEL GUJARDO	LONG BEACH	CA	(562) 983-8811	(562) 983-8817	miguel@elcaminoconeng.com	Success, Jun-12 10:03
SIGNS PORTAL	DAVID A. ROBLES	PACOIMA	CA	(213) 389-9241	(818) 686-1501	signsportal@sbcglobal.net	Success, Jun-12 10:03
UNLIMITED ENERGY SOLAR SOLUTIONS, INC.	VERNICE CREESE	FRESNO	CA	(559) 486-2266	(559) 456-2395	vcreese@unlimited-energy.com	Success, Jun-12 10:03
WOMEN EMPOWERED BUSINESS ENTERPRISE	RECHIMA DEAN	BAKERSFIELD	CA	(661) 444-5140	(661) 215-5117	rechima.dean@yahoo.com	Success, Jun-12 10:03
DISABLED AMERICAN VETERAN ENTERPRISES TR	?	TULARE	CA	(559) 213-8773		jpsconsteng@gmail.com	Pending, Jun-12 10:03
JF ENGINEERING	JOSEPH FLORES	POMONA	CA	(909) 622-9333	(909) 622-9330	jflores@jfengineering.com	Success, Jun-12 10:03
OZZCORP INC	WILLIAM JAUREGUL	BISHOP	CA	(760) 975-6309	(760) 258-1699	will@ozzcorpinc.com	Success, Jun-12 10:03
AHTNA DESIGN-BUILD, INC	CRAIG O'ROURKE	IRVINE	CA	(714) 824-3471	(714) 824-3474	corourke@ahtna.net	Pending, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE INTERSECTION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: ??? Trade Description: Environmental: Remediation, EIR							
TEC MANAGEMENT CONSULTANTS INC	TIMOTHY COFFEY	INGLEWOOD	CA	(800) 509-1542	(800) 601-1647	tcoffey@teccm.com	Pending, Jun-12 10:03
OSTOVANI & ASSOCIATES, INC.	?	LA HABRA	CA	(562) 691-1426	(562) 691-9831		Failed, Jun-12 10:03
FORSTER COMPANY, INC.	Linda Forster	LOS ANGELES	CA	(323) 589-0217	(323) 569-0200	linda@forsterco.com	Pending, Jun-12 10:03
SIMPLEX CONSTRUCTION MANAGEMENT, INC.	Rajesh Soneja	ANAHEIM	CA	(714) 575-1148	(714) 575-1149	rsoneja@simplex-cm.com	Pending, Jun-12 10:03
GONZALES, SUAREZ & ASSOCIATES, INC.	Dionicio Dee Gonzale	ONTARIO	CA	(909) 988-3090	(909) 988-8707	dgonzales@gsaeng.com	Success, Jun-12 10:03
E E ELECTRIC, INC	Henry Escajeda	FONTANA	CA	(909) 829-7818	(909) 829-0118	henry@ee-electric.net	Success, Jun-12 10:03
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Dora Pina	CITY OF INDUSTRY	CA	(626) 961-5736	(818) 961-4746	Dora@unitedtraffic.net	Pending, Jun-12 10:03
CPO ENTERPRISES, INC.	CHRISTINE OLIVAS	COVINA	CA	(626) 967-4300	(626) 967-4303	cpoenterprisesinc@gmail.com	Success, Jun-12 10:03
SAFEPROBE, INC.	Efren R. Abratique	LOS ANGELES	CA	(213) 251-5960	(213) 258-5966	efren_a@abratique.com	Pending, Jun-12 10:03
DLN ENTERPRISE INC	?	PALOS VERDES PENINSULA	CA	(877) 342-3472	(310) 541-6993	dnconcrete@aol.com	Pending, Jun-12 10:03
TEEHEE ENGINEERING INC	DEBORAH HAMILTON	OCEANSIDE	CA	(760) 967-1412	(760) 967-1418	dhamilton@teeheeengineering.com	Success, Jun-12 10:03
ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	SAN BERNARDINO	CA	(951) 966-7060	(760) 995-4443	bruceortiz@aol.com	Success, Jun-12 10:03
USK MANUFACTURING, INC.	?	UNION CITY	CA	(510) 471-7555	(510) 471-7554	main@uskmfg.com	Success, Jun-12 10:03
INTERNATIONAL ENVIRONMENTAL CORP.	raul HENRY CESPEDES	ARLETA	CA	(818) 892-9341	(818) 997-0938	amineros@iectrees.com	Success, Jun-12 10:03
D C CONSTRUCTION MANAGEMENT SERVICES	David Chua	MALIBU	CA	(310) 317-1500	(310) 317-0443	dchua@dccmservices.com	Success, Jun-12 10:03
FALCON ENGINEERING SERVICES INC.	Fagila Maha	CORONA	CA	(951) 768-9419	(951) 278-2808	mfaqih@falcon58.com	Pending, Jun-12 10:03
GLOBAL BUSINESS SOLUTIONS, INC.	Johnnie Ft. Carlin	COSTA MESA	CA	(408) 390-4710	(714) 276-8488		Success, Jun-12 10:03
FOUNTAINHEAD CONSULTING CORP	IVAN BENAVIDEZ	ROLLING HILLS ESTATE	CA	(909) 512-2815		ivanjr@cox.net	Pending, Jun-12 10:03
ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUC	?	CHINO	CA	(909) 746-8066	(909) 591-4589	rita@aramexgroupinc.com	Success, Jun-12 10:03
PROFESSIONAL CONCRETE SAWING INC.	DAVID SCOTT	MERCED	CA	(209) 722-2226	(209) 722-2227		Success, Jun-12 10:03
SOUTHWEST SPECIALTIES, INC.	GERALD SAMUEL SMITH	LAKESIDE	CA	(619) 258-9944	(619) 258-9946	stephanie@southwestsp.com	Success, Jun-12 10:03
ALERT-O-LITE, INC	DEBBIE HUNSAKER	FRESNO	CA	(559) 453-2474	(559) 453-3250	debbieh@alertolite.com	Success, Jun-12 10:03
THE MOSS COMPANY	Lisa Moss	HUNTINGTON BEACH	CA	(714) 899-9509	(714) 899-9510		Success, Jun-12 10:03
MARRS SERVICES, INC.	Rubin Chaudhary	FULLERTON	CA	(714) 213-8650	(714) 213-8657	rubina@marrsservices.com	Pending, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE SIGNITION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: ??? Trade Description: Environmental: Remediation, EIR							
S C ENVIRONMENTAL, INC.	Sergio Cuevas	ONTARIO	CA	(909) 947-4859	(909) 947-6640	scenv@verizon.net	Pending, Jun-12 10:03
SARAKKI ASSOCIATES	Venu Sarakki	IRVINE	CA	(949) 851-3000	(949) 851-3055		Failed, Jun-12 10:03
SOLIS GROUP, THE	Anna Solis	PASADENA	CA	(626) 685-6889	(626) 685-6985	anna@thesolisgroup.com	Success, Jun-12 10:03
VERTICAL CONSTRUCTORS, INC.	Dena Bym Burke	SANTA FE SPRINGS	CA	(714) 221-7170	(714) 221-7171	bryn@vertical-constructors.com	Success, Jun-12 10:03
WAY SERVICE COMPANY	Steve Martinez	CHERRY VALLEY	CA	(951) 845-3233	(951) 845-1736	steve@wsiconstruction.com	Success, Jun-12 10:03
ABA	?	SAN FRANCISCO	CA	(415) 661-8486	(415) 664-1858	nahlaawad@sbcglobal.net	Pending, Jun-12 10:03
ACCU CONSTRUCTION INC	?	SANTA ANA	CA	(714) 641-4730	(714) 641-4704	accu@accuconst.com	Success, Jun-12 10:03
ALISTO ENGINEERING GROUP, INC	?	WALNUT CREEK	CA	(925) 279-5000	(925) 279-5001	asevilla@allsto.com	Pending, Jun-12 10:03
ANTHONIO INC.	?	OAKLAND	CA	(510) 886-1242	(510) 886-1243	logbeide@aoa-inc.com	Success, Jun-12 10:03
ASTRO CONSTRUCTION	?	RICHMOND	CA	(510) 685-4161	(510) 578-1305	astroconst@sbcglobal.net	Success, Jun-12 10:03
BASS ELECTRIC	?	SOUTH SAN FRANCISCO	CA	(415) 295-1600	(650) 869-3509		Success, Jun-12 10:03
BC SCHMIDT CONSTRUCTION, INC.	?	WILLIAMS	CA	(530) 473-5423	(530) 473-2749	carrie@hangarbuilders.com	Success, Jun-12 10:03
BURKE CONSTRUCTION	?	SHINGLE SPRINGS	CA	(530) 676-1009	(530) 672-2411	burkebid@gmail.com	Success, Jun-12 10:03
CAL FRAN ENGINEERING, INC.	?	SIMI VALLEY	CA	(805) 579-9173	(805) 579-8211	sharon@calfran.net	Success, Jun-12 10:03
CAL-CON PUMPING LLC	?	SAN FRANCISCO	CA	(415) 401-9838	(415) 401-7664	jb.calcon@mac.com	Success, Jun-12 10:03
CALIFORNIA PROFESSIONAL ELECTRICAL ENGIN	?	LA PUENTE	CA	(626) 810-1338	(626) 810-1322	van@cpengineeringinc.com	Pending, Jun-12 10:03
CD MONTGOMERY INC.	?	SEAL BEACH	CA	(562) 826-2983	(562) 296-5125	cmontgomery@cdmiconstruction.com	Pending, Jun-12 10:03
CECILIA'S SAFETY SERVICE, INC.	?	SOLANA BEACH	CA	(858) 793-4465	(858) 793-4495	cecilias@pacbell.net	Success, Jun-12 10:03
CGR DEVELOPMENT	?	LOS ANGELES	CA	(323) 662-3222	(323) 662-3262	cgrdev@sbcglobal.net	Success, Jun-12 10:03
CODE PRECAST PRODUCTS, INC	?	SHAFTER	CA	(661) 746-0466	(661) 746-3716	abran@codeprecast.com	Success, Jun-12 10:03
COLTRANE FIRE PROTECTION	?	SANTEE	CA	(619) 596-0737	(619) 749-7691	coltranefire@yahoo.com	Success, Jun-12 10:03
CONCEPTS CPM, INC.	?	REDONDO BEACH	CA	(310) 308-9222		normaapoian@gmail.com	Pending, Jun-12 10:03
CORNERSTONE TRANSPORTATION CONSULTING, I	?	SAN FRANCISCO	CA	(415) 705-7800	(415) 705-7801	mbanas@cornerstoneconclium.com	Success, Jun-12 10:03
CTEKK	?	GARDEN GROVE	CA	(714) 899-2259	(714) 899-2279		Success, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE INTERSECTION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
DEANA'S EQUIPMENT RENTAL CO.	?	PALMDALE	CA	(805) 732-7575		jagchic@aol.com	Pending, Jun-12 10:03
DOD CONSTRUCTION	?	BAKERSFIELD	CA	(661) 366-8000	(661) 366-8001		Success, Jun-12 10:03
DYNAGUARD	?	ORANGE	CA	(714) 771-7411	(714) 771-7468	dynaguard1@aol.com	Success, Jun-12 10:03
EAST BAY SIGN CO., INC.	?	SAN FRANCISCO	CA	(415) 431-8882	(415) 431-9053	christina@bordendecal.com	Success, Jun-12 10:03
FORCE TRAFFIC CONTROL, INC.	?	EXETER	CA	(559) 594-1062	(559) 594-1056	forcetraffic@earthlink.net	Success, Jun-12 10:03
G & M BACKHOE SERVICE, INC	?	CHINO	CA	(909) 464-1417	(909) 465-1936	gandmchino@verizon.net	Pending, Jun-12 10:03
GEOBASE, INC	?	LAGUNA HILLS	CA	(949) 588-3744	(949) 588-3746	geobase@geobase.com	Pending, Jun-12 10:03
HYM ENGINEERING, INC	?	BUENA PARK	CA	(714) 523-2372	(562) 249-6609	ajeon@hymengineering.com	Success, Jun-12 10:03
J FRANCIS CO	?	RIVERSIDE	CA	(951) 776-9100	(951) 776-9174	diana@franciscompany.com	Pending, Jun-12 10:03
JAMES TRANSPORTATION GROUP LLC	?	FOLSOM	CA	(916) 608-4900	(916) 608-4990		Failed, Jun-12 10:03
LOVEX GENERAL ENGINEERING CORPORATION	?	WRIGHTWOOD	CA	(760) 249-5428	(760) 249-6616	lovetexcavating@earthlink.net	Success, Jun-12 10:03
MGE ENGINEERING INC	?	SACRAMENTO	CA	(916) 421-1000	(916) 421-1002	fhuang@mgeeng.com	Success, Jun-12 10:03
MINDSEED CORPORATION	?	OAKLAND	CA	(510) 957-1240	(510) 957-1241	mindseed@pacbell.net	Pending, Jun-12 10:03
PETIL CONSTRUCTION & ENGINEERING, INC.	?	NATIONAL CITY	CA	(619) 982-8389	(619) 482-1493	info@petil-pce.com	Success, Jun-12 10:03
PSC ASSOCIATES, INC	?	SAN FRANCISCO	CA	(415) 330-8100	(415) 330-6363	pscscfa@aol.com	Success, Jun-12 10:03
R & Z CONSTRUCTION, INC	?	SAN DIEGO	CA	(858) 583-1691	(858) 432-4167	mzk@cox.net	Pending, Jun-12 10:03
RBT ELECTRIC, INC.	?	EAST IRVINE	CA	(800) 661-5006		ryan@rbt-electric.com	Success, Jun-12 10:03
REVA MURPHY ASSOCIATES	?	OAKLAND	CA	(510) 430-8818	(510) 430-8828	reva@revamurphyassociates.com	Pending, Jun-12 10:03
ROYAL TRUCKING/ MAINTENANCE	?	OAKLAND	CA	(510) 632-2895	(510) 632-2895		Failed, Jun-12 10:03
DEXTEROUS CONSTRUCTION	DEXTER SMITH	LOS ANGELES	CA	(323) 290-1100	(323) 290-1199	dextersconstruction2@hotmail.com	Success, Jun-12 10:03
THE BEST MERIT CO., INC.	?	PARAMOUNT	CA	(562) 634-5212	(562) 633-1834		Failed, Jun-12 10:03
PACRIM ENGINEERING, INC	?	ANAHEIM	CA	(714) 683-0471	(714) 683-0460	pflu@sepuivedaconst.com	Pending, Jun-12 10:03
BONITA PIPELINE, INC	?	NATIONAL CITY	CA	(619) 434-9801	(619) 434-9802	frank@bonitapipeline.com	Success, Jun-12 10:03
ERJ ENGINEERING CONSULTANTS	Levi Javier	CERRITOS	CA	(562) 865-2200	(562) 865-2210	erjengineering@hotmail.com	Success, Jun-12 10:03
AUTOMATED SWITCHING & CONTROLS, INC - A	Marie Reddix	DUARTE	CA	(626) 969-8441	(626) 989-8741	asci@dslextrme.com	Pending, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE INTERSECTION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: ??? Trade Description: Environmental: Remediation, EIR							
G2 CONSTRUCTION INC.	JOHN ALVARADO	GARDEN GROVE	CA	(714) 448-8080		Jalvarado@g2construction.com	Pending, Jun-12 10:03
SUMMIT ASSOCIATES	?	CONCORD	CA	(925) 363-5560	(925) 363-5511	ken.rice@summitcm.com	Success, Jun-12 10:03
TEZA DESIGN	?	SAN DIEGO	CA	(619) 955-6834	(619) 209-7798	sam@teza-design.com	Success, Jun-12 10:03
LA FIRMA INC.	?	NIPOMO	CA	(805) 748-8576	(805) 929-0501	estimating@theswppfirm.com	Success, Jun-12 10:03
J. M. DIAZ, INC.	Juan M. Diaz	CITY OF INDUSTRY	CA	(626) 820-1137	(626) 820-1136	lmdiaz@jmdiaz.com	Success, Jun-12 10:03
EXARO TECHNOLOGIES CORPORATION	HECTOR DOMINGUEZ	BURLINGAME	CA	(650) 777-4324	(650) 777-4326	hd@exarotec.com	Success, Jun-12 10:03
BRAHMA ENGINEERING, INC	ANDY PIVOVAROFF	SANTA MARIA	CA	(805) 925-3800	(805) 925-1143	andy@brahmaengineering.com	Success, Jun-12 10:03
APPLECREST CONSTRUCTION AND DEMOLITION	David Alexander	LONG BEACH	CA	(562) 285-0888	(562) 285-0413	david@equitynorthinvestments.com	Pending, Jun-12 10:03
ELITE COMPANIES US, INC	JOSEPH H. HERNANDEZ	HUNTINGTON BEACH	CA	(714) 716-6196	(714) 908-0337	jhemandez@elitecompanies.us	Pending, Jun-12 10:03
Max Out, Inc.	Rod Edison	CITY OF INDUSTRY	CA	(626) 964-8003	(626) 964-8004	REdison@maxoutinc.biz	Success, Jun-12 10:03
ARENEM CORPORATION	RICARDO IRAHETA	GARDENA	CA	(310) 901-4759		RICARDO.IRAHETA@GMAIL.COM	Pending, Jun-12 10:03
CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	TEMECULA	CA	(951) 695-2800	(951) 695-2801	JASON@VARELACOMPANIES.COM	Success, Jun-12 10:03
R. E. SERRANO INC.	RICKY SERRANO	MARTINEZ	CA	(925) 957-8184	(925) 957-8121	ricky@reserrano.com	Success, Jun-12 10:03
Newland Entities, inc	ROBERT CERVANTES	YUBA CITY	CA	(530) 755-1178	(530) 674-0756	rcervantes@newlandentities.com	Success, Jun-12 10:03
J N A BUILDERS, INC.	Joseph N. Antonio	LA CRESCENTA	CA	(818) 281-5262	(818) 248-0013	jnabuildersinc@gmail.com	Pending, Jun-12 10:03
MCC EQUIPMENT RENTALS, INC.	JENNIFER PERKINS	YUCAIPA	CA	(909) 795-9300	(909) 795-7308	accounting@mccpipeline.com	Success, Jun-12 10:03
SOUZA CONSTRUCTION INC	MANUEL SDUZA	FARMERSVILL	CA	(559) 747-7100	(559) 747-7101	msouza61@aol.com	Success, Jun-12 10:03
ICANNCM	CHARLETTA GIPSON	RIVERSIDE	CA	(323) 377-4117		icanncm@gmail.com	Success, Jun-12 10:03
NRG BUILDING AND CONSULTING, INC.	SANDRA FISHER	SAN DIEGO	CA	(619) 504-3013	(619) 810-0811	SANDRA@NRGBAC.COM	Success, Jun-12 10:03
JORDAN FIRE PROTECTION	JOE JORDAN	CHINO	CA	(909) 591-3430	(909) 591-7150	jordanfireprotection@hotmail.com	Pending, Jun-12 10:03
LUCAS BUILDERS, INC.	SAMAN SILVA	FULLERTON	CA	(310) 853-0690	(310) 756-7247	sam@lucascompany.com	Pending, Jun-12 10:03
J E M A CONSTRUCTION, INC.	Hsuch-Hui Liu	BALDWIN PARK	CA	(626) 962-0888	(626) 962-0822	jema-inc@yahoo.com	Pending, Jun-12 10:03
CE GREEN INC.	?	ORANGEVALE	CA	(916) 365-4925	(916) 583-7504	carole@cegi-us.com	Success, Jun-12 10:03
KRS CONSTRUCTION INC	?	SACRAMENTO	CA	(916) 381-6438	(916) 381-6438	krsconstruction@sbcglobal.net	Success, Jun-12 10:03
V A P CONSTRUCTION INC	?	LA MIRADA	CA	(714) 253-3270	(714) 551-9420	vapconstructioninc@gmail.com	Success, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE INTERSECTION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: ??? Trade Description: Environmental: Remediation, EIR							
ROCK STRUCTURES CONSTRUCTION COMPANY	?	CORONA	CA	(951) 371-1112	(951) 278-2802	rockstructures@sbcglobal.net	Success, Jun-12 10:03
FRANK ZABEL TRUCKING CO.	?	EUREKA	CA	(707) 443-4277	(707) 443-4287	fzabelfrkn@aol.com	Success, Jun-12 10:03
OST TRUCKS AND CRANES, INC.	?	VENTURA	CA	(805) 643-9963	(805) 643-7618	ostcranes@aol.com	Success, Jun-12 10:03
R Y RODRIGUEZ, INC.	?	ONTARIO	CA	(909) 937-9044	(909) 937-9052	robert@ryrinc.com	Success, Jun-12 10:03
ADVANCED GEOSOLUTIONS, INC	?	LAKE FOREST	CA	(310) 796-9000	(310) 796-9001	efomaro@advgeosolutions.com	Success, Jun-12 10:03
AMERICA PACIFIC CONSTRUCTION	?	BREA	CA	(559) 577-9999	(714) 384-3988	apconstruction09@gmail.com	Success, Jun-12 10:03
NORIEGA PIPELINE, INC.	?	RANCHO CUCAMONGA	CA	(909) 463-4882	(909) 463-4890	veronican@sandovalpipeline.com	Pending, Jun-12 10:03
SIERRA MOUNTAIN CONSTRUCTION INC	?	SAN FRANCISCO	CA	(415) 896-2859	(800) 507-5295	lanya@sierramin.net	Success, Jun-12 10:03
FRANCIES ELECTRIC, INC.	LEON FRANCIES JR.	BAKERSFIELD	CA	(661) 809-4175	(661) 834-5725	francieselectric@yahoo.com	Success, Jun-12 10:03
TWO BROTHERS CONSTRUCTION CO.	DOUG KIM	BUENA PARK	CA	(714) 521-7006	(714) 521-7007	2broscopany@sbcglobal.net	Pending, Jun-12 10:03
VASQUEZ COMPANY, THE	?	SAN DIEGO	CA	(619) 237-3607	(619) 237-3610	andrea@vasquezco.com	Pending, Jun-12 10:03
STATEWIDE STRIPES, INC	?	SAN DIEGO	CA	(858) 560-6887	(858) 560-0158	jane@statewidestripes.com	Pending, Jun-12 10:03
TRUE CHAMPIONS INC.	?	SAN DIEGO	CA	(619) 276-8999	(619) 276-8783	tci@truechampions.net	Success, Jun-12 10:03
CLEANING CENTER	?	SAN DIEGO	CA	(619) 733-8978		eric@cleaningcenter.biz	Pending, Jun-12 10:03
GEN CON ENVIRO SVC GROUP	?	VICTORVILLE	CA	(626) 255-8755	(760) 245-5548	genconenviro@verizon.net	Pending, Jun-12 10:03
DREAMBUILDER CONSTRUCTION CORP	?	PLACENTIA	CA	(714) 646-3697	(714) 646-3698	alex.singh@dreambuildercorp.com	Success, Jun-12 10:03
GARCON CONSTRUCTION, INC	?	ONTARIO	CA	(909) 591-8601	(909) 563-8690	garconconstruction@yahoo.com	Pending, Jun-12 10:03
FIRST RESPONDER FIRE PROTECTION CORP.	?	SIMI VALLEY	CA	(562) 842-6602	(805) 832-6777	john@firstresponderfire.com	Success, Jun-12 10:03
EARTHTEK BUILDERS	?	TORRANCE	CA	(310) 720-0404	(866) 463-6894	earthtekbuilders@gmail.com	Pending, Jun-12 10:03
CALI CONCRETE	GUSTAVO VALDERAMMA	BAKERSFIELD	CA	(661) 398-8143	(661) 398-1382	gusto@caliconcrete.com	Success, Jun-12 10:03
N B G CONSTRUCTION SERVICES	?	RNCHO STA MARGARITA	CA	(949) 283-5757	(949) 588-6897	anichols_nbgs@cox.net	Success, Jun-12 10:03
ALL-CAL DEMOLITION	ROBERT TRUJILLO	SACRAMENTO	CA	(916) 369-6286	(916) 383-4225	demo1@comcast.net	Pending, Jun-12 10:03
CONTECH CONCRETE TECHNIQUES, INC	JIM GARCIA	FRESNO	CA	(559) 251-8618	(559) 251-8821	contechg@gmail.com	Success, Jun-12 10:03
DOMINGUEZ CONSTRUCTION COMPANY, INC.	RUDOLFO DOMINGUEZ	IRWINDALE	CA	(626) 962-5000	(626) 962-5055	rsi@dominguezconstr.com	Pending, Jun-12 10:03
EXCEL WELDING COMPANY	LAWRENCE CHRISTOPHER HERNANDEZ	LAKE ELSINORE	CA	(951) 479-8670	(951) 244-1794	excelwelding@gmail.com	Success, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE ABSECON OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: ??? Trade Description: Environmental: Remediation, EIR							
INTERIOR DEMOLITION INC	GEORGE MOLINA	MONTROSE	CA	(818) 249-4932	(818) 249-4937	maria@interiordemolition.net	Success, Jun-12 10:03
KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	BAKERSFIELD	CA	(661) 872-4602	(661) 325-5590	JerryKCCC@yahoo.com	Pending, Jun-12 10:03
LEGEND FENCE CORPORATION	LUPITA GARCIA	LEMON GROVE	CA	(619) 282-6000	(619) 282-6001	lupita@legendfencecorp.com	Success, Jun-12 10:03
MCLAUGHLIN AIR CONDITIONING CO.	ROBERT LEAL	STOCKTON	CA	(209) 465-5300	(209) 465-5317	bob1@mclaughlin-air.com	Success, Jun-12 10:03
MORALES CONTRACTING SERVICES	ANTONIO MORALES	BALDWIN PARK	CA	(626) 856-3646	(626) 856-3648	mcs.rexhand@verizon.net	Pending, Jun-12 10:03
NISH-KO INC.	DEAN H NISHIKAWA	FRESNO	CA	(559) 275-6653	(559) 276-5753	nish-koinc@comcast	Success, Jun-12 10:03
NOR-CAL PUMP & WELL DRILLING, INC.	HEER HARKRISHAN	YUBA CITY	CA	(530) 674-5861	(530) 674-1525	norcalpump@yahoo.com	Success, Jun-12 10:03
RD CONSTRUCTION GENERAL ENGINEERING INC.	RUBEN DIAZ	CORONA	CA	(951) 279-5020	(951) 279-5020	rdconst69@netzero.com	Success, Jun-12 10:03
BELMONTE'S CONCRETE SERVICE	BELMONTE RICARDO	OAKLAND	CA	(510) 384-5686	(510) 261-0577		Failed, Jun-12 10:03
BESTONE CONSTRUCTION, INC	ALBERT ARVIZU	SAN JUAN CAPISTRANO	CA	(949) 728-3010	(949) 728-3011	susy_09@msn.com	Pending, Jun-12 10:03
BIG JOHN'S CUSTOM POOLS AND SPAS	A J HAMPTON	PALMDALE	CA	(661) 265-9394	(661) 265-8091	bigjohn@bigjohnspools.com	Success, Jun-12 10:03
C L LANDSCAPING INC.	GUADALUPE CARRILLO	JAMUL	CA	(619) 689-5396	(619) 669-5396	clentpr@cox.net	Pending, Jun-12 10:03
DEENSGROUP CONSTRUCTION	HAJAAH M. DEEN	SAN JOSE	CA	(408) 345-3860	(408) 345-3869	deensgroup@aol.com	Pending, Jun-12 10:03
EDISON CONSTRUCTION, INC.	CATHY RAMEY	BAKERSFIELD	CA	(661) 366-6311	(661) 366-0204	eci@lightspeed.net	Success, Jun-12 10:03
IN-LINE FENCE AND RAIL CO., INC.	DAVID ORTIZ	RAMONA	CA	(760) 789-0282		julia@inlinerail.com	Success, Jun-12 10:03
JJC PROJECT MANAGEMENT GROUP INC.	JAMES CUEVAS	RIVERSIDE	CA	(951) 789-4800	(951) 789-4805	JAMESCUEVAS@JJCMPG.COM	Success, Jun-12 10:03
JND THOMAS COMPANY, INC.	DENNIS THOMAS	RIVERDALE	CA	(559) 867-3813	(559) 867-0302	dennis@jndthomas.com	Success, Jun-12 10:03
JOHN SARMIENTO & ASSOCIATES	JOHN SARMIENTO	ORINDA	CA	(650) 906-8803		cpt@sarmientoassociates.com	Pending, Jun-12 10:03
L C PAVING & SEALING, INC.	JOSE SALINAS	SAN MARCOS	CA	(760) 752-1743	(760) 752-1674	marisa@lcpaving.com	Success, Jun-12 10:03
LIGHTCYCLE	null ERIC UNARTE	ANAHEIM	CA	(714) 507-1031	(714) 507-1032		Failed, Jun-12 10:03
METCO	null CHRISTOPHER A. MARTINEZ	SAN RAFAEL	CA	(415) 455-9922	(415) 455-9980	metco-usa@sbcglobal.net	Pending, Jun-12 10:03
OLYMPIC ENGINEERING CONSTRUCTION	GUSTAVO ESPINONZA	SAN DIEGO	CA	(619) 764-8190	(619) 461-0385	olympicgus@yahoo.com	Pending, Jun-12 10:03
PHOENIX ELECTRIC COMPANY	null DAVID LAU	SAN FRANCISCO	CA	(415) 671-3858	(415) 671-3827	dlau@phoenixelectricco.com	Success, Jun-12 10:03
SUPERIOR FIRE, INC.	ART GALINDO	VENTURA	CA	(805) 477-0162	(805) 368-0368	superiorfire@sbcglobal.net	Pending, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE INTERSECTION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: ??? Trade Description: Environmental: Remediation, EIR							
THIER PR	HOLLY THIER	SAN FRANCISCO	CA	(415) 407-4843	(415) 440-0238	hoffthier@gmail.com	Pending, Jun-12 10:03
U.S. CONCRETE CONSTRUCTION, INC	ULISES SALAZAR	CASTAIC	CA	(661) 259-3522	(661) 799-1038	les@us-concrete.net	Success, Jun-12 10:03
VELASCO AIR, INC.	LUIS VELASCO	BUENA PARK	CA	(714) 390-4253	(714) 723-8196	velascoair@yahoo.com	Pending, Jun-12 10:03
ARCHULETA CONCRETE CONSTRUCTION COMPANY	TOMMY R. JR ARCHULETA	BERMUDA DUNES	CA	(760) 345-8722	(760) 345-8223	archuleta8@aol.com	Success, Jun-12 10:03
MASCORRO CONCRETE CONSTRUCTION, INC.	GINA MASCORRO	THOUSAND PALMS	CA	(760) 343-1243	(760) 343-2623	gina@mascorroconcrete.com	Success, Jun-12 10:03
CMC TRAFFIC CONTROL SPECIALIST	?	SAN FRANCISCO	CA	(415) 206-1700	(415) 206-1711	crystalr.mcm@gmail.com	Success, Jun-12 10:03
K & G CONCRETE INC	?	ROSEVILLE	CA	(916) 216-1623	(916) 774-6487	kgconcretepumping@hotmail.com	Success, Jun-12 10:03
ALBERT WILSON & ASSOCIATES	Chidi Onumonu	RANCHO CUCAMONGA	CA	(909) 483-4876	(909) 989-1576	chidi@albertwilsontra.com	Success, Jun-12 10:03
PRE-CON PRODUCTS LTD.	DAVID ZARRAONANDIA	SIMI VALLEY	CA	(805) 527-0841	(805) 306-2498	dzarraonandia@pre-conproducts.com	Success, Jun-12 10:03
CORNERSTONE ENGINEERING	FRANCINA CASTRO	FRESNO	CA	(559) 940-9300	(866) 480-1470	cornerstone.engr@gmail.com	Success, Jun-12 10:03
RAIL SURVEYORS AND ENGINEERS, INC.	PHIL LEONG	BELMONT	CA	(650) 637-9500	(650) 637-9501	pleong@rsecorp.com	Success, Jun-12 10:03
CTI ENVIRONMENTAL, INC.	Robin Thorne	LONG BEACH	CA	(562) 608-8401	(562) 394-4501	robin@ctiengineers.info	Pending, Jun-12 10:03
MORGNER CONSTRUCTION MANAGEMENT	MONIQUE MORGNER	SHERMAN OAKS	CA	(818) 461-8100	(818) 461-8111	mmorgner@morgnerco.com	Success, Jun-12 10:03
COOPER ZIETZ ENGINEERS, INC	HERBERT J. FRICKE	PORTLAND	OR	(503) 253-5429	(503) 253-5412	herbf@coopercm.com	Success, Jun-12 10:03
BLANCO CONSTRUCTION	LEONARDO BLANCO	RIVERSIDE	CA	(951) 250-6692	(951) 602-2050	lawym2004@aol.com	Success, Jun-12 10:03
KAL KRISHNAN CONSULTING SERVICES	Edgar Zelaya	LOS ANGELES	CA	(213) 488-0900	(213) 488-5113	marketing@kkcsworld.com	Success, Jun-12 10:03
AMLAND CORP	?	SAN JOSE	CA	(408) 929-3949	(408) 298-4344	kevinphan@amlandcorp.com	Success, Jun-12 10:03
SUULUTAAQ, INC - ALASKA NATIVE CORP	Ninah Moody	FAIRFIELD	CA	(707) 427-3209	(707) 635-8187	ninah.moody@suulutaaq.com	Success, Jun-12 10:03
SO CAL TREE CARE, INC	?	ESCONDIDO	CA	(760) 747-6225	(760) 747-6016	info@socaltreecare.com	Success, Jun-12 10:03
BAY LINE CUTTING & CORING, INC.	?	BERKELEY	CA	(510) 527-1000	(510) 527-0500	jcbayline@sbcglobal.net	Success, Jun-12 10:03
A PLUS SIGNS, INC.	?	FRESNO	CA	(559) 275-0700	(559) 275-7482	shannon@mega-prints.com	Success, Jun-12 10:03
C2PM	?	IRVINE	CA	(949) 333-3700	(949) 333-3701	rowena@c2pm.com	Success, Jun-12 10:03
CREBIVE ENGINEERING INC	REGINA CASTRO	PALM DESERT	CA	(760) 200-8889	(760) 200-1118	crebiveEngineering@gmail.com	Success, Jun-12 10:03
A S CONTRACTORS, INC.	DENI SMITH	MARIPOSA	CA	(209) 742-6684	(209) 966-2643	deni@sti.com	Pending, Jun-12 10:03
SERNA ENGINEERING	HENRY REDONDO	EL CAJON	CA	(619) 749-7300		h.redondo@yahoo.com	Pending, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN RANCH TO THE JUNCTION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: ??? Trade Description: Environmental: Remediation, EIR							
POWER GRADE, INC	TAMMIE BROCK	ONTARIO	CA	(909) 947-5191	(909) 947-2191	tammie@powergradeinc.com	Success, Jun-12 10:03
UDBE STEEL	ROMEO BELTRAN	RIVESIDE	CA	(951) 529-3359	(951) 224-9797	udbesteel2011@gmail.com	Success, Jun-12 10:03
KELAGOON CONSTRUCTION MANAGEMENT & CONSU	KELVIN ALEXIS	FONTANA	CA	(909) 660-1343	(909) 899-0124	kelagoon@gmail.com	Pending, Jun-12 10:03
MOJAM INCORPORATED	MAURICE SCOTT	LITTLEROCK	CA	(661) 526-7121	(661) 794-2505	mojam@roadrunner.com	Success, Jun-12 10:03
TRUTEC ENGINEERING, INC	?	BUENA PARK	CA	(714) 244-0628	(714) 670-0700	joa.kim@jkconstruction.us	Success, Jun-12 10:03
CT CONCRETE CUTTING INC.	?	MURRIETA	CA	(951) 698-7745	(951) 698-0795	ct@ctconcretecutting.com	Success, Jun-12 10:03
BWW & COMPANY	?	REDLANDS	CA	(909) 268-8516	(909) 435-0392	b-w-w@live.com	Success, Jun-12 10:03
FRYE PLUMBING, INC.	?	BAKERSFIELD	CA	(661) 444-4591		lryeplumbing@sbcglobal.net	Pending, Jun-12 10:03
PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	SAN DIEGO	CA	(858) 449-0113		sandy@pacificcontracting.com	Pending, Jun-12 10:03
GEMS ENVIRONMENTAL MANAGEMENT SERVICES,	?	CONCORD	CA	(925) 671-8822	(925) 671-7120	rcamacho@gemsenvironmental.com	Success, Jun-12 10:03
H & H INDUSTRIES	HAROLD SUMPTER	FONTANA	CA	(909) 350-8211	(909) 350-1201	info@hhindustries.us	Pending, Jun-12 10:03
LMN CONCRETE & GRINDING	ANTHONY STEEN	EASTVALE	CA	(951) 750-2736	(951) 685-1862	afs@la-grinding.com	Success, Jun-12 10:03
COOKS AND SON INC.	CHARLES E. HENDERSON JR.	SANTA MARIA	CA	(805) 934-2705	(805) 937-5473	cooks_son@mail.com	Success, Jun-12 10:03
FORCE 1 & ASSOCIATES, INC. DBA EXACT DOOR	CARLOS ALCANTAR	FOOTHILL RANCH	CA	(949) 478-3564	(949) 333-0168	carlos@exactdoor.com	Pending, Jun-12 10:03
SAFEWORK, INC.	?	WOODLAND HILLS	CA	(818) 716-0364	(818) 703-6486	rebeccaaj@safeworkinc.com	Success, Jun-12 10:03
CIVILEARTH	PETER MENG	YORBA LINDA	CA	(714) 996-8986		pmeng@civilearth.com	Pending, Jun-12 10:03
Trade: 00400 Trade Description: PRIVATE OWNERS							
ABRASIVE BLASTING SERVICE	SANTOS REMON	RIVERSIDE	CA	(951) 683-4692	(951) 786-9081	WWW.ABRASIVEBLASTING.COM	Success, Jun-12 10:03
TRAFFIC LOOPS CRACKFILLING, INC	ESTIMATOR	ANAHEIM	CA	(714) 520-4026	(714) 520-4027	TRAFFICLOOP@SBCGLOBAL.NET	Success, Jun-12 10:03
ACE FENCE COMPANY	LILIBETH ECALLA	LA PUENTE	CA	(626) 333-0727	(626) 333-7643	LECALLA@ACEFENCECOMPANY.COM	Success, Jun-12 10:03
GENCE CORPORATION	Eugene Hale	GARDENA	CA	(310) 515-6715	(310) 515-5046		Success, Jun-12 10:03
STRIVE CONCRETE CUTTING, INC	Vincent Chavez	TUSTIN	CA	(714) 669-9860	(714) 869-9864		Success, Jun-12 10:03
SAMROD CORPORATION	Michael Rodriguez	LANCASTER	CA	(661) 945-3602	(661) 949-8536		Success, Jun-12 10:03
G & F CONCRETE CUTTING, INC.	Rita M. Vigil-Fergus	SANTA ANA	CA	(714) 648-0397	(888) 624-4361		Success, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE INTERSECTION OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: 00400 Trade Description: PRIVATE OWNERS							
TRI-COUNTY DRILLING, INC	SHERYL DUDDIE	SAN DIEGO	CA	(858) 271-0099	(858) 271-0233		Success, Jun-12 10:03
R. DUGAN CONSTRUCTION	Bobby Samora	MIRA LOMA	CA	(951) 360-7531	(951) 360-7561		Success, Jun-12 10:03
L H ENGINEERING CO.	PAUL LEE	ANAHEIM	CA	(714) 758-8035	(714) 758-8037		Failed, Jun-12 10:03
K R C SAFETY CO. INC.	GARY CASTRO	VISALIA	CA	(559) 732-0393	(559) 732-2684	garyc@krccsafety.com	Success, Jun-12 10:03
MEHTA MECHANICAL CO., INC. DBA MMC INC.	Mohan Mehta	LA PALMA	CA	(714) 521-2022	(714) 521-2440		Success, Jun-12 10:03
GRANITEX CONSTRUCTION, CO, INC	MICHAEL BRYSON	COSTA MESA	CA	(714) 424-0622	(714) 424-0552	CONCRETEGUESSER@YAHOO.COM	Pending, Jun-12 10:03
LANDAVAZO BROTHERS, INC.	George Landavazo	HAYWARD	CA	(510) 581-7104	(510) 581-7423		Success, Jun-12 10:03
A C DIKE CO	PAUL MCCLAIN	LINCOLN	CA	(916) 645-7747	(816) 645-9618		Success, Jun-12 10:03
FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	PALMDALE	CA	(661) 949-8788	(661) 722-8900	judy@finegradeinc.com	Pending, Jun-12 10:03
AUSTIN ENTERPRISE	ESTIMATOR	BAKERSFIELD	CA	(661) 589-1001	(661) 589-9509	PAUSTIN@AUSTIN-EDWARPPRISED.	Success, Jun-12 10:03
GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	LAGUNA HILLS	CA	(949) 380-9797	(949) 380-9707	gscon@cox.net	Pending, Jun-12 10:03
Trade: 01000 Trade Description: GENERALS							
ACCORD ENGINEERING, INC	ESTIMATOR	SANTA ANA	CA	(714) 241-7200	(949) 251-0563	DCHENG@ACCORDENG.COM	Success, Jun-12 10:03
SHARMA CONTRACTORS, INC	Tom Mogan	MOORPARK	CA	(805) 532-1141	(805) 532-1790		Success, Jun-12 10:03
PELESA INC.	Salavador Bermudez	GLENDALE	CA	(818) 247-5163	(818) 247-8760		Success, Jun-12 10:03
MJK CONSTRUCTION, INC.	Michael Kissick	POMONA	CA	(800) 698-1645	(909) 594-6169		Success, Jun-12 10:03
COLEMAN CONSTRUCTION	N/A	LOS ANGELES	CA	(323) 295-5484	(213) 295-1199	SCOLEMAN@COLEMAN.COM	Pending, Jun-12 10:03
ANIL VERMA ASSOCIATES, INC	ANIL VERMA	LOS ANGELES	CA	(213) 624-8908	(213) 624-1188	anilverma@earthlink.net	Success, Jun-12 10:03
Trade: 01900 Trade Description: ABATEMENT							
DELTECH ENGINEERING, INC	N/A	ANAHEIM	CA	(714) 495-9755	(714) 384-4594	ABILI@DELTECHENGINEERINGINC.CC	Success, Jun-12 10:03
Trade: 02050 Trade Description: DEMOLITION							
MC CULLOUGH CONSTRUCTION INC	N/A	ARCATA	CA	(707) 825-1014	(707) 825-1769	DMM1984@AOL.COM	Success, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE ABUTMENT OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: 02070 Trade Description: SELECTIVE DEMOLITION							
ADVANTAGE DEMOLITION AND GRADING, INC	ESTIMATOR	WINNETKA	CA	(818) 477-2074	(818) 882-0509	ADVANTAGEDG@YAHOO.COM	Success, Jun-12 10:03
Trade: 02111 Trade Description: CLEARING AND GRUBBING							
BERT W SALAS, INC.	ESTIMATOR	SANTEE	CA	(619) 562-7711	(619) 258-3515	BERTSALAS@SBCGLOBAL.NET	Success, Jun-12 10:03
ASAP GENERAL ENGINEERING	ESTIMATOR	PERRIS	CA	(951) 229-5952	(951) 943-1692	ASAPGENENG@AOL.COM	Pending, Jun-12 10:03
Trade: 02220 Trade Description: EXCAVATING, BACKFILLING, COMPACTIN							
JESMAR CONSTRUCTION	ESTIMATOR	SANTA ANA	CA	(714) 972-2665	(714) 972-9331	JESMARBORING@SBCGLOBAL.NET	Success, Jun-12 10:03
INTERWEST PACIFIC, LTD.	ESTIMATOR	SOLANA BEACH	CA	(858) 259-2062	(858) 345-3737	JACK@INTERWESTPACIFIC.COM	Success, Jun-12 10:03
Trade: 02230 Trade Description: BASE COURSES							
ALAMEDA CONSTRUCTION SERVICES, INC.	KEVIN RAMSEY	COMPTON	CA	(310) 635-3277	(310) 635-0582	kramsey@alamedaconstruction.com	Pending, Jun-12 10:03
Trade: 02231 Trade Description: ASPHALT BASE COURSE							
EAGLE ENGINEERING & DEVELOPMENT, INC.	WILL RAMIREZ	POMONA	CA	(909) 444-5586	(909) 444-8311		Success, Jun-12 10:03
Trade: 02510 Trade Description: ASPHALTIC CONCRETE PAVING							
ABSL CONSTRUCTION	LUIS ALLENDE	HAYWARD	CA	(510) 727-0900	(510) 727-0910		Success, Jun-12 10:03
HER-CON CONSTRUCTION SERVICES, INC.	JOE HERNANDEZ	COVINA	CA	(626) 974-6824	(626) 331-3638	HERCON1114511@AOL.COM	Pending, Jun-12 10:03
Trade: 02577 Trade Description: SLURRY SEALING							
SUPER SEAL & STRIPE, INC	TREVOR MADDEN	FILLMORE	CA	(805) 524-7345	(805) 524-7428	TREVOR@SUPERSEALANOSTRIPE.CC	Success, Jun-12 10:03
Trade: 02818 Trade Description: STEEL PIPE							
ROBERT'S BACKHOE SERVICE, INC.	ESTIMATOR	LAKE ELSINORE	CA	(909) 678-0813	(909) 678-5957	RBSIL997@YAHOO.COM	Pending, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN ROAD TO THE ABANDONMENT OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: 02700 Trade Description: SEWERAGE AND DRAINAGE							
A. M. CONSTRUCTION ENGINEERING, INC.	ESTIMATOR	GARDEN GROVE	CA	(714) 305-7263	(714) 544-2703		Success, Jun-12 10:03
Trade: 02751 Trade Description: CEMENT CONCRETE PAVEMENT							
RIO JORDAN CONSTRUCTION	ESTIMATOR	PICO RIVERA	CA	(562) 942-0228	(888) 308-0936	JORDAN@RIOJORDANINC.COM	Success, Jun-12 10:03
Trade: 02830 Trade Description: FENCES AND GATES							
ALL CITIES FENCE CO.	PHIL BENEDICT	MIRA LOMA	CA	(909) 947-9289	(909) 947-0419	PHIL@ACEFD.COM	Pending, Jun-12 10:03
Trade: 02847 Trade Description: TRAFFIC SIGNALS							
A CONE ZONE, INC	ELAINE NORLAND	CORONA	CA	(951) 734-9535	(951) 734-2887	elaine@aconezone.com	Success, Jun-12 10:03
Trade: 03200 Trade Description: REBAR							
MAD STEEL INC.	DEONNA BENTIVEGNA	SAN DIMAS	CA	(909) 592-3443	(909) 394-0724	MADSTEELDEONNA@AOL.COM	Success, Jun-12 10:03
Trade: 03300 Trade Description: Concrete							
M3 SERVICES	?	LOS ANGELES	CA	(310) 665-1600	(310) 665-1601	lburnett@m-3services.com	Success, Jun-12 10:03
LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA	CHINO HILLS	CA	(909) 393-1493	(909) 393-9363		Failed, Jun-12 10:03
E. M. OIL TRANSPORT, INC.	LUZ MARTINEZ	MONTEBELLO	CA	(323) 722-9088	(323) 722-5459		Failed, Jun-12 10:03
GERONIMO CONCRETE, INC.	LIDIA LOPEZ	LOS ANGELES	CA	(323) 225-2016	(323) 222-6312	geronimo_concrete@sbcglobal.net	Pending, Jun-12 10:03
MLS CONSTRUCTION	N/A	SAN FRANCISCO	CA	(415) 752-7521	(415) 752-7537		Failed, Jun-12 10:03
Trade: 06100 Trade Description: ROUGH CARPENTRY							
EXBON DEVELOPMENT, INC.	DON SEO	CERRITOS	CA	(562) 777-8900	(562) 777-1888	BID@EXBON.COM	Pending, Jun-12 10:03
TNT INDUSTRIAL CONTRACTORS, INC	?	SACRAMENTO	CA	(916) 395-9400	(916) 395-8429	randy@tntindustrial.com	Success, Jun-12 10:03
HARRY H. JOH CONSTRUCTION INC	?	PARAMOUNT	CA	(562) 630-3348	(562) 630-3848	harry@hjconst.com	Success, Jun-12 10:03



Caltrans DBE District 8 Project

Job: 29 - 08-3401U4 CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY ON ROUTE 138 NEAR PHELAN FROM 0.6 MILE WEST OF PHELAN RGNDDO THE MOUNTAIN OF

Company	Contact	City	State	Phone	Fax	Email Name	Fax Results
Trade: 09850 Trade Description: FLOOR COVERING							
LENNOVA	ESTIMATOR	CERRITOS	CA	(562) 860-3213	(562) 860-8913	TONY@LENNOVA.NET	Success, Jun-12 10:03
Trade: 09900 Trade Description: PAINTING							
IPI CONSTRUCTION	LONG NGUYEN	PANORAMA CITY	CA	(818) 786-8433	(818) 786-8434	long@ipicorp.us	Success, Jun-12 10:03
Trade: 15000 Trade Description: HVAC							
EAGLE ENGINEERING AND CONSTRUCTION, INC	CURTIS BROOKS	REDWOOD CITY	CA	(650) 367-8000	(650) 367-8282	brooks.curtis@att.net	Success, Jun-12 10:03



**CONSTRUCTION ON STATE
HIGHWAY IN SAN
Call Log**

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
A C DIKE CO	PAUL MCCLAIN		(916) 645-7747	(916) 645-9816	2788 VENTURE DRIVE		LINCOLN	CA	95696	6.12.2014; 10:51 a.m. will be bidding
A CONE ZONE, INC	ELAINE NORLAND	elaine@aconezone.com	(951) 734-9535	(951) 734-2887	1128 QUARRY		CORDNA	CA	92879	7.21.2014; 9:52 a.m. not sure if bidding
A PLUS SIGNS, INC.	?	shannon@mega-prints.com	(559) 275-0700	(559) 275-7482	4379 N BRAWLEY AVE		FRESNO	CA	93722	7.21.2014; 9:56 a.m. number didn't work
A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com	(209) 742-6684	(209) 966-2643	5347 COLE ROAD		MARIPOSA	CA	95338	7.21.2014; 9:57 a.m. will not be bidding
A. M. CONSTRUCTION ENGINEERING, INC.	ESTIMATOR		(714) 305-7263	(714) 544-2703	1266 GLEN STREET		HOMELAND	CA	92540	7.21.2014; 9:59 a.m. will not be bidding
ABA	?	nahlaazwad@sbcglobal.net	(415) 661-6486	(415) 664-1858	22 WAWONA STREET		SAN FRANCISCO	CA	94127	7.21.2014; 10:03 a.m. no answer
ABRASIVE BLASTING SERVICE	SANTOS REMON	WWW.ABRASIVEBLASTING.COM	(951) 683-4692	(951) 786-9081	5465 24th ST.		RIVERSIDE	CA	92509	7.21.2014; 10:06 a.m. will be bidding
ABSL CONSTRUCTION	LUIS ALLENDE		(510) 727-0900	(510) 727-0910						7.21.2014; 10:11 a.m. not bidding
ACCORD ENGINEERING, INC	ESTIMATOR	DCHENG@ACCORDENG.COM	(714) 241-7200	(949) 251-0563	1231 E OYER RD	STE 265	SANTA ANA	CA	92705	7.21.2014; 10:13 a.m. will not be bidding
ACCU CONSTRUCTION INC	?	accu@accuconst.com	(714) 641-4730	(714) 641-4704	1526 BROOKHOLLOW DRIVE, SUITE		SANTA ANA	CA	92705	7.21.2014; 10:16 a.m. not sure if bidding
ACE FENCE COMPANY	LILIBETH ECALLA	LECALLA@ACEFENCECOMPANY.COM	(626) 333-0727	(626) 333-7843	15135 SALT LAKE AVE.		CITY OF INDUSTRY	CA	91746	6.27.2014; 11:12 a.m. will be bidding
ADVANCED GEOSOLUTIONS, INC	?	efomaro@advgeosolutions.com	(310) 796-9000	(310) 796-9001	2425 Colorado Ave #310		SANTA MONICA	CA	90404	7.21.2014; 10:24 a.m. will not be bidding
ADVANTAGE DEMOLITION AND GRADING, INC	ESTIMATOR	ADVANTAGEDG@YAHOO.COM	(616) 477-2074	(619) 882-0509	19819BLYTHE ST.		CANOGA PARK	CA	91306	7.21.2014; 10:26 a.m. will not be bidding
AHTNA DESIGN-BUILD, INC	CRAIG O'ROURKE	corourke@ahtna.net	(714) 824-3471	(714) 824-3474	3200 EL CAMINO REAL, SUITE 240		IRVINE	CA	95602	7.21.2014; 10:29 a.m. won't be bidding
ALAMEDA CONSTRUCTION SERVICES, INC.	KEVIN RAMSEY	kramsey@alamedaconstruction.com	(310) 635-3277	(310) 635-0582	2528 EAST 125TH STREET		COMPTON	CA	90222	7.21.2014; 10:45 a.m. not bidding
ALBERT WILSON & ASSOCIATES	Chidi Onumonu	chidi@albertwilsontra.com	(909) 483-4876	(909) 988-1570	1950 E 220th Street, Suite 101		Long Beach	CA	90810	6.27.2014; 1:08 p.m. will be bidding
ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	(559) 453-2474	(559) 453-3250	2379 S G STREET		FRESNO	CA	93721	7.21.2014; 10:50 a.m. will not be bidding
ALISTO ENGINEERING GRDUP, INC	?	asevilla@alisto.com	(925) 279-5000	(925) 279-5001	2737 N. MAIN STREET, SUITE 200		WALNUT CREEK	CA	94597	7.21.2014; 10:55 a.m. no answer
ALL CITIES FENCE CO.	PHIL BENEDICT	PHIL@ACEFD.COM	(909) 947-9288	(909) 947-0419	255 N LINCOLN AVE		CORONA	CA	92882	7.21.2014; 11:02 a.m. will not be bidding
ALL-CAL DEMOLITION	ROBERT TRUJILLO	demo1@comcast.net	(916) 369-8286	(916) 363-4225	2621 TIERRA GRANDE CIRCLE		SACRAMENTO	CA	95827	7.21.2014; 11:05 a.m. will not be bidding
AMERICA PACIFIC CONSTRUCTION	?	apconstruction09@gmail.com	(559) 577-9999	(714) 384-3988	201 Laurel ave #13		BREA	CA	92821	7.21.2014; 11:15 a.m. need to review specs
AMLAND CORP	?	kevinphan@amlandcorp.com	(408) 929-3949	(408) 298-4344	1401 Felipe Ave.		SAN JOSE	CA	95122	7.21.2014; 11:18 a.m. not bidding
ANIL VERMA ASSOCIATES, INC	ANIL VERMA	aniverma@earthlink.net	(213) 624-6908	(213) 024-1188	444 S. FLOWER ST.	SUITE 1688	LOS ANGELES	CA	90071	7.21.2014; 11:22 a.m. will not be bidding

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
ANTHONIO INC.	?	topbeide@aos-inc.com	(510) 886-1242	(510) 886-1243	574 BLOSSOM WAY, SUITE B		HAYWARD	CA	94541	7.21.2014; 11:30 a.m. no answer
APADANA ENGINEERING, INC.	SOPIDA SIADAT	apedana1@sbcglobal.net; sopida@sbcglobal.net	(415) 859-5915	(415) 859-5835	150 EXECUTIVE PARK BLVD SUITE		SAN FRANCISCO	CA	94134	7.21.2014; 11:34 a.m. not bidding
APPLECREST CONSTRUCTION AND DEMOLITION	David Alexander	david@equitynorthinvestments.com	(562) 285-0888	(562) 285-0413	200 Pine Ave., Ste 515		Long Beach, CA 90802			7.21.2014; 11:39 a.m. no answer
ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUC	?	rita@aramexxgroupinc.com	(909) 746-8066	(909) 591-4569	13040 SMOKETREE PL		CHINO	CA	91710	7.21.2014; 11:42 a.m. not bidding
ARCHULETA CONCRETE CONSTRUCTION COMPANY	TOMMY R. JR ARCHULETA	erchuleta8@aol.com	(760) 345-8722	(760) 345-8223	79607 COUNTRY CLUB DRIVE, SUITE		BERMUDA DUNES	CA	92203	7.21.2014; 11:45 a.m. have to review
ARENEM CORPORATION	RICARDO IRAHETA	RICARDO.IRAHETA@GMAIL.COM	(310) 901-4758		15320 S. WILTON PLACE		GARDENA	CA	90249	7.21.2014; 11:50 a.m. not bidding
ASAP GENERAL ENGINEERING	ESTIMATOR	ASAPGENENG@AOL.COM	(951) 229-5952	(951) 943-1692	1747 BENENDETTO POINT		PERRIS	CA	92571	7.21.2014; 11:54 a.m. will not be bidding
ASTRO CONSTRUCTION	?	astroconst@sbcglobal.net	(510) 685-4181	(510) 578-1305	3833 OHIO AVENUE		RICHMOND	CA	94804	7.21.2014; 11:57 a.m. will not be bidding
AUSTIN ENTERPRISE	ESTIMATOR	PAUSTIN@AUSTIN- EDWARNPPRISED.COM	(661) 589-1001	(661) 588-9509	1536 CALLOWAY DR.		BAKERSFIELD	CA	93312	6.12.2014; 1:44 p.m. will be bidding
AUTOMATED SWITCHING & CONTROLS, INC - A	Marie Reddix	asci@dslextrame.com	(626) 959-8441	(626) 969-8741	1191 Huntington Drive #227				91010	7.21.2014; 1:08 p.m. will not be bidding
B. L. EQUIPMENT RENTAL AND SUPPLY	BETTY LEA	blequipment@aol.com	(559) 805-3656	(559) 625-5786	2725 W. CHERRY COURT		VISALIA	CA	93277	7.21.2014; 1:12 p.m. will not be bidding
BASE ARCHITECTURE	Michael H. Anderson	michael@base-architecture.com	(310) 888-1080	(310) 988-1085	6151 W. Century Blvd. #1200				90045	7.21.2014; 1:17 p.m. will not be bidding
BASS ELECTRIC	?		(415) 295-1600	(650) 869-3509	856 FOLSOM STREET		SAN FRANCISCO	CA	94107	7.21.2014; 1:22 p.m. will not be bidding
BAY LINE CUTTING & CORING, INC.	?	icbeyline@sbcglobal.net	(510) 527-1000	(510) 527-0500	1635 4TH ST		BERKELEY	CA	94710	7.21.2014; 1:30 p.m. will not be bidding
BC SCHMIDT CONSTRUCTION, INC.	?	carrie@hangarbuilders.com	(530) 473-5423	(530) 473-2749	P.O. BOX 1557		WILLIAMS	CA	95967	7.21.2014; 1:34 p.m. not bidding the project
BELMONT WEST, INC	?	info@belmontwest.com	(619) 507-7675	(618) 330-2004	3525 Dei Mar Heights Rd #591		SAN DIEGO	CA	92130	7.21.2014; 1:38 p.m. not sure
BELMONTE'S CONCRETE SERVICE	BELMONTE RICARDO		(510) 384-5686	(510) 261-0577	4356 COLISEUM WAY		OAKLAND	CA	94601	7.21.2014; 1:45 p.m. will not be bidding
BERG & ASSOCIATES, INC	Deborah Berg	deborah@bergcm.com	(310) 548-9292	(310) 548-9195	302 West 5th Street, #210				90731	7.21.2014; 1:48 p.m. not bidding
BERT W SALAS, INC.	ESTIMATOR	BERTSALAS@SBCGLOBAL.NET	(619) 562-7711	(619) 258-3515	10769 WOODSIDE AVE. SUITE 205		SANTEE	CA	92071	7.21.2014; 1:53 p.m. not bidding
BESTONE CONSTRUCTION, INC	ALBERT ARVIZU	susy_09@msn.com	(949) 728-3010	(949) 728-3011	31511 ORTEGA HWY		SAN JUAN CAPISTRANO	CA	92675	7.21.2014; 1:57 p.m. will not be bidding
BIG JOHN'S CUSTOM POOLS AND SPAS	A J HAMPTON	bigjohn@bigjohnpools.com	(861) 265-9394	(661) 265-8091	36447 CRIMSON COURT		PALMDALE	CA	93550	7.21.2014; 2:01 p.m. will not be bidding
BLANCO CONSTRUCTION	LEONARDO BLANCO	lewym2004@aol.com	(951) 250-8692	(951) 802-2050	4435 CARLSON PLACE		RIVERSIDE	CA	92503	7.21.2014; 2:08 p.m. no answer
BONITA PIPELINE, INC	?	frank@bonitapipeline.com	(619) 434-9801	(619) 434-9802	2209 HIGHLAND AVE		NATIONAL CITY	CA	91950	7.21.2014; 2:15 p.m. no answer
BORG FENCE	JULIE BORG	julieborg@borgfence.com	(925) 455-9620	(925) 455-9626	50 CONTRACTORS STREET		LIVERMORE	CA	94551	7.21.2014; 2:16 p.m. will not be bidding
BRAMA ENGINEERING, INC	ANDY PIVOVAROFF	andy@brahmaengineering.com	(805) 925-3800	(805) 925-1143	222 W. CARMEN LANE #105		SANTA MARIA	CA	93458	7.21.2014; 2:22 p.m. won't be bidding
BRAVO PACIFIC, INC.	Edward Marmolejo	bravopacific@hotmail.com	(909) 915-8391	(909) 790-1637	11618 Fairway Drive				92399	7.21.2014; 2:25 p.m. have to review
BURKE CONSTRUCTION	?	burkebid@gmail.com	(530) 876-1009	(530) 672-2411	PO BOX 921		SHINGLE SPRINGS	CA	95682	7.21.2014; 2:28 p.m. will not be bidding

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
BWW & COMPANY	?	b-w-w@live.com	(909) 268-8516	(909) 435-0392	301 9TH STREET	SUITE 100	REDLANDS	CA	92374	7.21.2014; 2:33 p.m. not sure
C & L DRILLING CO	Carla White	cldrilling@aol.com	(562) 691-3533	(562) 690-0264	600 E Lambert Road				90631	7.21.2014; 2:35 p.m. no answer
C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	(909) 930-5581	(909) 930-5503	3100 EAST CEDAR STREET #14		ONTARIO	CA	91761	7.21.2014; 2:40 p.m. will not be bidding
C L LANDSCAPING INC.	GUADALUPE CARRILLO	clentpr@cox.net	(619) 669-5396	(619) 669-5396	13136 RIO BRAVA COURT		JAMUL	CA	91935	7.21.2014; 2:45 p.m. will not be bidding
C2PM	?	rowena@c2pm.com	(949) 333-3700	(949) 333-3701	16520 BAKE PKWY SUITE #250		IRVINE	CA	92618	7.21.2014; 2:47 p.m. no answer
CAL FRAN ENGINEERING, INC.	?	sharon@calfran.net	(805) 579-9173	(805) 579-8211	990 ENCHANTED WAY., SUITE 106		SIMI VALLEY	CA	93065	7.21.2014; 2:52 p.m. no answer
CAL-CON PUMPING LLC	?	jb.calcon@mac.com	(415) 401-9838	(415) 401-7664	2270 PALOU AVENUE		SAN FRANCISCO	CA	94124	7.21.2014; 2:55 p.m. will not be bidding
CALI CONCRETE	GUSTAVO VALDERAMMA	gusto@calconcrete.com	(661) 398-8143	(661) 398-1382	117 MUGSY AVENUE		BAKERSFIELD	CA	93307	7.21.2014; 3:01 p.m. will not be bidding
CALIFORNIA PROFESSIONAL ELECTRICAL ENGIN	?	van@cpengineeringinc.com	(626) 610-1338	(626) 810-1322	929 OTTERBEIN AVENUE, UNIT E		LA PUENTE	CA	91748	7.21.2014; 3:04 p.m. not bidding
CD MONTGOMERY INC.	?	cmontgomery@cdmiconstruction.com	(562) 826-2983	(562) 296-5125	1077 PCH, #186		SEAL BEACH	CA	98740	7.21.2014; 3:07 p.m. not bidding
CE GREEN INC.	?	carole@cegi-us.com	(918) 365-4925	(918) 583-7504	3303 Luyung Drive		RANCHO CORDOVA	CA	95742	7.21.2014; 3:22 p.m. will not be bidding
CECILIA'S SAFETY SERVICE, INC.	?	cecilies@pacbell.net	(858) 793-4485	(858) 793-4485	751 SEABRIGHT LANE		SOLANA BEACH	CA	92075	7.21.2014; 3:35 p.m. will be bidding; sending proposal
CENTURY DIVERSIFIED, INC	RODRIGO T. GARCIA	rgarcia@cdi-engr.com	(626) 585-0966	(626) 585-1598	99 SOUTH LAKE AVENUE, SUITE #		PASADENA	CA	91108	7.21.2014; 3:40 p.m. will be bidding
CGR DEVELOPMENT	?	cgdev@abcglobal.net	(323) 662-3222	(323) 662-3262	1120 MANZANITA STREET		LOS ANGELES	CA	90029	7.21.2014; 3:43 p.m. no answer
CIVILEARTH	PETER MENG	pmeng@civilearth.com	(714) 996-6986		17390 DRAKE STREET		YORBA LINDA	CA	92886	7.21.2014; 3:47 p.m. not sure
CLEANING CENTER	?	eric@cleaningcenter.biz	(619) 733-8978		7025 Springford Ave.		SAN DIEGO	CA	92114	7.21.2014; 3:51 p.m. will not be bidding
CMC TRAFFIC CONTROL SPECIALIST	?	crystal.m.cmc@gmail.com	(415) 206-1700	(415) 206-1711	3450- 3rd Street Unit 3G		SAN FRANCISCO	CA	94124	7.21.2014; 3:56 p.m. will not be bidding
CODE PRECAST PRODUCTS, INC	?	abran@codeprecast.com	(661) 746-0466	(661) 746-3716	1050 E. LOS ANGELES AVE		SHAFTER	CA	93283	7.21.2014; 4:00 p.m. will not be bidding
COLEMAN CONSTRUCTION	N/A	SCOLEMAN@COLEMAN.COM	(323) 295-5484	(213) 295-1199	1973 W 48TH ST		LOS ANGELES	CA	90062	7.21.2014; 4:02 p.m. will be bidding
COLTRANE FIRE PROTECTION	?	coltranefire@yahoo.com	(819) 596-0737	(819) 749-7691	8620 BIG ROCK ROAD		SANTEE	CA	92071	7.21.2014; 4:05 p.m. will not be bidding
COMBINED EFFORT INC	CHERYL BRANDT	cbrandt@combined-effort.us	(800) 728-1100	(800) 831-1769	17517 WILD OAK DRIVE		JAMESTOWN	CA	95327	7.21.2014; 4:10 p.m. not bidding
CONCEPTS CPM, INC.	?	normaspoian@gmail.com	(310) 308-9222		421 N. MARIA AVE.		REDONDO BEACH	CA	90277	7.21.2014; 4:13 p.m. not sure
CONSTRUCTION CONSULTANT SERVICES, INC.	Diana Casenas	dcasenas@ccs-corp.net	(562) 208-4779	(562) 439-2024	4826 East Vista Street				90803	7.21.2014; 4:17 p.m. not bidding
CONSTRUCTION INSPECTION SPECIALISTS	HARRY STEVEN CLARK	steve@cisinspects.com	(707) 838-1679	(707) 638-1669	8499 OLD REDWOOD HIGHWAY, SUIT		WINDSOR	CA	95482	7.21.2014; 4:19 p.m. no answer
CONTECH CONCRETE TECHNIQUES, INC	JIM GARCIA	contechg@gmail.com	(559) 251-8818	(559) 251-8821	4687 E. CORTLAND AVENUE		FRESNO	CA	93726	7.21.2014; 4:25 p.m. will not be bidding
CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	JASON@VARELACOMPANIES.COM	(951) 695-2800	(951) 695-2801	28545 OLD TOWN FRONT ST.	SUITE 201	TEMECULA	CA	92590	8.23.2014; 11:27 p.m. will be bidding
CONTRACTOR SERVICES GRQUP, INC.	CHERI THOMAS	shell@csq-web.com	(916) 371-7303	(866) 366-6646	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691	7.22.2014; 8:37 a.m. not sure
COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com	(805) 934-2705	(805) 937-5473	4134 ODIE LANE		SANTA MARIA	CA	93455	7.22.2014; 8:42 a.m. will not be bidding

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
COOPER ZIETZ ENGINEERS, INC	HERBERT J. FRICKE	herbf@coopercm.com	(503) 253-5429	(503) 253-5412	620 SW FIFTH AVENUE., SUITE 12		PORTLAND	OR	97204	7.22.2014; 8:45 a.m. will not be bidding
CORNERSTONE ENGINEERING	FRANCINA CASTRO	cornerstone.engr@gmail.com	(559) 840-8300	(866) 480-1470	1415 W PAUL		FRESNO	CA	93711	7.22.2014; 8:50 a.m. will not be bidding
CORNERSTONE TRANSPORTATION CONSULTING, I	?	mbanas@cornerstoneconcilium.com	(415) 705-7800	(415) 705-7801	44 MONTGOMERY STREET SUITE 336		SAN FRANCISCO	CA	94104	7.22.2014; 8:53 a.m. will not be bidding
CPO ENTERPRISES, INC.	CHRISTINE OLIVAS	cpoenterprisesinc@gmail.com	(626) 967-4300	(626) 967-4303	846 NORTH CHARTER DRIVE		COVINA	CA	91724	7.22.2014; 8:57 a.m. won't be bidding
CREATIVE ENGINEERING INC	REGINA CASTRO	creativeEngineering@gmail.com	(760) 200-8889	(760) 200-1116	77-770 COUNTRY CLUB DR., SUITE		PALM DESERT	CA	92211	7.22.2014; 9:00 a.m. won't be bidding
CT CONCRETE CUTTING INC.	?	ct@ctconcretecutting.com	(951) 898-7745	(951) 898-0795	28341 Jefferson Ave		MURRIETA	CA	92562	7.22.2014; 9:04 a.m. will be bidding
CTEKK	?		(714) 899-2259	(714) 899-2279	7231 GARDEN GROVE BOULEVARD, S		GARDEN GROVE	CA	92841	7.22.2014; 9:06 a.m. will be bidding
CTI ENVIRONMENTAL, INC.	Robin Thoma	robin@ctiengineers.info	(562) 808-8401	(562) 394-4501	4401 Atlantic Avenue, Suite 20		Long Beach	CA	90807	7.22.2014; 9:09 a.m. will not be bidding
D C CONSTRUCTION MANAGEMENT SERVICES	David Chua	dchua@dcmservices.com	(310) 317-1500	(310) 317-0443	550 Schuereen Road		Malibu	CA	90265	7.22.2014; 9:13 a.m. not bidding
DEANA'S EQUIPMENT RENTAL CO.	?	jagchic@aol.com	(805) 732-7575		6720 W. SYCAMORE LANE,		PALMDALE	CA	93551	7.22.2014; 9:17 a.m. not bidding
DEENSGROUP CONSTRUCTION	HAJAAH M. DEEN	deensgroup@aol.com	(408) 345-3860	(408) 345-3869	2175 THE ALAMEDA, SUITE 100		SAN JOSE	CA	95126	7.22.2014; 9:20 a.m. not sure
DELTECH ENGINEERING, INC	N/A	ABILI@DELTECHENGINEERING INC.COM	(714) 495-9755	(714) 384-4584	1701 E. EDINGER AVENUE, SUITE		SANTA ANA	CA	92705	7.22.2014; 9:24 a.m. may be bidding
DEXTEROUS CONSTRUCTION	DEXTER SMITH	dextersconstruction2@hotmail.com	(323) 290-1100	(323) 290-1199	4708 CRENSHAW BLVD.		LOS ANGELES	CA	90043	7.22.2014; 9:30 a.m. will not be bidding
DISABLED AMERICAN VETERAN ENTERPRISES TR	?	jpscansteng@gmail.com	(559) 213-8773		1686 Firestone Dr.		TULARE	CA	93274	7.22.2014; 9:32 a.m. have to review the project
DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dba@diversifiedlandscape.com	(951) 245-1688	(951) 245-1847	21730 BUNDY CANYON ROAD		WILLOMAR	CA	92595	7.22.2014; 9:36 a.m. not bidding
DLN ENTERPRISE INC	?	dnconcrete@aol.com	(877) 342-3472	(310) 541-6993	PO BOX 2597		PALOS VERDES PENINSULA	CA	90274	7.22.2014; 9:41 a.m. will not be bidding
DM CONTRACTING, INC.	?	dmcontractinginc63@yahoo.com	(909) 824-7071	(909) 824-1547	1065 HARBER		COLTON	CA	92324	7.22.2014; 9:44 a.m. will not be bidding
DCO CONSTRUCTION	?		(661) 366-8000	(661) 366-8001	1105 CANNON AVENUE		BAKERSFIELD	CA	93307	7.22.2014; 9:49 a.m. will be bidding
DOMINGUEZ CONSTRUCTION COMPANY, INC.	RUDOLFO DOMINGUEZ	rst@dominguezconstr.com	(626) 962-5000	(626) 962-5055	16029 ARROW HWY, SUITE B		IRVINDALE	CA	91702	7.22.2014; 9:51 a.m. will not be bidding
DREAMBUILDER CONSTRUCTION CORP	?	alex.singh@dreambuildercorp.com	(714) 646-3697	(714) 646-3688	1361 E GARTEN DR		PLACENTIA	CA	92870	7.22.2014; 9:54 a.m. no answer
DYNAGUARD	?	dynaguard1@aol.com	(714) 771-7411	(714) 771-7468	948 N LEMON STREET		ORANGE	CA	92867	7.22.2014; 10:01 a.m. will not be bidding
E E ELECTRIC, INC	Henry Escajeda	henry@ee-electric.net	(909) 829-7818	(909) 829-0118	P.O. Box 485		Mira Loma, Ca 91752			7.22.2014; 10:04 a.m. will not be bidding
E. M. OIL TRANSPORT, INC.	LUZ MARTINEZ		(323) 722-9088	(323) 722-5459	1145 SOUTH TAYLOR AVE		MONTEBELLO	CA	90640	7.22.2014; 10:07 a.m. no answer
EAGLE ENGINEERING & DEVELOPMENT, INC.	WILL RAMIREZ		(909) 444-5566	(909) 444-8311	21450 GOLDEN SPRINGS DRIVE	SUITE J	WALNUT	CA	91789	7.22.2014; 10:11 a.m. not bidding
EAGLE ENGINEERING AND CONSTRUCTION, INC	CURTIS BROOKS	brooks.curtis@att.net	(650) 367-8000	(650) 367-8282	1175 PALOMAR DR		CURTIS	CA	94062	7.22.2014; 10:15 a.m. not bidding

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
EARTHTEK BUILDERS	?	earthtekbuilders@gmail.com	(310) 720-0404	(866) 463-6894	2588 WOODBURY DR		TORRANCE	CA	90503	7.22.2014; 10:18 a.m. have to review
EAST BAY SIGN CO., INC.	?	christina@bordendecal.com	(415) 431-8882	(415) 431-9053	207 11TH STREET		SAN FRANCISCO	CA	94103	7.22.2014; 10:23 a.m. not bidding
EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	(661) 366-6311	(661) 366-0204	280 FAIRFAX ROAD		BAKERSFIELD	CA	93307	7.22.2014; 10:27 a.m. will not be bidding
EL CAMINO CONSTRUCTION & ENGINEERING COR.	MIGUEL GUAJARDO	miguel@elcaminoconeng.com	(562) 983-8811	(562) 983-8817	810 ROSWELL AVENUE		LONG BEACH	CA	90804	7.22.2014; 10:30 a.m. might be bidding
ELITE COMPANIES US, INC	JOSEPH H. HERNANDEZ	jhernandez@elitecompanies.us	(714) 716-6196	(714) 908-0337	15321 LA SALLE LANE		HUNTINGTON BEACH	CA	92647	7.22.2014; 10:45 a.m. not bidding
ERJ ENGINEERING CONSULTANTS	Levi Javier	erjengineering@hotmail.com	(562) 865-2200	(562) 865-2210	11100 E. Artesia Blvd., Suite				90703	7.22.2014; 10:49 a.m. will not be bidding
EXARO TECHNOLOGIES CORPORATION	HECTOR DOMINGUEZ	hd@exarotec.com	(650) 777-4324	(650) 777-4326	1831 BAYSHORE HWY		BURLINGAME	CA	94010	7.22.2014; 10:52 a.m. not bidding
EXBON DEVELOPMENT, INC.	DON SEO	BID@EXBON.COM	(562) 777-8900	(562) 777-1888	13432 ACLARE ST		CERRITOS	CA	90703	7.22.2014; 10:54 a.m. not bidding
EXCEL WELDING COMPANY	LAWRENCE CHRISTOPHER HERNANDEZ	exewelding@gmail.com	(951) 479-8670	(951) 244-1794	2700 ROSE AVE., UNIT T		SIGNAL HILL	CA	90755	7.22.2014; 11:01 a.m. won't be bidding
FALCON ENGINEERING SERVICES INC.	Fagila Maha	mfaqih@falcon58.com	(951) 768-9419	(951) 278-2808	1020 Aquine Circle				92879	7.22.2014; 11:03 a.m. will not be bidding
FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	(661) 949-8788	(661) 722-8900	41729 CIELO VISTA DRIVE		PALMDALE	CA	93551	7.22.2014; 11:07 a.m. will be bidding
FIRST RESPONDER FIRE PROTECTION CORP.	?	john@firstresponderfire.com	(562) 842-8602	(805) 832-6777	2931-C Esperanza Way		SIMI VALLEY	CA	93063	7.22.2014; 11:10 a.m. will not be bidding
FLORES CONSTRUCTION, INC.	EMERIO FLORES	garzy3@yahoo.com	(909) 322-9240	(909) 597-6100	1819 LARK ELLEN AVE		WEST COVINA	CA	91791	7.22.2014; 11:14 a.m. will not be bidding
FORCE 1 & ASSOCIATES, INC. DBA EXACT DOO	CARLOS ALCANTAR	carlos@exactdoor.com	(949) 478-3564	(949) 333-0168	41 CHAUMONT CIRCLE		FOOTHILL RANCH	CA	92610	7.22.2014; 11:19 a.m. will not be bidding
FORCE TRAFFIC CONTROL, INC.	?	forcetraffic@earthlink.net	(559) 594-1062	(559) 594-1056	1478-B NORTH BELMONT RD		EXETER	CA	93221	7.22.2014; 11:22 a.m. not bidding
FORSTER COMPANY, INC.	Linda Forster	linda@forstarco.com	(323) 569-0217	(323) 569-0200	P. O. Box 72176		Los Angeles, Ca 90002			7.22.2014; 11:26 a.m. no answer
FOUNTAINHEAD CONSULTING CORP	IVAN BENAVIDEZ	ivanjr@cox.net	(909) 512-2815		5030 RANGE HORSE LANE		ROLLING HILLS ESTATE	CA	90274	7.22.2014; 11:30 a.m. will not be bidding
FRANCIES ELECTRIC, INC.	LEON FRANCIES JR.	francieselectric@yahoo.com	(661) 809-4175	(661) 834-5725	3420 RIO GRANDE		BAKERSFIELD	CA	93313	7.22.2014; 11:32 a.m. will not be bidding
FRANK ZABEL TRUCKING CO.	?	fzabeltrcn@aol.com	(707) 443-4277	(707) 443-4267	P D BOX 6236		EUREKA	CA	95502	7.22.2014; 11:35 a.m. will not be bidding
FRYE PLUMBING, INC.	?	fryeplumbing@sbcglobal.net	(661) 444-4591		P.O. Box 9547		BAKERSFIELD	CA	93389	7.22.2014; 11:45 a.m. will not be bidding
G & F CONCRETE CUTTING, INC.	Rita M. Vigil-Fergus		(714) 648-0397	(888) 624-4361	PO Box 10215		Santa Ana	CA	93711-0215	6.16.2014; 3:06 p.m. will be bidding
G & M BACKHOE SERVICE, INC	?	gandmchino@verizon.net	(908) 464-1417	(908) 465-1936	4235 WALNUT AVE		CHINO	CA	91710	7.22.2014; 11:53 a.m. not bidding project
G2 CONSTRUCTION INC.	JOHN ALVARADO	jalvarado@g2construction.com	(714) 448-8080		13331 GARDEN GROVE BLVD. UNIT K		GARDEN GROVE	CA	92843	7.22.2014; 11:56 a.m. might be bidding
GARCON CONSTRUCTION, INC	?	garconconstruction@yahoo.com	(909) 591-8601	(909) 563-8690	4975 W. Phillips St.		ONTARIO	CA	91762	7.22.2014; 12:00 p.m. not sure if bidding project
GATES ENTERPRISES, INC	JOE GATES	jgates.gei@gmail.com	(714) 382-6707	(714) 382-6708	714 W. OLYMPIC BLVD. STE 703		LOS ANGELES	CA	90015	7.22.2014; 1:09 p.m. no answer
GEMS ENVIRONMENTAL MANAGEMENT SERVICES,	?	rcamacho@gemsenvironmental.com	(925) 671-6822	(925) 671-7120	P O BOX 5001		BAY POINT	CA	94565	7.22.2014; 1:13 p.m. will not be bidding

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
GEN CON ENVIRO SVC GROUP	?	genconenviro@varizon.net	(626) 255-8755	(760) 245-5548	14038 cicada court		VICTORVILLE	CA	92394	7.22.2014; 1:15 p.m. will not be bidding
GENCE CORPORATION	Eugene Hale		(310) 515-6715	(310) 515-5046	1675 W. Redondo Beach Blvd		Gardena	CA	90247	7.22.2014; 1:19 p.m. will not be bidding
GEO - CAL, INC	Ileana Viscal		(909) 880-1146	(909) 880-1557	4370 Hallmark Pkwy., Suite 101		San Bernardino, Ca 92407			7.22.2014; 1:23 p.m. not bidding
GEOBASE, INC	?	geobase@geobase.com	(949) 588-3744	(949) 588-3746	23362 PERALTA DRIVE, UNIT 4		LAGUNA HILLS	CA	92653	7.22.2014; 1:27 p.m. not bidding
GERONIMO CONCRETE, INC.	LIDIA LOPEZ	geronimo_concrete@sbglobal.net	(323) 225-2016	(323) 222-8312	4560 N. HUNTINGTON DR		LOS ANGELES	CA	90032	7.22.2014; 1:30 p.m. might be bidding, have to review
GLOBAL BUSINESS SOLUTIONS, INC.	Johnnie Ft. Carlin		(408) 390-4710	(714) 276-6468	800 Anton Blvd. 11th Floor				92626	7.22.2014; 1:34 p.m. will not be bidding
GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net	(949) 380-9797	(949) 380-9707	25371 MUSTANG DR		LAGUNA HILLS	CA	92653	7.22.2014; 1:39 p.m. will not be bidding
GONZALES, SUAREZ & ASSOCIATES, INC.	Dionicio Dee Gonzalez	dgonzales@gsaeng.com	(909) 988-3090	(909) 988-8707	615 N. Euclid Ave. #111		Ontario, Ca 91762			7.22.2014; 1:41 p.m. will not be bidding
GRANITEX CONSTRUCTION, CO, INC	MICHAEL BRYSON	CONCRETEGUESSER@YAHOO.COM	(714) 424-0622	(714) 424-0562	185 E. PAULARINO AVENUE, STE D		COSTA MESA	CA	92626	7.22.2014; 1:44 p.m. will be bidding
GREEN TOTAL SOLUTIONS, INC	HECTOR LIZARRAGA	hectorl@greentotalsolutions.com	(858) 688-9718	(858) 228-1763	14225 BARRYMORE ST.		SAN DIEGO	CA	92129	7.22.2014; 1:48 p.m. not bidding
H & H INDUSTRIES	HAROLD SUMPTER	info@hhindustries.us	(909) 350-8211	(909) 350-1201	17475 JACKSON AVE		FONTANA	CA	92336	7.22.2014; 1:55 p.m. will be bidding
HARRY H. JOH CONSTRUCTION INC	?	harry@hjconst.com	(562) 630-3348	(562) 630-3848	6205 SOMERSET BLVD		PARAMOUNT	CA	90723	7.22.2014; 1:59 p.m. not sure
HER-CON CONSTRUCTION SERVICES, INC.	JOE HERNANDEZ	HERCON1114511@AOL.COM	(626) 974-6624	(626) 331-3638	738 S. HOLLENBECK AVE.		COVINA	CA	91723	7.22.2014; 2:04 p.m. will not be bidding
HOFER CORPORATION	SCOTT HOFER	hofercorp@yahoo.com	(619) 661-6053	(619) 661-6054	5662 OTAY VALLEY ROAD		SAN DIEGO	CA	92154	7.22.2014; 2:07 p.m. will not be bidding
HYM ENGINEERING, INC	?	ajeon@hymengineering.com	(714) 523-2372	(562) 249-6609	6380 ROLAND STREET		BUENA PARK	CA	90621	7.22.2014; 2:11 p.m. will not be bidding
ICANNCM	CHARLETTA GIPSON	icanncm@gmail.com	(323) 377-4117		7720 BOLTON AVE.		RIVERSIDE	CA	92503	7.22.2014; 2:13 p.m. will not be bidding
IN-LINE FENCE AND RAIL CO., INC.	DAVID ORTIZ	julie@inlinerail.com	(760) 769-0282		PO BOX 2637		RAMONA	CA	92065	7.22.2014; 2:20 p.m. no answer
INNOVATIVE CONSTRUCTION CONSULTING SERVI	SEAN GILL	sgill@iccainc.net	(951) 532-8483		12740 CARNATION STREET		CORONA	CA	92880	7.22.2014; 2:24 p.m. no answer
INTERIOR DEMOLITION INC	GEDRGE MOLINA	maria@interiordemolition.net	(816) 249-4932	(816) 249-4937	2621 HONOLULU AVE		MONTRORSE	CA	91020	7.22.2014; 2:27 p.m. not bidding
INTERNATIONAL ENVIRONMENTAL CORP.	null HENRY CESPEDES	amineros@lectrees.com	(616) 892-9341	(616) 997-0838	13432 WENTWDRTH ST.		ARLETA	CA	91331	7.22.2014; 2:32 p.m. not bidding
INTERWEST PACIFIC, LTD.	ESTIMATOR	JACK@INTERWESTPACIFIC.COM	(858) 259-2062	(858) 345-3737	990 HIGHLAND DR. STE. 212F		SOLANO BEACH	CA	92075	7.22.2014; 2:36 p.m. have to review
IPI CONSTRUCTION	LONG NGUYEN	long@picorp.us	(618) 786-8433	(618) 786-8434	14631 ARMINTA STREET		PANORAMA CITY	CA	91402	7.22.2014; 2:39 p.m. not sure if bidding
J E M A CONSTRUCTION, INC.	Hsueh-Hui Liu	jemsinc@yahoo.com	(626) 962-0888	(626) 962-0822	5040 Heintz Street				Baldwin Park, C	7.22.2014; 2:43 p.m. will be bidding
J FRANCIS CO	?	diane@franciscompany.com	(951) 776-9100	(951) 776-9174	18197 KRAMERIA AVE		RIVERSIDE	CA	92504	7.22.2014; 2:46 p.m. will not be bidding
J N A BUILDERS, INC.	Joseph N. Antonio	jnabuildersinc@gmail.com	(818) 281-5262	(618) 248-0013	3549 El Caminita				91214	7.22.2014; 2:50 p.m. will not be bidding
J. L. PATTERSON & ASSOCIATES, INC.	JACQUELINE PATTERSON	JLpatterson@JLpatterson.com	(714) 835-6355	(714) 835-6671	725 TOWN & COUNTRY ROAD SUITE 100		ORANGE	CA	92868	7.22.2014; 2:54 p.m. not bidding

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone log
J. M. DIAZ, INC.	Juan M. Diaz	lmdiaz@lmdiaz.com	(626) 820-1137	(626) 820-1136	18645 E. Gale Avenue, Suite 21				City Of Industr	7.22.2014; 2:57 p.m. not bidding
JAMES TRANSPORTATION GROUP LLC	?		(916) 608-4900	(916) 608-4990	1126 IRON POINT ROAD		FOLSOM	CA	95763	7.22.2014; 3:02 p.m. not bidding project
JESMAR CONSTRUCTION	ESTIMATOR	JESMARBORING@SBCGLOBAL.NET	(714) 972-2665	(714) 972-8331	2528 NORTH OAKMOUNT AVENUE		SANTA ANA	CA	92706	7.22.2014; 3:05 p.m. not bidding
JF ENGINEERING	JOSEPH FLORES	jflores@jfengineering.com	(909) 622-9333	(909) 622-9330	1539 E. GRAND AVE		POMONA	CA	91766	7.22.2014; 3:09 p.m. not sure
JJC PROJECT MANAGEMENT GROUP INC.	JAMES CUEVAS	JAMESCUEVAS@JJCPMG.COM	(951) 789-4800	(951) 789-4805	843 HIGHRIDGE ST		RIVERSIDE	CA	95206	7.22.2014; 3:13 p.m. not bidding
JND THOMAS COMPANY, INC.	DENNIS THOMAS	dennis@jndthomas.com	(559) 867-3813	(559) 867-0302	22052 W. EVERETT		RIVERDALE	CA	93656	7.22.2014; 3:17 p.m. will not be bidding
JOHN SARMIENTO & ASSOCIATES	JOHN SARMIENTO	cpt@sarmientoassociates.com	(650) 906-8803		P. O. BOX 2344		ORINDA	CA	94563	7.22.2014; 3:21 p.m. not bidding
JORDAN FIRE PROTECTION	JOE JORDAN	jordanfireprotection@hotmail.com	(909) 591-3430	(909) 591-7150	12788 MAGNOLIA AVE		CHINO	CA	91710	7.22.2014; 3:35 p.m. not bidding
K & G CONCRETE INC	?	kgconcretepumping@hotmail.com	(916) 216-1623	(916) 774-6487	2564 LA CROIX DR		ROSEVILLE	CA	95661	7.22.2014; 3:38 p.m. may bid the project
K R C SAFETY CO. INC.	GARY CASTRO	garyc@krcsafety.com	(559) 732-0393	(559) 732-2684	6084 WEST HURLEY		VISALIA	CA	93291	7.22.2014; 3:41 p.m. not bidding
KAL KRISHNAN CONSULTING SERVICES	Edgar Zeleya	marketing@kksworld.com	(213) 488-0900	(213) 488-5113	900 Wilshire Blvd., Suite 1230		Los Angeles	CA	90017	7.22.2014; 3:44 p.m. will not be bidding
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAF	KAREN JOHNSTON	karen@imaginationmetals.com	(559) 299-2899		22140 FRONTIER ROAD		CLOVIS	CA	93619	7.22.2014; 3:49 p.m. not bidding
KELAGOON CONSTRUCTION MANAGEMENT & CONSU	KELVIN ALEXIS	katagoon@gmail.com	(909) 660-1343	(909) 699-0124	14880 SHETLAND LANE		FONTANA	CA	92336	7.22.2014; 3:42 p.m. will be bidding
KERN COUNTY CUSTOM CONCRETE	MR. JERRY M. FUENTEZ	JerryKCCC@yahoo.com	(661) 872-4602	(661) 325-5560	4918 COLLEGE AVE		BAKERSFIELD	CA	93306	7.22.2014; 3:45 p.m. will be bidding
KRS CONSTRUCTION INC	?	krsconstruction@sbcglobal.net	(916) 381-6438	(916) 381-6438	9302 Elder Creek Rd.		SACRAMENTO	CA	95829	7.22.2014; 3:49 p.m. not bidding
L & L BRIDGES	LEVI GURULE	levigurule@comcast.net	(707) 478-6205	(509) 559-7300	6748 RUTGERS DRIVE		SEBASTOPOL	CA	95472	7.22.2014; 3:52 p.m. not bidding
L C PAVING & SEALING, INC.	JOSE SALINAS	marisa@lcpaving.com	(760) 752-1743	(760) 752-1674	996 BORDEN RD.		SAN MARCOS	CA	92069	7.22.2014; 3:56 p.m. no answer
L H ENGINEERING CO.	PAUL LEE		(714) 758-8035	(714) 758-8037	708 N VALLEY ST	SUITE O	ANAHEIM	CA	92801	7.22.2014; 3:59 p.m. will be bidding
LA FIRMA INC.	?	estimating@theswppfirm.com	(805) 748-8578	(805) 929-0591	715 RIDGE ROAD		NIPOMO	CA	93444	7.22.2014; 4:03 p.m. will not be bidding
LANDAVAZO BROTHERS, INC.	George Landavazo		(510) 581-7104	(510) 581-7423	29280 Pacific Street		Hayward	CA	94544	7.22.2014; 4:06 p.m. won't be bidding
LEGEND FENCE CORPORATION	LUPITA GARCIA	lupita@legendfencecorp.com	(619) 282-6000	(619) 282-6001	3559 VISTA AVENUE		LEMON GROVE	CA	91945	7.22.2014; 4:11 p.m. will not be bidding
LENNOVA	ESTIMATOR	TONY@LENNOVA.NET	(562) 860-3213	(562) 860-8913	10612 MIDWAY AVE.		CERRITOS	CA	90703	7.22.2014; 4:13 p.m. not bidding
LIGHTCYCLE	null ERIC UNARTE		(714) 507-1031	(714) 507-1032	709 E ADELE STREET		ANAHEIM	CA	92805	7.22.2014; 4:17 p.m. not bidding
LMN CONCRETE & GRINDING	ANTHONY STEEN	afs@la-grinding.com	(951) 750-2736	(951) 685-1862	7205 CARL CT		EASTVALE	CA	92880	7.22.2014; 4:22 p.m. will be bidding
LNA CONCRETE STRUCTURES, INC.	HELIODORO GARCIA		(909) 393-1493	(909) 393-9363	15455 TERN STREET		CHINO HILLS	CA	91709	7.22.2014; 4:26 p.m. will be bidding; sending over proposals
LOVEX GENERAL ENGINEERING CORPORATION	?	lovetexcavating@earthlink.net	(760) 249-5428	(760) 249-6616	PO BOX 1968		WRIGHTWOOD	CA	92397	7.23.2014; 8:42 a.m. not bidding project
LUCAS BUILDERS, INC.	SAMAN SILVA	sam@lucascompany.com	(310) 853-0690	(310) 756-7247	4020 N. PALM STREET #206		FULLERTON	CA	92835	7.23.2014; 8:48 a.m. no answer

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
M3 SERVICES	?	lburnett@m-3services.com	(310) 665-1600	(310) 665-1601	6955 LA TIJERA BLVD. STE. A		LOS ANGELES	CA	90045	7.23.2014; 8:50 a.m. will not be bidding
MAD STEEL INC.	DEONNA BENTIVEGNA	MADSTEELDEONNA@AOL.COM	(909) 592-3443	(909) 394-0724	555 WEST ALLEN AVENUE #14		SAN DIMAS	CA	91773	7.23.2014; 6:53 a.m. not bidding
MARRS SERVICES, INC.	Rubin Chaudhary	rubina@marrsservices.com	(714) 213-8650	(714) 213-8657	328 E. Commonwealth Ave				92832	7.23.2014; 6:58 a.m. not bidding
MASCORRO CONCRETE CONSTRUCTION, INC.	GINA MASCORRO	gina@mascorroconcrete.com	(760) 343-1243	(760) 343-2823	72-290 QUARRY TRAIL #1		THOUSAND PALMS	CA	92278	7.23.2014; 9:03 a.m. no answer
MAX OUT INC.	RODERICK EDISON SR.	REdison@maxoutinc.biz	(626) 964-8003	(626) 964-8004	19135 SAN JOSE AVENUE		CITY OF INDUSTRY	CA	91748	7.23.2014; 9:06 a.m. not sure if bidding
MC CULLDUGH CONSTRUCTION INC	N/A	DMM1984@AOL.COM	(707) 625-1014	(707) 625-1769	2220 HEWITT RD		MCKINLEYVILLE	CA	95519	7.23.2014; 9:09 a.m. won't be bidding
MCC EQUIPMENT RENTALS, INC.	JENNIFER PERKINS	accounting@mccpipeline.com	(909) 795-9300	(909) 795-7308	32389 DUNLAP BOULEVARD		YUCAIPA	CA	92399	7.23.2014; 9:13 a.m. not bidding
MCLAUGHLIN AIR CONDITIONING CO.	ROBERT LEAL	bob1@mclaughlin-air.com	(209) 465-5300	(209) 465-5317	P. O. BOX 4485		STOCKTON	CA	95204	7.23.2014; 9:16 a.m. will not be bidding
MEHTA MECHANICAL CO., INC. DBA MMC INC.	Mohan Mehta nail CHRISTOPHER A. MARTINEZ		(714) 521-2022	(714) 521-2440	5901 Fresca Dr. 2165 FRANCISCO BOULEVARD, #A1		La Palma SAN RAFAEL	CA	90623 94901	7.23.2014; 9:20 a.m. not bidding 7.23.2014; 9:23 a.m. not bidding
METCO		metco-usa@sbcglobal.net	(415) 455-9922	(415) 455-9960	7415 GREENHAVEN DRIVE, SUITE 1		SACRAMENTO	CA	95831	7.23.2014; 9:30 a.m. not bidding
MGE ENGINEERING INC	?	fhuang@mgeeng.com	(916) 421-1000	(916) 421-1002	926 85TH AVENUE		OAKLAND	CA	94621	7.23.2014; 9:34 a.m. not bidding
MINDSEED CORPORATION	?	mindseed@pacbell.net	(510) 957-1240	(510) 957-1241	2766 Pomona Blvd.		Pomona	CA	91768	7.23.2014; 9:37 a.m. have to review
MJK CONSTRUCTION, INC.	Michael Kissick		(800) 698-1645	(909) 594-6169	368 31ST AVE		SAN FRANCISCO	CA	94121	7.23.2014; 9:42 a.m. won't be bidding
MLS CONSTRUCTION	N/A		(415) 752-7521	(415) 752-7537	9349 E. AVENUE S		LITTLE ROCK	CA	93543	7.23.2014; 9:47 a.m. not bidding
MOJAM INCORPORATED	MAURICE SCOTT	mojam@roadrunner.com	(661) 526-7121	(681) 794-2505	5031 CALMVIEW STREET		BALDWIN PARK	CA	91706	7.23.2014; 9:54 a.m. will not be bidding
MORALES CONTRACTING SERVICES	ANTONIO MORALES	mcs_rexhand@varizon.net	(626) 856-3646	(626) 856-3648	8534 HUBBLES LANE		SANTEE	CA	92071	7.23.2014; 9:56 a.m. will be bidding
MORELLO CONCRETE CONSTRUCTION, INC	CYNTHIA A. MORELLO	cindymorello@yahoo.com	(619) 596-5400	(619) 596-3269	15260 VENTURA BLVD., STE. 1080		SHERMAN OAKS	CA	91403	7.23.2014; 10:00 a.m. not bidding
MDRGNER CONSTRUCTION MANAGEMENT	MONIQUE MORGNER	mmorgner@morgnerco.com	(618) 461-8100	(616) 461-8111	14 CUERVO STREET		RNCHO STA MARGARITA	CA	92688	7.23.2014; 10:04 a.m. not bidding
N B G CONSTRUCTION SERVICES	?	anichole_nbgs@cox.net	(949) 263-5757	(949) 589-6897	15666 Slovar Ave.		FONTANA	CA	92337	7.23.2014; 10:06 a.m. won't be bidding
NEW LEGACY DEVELOPMENT CORP	?	lc8020@msn.com	(951) 992-6903	(909) 428-7856	335 TEEGARDEN AVENUE		YUBA CITY	CA	95992	7.23.2014; 10:12 a.m. will not be bidding
Newland Entities, Inc	ROBERT CERVANTES	rcervantes@newlandentities.com	(530) 755-1178	(530) 674-0756	713 NORTH VALENTINE AVE		FRESNO	CA	93706	7.23.2014; 10:16 a.m. not bidding
NISH-KD INC.	DEAN H NISHIKAWA	nish-koinc@comcast	(559) 275-6653	(559) 276-5753	1325 BARRY ROAD		YUBA CITY	CA	95993	6.18.2014; 11:07 a.m. not bidding
NOR-CAL PUMP & WELL DRILLING, INC.	HEER HARKRISHAN	norcalpump@yahoo.com	(530) 674-5861	(530) 674-1525	13052 Whittram Ave		RANCHO CUCAMONGA	CA	91739	7.23.2014; 10:23 a.m. no answer
NDRIEGA PIPELINE, INC.	?	veronican@sandovalpipeline.com	(909) 463-4882	(909) 463-4890	PO BOX 1243		JAMUL	CA	91935	7.23.2014; 10:27 a.m. not bidding
NRG BUILDING AND CONSULTING, INC.	SANDRA FISHER	SANDRA@NRGBAC.COM	(619) 504-3013	(619) 810-0611	PO BOX 1093		SPRING VALLEY	CA	91877	7.23.2014; 10:32 a.m. no answer
OLYMPIC ENGINEERING CONSTRUCTION	GUSTAVO ESPINONZA	olympicgus@yahoo.com	(619) 764-8190	(619) 461-0385						

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceortiz@aol.com	(951) 966-7060	(760) 995-4443	382 EAST ORANGE SHOW ROAD		SAN BERNARDINO	CA	92408	7.23.2014; 10:48 a.m. will be bidding
OST TRUCKS AND CRANES, INC.	?	ostcranes@aol.com	(805) 643-9963	(805) 643-7618	P O Box 237		VENTURA	CA	93002	7.23.2014; 18:52 a.m. not bidding
OSTOVANI & ASSOCIATES, INC.	?		(562) 691-1426	(562) 691-9831	481 E. Whittier Blvd., Unit B		La Habra		90631	7.23.2014; 18:55 a.m. won't be bidding
OZZCORP INC	WILLIAM JAUREGUL	will@ozzcorpinc.com	(760) 975-6309	(760) 258-1699	1716 SHOSHONE DRIVE		BISHOP	CA	93514	7.23.2014; 10:59 a.m. not bidding
PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificacontracting.com	(858) 449-0113		5060 PACIFICA DR		SAN DIEGO	CA	92109	7.23.2014; 11:03 a.m. not bidding
PACRIM ENGINEERING, INC	?	pliu@sepuvedconst.com	(714) 683-0471	(714) 683-0480	233 W. CERRITOS AVENUE,		ANAHEIM	CA	92805	7.23.2014; 11:06 a.m. not sure
PARAMOUNT FIRE SYSTEMS, INC.	JAMES CHENEY	jamesc@paramountfire.com	(619) 562-6247	(619) 562-6273	9834 RIVER STREET		LAKESIDE	CA	92040	7.23.2014; 11:08 a.m. not bidding
PELESA INC.	Selavador Bermudez		(818) 247-5163	(818) 247-8780	1153 Green Street		Glendale	CA	91205	7.23.2014; 11:11 a.m. have to review
PETIL CONSTRUCTION & ENGINEERING, INC.	?	info@petil-pcs.com	(818) 962-8389	(619) 482-1483	1755 BRISTOL COURT		BONITA	CA	91902	7.23.2014; 11:14 a.m. not bidding
PHOENIX ELECTRIC COMPANY	null DAVID LAU	dlaui@phoenixelectricco.com	(415) 671-3858	(415) 671-3827	1300 VAN DYKE AVENUE		SAN FRANCISCO	CA	94124	7.23.2014; 11:18 a.m. won't be bidding
POWER GRADE, INC	TAMMIE BROCK	tammie@powergradeinc.com	(909) 947-5191	(909) 947-2191	6694 SWISS COURT		CORONA	CA	92860	7.23.2014; 11:23 a.m. not sure
PRE-CON PRODUCTS LTD	DAVID ZARRAONANDIA	dzarraonandia@pre-conproducts.com	(805) 527-0841	(805) 306-2498	248 LOS ANGELES AVENUE		SIMI VALLEY	CA	93065	7.23.2014; 11:25 a.m. will not be bidding
PROFESSIONAL CONCRETE SAWING INC.	DAVIO SCOTT		(209) 722-2226	(209) 722-2227	P.O. BOX 3348		MERCED	CA	95344	7.23.2014; 11:28 a.m. will not be bidding
PSC ASSOCIATES, INC	?	pscfa@aol.com	(415) 330-6100	(415) 330-6363	1485 BAYSHORE BOULEVARD, # 104		SAN FRANCISCO	CA	94124	7.23.2014; 11:33 a.m. will not be bidding
QUALITY ERECTORS & CONSTRUCTION, INC.	null JESSE ESQUIVEL		(707) 746-4188	(707) 751-3962	3130 BAYSHORE RD.		BENICIA	CA	94510	7.23.2014; 11:37 a.m. will not be bidding
R & Z CONSTRUCTION, INC	?	mzk@cox.net	(858) 583-1691	(858) 432-4167	13978 CARRIAGE ROAD		POWAY	CA	92064	7.23.2014; 11:40 a.m. will not be bidding
R Y RODRIGUEZ, INC.	?	robert@ryrinc.com	(909) 937-9044	(909) 937-9052	728 S ROCHESTER AVE STE C		ONTARIO	CA	91761	7.23.2014; 11:44 a.m. not sure
R. DUGAN CONSTRUCTION	Bobby Samora		(951) 360-7531	(951) 360-7561	6161 Marlett St.		Mira Loma	CA	91752	7.23.2014; 11:48 a.m. no answer
R. E. SERRANO INC.	RICKY SERRANO	ricky@reserrano.com	(925) 857-6164	(925) 957-8121	3430 PACHECO BLVD.		MARTINEZ	CA	94553	7.23.2014; 11:50 a.m. no answer
RAIL SURVEYORS AND ENGINEERS, INC.	PHIL LEONG	pleong@rsecorp.com	(650) 637-9500	(650) 637-9501	1075 OLD COUNTY ROAD, SUITE D		BELMONT	CA	94002	7.23.2014; 11:53 a.m. not bidding
RAMCO GENERAL ENGINEERING CONTRACTOR	EMILIO RAMIREZ	ramco@social.r.com	(818) 272-4221	(861) 268-7353	10545 DALE ROAD		AGUA DULCE	CA	91390	7.23.2014; 11:57 a.m. not bidding
RBT ELECTRIC, INC.	?	ryan@rbt-electric.com	(800) 661-5006		P.O. BOX 34		EAST IRVINE	CA	92650	7.23.2014; 12:00 p.m. not bidding
RD CONSTRUCTION GENERAL ENGINEERING INC.	RUBEN OIAZ	rdconst69@netzero.com	(951) 279-5020	(951) 279-5020	1026 MEADOW VIEW COURT		CORONA	CA	92880	7.23.2014; 1:08 p.m. no answer
REVA MURPHY ASSOCIATES	?	reva@revamurphyassociates.com	(510) 430-8818	(510) 430-8828	778 EDGEWATER DRIVE, SUITE 710		OAKLAND	CA	94621	7.23.2014; 1:13 p.m. will not be bidding
RIO JORDAN CONSTRUCTION	ESTIMATOR	JORDAN@RIOJORDANINC.COM	(562) 942-0228	(888) 308-0936	7432 LEMORAN AVENUE		PICO RIVERA	CA	90660	7.23.2014; 1:17 p.m. will not be bidding
ROBERT'S BACKHOE SERVICE, INC.	ESTIMATOR	RBSIL997@YAHOD.COM	(909) 678-0813	(909) 678-5957	32987 TURTLE DOVE DRIVE		LAKE ELSINORE	CA	92530	7.23.2014; 1:20 p.m. will not be bidding
ROCK STRUCTURES CONSTRUCTION COMPANY	?	rockstructures@sboglobal.net	(951) 371-1112	(951) 278-2602	11128 Silverton Court		CDRONA	CA	92981	7.23.2014; 1:24 p.m. have to review

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
ROMEJAN, INC.	ALEJANDRO ROMERO	aromero@romejan.com	(323) 336-2221	(323) 998-7576	5410 E. BEVERLY BLVD.		LOS ANGELES	CA	90022	7.23.2014; 1:28 p.m. no answer
ROYAL TRUCKING/ MAINTENANCE	?		(510) 632-2895	(510) 632-2895	7333 DEERWOOD		OAKLAND	CA	94605	7.23.2014; 1:31 p.m. not bidding
S C ENVIRONMENTAL, INC.	Sergio Cuevas	scenv@verizon.net	(809) 947-4858	(909) 947-6640	3637 Honeyglen Way				61761	7.23.2014; 1:35 p.m. no answer
SAFEPROSE, INC.	Efren R. Abratique	efren_a@abratique.com	(213) 251-5960	(213) 258-5966	3424 Wilshire Blvd. #1108		Los Angeles, Ca		90010	7.23.2014; 1:39 p.m. no answer
SAFEWORK, INC.	?	rebeccaaj@safeworkinc.com	(618) 716-0384	(618) 703-6486	21550 OXNARD STREET, SUITE 570		WOODLAND HILLS	CA	91367	7.23.2014; 1:41 p.m. no answer
SAMPO ENGINEERING, INC.	?	info@sampoengineering.com	(760) 436-0660	(760) 436-0659	1034 SECOND STREET		ENCINITAS	CA	92024	7.23.2014; 1:44 p.m. not bidding
SAMROD CORPDRATION	Michael Rodriguez		(661) 945-3802	(661) 949-8536	151 E Avenue H-8		Lancaster	CA	93535	7.23.2014; 1:48 p.m. not bidding
SARAKKI ASSOCIATES	Vanu Sarakki		(949) 851-3000	(949) 851-3055	9841 Irvine Center Dr., Ste 20				Irvine, Ca 9261	7.23.2014; 1:51 p.m. not bidding
SCIENCE OF CLEANING INC	MARIA ISABEL GARCIA	scienceofcleaning@yahoo.com	(916) 383-8961	(916) 379-6771	9547 MOON RIVER WAY		ELK GROVE	CA	95624	7.23.2014; 1:55 p.m. not bidding
SERNA ENGINEERING	HENRY REDONDO	h.redondo@yahoo.com	(619) 749-7300		15420 OLDE HWY. 80 #121		EL CAJON	CA	92021	7.23.2014; 1:58 p.m. not bidding
SHARMA CONTRACTORS, INC	Tom Mogan		(805) 532-1141	(805) 532-1790	13840 Princeton Ave.		Moorpark	CA	93021	7.23.2014; 2:00 p.m. have to review
SIERRA MOUNTAIN CONSTRUCTION INC	?	tanya@sierramtn.net	(415) 696-2859	(800) 507-5295	55 New Montgomery Street, Suit		SAN FRANCISCO	CA	94105	7.23.2014; 2:03 p.m. will not be bidding
SIGNS PORTAL	DAVID A. ROBLES	signportal@sbcglobal.net	(213) 389-9241	(616) 686-1501	11367 RELAX LANE		PACDIMA	CA	91331	7.23.2014; 2:07 p.m. will not be bidding
SIMPLEX CONSTRUCTION MANAGEMENT, INC.	Rajesh Soneja	rsoneja@simplex-cm.com	(714) 575-1148	(714) 575-1146	670 N. Tustin Avenue #201		Anaheim, Ca		92807	7.23.2014; 2:11 p.m. will net be bidding
SO CAL TREE CARE, INC	?	info@socaltreecare.com	(760) 747-6225	(760) 747-6016	PO BOX 460418		ESCONDIDO	CA	92046	7.23.2014; 2:13 p.m. will net be bidding
SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUND	cecilia@socaltraffic.net	(858) 720-0179	(858) 783-4495	751 SEABRIGHT LANE		SOLANA BEACH	CA	92075	7.23.2014; 2:17 p.m. will be bidding
SOLIS GROUP, THE	Anna Solis	anna@thesolisgroup.com	(626) 685-6988	(626) 685-6985	145 Vista Ave. #104				91107	7.23.2014; 2:20 p.m. not bidding
SOUTHWEST SPECIALTIES, INC.	GERALD SAMUEL SMITH	stephanie@southwestsp.com	(619) 258-9944	(619) 258-9946	11653 RIVERSIDE DR., STE. 153		LAKESIDE	CA	92040	7.23.2014; 2:27 p.m. not sure if they are bidding
SOUZA CONSTRUCTION INC	MANUEL SOUZA	msouza61@aol.com	(559) 747-7100	(559) 747-7101	586 S. FARMERSVILLE BLVD.		FARMERSVILLE	CA	93223	7.23.2014; 2:30 p.m. will not be bidding
STATEWIDE STRIPES, INC	?	jane@statewidestripes.com	(858) 560-6887	(858) 560-0158	PO BOX 900287		SAN DIEGO	CA	92190	7.23.2014; 2:32 p.m. not bidding
STRIVE CONCRETE CUTTING, INC	Vineent Chavez		(714) 669-9880	(714) 669-9864	P.O. Box 1970		Tustin	CA	92781	7.23.2014; 2:35 p.m. not bidding
SUMMIT ASSOCIATES	?	ken.rico@summitcm.com	(925) 363-5560	(925) 363-5511	2300 CLAYTON ROAD, SUITE 1360		CONCORD	CA	94520	7.23.2014; 2:38 p.m. won't be bidding
SUPER SEAL & STRIPE, INC	TREVOR MADDEN	TREVOR@SUPERSEALANDST RIPE.COM	(805) 524-7345	(805) 524-7428	310 A STREET	PO BOX 755	FILLMORE	CA	93015	7.23.2014; 2:41 p.m. not sure if bidding
SUPERIOR FIRE, INC.	ART GALINDO	superiorfire@sbcglobal.net	(805) 477-0162	(805) 368-0368	8340 MOCKINGBIRD ST.		VENTURA	CA	93003	7.23.2014; 2:44 p.m. will net be bidding
SUULUTAAQ, INC - ALASKA NATIVE CORP	Ninah Moody	ninah.moody@suulutaaq.com	(707) 427-3209	(707) 635-8167	110 Railroad Ave., Suite A		Sulsun City	CA	94585	7.23.2014; 2:49 p.m. not bidding
TEC MANAGEMENT CONSULTANTS INC	TIMOTHY COFFEY	toffee@teccm.com	(800) 509-1542	(800) 601-1647	510 S LA BREA AVENUE		INGLEWOOD	CA	90301	7.23.2014; 2:54 p.m. not bidding
TEEHEE ENGINEERING INC	DEBORAH HAMILTON	dhamilton@teeheeengineering.com	(760) 967-1412	(760) 967-1418	212 N CLEMENTINE ST		OCEANSIDE	CA	92054	7.23.2014; 2:57 p.m. not bidding

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone log
TEZA DESIGN	?	sam@teza-design.com	(619) 955-8834	(619) 209-7798	233 A STREET, SUITE 1103		SAN DIEGO	CA	92111	7.23.2014; 3:01 p.m. not bidding
THE BEST MERIT CO., INC.	?		(562) 634-5212	(562) 633-1834	7525 EAST ROSECRANS AVE., # 21		PARAMOUNT	CA	90723	7.23.2014; 3:05 p.m. have to review
THE MOSS COMPANY	Lisa Moss		(714) 699-9509	(714) 699-9510	15301 Connector Lane				Huntington Beac	7.23.2014; 3:09 p.m. not bidding
THIER PR	HOLLY THIER	holithier@gmail.com	(415) 407-4843	(415) 440-0236	111 16TH AVENUE		SAN FRANCISCO	CA	94116	7.23.2014; 3:11 p.m. won't be bidding
THREE STAR CONSTRUCTION	?	rod@consultingwest.com	(310) 632-5388	(310) 632-6551	346 W. ELM STREET		COMPTON	CA	90220	7.23.2014; 3:14 p.m. not sure if bidding
TNT INDUSTRIAL CONTRACTORS, INC	?	randy@tntindustrial.com	(916) 395-8400	(916) 395-8429	3600 51ST AVENUE		SACRAMENTO	CA	95823	7.23.2014; 3:17 p.m. will not be bidding
TOM'S METAL SPECIALISTS, INC.	?	tomsmetal@yahoo.com	(415) 822-7971	(415) 822-7991	1416 WALLACE AVENUE		SAN FRANCISCO	CA	94124	7.23.2014; 3:21 p.m. will not be bidding
TOWNSEND MANAGEMENT INC	?	info@tmi-cm.com	(415) 285-9009	(415) 285-9011	P.O. BOX 24442		SAN FRANCISCO	CA	94124	7.23.2014; 3:24 p.m. will not be bidding
TRAFFIC LOOPS CRACKFILLING, INC	ESTIMATOR	TRAFFICLOOP@SBCGLOBAL.NET	(714) 520-4026	(714) 520-4027	1915 W BALL RD.		ANAHEIM	CA	92694	7.23.2014; 3:28 p.m. no answer
TRANSTAR PIPELINE, INC	John Brito	john@transtarpipeline.com	(658) 453-0744	(658) 453-0745	10467 Roselle Street		San Diego	CA	921211503	7.23.2014; 3:32 p.m. will not be bidding
TRI-COUNTY DRILLING, INC	SHERYL DUDDIE		(658) 271-0099	(658) 271-0233	9631 CANDIDA STREET		SAN DIEGO	CA	92126	7.23.2014; 3:35 p.m. will not be bidding
TRUE CHAMPIONS INC.	?	tc@truechampions.net	(619) 276-6999	(619) 276-6783	1163 MORENA BLVD		SAN DIEGO	CA	92110	7.23.2014; 3:39 p.m. will not be bidding
TRUTEC ENGINEERING, INC	?	joe.kim@tkconstruction.us	(714) 244-0628	(714) 670-0700	6970 ARAGON CIR SUITE 4		BUENA PARK	CA	90620	7.23.2014; 3:43 p.m. no answer
TWO BROTHERS CONSTRUCTION CO.	DOUG KIM	2brocompany@sbcglobal.net	(714) 521-7006	(714) 521-7007	7299 ORANGETHORPE AVE.		BUENA PARK	CA	90621	7.23.2014; 3:45 p.m. not bidding
U.S. CONCRETE CONSTRUCTION, INC	ULISES SALAZAR	les@us-concrete.net	(661) 259-3522	(661) 799-1038	30634 HASLEY CYN. ROAD		CASTAIC	CA	91384	7.23.2014; 3:48 p.m. will be bidding
UDBE STEEL	ROMEO BELTRAN	udbest.eel2011@gmail.com	(951) 529-3359	(951) 224-9797	5214 WESTERFIELD STREET		RIVESIDE	CA	92509	7.23.2014; 3:52 p.m. have to review
ULTIMATE MAINTENANCE SERVICES, INC.	?	ult@aol.com	(310) 542-1474	(310) 542-0073	4237 W REDONDO BEACH BLVD		LAWNDALE	CA	90260	7.23.2014; 3:56 p.m. no answer
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Dora Pina	Dora@unitedtraffic.net	(626) 961-5736	(618) 961-4748	15131 Clark Street #A		City Of Industry, Ca 9174			7.23.2014; 4:00 p.m. not bidding
UNLIMITED ENERGY SOLAR SOLUTIONS, INC.	VERNICE CREESE	vcreese@unlimited-energy.com	(559) 486-2266	(559) 456-2395	1717 N. GATEWAY		FRESNO	CA	93727	7.23.2014; 4:04 p.m. will not bidding
USK MANUFACTURING, INC.	?	main@uskmg.com	(510) 471-7555	(510) 471-7554	720 ZWISSIG WAY		UNION CITY	CA	94587	7.23.2014; 4:07 p.m. no answer
V A P CONSTRUCTION INC	?	vapconstructioninc@gmail.com	(714) 253-3270	(714) 551-9420	18425 ILLUSION WAY		LA MIRADA	CA	90638	7.23.2014; 4:11 p.m. not bidding
VASQUEZ COMPANY, THE	?	andree@vasquezco.com	(619) 237-3607	(619) 237-3610	3009 G Street		SAN DIEGO	CA	92102	7.23.2014; 4:14 p.m. not sure
VELASCO AIR, INC.	LUIS VELASCO	velascoair@yahoo.com	(714) 390-4253	(714) 723-6196	8855 BUCHANAN CIRCLE		BUENA PARK	CO	90620	7.23.2014; 4:18 p.m. not bidding
VERTICAL CONSTRUCTORS, INC.	Dena Bym Burke	bryn@vertical-constructors.com	(714) 221-7170	(714) 221-7171	12714 Carmenta Road				90670	7.23.2014; 4:22 p.m. no answer
WALLACE STRUCTURES	ERIC WALLACE	welacestr@aol.com	(707) 834-4992	(707) 768-3386	2515 TAWNDALE LN		HYDESVILLE	CA	95547	7.23.2014; 4:24 p.m. not bidding
WAY SERVICE COMPANY	Steve Martinez	steve@wsconstruction.com	(951) 845-3233	(951) 845-1736	9277 Lofty Lane				92223	7.23.2014; 4:27 p.m. not bidding
WOMEN EMPOWERED BUSINESS ENTERPRISE	RECHIMA DEAN	rechima.dean@yahoo.com	(661) 444-5140	(661) 215-5117	513 OSWELL STREET		BAKERSFIELD	CA	93307	7.23.2014; 4:30 p.m. no answer

company	contact	email_name	phone	fax	street1	street2	city	state	postal_code	phone_log
XING, INC	?		(658) 412-9842	(658) 876-1950	8880 GAINSBOROUGH AVE		SAN DIEGO	CA	92129	7.23.2014; 4:33 p.m. not bidding

Question 3

Item(s) of Work	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (Selected price)
Install Asphalt (97-105)	Calmex Engineering Name: LMS Transport	Sub-tier Sub-tier DBE.	NA	\$3,400,000.00	NA
Barrier - Partial (199-204)	None	NA	NA	\$0.00	NA
Blasting (76, 77, 224)	Edick & Watt Inc	Non-DBE	NA	\$376,125.00	NA
CIDH (108, 224)	None	NA	NA	0	NA
Clearing & Grubbing (73)	C G O Construction	DBE	NA	\$593,000.00	NA
Coatings (141)	None	NA	NA	0	NA
Structured Concrete (118, 119)	None	NA	NA	0	NA
Deck Overlay (65-67, 224)	American Civil Contractors	Non-DBE	NA	\$329,972.00	NA
Demo Bridge (71, 72)	None	NA	NA	0	NA
Electrical (174, 211-221, 224)	Highlight Electric	Non-DBE	NA	\$1,077,777.00	NA
Fencing (31, 52, 53, 57, 140, 179-181, 185, 186, 189, 190, 192-	Ace Fence Company	DBE	Safe Guard Fence	\$139,426.00	7.82%
Jack & Bore (176-178)	None	NA	Sue Corp	0	NA
Joint Seal (124-126)	None	NA	NA	0	NA
Landscape (18, 88-95)	Acacia Environmental	Non-DBE	Landscape Support Services	\$1,098,984.00	-97.93%
Landscape (18, 88-95)	Acacia Environmental	Non-DBE	Quality Hydroseeding & Restoration	\$398,710.00	-36.55%
Overhead Signing (111, 132, 133, 224)	None	NA	NA	\$0.00	NA
Flatwork PCC (169-171, 175, 187)	None	NA	NA	\$0.00	NA
Piles (109, 110, 224)	None	NA	NA	\$0.00	NA
Rebar (108, 127-130, 199-203, 224)	C M C Rebar	Non-DBE	Empire Steel	\$1,836,062.00	-6.74%
Slope Protection (54, 163-165, 168)	None	NA	Rock Structures	\$0.00	NA
Scheduling (2)	None	NA	NA	\$0.00	NA
Signs (42,43, 59-60, 134-137)	None	NA	NA	\$0.00	NA
Prestressing (112)	None	NA	NA	\$0.00	NA
Striping (1, 5, 29, 30, 37-41, 58, 138, 139, 184, 206-210)	Pacific Coast Markings	Non-DBE	Abrasive Blasting Service	\$255,352.00	-37.99%
Testing (Various Items)	None	NA	NA	\$0.00	NA
Tiebacks (107, 131, 2)	Avar Construction	Non-DBE	NA	\$349,968.00	NA
Underground Structures (115, 12D, 121)	None	NA	NA	\$0.00	NA
V-Ditch/Lining (166, 167)	None	NA	NA	\$0.00	NA
SWPPP (13-17, 20)	None	NA	La Firma	\$0.00	NA

Item(s) of Work	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (Selected price)
SWPPP (13-17, 20)	None	NA	Alfred Civil Engineering	\$0.00	NA

Selected Non-DBE Firm	Reason for selection	Address	Phone Number
Edick & Watt Inc	No DBE proposals received. Lowest price.	PO Box 13428, El Cajon, CA 92022	(619) 422-8883
American Civil Contractors	No DBE proposals received. Lowest price.	3701 Mallard Drive, Benicia, CA 94510	(707) 746-8028
Highlight Electric	No DBE proposals received. Lowest price.	PO Box 7339, Riverside, CA 92513	(951) 352-9646
Acacia Environmental	Landscape Supports price was 97% higher with the same scope priced by Acacia. Quality Hydroseeding's proposal was 36% higher than Acacia for the same scoped priced. Acacia was overall the lowest proposal.	604 S San Marcos Road, Santa Barbara, CA 93111	(805) 964-2585
C M C Rebar	Empire Steel price was 6% higher than CMC Rebar.	12451 Arrow Route, Etiwanda, CA 91739	(909) 803-1500
Pacific Coast Markings	Abrasive Blasting Services price for the same work proposed was 37% higher than Pacific Coast Markings. Lowest price.	PO Box 294906, Pelan, CA 92329	(760) 868-3400
Avar Construction	No DBE proposals received. Lowest price.	47375 Fremont Blvd., Fremont, CA 94538	(510) 354-2000

Attachment 4

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

USS CAL BUILDERS INC.

is seeking certified and qualified DVBE, DBE, MBE, WBE, SBE, UDBE, OBE subs and/or suppliers to provide The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Pervious Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike

Contact: James Black
8051 Main Street
Stanton, CA, 90680
Phone: (714) 828-4882
Fax: (714) 503-6805
Email: bidning@usscalbuilders.com

Bid Due on: 07/03/2014 at 02:00 PM
Solicitation Number: 29

(Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign â€œ One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization
for CALTRANS - 08-340IU4 CONSTRUCTION
ON STATE HIGHWAY IN SAN BERNARDINO
COUNTY ON ROUTE 138 NEAR PHELAN

FROM 0.6 MILE WEST OF PHELAN ROAD TO THE JUNCTION OF ROUTE 15 AND ON ROUTE 2 FROM 0.1 MILE NORTH OF WILD HORSE CANYON ROAD TO ROUTE 138 in Phelan,CA

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor

performing carpentry work must be signatory to the Carpenterâ€™s Union.	
--	--

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.	
--	--

The USS CAL BUILDERS INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenes.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jun 10 16:32:19 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

USS CAL BUILDERS INC.

is seeking certified and qualified
DVBE, DBE, MBE, WBE, SBE, UDBE, OBE subs
and/or suppliers to provide

The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Pervious Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike

Contact: James Black
8051 Main Street
Stanton, CA, 90680
Phone: (714) 828-4882
Fax: (714) 503-6805
Email: bidning@usscalbuilders.com

Bid Due on: 07/03/2014 at 02:00 PM
Solicitation Number: 29

(Type E), Place Hot Mix Asphalt Dike (Type F),
 Place Hot Mix Asphalt (Miscellaneous Area), Liquid
 Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-
 Drilled-Hole Concrete Piling, Furnish Piling (Class
 140) (Alternative W) (Modified), Drive Pile (Class
 140) (Alternative W) (Modified), Cast-In-Drilled-
 Hole Concrete Pile (Sign Foundation), Prestressing
 Cast-In-Place Concrete, Structural Concrete (Bridge
 Footing), Structural Concrete (Bridge), Structural
 Concrete (Wall), Structural Concrete (Retaining
 Wall), Aggregate Base (Approach Slab), Structural
 Concrete (Approach Slab, Type R Modified),
 Structural Concrete (Approach Slab Type N
 Modified), Structural Concrete (Box Culvert), Minor
 Concrete (Minor Structure), Concrete Surface
 Texture, Drill and Bond Dowel, Joint Seal, Bar
 Reinforcing Steel, Bar Reinforcing Steel (Bridge),
 Bar Reinforcing Steel (Retaining Wall), Bar
 Reinforcing Steel (Epoxy Coated, Bridge),
 Structural Shotcrete, Furnish Sign Structure (Truss),
 Install Sign Structure (Truss), Furnish Single Sheet
 Aluminum Sign, Metal (Barrier Mounted Sign),
 Roadside Sign & One Post, Install Sign (Strap
 and Saddle Bracket Method), Install Sign (Mast-
 Arm Hanger Method), Staining Galvanized
 Surfaces, Prepare and Stain Concrete, Reinforced
 Concrete Pipe, Corrugated Steel Pipe, Geocomposite
 Drain, Corrugated Steel Pipe Riser, Welded Steel
 Pipe Casing (Bridge), Welded Steel Pipe, Steel
 Flared End Section, Rock Slope Protection,
 Concrete (Channel Lining), Slope Paving
 (Concrete), Rock Slope Protection Fabric (Class 8),
 Minor Concrete (Gutter), Minor Concrete
 (Miscellaneous Construction), Minor Concrete
 (Curb, Sidewalk and Curb Ramp), Pre/Post
 Construction Surveys, Miscellaneous Iron and Steel,
 Solar Community Light, Cluster Mail Box Units,
 Jack and Bore Steel Casing, Jack Reinforced
 Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat
 and Paint Binder), Chain Link Fence, Survey
 Monument (Type D), Delineator (Class 2), Object
 Marker, Midwest Guardrail System (Steel Post),
 Midwest Guardrail System (Wood Post), Vegetarian
 Control (Minor Concrete), Concrete Barrier (Type
 K), Pipe Handrailing, Cable Railing, Cable Railing
 (Modified), Transition Railing, End Cap, End
 Anchor Assembly, Alternative In-Line Terminal
 System, Alternative Flared Terminal System, Crash
 Cushion Module, Sand Filled, Alternative Crash
 Cushion, Concrete Barrier (Type 60P, Type 60 C,
 Type 60C Modified, Type 60R Modified, Type 736
 Modified, Type 60D Modified, Type 736B),
 Thermoplastic Traffic Stripe (Sprayable), Paint
 Traffic Strip (2-Coat), Paint Pavement Marking (2-
 Coat), Pavement Marker (Retroreflective-Recessed),
 Maintaining Existing Traffic Management System,
 Electrical Stage Construction, Lighting, Changeable
 Message Sign System, Flashing Beacon System,
 Modify Flashing Beacon, Modify Signal Lighting
 (Location 1, 2, 3), Environmental Sensor Station,
 Mobilization
 for CALTRANS - 08-3401U4 CONSTRUCTION
 ON STATE HIGHWAY IN SAN BERNARDINO
 COUNTY ON ROUTE 138 NEAR PHELAN

FROM 0.6 MILE WEST OF PHELAN ROAD TO THE JUNCTION OF ROUTE 15 AND ON ROUTE 2 FROM 0.1 MILE NORTH OF WILD HORSE CANYON ROAD TO ROUTE 138 in Phelan,CA

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor

performing carpentry work must be signatory to the Carpenterâ€™s Union.	
---	--

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.	
--	--

The USS CAL BUILDERS INC. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jun 10 16:32:19 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Question 5.

Name of Agency	Date of Contact	Method of Contact	Results
Asian Business Association (ABA)	6/12/2014	faxed request letter	No response.
Black Business Association	6/12/2014	faxed request letter	No response.
Engineering Contractors Association	6/12/2014	faxed request letter	No response.
Latin Business Association (LBA)	6/12/2014	faxed request letter	No response.
Los Angeles Urban League	6/12/2014	faxed request letter	No response.
Mayor's Office of Economic Development	6/12/2014	faxed request letter	No response.
National Association of Minority Contractors	6/12/2014	faxed request letter	No response.
National Association of Women Business Owners - Los Angeles	6/12/2014	faxed request letter	No response.
National Center for American Indian Enterprise Development (NCAIED)	6/12/2014	faxed request letter	No response.
The Associated General Contractors of California	6/12/2014	faxed request letter	No response.
The Asian American Architects/Engineers Association	6/12/2014	faxed request letter	No response.



June 12, 2014

VIA FAX: (213) 628-3222

Asian Business Association (ABA)
120 South San Pedro Street, Suite 523
Los Angeles, CA 90012
Attn: Gordon Eng, President

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Pervious Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed,

Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-in-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-in-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-in-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class B), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Transmission Report

Date/Time
Local ID 1

06-12-2014
7145036805

11:39:57 a.m.

Transmit Header Text
Local Name 1

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"



T 714 828 4682
F 714 828 9498

June 12, 2014

VIA FAX: (213) 628-3222
Asian Business Association (ABA)
120 South San Pedro Street, Suite 523
Los Angeles, CA 90012
Attn: Gordon Eng, President

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Sit Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USPS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Pre-splitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed,

8051 Main Street, Stanton, CA 90680
Licenses # 65-4434
www.usscalbuilders.com

Total Pages Scanned : 3

Total Pages Confirmed : 3

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	241	12136283222	11:38:30 a.m. 06-12-2014	00:00:53	3/3	1	EC	HS	CP19200

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send

PL: Polled local
PR: Polled remote
MS: Mailbox save

MP: Mailbox print
RP: Report
FF: Fax Forward

CP: Completed
FA: Fail
TU: Terminated by user

TS: Terminated by system
G3: Group 3
EC: Error Correct



June 12, 2014

VIA FAX: (323) 291-7820
VIA EMAIL: mail@bbala.org

Black Business Association
Mailing Address: P.O. Box 73159
Los Angeles, CA 90043
Attn: Earl "Skip" Cooper, II, President

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail

Wall), Pervious Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Bryan Burch

From: Bryan Burch
Sent: Thursday, June 12, 2014 11:02 AM
To: 'mail@bbala.org'
Subject: Recruiting: DBE

T 714 828 4882
E 714 828 9498



USS CAL BUILDERS
Building Your Future

image001.jpg; image002.jpg; image003.jpg; image004.jpg; image005.jpg

June 12, 2014

VIA FAX: (323) 291-7820
VIA EMAIL: mail@bbala.org

Black Business Association
Mailing Address: P.O. Box 73159
Los Angeles, CA 90043
Attn: Earl "Skip" Cooper, II, President

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Pheian from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe(Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obiiterate Surfacing, Remove Mail Box, Remove Fiared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove

Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Pervious Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Regards,



Bryan Burch | Bidding Assistant

USS CAL BUILDERS, INC. | License # 654454 | www.usscalbuilders.com

8051 Main Street, Stanton, CA 90680 | T (714) 828-4882 ext.5206 | F (714) 503-6805



Please consider the environment before printing this e-mail

Confidentiality Notice: This email, including any documents attached to this email, may contain information which is confidential and/or privileged. Therefore, if you are not the intended recipient of this email, any dissemination, copying or action taken in reliance on the contents of this email is strictly prohibited. If you have received this email in error, please delete it and notify the sender immediately. Views expressed in this email are those of the individual sender and are not necessarily those of USS CAL BUILDERS, INC.

Bryan Burch

From: Microsoft Outlook
To: mail@bbala.org
Sent: Thursday, June 12, 2014 11:03 AM
Subject: Relayed: Recruiting: DBE

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mail@bbala.org (mail@bbala.org)

Subject: Recruiting: DBE

Transmission Report

Date/Time
Local ID 1

06-12-2014
7145036805

11:41:21 a.m.

Transmit Header Text
Local Name 1

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"



T 714 828 4882
F 714 828 9498

June 12, 2014

VIA FAX: (323) 291-7820
VIA EMAIL: mail@bbafa.org

Black Business Association
Mailing Address: P.O. Box 73159
Los Angeles, CA 90043
Attn: Earl "Skip" Cooper, II, President

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.5 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.5 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 903-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crush Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe(Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obsolete Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Pre-splitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail

8051 Main Street, Stanton, CA 90680
License # 854434
www.usscalbuilders.com

Total Pages Scanned : 3

Total Pages Confirmed : 3

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	242	3232919234	11:38:51 a.m. 06-12-2014	00:00:42	3/3	1	EC	HS	CP24000

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send

PL: Polled local
PR: Polled remote
MS: Mailbox save

MP: Mailbox print
RP: Report
FF: Fax Forward

CP: Completed
FA: Fall
TU: Terminated by user

TS: Terminated by system
G3: Group 3
EC: Error Correct



June 12, 2014

VIA FAX: (714) 937-5030

VIA EMAIL: info@ecasocal.org

Engineering Contractors' Association (ECA)
2190 S. Towne Centre Pl., Suite 310
Anaheim, CA 92806
Phone: (714) 937-5000
Attn: Anna Jimenez

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure

Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions

included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Transmission Report

Date/Time
Local ID 1

06-12-2014
7145036805

11:43:02 a.m.

Transmit Header Text
Local Name 1

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"



T 714 828 4882
F 714 828 8498

June 12, 2014

VIA FAX: (714) 937-5030
VIA EMAIL: info@ecasocal.org

Engineering Contractors' Association (ECA)
2190 S. Towne Centre Pl., Suite 310
Anaheim, CA 92806
Phone: (714) 937-5000
Attn: Anna Jimenez

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channeleizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obsolete Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Pre-splitting), Shoulder Backing, Structure

8051 Main Street, Stanton, CA 90680
License # 654454
www.uascalbuilders.com

Total Pages Scanned : 3

Total Pages Confirmed : 3

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	243	7149375030	11:39:13 a.m. 06-12-2014	00:01:15	3/3	1	EC	HS	CP14400

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send

PL: Polled local
PR: Polled remote
MS: Mailbox save

MP: Mailbox print
RP: Report
FF: Fax Forward

CP: Completed
FA: Fail
TU: Terminated by user

TS: Terminated by system
G3: Group 3
EC: Error Correct

Bryan Burch

From: Bryan Burch
Sent: Thursday, June 12, 2014 11:04 AM
To: 'info@ecasocal.org'
Subject: Recruiting: DBE
Attachments: image001.jpg

June 12, 2014

VIA FAX: (714) 937-5030
VIA EMAIL: info@ecasocal.org

Engineering Contractors' Association (ECA)
2190 S. Towne Centre Pl., Suite 310
Anaheim, CA 92806
Phone: (714) 937-5000
Attn: Anna Jimenez

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove

Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Pervious Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Regards,



Bryan Burch | Bidding Assistant

USS CAL BUILDERS, INC. | License # 654454 | www.usscalbuilders.com

8051 Main Street, Stanton, CA 90680 | T (714) 828-4882 ext.5206 | F (714) 503-6805



Please consider the environment before printing this e-mail

Confidentiality Notice: This email, including any documents attached to this email, may contain information which is confidential and/or privileged. Therefore, if you are not the intended recipient of this email, any dissemination, copying or action taken in reliance on the contents of this email is strictly prohibited. If you have received this email in error, please delete it and notify the sender immediately. Views expressed in this email are those of the individual sender and are not necessarily those of USS CAL BUILDERS, INC.

Bryan Burch

From: Microsoft Outlook
To: info@ecasocal.org
Sent: Thursday, June 12, 2014 11:04 AM
Subject: Relayed: Recruiting: DBE

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@ecasocal.org (info@ecasocal.org)

Subject: Recruiting: DBE



June 12, 2014

VIA EMAIL: leonard@lumasairinc.com

National Association of Minority Contractors
Southern California Chapter
PO Box 43307
Los Angeles, CA 90043
Phone: (323) 565-2565
Attn: Leonard Lumas

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation,

Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Pervious Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative in-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions

included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Bryan Burch

From: Bryan Burch
Sent: Thursday, June 12, 2014 11:07 AM
To: 'leonard@lumasalrinc.com'
Subject: Recruiting: DBE
Attachments: image001.jpg

June 12, 2014

VIA EMAIL: leonard@lumasalrinc.com

National Association of Minority Contractors
Southern California Chapter
PO Box 43307
Los Angeles, CA 90043
Phone: (323) 565-2565
Attn: Leonard Lumas

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced

Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Regards,



Bryan Burch | Bidding Assistant

USS CAL BUILDERS, INC. | License # 654454 | www.usscalbuilders.com

8051 Main Street, Stanton, CA 90680 | T (714) 828-4882 ext.5206 | F (714) 503-6805



Please consider the environment before printing this e-mail

Confidentiality Notice: This email, including any documents attached to this email, may contain information which is confidential and/or privileged. Therefore, if you are not the intended recipient of this email, any dissemination, copying or action taken in reliance on the contents of this email is strictly prohibited. If you have received this email in error, please delete it and notify the sender immediately. Views expressed in this email are those of the individual sender and are not necessarily those of USS CAL BUILDERS, INC.

Bryan Burch

From: Microsoft Outlook
To: leonard@lumasairinc.com
Sent: Thursday, June 12, 2014 11:07 AM
Subject: Relayed: Recruiting: DBE

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

leonard@lumasairinc.com (leonard@lumasairinc.com)

Subject: Recruiting: DBE



June 12, 2014

VIA FAX: (213) 628-8519

Latin Business Association (LBA)
120 S. San Pedro Street, Suite 530
Los Angeles, CA 90012
Attn: Larissa Ordaz, Office Manager

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Muck, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant

Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-in-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Const ruction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified **DBE** subcontractors and/or suppliers. If requested, Liss Cal Builders can assist **DBE** subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist **DBE** subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Transmission Report

Date/Time
Local ID 1

06-12-2014
7145036805

11:45:03 a.m.

Transmit Header Text
Local Name 1

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"



T 714 828 4882
F 714 828 9488

June 12, 2014

VIA FAX: (213) 628-8519

Latin Business Association (LBA)
120 S. San Pedro Street, Suite 530
Los Angeles, CA 90012
Attn: Larissa Ordaz, Office Manager

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Pre-splitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com

Total Pages Scanned : 3

Total Pages Confirmed : 3

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	244	2136288509	11:39:35 a.m. 06-12-2014	00:01:33	3/3	1	EC	HS	CP14400

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send

PL: Polled local
PR: Polled remote
MS: Mailbox save

MP: Mailbox print
RP: Report
FF: Fax Forward

CP: Completed
FA: Fall
TU: Terminated by user

TS: Terminated by system
G3: Group 3
EC: Error Correct



T 714 828 4882
F 714 828 9498

June 12, 2014

VIA FAX: (323) 299-0618

Los Angeles Urban League
9450 Mount Vernon Drive
Los Angeles, CA 90008

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Defineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com

(Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Transmission Report

Date/Time
Local ID 1

06-12-2014
7145036805

11:46:17 a.m.

Transmit Header Text
Local Name 1

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"



T 714 828 4882
F 714 828 9498

June 12, 2014

VIA FAX: (323) 299-0618

Los Angeles Urban League
9450 Mount Vernon Drive
Los Angeles, CA 90008

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biotiger, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pole, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete [Curb and Gutter], Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Pregrouting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Pervious Backfill Material (Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant

8051 Main Street, Stanton, CA 90680
License # 854454
www.usscalbuilders.com

Total Pages Scanned : 3

Total Pages Confirmed : 3

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	245	3232990618	11:39:56 a.m. 06-12-2014	00:00:46	3/3	1	EC	HS	CP26400

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send

PL: Polled local
PR: Polled remote
MS: Mailbox save

MP: Mailbox print
RP: Report
FF: Fax Forward

CP: Completed
FA: Fail
TU: Terminated by user

TS: Terminated by system
G3: Group 3
EC: Error Correct



June 12, 2014

VIA FAX: (213) 978-0780

Los Angeles Mayor's Office of Economic and
Workforce Development
200 North Spring Street, Room 1300
Los Angeles, CA 90012

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material

(Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Transmission Report

Date/Time
Local ID 1

06-12-2014
7145036805

11:47:25 a.m.

Transmit Header Text
Local Name 1

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"



T 714 828 4882
F 714 828 9498

June 12, 2014

VIA FAX: (213) 978-0780

Los Angeles Mayor's Office of Economic and
Workforce Development
208 North Spring Street, Room 1300
Los Angeles, CA 90012

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAV), Construction Area Signs, Traffic Control System, Type II Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Pre-splitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com

Total Pages Scanned : 3

Total Pages Confirmed : 3

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	247	2139780780	11:40:22 a.m. 06-12-2014	00:00:42	3/3	1	EC	HS	CP24000

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send

PL: Polled local
PR: Polled remote
MS: Mailbox save

MP: Mailbox print
RP: Report
FF: Fax Forward

CP: Completed
FA: Fall
TU: Terminated by user

TS: Terminated by system
G3: Group 3
EC: Error Correct



June 12, 2014

VIA FAX: (213) 622-6659

National Association of Women Business Owners (NAWBO) – Los Angeles
900 Wilshire Boulevard, Suite 404
Los Angeles, CA 90017
Attn: Patricia Murar, Interim CEO

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope Including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (W/DAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Pervious Backfill Material

(Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-in/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Transmission Report

Date/Time
Local ID 1

06-12-2014
7145036805

11:49:31 a.m.

Transmit Header Text
Local Name 1

This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"



T 714 828 4882
F 714 828 9498

June 12, 2014

VIA FAX: (213) 822-6859

National Association of Women Business Owners (NAWBO) - Los Angeles
900 Wilshire Boulevard, Suite 404
Los Angeles, CA 90017
Attn: Patricia Murar, Interim CEO

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDA1), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Pre-splitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com

Total Pages Scanned : 3

Total Pages Confirmed : 3

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	248	12136226659	11:40:43 a.m. 06-12-2014	00:01:47	3/3	1	G3	HS	CP14400

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send

PL: Polled local
PR: Polled remote
MS: Mailbox save

MP: Mailbox print
RP: Report
FF: Fax Forward

CP: Completed
FA: Fail
TU: Terminated by user

TS: Terminated by system
G3: Group 3
EC: Error Correct



June 12, 2014

VIA FAX: (213) 896-9270

The Asian American Architects/Engineers Association
(of Southern California)
P.O. Box 861807
Los Angeles, CA 90086

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material

(Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous Iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified **DBE** subcontractors and/or suppliers. If requested, USS Cal Builders can assist **DBE** subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist **DBE** subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Transmission Report

Date/Time
Local ID 1

06-12-2014
7145036805

11:51:35 a.m.

Transmit Header Text
Local Name 1

**This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"**



T 714 828 4882
F 714 828 9498

June 12, 2014

VIA FAX: (213) 896-9270

The Asian American Architects/Engineers Association
(of Southern California)
P.O. Box 861807
Los Angeles, CA 90086

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA, 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripes (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripes (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Cribliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Pre-splitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soft Nail Wall), Previous Backfill Material

8051 Main Street, Stanton, CA 90680
License # 854454
www.aascaibuilders.com

Total Pages Scanned : 3

Total Pages Confirmed : 3

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	250	0	11:41:21 a.m. 06-12-2014	00:01:35	3/3	1	EC	HS	CP14400

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send

PL: Polled local
PR: Polled remote
MS: Mailbox save

MP: Mailbox print
RP: Report
FF: Fax Forward

CP: Completed
FA: Fail
TU: Terminated by user

TS: Terminated by system
G3: Group 3
EC: Error Correct



June 12, 2014

VIA FAX: (626) 608-5810

The Associated General Contractors of California
Los Angeles District Office
1906 W. Garvey Avenue South, Suite 100
West Covina, CA 91790

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA. 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Presplitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Previous Backfill Material

(Retaining Wall), Concrete Backfill, Slow-Release Fertilizer, Plant (Group H), Transplant Tree, Transplant Cactus, Plant (Group A), Plant Establishment Work, Move-In/Move-Out (Erosion Control), Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Rumble Strip, Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Liquid Asphalt (Prime Coat), Tack Coat, Soil Nail, Cast-In-Drilled-Hole Concrete Piling, Furnish Piling (Class 140) (Alternative W) (Modified), Drive Pile (Class 140) (Alternative W) (Modified), Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing), Structural Concrete (Bridge), Structural Concrete (Wall), Structural Concrete (Retaining Wall), Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R Modified), Structural Concrete (Approach Slab Type N Modified), Structural Concrete (Box Culvert), Minor Concrete (Minor Structure), Concrete Surface Texture, Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Bar Reinforcing Steel (Epoxy Coated, Bridge), Structural Shotcrete, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Single Sheet Aluminum Sign, Metal (Barrier Mounted Sign), Roadside Sign – One Post, Install Sign (Strap and Saddle Bracket Method), Install Sign (Mast-Arm Hanger Method), Staining Galvanized Surfaces, Prepare and Stain Concrete, Reinforced Concrete Pipe, Corrugated Steel Pipe, Geocomposite Drain, Corrugated Steel Pipe Riser, Welded Steel Pipe Casing (Bridge), Welded Steel Pipe, Steel Flared End Section, Rock Slope Protection, Concrete (Channel Lining), Slope Paving (Concrete), Rock Slope Protection Fabric (Class 8), Minor Concrete (Gutter), Minor Concrete (Miscellaneous Construction), Minor Concrete (Curb, Sidewalk and Curb Ramp), Pre/Post Construction Surveys, Miscellaneous iron and Steel, Solar Community Light, Cluster Mail Box Units, Jack and Bore Steel Casing, Jack Reinforced Concrete Pipe, Asphaltic Emulsion (Fog Seal Coat and Paint Binder), Chain Link Fence, Survey Monument (Type D), Delineator (Class 2), Object Marker, Midwest Guardrail System (Steel Post), Midwest Guardrail System (Wood Post), Vegetarian Control (Minor Concrete), Concrete Barrier (Type K), Pipe Handrailing, Cable Railing, Cable Railing (Modified), Transition Railing, End Cap, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion Module, Sand Filled, Alternative Crash Cushion, Concrete Barrier (Type 60P, Type 60 C, Type 60C Modified, Type 60R Modified, Type 736 Modified, Type 60D Modified, Type 736B), Thermoplastic Traffic Stripe (Sprayable), Paint Traffic Strip (2-Coat), Paint Pavement Marking (2-Coat), Pavement Marker (Retroreflective-Recessed), Maintaining Existing Traffic Management System, Electrical Stage Construction, Lighting, Changeable Message Sign System, Flashing Beacon System, Modify Flashing Beacon, Modify Signal Lighting (Location 1, 2, 3), Environmental Sensor Station, Mobilization

USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, USS Cal Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project. Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor's bid are not enforceable.

USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor's bid must remain valid with the owner, as specified in the project's specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Sincerely,

Veronica Lepe
Bidding Department
USS Cal Builders Inc.

Transmission Report

Date/Time 06-12-2014
Local ID 1 7145036805

11:52:49 a.m.

Transmit Header Text
Local Name 1

**This document : Confirmed
(reduced sample and details below)
Document size : 8.5"x11"**



T 714 828 4882
F 714 828 9498

June 12, 2014

VIA FAX: (626) 808-5810

The Associated General Contractors of California
Los Angeles District Office
1908 W. Garvey Avenue South, Suite 100
West Covina, CA 91790

Subject: Recruiting: DBE

To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE subcontractors for the Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138 project. The authority has set a goal of 8% DBE participation for this project.

We are requesting bids on the following project:

Project Name:	Construction on State Highway in San Bernardino County on Route 138 near Phelan from 0.6 Mile West of Phelan Road to the Junction of Route 15 and on Route 2 from 0.1 Mile North of Wild Horse Canyon Road to Route 138
Bid Date and Time:	July 3, 2014
Location:	Phelan Road, Phelan, CA, 92371
Estimator:	James Black
Estimator's Address:	8051 MAIN ST. STANTON, CA 90680
Estimator's Phone:	(714) 828-4882 Ext. 3
Estimator's Fax:	(714) 503-6805

Project Scope including but not limited to: The authority has set a goal of 8% DBE participation for this project. Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAV), Construction Area Signs, Traffic Control System, Type II Barricade, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temporary Hydraulic Mulch, Temporary Cover, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Painted Traffic Stripes (Hazardous Waste), Remove Yellow Thermoplastic Traffic Stripes (Hazardous Waste), Treated Wood Waste, Contractor-Supplied Biologist, Abandon Culvert, Obliterate Surfacing, Remove Mail Box, Remove Flared End Section, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripes, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Roadside Sign Panel, Remove Pipe, Remove Reinforced Concrete Box Culvert, Remove Reinforced Concrete Box Culvert, Remove Inlet, Remove Headwall, Remove Asphalt Concrete Surfacing, Remove Delineator, Salvage Metal Bridge Railing, Salvage Guardrail (Steel Post), Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Reconstruct Mormon Trail Monument, Reset Gate, Reset Marker, Reset Roadside Sign, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Curb and Gutter), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Core Concrete, Cap Inlet, Sand Backfill, Bridge Removal (Location C), Bridge Removal (Portion, Location A), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Drill Hole (Pre-splitting), Shoulder Backing, Structure Excavation (Bridge), Structure Excavation (Type D), Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), PerVIOUS Backfill Material

8051 Main Street, Stanton, CA 90680
License # 854454
www.usscalbuilders.com

Total Pages Scanned : 3

Total Pages Confirmed : 3

No.	Job	Remote Station	Start Time	Duration	Pages	Line	Mode	Job Type	Results
001	251	6266085810	11:41:46 a.m. 06-12-2014	00:00:38	3/3	1	EC	HS	CP26400

Abbreviations:

HS: Host send
HR: Host receive
WS: Waiting send

PL: Polled local
PR: Polled remote
MS: Mailbox save

MP: Mailbox print
RP: Report
FF: Fax Forward

CP: Completed
FA: Fall
TU: Terminated by user

TS: Terminated by system
G3: Group 3
EC: Error Correct