STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-CE-010210D (REV 12/2014)

Page 1 of 10
CONTRACT NO:
08-3555V4
BID AMOUNT:
§ 85,293,309.00
BID OPENING DATE:
August 27, 2015
BIDDER'S NAME:
Sully-Miller Contracting Company
DBE GOAL FROM CONTRACT %:
12%
DBE PRIME CONTRACTOR CERTIFICATION': TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
23 $ 41,535,847
ITEM OF WORK AND DESCRIPTION OF (M dbmopmnni bide
8ID WORK CATEGORY T B "‘ AMOUNT
T et S e
. A ' C1920, C5100,G & F Concrete Cutting, Inc] $ 57,600.00
61 (Partial) | Remove Barrier C5111, C99801006 E. Chestnut Ave.
Santa Ana, CA 92701
714/648-0397 Cert. # 8735
C1601, C1901,[CGO Construction Company $ 249,300.00
80 (Partial)  |Clearing & Grubbing 1920, C1930,/3100 E. Cedar St., # 14
C1940, C5501,|Ontario, CA 91761
C5570, C8700 |909/930-5501 Cert. # 4483
138 (Partial) |[Supply & Haul HMA Liquid C0624, C9604]LMS Transport $ 1,856,385.40
Asphalt C9605, C9670]2751 Avalon Street
artial) | Supply & Haul RAMA Liquid C9774, CI908[Jurupa Valley, CA 92509
Asphalt © |951/616-3828 Cert. # 38327

Show ell DBE firms being claimed for credit, regardless of tier. Attach written confirmation from
each DBE shown stating ihat it will be parficipafing in the cenirect to perform the specific work

shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and flems of work must be consistent with the

Subecontractor List (Pub Cont Code § 4100 et seq.).

“Each DBE prime contractor must enter Its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

i 100% of an lem Is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumnished.

%Use Work Category Codes from the Callfornia Unifled Cerfification Program database.

Total Claimed
Participation

S Continued

%

DBEs shown on thls form to maet
28.53).

August 31, 2015
Date

The bidder acknowiedges that It is commiited to use the

714/578-9600
R

Steve Marquez, Project Estimator

Person to Contact

(Fiease Type or Prinl)

ADA Notice

Contract No. 08-3555V4

1

For individuals with sansory disabilitias, this document ls avallable In altemate formats. For Information, eall (816) 445-1233,
TTY 711, ar writa to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 25814,
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)
Page 2 of 10
CONTRACT NO:
08-3555V4
BID AMOUNT:
g 85,293,309.00
BID OPENING DATE:
August 27, 2015
BIDDER'S NAM
Sully—MEHer Contractmg Company
DBE GOAL FROM CONTRACT %:
12%
DBE PRIME CONTRAGTOR CERTFICATION™ | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DEE)
23 $ 41,535,847
NAME CF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must ba certified o tha date bkis
P SERVICES TO BE SUBCONTRAGTED OR wom;gg;mnv cpanei. ok e cnfcar o D32 -
: i MATERIALS TO BE PROVIDED® Mckkhbe: s ey e .
199 (Partial) Furnish Laminated Panel Sign o612, Co683
E g ' KRC Safety Co. Inc.
200 (Partial) lghrrlgm.:r)mnaled Panel Sign Clam, Casnt, 7821 WesgySunnyview
(212-Typa BY C1290, C1522,  |visalia, CA 93291 $ 47,998.87
201 (Partial) Furnish Single Sheet Aluminum  Z50-" 0’ SO TI2UITI Lert. #4437
Sign (0.063" Unframed) c51 00' C5601|
-202(Partiat— t i THm & -
Sign (0.080" Unframed) gggg?' gg;gé'
203 (Partial) Furnish Single Sheet Aluminum  ~oaa4" ~gane’
Sign (0.063" Framed) ’ ’
204 (Partial) Furnish Single Sheet Aluminum  Soao0" Goo0y
H " ‘ 1 1
205 (Partial) |Roadside Signs-One Post o
206 (Partial) Roadside Signs-Two Post
: itallBigmSveriay
208 (Partial) Install Roadside Signs (Laminated
Wood Box Post
Show all DBE firms being claimed for credt, regardless of tier, Attach written confimnation from S ]
each DBE shown stafing fhat ¥ will be parficipaling In the confract to perform the specific work Continued
shown for the specific amount agreed to. m gldmed e
The names of the 1st fier DBE subcontractors and items of worlk must be consistent with ihe -

Subcontractor List (Pub Cont Code § 4100 et seq.).

“Each DBE prime contractor must enter its certification number and show all work te be

performed by DBEs, including work performed by its own

At 100% of an itemn Is not to be performedorﬂmtimed by the DBE, describe the exact portion of

the itern to be performed or fumished,

JUse Work Categoty Codes from the California Unified Cerfification Program database.

The bidder acknowiedges that It is commiited to us

tary
714/578-9600
(Area Code) Tef, No.

Steve Marquez, Project Estimator

Person to Contact

(Please Type or Print)

For individuals with sansary diszbilifies, this d

Is bl In

ADA Notice

TTY 711, or write to R de Forms M

Contract No. 08-3555V4

1

formats, For information, call (316) 445-1233,
t 1920 N Street, MS-B3, Sacramanto, CA 85814,

RCVD




STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DEE - COMMITMENT
DES-OE-0102.100 (REV 12/2014)

1=

Page 3 of 10
CONTRACT NO:
08-3555V4
BID AMOUNT:
s 85,293,309.00
BID OPENING DATE:
August 27, 2015
BIDDER'S NAME: .
Sully-Miller Contracting Company
DAE GOAL FROM CONTRACT %:
12%
DBE PRIME CONTRACTOR CERTiFICATiONE TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |[TOTAL VALUE OF ALL SUBCONTRACTS {DBE & NON-DBE)
23 $ 41,535,847
(lustha NA:I::I OF DBEs i
ITEM OF WORK AND DESCRIPTION OF ust ba certifiad on tha data bide are
e SERVICES TO BE SUBCONTRAGTED OR m"';oc‘;;m" cpene. nluie Gaeane st oo, DOE e
. {139 @ N o
MATERIALS TO BE PROVIDED® e -
18 (Partrai) Move-In/Move Out - . A0O710, AD780, J & M Land Restoration, Inc.
E o C2021, C2030, 11640 James Road
(Temporary Erosion Control) 2
19 (Partial) Temporary Soil Binder 066 Bakersfield, CA 93308 $ 498,991.80
28 (Partial) Temporary Fence (Type
133 (Partial) Erosion Control (Dry Seed)
i ) H\’.lrlmml ch
i i ing C2800, C5100 K & G Concrete, Inc.
162 (Partial) Structural Concrete-Bridge Footing R BaEA $ 1,204,845.00
i R i Roseville, CA 95661
164 (Partial) evtr:_ctural Concrete-Retaining 916/539-6652 Cert # 38962
138 (Partial)  |HMA-Type A (Inertial Profiler) C8612, C8700, |Pavement Management Solutions
139 (Partial) | RHMA-Gap Graded (Inertial Profiler 17374 38340 Innovation CL, Ste. 506 |, .5 49
i 'Pmmm Profiter Murreta CA Q2583 . -
951/600-1110 Cert. # 42219
Show all DBE firms being claimed for credit, regardiess of tler. Attach written confimnation from S :
each DBE shown stating fhat & will be parficipating in fhe coniract to perform Ihe specic work Continued
shown for the specific amount agreed to. Total Claimed ST e
Participation
The names of the 1st tier DBE subcontractors and ftems of work must be consistent with the I
Subcontractor List (Pub Cont Code § 4100 et seq.). %

"Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces,

2if 100% of an ffem Is not to be performed or furnished by the DBE, describe the exact porfion of|
the item to be performed or furnished.

se Work Category Codes from the California Unified Certification Program dalabase.

The bidder acknowledges that it is commiited to ug
to meet

; ry
71 4/573-9600
TArea Code) Tel.No.

August 31, 2015
Dats

Steve Marquez, Project Estimator
Person to Contact (Please Type orPini)

ADA Notice

TTY 711, or write to Records and Forms Managsment, 1120 N Strest, M

For individuals with sansory disabiifies, this doctsmant ls avallable in siternale formats. For informetion, call (818) 4451233,

S-89, Sacraments, CA 85814,

Contract No. 08-3555V4

1

.’J,.,j"\.




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014}
Page 4 of 10
CONTRACT NO:
08-3555V4
BID AMOUNT:
g 85,293,309.00
BID OPENING DATE:
August 27, 2015
BIDDER'S NAME: ) 1
Sully-Miller Contracting Company
DEE GOAL FROM CONTRACT %:
12%
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DEE & NON-DBE)
23 $ 41,535,847
{Must be ‘7'.’3"& OFH{:BE' bids
ITEM OF WORK AND DESCRIPTION OF ust be c: on the date bids are
e, SERVICES TO BE SUBCONTRACTED OR mng;;?om cpensd, indrde mmaui;:"m 5o, DBE ”‘%’NT
MATERIALS TO BE PROVIDED® i it s
142 (Partial) Place Hot Mix AC Dike (Type A) 1910, C1920, QT%BD\I}@ thmga_ny
143 (Partial Place Hot Mix AC Dike (T C) 1930, C1940, enture Drive
( i ) IRlace-Hot-Mix-AC-Dike g-rxgg Dg £2602 C3901 Lincoln, CA 95648 $ 32,302.50
145 (Partial) Place Hot Mix AC Dike (Type E) C3910, C3940 916/645-7747 Cert. # 219
146 (Partial) Place Hot Mix AC Dike (Type F)
242 (Partial) Slope Paving (Cobblestone Texture)czaoo' €5100 foa;gsﬁﬁ?igff\; ;ncém B353 $3,249.00
245 (Partial) Minor Concrete (Gutter) i R le CA oErn |
916/539-6652 Cert.# 38962
149 (Partial) Jointed Plain Concrete Pavement  C1000, D3440 | JC Supply & Manufacturing $ 44,072.00
T6TZ S. Cucamonga Ave.
Ontario, CA 91761
919/373-1773 Cert. # 34132
Show all DBE firms being claimed for credit, regardiess of tier. Attach wrilten confirnalion from S
each DBE shown stafing that & will be parlicipafing In fhe conlract to perform the specific work Continued
shown for the specific amount agreed to, m Clalmed

The names of the 1st tier DBE subconfractors and items of work must be consistent with the

Subcontractor List {Pub Cont Code § 4100 et sag.).

Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, Including work performed by its own forces.

1§ 100% of an ftem is not to be performed or furnished by the DBE, describe the exact porfion of

the item to be performed or furnished.

JUse Work Cetegory Codes from the California UnHed Certification Program database.

The bidder acknowiedges that it
DBEs shown on
26.53),

%
is committed to yse the
form :u_ADnt Ms CFR

aturs

ymo
August 31, 2015
Date

Anchez, Assistant Skdretary

714/578-9600

{Area Code) Tei. No.

Steve Marquez, Project Estimator

Person to Conlact

(Please Type or Prinl)

ADA Notice

Confract No. 08-3555V4
1

For incividuals with sensory disabiliies, this documant Is avallable In altemate formate For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Managemant, 1120 N Street, M5-89, Sacramento, CA 86814,




STATE OF CALIFORNIA » DEPARTMENT OF T

DBE - COMMITMENT
DES-OE-0102.40D (REV 12/2014)

RANSPORTATION

Page 5 of 10
CONTRACT NO:
08-3555V4
BID AMOUNT:
5 85,293,309. 00
BID OPENING DATE:
August 27,2015
BIDDER'S NAM!
SuIIy~M|Iler Contracting Company
DBE GOAL FROM CONTRACT %:
2%
DBE PRIME CONTRAGTOR CERTIFICATION : TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE}
23 $ 41,535,847
ot ST
ITEM OF WORK AND DESCRIPTION OF ust be dats
G, SERVICES TO BE SUBCONTRAGTED OR mm;g:gonv wposed lukude O-hr;msniurﬂ;hﬂm 2;-3" Dee il
MATERIALS TO BE PROVIDED® w "“-'lbwﬂf‘:g:;‘;n or. Show Znd an ;
242 (Partial) Slope Paving (Cobblestone C5201 LA Steel Services, Inc.
Texture) 1760 California Avenue 213.0
_279 (Padtial) ion Corona, Ca 92881 $ 31,213.00
Anchor Block 951/393-2013 Cert. # 42683
280 (Partial) Concrete Barrier (Type 60A :
Mod-fed)
281 (Partial) Concrete Barrier (Type 60)
238 (Partial) Rock Slope Protection C0626, C1601, |Rock Structures Construction, Inc.
_ (1/4 T, Method B) C1901, C1920, [11126 Silverton Ct. $ 101,700.00
239-{Partiah—— - —Gerona;-GA—92884
(Light, Method B C9907, C9908 |951/371-1112 Cert. # 14054
240 (Partial) Rock Slope Protectton C9980
’ hod By
243 (Partial) Rock Slop Protection

(Class 8)

Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from
each DBE shown staling that & will be participafing in the conlract to perform the specific work

shown for the specific amount agreed to,

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

*Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including weork performed by its own forces.

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of|

. the temto be performed or fumished.

“Use Work Category Codes from the California Unified Cerfification Program database.

s Continued

Total Claimed
Participation

| x

The bidder ankno\nledues that itls comﬂkd to usg the
DBEs shown on et 3l (42
26.53).

ry
71457 8—9500
{Area Code) Tel.

aym
August 31, 2015

Steve Marquez, Project Estimator
Person to Conlect (Flease Type or Prinf)

ADA Notice For individuals

In ol

formats.  For information, call (316) 445-1233,

with sansory disabliiies, this

TTY 711, orwrite to Racords and Forms Management, 1120 N Street, MS-89, Sacramanto, CA 85814,

Contract No. 08-3555V4

1




09-02-15A10:57
STATE OF CALIFCRNIA « DEPARTMENT OF mmRTAﬂm
DBE - COMMITMENT
DES-CE-010210D (REV 12/2014)
Page 6 of 10
CONTRACT N
08-3555\/4
BID AMOUNT:
s 85,293,309.00
BID OPENING DATE:
August 27, 2015
BIDDER'S NAME: . :
Sully-Miller Contracting Company
DBE GOAL FROM CONTRACT %:
12%
DBE PRIME CONTRACTOR CERTIFIGATION": | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRAGTS (DBE & NON-DEE}
23 $ 41,535,847
ITEM AND DESCRIPTIO! ™ (b ourtiiad on o b B
OF WORK AND NOF us! on the date bids are
irEM N, SERVICESTOBESUBCONTRACTEDOR "' oars0" | cpened Il Galene cericatn o DB i
il address, & 1] =
MATERIALS TO BE PROVIDED® Jm tor .1:'!" il s =
4 Terradyne LAX, Inc.
16 (Partial) Prepare Storm Water Pollution Plan C8710, C8713, =
; C8715, C8723, |24881 Alicia Pkwy., Ste. E-327
17 (Partial) Storm Water Annual Report 873008852 |Laguna Hills, Ca 92653 $ 3,800.00
18734, J9510 949/389-0678 Cert. # 36927
5 (Partial) Traffic Control System C1200, 1201 | Quality Traffic Control $ 181,355.00
13940 Rose Avenue
Fontana, CA 92337
909/276-5582 Cert. # 42283
: i ; C1201, C1601, |Global Road Sealing, Inc.
149 (Partial) Jointed Plain Concrete Pavement obal hoa (-l\..eA.,Ing $ 66,440.00
313 (Parman —[Jor - 110832 Berothy-/wve:
C1930, C1940, |Garden Grove, CA 92843
C3701, C4040, |714/893-0845 Cert. # 31176
C47107, C8507,
C8608, C8611
C9858, C9980

Show all DBE firms being claimed for credit, regardiess of tier. Attach written confiration from
each DBE shown staling that & will be parficipafing In the coniract to perform the specific work

shown for the specific amount agreed ta.

The names of the 1sttler DBE suboontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

*Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, Including work performed by its own forces.

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact porfion of

the itemto be performed or furished,

“Use Work Category Codes from the California Unified Cerfification Program database.

s Continued

Total Claimed
Participation

| %
The bidder ar.knuvdodnn that lt Is umniliad to use the

ry
714!578-9600
TArea Code) Tel, No,

August 31, 2015

Date

Steve Marquez, Project Esfimator
Person to Confact {Plzase Typa or Print)

ADA Natice

For individuels with sansory disabffiies, this d
TTY 711, or write ta Records and Ferme Management, 1120 N Strest, MS-88, Sacramants, CA 85814,

in sltemate formats. For Information, call (918) 4451233,

Confract No. 08-3555V4

1

=
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-CE-010210D (REV 12/2014)
Page 7 of 10

CON [s 4

08-3555V4
BID AMOUNT:
§ 85,293,300.00
BID OPENING DATE:

August 27, 2015
BIDDER'S NAME:

Sully-Miller Contracting Company
DBE GOAL FROM CONTRACT %:
DBE PRIME GONTRAGTOR CERTIFICATION"; TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUSCONTRAGTS (DBE & NON-DEE}

23 $ 41,535,847
- Nm: OF ‘:-BE: s
ITEM OF WORK AND DESCRIPTION OF ust be cerlif daie
H.E;“'":m SERVICES TO BE SUBCONTRACTED OR mm;gg;’:aeom mﬂﬂusnwwm "iﬂm ;E.‘B:E m&w
- a & nul ~ <
MATERIALS TO BE PROVIDED* {"m' i mn;fmg =
98 (Partial) Soil Amendments ] " A0780, C2000, |Kato Landscape, Inc.
i C2020, C2065 | 18182 Bushard Street
_236(:;:;:2”___ P|ant (GI'QUP U) Fountain \Inlln\'ﬂ Ca 92708 s 1,309181.70
101 (Partial) Plant Establishment Work 714/963-4615 Cert. # 35398
104 (Partial) Operate Ex. Irrigation Facilities
105 (Partial) Control & Neufral Conduciors
106 (Partial) RCV: 1"
ial). ROV 1.5°
108 (Partial) Y-Strainer Assembly-2.0"
109 (Partial) Irrigation Controller: 8 Sta.
WatHvtounted
110 (Partial) Irrigation Controller: 12 Sta.
Wall Mounted

111 (Partial) Cu Pipe: 2"
112 (Partial) Cu Pipe: 2.5"

—143 (Padial} | Controller Enclosure Cabinet

Show all DBE firms belng clalmed for credit, regardless of fier. Altach written confirnation from

each DBE shown stafing that & will be parficipafing in the confract to perform the specific work St ikl
I

shown for the specific amount agreed to, Fartiipation

The names of fhe 1st lier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

S Continued

| %

"Each DBE prime contractor must enter its certification number and show all work to be
performed by DBES, Including work performed by its own forces.

21 100% of an ifern s hot to be performed or furnished by the DBE, describe the exact porfion of
the item to be performed or furnished.

2Use Work Category Codes from the California Unified Certification Program database.

August 31, 2015
Date

1 tary
714/578-8600
{Area Code) Tel. No.

Steve Marquez, Project Estimator

Person to Conlact (Please Type of Prini)
ADA Notice For individisls with sensory disabllifies, this d { s avaiisble in =it formats. For Information, call (818) 4456-1233,
TTY 711, orwrkta to and Forms M 4120 N Strest, MS-83, Sacramento, CA 95814,

Contract No. 08-3555V4
1




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.100 (REV 1212014)
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Page 8 of 10

CONTRACT NO:

08-3555V4
BID AM
3 85 ,293,309.00

BID OPENING DATE:
August 27, 2015
BIDDER'S NAME:

Sully-Miller Contracting Company

DBE GOAL FROM CONTRACT %:

DBE PRIME CONTRAGTOR CERTIFICATION":

TOTAL NUMEER OF ALL SUBCONTRACTS (DBE & NON-DBE) |[TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

23 $ 41,535,847
sia NA:i DFEBE: tei
u: on tha data
“E?‘DNO slerguwggaw%n:;g{? m&; WORK. GA;GO RY opcn?:d. :eh:gdm‘ cerification n:’? bBE M(Dsl’JNT
: MATERIALS TO BE PROVIDED? o ks, vl i e, St S s
114 (Partial) BF Assembly A0780, C2000, |Kato Landscape, Inc.
115 (Partial) Flow Sensor. C2020, C2065 |18182 Bushard Street
116 (Partial) Tree well Sprinkler Assembly Fountain Valley, Ca 92708
i |Gate Valve-1.25" 714/963-4615 Cert_# 35308
118 (Partial) Gate Valve-1.50"
119 (Partial) Gate Valve-2.0"
i Bate-atve=2.5"
121 (Partial) PVC Sch. 40: 0.75"
122 (Partial) PVC Sch. 40: 1.00"
123 (Partial) PVC Sch. 40: 1.25"
124 (Partial) PVC Sch. 40: 1.50"
i |PVC Sch. 40:2.00"
126 (Partial) PVC Sch. 40: 2.5"
127 (Partial) PVC Sch. 40: 6.0"
ty PYC St 40:8:0"
129 (Partial) Pressure Regulator
131 (Partial) Check Valve
Show all DBE firms being claimed for credit, regardless of tier. Aitach written confimation from s
each DBE shown steting that & will be parlicipating in the contract to parforrn the specific work e S
shown for the specific amount agreed to. Participetion
The names of the 1sttier DBE subcontractors and ilems of work must be consistent with the | o

Subcontractor List (Pub Cont Code § 4100 et seq.).

*Each DBE prime contractor must enter its certification number and show all work to be

performed by DBES, lncluding work performed by Its own forces.

A1 100% of an tem Is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished

“Use Work Category Codes from the California Unlfied Cerlification Program database.

The bidder acl:now}odnas Ihd it ls cammiited tu use the

k nchez Assistant

August 31,2015 T14/57
Date {Area Code) Tel, No.

Steve Marquez, Project Estimator
Person to Contact (Please Type or Frini)

ADA Notice

For individuals with sensory disabifiies, this document Is avalieble [n altamate formats. For information, call (816) 4451233,
TTY 711, or write to Recerds and Forme Management, 1120 N Strest, MS-88, Sacramants, CA 95814,

Contract No. 08-3555V4

1

157
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STATE OF CALIFORNIA + DEFARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-CE-0102.10D (REV 12/2014)

0:57 Revp

Page 9 of 10
CONTRACT NO:
08-3555V4
BID AMOLNT:
g 85,293,309.00
BID OPENING DATE:
August 27, 2015
BIDDER'S NAME:
Sully-Miller Contracting Company
DBE GOAL FROM CONTRACT %:
12%
DBE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [ TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
23 $ 41,535,847
" NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF ustbe cerlified on the date bids
e SERVICES TO BE SUBCONTRAGTED OR mazgg;eonv opened, In:l::;h Caltrans’ ﬂrrﬂﬂ:':ﬂm ;E:: bae ”‘%“NT
i ddress, one number. Shew an %
MATERIALS TO BE PROVIDED? o g o
131 (Partial) Ball Valve . A0780, C2000, |[Kato Landscape, Inc.

132 (Partial) CHDPE: 8.0"

C2020, C2065 18182 Bushard Street
Fountain Valley, Ca 92708

71419634615 Cert-#35398
293 (Partial) Maintain Ex. TMS High Light Electric, Inc. $ 1,848,888.00
rSignar & Lighting, Cocatiorn 1 7000 Jurupa Avenue
295 (Partial) Signal & Lighting, Location 2 Riverside, CA 92504
i Lighting & lluminatio! 951/352-9646 Cert. # 28842
297 (Partial) Traffic Monitoring Station (Count)
298 (Partial) Traffic Monitoring Station (Location 1)
i Fraffie-Meniering-Station{Location2}
300 (Partial) Traffic Monitoring Station (Location 3)
301 (Partial) Traffic Monitoring Station (Location 4)

Ireiess el on

302 (Partial) E yst
303 (Partial) Mod. Wireless Detection Syst. (Location 2)
: Wireless Vehicle D ion S

on 1)

Show afl DBE firms bsing claimed for credR, regardiess of tier. Altach written confirmation from s Contintied

each DBE shown stafing that & will be parficipating in the contract to perfarm the specific work

shown for the spacific amount agreed to,

The names of the 1st er DBE subcontractors and flems of work must be consistent wih the l

Subcontractor List (Pub Cont Code § 4100 st seq.).

Total Claimed
Participation

Each DBE prime oontractor must enter its certification number and show all work to be DBEs shown on

performed by DBEs, including werk performed by lts own forces.

21§ 100% of an item Is not to be performed or furnished by the DBE, describe the exact porlion of

the item to be performed or fumished.

JUsa Work Category Codes from the California Unified Certification Program database.

August 31,
Date (Area Cods) Tel. No.

Steve Marquez, Project Estimator
Person to Contact (Please Type or Print)

ADA Notice  For indviduals with sensory disabiiifies, this d Is avallable in formats, For infarmation, call (316) 446-1233,
TTY 719, or wrils to Records and Forms Management, 1120 N Street, MS-89, Sacramanto, CA 95814,

Contract No. 0B-3555V4

1
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CONTRACT N

o
08-3555V4

BID AMOUNT:

s 85,293,309.00

BID OPENING DATE;

August 27, 2015

BIDDER'S NAME: .
Sully-Miller Contracting Company
DAE GOAL FROM CONTRACT %:
2%
DBE PRIME CONTRACTOR CERTIFICATION; TOTAL NUMBER OF ALL SUBCONTRACTS (DEE & NON-DBE) [ TOTAL VALUE OF ALL SUBCONTRAGTS (DBE & NON-DEE}
23 $ 41,535,847
kst b coried on the dale bice
: ITEM OF WORK AND DESCRIPTION OF st fied on are
. SERVIGESTO BE SUBCONTRACTEDOR " nmres S Vil el e . OB A
h 'oFs, an one number. Show
MATERIALS TO BE PROVIDED® ool -

305 (Partial) Mod. Signal & Lighting (Location 1), C8602, High Light Electric, Inc.

306 (Partial) Mod. Signal & Lighting (Location 2) 8604, 7000 Jurupa Avenue

307 (Partial) Mobilization (HLE Portion) C8605, Riverside, CA 92504

€8700; 951/352-9646 Cert #-28842—
C9859
69 (Partial) Cap Inlet C1575, C1580, |LNA Concrete Structures, Inc. $ 3,079,986.00
169 (Partial) Structural Concrete Box Culvert C1910, C2201, |15455 Tern Street
' | Chino-Hills, Ca-81708

172 (Partial) Minor Concrete (Minor Structure 909/393-1493 Cert. # 3186

189 (Partial) Bar Reinforcing Steel

233 (Partial) Grated Line Drain

237 (Partial) 36" Precast Concrete Pipe Manhole
248 (Partial) ! Misc. Iron & Steel
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmafion rom 5
each DBE shown stafing that E wil be perticipating In the confract to perform the specific work il ~10.,630,508.27
shown for the specific amount agreed to. Pactictpstion
The names of the 1st fier DBE subcontractors and flems of work must be consistent with the 4
Subeantractor List (Pub Cont Code § 4100 et seq.). 1246 %

The bidder ack

Each DBE prime contracter must enter its certificafion number and show all work to be DBEs shown o
performed by DBES, including work performed by Its own forces. 26.53),

2if 100% of an item is not to be perfarmed or furnished by the DBE, describe the exact portion of|

the kem to be performed or fumished.

JUse Work Category Codes from the Califernia Unifled Certification Program database.

August 31, 2015 714/578-9600
Date {Area Code) Tel. No.
Steve Marguez, Project Estimator
Person to Confact {Pi=ass Type or Prinl)

ADA Notice

Contract No. 08-3555V4

1

For individuals with sansory disabillfes, this document Is avalisble In altemate formals  For information, call (316) 445-1233,
TTY 711, or writa to Racords and Forme Managemient, 1120 N Street, MS-B9, Sncramento, CA 85814,

2T
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G&F CUNCR E CUTTING INC doo1/002

¥
é
3

i P—f‘ ]
il 4!

Box 10215 Scmfd na, CA 92711 & 714.648.0397 FAX 714.550,p624 3 (0 |

State Lice e 59031
_UDBE / DBE / MBE / WMBE Certified
! CUCP, Cditrans, MTA & MWD, DIR#1000001776

Pro t: Caltrans 08-3555V4
L3 \/9

\ttn: Esttmatmg k s 0 L=
h. 714-789-3600 { } b
Revised 4 A 74
CONTRAGT PROPOSS 4L
Tt R | 3
38y gmove Fence ('I'i\rp}n;r BW). Pricé. $4.00 per L¥
-39)Remove Fence. Price. $3.00 per LF  § ol
#9) Remove concrete curb and sidewalk Price, $2% 40 per SQYI) (%— 3 c-o.muw"S

Remove concrete bamcr “Price. $30:0 LF—8 & N | Te S
‘\.66)Core concrete (6”d1a) Price. $144.00 per LF ‘
£ _':67) Core concrete (1 0'dia. ) Price. $240.00 perLF |
. '68) Core concrete (2. 5"dm) Price. $60.0¢ per LF _
.77) Bridge removal pqmon (A) Price per culfic yard $5,809.00 7 H\\*’ Ll

'L 78)Bridge removal péﬁi¢n (B) Price per culic yard $5,88.00
'-’7'7) Bridge removal pqgtgbn (C) Price per culfic yard $5, h .00
:176) Drill for bond dowel Price. $12.00 per LF

~Saw cut 1-9” concrete lnsludesmngonwoand slurry dl wosal. Price $4.85 per LE-

"i

i iNote: Man affolding and false work myst be brovidd b the prime ¢
e Pnces are based on work hours between ﬁam pm Mon Al -Fr day,
: ,7Inclnd¢d Four mo;_f , bs-at $80

xcluded: Layout, SWPPP retention, licen :'e fees, perml permut fees, cost of bond, engineering, soils
st; removal and- hnmi!mg of hazardous or tokic materials ¥lagging, traffic control, barricades, water
.ntrol dust partmons, temporary fenclng, ejnoval of shofing or form material, protective covers,
¢/cut/cap utiliffes, excavation, access to work, scaffolding,
wel holcs, backfill anql compaction, patchidg or grouting damage'to tnknowns in or below slab, wash
:wn, pressure washmg, overtime and waivek of subrogat n

the contract '.-
'
£
£

¥ecepted by:

¥R

o

T

A thorized |Signature

Page 1 of 2
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08/25/2015 13:48 FAX- 71

4

f
Ea&r CONCRE
i !

5500824

3E/DBE/WMBE/MBE Certified. Union Signato
Any additional permits or licenses for individual tities/job sites, 2
add 3%. G&F Concrete Cutting, Inc. will not agcept any backy

#Additional (f
occurring and given sufficient time to identify ang repair said Hg
g‘;:‘at_urgiis returned before start of job.

i

ﬁ
§
|
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haryes will apply, Waivers of subrogation

harges unless notified within 24 hours of damagos
ed, Birl will revert to T&M if no authorized

Page 2 of 2




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Aug 31 16:06:04 PDT 2015

Query Criteria

Firm/DBA Name: G & F Concrete Cutting

Firm Type: DBE

Firm ID 8735 3,

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

G & F CONCRETE CUTTING, INC.

1006 E. CHESTNUT AVENUE

SANTA ANA
CA
92701

PO. BOX 10215

SANTA ANA

CA

92711

0215

DBE
r.ferguson@gfconcretecutting.com
RITA M. VIGIL-FERGUSON
(714)

648-0397

()

(888)
624-4361

DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37; 40; 56;

Districts 05; 07; 08; 11; 12;

DBE NAICS 238910; 238990;

ACDBE NAICS

Work Codes C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY,
DRILL & BOND; C9980 DEMOLITION;

Licenses C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;

Trucks

Gender F

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/Query Submit.do

8/31/2015



SRR 5
“?aussoa s:';cco @oo1/001
CG. CONSTRYCTIO § COMPANY, INC. E
ENGINEERS & QONTRACTO RS @ LIC.]# 532200 ’
31 00 EAsT CE:)ARSTREET, #14, ONTARIG, CA. 91761 eHONE (909) 930-5501 @ FAX (909) 930-5503 /
; (a UDBE/ DBE Fifm) CUCP #4 ‘L: 3. DIR #1000013024
Emall: cgoconst2@gnsn.com ;
;
3 !
; 2015 / 4
a and specifications from Caltrans Eg £
§ :
*
E
:
~\TTI?.N11Q 7 PHONE NUME!?R
‘Estlm&itmg Dept ‘ 4
' : ang #08-3555V4 ‘
lls Rd., Victorville i
y
PnorOSAL & calNTRACT
i ESTIMATED
f" QﬁANTITY UNIT UNIT PRICE TOTAL
¥
M
f
: : ] = \
Item 80 Clearm g and Grubbing(trees/vegetatm}] only LS & $249,300.0
:}:f
: 3
Sk i g l
3 0SS . ’
;,cher_iExclusmns ;
s v b 3
Buildings demolition. E
AT ip i L
!
; o
3 5 ?j
£ b
A
|l
u
4
]
i :
l E‘{cludes Traffic eontrolfbaxﬂcndes f
2 Excludes grass, weeds, prunlpg,* and topsoil removal. !
= Excludes utilities/substructures.: {ksbestos/lead abaternqnt :
4. No penmts testing, bonds, and ¢ engineering fees inclu 9}
‘5. Consituction water to be paid for by the owner and av:ﬁlab]e on site inf sufficient;quantity and pressure.
6. Excavating and replacing of saturated toxic/hazardous, or unsuitablefihaterial are excluded.
7. Not responsible for any spoils or deviations caused by hther contractg
8. Bracu]g/shonng, dewatering, buried tanks/barrels are ekcluded.
9. Our, Lj Liability Insurance is $1W0cmrrence, $2M Aggﬂbgate, $2M Umibrella.
) e etenticn, if thhheld is {o be released 60 Days gfter our work$s 100% completed and accepted. ***
¥z :t"
% CGO CONSTRUCTION COMPANY, INC.
f : BY: (D‘d\ : Q,\,\’ CHARLES OJURI - ESTIMATOR
ﬁ H DATE AUGUST 27 2015
5 !
!
A
i i



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Aug 31 16:06:45 PDT 2015

Qi.l]n:y Criteria
Firm/DBA Name: C GO

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

4483
C G O CONSTRUCTION COMPANY
3100 EAST CEDAR STREET #14

ONTARIO
CA
91761

DBE
cgoconst2@msn.com
CHARLES OJURI
(909)

930-5501

()

(909)
930-5503

DEPARTMENT OF TRANSPORTATION

13; 14; 15; 16; 19; 30; 33; 36; 37, 54,
06, 07; 08; 09; 11; 12;
237310; 238120; 541490; 541618;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION,;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570

STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;

A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

M
BLACK
DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

8/31/2015



OFFICE: 951-616-3828
FAX: 951-685-1862

Email: orders@Ims-transport.com or A Cod Milling Co."
orders@la-grinding.com i
Lméim:-;gﬁm 2751 Avalon St, Jurupa Valley, Ca 92509
© B0O-698-G886 UDBE # 38327 | SBE# 1770011

UDBE # 40561 | SBE# 1795213

{Leuisee
COMPANY: Sully Miller ATTN: Estimating / BID DATE: 8-27-15

PROJECT NAME: Caltrans #08-3555V4
Below is LMS Transport’s & LMN Incorporated’s quote for the above referenced project. If this quote is
accepted please send a signed copy to orders@Ims-transport.com or fax to 951-685-1862

e |tem #: Oil Supply Only: (1) 4,010 Tons of PG 64-28M at $581.00 per Ton (Indexed) (2) 490 Tons of PG 64-16 at
$371 per Ton (Indexed).
e |tem # Freight Only: (1) 4,010 Tons of PG 64-28M @ $37 Per Ton, (2) 490 Tons of PG 64-16 @ $31 Per Ton to
Victorville.
e Item Numbers: See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
o See LMS Transport’s & LMN Incorporated’s Standard Hourly Rates on Page 2. You may apply any of
these rental rates for the above mentioned contract to any bid items for services we offer to meet your
DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In
(parenthesis) on page 2 states the amount of equipment we “own”.

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

TERMS ARE NET 7 (no sales taxes or environmental fees included).

LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).

BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.

. ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

ol e e

[#)]

QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.

SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.

HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.

TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING,
DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS
NOTATED UNDER INCLUSIONS.

PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.

7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

i M

<o

Customer Name | Signature | Date:

LMS & LMN Name | Signature | Date:

LMS Transport - CA # 434396 | LMN Incorporated “A Cold Milling Co.” - CSLB # 987495



Steve,

Please use the following pricing for Caltrans Project 08-3555V4
Route 15 — Victorville bidding on August 27, 2015

104,000 tons of Type A 32” PG 64-28PM

Through 12-31-16 $70.00
Through 12-31-17 $70.00
Through 12-31-18 $70.00

8,350 tons of RHMA %” PG 64-16 (1 Mobilization, 5 shifts - $10,000 eacﬁ additional Mob)

Through 12-31-16 $76.50
Through 12-31-17 $76.50
Through 12-31-18 $76.50

480 tons of Type A 3/8” Berm

Through 12-31-16 $68.00
Through 12-31-17 $68.00
Through 12-31-18 $68.00

All pricing is FOB Victorville plant
Type A %” PG 64-28PM and RHMA mix include Lime Slurry treatment of Aggregates.

| have DBE participation included in the above prices.

LMS Transport (DBE Suppller) for supply of liquid asphalt

~J B LpTT n,mlsbb 1,19, 50




W \4 QV

(g ol -VDHE T elhe®

A8 - yE b - (oY 100Tkyr Dl (Y- Y na

450 -4l DL tremrec e 68) - Lt ¢ ol

oo T =1t tw T
4o - UleOTH @58 +Tix viofe 1,566,60 -
FveaT YWoT 63,9 ~
e3q- sh~-83% T P GYaL
ACERLIR futen @ ¥ 59 -f’fu/}(g((_ﬁzq | W, U
kT 50 v, ¥2(° = || 15,611 =

o0hE ol




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Aug 31 16:31:05 PDT 2015

QEry Criteria

Firm/DBA Name: lms transport

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

38327
LMS TRANSPORT
2751 AVALON ST

JURUPA VALLEY
CA
92509

2751 AVALON ST

JURUPA VALLEY
CA
92509

DBE
orders@Ims-transport.com
ANTHONY STEEN

(951)

616-3828

()

(951)
685-1862

DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37; 42; 43; 56;

Districts 04; 05; 07; 08; 11; 12;

DBE NAICS 484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED
TRUCKING: C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;

Licenses

Trucks FOR HIRE - 7;

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

8/31/2015



KRC SAFETY CO., INC. , '

BARRICADE RENTAL ~ TRAFFIC CONTROL ] / (»\
7821 W. Sumnyview Ave Visalia, CA 93291 \ ()8 ‘
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM / \ \
To: Estimator 08-Sbd-15 O@Ol UN:350 / D:300
Project: 08-3555V4 \
Bid Date:8/27/2015 O l/(\\ KRCBID# 15-750

UNION, LICENSE #507950 (A, C31), DBE TIVE AMERICAN) #000447, SBE #6897, MBE #91S00114

ltem# Description U/M Qty Rate Total
+ Construction Area Signs LS 1 95,473.00 | 95,473.00
Optional - All detour signs will be covered with reusable plywood covers instead of plastic. 1 6,825.00 | 6,825.00
Too remain property of KRC SAFETY.
9 Flashing Beacon (Portable) ea 4 1,500.00 | 6,000.00
11 | Portable Changeable Message Sign - Per Each, Rental Only
$150.00/Day : $400.00/Week : $1,000.00/Month (Month rate based on 30 calendar days)
$250.00 delivery fee per PCMS : $250.00 pick up fee per PCMS
45 Remove Roadside Sign (Wood Post) ea 11 127.14 1,398.54
55 Reset Roadside Sign (One Post) ea 20 189.00 3,780.00
56 |Relocate Roadside Sign - One Post ea 37 189.00 6,993.00
199 |Furnish Laminated Panel Sign (1"-Type B) sqft 140 23.52 3,292.80
200 | Furnish Laminated Panel Sign (2 1/2"-Type B) sqft 200 29.88 5,976.00
201 |Furnish Single Sheet Aluminum Sign (0.063"-unframed) sqft 460 12.37 5,690.20
202 |Furnish Single Sheet Aluminum Sign (0.080"-Unframed) sqft 120 13.41 1,609.20
203 |Furnish Single Sheet Aluminum Sign (0.063"-Framed) sqft 150 21.26 3,189.00
204 | Furnish Single Sheet Aluminum Sign (0.080"-Framed) sqft 27 23.21 626.67
205 | Roadside Sign - One Post ea 52 351.00 | 18,252.00
206 |Roadside Sign - Two Post ea 13 533.00 6,929.00
207 |Install Sign Overlay sqft 25 52.00 1,300.00
208 |Install Roadside Sign (Laminated Wood Box Post) ea 1 1,134.00 | 1,134.00
269 | Delineator (Class 1) ea 46 84.87 3,904.02

Note: (4) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 4 includes signs from CS-1, THQ-3, DEQ-1 thru DEQ-4 and (2) construction
project funding signs only. Signs will be furnished, installed and removed.

Note: All signs will be installed per plan per stage. Detour plan signs and traffic handling
signs will be covered at installation with black plastic if needed. Contractor will be
responsible for uncovering and recovering signs as needed. KRC will not be responsible for
maintaining covers after initial covering.

Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime
contractor

Note: Portable changeable message signs not included in item 4.

Note: Covering or removal of existing conflicting signs is not included in item 4.

Note: Item 9 if used must bid with item 4.

Note: Contractor to maintain item 9 after initial placement.

Note: Solar power beacon quoted for item 9. 12v batteries or base not included in item.
Note: Treated wood waste not include in item 45.

Note: Ttem 45, 55, 56, 205, 206, 207, 208 and 269 must bid together and if used must bid
with item 4.

Note: Item 199, 200, 201, 202, 203 and 204 if used must bid together and bid with item 45,
55, 56, 205, 206, 207, 208 and 269.

Note: Item 45, 55, 56, 205, 206, 207, 208 and 269 include a combined of (3) move ins.
Additional move-ins will be charged at $1,700.00 per occurrence.

Page 1
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM
To: Estimator 08-Sbd-15 UN:350/D:300
Project: 08-3555V4
Bid Date:8/27/2015 KRC BID # 15-750

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114

ltem# Description um Qty Rate Total

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during

traffic control shift.
Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A"

must be understood and accepted.

E
i
3
&
]

CALIFBHHIA Page 2



KRC SAFETY CO., INC.

ATTACHMENT A
Job # 06-0R1504 Bid Date: 8-27-2015

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating
Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~
(Certificate_# 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)

4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Nuii

5 Concrete or asphalt coring / patching is NOT included in any quoted items.

6 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.

i KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of
work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior
to the start of work.

8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat
conditions to meet CAL OSHA heat illness prevention requirements.

10  Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs.
Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs
are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.

11  Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or
damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.c. Caltrans, County, City, etc.) mark out all sign
locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC.
will not be responsible for any damage done to agencies utilities that have not been correctly marked out.

13 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at $1,050.00 each.

14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

15  Retention shall not be held on any work performed by KRC.

16  Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with
and are and MANDATORY.

17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

18  Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not
received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC
SAFETY must be submitted within 5 working days to the project owner for consideration.

19  Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any
subcontract. Contractor must issue a PO that accepts KRC SAFETY 'S standard rental agreement prior to any delivery. KRC’s standard rental
agreement is available upon request.

20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be
required as a conditions of payment by the prime contractor.

21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate.
Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries
$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC
SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this
quote.

22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

23 Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements
and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is
used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro Date: 8-27-2015
MICHAEL CASTRO-ESTIMATOR
Company: Accepted by:
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SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the Callfornm Public Utilities Cormmssmn hereby

sl certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

| pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package.
| This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status

1 was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which
1! eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information
| or conduct on- site visits during the term of verification to verify eligibility.

| This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse.
Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 91500114 Determmatwu Date. 12-31-2012 i




Page 1 of 1

Depaimenl of .
General Services

BELEDING GRIEN -BUYING GREEEN -WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE
Legal Business Name
Daing Business As
Address

Email

Web Page
Business Types
Service Areas

Keywords
Construction License Types

Classifications

KRC SAFETY CO INC

KRC SAFETY CO INC
7821 W. Sunnyview Ave Phone (559) 732-0393
VISALIA, CA 93291 FAX (559) 732-2684

garyc@krcsafety.com

http://www krcsafety.com

Construction

Alzameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Maders,
Marin, Marlposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer,
Plumas, Riverside, Sacramento, San Benito, San Bemardino, San Diego, San Joaquin, San Luis
Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasts, Sierra, Siskiyou, Solano,

Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

GENERAL ENGINEERING
A - General Engineering

C-31 - Construction Zone Traffic Control Contractor

461615 - Traffic control
551217 - Signage

Active Certifications

TYRE STATUS FROM TO

SB Approved Feb 14, 2014 Feb 28, 2017
Certification History

TYPE STATUS FROM TO
SB Expired Mar 12, 2013 Mar 31, 2014
SB Expired Mar 21, 2012 Mar 31, 2013
SB Expired May 13, 2011 May 31, 2012
SB Expired Jun 3, 2010 Jun 30, 2011
SB Expired May 14, 2009 May 30, 2010
SB Expired Jun 30, 2008 May 14, 2009
SB Expired Jul 11, 2007 Jul 31, 2008
SB Explred Aug 24, 2004 Jul 31, 2007
SB Expired Sep 6, 2001 Aug 31, 2004
SB Expired Jul 14, 1998 Jun 30, 2001

2/17/2015



Back To Query Form

Page 1 of 1

Tue Feb 17 16:05:00 PST 2015

Search Returned 1 Records ) 018

Query Criteria

Firm/DBA Name: krc

Firm Type: DBE

Firm ID 447

Firm/DBA Name K R C SAFETY CO. INC.

Address Line1 7821 WEST SUNNYVIEW

Address Line2

City VISALIA

State CA

Zip Codet 93201

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail garyc@kresafety.com

Contact Name GARY CASTRO

Area Code (559 )

Phone Number 732-0393

Fax Area Code (559)

Fax Phone Number 732-2684

Agency Name CITY OF FRESNO

Counties 00;

Districts ao;

237310; 238110; 238990; 339950; 423390; 423610; 423830; 423890; 484110; 532412; 541430, 541490;
DBE NAICS 541850; 541890,
ACDBE NAICS
CO0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION

AREA SIGNS; C1201 TRAFFIC GONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030
EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING
FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620

Work Codes ROADSIDE SiGN: C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320
METAL BEAM GUARD RAILING; CB405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406
PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8605 FLAT BED TRUCKING;
ﬁi?gRﬁﬁll-J.CKER; 0907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION

Licenses A General Engineering Contractor; C31 Construction Zong Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form

2/17/2015
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Unfoli No and So Calrma Laborer Nﬂhlj
Prl?jé;:t: .
~ Addenda:
. Estimator: -
g Emiil:
. Date:. 8/3/2015
¢ PRICE VALID 30 DAYS
Unit of :
B Bld Ite.m Pt Unit Price Extended Price
L Mobilization (N Each 900
i Mo've-in/Move-Uut (Temporary Erosion ngnﬂol) 20 EA 500 § 10,000.00
LTI TemporarvSol 400,000 sy 0151 5  60,400.004+4W0¥L
l?i Temporary Flbe -Roll ! 35000 IF 334 5 119490.00
. -5 §
=P [
LR Tempr.,rarysm:g{F ce 40000 IF 3493 §  139,720.004400
i Alié 23 Temporary Reln‘fbri:ed Silt Fence 40,000 LF 29da - $  196,960.00
Temporary Feng (Type ESA) 10,300 | (F 3906 5 4023180+ %00
1330y Erosion Control(ﬂrySeed) :‘ 29200000 |  sF 0053 § 15476000
- 134 1 Hydmmulch ‘ 5 2,920000 | sF 0.080 § 233,600.00
; 3

" access to the site for regular hi b\l}éy vehicles (top & botto
= piacement of tnpsoll duff, lnl:tnr ]

-~ insurance required may be sup I}e:{
:-_;i J&M wil) not accept any barkcharge or deduction to the cm‘gtmcl unless p -
wlthheld Straw is to be appliedl

i Wnrkday is from 7:00
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de: the raffic control,

), also

rate, weed removal, plai
at an additional cost to iable fp
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)‘ r,iqumatn:ally

does not indude any overtime, weekends

ng site at 350 GPM with a 4,000 gal truck.
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ased on J&M's current insurance, any additional
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T any overages on bid item quantities.
given In writing. No retention is to be
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55AM - HP Fasuw Land Restoratio 66;1 3998882 page 1
¥
3
¥
L
1640 Jagnes Road, Bakeg
(661)872:7039 - office (& 1)399—3882 (Fax)
WMBE Cert CUCPUDBE CT 3248 CCA-1246, Sall Business
CA Lic # 508089, Nev License # 0040577, DIR|#1000003397
i Bond Rate 5%
Union No and So Cal¥i er
:
i
i
3
3
¥
ﬁ Unit of )
; Description ; ity easiine Unit Price Extended Price
" Wioblization (Not inc}udedmuems}(ltem.«, 133, 134) Eacih 500
Moveln!MovéLOut (Temporary Erosion ci-ntron | 20 EA 500 5  10,000.00
Tempurarv Soll Blr!der i 40?,000 5y 0151 §  60,400.00
Temporary Fiber Roll ; af,om LF 3.414 $ 119,490.00
: |
§ T'empor?w Sift Fénce w 40,000  LF 3493 5 139,72000 -
Temporaty Reinforced Siit Fence ¥ 40,000  IF 4924  $ 196960.00
' Temporary sg-ice?("rype ESA) f 10300  IF 3906 $ 4023180
5
f 2,920000  SF 0.053 §$ 154,760.00
;‘ 2,920,000 SF 0.080 5 233,600.00
5
General Contraclr' may elect to perform it'ems' 22,23,288
-5'_
X
i:?
!
b
£
: Workday is from 7-09 -3:30 -8 hrs ddy - Mon to Fri. Bid does not include any overtime, weekends
i ]
e: the traffic control l? ter at the seeding site at 350 GPM with a 4,000 gal truck,

he site for regular hiFhwav vehicles (top & bott?m), also the
nt_of topsoil, duff, mcbi*pprate. weed removal, plaht establishmetit
required mav be supplfed at an additional cost tp be paid by

 Straw is to be applied pneumath:ally

8
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i
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i
|
i

is to provide any soil preparation necessary; Le. salvage or

etc.Bid is based on J&M's current insurance, any additional

The GCis {iable for any overages on bid item quantities.

l not acceptany. backcharge or deduction ta the intract unless pkpper notification is given in writing. No retention is to be



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Aug 31 16:07:16 PDT 2015

Query Criteria

Firm/DBA Name: ] & M Land Restoration
Firm Type: DBE

FirmID 32481

Firm/DBA Name
Address Line1
Address Line2

J & M LAND RESTORATION, INC.

1640 JAMES ROAD

City BAKERSFIELD

State CA

Zip Code1 93308

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail jmland2@aol.com

Contact Name PAMELA JUETTE

Area Code (661)

Phone Number 872-7039

Alt Area Code ()

Alt Phone Number

Fax Area Code (861)

Fax Phone Number 399-8882

Agency Name CITY OF LOS ANGELES

Counties 15; 19;

Districts 06; 07;

DBE NAICS 115112; 221310; 561730;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2021
HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

8/31/2015
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MCM Construction, Inc. / P.O. Box 620 / North Highlands CA 95660
CA Contractors License No. 286430 / DIR No. 1000001238 -

- (916) 334- 1221 Fax‘(916) 334-0562

JOB DESCRIPTION

ESTIMATE: |8 69,000,000.00

Widen 1-15 Victorville BID DATE: __ |8/5/2015
Caltrans Contract No. TIME: 2:00 PM
08-3555V4
ADDENDUMS:
ITEM | () DESCRIPTION QTY _|UNIT| UNIT PRICE TOTAL
r
1 (P) |LEAD COMPLIANCE PLAN 1| LS 6,000.00 | $ 6,000.00
{ - : 2 -
5 {P) TROL SYSTEM (4 -t TN 1] Ls 200,000.00 | $ 200,000.00 —
26"| (P) |[TEMPORARY CONCRETE WASHOUT 1| LS 30,000.00 | $ 30,000.00
27 7| (P) |ASBESTOS COMPLIANCE PLAN 1| Ls 10,000.00 | § 10,000.00
-7 / 30" — |WORK AREA MONITORING (BRIDGE) il Ls 5,000.00 | $ 5,000.00
) - % CK
.d. 62 SURFACE 58,226| SF 0.50 | $ 29,113.00
83 ¢ REFINISH BRIDGE DECK 3,216 SF 15.00 | $ 48,240.00
FURNISH PO R CRETE
64 - OVERLAY 3,640| CF 80.00 | $ 291,200.00
C CONCRETE
65 -| (F) |OVERLAY 58,226| SF 150§ 87,339.00
66 - CORE CONCRETE (6") 120| LF 160,00 | $ 19,200.00
67 - CORE CONCRETE (10") 110| LF 250.00 | $ 27,500.00
68 - CORE CONCRETE (2 1/2") 600| LF 65.00 | § 39,000.00
BRIDGE REMOVAL (PORTION),
77 « LOCATION A 1| LS 325,000.00 | $ 325,000.00
BRIDGE REMOVAL (PORTION),
78 - LOCATION B 1| LS 400,000.00 | $ 400,000.00
BRIDGE REMOVAL (PORTION),
79 - LOCATION C 1| LS 60,000.00 | $ 60,000.00
85 -| (F) |STRUCTURE EXCAVATION (BRIDGE) 988| CY 185.00 | § 182,780.00
86 | (F) |STRUCTURE EXCAVATION ED 8,255 CY 230.00 | $ 1,898,650.00
STRUCT A ING
| EB7EE.(E)(O) -} WALL) L e T —— T (T (A
ﬁ_mmmnml.
| BB |-(F)(O)-{ WAL= 1A0H-CY- 78:00~|-$———————B5;878:00—
m=mi==gg={<(F)(0 GTURE-BACKFIEL 6;900[~€¥—|~—————55:00-|-§———————379,500,00—
90 | (F) |STRUCTURE BACKFILL (BRIDG 1,543| CY 65.00 | $ 100,295.00
R R G
. F)(O)-|WAIk) -2,438}-C¥ 90.00-}-5 192,420,00-
J_ STRUCTURE BACKFILL (SOIL NAIL
92| (F)(0) |WALL) 160 CY 70.00 | § 11,200.00
==93=—|-(F)(O HS-BAGKFHHMATER Al 50 | @t oo (02 0=l 4;806:00~
c ER
wefmg st (F){ Q) (RETAINING WAEL) 25|= G| mrmeinm20 (20 f{r 5000700~
151 * SOIL NAIL 16,750| LF 32.00 | $ 536,000.00
152 » TEMPORARY SUPPORT (LOCATION A) 1| LS 110,000.00 | $ 110,000.00
153" TEMPORARY SUPPORT (LOCATION B) 1| LS 110,000.00 | $ 110,000.00
PILI
154" 90)(ALTERNATIVE 193| LF 35.00 | § 6,755.00
DRIVE PILE tcms% gﬁ}IIETERNKTWE J
155" 4| EA 10,000.00 | $ 40,000.00
SH PILING
156 * 140)(ALTERNATIVE 1,052| LF 40.00 | § 42,080.00
R DRIVE Pum#)m TERNATI
157 w) 30| EA 2,000.00 | $ 60,000.00

o[V
9 Q‘b\

 ail



FURNISH PILING (CLASS

291 26| LF

158 200)ALTERNATIVE 46.00 | § 1,339,796.00
DR 200
159 598| EA 1,800.00 | $ 1,076,400.00
(] E
. 160 PILING (SOUND WALL 1,900| LF 100.00 | $ 190,000.00
162 (F) |FOOTING 2,145 CY 360.00 | $ 772,200.00
163 «| (F) |STRUCTURAL CONCRETE, BRIDGE 8,285 CY 765.00 | § 6,338,025.00
STRUCT CONC| RET. G
164 | (F) |WALL 3,177| CY 390.00 | § 1,239,030.00
STRUCTURAL CONCRETE, SOUND
165 | (F) |WALL 12| CY 1,000.00 | $ 12,000.00
166 ° AGGREGATE BASE (APPROACH SLAB) 40| cY 150.00 | $ 6,000.00
ST_UEWL—‘L_ET(SR CONCRET PROACH
167" | (F) |SLAB (TYPEN) 391| cYy 900.00 | § 351,900.00
STRUCTURAL CONCRETE, APPROACH
168 * SLAB (TYPER) 398 CY 1,340.00 | $ 533,320.00
173’ DIAPHRAGM BOLSTER 18| EA 20,000.00 | $ 360,000.00
4
174 | (F) |ARCHITECTURAL TREATMENT 8,030 SF 16.00 | $ 128,480.00
: CONCRETE SURFACE TEXTURE
175 (F) |(FLUTED RIB) 50,943| SF 11.00 | § 560,373.00
176" DRILL AND BOND DOWEL 6,645 LF 25.00 | $ 166,125.00
] D AND BOND CAL
177 ADHESIVE) 12| EA 100.00 | $ 1,200.00
¥ FURNISH PRECAST PRESTRESSED
178 CONCRETE GIRDER (30'-40 3| EA 7,000.00 | $ 21,000.00
F’UEFII&'FI_E_éP CAST ﬁﬁﬂ%ﬁssﬁb
179 CONCRETE GIRDER (40°-50 15| EA 8,000.00 | $ 120,000.00
FURNISH PRECAST PREST%EEED
180 ~ CONCRETE GIRDER(50'-60 43| EA 9,500.00 | § 408,500.00
7 FURNISH FEECE’IE %RET:%ﬂED
181 CONCRETE GIRDER (60'-70' 17| EA 11,000.00 | $ 187,000.00
i FUENWF‘JEEEP EC PRESTR D
182 CONCRETE BULB TEE GIRDER (100'- 14| EA 33,000.00 | § 462,000.00
. FURNISH PRECAST PRESTRE%ED
183 CONCRETE BULB TEE GIRDER (140" 15| EA 80,000.00 | 1,200,000.00
i FURNISH PRECAST PRESTRESSED
184 Wm 10| EA 40,000.00 | § 400,000.00
RECT PRECAS
185'| (F) |CONCRETE GIRDER 117| EA 5,000.00 | § 585,000.00
186" JOINT SEAL (MR 1") 1,331 LF 50.00 | $ 66,550.00
187/ JOINT SEAL (ASSEMBLY (MR 2 1/2") 87| LF 310.00 | $ 26,970.00
188" JOINT SEAL (MR 2") 420| LF 125.00 | § 52,500.00
190/| (F) |BAR REINFORCING STEEL (BRIDGE 3,205,242| LB 1.00 | $ 3,205,242.00
BAR REINFORCING STEEL {ﬁmﬁi}ue
191 -| (F) |WALL) 393,439 LB 1.00 | § 393,439.00
BAR REINFORCING STEEL (SOUND
192 .| (F) |WALL) 101,500 LB 0.50 | $ 50,750.00
193 -| (F) |HEADED BAR REINFORCEMENT 120 EA 20.00 | § 2,400.00
194 .| (F) |STRUCTURAL SHOTCRETE 197| CY 625.00 | $ 123,125.00 '
195 1 (F) |STRUCTURAL STEEL (BRIDGE) 13,887| LB 25.00 | § 347,175.00
2097 | (F) |SOUND WALL (MASONRY BLOCK) 14,700/ SF 16.00 | $ 235,200.00
210 {F) |ACCESS GATE (SOUND WALL 1] EA 4,000.00 | $ 4,000.00
i CLRN'S_UE"I(URIL_STEEL_(IEYIETNTR G
211 BRIDGE 1] LS 150,000.00 | $ 150,000.00
3 PAINT STRUCTURAL STEEL (EXISTING
212 BRIDGE! 1] LS 150,000.00 | $ 150,000.00
~ . * il 200,000.00
213 UNDERCOAT 200| SF 1,000.00 | $ ,000.
214~ PREPARE AND STAIN CONCRETE 8,030 SF 400 |$% 32,120.00




(o]
gﬂﬂ@:;%m 9,870]--SF. 400013
E AL
249+ (F) IRESTRAINER-CABLE TYPE) 24,031| LB 2500 | $ 600,775.00
x El AL
250 | (F) (RESTRAINER—PIPEICABLE TYPE) 7,500 LB 10.00 | § 75,000.00
251 - (F) |MISCELLANEOUS METAL (BRIDGE) 7,022 LB "9.00 | $ 63,198.00
252 4 (F) |BRIDGE DECK DRAINAGE SYSTEM 26,000| LB 20.00 | $ 520,000.00
CONCRETE BARRIER [TYPE 26
273 Mo%m 610 LF 155.00 | $ 94,550.00
CONCI 60A
~280—|-(F)(O) |MODIFIED) 1,072}~ LF 405:00-{-§——-——————112;560:00-
CONCRETE BARRIER (TYPE 60D
282 | (O) |MODIFIED) 320| LF 225.00 | $ 72,000.00
283" (F) |CONCRETE BARRIER (TYPE 732) 449| LF 140.00 | § 62,860.00
285 k (F) |CONCRETE BARR]ER“;PE 736) 3,529| LF 95.00 | $ 335,255.00
cO 60F,
286 /| (0) |mopiFiED) 170| LF 275.00 | $ 46,750.00
287 (F) |CONCRETE BARRIER (TYPE 736SV) 1,580| LF 180.00 | $ 284,400.00
314 | (P)/|MOBILIZATION 1| Ls | 3,317,017.00 | $ 3,317,017.00
' SUB-BID TOTAL  $  33,200,000.00 |

(F)=FINAL PAY, (P)=PARTIAL, (O)=OPTIONAL

394:800:00——5= I~ n
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5 MCM Construction, Inc.
PO Box 620, North Highlands, CA, 95660 TEL (916) 334-1221 FAX(916) 334 - 0562
CA Contractors License No. 286430 / DIR No. 1000001238
[ PROPOSAL |
Date: August 27, 2015 Bid Date: 8/27/2015 TIME : 2:00 PM

Project: WIDEN I-15, VICTORVILLE
CALTRANS NO. 08-3555V4

To:  Sully Miller Contracting
Acknowledge Addendum : 1,2,34
Attention: Tel:

Steve Marquez
Fax:

Gentlemen:
MCM Construction, Inc. (hereinafter referred fo as MCM) proposes to furnish and install the following items on the above-referenced project, all in
accordance with the plans and specifications and subject to all conditions herein. This proposal, including all the General Conditions and all
Special Provisions shall become an integral part of any contract entered into by MCM and shall govern.
MCM's Special Provisions :

1 MCM's Scope of Work and Prices are based on Plans from Caltrans dated June 2014 and subsequent addendums identified above.

2 MCM's work consists generally of structure excavation, pile driving, falsework construction, superstructure concrete placement, mild
reinforcement, precast girders, structure backfill, approach slabs and construction of barrier rail, retaining walls and soundwalls,

3 MCM's work is limited between the ends of the approach slabs and at the retaining walls (optional), ABSOLUTELY ALL OTHER
EARTHWORK beyond the approach slabs & retaining walls (optional), and ANY CIVIL WORK or EARTHWORK is excluded.

4 Traffic Control, as required for MCM's work only, within the context of exclusion 10 below, is included.
5 Please see additional Special Provisions on the following page.

MCM'S PROPOSAL IS BASED UPON THE FOLLOWING GENERAL copamous :

1 We require the free use of a water source on site or near the site.

2 We require the location and functional identification at no cost to MCM of all existing utilities within and adjacent to our work, We will not
locate, relocate, deactivate, cut or cap existing utiliies. We have not included protection of existing utilities.

3 We require the Contractor or Owner fo provide survey and staking control monuments in accordance with standard bridge construction
practice and in accordance with Caltrans Survey Manual at no cost to MCM and at a mutually agreeable schedule.

4 We exclude clearing, grubbing, asphalt cutting and removal, removal or replacement of fence, cable barrier or guardrail. Clear & Grubb
and all removal activities must provide sufficient access for MCM to all its work.

5 We require all-weather lay down and safe storage areas as well as access to all our work site suitable in width and capacity for full concrete
trucks, concrete pumps, 40-foot long high bed fractor trailers and cranes for pile driving, precast girder work and falsework placement,
bridge removal and general movement around the job site.

6 MCM has not included water pollution control measures nor BMP's nor any water pollution control plans or filings except confract item
concrete wash-outs for our work. MCM excludes Temporary Erosion Control, Dust Control, Air Poliution Confrol and other preventative
measures.

7 All Civil Work is EXCLUDED. Fill Slopes are all PLUS 6" and MINUS 0%, other grade is at subgrade. No rocks, broken concrete or other
detrimental obstructions in pile areas.

8 MCM excludes all handling, removal or hauling of hazardous material and waste including licenses, permits, insurance or bonds and
Indemnification required for Hazardous Waste, including asbestos, lead, aerially deposited lead and pefroleum contaminated materials.

9 MCM requires the Prime to receive and dispose of excess excavation spofls which mwﬂif‘mdmﬂawiﬂuﬂmmpacﬁonor spreading within
the project limits. Excess spoil quantity is shown approximately in mﬂ%ﬂ'ﬂr?v@?ns

10 MCM has not included construction signs, barmricades, plastic drums, kail, crash cushions, flashing beacons, detours or traffic control
plans. We have not included Changeable Message Signs or traffic control surveillance. Contractor will make Construction Area Detour
Signs available for MCM's use.

11 MCM will place and secure embedded and assembled anchor bolls, sieeves or blockouts furnished and assembled by others in

accordance with a layout furnished by others. -
ing, if required, is & costio MeM. J¢ & i

diISeWOrKk Lianung, ii required, Is 10 be provide d

13 MCM excludes ng and/or washing and repaving of roadways.
14 MCM excludes monitoring, surveying and protection of ESA areas/wildlife habitats, or any creek restoration.

15 MCM excludes services of Biologist, Industrial Hygienist or any measures addressing protected species including Swallows.

16 MCM will not perform or pay for inspection, permits, or any material sampling and testing. MCM excludes sound and vibration monitoring.

17 CPM, Engineer's Office, Security, Local Resident Notifications are not included.

18 MCM excludes the cost of permits, local sales license, or any other special permit and Railroad Pro! e Insurance.

19 Payment of Lump Sum Mobilization will be based on work complete of MCM's work regardless of Owner payment and in accordance with
Section 11-1.02 of California (Caltrans) Standard Specifications. Retention does not apply fo the mobilization amount.

20 MCM's payments are regular monthly payments for work done, less the Owner's applicable retention of a maximum of 10%. A late penalty
of 2% per month will be charged per State Statute.
21 Retention shall be paid in full upon 35 days of substantial completion of MCM's work regardless of other party constraints or acceptance.

22 MCM will not provide conditional releases from its lower tier subcontractor or suppliers for the current month except at Final Pay Payment.
MCM will not accept joint checks involving its suppliers or subcontractors unless we consent.

23 MCM will not consent to any waiver of subrogation.

24 This proposal is based on working 5 days during the regular work week at 8 hours per day.

25 Bond is available, premium to be paid by the Prime at a rate of 0.5%.

26 Contractor shall not sign any Contract Change Orders affecting MCM's work without prior written approval from MCM. Any Cost Reduction
Incentive Proposal or Value Analysis initiated by MCM and approved for MCM's work shall be exclusively for the benefit of MCM.

27 By accepting this quotation, the Prime Bidder acknowledges and agrees that MCM Construction Inc. reserves the right to declare a mistake
and withdraw Its bid in the same manner and under the same conditions as Prime Bidders may be permitted to withdraw its prime bid to the
Owner pursuant to provisions of California Public Code Section 5101 or any analogous provisions of law applicable in the State where the
subject project bid is to be submitted. ;

28 Except for specified Optional items, Items are quoted all or none unless specifically agreed prior fo bid time. This proposal is good for 20
days after which time MCM reserves the right to revise the proposal as necessary 1o include market escalations.

2Z\Shared_Docs\Bids New\AUGUST 2015\ 8.27.15 VICTORVILLE CONDITIONS /2612015 220 PM
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MCM Construction, Inc.

PO Box 620, North Highlands, CA, 95660 TEL (916) 334- 1221 FAX (916) 334 - 0562

CA Contractors License No. 286430/ DIR No. 1000001238

[ PROPOSAL

Date: August 27, 2015 Bid Date: 8/27/2015 TIME : 2:00 PM
Project: WIDEN I-15, VICTORVILLE
CALTRANS NO. 08-3555V4
To:  Sully Miller Contracting

Acknowledge Addendum : 1,234

Attention: Tel:
Steve Marquez
rax:
Gentlemen:

MCM Construction, Inc. ( hereinafter referred to as MCM ) proposes fo furnish and install the following iterns on the above-referenced project, all
in accordance with the plans and specifications and subject to all conditions herein. This proposal, including all the General Conditions and all

MCM's Special Provisions : q)
1 Spoll Quantities: b
Bridge Ex/Back - 5100 CY
Retaining Wall Ex/Back-10,600 CY. 5 W

2 Price is based on Prime Contractor setting k-rail to protect excavations and falsework at D Strget./E Street and the RxR. MCM will
move/reset k-rail at D Street to minimize flagging during the week, as allowed in the lane closure charts.

3 Partial items are for MCM work only.

4 Price excludes Special Masonry lnspecﬁoné/

5 Price includes out of state inspection fees for pipe pile and structural steel (if necessary).

—_—

27715 VICTORVILLE CONDITIONS



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Tue Sep 01 13:20:34 PDT 2015

Qil_erg_f Criteria

Firm/DBA Name: K & G

Firm Type: DBE

Firm 1D
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

38962
K & G CONCRETE INC
1079 SUNRISE AVENUE, SUITE B-353

ROSEVILLE
CA
95661

DBE
keaven@kgconcretepumping.com
HERMAN (KEAVEN) GUILLORY
(916)

539-6652

(916)

216-1623

(866)

878-2769

DEPARTMENT OF TRANSPORTATION
00;

00;

238110, 484220;

C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

C08 Concrete Contractor;

M
BLACK
DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

9/1/2015
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Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Tue Sep 01 10:22:20 PDT 2015

Query Criteria

Firm/DBA Name: Pavement Management Solutions

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1l

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City

. Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Counties

42219
PAVEMENT MANAGEMENT SOLUTIONS
38340 INNOVATION CT. STE. 506

MURRIETA
CA
92563

DBE

Tsilva@pavementsolutionsinc.com
TONI SILVA

(951)

600-1110

(209)

327-4988

(951)

600-1112

DEPARTMENT OF TRANSPORTATION

01; 02: 03; 04; 05; 07; 10; 13; 14; 15; 16; 19; 20; 22; 24; 26; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 44, 50; 54,

55; 56;
Districts 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 561990;
ACDBE NAICS
C8612 PAVEMENT PROFILING; C8700 CO LT, i N ENGINEERING; 17374 Intelligent
Work Codes Transporl?ation Systems (?TS): Sl o © ki e
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

9/1/2015



AC DEKE i #4336 P.001/001

| 4
| \ WP <8
A. C. DIK cq. )
Speciglty Paf ing Inc. Bl
SPECIALTY [PAVING] CONTRACTOR gL -

% i
5 E

. “PLACE _o Y"* 8614 LF ASPHALT DIKE TYPE (A,C,D,E,F)@ $3.75 LF
~ PLACE 1360 SQYDS ASPHALT MISC AREAS @36.00 SQYD
' IKE PLACE WILL REQUIRE 4 SHIFTS
ISC. AREAS WILL REQU IRE 1-2/SHIFTS.

i a0 .E |
|
L PLACE IMPORTED SHOULDER BACKING @ $27P0.00 8 HR SHIFT.**
« %% PRICE: INCLUDES PLACIE!G AND SG EEDING.

EXCLUDES WATERING AND COMPACTION. 1
LDER M4 7CHINEI$800 00
WILL REQUIRE UP TO 18{SHIFTS. §

MOBILIZATION FOR SH

)

|
= ]
PRICE INCLUDES TACK AND THREE M SBILIZATION FOR DIKE CREW.
- ADDITIONAL{MOBILIZATIONS $1800.4Q |
. ASPHALT MATERIAL AND HAYLING BY PRIME CONTRACTOR.
.. TRAFFIC CONTROL BY PRIME CONTRAGTOR.
: izt |
_ : : }
* PLACE@BNLYASPHALTD E. SPECJFICALLY EXCLUDES SURFACE
PREPARATIDN BACKFILY, OR FOGSFAL. |
= ‘r

: QUALIFIE ) -!“.IINORITY CONTRACTOR DBE/WBE/UDBE # CT 000219
AR | CAL. LIC.# 407417 NHY. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916)/645-9618
VYW.ACDIKE.COM

DIR# 1000095929 |




Uhified Certification Program

Back To Query Form

‘Search Returned 1 Records

Page 1 of 1

Mon Aug 31 16:08:21 PDT 2015

=

Query Criteria

Firm/DBA Name: a c¢ dike co

Firm Type: DBE

Firm ID 219
Firm/DBA Name A CDIKE CO

Address Line1
Address Line2

2788 VENTURE DR.

City LINCOLN
State CA
Zip Code1 95648
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail email@acdike.com
Contact Name GEORGETTE MC CLAIN
Area Code (916)
Phone Number 645-T747
Alt Area Code ()
Alt Phone Number
Fax Area Code (918)
Fax Phone Number 645-9618
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237990; 238110; 238120; 238910;
ACDBE NAICS
C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
Work Codes EXCAVATION: C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

8/31/2015



CONCRETE INC.

1079 Sunrise Avenue STE B 353 1300 Clay, Suite 600
Roseville, CA 95661 Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

GguiIlory@KandGcoﬁcrctc.com

Concrete PumpingQuote DBE

Quote Sent Date.  July 30, 2015

Bid Date. August 5, 2015

ATT ESTIMATORS

PROJECT. CalTrans 08-3555V4 Widen I-15 San Bernardino County
ADD labor rates to each pump

LP $60.00 per hour $4.00 per yard

28M. 90’ Boom $70.00 per hour $3.00 per yard

36M 118’ Boom $90.00 per hour $3,50 per yard

42M 135° Boom $125.00 per hour $3.50 per yard

Shotcrete rate $ 500,00 per yard pump, cert nosselmen, compressor , 15 yard minimum

4 & 8 Hour Minimum on Labor. Hose man $ 110.00 per hour Mason $110.00 per hour Operator § 120.00. per hour Oiler $ 120.00 per hour

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote
whether or not said terms are explicitly set forth in any contract, including the following:

(A) All pumps have a 6 hour minimum
(B) Billing Starts from pump location to return to yard at the machine rate . Cancelations must be 3 hours before scheduled arrive time or 2 hour
cancelation charge will apply.
©) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come outof
Concrete delivery trucks.
(D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
(E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between
K & G Concrete, Inc., and Contractor.
(F) If assured performance is required Stand-By Pumps are available at market rates.
@) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
(H) Additional Charges: $100.00 road permit; 6 % fuel charge; CARB Fee $ 50.00; Operator overtime $ 45.00 per hour and double time $ 50.00 per
hour will be charged when applicable per Union agreement. $200.00 for offsite wash outs; Hose Charge of § 1.00 per foot after 200 feet.
@0 Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
()] Contractor to provide SWPPPS approve prime off and washout area. 3 )
X) K &G Concrete Inc, will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
N) The above prices are inclusive for all pumping on this project.
(0) Concrete Pumping rates will increase 5 % July 12015, and another 5% every July 1%
®) Quote is valid 90 days from above price quote sent date.
www.KandGconcrete.com
CSLB Lic # 982137 DBE Cert # 38962 EXP: 10/15/2015
BART Cert # 4038 5 ert
SBE # 1752924 BUSINESS LICENSE # 1001644

DUNS# 96-734-5831



CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K & G CONCRETE INC

2564 LA CROIX DR,
ROSEVILLE, CA 95661

Owner: HERMAN (KEAVEN) GUILLORY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238110 Poured Concrete Foundation and Structure Contractors 484220 Specialized Freight (except Used Goods) Trucking, Local

‘Work Category Code(s)
C2800 CONCRETE BASE
Licenses

C08 Concrete Contraclor

-

UCP Firm Number : \ 339!’13a

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000

(916) 324-1700

January 7, 2013




Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Tue Sep 01 13:20:34 PDT 2015

Query Criteria
Firm/DBA Name: K & G
Firm Type: DBE
Firm ID 38962
Firm/DBA Name K & G CONCRETE INC
Address Line1 1079 SUNRISE AVENUE, SUITE B-353
Address Line2
City ROSEVILLE
State CA
Zip Code1 95661
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail keaven@kgconcretepumping.com
Contact Name HERMAN (KEAVEN) GUILLORY
Area Code (916)
Phone Number 539-6652
Alt Area Code (916)
Alt Phone Number 216-1623
Fax Area Code (866)
Fax Phone Number 878-2769
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238110; 484220;
ACDBE NAICS
Work Codes C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
Licenses C08 Concrete Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE
Back To Query Form

htto://www.dot.ca.ecov/ucp/OQuervSubmit.do

9/1/2015



JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

\

X

Name / Address

SULLY MILLER CONTRACTING COMPANY

A N

\}

A

¥

Estimate
Date Estimate #
8/5/2015 13035
WM -

b€

135 S. STATE COLLEGE BLVD O’l'l/
STE 400 K yY;
BREA, CA 92821
Project FOB Expiration D... Terms Freight
08-3555V4 ONTARIO, CA 10/4/2015 Net 30 PPD & BILL
Description Qty Um Cost Total
DBE BE MANUFACTURER
LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
CALIFORNIA UCP FIRM # = 34132
100% Credit on Steel Items
12% DBE MOH-YES I-15 VICTORVILLE CT# 08-3555V4 Bid Date
08/05/2015
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 13.8" PAVING 4,615|LF gq»(« 8.25 38,073.75T
- ENTIRELY EPOXY COATED "PURPLE" WITH BONDBREAKER
12# PER LF
#6 X 30" TIE BARS - EPOXY COATED PURPLE TO ASTM A934 - 745|EA  [74) 3.15 2,346.75T
3.75 # EA.
WRAP AROUND BASKET CLIPS .087# EA (500/CTN) 1,250 |EA o& ,3 0.30 375.00T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL 2|EA 350.00 700.00
(Actual charges to be billed at time of shipment) VICTORVILLE, CA.
Pricing is good for 60 days a purchase order must be received within such
QUOTED BY:BENITA BLANCHARD Subtotal
Sales Tax (8.0%)
Total

Page 1




JC Supply & Manufacturing Estimate

1612 S Cucamonga Avenue Date Estimate #

Ontario, CA 91761
8/5/2015 13035

Name / Address

SULLY MILLER CONTRACTING COMPANY
135 S. STATE COLLEGE BLVD

STE 400

BREA, CA 92821

Project FOB Expiration D... Terms Freight

08-3555V4 ONTARIO, CA 10/4/2015 Net 30 PPD & BILL

Description Qty UM Cost Total

timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing. Pricing
is for a standard basket advise if skewed or tapered baskets are required
and a bid will be prepared accordingly. Billable Feet = calculated Lane
Width, not actual length of basket. Basket Lane width calculation is:
number of dowels multiplied by on center spacing divided by 12 to
express as lineal feet.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable. A steel raw material prepay option is available to protect
pricing and control cost.

Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.

Freight charges are based on full truck load moves. If less than full

QUOTED BY:BENITA BLANCHARD Subtotal

Sales Tax (8.0%)
Total

Page 2



JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue Date Estimate #
Ontario, CA 91761
8/5/2015 13035
909-373-1773 909-373-1785 FAX
Name / Address
SULLY MILLER CONTRACTING COMPANY
135 S. STATE COLLEGE BLVD
STE 400
BREA, CA 92821
Project FOB Expiration D... Terms Freight
08-3555V4 ONTARIO, CA 10/4/2015 Net 30 PPD & BILL
Description Qty U/Mm Cost Total
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour.
Sales Tax (8.0%) $3,263.64
Total $44,759.14

Page 3




Unified Certification Program

Back To Query Form

lSearch Returned 1 Records

Page 1 of 1

Tue Sep 01 13:39:11 PDT 2015

—

Query Criteria

Firm/DBA Name: Lightcap Industries

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2

34132

JC SUPPLY & MANUFACTURING
1612 S. CUCAMONGA AVENUE

City ONTARIO
State CA
Zip Code1 91761
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail connie@jcsupply.us
Contact Name CONNIE LIGHTCAP
Area Code (909)
Phone Number 373-1773
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 373-1785
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 332312; 423390; 444190;
ACDBE NAICS
C1000 WHOLESALE B EROFC | . D34
Work Codes Wby PRODUCTS;E ROK ONSTRUCTION MATERIALS; 40 FABRICATED STRUCTURAL
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

9/1/2015



LA Steel Services, Inc, 951-340-2712 p.02

e

1760 California Avenue, Corona, CA 92881
Phone; 951-393-2013

\ Fax; 851-340-2712
.(/ / \ Co tractor’s_%ﬁﬁﬂﬂml
% EIN 47-3081534

DIR # 1000012901.

’Q \( f‘q\\ \J\(/ DRE/SBE/MBIWBE Certified

i R T M WA T T

snnvle'ﬁs
|

CONTRACTOR: - B_iii_ding Contractors BID DATE:  8/27/2016

ATTENTION: E{ﬁmatmg BID TIME:  2:00 PM

PROJECT NAME: - o%isssva . o ESTIVATE#: E15.0072
| LOCATION:  Vigtorville, CA ‘ |

LA Steel Sewacea Ine.

DBE Cartified CUCP No 42683: SBE Certified Metro Flle #6818 & MWD (Net Connect
g BE ] VON#15040001) is pleased to submit the

# ‘W d Clearin

r.the above referenced project, subject to the terms and conditions specified herein.
Performance of this Bid/Offér shall be govermned by and in compliance with the Concrete Relnforcing Steel Institute
Manual of Standard Practfce. This offer represents the full scope and intent on the part of LA Steel Services to provide

services and materfale to Cfgntractor
Th|e b|d is submitted subject to and expressly conditioned u'pcm'a_ll of the terms and conditions set forth below.

PLANS AND SPECIFIC{\TIONS:

Specifications: Caltrans 2@1 0 Addendum; # 1, 2\_______,
Plans/Drawings: Sheets 1 t5l824 of 824 sheet bid set Architect/Engineer: Caltrans

¥

g

PRICING CONDITIONS §

Prices, as quoted, wilf remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the
right to revise this quotgtion,

Prices / Bid items quoted are not for separate acceptance without prior approval.

Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected
end of the job per timeg\e and schedule as out-lined In the specifications at time of bid.

*

+ | A Steel Services' prica'is based on detailing, fabricating, and placing on a normal five () day, forty (40) hour work
week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional
construction, timely recélpt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and
adequate written schecililes to which LA Steel Services has agreed. Contractor shall flumish design Information,
locations of pour joints, Land construction schedules in sufficient time to allow for preparation and approval of submittals,
plus seven (7) working gays for fabrication and delivery. Additional lead-time will be required for special mill rolling,
spirals, epoxy coating, end/or special mesh. Contract delays of imore than forty-five (45) days may result in additional

cost of materials.

Lo el m-—m-::w



2
i LA Steel Services, Inc. 951-340-2712 p.03
i
R
i SCOPE OF WORK/PRICE
BID ITEM b DESCRIPTION QUANTITY UNIT PRIGE TOTAL
e FURNISH P[LINQE(CI.ASS 20) (ALTERNATIVE W) FOB epUXy- coataﬁ
154 Pile Anchor Dowe}{()nlyl 193|LF s 0.5544 | S 107.00
FURNISH PILING (CLAEN 140) (ALTERNATIVE W) FOB epoxy- contacl
156 Pile Anchof Dowels Only! 1,052|LF s 07624 | & 802,00
FURNISH PILING(CLASS 200) (ALTERNATIVE W) FOB epoxy- coated |
154 Pila Anchar Dawef Onlyl 28,120|LF 3 21442 | & 60,206.00
60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN:
FOUNDATION) He-nssembled and delivered FOB trucks job-site for
161 unloading anl plﬂﬂgby others, Dobie meluded FOB - Same temmns, 270|LF s 177.8444 | § 48,018.00
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) Built in place
or built and stockpi d daytime only, ot nccessible location. If needecl,
167(F) 1eio‘.ntmn and phcmg in final locntion by purchaser. 301|CY 5 236,1688 | & 92,342,00
i STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) Bmlt in place
or bidit and wtockpiléil, daytime only, at accessible location. If needed,
168 relocation and plaom 11 final loeation by purchaver. 308|CY 5 1983862 | § 78,958.00
172(F) MINOR CONCRETE (MINOR STRUCTURE) FOB Material onlyr Z76[cY s 64.0652 | § 17,682.00
173 DIAPHRAGM BOLSTER 18/EA S 643.0556 | § 11,575.00
189(F) BAR REINFORCING STEEL 798,022/L8 $ 09264 | 5 739,304.00
190(F) BAR. REINFORCING STEEL (BRIDGE) 3,205,242/ LB $ 0.9877 | $  3,165,723.00
191(F) BAR REINFORCING STEEL (RETAINING WALL) 393,439|LB 5 09735 | § . 383,005.00
192(F) - BAR REINFORCING STEEL (SOUND WALL) 101,500/ LB s 073075 . 74,163.00
193(F) HEADED BAR REINFORCEMENT 120/EA $ 29,8833 | § 3,586.00
194(F) STRUCTURAL SHOTCRETE 197|CY 5 2403452 | § 47,348.00
21 CONCRETE (DITEH LINING) 500]CY § 1114940 [$ 5574700
282 - SLOPE PAVING (COBBLESTONE TEXTURE) 9,B70|SF $ 0353 | & 10,218.00
273(F) CONCRETE BARRIER (TYPE 26 MODIFIED) 610|LF 5 20,6262 | S 12,582.00
279 CONCRETE BARRIER (TRANSITION ANCHOR BLOCK) : 19|LF $ 548526 | § 1,027.00
280(F) CONCRETE BARRIER (TYPE 60A MODIFIED) FOB Matesal only! 1,072|LF 5 5.6931 | § £,103.00
281 CONCRETE BARRIER (TYPE 60) FOB Matex_ial only! 3,570[LF S 46328 [ § 16,532.00
282 CONCRETE BARRIER (TYPE 60D MODIFIED) FOB Material only! 320|LF s 41969 | § 1,343.00
283(F) CONCRETE BARRIER (TYPE 732) 449|LF 5 13.3742 | § 6,005,00
285(F) CONCRETE BARRIER (TYPE 736) 3,529|LF S 13.7608 | S 48,562.00
286 - . CONCRETE BAR; RIER (TYPE 60F MODIFIED) FOB Muteml orilyl 170|LF s _B.A706 | § 1,389.00
287(F) CONCRETE BA_RRIER (TYPE 7368V) 1,580|LF 3 42,7475 | § 67,541.00
S
h;? $  4,948,965.00
N
HOISTINGILOWERING ;'

Conrractor shall fumlsh W|t out charge, sunable equipmernt fully operated for hoisting/lowering reinforcing steel, wire mesh,
etc., including unloadlng trugks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require.

Contractor to provide a

nimum of 570 hours of actual hook time. (Hook time is the amount of time that the hoisting

hook Is actively supporting &ny reinforcing steel. (Hours and/or price provided do not include hoisting/lowering for F.O.B.
trucks jobsite material and/qr setting of tied and stookpiled cages or mats).

L]
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SPECIAL NOTES:
1. CIDH pilés tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of
concrete. Additioral tying and rack braces for pile setting operation are excluded.
2. For build-on-site @!umns, Contractor to provide forklifts for building operation at no charge to subcontractor. The
weight capacity of lifts to be determined by schedule and production.
3. Speclal order barg will be required, ample lead time for #14 bar will be required, subject to mill rolling dates.
4. Drilled and grouteti dowels and dowels through holes in pre-cast girders furmished FOB trucks job-site.
5. Reinforcing for masonry walls Bid item 192 fumished FOB trucks job-site for unloading and placing by others.
6. Contractor must drpvide soffit and one-sided girders at T-girder Bridge. :
;J_.‘ 3
% i
, 5
SCOPE OF WORK EXCLUSIONS
_‘—T—"

1. Alltesting and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop tegt bar samples to be provided F.O.B. trucks jobsite).

2. As-Bullt Drawings (Shép Drawings). '

3. Plain (mooth) round tars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts
(anchor & misc.), and fserts.

4.  Wrapping, caoaling, palirjting and/or greasing of reinforcing steel anc/or wire mesh.

5. Supplying, installing, agid /or maintaining any form of rebar cap or safety device on installed reinforcing steel ar

reinforcing steel on the.ground/stored (per latest OSHA Standards).

6. Cost of pour watchman::

7. All permits and licenses, other than city/county business licenses and State Cortractor's license, required for the work.

8. Cutting, burming, cieanig'ag, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond
dowele.

9. Drilling, grouting, andci!i packing/placing bars in drilled holes

10. Payment and/or Perforgance Bonds. (Material Bond may be provided if available.)

11. Fumishing anc/or welding of dowels/anchors to miscellaneous steel and/or structural steel

12. Metal tags (LA Steel Sérvlces or fabricators standard tags will be used to identify steel).

13. Any and all réinforcing 3teel, and/or wire mesh not showi on drawings unless specifically included in Scope of
Worl¢Price, -~ - (v ,

14, Placing or Shop Drawilﬁgs prepared, reviewed, sealed or stamped by a licensed engineer.

18, Providing and/or laying-out holes in structural steel for reinforcing bars to pass,

16. All electrical bonding aiﬂd/orgrounding material (i.e. welding for cethodic protection).

17. All welding. ,

18. Pre-stressing and/or pr%—stressing materials. (Including but not limited to, any additional reinfercing steel required by any
pre-stressing/post tensloning system.)

19. Masonry Steel, other than deformed rebar.

20. Reinforcing for precastioncrete items.

21. Reworking of any reinf{:cing steel and/or post-tensioned cables extending from precast piles,

22. The setting of tied and stockplled F.Q.B. Truck Jobslite cages as well as all spacer material and/or placing accessorles
required to position sarfje. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by
Contractor and stockpitéd at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be
Contractor's responsibiity. '

23, Epoxy Coated/Galvaniied deformed and/or plain bars and/or wire mesh.

24, Field bending of rebar ?ther than by additive quote. :

26, The oost of reworldng, fehabilitating and/or replacing reinforcing steel demaged or lost ae a result of flood conditions. If
storm damage should dceur, responsibility for steel fully or partially in place, and for steel stored in locations designated
by Corttractor, hall be for Contractor's account.

26, Traffic control (lane clolauras, barricades, flagmen, signe, lights, étc.).

27. All site work, inciuding but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins,
clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

28. Protection of exposed ﬁeel for future construction ) :

29. Overtime premiurns angl/or shift work. ot

"w
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31,

32,
34,

35,
38.

LA Steel Services, Inc, 951-340-2712 p.05

i

e e S,

‘Reinforcing materials for any/all underground utility structures, including duct banks, added bars at multiple conduit
Reinforcing matérials iown on meochanical, electrical, plumbing drawings; trim steel for openings not shown on
structural drawings; trim steel for tisback openings. =

Removal of spoile from_ﬂfoot,ings and small wire clippings caused by normal reinforcing installation.

Any work on relm'orclnd bars extending from precast.

Couplers between pre-bast and installation of same.

Reinforcing for. soil nails: : :

Threaded rods and coypling nuts and/or form-savers ard couplers of any kind at approach slabs,

4

GENERAL CONDITIONS'

L
2,

Contractor's acceptance af all of the terms and ceonditions of thia Bid/Offer shall be conclusively evidenced by Contractor listing,
permitting/directing performance,; or signing and returning this offer.
LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final
mutually acceptable agregiment not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or
modified, LA Steel Servicgs reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services
for all costs and loss of prefit, _ _ Lk
The following items, as regjuired, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA
Steel Services.. r e ¢
A. - Lines, grages, supporting templates, layout, racke, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and
Cal-OSHA approved Heavy Duty scaffolding (per seotions 1926 subpart L App. A& E).
B.  Full accesé to all working areas for material, equipment, manpower, and level space for delivery, assembly and
_ slorage of,;iatee], accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or
hoisted.  y

C. As n’squireii, adequate electrical power and compressed air (20 PS| Min.),

D. Adequate greas for staging, storage, and pre-assermibly of matetials.
Subcontractor shall be pa? monthly progress payments equal to one hundred percent (100%) of monthly bilings within ten days (10)
days of Contractor receivig payment from project owner for value of work completed, plus Owner approved amount of materials on
hand and/or equipment (fiany) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel
Services for labor and maerial supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt
of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make
progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to
Subcontractor shall be deflfed as being due 45 days from Subcontractor's progress blliing date,
Contractor shall not withhéld retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce
retention withheld from.Sulicontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention
withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment

_ shall be made hot later thgn 35 days from date LA Steel Services has completed its scope of work.

No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

LA Steel Services shall nat be required to continue performance if, after Contractor has received payment for the properly performed
work of LA Steel Servioesjtimely payments are not made to LA Steel Services.

All sume not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is
greater; and all costs of ¢<’Eection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5
of the California Business and Professions Code. :

No provision of thig Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra

.~ work or suitably stored materials, or to void Subcontractors right to filé a lien, stop notice, and/or claim on its behaif.

10,
1.

12

13.

14,

Meither party will have théfﬁ'ght of set-off against the other party for any reason.

If LA Steel Services |& requilred by the Contractor o perform chahge order/extra work, sald extra work must be authorized In writing by
Contractor's Field Managenient personnel having apparent authority to authorize such extra work or an officer of the Contractor. - Such
written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event
upon completion of the wdrk. Extra/CCO shall ba nat 30 days regardless of balng pald by owner.

No back charges or claimé of the Contractor for services provided,shall be valid except by an agreement in writing, agreed to between
the parties prior to serviceg being provided. ‘

Field labor called for hereib is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week
(all Union Holidays are observed), unless required and agreed to during bid negotiations, All work performed outside of such hours
shall be charged at LA Stéal Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are
per Caltrans force accounyrates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be
behind the preapproved construction scheduls, all overtime/premium time required to regain the construction schedule shall ba for
subcontractors account. ¥i ;

LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services'
proportionate share of liakility for claims attributable to bodily injury (including death) and/or property damage (to other than the Work
itself) to the extent caused.by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed
by LA Steel Services, Sulicontractor will name Contractor and Centractor's customer as additional insured on Subcontractor's

4
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16,
17.
18.
18,

20,

21

22,

23,
24,

25,

26.

28,
29.
30,

31.
32,

33,
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insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional
Insured endorsemant Incemnincaton and Insurance provided by LA Steel Services shall not extend coverage to Architects,
Engineers or othet designiprofessionals, Indemnification and insurance coverage shall be limited to Contractor and Contractor's
customer only.. <+ i :
LA Steal Services carries the following insurance coverage's.
. General Liability; Cargier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 1SO Occurrence Commercial General
. Liability including progjucts. Limits: Each Occurrence §1,000,000.- General Aggregate $2,000,000 Products/Comp Ops
Aggregate $2,000,000' Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage
$50,000. 0 . = ~
Workers Compensatibn: Carrier. State Compensation Insurance Fund, Statutory includes Employers Liability.
Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties,
or obligations at ité Headgliarters Office. :

“Suboontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of

submittals, materials and/yr labor so as to commence and complete the performance of the Subcontract.
Subcontractor shall not betresponsible for delays, accelerations, or defaults where occasioned by any causes beyond its control,

including but not lifnited tof ‘delays caused by the Owner, General Contractor, Architect and/or Engineers.

Subcontractor ghall be enfitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project
delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not
Subcontractors respensikility, R

The Contractor shall maké no demand for liquidated damageé for delays in excess of the amount specified in the Contract Documents

and no liquidated damages may be assessed against Suboontractor for more than its proportionate share of the amount paid by the
Contractor for unexcused tlelays to the extent actually caused by Subconiractor,

Splices in reinfofcing barsiand/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices
required due to low overhéad, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at

that particular location shall be for Contractor's account. 3
LA Steal Services shall nat be liable for repair of any damage caused by othare outeide the oontrol of LA Steel Servioes. Approval for

pouring or embedmant in goncrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel
Services responsibility. Réquired remedial work, due to damage caused by others shall be for Contractor's account.

Cost of Ironworkershow-Up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel
within placing tolerances specified by Owner. Templates/Staiter walls shall not be double formed before reinforcing steel is installed
unless prior approval has peen granted. ;

Contracter ehall furnieh a ‘;' uate parling for all LA Steel Services employees at no cost to LA Steel Servicea within three (3) standerd
blocks of the jabsite. If CoEtacror does not provide this parking, Contractor will pay LA Steel Services for all parking related costs
including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically
included in Scope of WorkjPrice or by additive quote. -

Contractor will provide fulliacoess to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies
and accessories ag needed for the project, i

. Ramps adequate to allowisemi tractor-trailer deliveries of reinforcing to point of final placement shall be furnis.hed hy Contractor for all

work below grade and shail be maintsined in place until all werk below grade ia complete. If above rempa are net provided, all cost for
equivalent service shall b for Contractors account. A

Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding,
mechanical coupling and placing of reinforcing steel can be safely performed.

Contractor shall provide ahd secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting
and placing stesl. i ; ol :

Masonry steel to be F.O.By trucks jobsite, with Contractor agreeing to accept all respensibility for any shortages and/or replacement
coats diacavered twenty-four (24) hours subaequent to delivery. Unless shown otherwiae on plan drawings, masonry vertical
reinforcing is to be furnishad in one piece, full height between stories of structure. [f four-foot (4' 0") vertical lifts are required,
Contractor and/or Contractor's subcontractor to assume all costs for additional splices required, All horizontal reinforcing #5 and
smaller will be furhished iq" stock lengths plus corner bars.

Contractor shall furnish Iagout of dowels, which extend into masenry.

Subcontractor shall not bawresponsible for material replacement cost due to theft and or lost on job, when materials are scheduled by
contractor and not used pfompﬂy.

Contractor shall fuinish ageroved work drawings of the termperary suppet systern for columns, pier walls, wall cages and/or any
assemblies regardless of Beight, which the bid documents, may require. Contractor shall fumish and maintain adequate bracing,
Hgging, cables and guys, et all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging
includes but is not limited to: chokers, shackles, spreader bars, elc....). Prior to hoisting support being removed, Contragtor to inspect,
approve compliance with, - mporary support system plan, and accept work.
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Accepted this

T

LA Steel Services, Inc, 951-340-2712

on”

LA Steel Services

By:

.
Dichand Bnbay

M“B_‘":‘:&_l{t_t::; g’r“—xr. ﬁnz - g

Contractor:

by:

Its:

Richard Raé'ay
% |

v

Said ol
Vice President

Its:
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To: - 3
Fax: ‘ 1-714-57%‘9672
Phone:

11

‘:JBIdIOffer

RE: 08-3555V

L urgent 7
(] For Review

Comments:

LA Steel Services i“
1760 Californla 'Av_enueiSuIte 201
[Phona number - 951-383-2015]

[Fax number —'951—340!2712]

[e-mail - r.rabay@Iaste&lservices.com]
[Website - ww'\}vil"asteeigie":rvlces.com]

From: Richard Rabay

Date: 6/27/2015

al P_lease Comment
I Please Reply



Unified Certification Program Page 1 of 1

Back To Query Form

Mon Aug 31 16:11:11 PDT 2015

gaarch Returned 1 Records

—

Query Criteria

Firm/DBA Name: LA Steel

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2

42683
LA STEEL SERVICES, INC.
1760 CALIFORNIA AVENUE

City CORONA
State CA

Zip Code1 92881

Zip Code2 3397

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail lee.albright@LAsteelservices.com
Contact Name LEE ALBRIGHT

Area Code (951)

Phone Number 393-2013

Alt Area Code (951)

Alt Phone Number 751-5048

Fax Area Code
Fax Phone Number
Agency Name

()

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 11; 12;

DBE NAICS 238120;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks

Gender gL

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

8/31/2015



7.U6-04-2015 13:03 From Te:17145782850 Page:l/3

ROCK STRUCTURES CONSTRUCTION CO. [No. 1524

11126 SILVERTON CT Telephone (951) 371-1112
CORONA, CA 92881 ¥*NEW DIR # 1000005854** Fax: (951) 278 2802

RIP RAP U“ 6

ROCK SLOPE PROTECTION

TO: SULLY MILLER
135 SOUTH STATE COLLEGE BLVD SUITE 400
BREA , CA 92821

ATTENTION: Steve Marquez
Estimator / Project Manager

PHONE NUMBER:  (714)-578-9628

FAX: (714) 578-2850
E mail Steve.Marquez@Sully-Miller.com
PROJECT: VICTORVILLE // CALTRANS 08-3555V4
DATE: August 5 2015

**NEW DIR # 1000005854**

ROCK STRUCTURES CONSTRUCTION CO.
MBE CERTIFIED CITY OF LOS ANGELES - #10082
DBE CERTIFIED CUCP - #14084

R

{LIC, #596470-A)
ROCK SLOPE PROTECTION
‘ RIP RAP-ROCK SALES
Page 1 of 3 HEAVY EQUIPMENT RENTAL



., 'AUG-04-2015 13:04 From: Te:17145782850 Page:2/3

ROCK STRUCTURES j9511 2783802 PAX _ (.

Construction Company | Tk -
‘Qﬁ y
ror THE construcTionor: ROCK SLOPE PROTECTION No.1524.
LOCATED AT: VICTORVILLE // CALTRANS ;
‘( ';‘ ‘!’ = .
DATE: August 4, 2015 ﬂ v : d
| |0V
IN ACCORDANCE WITH: 08-3555 V4 v IU \ :

THIS PROPOSAL INCLUDES:

FURNISH AND INSTALL RIPRAP / ROCK SLOPE PROTECTION % TON,
LIGHT FACING AND FABRIC 80Z. ON SUBGRADE BY SULLY- MILLER
EXCLUSION: DUST CONTROL, TRAFFIC CONTROL o

aamm-

ITEM DESCRIPTION EST UNIT TOTAL

NO.. QTy. UNIT.  PRICE AMOUNT
(F)238  RSPY%TON , 800 cy $85cy $ 68000
(F)239 RSP LIGHT 258 cy $85cy $ 21930
(F)240 RSP FACING 42 cy § 85 $ 3,570

243 RSP FABRIC 80Z. 2,050 sy $ 4§ 8200

MAIN OF
IN OFFICE {LIC. #596470-A)

11126 SILVERTON CT.
ROCK SLOPE PROTECTION

CORONA, CA 92081 P 1 f RIP RAP-ROCK SALES
TEL: (951) 371-1112 FAX: (951) 278-2802 o4 o
(%54 b agelotl HEAVY EQUIPMENT RENTAL

CELL: (851) 818-1670



"AUG-04-2015 13:04 Fraom To:17145782850 Page:3/3

ROCK STRUCTURES CONSTRUCTION CO.

11126 SILVERTON CT. Telephane (951)371-1112

CORONA, CA 92881 Fax (951) 278-2802
: CONTRACT

STANDARD EXCLUSIONS:

X, PERMITS, SURVEY & STAKING, ENGINEERING, INSPECTIONS, FEES.
2 UNDERGROUND UTILITIES, ENCASEMENTS, SHORING & DEWATERING.

1. This agreement contemplates the performance of work as stipulated on the reverse side.

2 All agreements are/contingent upon strikes, accidents, delays of carriers, acts of God, and other
delays:unavoidable or beyond seller’s control. All quotations are made for prompt acceptance
and are subject to chinge without noticé,

3 Unless otherwise agreed, it is understood that the work will bo performed during regular working
days. If overtime work ig-required it i$ mutaally agreed that an additional price, at the scller's
usual rates for- such work, wnllhechaggedtothepmchaserandhengmampnyfmmme under
the same terms as hierein set forth.

4, All accounts are due:and:payable at our office by the 10th of the month following date of
invoice:

S.  All payments-shall be made as stipulated. When not'so paid, then the entire contract price shall
become due and payable. The purchaser agreesto pay the seller interest on all past due balances
at the rate of twelve pervint pet afinum and i in-case suit is instituted to collect any portion of the
amount payable under this contract; lhanp\n‘i.lmser agrees Lo.pay- such additional sum as the court
may adjudge reasonable as attorney’s: fees and'court msts in the gaid:suit.

6‘.' ‘Peliveries under this proposal or wnli&t ar¢.subject tp al applicable prioritics now of hereafter

gstablished by Public Authority in eny: Way. affeclmg scller's ability to procurc, process or deliver
\the naterials herein represented. %

1. It is'the regponsibility of the buyer -tQ.rzi_t,lfonﬁ;iélla of projeot completion date.
8. It is the responsibility of the buyer to/inform scller when the Notice of Comnpletion has been

filed.’
Respectfully Submmod,
ROCK STRUCTURES CONSTRUCTION CO
DATE:
Tony T. Paredes, Owner
ACCEPTED BY: ___ e 1N A DATE: "
TITLE: : fen s :
Pagé 3 of 3

PRI, ! - 1 i s 0



- Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Aug 31 16:08:43 PDT 2015

-

Query Criteria

Firm/DBA Name: rock structures

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

14054

ROCK STRUCTURES CONSTRUCTION COMPANY

11126 SILVERTON CT.

CORONA
CA
92881

DBE
rockstructures@sbcglobal.net
ANTONIO T. PAREDES
(951)

371-1112

()

(951)
278-2802
CITY OF LOS ANGELES

Counties 19; 30; 33; 36; 37; 42;

Districts 05; 07; 08; 11; 12;

DBE NAICS 212312; 212313; 212319; 212321; 238910; 238990;

ACDBE NAICS

C0626 GRANITE & MARBLE SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY

Work Codes EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C8907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL,;
C9980 DEMOLITION; J

Licenses A General Engineering Contractor; EC Civil Engineer;

Trucks STANDARD DUMP TRUCK - 1;

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/Query Submit.do

8/31/2015



Terradyne LAX, Inc.

1509 W. Alton Avenue
Santa Ana, California 92704
Phone: 714.557.3200

Fax: 949.231.1700
www.terradyne.com

Mr. Charlie Pessa \ PJ ﬁ' b
Sully-Miller //
135 S State College Blvd Ste 400

Brea, CA 92821 ¥ 7 0 ol
(714) 578-9600 -‘
(714) 578-9672 fax

estimating@sully-miller.com

July 21, 2015

Terradyne Proposal No.: LP153009-J

Terradyne LAX, Inc. (T erradynempany, is pleased to present this proposal to Sully-Miller to provide Storm
Water Services for Caltrans ContraetNo. 08-3555V4 as required by the Caltrans general permit issued by the State

Water Resources Control Board for Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge
Elimination System (NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for
the State of California, Department of Transportation (Caltrans).

1. Job Site Management:
1.1. Weekly Inspections
130 Inspections @ $275.00 each $ 35,750.00
2. Prepare Storm Water Pollution Prevention Plan:

2.1. SWPPP Plan $ 1,550.00

3. Prepare Storm Water Annual Report:
3.1 Annual Report
3 Reports @ $750.00 $ 2,250.00

A e

Exclusions
Consulting services relating to any of the following tasks may be completed by Consultant if negotiated under a separate

contract for an additional fee; but are presently specifically excluded from this Agreement:
e BMP procurement, BMP installation and BMP maintenance is not included in Job Site Management
e Hazardous wastes
e Construction Administration
e Environmental Studies
e All other services not specifically set forth in the above scope of work

COST ESTIMATE

Itis proposed that the fee for the performance of the above outlined services not exceed the above stated amounts. If additional work
beyond that outlined in this proposal is required, Terradyne can provide additional services on a unit price basis in accordance with our
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Caltrans — Contract No. 08-3555V4
Schedule of Services and Fees. The cost estimate does not include the procurement, installation or maintenance of Best
Management Practices (BMPs) required to be implemented during the construction of this project.

OUR PREVIOUS EXPERIENCE

Our Qualified SWPPP Developer and Practitioner, Adam Weister QSD/P, has more than 13 years experience preparing Storm
Water Pollution Prevention Plans and monitoring construction sites for Construction General Permit compliance. Mr. Weister has
participated in the planning, development, and execution of numerous private and municipal projects throughout Los Angeles, Orange,
Riverside, San Diego and San Bernardino Counties.

COMMENCEMENT OF WORK
Terradyne will proceed with the work upon written authorization.
TIME SCHEDULE

Our current schedule indicates that we could provide a first draft of the Storm Water Pollution Plan as required in the Project
Specifications. If this schedule does not meet your needs, please contact us.

We appreciate and thank you for this opportunity to serve you, and look forward to working with you during the design phase.

Respectfully submitted,
Terradyne LAX, Inc.

Ao LW ristin

Adam Weister, QSD/P

Project Manager
AGREED TO THIS DAY OF
BY:
TTLE:
FIRM:

Attachment: Standard Terms & Conditions

Terradyne Proposal No.: LP153009-J



STANDARD TERMS & CONDITIONS

Parties and Scope of Work Terradyne, LLC shall include said company or its particular subsidiary or affiliate
erforming the work and owners, employees, partners, members, officers, directors and agents. All work

mcluding additional work ordered by client shall also be subjected to these Standard Terms and Conditions. If
client is ordering the work on behalf of another, Client represents and warrants that it is the duly authorized
agent of said party for the purpose of ordering and directing said work. Client shall communicate these
Standard Terms and Conditions to each and every third pa.rglrto whom client transmits any part of Terradyne’s
work. Terradyne should have no duty or obh;fation to any third party greater than that set forth in Terradyne’s
proposal. The ordering of work from Terradyne, or the reliance on any of Terradyne’s work shall constitute
acceptance of the term of Terratzfme’s proposal and these Standard Terms and Conditions, regardless of the
terms of any subsequently issued document.

Invoicing & Payment Invoices are due and payable upon receipt, unless specific arrangements have been
made. Accounts become delinquent 30 days after the invoice date. Any balance remaining unpaid on the
account 30 days after the invoice date shall be subject to a finance charge, at a periodic rate of 1.50% per month,
which is an annual percentage rate of 18%. Terradyne computes the finance charge by a%plymg the periodic rate
to the adjusted balance of your account. Taking the balance owed by the client at the end of the previous billing
cycle and subtracting all payments and credits received during the present billing cycle determines the balance.

o avoid the finance charge, clients must ﬁy the new balance shown on the billing statement within 30 days
following the presentation of the billing. The client will be held responsible for any and all costs related to
collections, including attorney’s fees.

Conﬁdentialiix Inherent in our deah’nEs with clients, as a third party independent consulting engineering
company, 1s the confidentiality of all work performed for any client. All plans and/or reports are submitted for

the exclusive use of the client to whom it is addressed.

Prevailing Wages This proposal specifically excludes compliance with any project labor agreement,
labor agreement or other union or apprenticeship re;ﬂnrements. In addition, unless explicitly agreed to
in the body of this proposal, this proposal specifically excludes compliance with any state or federal
prevailing  wage law or associated requirements, including the Davis Bacon Act. Due to_the
professional nature of its services Terradyne is generally exempt from the Davis Bacon Act prevailing
wage schemes. It is agreed that no applicable prevailing wage classification or wage rate has been
provided to Terradyne, and that all wages and cost estimates contained herein are based solely upon
standard, non-prevailing wage rates. Should it later be determined by the Owner or any applicable
aﬁencg that in fact prevailing wage apghes, then it is agreed that the contract value of this agreement
shall be equitably adjusted to account for such changed circumstances. These exclusions shall survive
the completion of the project and shall be merged into an _subseqluent_ly executed documents between
the parties, regardless of the terms of such agreement. Client will reimburse, defend, indemnify and
hol l_nqrml’ess erradyne from and against any liability resulting from a subsequent determination that
prevailing wage regu]!t?mus cover the Project, including all costs, fines and attorney’s fees.

Reports The significance of the report is subject to the adequacy and representative character of the samples,
ané the comprehensiveness of the test, examination or surveys. No quotation from our reports or use of
Terradyne name is permitted except as authorized by Terradyne in writing.

Samples Sampling and testing is performed in general accordance with aPplicable standard test methods
except when otherwise noted. Samples will be discarded 30 days after completion of the test. Upon written
request by the client, Samples will be returned and/ or stored at an agreeable charge.

Pro;lgegtf[ Surveys The location of existing and proposed improvement; wells and/or drain fields are not the
result of a property survey. Improvement locations are approximate. It is the property owner’s responsibility to
define property boundaries and ensure all onsite improvements are located within the platted site and out of
inappropriate easements. All separation distances are to be verified prior to excavation.

Regresentations and Limitations of Professional Liabiliﬁ No representations, expressed or implied, are
made or intended by the rendering of consulting services of by the furnishing of oral or written report of the
findings and laboratory tests performed. Terradyne makes no implied warranty of fitness for a rlparticula:

ur%ose_: of warranty of merchantability or any other express or implied warranties whatsoever. Terradyne
?inc uding its owners, agents and employees jointly) liability for damages, due to breach of contract,
professional negligence, or any act or omission arising out of the performance of this Atﬁreement will be limited
to a sum not to exceed $10,000 or fee paid whichever is greater, and the amount of the limitation of liability
shall include liability for attorney’s fees, litigation expenses and costs.

Page 3 of 4 Terradyne Proposal No.: LP153009-J



Utilities Terradyne will contact the local one-call public utility locator service and take reasonable precautions
to avoid damage or injury to identified underground structures or utilities. Client shall provide any documents
necess or helpful in locatin% all private underground structures and utilities. Client shall assume
responsi ili{ty for the accuracy of any information (i)rovided. Client agrees to hold harmless, defend, and
indemnify Terradyne for any ages to underground structures and utilities, and any damage, injury or death
arising directly or indirectly there from, which were not identified on the documents furnished, or by local utility
identification agencies.

Delay and Force Ma'ieure Terradyne will be excused for delay in the performance of services under this
greement 1f caused by acts of God; inclement weather; acts of utility companies, unions, organized labor, or

inspectors; or other unforeseen contingencies; beyond Terradyne’s reasonable control.
Indemnification To the fullest extent permitted by law, Client shall hold harmless, indemnify, and defend
erradyne and its owners, partners, members, employees, officers, directors, affiliates, and a%ents from and
against all claims and causes of action for bodily injury, death, property damage, and economic losses that may
arise from the performance of services under this Agreement, except where suc i)odjly injury, death or property
damage arises directly from the sole negligence, etrors, or omissions of Terradyne. Client’s agreement to
indemnify as stated above in this section includes any indemnifying from, holding harmless for and defending
from any liability for claims, damages, attorney’s fees, expenses and costs incurred by any third Pparty who
asserts a claim against Tenatfyne in excess of the Limitation of Liability set forth in Limitations of Professional

Liability section of the Agreement above.

Consequential Damages Client agrees to waive its rights, if any, to recover from Terradyne and its owners,
partners, members, employees, officers, directors, affiliates, and agents any consequential damages incurred
allegedly as a result of any acts, errors or omissions arising out of the performance of this Agreement, including
the right to recover any lost profits, diminution in value, cost overruns, or delay damages.

Attorney’s Fees In the event of any dispute an'sin% out of this Agreement or the performance of this
Agreement leads to litigation or arbitration, the successful or prevailing party to any such dispute will be entitled
to recover from the other party the party’s reasonable and necessary attorney’s fees, expenses and costs incurred
as a result of the dispute.

Dispute Resolution The parties will attempt to resolve any claim or dispute (whether in contract, tort or
otherwise) against the Comtpi]any, its’ aﬁlernts, employees, successors, assia%ns or affiliates arising out of or
relating to this agreement or the services oug],? mediation utilizing a mutually agreeable mediator, prior to any
litigation. Cost of mediation shall be split equally between both parties.

Litigation Support If Terradyne is required by operation of law, subpoena, or other legal process to appear,
participate, or give testimony as an expert or fact witness, in any legal discovery, administrative, or court
roceeding, as a result of the performance of services under this Agreement, Client agrees to compensate
erradyne pursuant to Terradyne’s current fee and rate schedule, and to reimburse Terradyne for all reasonable
costs and expenses Terradyne may incur in connection with such activities, including the fees of any attorney
Terradyne may retain on its own behalf.

Signature
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Unified Certification Program Page 1 of 2

Back To Query Form

Search Returned 2 Records Tue Sep 01 10:07:16 PDT 2015

Query Criteria
Firm/DBA Name: Terradyne

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2

36927
TERRADYNE LAX, INC
24881 ALICIA PARKWAY, STE E-327

City LAGUNA HILLS
State CA

Zip Code1 92653

Zip Code2

Mailing Address Line1
Mailing Address Line2

24881 ALICIA PARKWAY, STE E327

Mailing City LAGUNA HILLS
Mailing State CA

Mailing Zip Code1 92653
Mailing Zip Code2

Certification Type DBE

EMail
Contact Name

APALANIAPPAN@TERRADYNE.COM
A.KUMAR PALANIAPPAN

Area Code (949)
Phone Number 389-0678
Alt Area Code ()

Alt Phone Number

Fax Area Code (949)
Fax Phone Number 231-1700

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37; 56;
Districts 07;08; 11; 12;
DBE NAICS 541330; 541380; 541620; 562910;
ACDBE NAICS
C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING;
Work Codes C8723 MATERIALS TESTING SERVICES; C8730 SAFETY STUDIES; C8852 SWPPP Planning; 18734
LABORATORY TESTING AND ANALYSIS; J9510 ENVIRONMENTAL QUALITY;
Licenses EC Civil Engineer;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE
Firm ID 37499

Firm/DBA Name
Address Line1
Address Line2

TERRADYNE, LLC
24881 ALICIA PARKWAY, STE E-327

City LAGUNA HILLS
State CA

Zip Code1 92653

Zip Code2

Mailing Address Line1
Mailing Address Line2

24881 ALICIA PARKWAY SUITE E-327

Mailing City LAGUNA HILLS
Mailing State CA

Mailing Zip Code1 92653
Mailing Zip Code2

Certification Type DBE

EMail
Contact Name
Area Code

APALANIAPPAN@TERRADYNE.COM
A.KUMAR PLANIAPPAN
(949)

http://www.dot.ca.gov/ucp/QuerySubmit.do

9/1/2015



Unified Certification Program Page 2 of 2

|

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

389-0678
()

(949)
231-1700
DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37; 56;

Districts 07; 08; 11; 12;

DBE NAICS 541340; 541620; 562910;

ACDBE NAICS

Work Codes C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C8765 DRAFTING; J9510
ENVIRONMENTAL QUALITY;

Licenses

Trucks

Gender M

Eth nicity ASIAN SUBCONTINENT

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do 9/1/2015
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Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Tue Sep 01 13:57:24 PDT 2015

Query Criteria

Firm/DBA Name: Quality Traffic Control

Firm Type: DBE
Firm ID 42283
Firm/DBA Name QUALITY TRAFFIC CONTROL

Address Line1
Address Line2

City FONTANA
State CA

Zip Code1 92337

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail Qualitytrafficcontrol@gmail.com

Contact Name JOSE SEGURA

Area Code (909)

Phone Number 276-5582

Alt Area Code ()

Alt Phone Number

Fax Area Code (888)

Fax Phone Number 839-9857

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 30; 33; 36; 37;

Districts 08;11; 12;

DBE NAICS 561990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses C31 Construction Zone Traffic Control Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

13940 ROSE AVENUE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

9/1/2015



15 10:30 AM  From: A Happy FaxTalk User  Fax Number: Page 1 of 1

Dl e @

GLOBAL ROA ALING INC

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584 7 u‘kg
Ph: (714) 893-0845 FAX (714)893-0945 '
DIR # 1000007714

Subcontract Quotation N
Project: Route 15, Contract 08-3555V4 f
Location: Victorville i
Bid Date/Time: 08-05-15 @ 2pm ¥
Item e Description Quantity (LF)  Unit Price Extenstion
3 " J :
S
Y 4 Y
\' 150 . Isolation Joint seal (preformed) (l 14,900 4.00 59,600.00

8000 2.80 22,400.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

seal pavement joint (JPCP)

AN

INCLUSIONS:

1 Widen Joints using power saw
2 Clean joint and install Compression seal

EXCLUSIONS:

- Insurance premium in excess of $2 million coverage, bonding (add 3% to above quote if required)
- utility permits and fees, inspection fee,

- traffic control Plan, advance sign posting of any kinds, weekend work

- notify resident, and any items not specifically included under inclusion section.

- traffic control

- Green saw :

- conrete washout for slurry removal (Prime contractor need to provide washout within 15 miles)

Estimator : Tri La

Two weeks notice required for scheduling



Unified Certification Program Page 1 of 1

Back To Query Form

Search Returned 1 Records Mon Aug 31 16:09:02 PDT 2015

=

Query Criteria
Firm/DBA Name: global road sealing
Firm Type: DBE

Firm ID 31176
Firm/DBA Name GLOBAL ROAD SEALING, INC
Address Line1 10832 DOROTHY AVE
Address Line2

City GARDEN GROVE

State CA

Zip Code1 92843

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail trila.grsi@yahoo.com
Contact Name TRI LA

Area Code (714)

Phone Number 893-0845

Alt Area Code ()

Alt Phone Number

Fax Area Code (714)

Fax Phone Number 893-0945

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;

Districts 00;

DBE NAICS 238210; 238910;
ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
Work Codes C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101
PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP
METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement

Licenses Contractor;
Trucks

Gender M

Ethnicity ASIAN PACIFIC
Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do 8/31/2015



SUB Revenue
1490 JOINTED PLAIN CONCRETE PAVEMENT 2570 CY $1.00 $59,600.00 $180.00 $462,600.00 12.88%

3130 JT. SEAL (PREFORMED COMPRESSION) 14900 LF $1.00 $6,840.00 $3.45  $51,405.00 13.31%
$66,440.00 $514,005.00
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1,309,181.70

1,016,500.00 MO
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Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Aug 31 16:09:16 PDT 2015

]

Query Criteria

Firm/DBA Name: kato landscape

Firm Type: DBE

Firm ID 35398

Firm/DBA Name KATO LANDSCAPE INCORPORATED

Address Line1 18182 BUSHARD ST

Address Line2

City FOUNTAIN VALLEY

State CA

Zip Code1 92708

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail v_hoang114@yahoo.com

Contact Name MICHAEL KATO

Area Code (714)

Phone Number 963-4615

Alt Area Code %)

Alt Phone Number

Fax Area Code (714)

Fax Phone Number 963-6424

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33;

Districts 07; 08; 12;

DBE NAICS 561730;

ACDBE NAICS

Work Codes AQ780 LANDSCAPE & HORTICULTURAL SERVICES; C2000 HIGHWAY PLANTING; C2020 SOIL
AMENDMENTS; C2065 IRRIGATION SYSTEM;

Licenses C27 Landscaping Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

8/31/2015



We 2re 2 Union Contractor. Union Laber and Opersiors.
s

AP
o

c8 n: LA Metro SBE Cert #5730
HIGH-LIGHT Phone: 951} 352-9646 License #306335 A, C-10
ELECTRIC . MainFax:  (951) 352-2498 DIR Regstration #1000002760

Mams of Project: RTE 15 FROM MCJAVE DR TO STODDARD WELLS RD

ConiracitProject No.: 03-3555v4

Addendums(s) Noted: 1,2, 3,4 BidDate: B27.15  Bid Time: 2:00 PM Quote Revisian No.: 0

item # Bid liem Descript Umit Qty Unit Price Extension Price .
253 |MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS 1 $5,060.00 $5,000.00
254 _ |SIGNAL AND LIGHTING {LOCATION 1) LS 1 $180,000.00 $180,000.00| -
235 |SIGNAL AND UGHTING (LOCATION 2) s 1 $152,000.00 $152,000.00
296  |LIGHTING AND SIGN ILLUMINATION s 1 $373,388.00 $573,888.00|
237 _ [TRAFFIC MONITORING STATION (COUNT) LS T $40,000.00 $40,000.00|
298 . [TRAFFIC MONITORING STATION (LOCATION 1} LS 1 $118,000.00 $118,000.00{
299 | TRAFFIC MONITORING STATION (LOCATION 2) s 1 $60,000.00 $60,000.00
300 |TRAFFIC MONITORING STATION (LOCATION 2 LS ¥ $75,000.00 $75,000.00
301 |TRAFFIC MONITORING STATION (LOCATION 4 LS 1 $38,000.00 $38,000.00
302 |MODIFY WIRELESS VEHICLE DETECTION SYSTEM (LOCATION 1) LS 1 $22,000.00 $22,000.00
303 |MODIFY WIRELESS VEHICLE DETECTION SYSTEM {LOCATION 2) LS 1 $15,000.00 $15,000.00
304  |WIRELESS VEHICLE DETECTION SYSTEM LS 1 $3,000.00 $3,000.00
305 [MODIFY SIGNAL AND LIGHTING [LOCATION 1) LS 1 58,000.00 $8,000.00
306 |MODIFY SIGNAL AND UGHTING {LOCATION 2) LS 1 $9,000.00 $5,000.00
311  |MOBILIZATION (MLE'S PORTION) LS 1 $150,000.00 $150,000.00 /
GRAND TOTAL| $1,845,888.00

***CT7 DBE CERTIFICATION #28842 ***

Pleass review attached sheets for acturats and completa detadls, Quots is not valid undess general 12rmns and conditions shest is £2n1 with quote.

Estimator. Erwin Mendoza

-{'ﬁo

Phone Extension: 121

P
i

LT?ET NHI ST0Z/LZ/

Xvd

7

200/1002



We are a Union Contractor. Union Laborand Operators.

HlGH-UGHT =i
) ELECTRIC... Riverside, CA 92513 MainFax:  (951) 352-2488

Page 20f 2

QC\JISIQM 3

LA Metro SBE Ceart #5730
License #806335 A, C-10
D{R Regstration 1000002760

HLE's GENERAL TERMS AND CONDITIONS T0 THE BiD PROPOSAL FOR OUR WORK ARE-
SECTHON A - EXCLUSIONS FROM BID: .

Overtime/Acceleration costs, Traffic Control, Permits, Inspection eering Costs, Smpmgw:th Layout, Staking/Survey, Structure Work, Sign Wark, Any Restoration,

Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Exi Conduits/Foundations/PCC or AC Surface, Clearing and Grubbi
1 ang, :
Irrigation Worl, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Mateﬁa]g/Ard:eclogiea]/Rcck/Dewateﬁgg Scopes of Work, SWPPP/EMP Work

Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad Pullution/Builder's Risk Insurance /Waterwa Insurances, and Contractor Imposed Saf Program Cos

SECTION B - SPECIAL TERMS AND CONDITIONS:

2___|Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractar agrees to pay 3% of the total cost of such boid)

HLE is only signatory to the Laborers and Operators unions, BLE will not sign any ather craft 2greements unless otherwise explicitly noted in this propasal

A mutually approved baseline schedule is required and BLE items must be clearly identified Any “Time Impact Analysic® required including costby the Contractor.
Irrespective of Owner payment and the Cantract requirements for such, Contractor shall compensate HLE for following Long-Lead [tems upon receipt of invoices from HLE as
"Materials on Hand"; Poles Assermblies, Controliers/Secvice Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures,

If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard atno cost under the care of the Contractor,

Extended Home Office Overhead: Contractor shall pay HLE $750.00 per day the project completion date is extended for any reason

All DRE, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets ef HLE's payments or 2dmin fees

Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days

@V (| B W N

Contractor shall allow HLE 15 days to respend to any Owner’s proposed final estimate "PFE" or contractors request for final amounts due

SECTION € - SCOPE OF WORK AND SCHEDULING:

where HLE does not work on the Project far 3 or more consecutive working days for any cause.

1 HLE bid and accounted for only 8 move-ins for the project, Contractor shall compensate HLE $3,500.00 per each additional move in that HLE incurs. A move-in shall be connted

2 |Add $4,5040.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10f of falsework struchure {plans by athers)
3 |Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-warlking days notice is required.

————— — > T 0 N & TANner that all conduit is instalied during fill or subgrade _
All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE
SECTION D - PAYMENT PROVISIONS:

P All work shall be scheduled in 2 manner that all conduit is instalied during Al or sub (s approved by HLE) and equipment or boxes prier to any surfacing;

1 Payment is to be made by Contractor within 5-days upen Contractor’s receipt of the funds from the Owner and Joint Checks may be issuad

to HLE suppliers at no cost

2 Retention % is to be withheld cnly as per the Owner's requiremnents and released 30-days after HLE completion of the work

SECTION £ - OTHER NOTES OR CONDITIONS:

ADDITIONAL EXLUSIONS: HIGHMAST PCC PADS 2EA, CONSTRUCTION WATER

HLE ESTIMATES 20EA EXCLUSIVE SHIFTS OF TRAFFIC CONTROL. HLE ALSO ASSUMES PERFORMING ITS REMAINING WORK UNDER CONTRACTOR'S SHARED

TRAFFIC CLOSURE AS MUTUALLY AGREED IN ADVANCE OF THE WORK

HLE ASSUMES THAT ALL MATERIALS AND EQUIPMENT MAY BE STORED AT THE CONTRACTOR'S ON-SITE SECURED YARD AT NO COST FOR STAGING PURPOSES,

VW N

CURRENT LONGEST LEAD ITEMS ARE APPROXIMATELY 10-14 WEEKS AFTER APPROVAL OF SUBMITTALS AND/OR RELEASE BY CONTRACTOR.

BONDING IS AVATLABLE AT 3%

Propospl Disdimer:

The proposal is oaly valid for 90 days from the quoted date or 3D days after the award by owvnes, whichever is later, Subject to re-quote after,
“ All Options {add ar deduct) must be exercised upan receit of subconiract or purchase Droer agreement.
'mhmummmmrnﬁkemmammd:mymnﬁcﬁngm in the Subcontroct

Hens:r:ﬂéwmm:hd shees fior accurate and complete details, Quote is nat valid unless general tenms and conditions shest s sent with qQuote,

LTET NHI GT0Z/LZ/80

X4

z00/z000D



Unified Certification Program

Back To Query Form

ISearch Returned 1 Records

Page 1 of 1

Mon Aug 31 16:10:07 PDT 2015

Query Criteria

Firm/DBA Name: high light electric

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

28842
HIGH LIGHT ELECTRIC, INC.
7000 JURUPA AVE.

RIVERSIDE
CA
92504

PO BOX 7339

RIVERSIDE
CA
92513

DBE
erwin.mendoza@hleincusa.com
ERWIN MENDOZA

(951)

Phone Number 352-9646

Alt Area Code (951)

Alt Phone Number 427-2850

Fax Area Code (951)

Fax Phone Number 352-2498

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36;

Districts 07; 08; 12;

DBE NAICS 237130; 237310; 237990; 238210; 238990;

ACDBE NAICS

Work Codes C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIC_SHTING & SIGN
ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical,

Licenses A General Engineering Contractor; C10 Electrical Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE
Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

8/31/2015
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CONCRETE STRUCTURES, INC.

45 Tem Street, Chino Hills CA 91709

/’éL: 900.393.1493 FAX: 909.393,9363 MOBIL: 951.538.8795

Lic#611949

Excludes traffic control AND or traffic control plans

Excludes main line excavation or excavation of any kind

Excludes shoring

Excludes water control and or water proofing under any circumstance or job condition
Excludes ALL cost and or PREMIUM for ALL BONDS and special licenses

Excludes Builders Risk Ins, Professional Liability Ins, Rail Road Road Ins whichever is applicable
Excludes Core Drilling

Excludes Fencing And Cable Railing and Security of any kind

Excludes Fossil Filters AND Retractable Screens

Excludes Rods and Anchor Bolts of any kind AND Bulk Heads

Excludes water blasting and or sand blasting on rehab structures

Excludes night work

Excludes all mechanical and all electrical

Excludes Water Testing

Excludes RipRap

Excludes Raising MH's to Grade

Excludes Sanitary Facilities

Excludes Bulkheads

Excludes COST AND TIME for ANY required employee training, certifications and or badging

Excludes ALL cost FOR Ins: Waiver of Subrogation and Additional Insured
Exludes all liability for any additional limits in excess of what LNA carrire nn Ran 1 iak .i\,o,.k Comp & Auto

|
|

W( |

Prime contractor supplies:

Crane & operator to set shaft

& precast insert & decks

...Access to structures

...Structures pour on your
fine grade

Premium for Additional Ins and
Premium for Waiver of Subrogation
FULL Premium for Bonds UPON RECEIPT

Premium for any Additional

Required Ins coverage & limits

in excess of what LNA carries
'Wash out area for concrete trucks
All Sanitary Facilities

MUST PROVIDE A CERTIFIED CONFINED

SPACE FIELD PERSONEL

Secured Storage for materials on Wand

UNION
MBE CCA FILE No.#5754

SBE CERT#1738540
SBA self Certified#P 1698860

CPUC MBE CERTIFIED#13030053

DIR # 10000Q7129

v ~-
Date: August 27, 2015 k
We are pleased to submit the following bid for:
e VICTORVILLE - 115 WIDENING ( 08-3555V4)
LA \ 126 = 2200
ITEM QTY Description Unit Price  Total Price
169 | 3053 |Cy= Structural Concrete, Box Culvert $ 245 | $ 747,985.00
171| 774 |Cy= Structural Concrete, Headwall $ 1,100 | $ 851,400.00
172| 276 [Cy= Minor Concrete (Minor Structure) $ 1,250 |% 345,000.00
189 | 798022 |Lb= Bar Reinforcing Steel WAITING FOR PRICE 28] g seF® +
//237 24  |Lf= 36" Precast Concrete Pipe Manhole $ 167 | § 4,008.00
/248 | 34100 |Lb= Misc. Iron & Steel $ 165]% 56,265.00
A3 @ G5 5,800 oS 200465800
Special Conditions & Exclusions: \ 3
This QUOTE IS SUBJECT TO LNA's ACCEPTABLE TERMS & LANGUAGE ON CONTRACT. STl o
ALL BID ITEMS ARE FIELD MEASURED & MUST BE PAID PER UNIT PRICE LISTED ON THIS QUOTE.
This package will not be split, modified nor changed without discusion prior to bid
Excludes survey Excludes bypass & diversion of flow
Excludes cost or obtaining of permits, fees or assessments Excludes dowels and epoxy
Excludes all cost and obtaining engineered design, drafting, design calculations and or Excludes subsurface or
drawings of any kind for all formwork and shoring surface dewatering
Excludes engineering, and ALL TESTING of any kind Excludes removals and haul aways
Excludes utility relocation Excludes AC paving or patching
Excludes as builts plans Excludes backfil



Unified Certification Program

Back To Query Form

Search Returned 1 Records

Page 1 of 1

Mon Aug 31 16:10:30 PDT 2015

Query Criteria

Firm/DBA Name: Ina concrete structures

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

31286

LNA CONCRETE STRUCTURES, INC.

15455 TERN STREET

CHINO HILLS
CA
91709

DBE
agarcialna@aol.com
HELIODORO GARCIA

Area Code (909)

Phone Number 393-1493

Alt Area Code ()

Alt Phone Number

Fax Area Code (909)

Fax Phone Number 393-9363

Agency Name CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING
ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuerySubmit.do

8/31/2015



|
500624 G&F CONCRMTE CUTTING INC #Ao01/001

i

SO T
'08-3565V4
Moma ol DAL BAFRer . 1 117
' .G & F Concrete Cltting, Inc.
- NeTH ol DOE Rprria e i g

Michael Phillps |

Tigmoiw 5 /DL 2 o ted reptaidive

Pontér L. FARIrS

3B conilicslionnmbor
@736 - ..
R ATERT T
Sully-Miller Contracting Company
) ® DI Frime parirasior); -”1_;) from e B
' Same As Above!
el =07 6_'::,.;'mwzr
Steve Marquez or Charlie Pessa
Wis > iny b .,~°' ¥ C N ool k
August 27, 2015 :
o, Gl m-r-mmj-,mu RTRRTITS . NP, A — A
.61 (Partial) 1.} § 57.600.00
i 3
tedd ;
TR : :
“\if 100% of mn Herm I it b bo parformed ar Arnished by the DBE. &n:ibllm exnct porti Total § 57,800.00
- twm fa be perfopmed or bindshed, .
! 5, Axan nuthardzad reprevaniative ofa cerifed dsadvantagrd buninasy
- antorprie:, | oonfim hat my businraa wes contmatad by tha biddar or
i piimv e tuetor shown above regarding the anirast shown above. If ty
3 = tn somrded Ui contiacl, my Buninesy will snlar Into w sonttaduel
i agroemani with (ha Nddar of prime contmdar to parform tha typa ang
dqunmdnldmmehmmhm Cammilimon farm.
; 1o} ity u'tcdat penally of parjury thal tha torugaing Is brug nd pormct,
5 ! G
; ' B!
bt
i

R

": TrEvd Ty of “GEs DWhang ed FOpIe7eTaTVe .

< GClepernL Manb e
T SIS el rwpravoriavo
L 5/31/20/

Crild

iVt =

2 ¢34 (914) 0344410 = TOI 1E10) 254-2280 orvrits Mecards and Famiy

o, ADANollnal . Ferindduly bft bermiry d petttan, thia dozuirienl b avaigh o In ctisaic ‘ornmats. F4fd
Mamoganngrd, 1120 ) Arwel. 145-09, Oecrmenio. A Boduy [

D BV




STATC OF CALIFORNIA- DEPARTMENT OF TRANSPOR TATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

~oiraef (o,

08-3555V4

“Tomie o1 DOC BTt

CGO Construction Company, Inc.

“awna of DBE re| presaniatve
Charles Qjuri

26E comicBonn mbor

4483

Name ol tidaer

Sully-Miller Contracting Company

Vame 6l ;s cal Waov (1 aRereil Fom e bisear

Same As Above

13m0 o T FERrEm3F1G 41 LUFICT o prTe comoda:

Steve Marqguez or Charlie Pessa

Tle quolawas rrovided B Ihe bieder 37 pime cunracior

August 27, 2015

et A 12l Kot ol meti Wi st B berniten B3 L SUlosl 2 ted o et als |3 Los Lichued! *‘;‘;‘
B0 (Partial) Clearing & Grubbing $ 249,300.00
15 100% of an liem is Aot ko be pasformad o fwnished by fhe DBE. describs the oxact portion of the Total $ 249,300.00
#tem to be pacformed or umished.

As an authorized ropraseniative of a certified disadvantaged buslasss
enterprige, | tonfum that my busines:
gt clor shown abova
bidder is awarded the contract.

3 wes contectud by the bidder or

garding the contract shown sbove. ifthe
my business wil enler into = contractual
agresrnent with 1he hidder or prine contrecior to perform the typa and
dollar amounl of werk shewa on the DBE Commilmant farm.

I ceslily under praaity of perury that the feregaing is true and eorect.

A

A

Gigneture of L s 3 ADOIZed Teprozeriaive

Wi

ADA Natice: Fer lndiriduils mts sensing d eanadies, thiy docunet is avilish e in dlomate Soonale. Forinformatien cai (318) 654-6410 o TDD 1 F16) 5543200 o wiite Records and Fomns

Managenirt, 1120 M el I5-09, Sacramants, CF 33044

Contract No. 08-3555V4

2

e e

T T TR e v e




STATE CF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.43 (NEW 3/2015)

—argradro,

08-3555V4
“Veme of COL % ssheee

LMS Transport

e of DIE sprosendalve

Anthony Steen
T Caliesivn naTLer

38327
“ame ol bidder

Sully-Miiler Coniracting Company
Nare o priws dortractier it ofiseal Fora the Mloer

Same As Above
Vame ol ropresantaave Hf bigdor of puTe comracio”

Steva Marquez or Charlie Pessa
2als govle was rrovided & Ihe beedier of pifine Conireslor

August 27, 2015

Bt W sl etn of Witk une diswiphon of sovion 13 Le subentd scled of thderisis L1 s provided® i’;ﬂ
138 (Partial) | Hot Mix Asphalt-Supply & Haui HMA Liguid Asphait $1.720,110.00
138 (Partial) |[Rubberized Hol Mix Asphait (Gap Graded)Supply & Haul RHMA

Liquid Asphait $ 136,275.40
1§ 400% of an Hlem is not Lo be performed or furnished by the DBE. desciibe the exct partion of the Total $ 1,856,385.40
itern 1o be parformed or emished.

As = witherizac raprasantafive of & ceriffed disadvantaged bosl
enterprise, | confirm thet my bosiness was contacted by tha bidder or
plime contractor shown above regarding the coniract shown above. Ifthe

ADA Notlce: Fer individuals with senson? d sabiftiss, this docurent is availab e in sllsrrate ‘ormals, Ferinformation call (91€) 654-8410 ¢r TDL«:1£16) 554-2250 or wHle Reccrds and Faims
Managenrert, 1120 M Streel, MG-09, Sacramanio, CA 35614,

Contract No. 08-3555V4
2



STATE OF CALIFORNIA~ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

~enrattro,

08-3555V4

Namg of LDC basiwse
KRC Safely Co., Inc.

s SITBE RO
Michael Castro

“36E CoARCIARIRT
447

Nams nlHdder

Sully-Miller Contracting Company

e STEr e G T e B0
Same As Above

IS 4110270z PIITE 9] FUBLr OF PTG COrIata”
Steve Marquez or Charlie Pessa

Jale quelswas provided b Ihe Lcdsr orpdme Conlracier

August 27, 2015

BURe st Rt of wark wie dhenelhg ofsaesions B Lo Stk o tmditls 1) g10dudt ""‘;;":
198 (Partial) Furnish Laminated Panel Sign (1"-Type A) $3,292.80
200 (Pariial) Furnish Laminated Panel Signs ( 2 1/2" -Type B) $5,976.00
201 (Partial) Furnish Single Sheet Aluminum Sign (0.063" Unframed) $5,690.20
202 (Partial) Furnish Single Sheet Aluminum Sign (0.080" Unframed) $ 1,609.20
203 (Partial) Furnish Single Sheet Aluminum sign (0.063" Framed) $3,188.00
204 (Partial) Furnish Single Sheet Aluminum Sign ( 0.080" Framed) $ 626.67
205 (Partial) Roadside Signs-One Post $18,252.00
206 (Parlial) Roadside Signs-Two Post §$ 6,929.00
207 {Partial) Install Sign Cvertay $ 1,300.00

208 (Partial) Install Roadside Sign {Laminated Wood Box Post) $1.134.00
11f100% of an fiem iz pot to bo parformsd ef furnizhed by the DBE. tbseribs the oxact pariicn of the Total $47,998.87
ftam In bo pecformed or kmishad.
th U] tative ofa carfified disadsant i

Asen
lll!hfpdn. 1 :mﬁmﬂutmyhrﬁulmmhdvd by tha hfckh*r or
prind mmaorﬂmaaws mmnth: certract shown shove, IFthe
bidder Is :{ iness will orler inlo a contractan)
agresment with the Bidder up&uummww to perlarm the ype and
dolae smbual of work shown on tho DBE Commiiment facm.

I eertfy unwy@ma foregaing is brue and eotrect,

Gignalure of COC's 2,

rrind namy of .

&-1g

N\\ &'\wu\ CG&U"

atihaniod | op(esoniadve

6’7‘;\:\“%0 s
" % GUNOOZOITAEOS0 L Ve

cwuﬁ"ﬂn

ADRA Hellce:

Msnazement, 19201 Srsal H5-09, Gacromanlo, ©A 35674,

Contract No. 08-3555V4
2

Far ladiviruals vat 2anying d sebdides, IN3 dasumant bs avalish ¢ in ellamrsle “ormats. Ferlafoanetion cad (01€) 654 -C410 er TDLv 1 £16) 554:3580 or wite Recerds and Foms




STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.43 (NEW 3/2015)

Zorrad ro,

08-3555V4

Nome (DAL b est

J & M Land Restoration

Name oI DBE e presanianve
Pamela Juette

2EE cortiicaionnamber

32481

Vame ot bidder

Sully-Miller Contracting Company

e ol prine SoEkacior 11 Glfereek Fom B Bisder
Same As Above

Name of 2 bidder or pri'ng con.
Steve Marquez or Charlie Pessa

Juls quols was provided ko Ihe Liedsr orpidms <anfrecier

August 27, 2015

Budsm st Rt ol wke i G iphon Ulsorioms §2 Lo subantd-anted or izl 1) s provided! "’:L"
18 (Partial) |Move-InMove-Out (Temporary Erosion Controf) $ 10,000.00
19 (Partial) Temporary Soil Binder $ 60,400.00
28 (Partial) | Temporary Fence (Type ESA) $ 40,231.80
133 (Partial) | Erosion Control (Dry Seed) $ 154,760.00
134 (Partial) | Hydro Mulch $ 233,600.00

Total $ 498,991.80

' 100% of an ltem [s not 1 be performed or furnished by the DBE. deseribs the exact portion of the
fem 1o be parformed or Emished,

o ey 3%

w cerfified
lnhq:hn, Iemhn!ﬂwhﬁmmmwmﬂddnw
piime contractor shown ebove regarding the contract shown shovs. if the
bidder s mdldlhcqhﬂmhﬁmnwﬂmthnmmi
agreemant with the bidder or prime tontreclor to pearform the type and
doflar amount of work shown on the DBE Commiiment form.

ADA Notice:
Managamert, 1120 M Sireed, MG-09, Sacramenio, CA

et Individuals witn sensory d sabdties, thiy docurent Is availeb e in slisrale ‘ormais. Ferinformation call {91€)654-6410 or TDO §161 954-2280 or woils Recerds and Fams
EC R

Contract No. 08-3555V4

2




STATE OF CALIFORMNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-CE-0Y02 13 (NEW ¥2015)

TRAaATE

<0833V
K & 6 Concrete, Inc.
iaree A CRE POCVATERTYE

TRV

Keaven Guillory
R CnkcEennaver

=ahA02

MCM Construction, .Inc.

el nlzrme © o
ully-Mill cti ny
o oF g Lon T,

B -
8/27/2015

B0t ey i of e s G W WSt 61 kel ke @ et L U e "';_"
162,163,164 Structural Concrete (Partial) $1.204,845
% 100% ol e fom ia not 10 be pasformid or Renished by the DBE. deseibe fhe mtet parion of e Totat $1,204,845

e Az g0 pavserkendl reprees Misiive of ¢

comiSad dustvariaged businesa
MImeh—'—Mth’u

mE

idder 5 my
sgremment with the bidds: or prima erform e type wnd

P a

dollar amouat bf worls shown on the DBE Cemmiiment lorm.

ADANetwe:  For v Yy Gttty the o vaigd ¢ 1 lovr e it Forsulnersation cal (016 ) 5546410 o TOD 98] £53- 3200 or wola Recordy ot Farmy
Mampgevert. 1120 M Theet WGOB. Jaramenic, CA M,

Contract No. 08-3555V4



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-CE-0102.13 (NEW 3/2015)

P
08-3555V4

e o] GOL Bt
Pavement Management Sclutions, Inc.

i o UL Rt ve

Brandon Silva
e Ty
42219
Name al Fidder
Sully-Miller Contracting Company
St STETVEE SOTUBA | elliient FOTM e DI3SAT
Same As Above
TS o TR ST THILT o Foves Sertiador

Steve Marquez or Charlie Pessa

“aele guele o rrocided ko Fm baodor o0 pame corirozior

August 27, 2015

B iannion oo o ek o dhsuatpion o seevii fo Lo sulbasniasbed o indertas L b Lot "'é_‘}"
138 (Partial) Hot Mix Asphalt-Typa A (Inertial Profiler) $ 4,400.00
139 (Partial) Rubberized Hot Mix Asphalt (Gap Graded)(Inertial Profiler) 15 4,400.00
312 (Partial) Prepaving Inertial Profiler $4,400.00
'H00% of an ftam s not to be potfarmed or furnished by e DBE. deserbs the ekeet parfion of the Total $ 13,200.00
tem ko ba parformed or Runished. PRI 5 o e :

‘entesprise, | confarn that my Iwu.nun ‘was eendactod by b2 hvddu ar
prima contracior shown ahove regarding Uwe dontrast shoswn shiove. If the
bidder |s awarded the conlizet, my business wil enler inlo a contractual
agresmsnt with Lhe bldder o prime contrctor to perform the 1ypo and
duliar amount of work shown on the DBE Commilmant farm.

feerlify w

un¢ poriury thal the {aregeing 1 true and corpsl.
e A

'3 3dhozed u;ﬂ-iﬁ'hln

don SSilwen

LR S LE e

Yeasden ¥

wAErie i eseridl e

(wll 16

[

ADA Notles: For Infivtdeals wils banscry d sspitias, this dozurenl Is avaliuir e I gllsrrsle ‘ovmats. Ferinformation cail (91€)654-9440 or TOM §15) 554-3200 o weile [Recerds and Founs

Managansert. 1120 H Shrest, LIG-08, Bacraninte, CA 35544

Contract No. 08-3555V4

AT S YR T

R LR




STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

[—
~arrad ro

“ame of DOC busiese

A.C. Dike Co.

Iame of DBE represenialve
Dave McClain

EE cenificaion nimoor

Name 01 Figaer

Sully—Miller Contracting Company

“ame ol prame cor tracior i criferenl Fom Ihe biddar

Msme o1 WE&SE% H'E EEWW ¥

Steve Marques or Charlie Pessa

B e tades ] T of Wk e descipben of servites 1 Lo staurd sled u ndetials L be Lrovided' “‘"{:‘)‘T-
142 (Partial)| Place Hot Mix AC Dike (Type A) 165.00
143 (Partial)| Place Hot Mix AC Dike (Type C) 787.50
144 (Partial)| Place Hot Mix AC Dike (Type D) 12,712.50
145 (Partial)| Place Hot Mix AC Dike (Type E) 14,250.00
146 (Partial| Place Hot Mix AC Dike (Type F) 4,387.50
1iF 1060% of an item Is not o ba performed or furnished by the DBE, describe the exact partion of the Total $ 32,302.50
itern to be parformed or fumished. .
As an authorized ative of a certified dicads

op el
entarprise, | confim that my business was contacted by the bidder or
jprime contraclor shown above regarding the contract shown above. If the
bidder is ded the my busk will enter into a contractual
agresmant with the bidder or prime contractor 1o perform the type and
dallgr amaunt of werk shown on the DBE Commitman form

i“9/a
7

ADA Notlee:
Managermert, 1120 M Strssl, MG-39. Gacramsnio, T4 35014

Fer indviduals with tensory d sanilies, Ihis dazurznt I3 avaliab e in elterrale “ormate. Ferinformation caf (91€) 654-6410 cr TOC 1 £16) 3742280 or wiite Reccrds and Fams

Contract No. 08-3555V4



STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

~onradro.

Jé—&:‘ 355V4

&loLe @ui\loﬂ-\_\ -G Conctede Tac.
1 - (i

E r& Coatede Tac

Name of Fuader

Sully—Miller Contracting Company
above

“ame ofrepresontadve of bidder or pime contradio™

Steve Marquez or Charlie Pessa

ate quole was provided fo the bieder or pime confractor

Bud et tupplen e of wnk s deseiphen of sstvices 3 Le subauriscted of ttatetists L L L 1ovided? “"' :}":
242 (Partial)  [Slope Paving (Cobblestone Texture) $1,977.00
245 (Partial) | Minor Concrete (Gutter) i $1,272.00

1[F100% of an Rem is not to be performed or furnished by the DBE. describe the exact partion of tie Total $ 3,249.00
item to be performed or umished.
As an suthorized representative of a certified disad

enterprise, | confirm thet my business was r-onumdbythc bicder or
prime contractor shown above regarding the contract shown above. If the
bidder is ded the centract, my business will enter inlo a contractual

agreement with the bidder or prime ccmuclwbpufmnmaype-nu
3] of work shown on the DBE @0

X

i e ol DES'S uinanzed I#presenias

Tile of DBE"s authonzed represertahve

ﬁtlﬁ(ls

Dl

ADA Notice: Fer individuals with gensory d sabilicis, s dozument 15 avalish & in Slarale ‘armale. Ferinformation call (218) 854-6410 or TDO 1 £18] 334-3230 or white Recerds and Foms
Management. 1120 M Shreel, MG-33, Sacramsnto, ©4 35014

Contract No. 08-3555V4
2




STATE OF CALIFORNIA » DEPARTMENT OF TRAMSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (MEW 3/2015)

{
Naie ol uldF— 4]

Sully—Miller Contracting Company

Mame f EIs Chriracior il Tl [Tl i neier

‘-ég ai mﬂmlﬁ Oi hg:-cfw 51’! conate

Steve Marquez or gmharlie Pessa

Dele quialy il rrovided 1o e bedss o primsy ¢

Bl st Wetnt o oy okt i dvsipiinn ulsetvioes o Lo suleord sl i malertats |2 s g rovide® "';;';
149 (Partial) | Jointed Plain Concrete Pavement $44,072.00
Total $44,072.00

11 100% of an item Is not lo be performed or furnished by the DBE. desciibe the exact pariion of the

llem lo be pecformed or fumished,

As an authorized representalive of a corlified disndvanizged businoss
enterprise, | confirn thal my business wes contacted by the bidder of
prime coniraclor shown sbove regarding the conlract shown above. IFthe
biddet is awarded the conlract, my business will enter inlo a contraclual
sgresment with the biddsr or prime contraclor to petform the type aad
dollar amouni of work shawn an the DBE Gommiimenl forin,

ADA Nollc:

Monagemert, 1120 H Jirsol. M3-24, Sacramenio, C4 350,

Contract No. 08-3555V4
2

Ferindivithsals 7l consoey o csbirivs, this dazurient 1s asaioh o in cllarale ‘conats Forinlomalion call {916) 654 -6410 or TGO+ 1G16) 3%1-2380 or rile Raccrds and Faimis



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

<ortradtro.

£853530V4

LA Steel Services

e o DBE mpreseniaive
Richard Rabay

OBE conifcaion number
42683

Name ol Fidder

Sully-Miller Contracting Company

Name ol pnme corlrecior (1ofizren Iom he bidder

Mame wtropresentarie

< 0~

Steve Marguez or Charlie Pessa

Jate quote was provided §o Ing Biedar of pime confracior

Bl lurm sasibes Rt o wic e s ipBor of services §3 tw sulaanl-scted o ek 1) b povided* ""Tt;';":
242 (Partial) Slope Paving (Cobblestone Texture)(Rebar) $10,218.00
279 (Partial) Concrete Barrier (Transition Anchor Block) $ 1,027.00
280 (Partial) Concrete Barrier (Type 60A Modified) $4,974.00
281 (Partial) Concrete Barrier (Type 60) $ 14,994.00
' 100% of an em is not b be performed or fumished by the DBE. describe the exact parfion of the Total $31,213.00

itern to be parformed or furnished.

s n authogded

repr
enterprise, | confirm that my
bidder is ded the

fve of corkifind gl s
business was contacled by the bidder or

prime centractor shown above regarding the contmct shown above. If the

will enter Into a contractual

my b
agreement with the bidder or prime contracior 1o perform the type and
dellar amount of work shown on thy DBE Commitment form.

ADA Notlcs; Fer individuals wit sensory destiliies, this dozument s avabiab e In dizrate ‘ennats. Ferinformation call (§1€) 854-6410 cr TOL 1 £16) 554-2320 or wiile Records and Fams
Manacement. 1120 M Slre+f, M3-2D. Sacramsnlo. T4 35614,

Contract No. 08-3555V4
2



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (HEW 3/2015)

—ontrRdro,

08-3555V4

Neme of DOC baskise
Rock Structures Construction Company

i2me oI DEE Fpresarialve
Antonio Paredes

"DBE coricallon nmEor
14054

Namea nltidoer

Sully-Miller Contracting Company

\izme o] pruns CorEecior il Gilerl Tom (e b3der
Same As Above

R S R
Steve Marquez or Charlie Pessa

Sole quols was rrovided o [he beedsr or piime conkavior
August 27, 2015

Bttt ntilen N Ry o 3y 0k w1 densipbn i botvions b Lo sulbosnsated of wderfol 1) L rovidedt Mg"
238 (Partial) Rock Slope Protection (1/4 T, Method B) $ 68,000.00
$ 21,930.00

239 (Partial) Rock Slope Protection (Light, Method B)

) $3;570.00

Ao (Partal——

'6100% of an llem is not to be p d or furnished by the DBE. desciibe the axact pariion oftha
umished.

itom fo be parformed of

Total $ 101,700.00

. dntive of & sarlad dlssdvantatnd ok
mttmien. 1 mnilmﬂutmy business was contacind by tha bidder or

plime contractor shown sb mnmuﬂl-mmm ifthe
bidder1s dod th business will enter inlo & contractual

et my
agreement with the biddsr of prims contractar o perform the type and
dollar amount of work shown on fhe DBE Commilment fom.

I erity umdler peralty of perjury that the foregeing is ¥ua
7
e /—&?
ol ranurl’lh
W&@g{o W /%ge.aés

Oespier.

. }- 275

Cule

ADA Notics:  Ferii d
Managemert, 1mnmm&mmhcﬁ T

el vent Is avalizb & In eltsirsle ‘ormale. Ferinformation eall (91€) 654-8440 or'TDD 1515) 34-3280 or wrile Recerds and Fomis

Confract No. 08-3555V4



STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

~ormractro.

08-3555V4

Name of DOC basinsse
Terradyne LAX

Same 2t DIE representalve

Adam Weister

"3EE cartiicion nawbor
36927

Mrame at bukder

Sully-Miller Contracting Company

Name ol prims dorracior il ailisrenl Fom Ihe biidar

Same As Above

Yiame 41 roprezonlaiva of Bidder o privoe corrasto”

Steve Marquez or Charlie Pessa

Dale quol was rrovided lo Ihe teder orpdme coniraclor

August 27, 2015

=T E e Reorn ool Wtk 1 it iphon oF teevitek b Lu saatdranlid o widutbals L L Ltovided® :Nr;;n—,
16 (Partial) Prepare Storm Water Pollution Prevention Plan $ 1,550.00
17 (Partial) Btorm Water Annual Report $2,250.00
1[f 100% of an ltem is not o be performed or furnished by the DBE. destiibe the exact porfion of the Tofal $ 3,800.00
ftem to bs petformed or umnished,

As an suthorizad reprasantative of a ceriified disadvantaged business
enterprise, | confirm that my business was contacted by tha bidder or
ptime contractor shown ebova regarding the coniract shown shove, If the
bidder is awarded the contract, my business will enler inlo & conractual
agreement wih the bidder or prime contractor to perform the lype and
dollar amount of work shown on the DBE Commitment form.

| certify under penalty of perjury that the foregeing s true and correct,

./4«/47-(!’2' YL \;../ }M

Tignature o/ TOC's 2dhotred reprecentslive
Adam Weister

Prrind noms of S6Es

Project Manager
e ol ‘s sthonzed reproseriatve

09/01/15

ADA Notice: Fer indivlduals with sanstry d sabiidies, this dozument is avalieb & In slisrr ale ‘ormals. Ferinformation caf {91€) 654-641G or TOD+1£16) §34-3280 or wrile Recsrds and Foms
Managemert, 1120 1 Zhresd. MG-09, Sacramenlo. TA 35014

Contract No. 08-3555V4
2




STATE OF CALIFORNIA~ DEPARTMENT OF TRANEPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 2015)

AT

Quality Traffic Control
Vaime oTIRE e

Jose Luis Segura

%ﬂnxw

s oTtrer

%‘. 1y —Miller Cogtgacting Company

B iteetn rapsdon

Bommod @ik s deawpig of survioes b b soleattuted o imeborf s 12 L providsd’

ATUs

5 (Partial) Traffic Control System

:33
$ 181,335.00

1IF100% of an et is nottn be or furnished by the DBE. dasciibe the exact porion of the

i2am 20 be parformed or fiml

Total $ 181,355.00

i e e s St iats s
my WaS &0 iddar of
mmummumxmmum

Feime

blddet is awardad the contrsct, my business wil entar into a contractus!
egresmant with the bldder or prima ccolrcior 1o perfom tha type ond
callar zmnunt of wark shown on the DBE Commimant farms.

-

ADA Neotiez: Fcrmmﬂnmdewﬂn.ﬂhmw«hm ‘onnate. Ferinfometion cxi (914) 654-8410 or TOD! 1 $1841 854- 2380 or wiite ecerds ond Forms

Mensgemtrt, 1120 H Srasl, WG-09, Sacraminto. CA

Contract No. 08-3555V4




STATE OF CALIFORNIA- DEPARTENT OF TRANSSORTATION
DBE CONFIRMATION
NES-QE-0107 13 {HEW 37015

T T

08— 555V4
?;:zio et Road Seé almfﬁ Jdnc.

Sully_r M:Lller Contractmg Company

S 0 g fema v T Ve

Same as above

oty CIT AT M ted fr e g five) towrtata

Steve Marguez or Charlie Pessa

TRTR GUotn BT S1L il Kr Fim B TOEF o BEYe & A, bt i

Pl doati oy o e sy S rabae bl waidsred o e g o e ==

i)

149 (P) \b_hkﬂ[- Pf-am f'—b‘hﬂlh- chmf‘d ) | 54 00
/3P | Swl vment Joat (JFCP) L840

\
HF100% af an ftem i nzt 1o be performed er frnished by the DBE destibe the o252 permed of the Total ‘-'b 3 l'} '-"D . DD

fem s bie Spolonmen o Aanihed

Au an autioriced represontative ol a curtfied dsasdvontaged buuiess
anterpnss. | confem that my buaness was s3aiacted r, Te adel &
BIme COrlieclys Saonn AROVe ragBnditg the SO AR Shih 5D0ve Fthe
badder 15 awarded the ¢ ontiact, oty buviness w il entes m1o # contactuul
agrevTientwall (e Ditidel 30 porne contractn Io gerlsin e tyge g
aoliar amomt 0! wotx Lhown rnn e DRF Zemadewn v

| cortity under o¥A2t) ef pocLry Mal the ICIGewT I trus 8nd toos!

‘_‘T‘f 1 LA

Frelvd fee ot 6k 0aBaST “3 00, Tt et ¥ o

—_— =
Foyeed  Mlanaver
Tebs WLELS Avm;'r\;'ﬂr-v b fesnr 1o

4 ali| 209

Cealw

% B $ra Loy 2 l.en SEITE ST 5 IRR RE ST SR DTS SRR BT R R i BT DR TR AP RIS P PR e
1hu,:0wﬂt S0 et WESE) S punesdn A8 YA

Contract No. 08-3555V4
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STATE OF CALIFORMIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-010213 (NEW 3/2015)

senraitca

08-3555V4

KATO LANDSCAPE, INC.

Narmw of DEE eepressrialvg

RANDY KATO

-§<cm!cﬂ-:nn.|v-::-'
35398

Nearmes ot B bifer

Sully—Miller Contracting Company

Come o1 [T uFLGCr o alent Tara D 01 JOeT

Same as above

Yame 213 euerl I o bdir Of prter Lo iadn”

Steve Marguez or Charlie Pessa

ate guole it Crodtled T LAEr OF SNy Gkl

T T (o
Sndtanu rnaiden tete ol weak gine theae bt @ orsites Dibe lZeantd plen o eoterraty Ui les fovishad” } "7;"“
0
SEE ATTACHED LIST i
|
|
'
T ie
i1f 100% of an #om is not o be performed or furnizhed by the DEE. destriso the axact porion af the Total | 1,909,181.70
rem t3 be performed or Lrnished,

A an authorized representative of o certified disadvantaged business
entesprise, | confirm that my business was contectad by tha Boder or
prima cortracior shown abave regardiag the contract shown sbove ITthe
bidder is rded the contracl my busk vl enter info a contractual
rgreamenl with the bidder,
dollar amount of wark ok

prime contractor o peclfam the bype end
on the DAE Commilmont farm

1 zartidy v 'venatty of periury that the foregemg is Tue and conect

agaduis o COT Y Jatroites ny!—’.-ma'»-‘e

VAN HOANG

Bretad pare of o0k & SL8900767 1apfatsnaT<

OFFICE MANAGER

Gind 4 Acaal € 1 S ale ‘vrnAs. Ferintndion cal (9185)554-42 W) e TOLn 318 S50 2050 o v Rleoerds o) Fomes

TA 3EHN

ADA Notice: Fermdontsals ml sonsir; dsobmtias, [hig
Munagermart, 1120 M Hrast W5-A3 Saur

Contract No. 08-3555V4
2




¢ Fosilig-i5

GULLY

WHLLER CO

135 5 State Cotlege Blvd Ste
Corona, CA 92878-2229

Atin: Estimating
Re: Rte 15 / Victorville

Kato Landscape, inc. proposes to install landscape and irrigation for the amount as follows:

101

104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132

DESCRIPTION

Soil Amendments

Plant {group U)

Maintain Existing Planter Areas
Plant Establishment Work

Operate Existing irrigation Facilities
Contro! & Neutral Conductors
RCV:1.0"

ROV 19"

Y-Stariner Assembly: 2.0"

Irrigation Ctlr: 8-sta (wall-mounted))
Irrigation Ctir: 12-sta (wall-mounted))
Cu Pipe: 2.0"

Cu Pipe: 2.5"

Controiler Enclosure Cabinet

BF Assembly; 1,25"

Flow Sensor

Tree-well Sprinkler Assembly

Gate Valve: 1.25"

Gate Valve: 1.50"

Gate Valev: 2.0"

Gate Valve: 2.5"

PVC Sch 40: 0.75"

PVC Sch 40: 1.00"

PVC Sch 40: 1.25"

PVC Sch 40: 1.50"

PVC Sch 40; 2.00"

PVC Sch 40: 2.50"

PVC Sch 40: 6.0"

PVC Sch 40: 8.0"

Pressure Regulator

Check Valve

Ball Valve

CHDPE: 8.0"

ary
270
2090

UNIT UNIT PRICE
cuyd S 100.00
ea S 150.00
LS 5 40,000.00
LS S 50,000.00
LS S 30,000.00
LS S 45,000.00
ea s 465.00
ea S 595.00
ea ) 775.00
ea S 7,355.00
ez S 8,355.00
LF S 30.00
LF S 42.00
ea S 4,800.00
ea S 4,765.00
ea § 1,230.00
ea S 80.00
ea S 420.00
ea S 450.00
ea S 505.00
ea 8 815.00
LF S 3.00
LF S 3.25
LF 3 3.55
LF S 3.80
LF S 4.25
LF s 5.00
LF S 32.00
LF S 35.00
ea $  1,350.00
ea S 230.00
ea S 400.00
LF 5 35.00

TOTAI

W N Ur W

B Y Y R T i e U ¥ ¥ ¥ ¥ S ¢ S ¥ S s S T 2 S ¥ S U M S & S 7 S 7 S s S 0 8

g

TOTAL

27,000.CC
313,500.00
40,000.0D
50,000.00

30,000.00
45,000.00
6,975.00
18,445.00
5,425.00
22,065.00
16,710.00
8,580.00
26,460.00
24,000.00
23,825.00
6,150.00
220,800.00
420.00
450.00
1,515.00
3,260.00
148,743.00
16,809.00
24,040.60
20,204.60
55,156.50
45,625.00
15,648.00
4,025.00
1,350.00
36,800.00
34,800.00
15,400.00

1 309 181 70




PAGE 1 OF 2

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
ES-OE-0102.13 (NEW 3/2015)

08 - 3555V4

HIGHLIGHT ELECTRIC INC
“jame ot DEE representalve

ERWIN MENDOZA

“EE ccmic Bonnares

28842

“ame ol Fidder

Sully-Miller Contracting Company

ams of prime cortracion i allerent 170 the bi fder

Same as above

Marne 1 raprese nlaTie ol bdder oF PR Corvrailon

Steve Marquez or Charlie Pessa

Sate quote + a8 provided fo the Boder or pome Conlracler

B et g rotise arst o o 30 S s ilon ol vottoes Fobe vuland o bl of truiletials Lo Ler L 1l ”’\:;“'
293 :&umun EXISITING TMS ELEMENTS DURING CONSTRUCTION 5,000.00
294 SIGNAL AND LIGHTING (LOCATION 1) 180,000.00
295 SIGNAL AND LIGHTING (LOCATION 2) 152,000.00
296 LIGHTING AND SIGN ILLUMINATION 973,888.00
297 TRAFFIC MONITORING STATION (COUNT) 40,000.00
298 TRAFFIC MONITORING STATION (LOCATION 1) 118,000.00
299 TRAFFIC MONITORING STATION (LOCATION 2) 60,000.00
300 TRAFFIC MONITORING STATION (LOCATION 3) 75,000.00
301 TRAFFIC MONITORING STATION (LOCATION 4) 38,000.00
302 MODIFY WIRELESS DETECTION SYSTEMS (LOCATION 1) 22,000.00
'If 100% of an item is not to be performed o furnished by the DBE. describe the exact portion af the Total SEE PAGE 2 OF 2
item to be performed or furnished.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown ebove. Ifthe
bidder is ded the my business will enter info a contractusal
agreement with the bidder or prime contractor to perform the type and
dollar amount of work shown on the DBE Commitment form

| certify under penaity of perjury that the foregoing s true and correct

i

Signabure of DBO'S 3 dhonsed reprss2ntabvs

ERWIN MENDOZA
Frried nomes o BES suthonz+3 1 spioseiiave

PRESIDENT

Tite ol LBE 2 Sdhanized regreser 1o v
8/29/15

Crily

ADA Notice: For medoduats - oln zensors A 2 dateies this as surianl s o siah 2 m sl ate wemals Sorinformation call (0

IF RS2 047 or TOLr 15, 8542350 of wite s cvls and Fiaws
Manacsmrt 11 Bzt B30 Sacramenti 02 604

Contract No. 08-3555V4
2



PAGE 2 OF 2

STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

-anratco

08322514

HIGHLIGHT ELECTRIC INC

ame of DEE represertaive

ERWIN MENDOZA

ZEE aifcdonnancdr

28842

“$ame ot Fidier

Sully-Miller Contracting Company

Sams of prime tor ratior ] Selferent 1% m e bidder

Same as above

\ame of repeesentare of budder oo e Corrado”

Steve Marquez or Charlie Pessa

Twale quole v.25 proeuded 1o the Beadar o pame < akracter

Bl der roatiil=a it o oy 30k min disocipbul o sefvives ba o solaon g bed vt tnderials | L fioe e ‘";‘}‘ﬂ:
{l
303 MODIFY WIRELESS DETECTION SYSTEMS (LOCATION 2) 15,000.00
304 WIRELESS VEHICLE DETECTION SYSTEM 3,000.00
305 MODIFY SIGNAL AND LIGHTING (LOCATION 1) 8,000.00
306 MODIFY SIGNAL AND LIGHTING (LOCATION 2) 9,000.00
307 MOBILIZATION (HLE PORTION) 150,000.00
11 400% of an item s not to be performed of furnished by the DBE. describe the exact pertion of the Total $1,848,888.00
item to be performed or furnished.

As an authorized representative of a cerlified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If the
bidder is awarded the contrect. my business will enter into a contractual
agreement with the bidder or prime contractor to perform the lype and
dollar amount of work shown on the DBE Commilment form.

| certify under penalty of perjury that the foregoing is true and correct

e e

Signature of COD's 3 dhorced réprasantabye

ERWIN MENDOZA

Pritad naine of 6ES OUNONTRd Ipresoniars

PRESIDENT

Tite 01 CBE's Sthonzsd reprasertatve

8/29/15

Eral=

ADA Notice: Fer indiduals aln tensors d ssbiies this 4> urisnt s Juailsh & in 2llsmale “ormals  Forinfmation ool (31 ) 854-84 10 or TOD 2 18] 5542580 arwie Racords and Fams
Macacemard, 1I20H Jha-l B335 Sacramenls T8 Xl

Contract No. 08-3555V4
2



STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATICN

DBE CONFIRMATION
DESOE-0102.13 (NEW22015)

Tonmadre,
08-3555V4

Ta SO ST
LNA Concrete Structures, Inc.

Naend of DEE mpriseclilve
Angie Garcia

b T
31286

W nltioder

Sully-Miller Coniracting Company

Nare of prowe or ol Mo e Sdel

Same As Above

BT clreprsnhig s RS o paTe catrote

Steve Marquez or Charlie Pessa
i -

Fhd bl

orping

August 27, 2015

Busiina Lerpod wkmn dnuth i ofvossiees o sulstl-anled or wadotloh 13 prpntied racs
69 (Partial) | Cap Inlet $ 2.405’.?0
169 (Partial) | Structural Concrete , Box Culvert $ 747,985.00
171 (Partial) | Structural Concrete, Headwall $ 851,400.00
172 (Partial) | Minor Concrete (Minor Structure) $345,000.00
189 (Partial) |Bar Reinforcing Steel $ 997,527.00
233 (Partial) { Grated Line Drain $ 75.400.00
237 (Partial) | 36" Precast Concrete Pipe Manhole $  4,008.00
248 (Partial) | Miscellaneous Iron and Steel $ 56,265.00
14 §00% of o Hem fa not £ be pecformad o frnithod by the DBE. destibs the exsct portion of tha Total $ 3,079,985.00

Rem lo ba paformad or Lumished,

As an wuthorized repraventativa of s cerfifed deadvaplaged basiness
arterpriss, | confam that my businass was contachd bidder or
Egnuommmmdmnwﬂghnm own shove, Fhe
dar is awarded the contract, my business wl enler inlo & conbracioe)
egresmant wkh the Hddes of prime contvacior to parfoon the ype end
dofur smounl of work shown on the OBE Commiimenl form.

fhit the foregoing It Irua and otract

ADAHNolica:  Ferlntvidualy witn sensiry ds s, this docunert b avalia ¢ 1 ke ate omale, Ferivhovation a1 (016) 654.6440 or TDDOE(6) 554- 2830 orwlo Racerds end Fomas

Uarwgeracl. 1120 H el W3-09. Baaarmanio, A 35500

Contract No. 08-3555V4
2
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SULLY-MILLER CONTRACTING CO.

License 747612A

185 S. STATE COLLEGE BLVD., SUITE 400 # BREA, CA 92821 # PHONE 714-578-9600

'=02-15410:57 Reyp

Transmittal Letter
September 1, 2015

MSC43

Office Engineer

Department of Transportation
1727 30" Street

Sacramento, CA 95816-7005

Re: Caltrans Contract No. 08-3555V4
Construction on State Highway in San Bernardino County In Victorville
from 0.5 Mile North of Mojave Drive to 1.5 Mile North of Stoddard Wells Road
Qvercrossing, 08-SBd-15-42.5/46.0, Project ID 0814000086,
Federal Aid Project ACNHPI-015-1(237)146E, STPLN-6208(029).

Bid Date: August 27, 2015 @ 2:00 p.m.

We are transmitting the following:

Quantity Description
1 Original DBE Commitment Form
1 Copy Each DBE Confirmation Forms From Listed

Subcontractors & Vendors

We have transmitted these items:

Per your request [ ] For your perusal

[ | For your approval For review and comment
For your Signature [ ] For your files

Gentlepersons,

Please find attached an original of the DBE Commitment Form along with copies of the DBE
Confirmation Forms for all utilized DBE Subcontractors and Vendors per the Specifications for the
above mentioned project. If you have any questions, please call Charlie Pessa, Chief Estimator at

714/578-9600 or myself at 714/578-9655.

Thank you.

ssica Daniels,
Estimating Assistant
Sully-Miller Contracting Company
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