

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

08-449104

BID AMOUNT:

\$4,103,484.66

10-14-13 P01:03 RCVD

BID OPENING DATE:

10-10-13

BIDDER'S NAME:

J. McLoughlin Engineering Co., Inc.

DBE GOAL FROM CONTRACT, %:

12%

DBE PRIME CONTRACTOR CERTIFICATION¹:

| BID ITEM NO | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE ³ |
|--------------------|---|-----------------------|---|--------------------------------|
| 50, 57, 58, 77, 78 | Supply and Place Rebar | | American Steel Placers Inc. #33825 603 S. Arrowhead Ave. San Bernardino Ca. 92408 (909) 884-6031 | \$337,845.65 |
| 62, 63, 64, 65 | Supply and Place Rock Slope Protection | | Rock Structures Construction Co. #10082 11126 Silverton Ct. Corona Ca. 92881 (951) 371-1112 | \$142,380.00 |
| 2, 3 | Construction Area Signs and Traffic Control | | Maneri Traffic Control #38078 47423 Rainbow Canyon Temecula, CA 92592 (951) 695-5104 | \$19,300.00 |
| | | | | |
| | | | | |
| | | | | |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$499,525.65

12.17 %

Signature of Bidder

10-14-13
 Date

(909) 944-1037
 (Area Code) Tel. No.

William Daugherty
 Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered | Bidder Normally Performs Item (Y/N) | Item Broken Down to Facilitate Participation (Y/N) | Amount (\$) | Percentage of Contract |
|----------------------|---|---|-------------------|------------------------|
| 1 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 3000- | .07 |
| 2 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 7,500- | .18 |
| 3 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 100000- | 2.44 |
| 4 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 13,764 | .34 |
| 5 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 420- | .01 |
| 6 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 2,560- | .06 |
| 7 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 7,200- | .18 |
| 8 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 525 ⁴⁶ | .01 |
| 9 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 85,000- | 2.07 |
| 10 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 16,000- | .39 |
| 11 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 16,000- | .39 |
| 12 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 35,620- | .87 |
| 13 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 7,700- | .19 |
| 14 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 7,000- | .17 |
| 15 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 2,000- | .05 |
| 16 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 2000- | .05 |
| 17 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 14,400- | .35 |
| 18 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 5,600- | .14 |
| 19 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 6,000- | .15 |
| 20 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 57,200- | 1.34 |

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered | Bidder Normally Performs Item (Y/N) | | Item Broken Down to Facilitate Participation (Y/N) | | Amount (\$) | Percentage of Contract |
|----------------------|---|--|--|-----------------------------|---------------------|------------------------|
| 21 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 5,000- | .12 |
| 22 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 10,000- | .124 |
| 23 | <input type="checkbox"/> Yes | <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 5,460- | .13 |
| 24 | <input type="checkbox"/> Yes | <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 1,069 ²⁰ | .103 |
| 25 | <input type="checkbox"/> Yes | <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 90,000- | 2.19 |
| 26 | <input type="checkbox"/> Yes | <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 10,000- | .124 |
| 27 | <input type="checkbox"/> Yes | <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 11,625- | .128 |
| 28 | <input type="checkbox"/> Yes | <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 4,186- | .110 |
| 29 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 56- | .001 |
| 30 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 175,000- | 4.26 |
| 31 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 20,000- | .49 |
| 32 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 20,000- | .49 |
| 33 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 66,600- | 1.62 |
| 34 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 71,500- | 1.74 |
| 35 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 7,310- | .118 |
| 36 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 33,275- | .81 |
| 37 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 22,100- | .54 |
| 38 | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 46,000- | 1.12 |
| 39 | <input type="checkbox"/> Yes | <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 21,720- | .53 |
| 40 | <input type="checkbox"/> Yes | <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes | <input type="checkbox"/> No | 2,620- | .06 |

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered | Bidder Normally Performs Item (Y/N) | Item Broken Down to Facilitate Participation (Y/N) | Amount (\$) | Percentage of Contract |
|----------------------|---|---|-------------|------------------------|
| 41 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 2,620- | .06 |
| 42 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 25,500- | 1.62 |
| 43 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 119,000- | 2.90 |
| 44 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 2,000- | .05 |
| 45 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 5,200- | .13 |
| 46 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 240,000- | 5.85 |
| 47 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 414,000- | 10.09 |
| 48 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 627,300- | 15.29 |
| 49 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 116,250- | 2.83 |
| 50 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 66,750 | 1.63 |
| 51 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 3,200- | .08 |
| 52 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 12,000- | .29 |
| 53 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 132,000- | 3.22 |
| 54 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 66,000- | 1.61 |
| 55 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 54,000- | 1.32 |
| 56 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 2,610- | .06 |
| 57 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 344,085- | 8.39 |
| 58 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 20,815- | 1.51 |
| 59 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 7,450- | .18 |
| 60 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 1,440- | .04 |

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered | Bidder Normally Performs Item (Y/N) | Item Broken Down to Facilitate Participation (Y/N) | Amount (\$) | Percentage of Contract |
|----------------------|---|---|-------------|------------------------|
| 61 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 2,400- | .06 |
| 62 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 14,200- | .36 |
| 63 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 5,600- | .14 |
| 64 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 162,000- | 3.95 |
| 65 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 10,650 | .26 |
| 66 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 13,800- | .34 |
| 67 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 102,600- | 2.50 |
| 68 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 900- | .02 |
| 69 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 170- | .004 |
| 70 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input type="checkbox"/> Yes <input type="checkbox"/> No | 4,840- | .10 |
| 71 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 7,040- | .17 |
| 72 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 6,600- | .16 |
| 73 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 265- | .01 |
| 74 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 200- | .005 |
| 75 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 725- | .01 |
| 76 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 6,400- | .16 |
| 77 | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 49,350- | 1.20 |
| 78 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 133,800- | 3.26 |
| 79 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 5,830- | .14 |
| 80 | <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | 299- | .01 |

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

| Name of DBEs Solicited | Date of Initial Solicitation | Item(s) of Work | Follow Up Methods and Dates |
|------------------------|------------------------------|-----------------|-----------------------------|
| See Attached List | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

| Item(s) of Work | Name of Selected Firm | DBE or non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|--------------------|------------------------|----------------|-----------------------|------------|-----------------------|
| 2, 2 | Maneri Traffic Control | DBE | | | |
| 50, 57, 58, 77, 78 | American Steel Pacers | DBE | | | |
| 62 -65 | Rock Structures | DBE | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

| Publications | Dates of Advertisement |
|---------------------------------------|------------------------|
| Construction Bid Source (Trade) | 9-25-13 to 10-10-13 |
| Construction Bid Source (Interactive) | 9-25-13 to 10-10-13 |
| Caltrans Website | 9-23-13 to 10-10-13 |

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

| Name of Agency | Date of Contact | Method of Contact | Results |
|-------------------|-----------------|-------------------|---------|
| See Attached List | | | |
| | | | |
| | | | |
| | | | |

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Plan and Specifications were made available in our office and was specified in solicitations such as Construction Bid Source (Trade and Interactive)

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Assistance for obtaining Bonding was Advertised

8. Include additional data to support a demonstration of good faith efforts.

Staff was hired to give 100% attention to seeking and assisting all qualified DBE firms for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3889 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**AMERICAN STEEL PLACERS, INC***Reinforcing Southern California*

603 S. Arrowhead Ave., San Bernardino, CA 92408

(909) 884-6031 * (909) 884-6032 Fax

License No. 568513 Exp. 9/30/2014

PAGE 1 OF 2

DATE: 10/10/13

WE ARE CERTIFIED SBE, UDBE, MBE CUCP#33825, Ca Public Utilities Commission #9CN00020

CUSTOMER: J. McLoughlin Engineering

FAX #: (909) 944-3112

PROJECT: Salt Creek Bridge

CONTRACT # 08-449104

JOB SCOPE: FURNISH AND INSTALL REINFORCING STEEL

Exclusions: Hoisting, site work, furnishing or welding of rebar to structural or miscellaneous steel, drilling, burning or punching of holes in structural steel, trim reinforcing at mechanical or plumbing openings not shown on drawings listed herein, construction joints not shown on drawings listed herein, drilling or placing of grout and/or bonding bars, greasing, painting, wrapping or sleeving of bars, cleaning, cutting or bending of existing steel, smooth round bars, sleeves, studs, bolts, inserts, precast concrete reinforcement, field bending of break-out dowels, all bar dowel caps, cost of bonds, permits, or liquidated damages, reworking of steel displaced by others, work or specifications on drawings not listed herein and work performed outside normal working hours. Provide level area on grade to build any pre-assembled items e.g.: Columns, Wall and Other Items.

Note: Excludes Insurance requirements in excess of \$2,000,000 per incident

BOND RATE = Approx. 2%

General Conditions: General Contractor to provide, at no cost to American Steel Placers, the following:

Lines, grades, templates, and racks for temporary support of reinforcing bars, layout other than clearances and center to center spacing of bars, field measurements as required, testing and inspections, adequate access for delivery, storage & staging adjacent to point of installation, safety protection of exposed rebar, street use permits, traffic control, man/material hoist as required by codes or practice, scaffolding, sanitary facilities and drinking water, trash bins, safety railings and floor opening coverings, parking for A.S.P. employees, hoisting and or lowering of reinforcing materials to be installed. One (1) sets of current construction documents. Weather protection of jobsite and material. Any retention held must be released within 30 days after American Steel Placers scope of work is complete.

157

ROCK STRUCTURES CONSTRUCTION CO. No. 1080

11126 SILVERTON CT.
CORONA, CA 92881

Telephone (951) 371-1112
Fax (951) 278-2802

ROCK SLOPE PROTECTION

TO: J. McLOUGHLIN ENGINEERING CO, INC
10641 Fulton Ct
Rancho Cucamonga, CA 91730

ATTENTION: Joe McLouhlin

PHONE NUMBER: (909) 944 1037

FAX NUMBER: (909) 944 3112

PROJECT: Caltrans 08-449104 -Salton Creek Bridge - Riverside

BID DATE: Thursday - October 10, 2013 @ 2:00 p.m.

**ROCK STRUCTURES CONSTRUCTION CO.
DBE/MBE CERTIFIED CUCP- #CCA-10082**

ROCK STRUCTURES

[951] 371-1112
[951] 278-2802 FAX

Construction Company

FOR THE CONSTRUCTION OF: **Rock Slope Protection**

No. 1080

LOCATED AT: **Salton Creek Bridge - Riverside**

IN ACCORDANCE WITH: **Caltrans 08-449104**

BID DATE: **October 10, 2013 at 2:00 p.m.**

THIS PROPOSAL INCLUDES:

Furnish and install Rock Slope Protection on subgrade prepared by prime contractor. Facing, light class Method A and B, including RSP-fabric.

Grout by prime contractor; place rock slope protection before precast girders.

Exclusions: Dewatering & traffic control.

| ITEM NO. | DESCRIPTION | EST QTY. | UNIT. | UNIT PRICE | TOTAL AMOUNT |
|----------|----------------------------------|----------|-------|------------|--------------|
| 62 | RSP Facing | 140 | C.Y. | \$ 97 | \$ 13,580 |
| 63 | RSP Light | 40 | C.Y. | \$ 97 | \$ 3,880 |
| 64 | RSP Light Method B (RipRap only) | 1,200 | C.Y. | \$ 97 | \$116,400 |
| 65 | RSP Fabric | 2,130 | S.Y. | \$ 4 | \$ 8,520 |

*** DBE Qualified***

MAIN OFFICE
11126 SILVERTON CT.
CORONA, CA 92881
TEL: (951) 371-1112 FAX: (951) 278-2802
CELL: (951) 818-1670

{LIC. #596470-A}
ROCK SLOPE PROTECTION
RIP RAP-ROCK SALES
HEAVY EQUIPMENT RENTAL

Listed

No. 1080

ROCK STRUCTURES CONSTRUCTION CO.

11126 SILVERTON CT.
CORONA, CA 92881

Telephone (951) 371-1112
Fax (951) 278-2802

CONTRACT

STANDARD EXCLUSIONS:

- 1. PERMITS, SURVEY & STAKING, ENGINEERING, INSPECTIONS, FEES.
- 2. UNDERGROUND UTILITIES, ENCASEMENTS, SHORING & DEWATERING.

- 1. This agreement contemplates the performance of work as stipulated on the reverse side.
- 2. All agreements are contingent upon strikes, accidents, delays of carriers, acts of God, and other delays unavoidable or beyond seller's control. All quotations are made for prompt acceptance and are subject to change without notice.
- 3. Unless otherwise agreed, it is understood that the work will be performed during regular working days. If overtime work is required it is mutually agreed that an additional price, at the seller's usual rates for such work, will be charged to the purchaser and he agrees to pay for same under the same terms as herein set forth.
- 4. All accounts are due and payable at our office by the 10th of the month following date of invoice.
- 5. All payments shall be made as stipulated. When not so paid, then the entire contract price shall become due and payable. The purchaser agrees to pay the seller interest on all past due balances at the rate of twelve percent per annum and in case suit is instituted to collect any portion of the amount payable under this contract, the purchaser agrees to pay such additional sum as the court may adjudge reasonable as attorney's fees and court costs in the said suit.
- 6. Deliveries under this proposal or contract are subject to all applicable priorities now or hereafter established by Public Authority in any way affecting seller's ability to procure, process or deliver the materials herein represented.
- 7. It is the responsibility of the buyer to inform seller of project completion date.
- 8. It is the responsibility of the buyer to inform seller when the Notice of Completion has been filed.

Respectfully Submitted,
ROCK STRUCTURES CONSTRUCTION CO.

Tony T. Paredes, Owner

DATE: _____

ACCEPTED BY: _____
TITLE: _____

DATE: _____

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)



SIGN AND TRAFFIC QUOTE

PROJECT: 08-449104

BID DATE: 10/10/13

TO: PLAN HOLDER

ATTN: ESTIMATOR

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$5,400.00 WITH USING MTC FOR ITEM #3
(INCLUDES TWO TYPE II FUNDING SIGNS)

\$ 5,400 -
\$ 13,900 -

\$ 19,300 -

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$7,425.00 WITHOUT USING MTC FOR ITEM #3
(INCLUDES TWO TYPE II FUNDING SIGNS)

OTHER ITEMS:

ITEM #6- \$41.00 ITEM #13- \$168.00

TRAFFIC CONTROL: (ITEM #3)

PLEASE SEE ATTACHED QUOTE FOR LUMP SUM PRICE AND ALL OTHER PRICES

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881.
Thank you for your time and consideration.

Sincerely,

Johnny Maneri

NOTE: Construction area signs estimate includes delivery, installation, and removal. The price does not include maintenance, changes of dates, relocation, or replacements. All signs become the property of MANERI TRAFFIC CONTROL upon completion of the job. Funding signs are \$750.00, unless noted in this bid. Maneri Traffic Control excludes the covering of the G84 sign.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)



BID DATE: 10/10/13

PROJECT: 08-449104

10 shifts = \$13,900 ~

| | |
|---|------------|
| LUMP SUM, 2 PEOPLE, 1 TRUCK AND EQUIPMENT, 3 ARROWBOARDS (1-8 HOURS)..... | \$1,390.00 |
| COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS)..... | \$1,500.00 |
| 2 MAN FLAGGING OPERATION (8 HOURS)..... | \$1,450.00 |
| 3 MAN PILOT CAR OPERATION (8 HOURS)..... | \$1,950.00 |
| ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOURS)..... | \$890.00 |
| ADDITIONAL LABORER (8 HOURS)..... | \$690.00 |
| RAMP NOTIFICATION SIGN (EACH)..... | \$190.00 |

PCMS BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$185.00 |
| WEEKLY..... | \$350.00 |
| MONTHLY..... | \$950.00 |

ARROW BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$50.00 |
| WEEKLY..... | \$185.00 |
| MONTHLY..... | \$550.00 |

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

| | |
|--------------|------------|
| DAILY..... | \$325.00 |
| WEEKLY..... | \$990.00 |
| MONTHLY..... | \$3,100.00 |

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$105.00** PER HOUR, PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$285.00** PER PERSON FOR OVERTIME RATE DIFFERENCE. ANY ADDITIONAL EQUIPMENT DELIVERY \$50.00 EACH AND PICK UP \$50.00 EACH. YEARLY INCREASE OF \$50.00 TO LUMP SUM PRICE.

CANCELLATIONS:

| | |
|---------------------------------------|-----------|
| 4 HOURS PRIOR TO SHOW UP..... | NO CHARGE |
| SHOW UP TIME PER PERSON..... | 2 HOURS |
| DIRECTLY AFTER SET UP PER PERSON..... | 4 HOURS |

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

Ad ID: 10666

Date Of Advertisement: Sep 25, 2013

J McLoughlin Engineering Co., Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **MBE**, **WBE** sub-contractors and/or material suppliers for the following project

| | |
|--------------------------|---|
| Project Title: | Replace Bridge With Precast Ps I Girders And Construct Rw Caltrans Project 08-499104 |
| Project Location: | 1.5 Mi north of Imperial County at Salt Creek Bridge Located in Riverside County, CA |
| Owner: | Caltrans Sacramento 4490 |
| Bid Date / Time: | Oct 10, 2013 at 02:00 PM |

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier.

Bid documents can be viewed at or obtained from:

Caltrans web site at
http://dot.ca.gov/hq/esc/oe/contract_awards_services.html or can be viewed at the office of J McLoughlin Engineering at no cost by calling to make an appointment.

PLEASE DO NOT E-MAIL QUOTES. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide

assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court

Rancho Cucamonga, CA 91730

Phone: (909) 933-1037 **Fax:** (909) 944-3112

Email: jmeci@aol.com

Joe McLoughlin

Published on Sep 25, 2013 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

Logged in as: pearl | Account Info | Logout

Construction Bid Source

Wednesday, September 2013 California | Toll Free: (888) 786-9450

[Editor Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Owners](#) | [Document Sources](#) | [Project Sources](#) | [Office Manual](#) | [Reports](#)



Date Of Advertisement: Sep 25, 2013



J McLoughlin Engineering Co., Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

MBE, WBE

sub-contractors and/or material suppliers for the following project:

Replace Bridge With Precast Pa I Girders And Construct Rw Caltrans Project 08-499104
1.5 Mi north of Imperial County at Salt Creek Bridge
Located in Riverside County, CA

Owner: Caltrans Sacramento 4490

Bid Date: Oct 10, 2013 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier.

Bid documents can be viewed at or obtained from:

Caltrans web site at http://dot.ca.gov/hq/eec/oa/contract_awards_services.html or can be viewed at the office of J. McLoughlin Engineering at no cost by calling to make an appointment.

PLEASE DO NOT E-MAIL QUOTES JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Workers' Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

J McLoughlin Engineering Co., Inc.

10544 Fulton Court

Rancho Cucamonga, CA 91730

Phone: (909) 933-1037 Fax: (909) 944-3112

Email: jmecl@aol.com

Joe McLoughlin

Published on Sep 25, 2013 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

Construction Bid Source

Wednesday, September 2013 California | Toll Free: (888) 766-9450

[Editor Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Owners](#) | [Document Sources](#) | [Project Sources](#) | [Office Manual](#) | [Reports](#)

[Delete](#) | [Clear Bid Date](#) | [Clear Pre-Bid Date](#)

Project ID: 345347 [Update](#)

Live?: Yes No

Post Date: Aug 28, 2013

Proj Ref: 08-449104

Category: Engineering

Bid Date / Time: Oct 10, 2013 02:00 PM

Project Title: Replace Bridge With Precast Ps I Girders And Construct Rv. Riverside County

Description: Provide all labor, tools, and necessary equipment to Replace Bridge With Precast Ps I Girders And Construct Roadway In Riverside County 1.5 Miles North Of Imperial County At Salt Creek Bridge. 260 Working Days. 12% DBE Requirement. Work includes temporary pavement marking, channelizer, flashing beacon, temporary pavement marker, temporary railing, temporary silt fence, temporary fiber roll, temporary construction entrance, fish protection, temporary concrete washout, remove pavement marker, bridge removal, asphalt membrane, pavement marker, mobilization, etc. For more information see website provided http://dot.ca.gov/hq/esc/oe/weekly_ads/oe_biditems.php?q=08-449104

State: California | County: Riverside

Prebid Mtg: Not Provided | Date / Time:

Prebid Loc:

Owner: Caltrans Sacramento 4490

Phone: (916) 654-4490 | Fax: (916) 654-7028

Contact: | Email:

Bid Documents: Owner

Phone: (916) 654-4490 | Fax: (916) 654-7028

Cost / Details: See website provided

Link: http://dot.ca.gov/hq/esc/oe/contact_awards_services.html

[Update](#)

Member Activity

Views: 2

Bidders: 0

Tracking: 0

Edit / Review

Updates [Post New Update](#)

J McLaughlin Engineering is bidding this project as a prime and seeking sub bids. See Advertisement [Edit](#)

Select Language 

Powered by Google Translate

- General Info
- Find Profile
- Business Workspace

HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS



[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

Offer Overview

J McLoughlin Engineering Co., Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

| OPPORTUNITY STATUS | |
|---|--|
| Current Status: | Active  |
| Last Modified Date: | September 25, 2013 |
| Last Modified By: | Pearl Regis |
| SPECIAL INITIATIVE PROGRAMS Edit | |
| Is this opportunity related to Special Initiative Programs? | |
| OPPORTUNITY INFORMATION Edit | |
| * First Name: | Joe |
| * Last Name: | McLoughlin |
| * Telephone: | 909-944-1037 909-944-1037 FREE |
| Fax: | 909-944-3112 |
| Email Address: | jmecl@aol.com |
| * Date Open: | September 25, 2013 |
| * Date Closed: | October 10, 2013 |

| | |
|---|--|
| * Opportunity Title: | Replace Bridge w/Precast PS1 Girders, Riverside |
| * Solicitation ID: | 08-499104 |
| * Contract Value Amount: | \$3,978,000 |
| * Estimated Contract Duration: | 9 Months - 1 Year |
| * Opportunity Type: | State Government |
| * Offer Description: | Trucking, Street Sweeping, Pollution Prevention Plan, Signs, Striping, Biologist, MBGR, Clearing & Grubbing, Excavation, Erosion Control, Concrete, Rebar |
| * Keywords: | Engineering |
| * Bond Request: | Unknown |
| Bond Amount: | Not Specified |
| * INDUSTRY CODES [Edit] | |
| NAICS: | 48411 - General Freight Trucking, Local 23593 - Excavation Contractors 2357 - Concrete Contractors 23571 - Concrete Contractors 48422 - Specialized Freight (except Used Goods) Trucking, Local |
| NIGP: | 98814 - Erosion Control Services 54075 - Railings 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 92577 - Pollution Control Engineering 92694 - Water Pollution Services 49526 - Biology Specimens and Cultures (Including Microbial): Complete Ecosystems, etc. 91244 - Excavation Services 91219 - Clearing and Grubbing Services 9B573 - Signs, Message Boards and Centers, etc., Rental or Lease 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 96874 - Street Sweeping Services 57076 - Steel, Reinforcing, Bars and Rods |
| * LOCATION INFORMATION [Edit] | |
| Riverside, California USA | |

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Select Language

Powered by Google Translate

General Info

Post a Bid

Business Workspace

HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

List of Opportunities for J McLoughlin Engineering Co., Inc.

| Active Opportunities | |
|---------------------------|---|
| Solicitation ID: | 08-499104 - |
| Open Date: | September 25, 2013 |
| Close Date: | October 10, 2013 |
| Contract Value: | \$3,978,000.00 |
| Contract Duration: | 9 Months - 1 Year |
| Description: | Trucking, Street Sweeping, Pollution Prevention Plan, Signs, Striping, Biologist, MBGR, Clearing & Grubbing, Excavation, Erosion Control, Concrete, Rebar |
| Matches: | 648 |

| | |
|--------------------------------|---|
| Active Opportunity: | All required information has been submitted and opportunity was set to active status. |
| Inactive Opportunity: | All required information has been submitted and opportunity has been set to inactive status. |
| Incomplete Opportunity: | Some required information is missing and must be completed in order for the opportunity to become active. |
| Expired Opportunity: | The Close Date of the opportunity has passed. |

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **J McLoughlin Engineering Co, Inc.**

Contact: **Joe McLoughlin**

Address 1: **10641 Fulton Court**

Address 2:

City: **RANCHO CUCAMONGA** State: **CA**

Zip: **91730** Zip+4:

Phone: **909-944-1037**

Fax: **909-944-3112**

Email: **jmecl@aol.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Replace Bride w/Precast PS1 Girders and Construct Roadway**

NAICS Code: **237310**

238110

238120

238910

332322

339950

423810

484110

541330

561990

Place of performance: **CA - California**

Prime Sol. Number: **08-499104**

Subcontract Sol. Number: **08-499104**

Bid Closing Date: **10/10/2013**

Time: **2:00 PM PDT**

[Back](#)

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730
Phone: 909.944.1037 FAX: 909.944.3112
CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 9/25/2013

To: Asian Business Association
info@aba-la.org

REQUESTING PROJECT ASSISTANCE-
PLEASE MAKE THIS INFORMATION AVAILABLE TO YOUR MEMBERS

REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project Owner: Caltrans 08-499104, Replace Bridge w/Precast PSI Girders,
Construct Roadway, Riverside
Bid Date: 10/10/2013, 2:00 pm (Please respond at least 24 hours prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of replacing bridge with Precast Ps1 Girders and construct roadway in Riverside County, 1.5 miles north of Imperial County at Salt Creek Bridge. 260 working days. Est \$3,978,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier.

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html. Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112.

Thank you for your assistance.

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730
Phone: 909.944.1037 FAX: 909.944.3112
CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 9/25/2013

To: Black Business Association mail@bbala.org

REQUESTING PROJECT ASSISTANCE-
PLEASE MAKE THIS INFORMATION AVAILABLE TO YOUR MEMBERS

REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project Owner: Caltrans 08-499104, Replace Bridge w/Precast PSI Girders,
Construct Roadway, Riverside
Bid Date: 10/10/2013, 2:00 pm (Please respond at least 24 hours prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of replacing bridge with Precast Ps1 Girders and construct roadway in Riverside County, 1.5 miles north of Imperial County at Salt Creek Bridge. 260 working days. Est \$3,978,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier.

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html. Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112.

Thank you for your assistance.

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730
Phone: 909.944.1037 . FAX: 909.944.3112
CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 9/25/2013

To: Women Construction Owners & Executives USA info@wcoeusa.org

REQUESTING PROJECT ASSISTANCE-
PLEASE MAKE THIS INFORMATION AVAILABLE TO YOUR MEMBERS

REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project Owner: Caltrans 08-499104, Replace Bridge w/Precast PSI Girders,
Construct Roadway, Riverside
Bid Date: 10/10/2013, 2:00 pm (Please respond at least 24 hours prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of replacing bridge with Precast Ps1 Girders and construct roadway in Riverside County, 1.5 miles north of Imperial County at Salt Creek Bridge. 260 working days. Est \$3,978,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier.

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html. Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112.

Thank you for your assistance.

Pearl Regis

From: info@wcoeusa.org
Sent: Thursday, September 26, 2013 12:26 PM
To: Pearl Regis
Subject: [Auto-Reply] Requesting Project Assistance - Caltrans 08-449104, Riverside

This mailbox is checked daily. If you need immediate assistance, please contact Jean Meyer at jean@wcoeusa.org or at 800-788-3548. Thanks!

J. McLoughlin Engineering Co., Inc.

10641 Fulton Court, Rancho Cucamonga, CA 91730

Phone: 909.944.1037

FAX: 909.944.3112

CA License # 676575A

An Equal Opportunity Affirmative Action Employer

Date: 9/25/2013

To: So. Cal Minority Business Development Council Email: info@scmbdc.org

REQUESTING PROJECT ASSISTANCE-
PLEASE MAKE THIS INFORMATION AVAILABLE TO YOUR MEMBERS

REQUESTING BIDS FROM DBE Subcontractors and Suppliers for:

Project Owner: Caltrans 08-499104, Replace Bridge w/Precast PSI Girders,
Construct Roadway, Riverside

Bid Date: 10/10/2013, 2:00 pm (Please respond at least 24 hours prior to bid date)

J McLoughlin Engineering Co., Inc. (JMECI) is bidding this project as a Prime Contractor. The work consists of replacing bridge with Precast Ps1 Girders and construct roadway in Riverside County, 1.5 miles north of Imperial County at Salt Creek Bridge. 260 working days. Est \$3,978,000.

We are seeking bids from Local Subcontractors and Suppliers for:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier.

PLEASE DO NOT EMAIL QUOTES. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors and will work with them to accommodate delivery schedules to facilitate maximum participation.

Plans and specs for this Project can be viewed at the office of JMECI by calling to make an appointment, or may be obtained from the web site at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html. Questions or assistance, please contact Joe McLoughlin at 909.944.1037 or FAX 909.944.3112.

Thank you for your assistance.

| To | Subject | Sent | Size | Categories |
|------------------|---|-------------------|-------|------------|
| info@scmbdc... | Requesting Project Assistance, Caltrans 08-449104, Riverside | Thu 9/26/2013 ... | 39 KB | |
| info@wcoeusa... | Requesting Project Assistance - Caltrans 08-449104, Riverside | Thu 9/26/2013 ... | 39 KB | |
| 'mail@bbala.org' | Requesting Project Assistance - Caltrans 08-449104, Riverside | Thu 9/26/2013 ... | 39 KB | |
| info@aba-la.org' | Requesting Project Assistance, Caltrans 08-499104, Riverside | Thu 9/26/2013 ... | 39 KB | |

J. MC LOUGHLIN
ASSOCIATION ASSISTANCE
REQUESTS

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 9/27/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmeci@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsources.com DBE Services

| To | Subject | Sent | Size | Categories |
|---------------------|---|--------------------|-------|------------|
| 'One1StopTruck... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'elaine@aconez... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'abnashmi' | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'acmlighting@s... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'jbaez@advgeo... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'advantageDG... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'aponce_2003@... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'rusty@steelpa... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'Jason@anders... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'clayton9B68@y... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'clayton9B68@y... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'janet@apexma... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'avisconstructio... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'barrazaandson... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'lawym2004@a... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'deejaybee@att... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'botanicalconsu... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| Info@cwecorp... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'kimosavy@ym... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'castillocorp@d... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'gf@clean-fuels... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'cvlaughsalot@... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'maria@cprtruc... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'dfstransport@s... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'rpendurthi@ea... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'tammy@empir... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'nataliejoy86@h... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'cynthia@fourst... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'gaspartrucking... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'gotdirtrucking... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'bgpx@sbcglob... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'gary@inlinerail... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'marco@interio... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'jesmarboring@... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'lsmiranda5@ya... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'lchan@lincoln... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'longsdirectiona... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'gina@mascorr... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'accounting@m... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'peppertkrg@a... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'rockstructures... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |
| 'scenv@verizon... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'cecilia@socaltr... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 14 KB | |
| 'vapconstructio... | Caltrans Project 08-499104, Replace Bridge with Precast PSI Gird... | Sat 9/28/2013 5... | 15 KB | |

J. MC LOUGHLIN
SOLICITATIONS

TRANSACTION REPORT

SEP/27/2013/FRI 04:01 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM. TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|-----------|------|-----------|----------|
| 001 | SEP/27 | 04:00PM | 15622185637 | 0:00:48 | 1 | MEMORY OK | ECM 4458 |

Pearl's

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 9/27/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmcc@jmc.com

TRANSACTION REPORT

SEP/27/2013/FRI 04:01 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM. TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|-----------|------|-----------|----------|
| 001 | SEP/27 | 04:01PM | 19098846032 | 0:00:21 | 1 | MEMORY OK | SG3 4459 |

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
 Rancho Cucamonga, CA 91730
 Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 9/27/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PSI girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: imeci@aol.com

TRANSACTION REPORT

SEP/27/2013/FRI 04:03 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM.TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|----------|------|-----------|----------|
| 001 | SEP/27 | 04:02PM | 13232690611 | 0:00:24 | 1 | MEMORY OK | SG3 4461 |

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 9/27/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid data)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.htm; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmeci@cal.com

TRANSACTION REPORT

SEP/27/2013/FRI 04:10 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM.TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|----------|------|-----------|---------|
| 001 | SEP/27 | 04:05PM | 19096147073 | 0:00:52 | 1 | MEMORY OK | G3 4464 |

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
 Rancho Cucamonga, CA 91730
 Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 9/27/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PSI girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Ca trans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmecl@aol.com

TRANSACTION REPORT

SEP/27/2013/FRI 04:10 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM.TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|----------|------|-------------|------|
| 001 | SEP/27 | 04:01PM | 18183629795 | | | MEMORY BUSY | 4460 |

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 9/27/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PSI girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

TRANSACTION REPORT

SEP/27/2013/FRI 04:11 PM

FAX(TX)

| # | DATE | START T. | RECEIVER | COM.TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|----------|------|-------------|------|
| 001 | SEP/27 | 04:03PM | 18187640665 | | | MEMORY BUSY | 4462 |

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 9/27/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PSI girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

TRANSACTION REPORT

SEP/27/2013/FRI 04:12 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM. TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|-----------|------|--------------------|------|
| 001 | SEP/27 | 04:04PM | 13106082210 | | | MEMORY NO RESPONSE | 4463 |

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676576A

Date: 9/27/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PSI girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 10/5/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmecl@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsources.com DBE Services

| To | Subject | Sent | Size | Categories |
|-------------------|--|------------------|-------|------------|
| janet@apexma... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 15 KB | |
| clayton9868@y... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 15 KB | |
| Jason@anders... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 15 KB | |
| rusty@steelpia... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 15 KB | |
| aponce_2003@... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 15 KB | |
| advantageDG... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 15 KB | |
| baez@advgeo... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 15 KB | |

J. McLOUGHLIN
 FOLLOW-UP

| To | Subject | Sent | Size | Categories |
|-------------------|--|------------------|-------|------------|
| 'One1StopTruck... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 15 KB | |
| 'elaine@aconez... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 14 KB | |
| 'abhashmi' | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 14 KB | |
| 'acmlighting@s... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Mon 10/7/2013... | 15 KB | |

J. MC LOUGHLIN
 FOLLOW-UP

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 10/8/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmeci@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsource.com DBE Services

| To | Subject | Sent | Size | Categories |
|--------------------|--|-------------------|-------|------------|
| 'maria@cprtruc... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Tue 10/8/2013 ... | 15 KB | |
| 'cvlaughsalot@... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Tue 10/8/2013 ... | 15 KB | |
| 'gf@clean-fuels... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Tue 10/8/2013 ... | 14 KB | |
| 'castillocorp@d... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Tue 10/8/2013 ... | 15 KB | |
| 'kimosavy@ym... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Tue 10/8/2013 ... | 14 KB | |
| 'Info@cwecorp... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Tue 10/8/2013 ... | 14 KB | |
| 'ootanicalconsu... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Tue 10/8/2013 ... | 15 KB | |
| 'deejaybee@att... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Tue 10/8/2013 ... | 14 KB | |
| 'barrazaandson... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Tue 10/8/2013 ... | 15 KB | |

J. MC LOUGHAN
 FOLLOW-UP

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 10/9/2013
Attn: Estimator
To: MBE/WBE/DBE firms
Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County
Owner: California Dept. of Transportation
Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmeci@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsource.com DBE Services

| To | Subject | Sent | Size | Categories |
|---------------------|--|------------------|-------|------------|
| 'dfstransport@s... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 15 KB | |
| 'rpencurth'@ea... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 15 KB | |
| 'tammy@empir... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 15 KB | |
| 'nataliejoy86@h... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 15 KB | |
| 'don_gotdirtru... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 15 KB | |
| 'bgpx@sbcglob... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 14 KB | |
| 'gary@inlinerail... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 15 KB | |
| 'gary@inlinerail... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 15 KB | |
| 'marco@interio... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 15 KB | |
| 'jesmarboring@... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 15 KB | |
| 'ismiranda5@ya... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 14 KB | |
| 'peppertkrg@a... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 14 KB | |
| 'scenv@verizon... | REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge ... | Wed 10/9/2013... | 14 KB | |

J. McLOUGHLIN.
 FOLLOW-UP

TRANSACTION REPORT

OCT/09/2013/WED 12:59 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM.TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|----------|------|-------------|------|
| 001 | OCT/C9 | 12:51PM | 18187640665 | | | MEMORY BUSY | 4498 |

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: 909.944.1037 Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 10/9/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

TRANSACTION REPORT

OCT/09/2013/WED 01:00 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM.TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|----------|------|-------------|------|
| 001 | OCT/09 | 12:52PM | 13106082210 | | | MEMORY BUSY | 4499 |

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 10/9/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders
& Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PSI girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/eec/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

TRANSACTION REPORT

OCT/09/2013/WED 12:49 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM.TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|----------|------|-----------|----------|
| 001 | OCT/09 | 12:49PM | 15622185637 | 0:00:36 | 1 | MEMORY OK | ECM 4495 |

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 10/9/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors / suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely,

TRANSACTION REPORT

OCT/09/2013/WED 12:50 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM. TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|-----------|------|-----------|----------|
| 001 | OCT/09 | 12:50PM | 17607446136 | 0:00:23 | 1 | MEMORY OK | SG3 4496 |

J McLoughlin Engineering Co., Inc.

10641 Fulton Court

Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 876575A

Date: 10/9/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date: 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PSI girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Cleaning & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/ce/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

TRANSACTION REPORT

OCT/09/2013/WED 12:54 PM

FAX (TX)

| # | DATE | START T. | RECEIVER | COM. TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|-----------|------|-----------|---------|
| 001 | OCT/09 | 12:53PM | 19096147073 | 0:00:52 | 1 | MEMORY OK | G3 4500 |

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 10/9/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730, Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmece@aol.com

TRANSACTION REPORT

OCT/09/2013/WED 12:55 PM

FAX(TX)

| # | DATE | START T. | RECEIVER | COM.TIME | PAGE | TYPE/NOTE | FILE |
|-----|--------|----------|-------------|----------|------|--------------------|------|
| 001 | OCT/09 | 12:50PM | 13232690611 | | | MEMORY NO RESPONSE | 4497 |

THE FOLLOWING DATA COULD NOT BE SENT.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 10/8/2013

Attn: Estimator

To: MBE/WBE/DBE firms

Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 ml north of Imperial County at Salt Creek Bridge in Riverside County. 260 working-days.

We are seeking bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please submit bids that apply to your trade(s), Service(s) or products:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

Please expect a follow up phone call to ascertain, with certainty, your interest in bidding this project with JMECI. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Response

Pearl Regis

From: Oscar Gaspar [gaspartrucking@sbcglobal.net]
Sent: Wednesday, October 09, 2013 11:56 AM
To: pearl@constructionbidsource.com
Subject: Re: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County
Attachments: J McLoughlin.pdf

Attached you will find our quote for trucking for the above referenced project. We have also faxed a copy to 909-944-3112.

Oscar Gaspar

Gaspar Trucking
Direct: 951-233-4749
Fax: 866-827-4231
PO Box 3036
Riverside CA 92519

From: Pearl Regis <pearl@constructionbidsource.com>
To: gaspartrucking@sbcglobal.net
Sent: Saturday, September 28, 2013 5:08 AM
Subject: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

From: J McLoughlin Engineering Co., Inc.(An Equal Opportunity Affirmative Action Employer)
10641 Fulton Court
Rancho Cucamonga, CA91730
Phone: 909.944.1037 Fax: 909.944.3112
License Number: 676575A

To: The Estimator
Gaspar Transportation Inc.
Riverside

For: MBE/WBE/DBE firms

Project: Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date: 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

Dear Estimator,

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for the above referenced project. Provide all labor, tools, and necessary equipment to Replace bridge with Precast PSI girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking assistance/bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please review the following categories carefully and submit bids that apply to your trade, service or product(s):

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

[Login](#) | [New Account](#)



Friday, September 2013 California | Toll Free: (888) 786-9450

[Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Effort](#) | [Links](#) | [Contact](#) | [About](#) | [Account Options](#)

E-Mail Address or Username

Password

Login

For Contractors Who Are Serious About Bidding on City, State, County or Federal Construction Projects

[Learn More](#)

Trending Construction Projects

[Search >>](#)

- Bid Date: 2013-12-31**
[Prequalification for General Construction - All Trades, Concord](#)
- Bid Date: 2013-12-31**
[Recreate Bays D, E, & F of Building 237, Travis AFB](#)
- Bid Date: 2014-12-30**
[Prequalification of Contractors - Electric Utility Projects, Anaheim](#)
- Bid Date: 2013-12-31**
[Bid Date Approximate: District List of Qualified Contractors, Berkeley](#)
- Bid Date: 2013-12-31**
[Prequalification of Contractors: New QTE Building, El Cajon](#)
- Bid Date: 2013-09-27**
[Northwood High School Classroom Addition Project, Irvine](#)
- Bid Date: 2013-12-31**
[Insulation & Asbestos Installation, Maintenance, Repair & Removal, Los Angeles County](#)
- Bid Date: 2013-10-02**
[Water Tank #2 Repairs, Parts](#)
- Bid Date: 2013-10-02**
[El Cerrito High School Stadium Project, El Cerrito](#)
- Bid Date: 2013-10-01**
[New Marlon Mix Elementary School, Elk Grove](#)
- Bid Date: 2020-12-31**

Latest DBE Outreach Ads

[Search >>](#)

- George Reed, Inc.**
[Part of Stockton Highway 4 Offramp Intersection Mitigation at State Route 4 \(Cherter Way\) and Fresno Ave., F.A.P. #PLHL-6349\(003\)](#)
- B & M Builders, Inc.**
[Wider, Add Shoulder At 2 Locations, Nevada County](#)
- B & M Builders, Inc.**
[Wider, Add Shoulder At 2 Locations, Nevada County](#)
- Steve P. Rados, Inc.**
[Magnolia Avenue/ BNSF Railway, Grade Separation](#)
- Forcum/Mackey Construction**
[Kings County Morgue](#)
- Falcon West, Inc.**
[Route 101, Colera](#)
- J McLoughlin Engineering Co., Inc.**
[Replace Bridge With Precast P's | Girders And Construct R/w Caltrans Project 06-498104](#)
- George Reed, Inc.**
[CITY OF LOUI SACRAMENTO STREET STREETScape PROJECT Lodi Avenue to Oak Street, F.A.P. #RPSTPL-5154\(044\)](#)
- Steve P. Rados, Inc.**
[Pipeline 3 Deep Relining San Marcos to Twin Oaks, Spec. 617, San Diego CA](#)
- Reyes Construction**
[Clay Street/Union Pacific Railroad Grade Separation Project](#)

Memberships / Services

[Signup >>](#)

- Owner Membership**
Post your project, view bidders and see who has viewed your project. [More Info >>](#)
- Basic Membership**
Our FREE Membership. All the same features as our other membership plans with some limitations. [More Info >>](#)
- Standard Membership**
Gain an extra set of tool and features to get an edge on the project out to bid information listed on Construction Bid Source! [More Info >>](#)
- Corporate Membership**
Same as Standard Membership with ability to add and manage up to 5 sub-user accounts. [More Info >>](#)
- DBE Advertising**
If you do more than 10 DBE Ads per year this is the membership for you. Especially useful and economical if you are bidding on projects year around. [More Info >>](#)
- Good Faith Effort Assistance**
Good faith efforts are a major part of the bidding process for city, state and federal construction projects. Construction Bid Source has over 16 years of helping contractors get their good faith efforts done! [More Info >>](#)



[Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Construction Links](#) | [Contact](#) | [About](#) | [Terms and Cond.](#)
[California DBE Database](#) | [Federal COR Database](#) | [Federal Projects for Bid](#) | [Minority Bus. Dev. Agen](#) | [Federal Vetbiz Registry](#)



© Copyright 1992 - 2012 Construction Bid Source, LLC | Toll Free: (888)786-9450

[Back To Query Form](#)

Search Returned 321 Records

Fri Sep 27 15:11:48 PDT 2013

Query Criteria

District: 08

Work Codes: C0652 REINFORCING BAR SECTION SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1901 ROADWAY EXCAVATION C1970 EMBANKMENT CONSTRUCTION C2021 HYDROSEEDING C2030 EROSION CONTROL C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C7200 ROCK SLOPE PROTECTION C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8773 Construction Management - Highway, Street and Bridge Construction C8792 Environmental - Biological Studies C8851 Lead Compliance C8852 SWPPP Planning C8853 Biological Resources Studies C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9606 WATER TRUCK C9607 END DUMP TRUCK C9609 STREET SWEEPING TRUCK C9907 CONSTRUCTION EQUIPMENT RENTAL C9908 HEAVY EQUIPMENT RENTAL

Firm Type: DBE

| | |
|-----------------------|---|
| Firm ID | 991 |
| Firm/DBA Name | A & G TRUCKING COMPANY |
| Address Line1 | 142 W. 6TH ST. APT 4 |
| Address Line2 | |
| City | LOS ANGELES |
| State | CA |
| Zip Code1 | 90003 |
| Zip Code2 | |
| Mailing Address Line1 | P. O. BOX 73719 |
| Mailing Address Line2 | |
| Mailing City | LOS ANGELES |
| Mailing State | CA |
| Mailing Zip Code1 | 90003 |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | |
| Contact Name | ROY ALEXANDER |
| Area Code | (323) |
| Phone Number | 753-9505 |
| Fax Area Code | (323) |
| Fax Phone Number | 971-3113 |
| Agency Name | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 484110; |

ACDBE NAICS

Work Codes C9802 BOTTOM DUMP TRUCKING; C9805 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 5470
Firm/DBA Name A & M GENTRY TRUCKING
Address Line1 3736 E. AVENUE, T-6
Address Line2
City PALMDALE
State CA
Zip Code1 93650
Zip Code2
Mailing Address Line1 8254 E AVE T
Mailing Address Line2
Mailing City LITTLE ROCK
Mailing State CA
Mailing Zip Code1 93543
Mailing Zip Code2
Certification Type DBE
E-Mail marystrucks@aol.com
Contact Name MARY GENTRY
Area Code (861)
Phone Number 285-0776
Fax Area Code (661)
Fax Phone Number 285-6011
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 26; 27; 28; 29; 30;
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 484110;

ACDBE NAICS

Work Codes C9802 BOTTTDM DUMP TRUCKING; C9805 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses
Trucks FOR HIRE - 6;
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 33638
Firm/DBA Name A & P DEVELOPMENT & CONSTRUCTIDN, INC.
Address Line1 3555 VOYAGER STREET, SUITE B
Address Line2
City TDRRANCE
State CA
Zip Code1 90503
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail pocampo@ap-construction.com
Contact Name PETER OCAMPO
Area Code (310)
Phone Number 793-2310
Fax Area Code (310)
Fax Phone Number 793-2312
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 00;
Districts 00;
DBE NAICS 236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C6501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9868 HEATING & AIR CONDITIONING; C9888 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 5270
Firm/DBA Name A B S L CONSTRUCTION
Address Line1 29383 PACIFIC ST
Address Line2
City HAYWARD
State CA
Zip Code1 94544
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail daryl@absconstruction.com
Contact Name LUIS M. ALLENDE
Area Code (510)
Phone Number 727-0900
Fax Area Code (510)
Fax Phone Number 727-0910
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238110; 238120; 238210; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36878
Firm/DBA Name A CONE ZONE, INC
Address Line1 1128 QUARRY STREET

Address Line2
City CORONA
State CA
Zip Code1 92878
Zip Code2
Mailing Address Line1 P.O. BOX 1982
Mailing Address Line2
Mailing City CORONA
Mailing State CA
Mailing Zip Code1 92878
Mailing Zip Code2
Certification Type DBE
EMail elaine@aconezone.com
Contact Name ELAINE NORLAND
Area Code (951)
Phone Number 734-9535
Fax Area Code (951)
Fax Phone Number 734-2887
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36;
Districts 07; 08; 12;
DBE NAICS 238900; 561990;

ACDBE NAICS

Work Codes C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8805 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses C31 Construction Zone Traffic Control Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40742
Firm/DBA Name A S CONTRACTORS, INC.
Address Line1 5347 COLE ROAD
Address Line2
City MARIPOSA
State CA
Zip Code1 95338
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dani@sti.com
Contact Name DENI SMITH
Area Code (209)
Phone Number 742-6684
Fax Area Code (209)
Fax Phone Number 966-2643
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 236115; 236118; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 236120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541820;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6810 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE;

C8771 Construction Management - Commercial and Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;

Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 7106
Firm/DBA Name DILLARD ENVIRONMENTAL SERVICES
Address Line1 3120 CAMINO DIABLO RD
Address Line2
City BYRON
State CA
Zip Code1 94514
Zip Code2
Mailing Address Line1 P. O. BOX 579
Mailing Address Line2
Mailing City BYRON
Mailing State CA
Mailing Zip Code1 94514
Mailing Zip Code2
Certification Type DBE
EMail patriciad@dillardenv.com
Contact Name PATRICIA DILLARD
Area Code (925)
Phone Number 634-6850
Fax Area Code (925)
Fax Phone Number 634-8858
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238910; 484110; 562112; 562211;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

Licenses
Trucks A General Engineering Contractor;
Gender FOR HIRE - 21;
Ethnicity F
Firm Type CAUCASIAN
Firm Type DBE

Firm ID 8022
Firm/DBA Name DIVERSIFIED LANDSCAPE CO.
Address Line1 33801 WASHINGTON STREET
Address Line2
City WINCHESTER
State CA
Zip Code1 92596
Zip Code2
Mailing Address Line1 33801 WASHINGTON STREET
Mailing Address Line2
Mailing City WINCHESTER
Mailing State CA
Mailing Zip Code1 92596
Mailing Zip Code2
Certification Type DBE
EMail vicki@diversifiedlandscape.com
Contact Name VIKKI MORALES
Area Code (951)
Phone Number 926-7444
 (951)

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail joerenteriainc@gmail.com
Contact Name JOE RENTERIA
Area Code (909)
Phone Number 899-5311
Fax Area Code (909)
Fax Phone Number 463-9154
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 38;
Districts 07; 08; 12;
DBE NAICS 236210; 237110; 238290; 238910;

ACDBE NAICS

Work Codes C9801 BUILDING CONSTRUCTION; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses A General Engineering Contractor; C34 Pipeline Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 1055
Firm/DBA Name JOHN C. PAYNE
Address Line1 333 E. LIVE DAK
Address Line2
City IRWINDALE
State CA
Zip Code1 91706
Zip Code2
Mailing Address Line1 P.O. BOX 457
Mailing Address Line2
Mailing City TEMPLE CITY
Mailing State CA
Mailing Zip Code1 91780
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name BARBARA PAYNE
Area Code (626)
Phone Number 357-7056
Fax Area Code (626)
Fax Phone Number 359-2899
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 484110;

ACDBE NAICS

Work Codes C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

Licenses
Trucks FOR HIRE - 2;
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 6644
Firm/DBA Name JOHN'S EQUIPMENT RENTAL

Counties 00;
 Districts 00;
 DBE NAICS 484220; 484230;

ACDBE NAICS

Work Codes C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses
Trucks FOR HIRE - 2;
Gender F
Ethnicity BLACK
Firm Type DBE

Firm ID 29324
Firm/DBA Name R. E. SERRANO INC.
Address Line1 3430 PACHECD BLVD.
Address Line2
City MARTINEZ
State CA
Zip Code1 94553
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail ricky@reserrano.com
Contact Name RICKY SERRANO
Area Code (925)
Phone Number 957-8184
Fax Area Code (925)
Fax Phone Number 957-8121
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
 A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 4882
Firm/DBA Name R.J. LALONDE, INC.
Address Line1 2508 N. PALM DR., STE. 200
Address Line2
City SIGNAL HILL
State CA
Zip Code1 90755
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Accessibility Options

SBA Search Results

, where

men owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;
 the profile location is in: California;
 the profile's status is Active;
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is fish guard;
 and randomized by original start time of search: 2013-09-27 06:15:38 PM.

Data validation took 0.01 seconds. The count and search queries took 0.25 seconds and 0.14 seconds, respectively.

No profiles met your search criteria.

| View | Name and Trade Name of Firm | Contact | Address and City, State Zip | Capabilities Narrative |
|------|-----------------------------|---------|-----------------------------|------------------------|
|------|-----------------------------|---------|-----------------------------|------------------------|

No more matches

Please notify SAM if you discover any inaccurate contact information (address, e-mail address, fax or phone number) in the way most convenient for you:

For SAM Customer Service, contact:
 Federal Service Desk (8am - 8pm Eastern Time)
 866-606-8220
 334-206-7828
 DSN: 866-606-8220

The structure of this page was last updated 02/01/2013, as part of SBSS 8.1.1.

Accessibility Options

SBA Search Results

), where
 men owned, WOSB, EDWOSB, WOSB joint
 venture and/or EDWOSB joint venture;
 the profile location is in: California;
 the profile's status is Active;
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is
 hydromulch; ←
 and randomized by original start time of search: 2013-09-27 06:16:01 PM.

Data validation took 0.01 seconds. The count and search queries took 0.03 seconds and 0.26 seconds, respectively.

No profiles met your search criteria.

| View | Name and Trade Name of Firm | Contact | Address and City, State Zip | Capabilities Narrative |
|------|-----------------------------|---------|-----------------------------|------------------------|
|------|-----------------------------|---------|-----------------------------|------------------------|

No more matches

[Refine Search](#)

Please notify SAM if you discover any inaccurate contact information (address, e-mail address, fax or phone number) in the way most convenient for you:

For SAM Customer Service, contact:
Federal Service Desk (8am - 8pm Eastern Time)
 866-606-8220
 334-206-7828
 DSN: 866-606-8220

The structure of this page was last updated 02/01/2013, as part of SBSS 8.1.1.

SBA Search Results

Search Criteria Description

Table Listing, where

the firm is at least one of: any minority owned, women owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;
 the profile location is in: California;
 the profile's status is Active;
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is concrete barrier; ←
 and randomized by original start time of search: 2013-09-27 06:16:23 PM.

Data validation took 0.01 seconds. The count and search queries took 0.14 seconds and 0.33 seconds, respectively.

Displaying profiles 1 - 1 (of 1 profiles matching criteria):

Search Results Detail

| View | Name and Trade Name of Firm | Contact | Address and City, State Zip | Capabilities Narrative |
|------|-----------------------------|---------|--|--|
| 1 | R E SERRANO INC | | 3430 PACHECO BLVD MARTINEZ, CA 94553-2125 | R.E.Serrano is an engineering contractor with expertise in demolition, concrete paving (machine & hand), structures, general construction, renovation & remodel. Its management team has significant experience with the DOT and the Corps of Engineers. |

No more matches

delimited by:

- semi-colon and space
- comma and space
- new line
- tab

Please notify SAM if you discover any inaccurate contact information (address, e-mail address, fax or phone number) in the way most convenient for you:

Katreena

From: Pearl Regis <pearl@constructionbidsource.com>
Sent: Wednesday, October 09, 2013 1:54 PM
To: 'Tammy-Empire Steel Inc.'
Cc: 'Katreena'
Subject: RE: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Thanks so much Tammy for your reply. It is being forwarded to the Estimating Dept. at J McLoughlin for their information and/or follow up.

All the best!

Pearl

From: Tammy-Empire Steel Inc. [<mailto:tammy@empiresteelinc.com>]
Sent: Wednesday, October 09, 2013 1:19 PM
To: pearl@constructionbidsource.com
Subject: RE: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Hi Pearl,

I got your message.

I think we are bidding I will let you know.

Thanks for the invite! Have a great day!!

Tammy

From: Pearl Regis [<mailto:pearl@constructionbidsource.com>]
Sent: Wednesday, October 09, 2013 1:07 PM
To: tammy@empiresteelinc.com
Subject: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

From: J McLoughlin Engineering Co., Inc.(An Equal Opportunity Affirmative Action Employer)
10641 Fulton Court
Rancho Cucamonga,CA91730
Phone: 909.944.1037 Fax: 909.944.3112
License Number: 676575A

To: The Estimator
Empire Steel Inc.
San Bernardino

For: MBE/WBE/DBE firms

Project: REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Construct Roadway, Riverside County

Owner: California Dept. of Transportation

Bid Date: 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

Dear Estimator,

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for the above referenced project. Provide all labor, tools, and necessary equipment to Replace bridge with Precast PS I girders and construct roadway 1.2 mi north of Imperial County at Salt Creek Bridge in Riverside County. 260 working days.

We are seeking assistance/bids/quotations from business enterprises certified in any or all of the categories listed above for the items listed below. Please review the following categories carefully and submit bids that apply to your trade, service or product(s):

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, SWPP Plan, Storm Water Annual Report, Temporary Concrete Washout, Biologist, Fish Protection, Remove/Replace Metal Beam Guard Railing, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Concrete Barrier

PLEASE DO NOT EMAIL QUOTES! JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Plans and Specifications are available at the Caltrans Website at http://dot.ca.gov/hq/esc/oe/contract_awards_services.html; or for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. Please call 909.944.1037.

A follow-up phone call may be made to ascertain, with certainty, your interest in participating with us on this contract. Thank you for your attention to this project.

Sincerely,
Joe McLoughlin Email:jmec@aol.com

J McLoughlin Engineering Co., Inc.

Master List Report

REMINDER TO BID - Caltrans Project 08-499104, Replace Bridge with Precast PSI Girders & Const

Bid Date: 10/10/2013 at 2:00 pm (Please submit bids prior to bid date)

Prepared By: J McLoughlin Engineering Co., Inc.

| | | | |
|-----------------------|--|-------------------|--------------|
| Company | 1 Stop Trucking 8306 Wilshire Blvd Beverly Hills CA, 90211 | | |
| Phone Number | 323-712-3483 | Fax Number | 310-473-2396 |
| Ethnicity: | Black | Cert: | DBE |
| Trades | Trucker, Trucking | | |
| Contact Person | Fredrick Triplett | | |
| Email: | Dne1StopTrucking@yahoo.com | | |
| Call Results | 10/4/13 1:26pm Christa left a voicemail. Em Rem | | |

| | | | |
|-----------------------|---|-------------------|--------------|
| Company | A Cone Zone, Inc 1128 Quarry Street Corona Ca, 92879- | | |
| Phone Number | 951-734-9535 | Fax Number | 951-734-2887 |
| Ethnicity: | Cauc | Cert: | DBE |
| Trades | Traffic Control, Message Signs, Lighting & Sign Illumination, Roadside Sign, Sign Structure | | |
| Contact Person | Elaine Norland | | |
| Email: | elaine@aconezone.com | | |
| Call Results | 10/4/13 1:28 Christa Left a voicemail. EM Rem | | |

| | | | |
|-----------------------|---|-------------------|--------------|
| Company | A. B. Hashmi 4347 Meadow Spring Way Oceanside Ca, 92057- | | |
| Phone Number | 760-672-8059 | Fax Number | 760-454-4387 |
| Ethnicity: | Asian | Cert: | DBE |
| Trades | Develop Water Supply, Irrigation Systems, Water Supply, Clearing & Grubbing | | |
| Contact Person | Ahmad B. Hashmi | | |
| Email: | abhashmi inc@hotmail.com | | |
| Call Results | 10/4/13 1:30pm Christa Left a voicemail. Em Rem | | |

| | | | |
|-----------------------|---|-------------------|--------------|
| Company | ACM Lighting 201 S Merrill Stq Corona CA, 92882 | | |
| Phone Number | 951-272-4881 | Fax Number | 951-272-4838 |
| Ethnicity: | | Cert: | DBE MBE |
| Trades | Message Signs, Lighting & Sign Illumination, Residential Electrical, Commercial Electrical, Electrical Contractor | | |
| Contact Person | Carlos Morales Sr. | | |
| Email: | acmlighting@sbcglobal.net | | |
| Call Results | 10/4/13 1:33pm Carlos asked Christa for a reminder email. | | |

| | | | |
|-----------------------|--|-------------------|--------------|
| Company | Action Enterprises P O Box 9463 Long Beach Ca, 90810 | | |
| Phone Number | 562-591-8880 | Fax Number | 562-218-5637 |
| Ethnicity: | Black | Cert: | DBE |
| Trades | End Dump Truck, Trucker | | |
| Contact Person | | | |
| Email: | | | |
| Call Results | 10/4/13 1:36pm Christa left a voicemail Fax Reminder. | | |

#####

Company Advanced Geosolutions Inc
2425 Colorado Ave, Su 310
Santa Monica Ca, 90404

Phone Number 310-796-9000 **Fax Number** 310-796-9001

Ethnicity: Hispanic **Cert:** DBE

Trades Clearing & Grubing, Roadway Excavation, Structure Excavation, Structure Backfill, Ditches Excavation, Feasibility Studies, Safety Studies, General Engineering, Civil Engineer

Contact Person Juan I. Baez

Email: jbaez@advgeosolutions.com

Call Results 10/4/13 1:38 pm Christa Left Voice Mail. EM reminder.

Company Advantage Demolition and Grading, Inc.
19819 Blythe St.
Winnetka Ca, 91306

Phone Number 818-477-2074 **Fax Number** 818-882-0509

Ethnicity: Black **Cert:** SBE SMBE

Trades Clearing & Grubbing, roadway Excavation, Structure excavation, structure backfill, ditches excavation, trucker, demolition, general engineering, building, moving & demolition contractor (A, C21)

Contact Person

Email: advantageDG@yahoo.com

Call Results 10/7/13 1:40 pm Keith told Christa not bidding.

Company Alex's Trucking
9238 Elizabeth Ave.
South Gate Ca, 90280-

Phone Number 323-788-2842 **Fax Number** -

Ethnicity: Hispa **Cert:** DBE

Trades Bottom Dump Trucking, Sand & Gravel

Contact Person Alejandro (alex) Ponce

Email: aponce_2003@yahoo.com

Call Results 10/7/13 1:43 pm Christa left voice mail. Em Reminder.

Company American Bobcat & Backhoe Service Inc
P O Box 1238
San Marcos Ca, 92079

Phone Number 760-744-3125 **Fax Number** 760-744-6136

Ethnicity: Caucasian **Cert:** SBE, DBE

Trades Hourly Operated Heavy Equipment Rentals, Backhoes & Mini-excavators, Bobcats, Breaker And Auger Attachments. Underground Utility Trenching. Projects Can Be Bid Dr Hourly. Footings. Demolition, Removal And Haul Off. Slope Repair. Concrete Removal, construction & Related Machinery, Construction Equipment Rental, Ditches Excavation, Structure Backfill

Contact Person

Email:

Call Results 10/7/13 1:45 pm Christa left voice mail. Faxed reminder.

Company American Steel Placers, Inc.
603 S. Arrowhead Avenue
San Bernardino Ca, 92408

Phone Number 909-884-6031 **Fax Number** 909-884-6032

Ethnicity: Native American **Cert:** DBE/UDBE SBE

Trades Reinforcing Bar Section, Steel, Reinforcing Steel, Retainer Walls

Contact Person Russell Robertson

Email: rusty@steelplacers.com

Call Results 10/7/13 1:47 pm Christa left VM. EM reminder.

#####

Company Andersen Environmental
9937 Jefferson Blvd. Suite 200
Culver City Ca, 90232

Phone Number 310-854-6300 **Fax Number** 310-854-0199

Ethnicity: Asian **Cert:** SBE, DBE

Trades Environmental Asbestos Bulk Lead Paint Mold Phase I Remediation Testing
Drilling Gasoline Indoor Air Quality Stachibotris Inspection Sampling Sample Water
Fire Radon Contamination Remediation Sampling Soil Groundwater Abatement,
Safety Studies, Asbestos Removal/Abatement, Environmental Quality

Contact Person Dennis Iron

Email: Jason@andersenenviro.com

Call Results 10/4/13 1:49pm Receptionist transferred Christa to the estimators voicemail and she left a message. Em Rem

Company Andisa Systems, Inc.
11121 Van Buren Ave
Los Angeles CA, 90044

Phone Number 323-242-7929 **Fax Number** 323-242-7950

Ethnicity: black **Cert:** DBE

Trades electrical, water supply, irrigation systems, environmental quality

Contact Person Oclayton Webb

Email: clayton9868@yahoo.com

Call Results 10/4/13 1:51am Christa called twice and there was no voicemail. Em Rem

Company Apex Universal, Inc
11033 Forest Place
Santa Fe Springs Ca, 90670-

Phone Number 562-944-8878 **Fax Number** 562-944-2298

Ethnicity: Asian **Cert:** DBE

Trades Misc Supplies, Unsupported Plastics Profile Shapes, Striping, Marking, Traffic
Control Materials Supplier

Contact Person Janet Yang

Email: janet@apexmarker.com

Call Results 10/4/13 1:53pm Janet asked Christa for another Email.

Company Avis Construction
P. O Box 401
Inglewood CA, 90306

Phone Number 310-719-7038 **Fax Number** 310-679-1040

Ethnicity: Black **Cert:** DBE

Trades Oil & Gas Field Services, Modify Bridge Item, Clearing & Grubbing, Roadway
Excavation, Structure Excavation, Structure Backfill, Ditches Excavation, Demolition

Contact Person Johnson Anyaga

Email: avisconstruction@msn.com

Call Results 10/7/13 1:55 pm Phone disconnected.

Company Barraza & Sons Heavy Equipments
1545 S Sydney Drive
Commerce CA, 90040

Phone Number 323-981-9190 **Fax Number** 323-981-9193

Ethnicity: Hisp **Cert:** DBE

Trades Roadway Excavation, Grading, Structure Excavation, Earthwork, Paving, Building
Moving, Demolition

Contact Person Lupe Martinez

Email: barrazaandsonsheavyequip@gmail.com

Call Results 10/7/13 1:57 pm Christa left VM. EM Reminder

Company Blanco Construction
4435 Carlson Place
Riverside Ca, 92503-

Phone Number 951-250-6692 **Fax Number** 951-602-2050

Ethnicity: Hispa **Cert:** DBE, SBE

Trades Grading, Sewerage Systems, Minor Concrete Minor Structure Traffic Control Grading
Excavation Drainage System

Contact Person Leonardo Blanco

Email: lawym2004@aol.com

Call Results 10/07/13 1:58 pm Yvette told Christa not bidding.

#####

| | | | |
|-----------------------|--|-------------------|--------------|
| Company | Blue Heaven Trucking 12722 Lazard Street Sylmar Ca, 91342- | | |
| Phone Number | 818-481-4564 | Fax Number | 818-362-9795 |
| Ethnicity: | Hispa | Cert: | DBE |
| Trades | Trucker | | |
| Contact Person | Alma Hernandez | | |
| Email: | n/a | | |
| Call Results | 10/7/13 1:43 pm Alma told Christa not bidding. | | |
| Company | Butler & Son Trucking 441 E. Montwood Ave. La Habra Ca, 90631- | | |
| Phone Number | 714-871-1356 | Fax Number | 714-871-1356 |
| Ethnicity: | Black | Cert: | DBE |
| Trades | Trucker, Bottom Dump Trucking | | |
| Contact Person | Phillip Butler | | |
| Email: | deejaybee@att.net | | |
| Call Results | 10/7/13 1:46 pm Phone just rings then goes quiet. Christa EM reminder. | | |
| Company | Cabo Transport & Services 3920 Whiteside Street Los Angeles Ca, 90063- | | |
| Phone Number | 323-269-0610 | Fax Number | 323-269-0611 |
| Ethnicity: | Hispa | Cert: | DBE SBE |
| Trades | Flat Bed Trucking, Trucker, Waste Collection & Disposal | | |
| Contact Person | Yvonne Perdomo | | |
| Email: | | | |
| Call Results | 10/7/13 1:49 pm Christa left VM. Faxed reminder | | |
| Company | Caesara Botanical Consulting 2614 San Marcos Ave San Diego CA, 92104 | | |
| Phone Number | 858-220-5674 | Fax Number | |
| Ethnicity: | | Cert: | DBE SBE |
| Trades | Botany Botanical Biologist | | |
| Contact Person | | | |
| Email: | botanicalconsulting@gmail.com | | |
| Call Results | 10/7/13 1:52 pm Christa left Voice mail. EM Reminder. | | |
| Company | California Watershed Engineering 2067 Northam Dr Ste 100 Fullerton Ca, 92833 | | |
| Phone Number | 714-262-0180 | Fax Number | 714-526-7500 |
| Ethnicity: | Asian | Cert: | SBE, DBE |
| Trades | Npdes Permit Compliance Stormwater Management Swppp Water Pollution Control Program Wpcp Susmp Tmdl Watershed Management Training Inspections Spcc Regulatory Permitting Water Resources Best Management Practices Bmp Water Quality Monitoring Erosion Cont, Civil Engineering, Consultant, Engineering | | |
| Contact Person | Vikram Bapna | | |
| Email: | Info@cwecorp.com | | |
| Call Results | 10/7/13 1:54 pm Christa left VM. EM reminder. | | |
| Company | Cantarini Tractor 427 Yucca Road Fallbrook CA, 92028 | | |
| Phone Number | 760-427-9292 | Fax Number | 760-728-9641 |
| Ethnicity: | NativeAm | Cert: | DBE |
| Trades | Clearing, Grubbing, Roadway Excavation, Structure Excavation, Structure Bgackfill, Ditches Excavation, Demolition, General Engineering, Earthwork and Paving Contractor | | |
| Contact Person | Michael J Cantarini | | |
| Email: | kimosavy@ymail.com | | |
| Call Results | 10/7/13 1:55 pm Christa left voice message for Michael. EM reminder | | |

#####

Company Castillo Contractors Corporation
14057 Paramount Blvd., Suite B
Paramount Ca, 90723-

Phone Number 562-531-9074 **Fax Number** 562-531-9075

Ethnicity: Hispa **Cert:** DBE

Trades Concrete Structure, Poured Concrete Foundation & Structure Contractors NAICS
238110

Contact Person Xavier Castillo

Email: castillocorp@dslextreme.com

Call Results 10/7/13 1:57 pm Christa left voice mail. EM reminder.

Company Castillo Trucking Service
7526 Irvine Ave.
North Hollywood Ca, 91605-

Phone Number 818-764-4603 **Fax Number** 818-764-0665

Ethnicity: Hispa **Cert:** DBE

Trades Bottom Dump Trucking, Flat Bed Trucking, Trucker

Contact Person Salvador Castillo

Email:

Call Results 10/7/13 1:59 pm Christa left VM. Faxed reminder

Company Clean Fuels
125e Wheeler, Suite F
Arcadia Ca, 91006-

Phone Number 626-447-7000 **Fax Number** 626-447-7099

Ethnicity: Hispa **Cert:** DBE

Trades Roadway Excavation, structure backfill, waste collection & disposal, remove bridge
item, modify bridge item, management information systems, hazardous substance
removal, ditches excavation, demolition, consultant, clearing & grubbing, business
administration, structure excavation, management & public relations

Contact Person Glen G. Fernandez

Email: gf@clean-fuels.com

Call Results 10/7/13 2:01 pm Christa left Voice mail. EM reminder.

Company Cmm Trucking, Lic
1020 S Chester Ave
Compton Ca, 90221

Phone Number 310-400-2640 **Fax Number** 310-608-2210

Ethnicity: Black **Cert:** DBE

Trades bottom dump trucking, Trucker

Contact Person Malinda Bray

Email:

Call Results 10/7/13 2:03 pm Christa left VM. Faxed reminder.

Company Contera Construction Corp
28545 Old Town Front St
Temecula CA, 92590

Phone Number 951-695-2800 **Fax Number** 951-695-2801

Ethnicity: Hisp **Cert:** DBE

Trades Roadway Excavation, Grading, Structure Excavation, Structure Backfill, Ditches
Excavation, Imported Borrow, Earthwork and Paving Contractor, General Engineering
Contractor

Contact Person Cristy Lee Varela

Email: cvlaughsalot@aol.com

Call Results 10/7/13 2:04 pm Christa left VM. EM reminder.

Company Cpr Trucking (fax invitations)
12825 Arroyo Street
Sylmar Ca, 91342-

Phone Number 818-837-8333 **Fax Number** 818-837-8322

Ethnicity: Hispa **Cert:** DBE

Trades Trucker, truck rental, truck broker, flat bed trucking, bottom dump trucking

Contact Person Ana Rodriguez

Email: maria@cprtrucking.com

Call Results 10/7/13 2:06 pm No VM. Christa could not leave message. EM reminder.

#####

Company D F S Trucking, Inc.
335 E Albertoni St
Carson CA, 90746

Phone Number 310-493-5528 **Fax Number**

Ethnicity: Black **Cert:** DBE

Trades Trucker, Trucking

Contact Person Orlando Ford

Email: dfstransport@sbcglobal.net

Call Results 10/9/13 11:30 am Pearl left Spring Voice Mail. EM reminder.

Company E A R - Environmental Assessment And Remediation Management,
4097 Trail Creek Road
Riverside Ca, 92505-

Phone Number 951-735-5575 **Fax Number** 951-735-8775

Ethnicity: Other **Cert:** DBE, SBE

Trades Clearing & Grubbing, Demolition, Ditches Excavation, Pipeline Trenching, Right of Way Engineer, Roadway Excavation, Structure Backfill, Structure Excavation

Contact Person Michelle Corning

Email: rpndurthi@earmanagement.com

Call Results 10/9/13 11:32 am Pearl left voice mail. EM Reminder.

Company Empire Steel Inc.
1058 Rain Lily Way
San Bernardino Ca, 92427

Phone Number 909-509-5926 **Fax Number** 909-509-5927

Ethnicity: Asian Pacific **Cert:** DBE/UDBE SBE

Trades Reinforcing Bar Section, Cast-in-drilled-hole concrete piling, reinforced concrete crib wall, reinforcing steel, steel structures, reinforced concrete pipe, concrete barrier

Contact Person Saroeung Poch

Email: tammy@empiresteelinc.com

Call Results 10/9/13 11:33 am Pearl left voice mail for Tammy Henry X 102. EM reminder.

Company Flash Traffic, Inc.
28420 N Herrera Street
Valencia CA, 91354

Phone Number 661-644-5845 **Fax Number** 661-388-4604

Ethnicity: **Cert:** DBE

Trades Construction Area Signs, Traffic Control System, Traffic County. C31 Construction Zone Traffic Control Contractor

Contact Person Natalie Vasquez

Email: nataliejoy86@hotmail.com

Call Results 10/9/13 11:35 am Pearl left voice mail for Natalie. EM reminder.

Company Four Star Rebar Inc
2021 Rancho Dr. Ste 1
Redlands Ca, 92373-

Phone Number 909-792-5514 **Fax Number** 909-792-0037

Ethnicity: Hispa **Cert:** DBE

Trades Reinforcing Steel

Contact Person Richard Martinez

Email: cynthia@fourstarrebar.com

Call Results 10/9/13 11:37 am Cynthia told Pearl not bidding.

Company Gaspar Transportation Inc.
3644 Packard St
Riverside CA, 92519

Phone Number 951-233-4749 **Fax Number** 866-827-4231

Ethnicity: Hisp **Cert:** DBE

Trades Trucker for hire

Contact Person Ernesto Garpar-Avila

Email: gaspartrucking@sbcglobal.net

Call Results 10/9/13 11:39 am Oscar told Pearl YES, he's bidding. Took J McLoughlin's fax number.

#####

Company Got Dirt? Transport
17433 Filbert Street
Fontana CA, 92335

Phone Number 909-549-8220 **Fax Number** 909-854-9643

Ethnicity: Hisp **Cert:** DBE

Trades Trucker for hire

Contact Person Don Luna

Email: don_gotdirtrucking@hotmail.com

Call Results 10/9/13 11:42 am Don told pearl YES, he'll send quote. Sent email to don_gotdirtrucking@hotmail.com. He's looking up project now.

Company Green's Trucking
400 East Oak Street
Compton CA, 90723

Phone Number 323-596-6048 **Fax Number** 310-632-3892

Ethnicity: Black **Cert:** DBE

Trades Trucker, Haul Truck

Contact Person Boris Green

Email: bgpx@sbcglobal.net

Call Results 10/9/13 11:44 am No answr. Rang 15 times. EM reminder.

Company In-line Custom Handrail & Metal Fabrication
Po Box 2637
Ramona Ca, 92065-

Phone Number 760-789-0282 **Fax Number** 760-789-1915

Ethnicity: Hispa **Cert:** DBE SLBE

Trades Guard Railings & Barriers, Pavement Markers

Contact Person David Ortiz

Email: gary@inlinerrail.com

Call Results 10/9/13 11:45 am Receptionist transferred Pearl to Jason who told Pearl he's looking at it now. EM reminder.

Company Interior Demolition Inc
2621 Honolulu Ave
Montrose Ca, 91020-

Phone Number 818-249-4932 **Fax Number** 818-249-4937

Ethnicity: Hispa **Cert:** DBE, SBE

Trades Trucker, truck rental, structure excavation, structure backfill, roadway excavation, grading, flat bed trucking, ditches excavation, demolition, clearing & grubbing, bottom dump trucking

Contact Person George Molina

Email: marco@interiordemolition.net

Call Results 10/9/13 11:47 am Ext 1 Estimating. Ext 101 Marco Molina. Pearl left voice mail. EM Reminder.

Company Jesmar Construction
2528 North Oakmount Avenue
Santa Ana Ca, 92706-

Phone Number 714-972-2668 **Fax Number** 714-972-9331

Ethnicity: Hispa **Cert:** DBE

Trades Water Supply, structure excavation, structure backfill, steel structures, steel crib wall, sewerage systems, sanitary services - nec, roadway excavation, irrigation systems, ditches excavation, develop water supply demolition, clearing & grubbing

Contact Person Jesus Hernandez

Email: jesmarboring@sbcglobal.net

Call Results 10/9/13 11:49 am Pearl left message. EM reminder.

Company L S Trucking
727 Griffith St.
San Fernando Ca, 91340-

Phone Number 818-383-2678 **Fax Number**

Ethnicity: Hispa **Cert:** DBE

Trades Sand & Gravel, bottom dump trucking

Contact Person Luis Miranda

Email: lsmiranda5@yahoo.com

Call Results 10/9/13 11:50 am Pearl left message. EM reminder.

#####

Company Lincoln Pacific Builders, Inc.
4501 Littlejohn Street
Baldwin Park Ca, 91706-

Phone Number 626-960-7738 **Fax Number** 626-960-7739

Ethnicity: Asian **Cert:** DBE SBE

Trades Small Structures, residential electrical, ramp metering system, message signs, lighting & sign illumination, lighting, civil engineering, building construction

Contact Person Lincoln Chan

Email: lchan@lincoln-pacific.com

Call Results 10/9/13 11:52 am Phone disconnected.

Company Long's Directional Boring, Inc
1476 Bodie Place
Norco Ca, 92860-

Phone Number 951-817-0111 **Fax Number** 951-817-1247

Ethnicity: Cauc **Cert:** DBE SBE

Trades Jacked Welded Steel Pipe, develop water supply, Directional Drilling, Directional Boring, Auger Boring, Jack And Bore, Conduit 1

Contact Person Kathleen Long

Email: longdirectionalboring@yahoo.com

Call Results 10/9/13 11:53 am Bob told Pearl there's nothing on his board for this project. Not bidding.

Company Mascorro Concrete Construction Inc
72-290 Quarry Trail #1
Thousand Palms Ca, 92276

Phone Number 760-343-1243 **Fax Number** 760-343-2623

Ethnicity: **Cert:** SBE DBE

Trades Concrete , Concrete surface finish, concrete curb gutter sidewalk

Contact Person Gina Mascorro

Email: gina@mascorroconcrete.com

Call Results 10/9/13 11:54 am Gina told Pearl not bidding.

Company MCC Equipment Rentals, Inc.
32389 Dunlap Blvd
Yucaipa Ca, 92399

Phone Number 909-795-9300 **Fax Number** 909-795-7308

Ethnicity: Hispanic **Cert:** DBE

Trades Cement Treated Base, Concrete Base, Asphalt Concrete, Paving Asphalt, Alternative Pipe Culvert, Asbestos Cement Pipe, Reinforced Concrete Pipe, Jacked Reinforced Concrete Pipe, Non Reinforced Concrete Pipe, Corrugated Metal Pipe (CSP), Jacked Corrugated Steel Pipe, Subsurface Drain, Edge Drain, Horizontal Drain, Downdrain, Plastic Pipe, Corrugated Steel Pipe Inlet & Riser, Corrugated Steel Pipe Energy Dissipator, Welded Steel Pipe, Jacked Welded Steel Pipe, Debris Rack Drainage Gate, Reinforced Concrete Sewer Pipe, Clay Sewer Pipe, Asbestos-Cement Sewer Pipe, Cast Iron Sewer Pipe, Sewer Manhole, Junction Chamber, Rock Slope Protection, Sacked Concrete, Water Meter & Temp Facilities, Sewer Connection, Earthwork and Paving Contractor, Pipeline Contractor, Sanitation System

Contact Person Jennifer Perkins

Email: accounting@mccpipeline.com

Call Results 10/9/13 11:56 am Jasmine checked for Pearl. No bid.

Company Pepper Trucking Inc
P.o. Box 637
Ramona Ca, 92065-

Phone Number 760-788-7854 **Fax Number** 760-788-8454

Ethnicity: Black **Cert:** DBE

Trades Trucker, truck rental, truck broker, flat bed trucking, bottom dump trucking

Contact Person Regina A. Fisher

Email: peppertkg@aol.com

Call Results 10/9/13 11:58 am Pearl left message. EM reminder.

#####

Company Rivera Trucking
12645 Wells Place
Chino Ca, 91710

Phone Number 951-212-5619 **Fax Number** 909-614-7073

Ethnicity: Native American **Cert:** DBE/UDBE

Trades Bottom Dump and Flat Bed Trucking, Truck Broker, Trucker

Contact Person Cynthia L Zorn

Email:

Call Results 10/9/13 11:59 am Pearl left message. Faxed reminder.

Company Rock Structures Construction Company
11126 Silverton Ct.
Corona Ca, 92881-

Phone Number 951-371-1112 **Fax Number** 951-278-2802

Ethnicity: Hispa **Cert:** DBE

Trades Structure Excavation, structure backfill, roadway excavation, heavy equipment rental, ditches excavation, demolition, construction equipment rental, clearing & grubbing

Contact Person Antonio T. Paredes

Email: rockstructures@sbcglobal.net

Call Results 10/9/13 12:00 pm Lisa told Pearl "I don't believe so".

Company S C Environmental, Inc.
3637 Honeyglen Way
Ontario Ca, 91761-

Phone Number 909-947-4859 **Fax Number** 909-947-6640

Ethnicity: Hispa **Cert:** DBE

Trades Water Supply, irrigation system, environmental quality, consultant, construction management

Contact Person Sergio Cuevas

Email: scenv@verizon.net

Call Results 10/9/13 12:01 pm Pearl left message. EM reminder.

Company So. Cal Traffic Inc.
751 Seabright Lane
Solana Beach CA, 92075

Phone Number 858-720-0179 **Fax Number** 858-793-4495

Ethnicity: Cauc **Cert:** DBE

Trades (Union Jobs Only) Construction Area Signs, Traffic Control System, Traffic Management/Operations, Construction Zone Traffic Control Contractor, Sign Installation

Contact Person Cecilia Kathleen Ostlund

Email: cecilia@socaltraffic.net

Call Results 10/9/13 12:03 pm Cecilia told Pearl YES. She's working on it right now.

Company V A P Construction Inc.
16425 Illusion Way
La Mirada CA, 90638

Phone Number 714-253-3270 **Fax Number** 714-551-9420

Ethnicity: Asian Subcontinent **Cert:** DBE

Trades Concrete Curb Gutter Sidewalk, misc; concrete barrier General Engineering Contractor

Contact Person Arvind Prasad

Email: vapconstructioninc@gmail.com

Call Results 10/9/13 12:05 pm Arvind told Pearl they don't subcontract. Not bidding.

#####

Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Subcontractor scope (including any conditions or exceptions) is required 24 hours prior to bid deadline to allow proper evaluation. Skanska is an Equal Opportunity Employer

Date posted: 09/19/2013

Contractor: J McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

Address: 10641 Fulton Ct. Rancho Cucamonga, CA 91730

Phone: 909-944-1037 **Fax:** 909-944-3112 **Email:** katreena@jmeci.com

Services needed: J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project 12% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report, Street Sweeping, Temporary Concrete Washout, Contractor-Supplied Biologist, Fish Protection, Remove Metal Beam Guard Railing, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Metal Beam Guard Railing, Concrete Barrier. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

Requirements: Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

Date posted: 09/23/2013

Temporary signal system; Prep SWPPP; Erosion Control; Hydro-mulch; Gravel mulch; Biologist monitoring; Fish protection; Metal beam guard rail; Bridge demolition & removal; A C dike; 24" and 72" CIDH piling; Furnish & erect pre-cast, pre-stressed concrete girders; Joint seal; Rebar; Water proofing (asphalt membrane); Rock slope protection, concreted and plain; Isolation casing; Concrete barrier rail (Type 732A); Steel bridge railing (ST-10 Modified).

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Date posted: 09/10/2013

Contractor: Granite Construction Company **Contact:** John Nottberg

Address: 38000 Monroe Avenue Indio CA 92203

Phone: 760-775-7500 **Fax:** 760-775-8229 **Email:** john.nottberg@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: construction area signs, traffic control system, remove bridge item, develop water supply, roadway excavation, structure excavation, aggregate base, imported borrow, hydroseeding, asphalt concrete, cast-in-drilled-hole concrete piling, concrete structure, reinforcing steel, alternative pipe culvert, rock slope protection, signal & lighting, fencing, pavement marking, small structures, trucker, crane work. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 38000 Monroe Street, Indio, CA 92203. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Date posted: 09/17/2013

Contractor: Skanska USA Civil West California District **Contact:** Tom Evans

Address: 1995 Agua Mansa Rd. Riverside, CA 92509

Phone: 951-684-5360 **Fax:** 951-788-2449 **Email:** Thomas.Evans@skanska.com

Services needed: Quotes requested for contractors, suppliers and service providers include, but are not limited to: asphalt concrete material & paving, bridge removal, fencing, imported borrow, reinforcing steel, traffic control system, AC Dike, Aggregate base, Biologist monitoring, CIDH piling, Concrete Barrier, construction area signs, Erosion Control, Fish protection, Hydro-seeding, Isolation Casing, Joint Seal, Metal beam guard rail, Minor concrete, Precast Girders, Roadway Excavation, Rock Slope protection, Steel Bridge Railing, Storm drainage, Structure excavation, Temporary & permanent striping, Temporary signal system, Trucking. Waterproofing

Requirements: Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation. Subcontracting

[Home](#) ➔ [Contract Awards and Services](#) ➔ **Advertised Projects This Week**

Listing for all primes seeking assistance with project 08-449104. 6 results found.

Contractor: KEC Engineering **Contact:** Estimating Department
Address: 200 N. Sherman Avenue Corona, CA 92882
Phone: 951-734-3010 **Fax:** 951-734-7987 **Email:** kec@kecengineering.com
Services needed:
Requirements:
Date posted: 08/28/2013

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson
Address: 133 N Pixley Street Orange, CA 92868
Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net
Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Job Site Management, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe and Pavement Markers, Channelizers (Surface Mounted), Flashing Beacons (Portable), Temporary Signal System, Portable CMS, Temporary Flashing Beacon System, Temporary K-Rail, Temporary Crash Cushions, SWPPP, Storm Water Annual Report, Temporary BMPs, Street Sweeping, Remove Yellow Thermoplastic Traffic Stripe, Biologist, Fish Protection, Remove MBGR, Remove Thermoplastic Traffic Stripe, Remove Pavement Markers, Bridge Removal, Clearing and Grubbing, Develop Water Supply, Roadway Ex, Structure Excavation (Bridge, Type D, Retaining Wall), Structure Backfill (Bridge, Retaining Wall), Gravel Mulch, Erosion Control (Dry Seed), Hydromulch, Class 2 Aggregate Base, HMA (Type C), Place HMA Dike (Type C & F), Cast-In-Hole Concrete Piling (24" and 72"), Structural Concrete (Bridge, Retaining Wall, and Approach Slab-Type N), Minor Concrete, Precast Prestressed Concrete Girders (60-70" and 80-90"), Joint Seals, Rebar (Bridge and Retaining Wall), Asphalt Membrane Waterproofing, 18" Alternative Pipe Culvert, 18" Alternative Flared End Section, Rock Slope Protection (Facing, Method B and Light Method A), Rock Slope Protection Fabric (Class 8), Misc. Iron and Steel, Isolation Casing, Delineators, Object Markers, MBGR (Wood Post), Vegetation Control, Transition Railing (Type WB), End Cap (Type A and Type TC), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, Concrete Barrier (Type 732A), CA ST-10 Bridge Rail (Modified), Thermoplastic Traffic Stripe and Pavement Markers.
Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard HighLand Construction Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.
Date posted: 09/09/2013

Contractor: Hazard Construction **Contact:** Jim Gay / Don Gladden
Address: 6465 Marindustry Place San Diego, CA 92121
Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** dgladden@hazardcon.com
Services needed: SUBTRADES: Lead compliance; Construction area signs; Traffic striping & marking;

J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project 12% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Area Signs, Striping, Portable Changeable Message Sign, Temporary Flashing Beacon, Temporary Railing, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report, Street Sweeping, Temporary Concrete Washout, Contractor-Supplied Biologist, Fish Protection, Remove Metal Beam Guard Railing, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Erosion Control, Hydromulch, Structural Concrete, Minor Concrete, Precast Prestressed Concrete, Bar Reinforcing Steel, Rock Slope Protection, Metal Beam Guard Railing, Concrete Barrier. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

08-449104 DOB 10-10-13

BID ITEM LIST

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|---|-----------------|--------------------|------------|------------|
| 1 | 070030 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | LUMP SUM | |
| 2 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | LUMP SUM | |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | LUMP SUM | |
| 4 | 120151 | TEMPORARY TRAFFIC STRIPE (TAPE) | LF | 7,440 | | |
| 5 | 120152 | TEMPORARY PAVEMENT MARKING (TAPE) | SQFT | 24 | | |
| 6 | 120165 | CHANNELIZER (SURFACE MOUNTED) | EA | 80 | | |
| 7 | 120200 | FLASHING BEACON (PORTABLE) | EA | 2 | | |
| 8 | 120300 | TEMPORARY PAVEMENT MARKER | EA | 86 | | |
| 9 | 128601 | TEMPORARY SIGNAL SYSTEM | LS | LUMP SUM | LUMP SUM | |
| 10 | 128651 | PORTABLE CHANGEABLE MESSAGE SIGN (EA) | EA | 4 | | |
| 11 | 128660 | TEMPORARY FLASHING BEACON | EA | 2 | | |
| 12 | 129000 | TEMPORARY RAILING (TYPE K) | LF | 2,740 | | |
| 13 | 129100 | TEMPORARY CRASH CUSHION MODULE | EA | 28 | | |
| 14 | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM | LUMP SUM | |
| 15 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | LS | LUMP SUM | LUMP SUM | |
| 16 | 130330 | STORM WATER ANNUAL REPORT | EA | 1 | 2,000.00 | 2,000.00 |
| 17 | 130640 | TEMPORARY FIBER ROLL | LF | 3,200 | | |
| 18 | 130680 | TEMPORARY SILT FENCE | LF | 800 | | |
| 19 | 130710 | TEMPORARY CONSTRUCTION ENTRANCE | EA | 2 | | |
| 20 | 130720 | TEMPORARY CONSTRUCTION ROADWAY | CY | 520 | | |

Striping

#157

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|--|-----------------|--------------------|------------|------------|
| 21 | 130730 | STREET SWEEPING | LS | LUMP SUM | LUMP SUM | |
| 22 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | LUMP SUM | LUMP SUM | |
| 23 | 141000 | TEMPORARY FENCE (TYPE ESA) | LF | 780 | | |
| 24 | 141103 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | LF | 660 | | |
| 25 | 146002 | CONTRACTOR-SUPPLIED BIOLOGIST (LS) | LS | LUMP SUM | LUMP SUM | |
| 26 | 146004 | FISH PROTECTION | LS | LUMP SUM | LUMP SUM | |
| 27 | 150662 | REMOVE METAL BEAM GUARD RAILING | LF | 930 | | |
| 28 | 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | LF | 3,220 | | |
| 29 | 150722 | REMOVE PAVEMENT MARKER | EA | 56 | | |
| 30 | 157550 | BRIDGE REMOVAL | LS | LUMP SUM | LUMP SUM | |
| 31 | 160102 | CLEARING AND GRUBBING (LS) | LS | LUMP SUM | LUMP SUM | |
| 32 | 170101 | DEVELOP WATER SUPPLY | LS | LUMP SUM | LUMP SUM | |
| 33 | 190101 | ROADWAY EXCAVATION | CY | 1,480 | | |
| 34 (F) | 192003 | STRUCTURE EXCAVATION (BRIDGE) | CY | 220 | | |
| 35 (F) | 192020 | STRUCTURE EXCAVATION (TYPE D) | CY | 43 | | |
| 36 (F) | 192037 | STRUCTURE EXCAVATION (RETAINING WALL) | CY | 605 | | |
| 37 (F) | 193003 | STRUCTURE BACKFILL (BRIDGE) | CY | 130 | | |
| 38 (F) | 193013 | STRUCTURE BACKFILL (RETAINING WALL) | CY | 460 | | |
| 39 | 205220 | GRAVEL MULCH (SQFT) | SQFT | 72,400 | | |
| 40 | 210210 | EROSION CONTROL (DRY SEED) (SQFT) | SQFT | 13,100 | | |

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|---|-----------------|--------------------|------------|------------|
| 41 | 210300 | HYDROMULCH | SQFT | 13,100 | | |
| 42 | 260203 | CLASS 2 AGGREGATE BASE (CY) | CY | 510 | | |
| 43 | 390129 | HOT MIX ASPHALT (TYPE C) | TON | 850 | | |
| 44 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 80 | | |
| 45 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 260 | | |
| 46 | 490603 | 24" CAST-IN-DRILLED-HOLE CONCRETE PILING | LF | 960 | | |
| 47 | 490611 | 72" CAST-IN-DRILLED-HOLE CONCRETE PILING | LF | 360 | | |
| 48 (F) | 510053 | STRUCTURAL CONCRETE, BRIDGE | CY | 612 | | |
| 49 (F) | 510060 | STRUCTURAL CONCRETE, RETAINING WALL | CY | 155 | | |
| 50 (F) | 510086 | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) | CY | 89 | | |
| 51 (F) | 510501 | MINOR CONCRETE | CY | 2 | | |
| 52 | 510502 | MINOR CONCRETE (MINOR STRUCTURE) | CY | 8 | | |
| 53 | 512205 | FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (60'-70') | EA | 12 | | |
| 54 | 512207 | FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (80'-90') | EA | 6 | | |
| 55 | 512500 | ERECT PRECAST PRESTRESSED CONCRETE GIRDER | EA | 18 | | |
| 56 | 519088 | JOINT SEAL (MR 1") | LF | 87 | | |
| 57 (F) | 520102 | BAR REINFORCING STEEL (BRIDGE) | LB | 327,700 | | |
| 58 (F) | 520103 | BAR REINFORCING STEEL (RETAINING WALL) | LB | 18,100 | | |
| 59 (F) | 540101 | ASPHALT MEMBRANE WATERPROOFING | SQFT | 377 | | |
| 60 | 620100 | 18" ALTERNATIVE PIPE CULVERT | LF | 72 | | |

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|--|-----------------|--------------------|------------|------------|
| 61 | 705311 | 18" ALTERNATIVE FLARED END SECTION | EA | 6 | | |
| 62 | 721017 | ROCK SLOPE PROTECTION (FACING, METHOD B) (CY) | CY | 140 | | |
| 63 | 721510 | CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD A) (CY) | CY | 40 | | |
| 64 | 721602 | CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) | CY | 1,200 | | |
| 65 | 729011 | ROCK SLOPE PROTECTION FABRIC (CLASS 8) | SQYD | 2,130 | | |
| 66 | 750001 | MISCELLANEOUS IRON AND STEEL | LB | 2,300 | | |
| 67 (F) | 750041 | ISOLATION CASING | LB | 34,200 | | |
| 68 | 820107 | DELINEATOR (CLASS 1) | EA | 18 | | |
| 69 | 820130 | OBJECT MARKER | EA | 2 | | |
| 70 | 832003 | METAL BEAM GUARD RAILING (WOOD POST) | LF | 88 | | |
| 71 | 832070 | VEGETATION CONTROL (MINOR CONCRETE) | SQYD | 22 | | |
| 72 | 839541 | TRANSITION RAILING (TYPE WB) | EA | 2 | | |
| 73 | 839576 | END CAP (TYPE A) | EA | 1 | | |
| 74 | 839578 | END CAP (TYPE TC) | EA | 2 | | |
| 75 | 839581 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 1 | | |
| 76 | 839585 | ALTERNATIVE FLARED TERMINAL SYSTEM | EA | 2 | | |
| 77 (F) | 839721 | CONCRETE BARRIER (TYPE 732A) | LF | 329 | | |
| 78 (F) | 044451 | CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) | LF | 446 | | |
| 79 | 840560 | THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) | LF | 5,830 | | |
| 80 | 850111 | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 56 | | |

| Item No. | Item Code | Item Description | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|------------------|-----------------|--------------------|------------|------------|
| 81 | 999990 | MOBILIZATION | LS | LUMP SUM | LUMP SUM | |

TOTAL BID:

\$



*J. McLoughlin
Engineering Co., Inc.*

*10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone 909/944-1037 Fax 909/944-3112*

DBE Participation

Contract No: 08-449104

Bid Date 10/10/13

Date Submitted: 10/11/13 via FedEx #796898639919