

A-2

CONTRACT NO. 08-472224

NAME OF BIDDER CHUMO CONSTRUCTION INC.
BUSINESS P.O. BOX _____
CITY, STATE, ZIP _____
BUSINESS STREET ADDRESS 14425 JEANBRIDGE STREET
(include even if P.O. Box used)
CITY, STATE, ZIP BALOWIN PARK, CA 91706-1747
TELEPHONE NO: AREA CODE (626) 960-9502
FAX NO: AREA CODE (626) 960-3887
CONTRACTOR LICENSE NO. 387331

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the *Notice to Bidders*.

For a cost plus time based bid on a contract without a plant establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment period, Bidder additionally agrees to perform the non-plant establishment work within the number of working days bid for non-plant establishment work.
2. For a lump sum based bid, Bidder submits this bid with a total price in the total bid space provided on the Bid Item List. For a unit price or cost plus time based bid, Bidder submits this bid with a unit price and the item total (the product of the unit price and the quantity) for each item and a total price (the sum of the item totals) in the spaces provided on the attached Bid Item List. For a unit price with additive item based bid, Bidder submits this bid with a unit price and an item total for each item and a total base bid (the sum of the item totals) and the additive items in the spaces provided on the attached Bid Item List. Additionally, for a cost plus time based bid, Bidder submits this bid with working days bid for non-plant establishment work, total bid for time, and total bid for bid comparison in the spaces provided on the Bid Item List. Bidder agrees:
 - 2.1. If a discrepancy between the unit price and the item total exists, the unit price prevails except:
 - 2.1.1. If the unit price is illegible, omitted, or the same as the item total, item total prevails and the unit price is the quotient of the item total and the quantity.
 - 2.1.2. If a decimal error is apparent in the product of the unit price and the quantity, the Department will use either the unit price or item total based on the closest by percentage to the unit price or item total in the Department's Final Estimate.
 - 2.2. If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.
 - 2.3. Bids on lump sum items are item totals. If a unit price for a lump sum item is entered and it differs from the item total, the item total prevails.
 - 2.4. Entries are to be expressed in dollars or decimal fractions of a dollar. Symbols such as commas and dollar signs are ignored and have no significance in establishing unit price or item total.
 - 2.5. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round item totals or the total bid.

2.6. For a lump sum based bid, the item total is the bid amount the Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Department uses for bid comparison.

For a cost plus time based bid, the sum of the item totals and the total bid for time is the bid amount the Department uses for bid comparison.

2.7. The Department's decision on the bid amount is final.

3. Bidder has and acknowledges the following addenda:

1, 2, 3

4. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid:

Cash \$ _____, Cashiers Check, Certified Check, Bidder's Bond

5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:


5.1. Criminal prosecution

5.2. Rejection of the bid

5.3. Rescission of the award

5.4. Termination of the Contract

BY (Authorized Signature)



DATE SIGNED (Do not type)

01-26-12

PRINTED NAME AND TITLE OF PERSON SIGNING

GEORGE CHUMO, PRESIDENT

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	5,000 ⁻
2	070018	TIME-RELATED OVERHEAD	LS	LUMP SUM	LUMP SUM	1,500,000 ⁻
3	021194	TEMPORARY LIGHT BARRIER	LF	4,340	31 ⁻	134,540 ⁻
4	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	100,000 ⁻
5	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	2,500 ⁻
6	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	8	2,200 ⁻	17,600 ⁻
7	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	100	150 ⁻	15,000 ⁻
8	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	60,000 ⁻
9	074043	TEMPORARY CONCRETE WASHOUT BIN	EA	75	400 ⁻	30,000 ⁻
10	074055	TEMPORARY SOIL BINDER	SQYD	20,000	0.20	4,000 ⁻
11	074056	RAIN EVENT ACTION PLAN	EA	84	500.00	42,000.00
12	074057	STORM WATER ANNUAL REPORT	EA	3	2,000.00	6,000.00
13	074058	STORM WATER SAMPLING AND ANALYSIS DAY	EA	33	450 ⁻	14,850 ⁻
14	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	100,000 ⁻
15	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	2,160,000 ⁻
16	120120	TYPE III BARRICADE	EA	94	75 ⁻	7,050 ⁻
17	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	1,010	2 ⁻	2,020 ⁻
18	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	608,000	0.42	255,360 ⁻
19	120165	CHANNELIZER (SURFACE MOUNTED)	EA	2,270	25 ⁻	56,750 ⁻
20	120300	TEMPORARY PAVEMENT MARKER	EA	77,600	2.75	213,400 ⁻

MH

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	8	12,000-	96,000-
22	129000	TEMPORARY RAILING (TYPE K)	LF	243,000	8-	1,944,000-
23	129100	TEMPORARY CRASH CUSHION MODULE	EA	890	250-	222,500-
24	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	97,300	0.30	29,190-
25	150206	ABANDON CULVERT	LF	1,590	2-	3,180-
26	150221	ABANDON INLET	EA	11	432-	4,752-
27	021195	REMOVE 1" ELECTRIC REMOTE CONTROL VALVE AND VALVE BOX	EA	6	50-	300-
28	021196	REMOVE 1 1/2" ELECTRIC REMOTE CONTROL VALVE AND VALVE BOX	EA	150	50-	7,500-
29	021197	REMOVE 2" ELECTRIC REMOTE CONTROL VALVE AND VALVE BOX	EA	1	50-	50-
30	021198	REMOVE SPRINKLER (TYPE C-2)	EA	9,120	11.50	104,880-
31	021199	REMOVE SPRINKLER (TYPE C-3)	EA	6,560	11.50	75,440-
32	021200	REMOVE 2" GATE VALVE	EA	37	50-	1,850-
33	021201	REMOVE 2" PRESSURE REDUCING VALVE AND VALVE BOX	EA	37	50-	1,850-
34	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	195,000	0.25	48,750-
35	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	510	1.50	765-
36	150722	REMOVE PAVEMENT MARKER	EA	35,400	0.75	26,550-
37	150771	REMOVE ASPHALT CONCRETE DIKE	LF	9,170	1.10	10,087-
38	150805	REMOVE CULVERT	LF	230	62. ¹²	14,287. ⁶⁰
39	150820	REMOVE INLET	EA	23	475-	10,925-
40	150821	REMOVE HEADWALL	EA	1	886-	886-

MA

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	151270	SALVAGE METAL BRIDGE RAILING	LF	3,565	7-	24,955-
42	151272	SALVAGE METAL BEAM GUARD RAILING	LF	13,600	6-	81,600-
43	021202	RELOCATE CONCRETE BARRIER (TYPE 60K)	LF	17,700	5.25	92,925-
44	152430	ADJUST INLET	EA	12	977-	11,724-
45	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	67,200	1.35	90,720-
46	153230	REMOVE CONCRETE BARRIER (TYPE 50)	LF	41,300	5-	206,500-
47	021203	SALVAGE CONCRETE BARRIER (TYPE 50)	LF	1,000	3.60	3,600-
48	153235	CLEAN BRIDGE DECK	SQFT	117,088	0.20	23,417.60
49	155003	CAP INLET	EA	22	830-	18,260-
50	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	24,000-
51	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	60,000-
52	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	LUMP SUM	28,000-
53	157564	BRIDGE REMOVAL (PORTION), LOCATION D	LS	LUMP SUM	LUMP SUM	34,000-
54	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	25,000-
55	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	LUMP SUM	40,000-
56	190101	ROADWAY EXCAVATION	CY	401,000	15-	6,015,000-
57	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	2,500-
58	193114	SAND BACKFILL	CY	180	157	28,260-
59	198007	IMPORTED MATERIAL (SHOULDER BACKING)	TON	128,000	18-	2,304,000-
60	200002	ROADSIDE CLEARING	ACRE	210	970-	203,700

GC

MH

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	200114	ROCK BLANKET \$336,000	SQYD	6,720	50-	336,060
62	202003	IRON SULFATE	LB	1,960	0.35	686-
63	202006	SOIL AMENDMENT	CY	320	25-	8,000-
64	202011	MULCH	CY	200	55-	11,000-
65	202018	COMMERCIAL FERTILIZER	LB	1,960	0.45	882-
66	203032	EROSION CONTROL (HYDROSEED) (ACRE)	ACRE	18	2,600-	46,800-
67	204036	PLANT (GROUP B)	EA	5,920	21-	124,320-
68	204038	PLANT (GROUP U)	EA	970	66-	64,020-
69	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	30,000-
70	206602	1" ELECTRIC REMOTE CONTROL VALVE	EA	6	200-	1,200-
71	206604	1 1/2" ELECTRIC REMOTE CONTROL VALVE	EA	150	260-	39,000-
72	206605	2" ELECTRIC REMOTE CONTROL VALVE	EA	1	370-	370-
73	021204	48 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	6	10,000-	60,000-
74	208482	SPRINKLER (TYPE C-2)	EA	9,120	21-	191,520-
75	208483	SPRINKLER (TYPE C-3)	EA	6,560	21-	137,760-
76	021205	2" BALL VALVE	EA	37	185-	6,845-
77	260201	CLASS 2 AGGREGATE BASE	CY	2,360	36-	84,960-
78	260210	AGGREGATE BASE (APPROACH SLAB)	CY	323	400	129,200-
79	280000	LEAN CONCRETE BASE	CY	82,700	75-	6,202,500-
80	021206	LEAN CONCRETE BASE RAPID SETTING	CY	18,700	85-	1,589,500-

1,589,500-

6C

M/A

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
81	390129	HOT MIX ASPHALT (TYPE C)	TON	7,150	74-	529,100-
82	390132	HOT MIX ASPHALT (TYPE A)	TON	7,330	79-	579,070-
83	021207	HOT MIX ASPHALT TYPE A-BOND BREAKER	TON	34,000	77-	2,618,000-
84	394053	SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)	STA	250	40 -	10,000 -
85	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	140	2.50	350 -
86	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	6,120	2.50	15,300 -
87	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	5,150	2.50	12,875 -
88	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	65	30 -	1,950 -
89	395000	LIQUID ASPHALT (PRIME COAT)	TON	78	700 -	54,600 -
90	397005	TACK COAT	TON	220	600 -	132,000 -
91	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	198,000	110 -	21,780,000 -
92	401083	SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND-IN INDENTATIONS)	STA	520	65 -	33,800 -
93	401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	1,050	500 -	525,000 -
94	021208	JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	49,000	119 -	5,831,000 -
95	404092	SEAL PAVEMENT JOINT	LF	678,000	2.50	1,695,000 -
96	404093	SEAL ISOLATION JOINT	LF	207,000	2.25	465,750 -
97	406050	DOWEL BAR (DRILL AND BOND)	EA	4,480	15 -	67,200 -
98	413111	REPAIR SPALLED JOINTS	SQYD	68	100 -	6,800 -
99	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	259,000	3.50	906,500 -
100 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	36	2,250 -	81,000 -

MH

Item No.	Item Code	Item Description	Unit of Measurc	Estimated Quantity	Unit Price	Item Total
101	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	3,202	692-	2,215,784-
102 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	333.8	1400-	467,320-
103	510800	PAVING NOTCH EXTENSION	CF	2,091	85-	177,735-
104	511118	CLEAN EXPANSION JOINT	LF	1,616	14-	22,624-
105 (F)	519081	JOINT SEAL (MR 1/2")	LF	1,266	31-	39,246-
106	519088	JOINT SEAL (MR 1")	LF	434	39-	16,926-
107	519091	JOINT SEAL (MR 1 1/2")	LF	1,230	63-	77,490-
108	519100	JOINT SEAL (MR 2")	LF	1,752	90-	157,680-
109 (F)	540102	TREAT BRIDGE DECK	SQFT	117,088	0.20	23,417.60
110	540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	1,301	51-	66,351-
111	043246	PUBLIC SAFETY PLAN	LS	LUMP SUM	LUMP SUM	2,500-
112	620060	12" ALTERNATIVE PIPE CULVERT	LF	65	50-	3,250-
113	620100	18" ALTERNATIVE PIPE CULVERT	LF	2,960	47-	139,120-
114	620140	24" ALTERNATIVE PIPE CULVERT	LF	3,510	52-	182,520-
115	650010	12" REINFORCED CONCRETE PIPE	LF	23	55-	1,265
116	650014	18" REINFORCED CONCRETE PIPE	LF	2,120	48-	101,760-
117	650018	24" REINFORCED CONCRETE PIPE	LF	700	94-	65,800-
118	665011	12" CORRUGATED STEEL PIPE (.064" THICK)	LF	44	163-	7,172-
119	665013	15" CORRUGATED STEEL PIPE (.064" THICK)	LF	610	124-	75,640-
120	665016	18" CORRUGATED STEEL PIPE (.064" THICK)	LF	220	140-	30,800-

MH

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
121	690114	15" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)	LF	190	142 ⁻	26,980 ⁻
122	692006	15" ENTRANCE TAPER	EA	3	400 ⁻	1,200 ⁻
123	700638	36" CORRUGATED STEEL PIPE INLET (.079" THICK)	LF	54	130 ⁻	7,020 ⁻
124	703210	12" CORRUGATED STEEL PIPE RISER (.064" THICK)	LF	9	100 ⁻	900 ⁻
125	703233	GRATED LINE DRAIN	LF	150	150 ⁻	22,500 ⁻
126	705309	15" ALTERNATIVE FLARED END SECTION	EA	10	300 ⁻	3,000 ⁻
127	705311	18" ALTERNATIVE FLARED END SECTION	EA	6	400 ⁻	2,400 ⁻
128	705315	24" ALTERNATIVE FLARED END SECTION	EA	1	450 ⁻	450 ⁻
129	721008	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	CY	120	55 ⁻	6,600 ⁻
130	721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	CY	64	50 ⁻	3,200 ⁻
131	721518	CONCRETED-ROCK SLOPE PROTECTION (1T, METHOD A)	CY	200	50 ⁻	10,000 ⁻
132	727902	MINOR CONCRETE (SLOPE PROTECTION)	CY	48	326 ⁻	15,648 ⁻
133	729010	ROCK SLOPE PROTECTION FABRIC	SQYD	470	1.50	705 ⁻
134	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	8	751 ⁻	6,008 ⁻
135	021209	MINOR CONCRETE (DIKE TYPE C, D, F)	CY	470	300 ⁻	141,000 ⁻
136 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	64,888	1 ⁻	64,888 ⁻
137	810116	SURVEY MONUMENT (TYPE D)	EA	23	500 ⁻	11,500 ⁻
138	820118	GUARD RAILING DELINEATOR	EA	700	8 ⁻	5,600 ⁻
139	820130	OBJECT MARKER	EA	31	25 ⁻	775 ⁻
140	021210	CONCRETE BARRIER MARKER	EA	490	15 ⁻	7,350 ⁻

MH

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
141	832001	METAL BEAM GUARD RAILING	LF	14,100	20. ⁵⁰	289,050 ⁻
142	839301	SINGLE THRIE BEAM BARRIER	LF	5,040	23. ⁵⁰	118,440 ⁻
143	839310	DOUBLE THRIE BEAM BARRIER	LF	25,900	34 ⁻	880,600 ⁻
144 (F)	839521	CABLE RAILING	LF	1,223	15 ⁻	18,345 ⁻
145	839541	TRANSITION RAILING (TYPE WB)	EA	24	3,150 ⁻	75,600 ⁻
146	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	5	800 ⁻	4,000 ⁻
147	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	3	2,500 ⁻	7,500 ⁻
148	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	14	2,100 ⁻	29,400 ⁻
149	021211	PORTABLE CONCRETE BARRIER (TYPE 60K)	LF	17,700	92 ⁻	1,628,400 ⁻
150	839703	CONCRETE BARRIER (TYPE 60C)	LF	3,050	110 ⁻	335,500 ⁻
151 (F)	839718	CONCRETE BARRIER (TYPE 732R)	LF	3,640	80 ⁻	291,200 ⁻
152	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	27,700	2 ⁻	55,400 ⁻
153	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	520,000	0. ¹⁵	78,000 ⁻
154	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	26,300	0. ⁹⁰	23,670 ⁻
155	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	9,760	2. ⁵⁰	24,400 ⁻
156	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	1500 ⁻
157	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM	LUMP SUM	6,000 ⁻
158	021212	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 1)	LS	LUMP SUM	LUMP SUM	12,400 ⁻
159	021213	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 2)	LS	LUMP SUM	LUMP SUM	15,600 ⁻
160	021214	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 3)	LS	LUMP SUM	LUMP SUM	8,600 ⁻

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
161	021215	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 4)	LS	LUMP SUM	LUMP SUM	12,000-
162	021216	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 5)	LS	LUMP SUM	LUMP SUM	12,800-
163	021217	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 6)	LS	LUMP SUM	LUMP SUM	13,200-
164	021218	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 7)	LS	LUMP SUM	LUMP SUM	11,200-
165	021219	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 8)	LS	LUMP SUM	LUMP SUM	14,200-
166	021220	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 9)	LS	LUMP SUM	LUMP SUM	11,500-
167	021221	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 10)	LS	LUMP SUM	LUMP SUM	10,400-
168	021222	MODIFY RAMP METERING AND VEHICLE DETECTION STATION (LOCATION 11)	LS	LUMP SUM	LUMP SUM	18,800-

MH

A.2

BID ITEM LIST
08-472224

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
169	021223	MODIFY HIGH SPEED WEIGH-IN MOTION SYSTEM(LOCATION 1)	LS	LUMP SUM	LUMP SUM	200,000
170	021224	MODIFY HIGH SPEED WEIGH-IN MOTION SYSTEM(LOCATION 2)	LS	LUMP SUM	LUMP SUM	200,000
171	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	195,000
172	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	7,700,000

GC

TOTAL BID FOR ITEMS:

\$ 77,572,661.⁸⁰

TOTAL BID FOR TIME:

$$\frac{405}{\text{WORKING DAYS BID (Not to exceed 600 Days)}} \times \frac{\$50,000.00}{\text{COST PER DAY}} = \$ 20,250,000$$

TOTAL BID FOR COMPARISON (COST PLUS TIME):

\$ 97,822,661.⁸⁰

SM

MH

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
169	021223	MODIFY HIGH SPEED WEIGH-IN MOTION SYSTEM(LOCATION 1)	LS	LUMP SUM	LUMP SUM	
170	021224	MODIFY HIGH SPEED WEIGH-IN MOTION SYSTEM(LOCATION 2)	LS	LUMP SUM	LUMP SUM	
171	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
172	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID
FOR ITEMS:**

\$ _____

**TOTAL BID
FOR TIME:**

$$\frac{\text{WORKING DAYS BID (Not to exceed 600 Days)}}{\text{COST PER DAY}} \times \$180,028.00 = \$ \text{_____}$$

TOTAL BID FOR COMPARISON (COST PLUS TIME):

\$ _____

CHUMO CONSTRUCTION, INC.
14425 JOANBRIDGE STREET, BALDWIN PARK, CA 91706-1747
PHONE (626) 960-9502 FAX (626) 960-3887

FACSIMILE TRANSMISSION

DATE: January 27, 2012

2
Number of pages
(Including cover sheet)

FAX NO.: 916-227-6282

TO: Department of Transportation

FROM: Mike Kotal

RE: Subcontractor List Contract No. 08-472224

MESSAGE:

As directed, attached is our Subcontractor List for Contract No. 08-472224.

Thank you.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR LIST
DES-OE-0102.2 (REV 3/2011)Bidder Name: CHUMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business
Name and LocationColumn 2: Bid
Item Nos.Column 3: Percentage
of Bid Item SubcontractedColumn 4: Description of
Subcontracted Work

ALL AMERICAN ASPHALT CORONA	45, 81-83 85-90	100%	ASPHALT PAVING
CALIFORNIA PROFESSIONAL ENGINEERING LA PUENTE	156-171	100%	ELECTRICAL
HARBER COMPANIES INC SAN BERNARDINO	99	100%	GRINDING
DIVERSIFIED LANDSCAPE WINCHESTER	27-33 60-76	100%	LANDSCAPE
MODERN ALLOYS STANTON	42, 138 141-148 150	100%	METAL BEAM GUARD RAIL 60 BARRIER
TAB CONTRACTORS LAS VEGAS, NV	79 80 91 94 95-98	69.3% 58.8% 51.8% 45.4% 100%	CONCRETE PAVING PARTIAL
INTEGRITY REBAR PERRIS	101 103 151	88.5% 3.4% 22.4%	REBAR
CAL-STRIP COLTON	17, 18, 20, 24 34-36, 57 152-155	100%	STRIPING

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

SUBCONTRACTOR LIST

DES-OE-0102.2 (REV 3/2011)

Bidder Name: CHAMO CONSTRUCTION INC.

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
All-American Corona		→	Asphalt Paving
California Pro. Engineering La Puente		→	Electrical
Harbor Companies San Bernardino		→	Grinding
Diversified Landscape Winchester		→	Landscape
Modern Alloys Stanton		→	Metal Beam Guard Rails
Tab Contractors Las Vegas, NV		→	concrete Paving (Partial)
Griffin		Integrity Rebar Perris →	Rebar
Cal-Stripe Colton		→	Striping

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MH

We Chumo Construction, Inc.

as Principal, and

Continental Casualty Company

as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for Construction on State Highway in San Bernardino County in Rancho Cucamonga, Fontana and Rialto from Seventh Street Undercrossing **

(Copy here the exact description of work, including location, as it appears on the proposal)

for which bids are to be opened at Irvine, California

(insert place where bids will be opened)
on January 26, 2012

(insert date of bid opening)

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: January 23, 2012.

Correspondence or claims relating to this bond should be sent to the surety at the following address:

6300 Canyon Avenue
Suite 11510

Woodland Hills, Ca 91367

Chumo Construction, Inc.

Principal

Continental Casualty Company

Surety

By

Fred Adamson, Attorney-in-Fact

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of _____

On this _____ before me,

Date

Here Insert Name and Title of the Officer

personally appeared _____

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

(SEAL)

Signature _____

Signature of Notary Public

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Ted Adamson, Richard L Wells, Lynn A Beimer, Individually

of Brea, CA, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Senior Vice President and their corporate seals to be hereto affixed on this 3rd day of September, 2009.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Jacquelyne M. Belcastro
Jacquelyne M. Belcastro Senior Vice President

State of Illinois, County of Cook, ss:

On this 3rd day of September, 2009, before me personally came Jacquelyne M. Belcastro to me known, who, being by me duly sworn, did depose and say: that she resides in the City of Chicago, State of Illinois; that she is a Senior Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that she knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that she signed her name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires September 17, 2013

Eliza Price
Eliza Price Notary Public

CERTIFICATE

I, Mary A. Ribikawskis, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 23rd day of January, 2012.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Mary A. Ribikawskis
Mary A. Ribikawskis Assistant Secretary


CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California }
County of Orange

On January 23, 2012 before me, Lynn A. Beimer, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared Ted Adamson
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person~~(s)~~ whose name~~(s)~~ (s) are subscribed to the within instrument and acknowledged to me that (he) she/they executed the same in (his) her/their authorized capacity~~(ies)~~, and that by (his) her/their signature~~(s)~~ on the instrument the person~~(s)~~, or the entity upon behalf of which the person~~(s)~~ acted, executed the instrument.



I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature *Lynn A. Beimer*
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: _____

Document Date: _____ Number of Pages: _____


Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

- Individual
- Corporate Officer – Title(s): _____
- Partner
 - Limited
 - General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____


Signer is Representing: _____



Signer's Name: _____

- Individual
- Corporate Officer – Title(s): _____
- Partner
 - Limited
 - General
- Attorney in Fact
- Trustee
- Guardian or Conservator
- Other: _____

Signer is Representing: _____



BIDDER'S BOND

DES-OE-0102.3 (REV 3/2008)

We _____

_____ as Principal, and

as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for _____
(Copy here the exact description of work, including location, as it appears on the proposal)

for which bids are to be opened at _____
(Insert place where bids will be opened)
on _____
(Insert date of bid opening)

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: _____, 20____.

Correspondence or claims relating to this bond should be sent to the surety at the following address: _____

Principal

Surety
By _____
Attorney-in-Fact

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California }
County of _____

On this _____ before me, _____
Date Here Insert Name and Title of the Officer

personally appeared _____
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

(SEAL)

Signature _____
Signature of Notary Public

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

DES-OE-0102.12 (NEW 12/2009)

You may opt out of the payment adjustments for price index fluctuations as specified in "Payment Adjustments for Price Index Fluctuations" of the special provisions. If you elect to opt out of the provisions of this specification, complete this form and submit it with your bid.

Bidder Name: _____ **CONTRACT NO.** _____ - _____

I opt out of the payment adjustments for price index fluctuations.

Date: _____

Signature: _____

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

SMALL BUSINESS STATUS

DES-OE-0102.4 (REV 3/2008)

CONTRACT NO. 08-472224

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California? Check one:

Yes: Certification number? _____

No

Note: This small business questionnaire is included for statistical reporting only.

CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC § 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

**INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES**

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District, if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.


According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

DISCLOSURE OF LOBBYING ACTIVITIES

Approved by OMB

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

0348-0046

<p>1. Type of Federal Action:</p> <p><input type="checkbox"/> a. contract N/A</p> <p>b. grant</p> <p>c. cooperative agreement</p> <p>d. loan</p> <p>e. loan guarantee</p> <p>f. loan insurance</p>	<p>2. Status of Federal Action:</p> <p><input type="checkbox"/> a. bid/offer/application N/A</p> <p>b. initial award</p> <p>c. post-award</p>	<p>3. Report Type:</p> <p><input type="checkbox"/> a. initial N/A</p> <p>b. material change</p> <p>For Material Change Only:</p> <p>year _____ quarter _____</p> <p>date of last report _____</p>
<p>4. Name and Address of Reporting Entity:</p> <p><input checked="" type="checkbox"/> Prime <input type="checkbox"/> Subawardee</p> <p>Tier _____, if known</p> <p>Congressional District, if known: <u>CHUMO CONSTRUCTION INC.</u> <u>14425 JOAN BRIDGE ST, BALOWIA PARK, CA 91706</u></p>	<p>5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime: N/A</p> <p>Congressional District, if known:</p>	
<p>6. Federal Department/Agency: N/A</p>	<p>7. Federal Program Name/Description: N/A</p> <p>CFDA Number, if applicable _____</p>	
<p>8. Federal Action Number, if known: N/A</p>	<p>9. Award Amount, if known: N/A</p> <p>\$ _____</p>	
<p>10 a. Name and Address of Lobby Registrant N/A</p> <p>(if individual, last name, first name, MI):</p>	<p>b. Individuals Performing Services (including address if different from No. 10a) N/A</p> <p>(last name, first name, MI):</p>	
<p>11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.</p>	<p>Signature: </p> <p>Print Name: <u>GEORGE CHUMO</u></p> <p>Title: <u>PRESIDENT</u></p> <p>Telephone No.: <u>626 960-9502</u> Date: <u>01-26-17</u></p>	
<p>Federal Use Only:</p>		<p>Authorized for Local Reproduction Standard Form - LLL (Rev. 7-97)</p>

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder X, proposed subcontractor _____, certifies that he has has not participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

- The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)
- Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.
- Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

- is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;
- has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;
- does not have a proposed debarment pending; and
- has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

Under PCC 7106 and 23 USC 112, the bidder declares as follows:

State of California County of LOS ANGELES

GEORGE CHUMO
PRESIDENT of CHUMO CONSTRUCTION, INC. being first duly sworn, deposes and says that he or she is the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and
2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

Yes

No

If the answer is yes, explain the circumstances in the following space.

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder has has not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsive bidder by any public entity, including federal, State, local, or regional entities?
 Yes No
2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsive bidder by a public entity, including federal, State, local or regional entities?
 Yes No
3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsive bidder by any public entity, including federal, State, local, or regional entities?
 Yes No
4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:
 - 4.1. Date of each nonresponsibility determination
 - 4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination
 - 4.3. Contract number for each nonresponsibility determination

END CERTIFICATIONS

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

January 20, 2012

08-SBd-15-3.8/12.8
08-472224
Project ID 0800020049
ACIM-015-5(155)110E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY IN RANCHO CUCAMONGA, FONTANA AND RIALTO FROM SEVENTH STREET UNDERCROSSING TO SIERRA AVENUE UNDERCROSSING .

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, January 26, 2012.

This addendum is being issued to revise the Notice to Bidders and Special Provisions and the Bid Book.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the seventh paragraph is revised as follows:

"Additional damages to those specified in Section 8-1.07, "Liquidated Damages," of the Standard Specifications are \$50,000.00 per day starting on the 1st day after exceeding the number of working days bid until work requiring lane or shoulder closure on State Highway Route 15 is complete."

In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," Chart Nos. 2, 3, 4, 5, 7, 8, 9 and 10 are revised as attached.

Addendum No. 3
Page 2
January 20, 2012

08-SHd-15-3 8/12 8
08-472224
Project ID 0800020049
ACIM-015-5(155)110E

To Bid book holders:

Replace the entire page 12 of the "Bid Item List" in the Bid book with the attached revised page 12 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-472224

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

Chart No. 2																									
Freeway/Expressway Lane Requirements																									
County: San Bernardino								Route/Direction: 15/NB								PM: 3.8/4.1									
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays																									
Fridays																									
Saturdays																							1	2	2
Sundays	2	2	2	2	2	2	2	2	2	2	2	2	1												
Legend:																									
<div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> 2 Provide at least two adjacent through freeway lanes open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> 1 Provide at least one through freeway lane open in direction of travel </div> <div style="display: flex; align-items: center;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Work permitted within project right of way where shoulder or lane closure is not required. </div>																									
REMARKS: During Stage 3B																									

Chart No. 3																										
Freeway/Expressway Lane Requirements																										
County: San Bernardino								Route/Direction: 15/NB								PM: 4.1/6.0										
Closure Limits:																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																										
Fridays																										
Saturdays																							1	2	2	2
Sundays	2	2	2	2	2	2	2	2	2	2	2	2	2	1												
Legend:																										
<div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> 2 Provide at least two adjacent through freeway lanes open in direction of travel </div> <div style="display: flex; align-items: center; margin-bottom: 5px;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> 1 Provide at least one through freeway lane open in direction of travel </div> <div style="display: flex; align-items: center;"> <div style="border: 1px solid black; width: 20px; height: 20px; margin-right: 5px;"></div> Work permitted within project right of way where shoulder or lane closure is not required. </div>																										
REMARKS: During Stage 3B																										

Chart No. 4 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/NB							PM: 6.0/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays																									
Fridays																									
Saturdays																									
Sundays	1	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	1

Legend:

2 Provide at least two adjacent through freeway lanes open in direction of travel

1 Provide at least one through freeway lane open in direction of travel

Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS: During Stage 3B

Chart No. 5 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/NB							PM: 3.8/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays	3	3	2																						
Tuesday through Thursday																									
Saturdays			2	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Sundays	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3

Legend:

3 Provide at least three adjacent through freeway lanes open in direction of travel

2 Provide at least two adjacent through freeway lanes open in direction of travel

Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS: During Stage 3A

Chart No. 7 Freeway/Expressway Lane Requirements																										
County: San Bernardino							Route/Direction: 15/SB							PM: 3.8/5.2												
Closure Limits:																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Monday through Thursday																										
Fridays																										
Saturdays																				1	2	2	2	2	2	
Sundays	2	2	2	2	2	2	2	2	2	2	2	2	1													

Legend:

2 Provide at least two adjacent through freeway lanes open in direction of travel

1 Provide at least one through freeway lane open in direction of travel

Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS: During Stage 3B.

Chart No. 8 Freeway/Expressway Lane Requirements																										
County: San Bernardino							Route/Direction: 15/SB							PM: 5.2/7.6												
Closure Limits:																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																										
Fridays																										
Saturdays	1	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	1	
Sundays																										

Legend:

2 Provide at least two adjacent through freeway lanes open in direction of travel

1 Provide at least one through freeway lane open in direction of travel

Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS: During Stage 3B.

Chart No. 9 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/SB							PM: 7.6/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays																									
Fridays																									
Saturdays	1	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	1
Sundays																									
Legend:																									
<input type="checkbox"/> 2 Provide at least two adjacent through freeway lanes open in direction of travel <input type="checkbox"/> 1 Provide at least one through freeway lane open in direction of travel <input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS: During Stage 3B.																									

Chart No. 10 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/SB							PM: 3.8/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays	3	2																							
Tuesday through Thursday																									
Fridays																									
Saturdays		2	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Sundays	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Legend:																									
<input type="checkbox"/> 3 Provide at least three adjacent through freeway lanes open in direction of travel <input type="checkbox"/> 2 Provide at least two adjacent through freeway lanes open in direction of travel <input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS: During Stage 3A.																									

CONTRACT NO. 08-472224
 REVISED PER ADDENDUM NO. 3 DATED JANUARY 20, 2012

BID ITEM LIST
08-472224

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
169	021223	MODIFY HIGH SPEED WEIGH-IN MOTION SYSTEM(LOCATION 1)	LS	LUMP SUM	LUMP SUM	
170	021224	MODIFY HIGH SPEED WEIGH-IN MOTION SYSTEM(LOCATION 2)	LS	LUMP SUM	LUMP SUM	
171	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	LUMP SUM	
172	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID
FOR ITEMS:**

\$ _____

**TOTAL BID
FOR TIME:**

$$\frac{\text{WORKING DAYS BID (Not to exceed 600 Days)}}{\text{COST PER DAY}} \times \$50,000.00 = \$ \underline{\hspace{2cm}}$$

TOTAL BID FOR COMPARISON (COST PLUS TIME):

\$ _____

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

January 12, 2012

08-SBd-15-3.8/12.8
08-472224
Project ID 0800020049
ACIM-015-5(155)110E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY IN RANCHO CUCAMONGA, FONTANA AND RIALTO FROM SEVENTH STREET UNDERCROSSING TO SIERRA AVENUE UNDERCROSSING .

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, January 26, 2012.

This addendum is being issued to revise the Federal Minimum Wages with Modification Number 0 dated 01/06/2012.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.


Inform subcontractors and suppliers as necessary.

This addendum and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-472224

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,


REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

December 29, 2011

08-SBd-15-3.8/12.8

08-472224

Project ID 0800020049

ACIM-015-5(155)110E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY IN RANCHO CUCAMONGA, FONTANA AND RIALTO FROM SEVENTH STREET UNDERCROSSING TO SIERRA AVENUE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, January 26, 2012.

This addendum is being issued to revise the Notice to Bidders and Special Provisions.

In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," Chart Nos. 1 to 15 are revised as attached.

In the Special Provisions, Section 10-1.15, "MAINTAINING TRAFFIC," Chart No. 16 is added as attached.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
December 29, 2011

08-SBd-15-3.8/12.8
08-472224
Project ID 0800020049
ACIM-015-5(155)110E

This addendum and its attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-472224

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

Chart No. 1 Freeway/Expressway Lane Requirements																										
County: San Bernardino							Route/Direction: 15/NB							PM:3.8/12.8												
Closure Limits:																										
FROM HOUR TO HOUR		24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays		1	1	1	1	1	2	2																	2	2
Fridays																										
Saturdays		2	1	1	1	1	1	2																		2
Sundays		2	1	1	1	1	1	1																	2	1
Legend:																										
1		Provide at least one through freeway lane open in direction of travel																								
2		Provide at least two adjacent through freeway lanes open in direction of travel																								
		Work permitted within project right of way where shoulder or lane closure is not required.																								
REMARKS:																										

Chart No. 2 Freeway/Expressway Lane Requirements																											
County: San Bernardino							Route/Direction: 15/NB							PM: 3.8/4.1													
Closure Limits:																											
FROM HOUR TO HOUR		24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																											
Fridays																											
Saturdays																									2	2	2
Sundays		2	2	2	2	2	2	2	2	2	2	2	2	2													
Legend:																											
2		Provide at least two adjacent through freeway lanes open in direction of travel																									
		Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS: During Stage 3B																											

Chart No. 3 Freeway/Expressway Lane Requirements																										
County: San Bernardino								Route/Direction: 15/NB								PM: 4.1/6.0										
Closure Limits:																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																										
Fridays																										
Saturdays																					2	2	2	2	2	
Sundays	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2											
Legend:																										
<input checked="" type="checkbox"/>	Provide at least two adjacent through freeway lanes open in direction of travel																									
<input type="checkbox"/>	Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS: During Stage 3B																										

Chart No. 4 Freeway/Expressway Lane Requirements																										
County: San Bernardino								Route/Direction: 15/NB								PM: 6.0/12.8										
Closure Limits:																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																										
Fridays																										
Saturdays	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
Sundays	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
Legend:																										
<input checked="" type="checkbox"/>	Provide at least two adjacent through freeway lanes open in direction of travel																									
<input type="checkbox"/>	Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS: During Stage 3B																										

Chart No. 5 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/NB							PM: 3.8/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays	3	3	3																						
Tuesday through Thursday																									
Saturdays			3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Sundays	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3

Legend:

3 Provide at least three adjacent through freeway lanes open in direction of travel

Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS: During Stage 3A

Chart No. 6 Freeway/Expressway Lane Requirements																									
County: San Bernardino							Route/Direction: 15/SB							PM: 3.8/12.8											
Closure Limits:																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	1	1	1	2	2																	2	2	2	1
Fridays	1	1	1	2	2																		2	2	2
Saturdays	1	1	1	1	1	2	2																2	2	2
Sundays																									

Legend:

1 Provide at least one through freeway lane open in direction of travel

2 Provide at least two adjacent through freeway lanes open in direction of travel

Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS: During Stage 1, 2 and 3.

CONTRACT NO. 08-472224
 REVISED PER ADDENDUM NO. 1 DATED DECEMBER 29, 2011

Chart No. 7 Freeway/Expressway Lane Requirements																											
County: San Bernardino								Route/Direction: 15/SB								PM: 3.8/5.2											
Closure Limits:																											
FROM HOUR TO HOUR		24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Monday through Thursday																											
Fridays																											
Saturdays																					2	2	2	2	2	2	
Sundays		2	2	2	2	2	2	2	2	2	2	2	2	2													
Legend:																											
2		Provide at least two adjacent through freeway lanes open in direction of travel																									
		Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS: During Stage 3B.																											

Chart No. 8 Freeway/Expressway Lane Requirements																											
County: San Bernardino								Route/Direction: 15/SB								PM: 5.2/7.6											
Closure Limits:																											
FROM HOUR TO HOUR		24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																											
Fridays																											
Saturdays		2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
Sundays		2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
Legend:																											
2		Provide at least two adjacent through freeway lanes open in direction of travel																									
		Work permitted within project right of way where shoulder or lane closure is not required.																									
REMARKS: During Stage 3B.																											

Chart No. 9 Freeway/Expressway Lane Requirements																										
County: San Bernardino								Route/Direction: 15/SB								PM: 7.6/12.8										
Closure Limits:																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																										
Fridays																									2	2
Saturdays	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
Sundays	2	2	2	2	2	2	2	2	2	2	2	2	2	2												
Legend:																										
<input checked="" type="checkbox"/> 2 Provide at least two adjacent through freeway lanes open in direction of travel <input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																										
REMARKS: During Stage 3B.																										

Chart No. 10 Freeway/Expressway Lane Requirements																										
County: San Bernardino								Route/Direction: 15/SB								PM: 3.8/12.8										
Closure Limits:																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays	3	3																								
Tuesday through Thursday																										
Fridays																										
Saturdays		3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Sundays	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
Legend:																										
<input checked="" type="checkbox"/> 3 Provide at least three adjacent through freeway lanes open in direction of travel <input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																										
REMARKS: During Stage 3A.																										

Chart No. 11																									
Complete Connector Closure Hours/Connector Lane Requirements																									
County: San Bernardino							Route/Direction: 15/NB							PM: 7.9/8.8											
Closure Limits: NB 15 to EB 210, NB 15 to WB 210, EB 210 to NB 15, WB 210 to NB 15																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	C	C	C	C	C	C																		C	C
Fridays																									
Saturdays	C	C	C	C	C	C																			C
Sundays	C	C	C	C	C	C																			C

Legend:

Connector may be closed completely

Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS: The connector shall be remained open unless the construction activities require otherwise.

Chart No. 12																									
Complete Connector Closure Hours/Connector Lane Requirements																									
County: San Bernardino							Route/Direction: 15/SB							PM: 7.7/8.8											
Closure Limits: EB 210 to SB 15, WB 210 to SB 15, SB 15 to WB 210, SB 15 to EB 210																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	C	C	C	C	C																		C	C	C
Fridays	C	C	C	C	C																		C	C	C
Saturdays	C	C	C	C	C	C	C																C	C	C
Sundays																									

Legend:

Connector may be closed completely

Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS: The connector shall be remained open unless the construction activities require otherwise.

CONTRACT NO. 08-472224
 REVISED PER ADDENDUM NO. 1 DATED DECEMBER 29, 2011

Chart No. 13 Complete Ramp Closure Hours/Ramp Lane Requirements																										
County: San Bernardino								Route/Direction: 15/NB and SB								PM: 5.09/5.5										
Closure Limits: FOOTHILL Exit Ramps																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																										
Fridays																										
Saturdays																								C	C	C
Sundays	C	C	C	C	C	C	C	C	C	C																
Legend:																										
<input checked="" type="checkbox"/> Ramp may be closed completely																										
<input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																										
REMARKS:																										

Chart No. 14 Complete Ramp Closure Hours/Ramp Lane Requirements																										
County: San Bernardino								Route/Direction: 15/NB and SB								PM: 5.5, 5.9, 5.3										
Closure Limits: All FOOTHILL Entrance Ramps																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																										
Fridays																										
Saturdays																									C	C
Sundays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Legend:																										
<input checked="" type="checkbox"/> Ramp may be closed completely																										
<input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																										
REMARKS:																										

Chart No. 15 Complete Ramp Closure Hours/Ramp Lane Requirements																										
County: San Bernardino	Route/Direction: 15/NB and SB										PM:6.6/6.9															
Closure Limits: All BASELINE Exit ramps.																										
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	
Mondays through Thursdays																										
Fridays																										
Saturdays																							C	C	C	
Sundays	C	C	C	C	C	C	C	C	C																	
Legend:																										
<input checked="" type="checkbox"/> Ramp may be closed completely																										
<input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																										
REMARKS:																										

CONTRACT NO. 08-472224
 REVISED PER ADDENDUM NO. 1 DATED DECEMBER 29, 2011

**Chart No. 16
Complete Ramp Closure Hours/Ramp Lane Requirements**

County: San Bernardino	Route/Direction: 15/NB and SB	PM:6.5 & 7.0																									
Closure Limits: All BASELINE Entrance Ramps																											
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24		
Mondays through Thursdays																											
Fridays																											
Saturdays																									C	C	
Sundays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C		
Legend:																											
<input type="checkbox"/> C Ramp may be closed completely <input type="checkbox"/> Work permitted within project right of way where shoulder or lane closure is not required.																											
REMARKS:																											

CONTRACT NO. 08-472224
ADDED PER ADDENDUM NO. 1 DATED DECEMBER 29, 2011