STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

Second Bidder

CONTRACT NO: 09-353204

BID AMOUNT: $ 2,118,775.00

BID OPENING DATE: 11/15/2018

BIDDER'S NAME: STEVE MANNING CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	4	$216,480.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
1	LEAD COMPLIANCE PLAN	C8851	ADANTA, INC. CERT#37357 1801 OAK ST., SUITE 100 NAPA, CA 94559 (707)709-8894	$ 1,300.00
4	TRAFFIC CONTROL SYSTEM	C1211, C1201	ROLL 'N ROCK CONST. INC. 5527 VILLAGE DR. (530) 925-1408 MOUNT SHAST, CA 96067	$202,400.00
17 18	ROADWAY EX - HAULING DUFF - HAULING	C9774	ANDREW J SORROW TRUCKING CERT# 45810 (505) 592-3711	
19	CLASS II AGG - HAULING		531 MISSION DE ORO DR. REDDING, CA 96003 TOTAL	$158,400.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ SEE PG 2
	SEE PG 2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder ARLENE LITSEY - SECTY/TREAS

11/16/2016 Date

(530) 222-0810 (Area Code) Tel. No.

BILL SPOON - PROJECT MANAGER

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2018 NOV 20 PM 12: 20

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 09-353204

BID AMOUNT: $ 2,118,775.00

BID OPENING DATE: 11/15/2018

BIDDER'S NAME: STEVE MANNING CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	4	$216,480.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
20	SUPPLY/DELIVER HOT OIL - HOT MIX ASPHALT (TYPE A)	C0624, F5170 C9774	LMS TRANSPORT CERT#38327 2751 AVALON ST.	$ 31,392.00
			JURUPA VALLEY, CA 92509 CERT#38327 (951) 616-3828	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ 393,492.00
	18.57 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder ARLENE LITSEY - SECTY/TREAS

11/16/2016 Date

(530) 222-0810 (Area Code) Tel. No.

BILL SPOON - PROJECT MANAGER
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
09-353204

Name of DBE business:
ADANTA, INC.

Name of DBE representative:
KIMBERLY PATZ

DBE certification number:
37357

Name of bidder:
STEVE MANNING CONSTRUCTION, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
BILL SPOON

Date:
11/15/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
1	LEAD COMPLIANCE PLAN	$ 1,300.00
	Total	$ 1,300.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kimberly Patz

Signature of DBE's authorized representative:

Kimberly Patz

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/16/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE# 37357

D.B.E.

Adanta, Inc.
1801 Oak Street, Suite 100
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Adanta

8(a), DBE, MBE, WBE
DBE Certificate #37357
DIR Registration #1000029442

November 6, 2018

Attn: Estimator

Subject: **Caltrans Contract 09-353204**

Description	*Qty*	*Unit Cost*	*Total Cost*
LEAD COMPLIANCE PLAN	**1**	**LS**	**$1,300**
~~**STORM WATER POLLUTION PREVENTION PLAN**~~	~~**1**~~	~~**LS**~~	~~**$1,950**~~
		Total	**$3,250**

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for lead/asbestos training are available upon request.

We contract this type of work by purchase order only as it allows us to keep our cost down and turnaround fast. We are happy to provide requested insurance documentation and certified payroll isn't applicable as we are providing a professional service. Our terms are 30 days payment in full and as a part of our "go green" initiative, we are a paperless office and execute all documents electronically only.

If you have any questions or have DBE Confirmation forms that need to be completed, please contact Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com.

Sincerely,

Kimberly Patz

Kimberly Patz, President

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:16:43 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 37357

Firm ID	37357
DBA Name	ADANTA, INC
Firm Name	ADANTA, INC
Address Line1	1801 OAK ST SUITE 100
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	1801 OAK ST SUITE 100
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	707
Phone Number	709-8894
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	707
Fax Phone Number	736-8368

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;
ACDBE NAICS	
Work Codes	C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment;
Licenses	
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000029442

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	ADANTA, INC.	1000029442	NAPA	NAPA	NONE:NONE	Active	06/26/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
09-353204

Name of DBE business:
ROLL 'N ROCK CONSTRUCTION, INC.

Name of DBE representative:
BONNIE HEILE

DBE certification number:
41928

Name of bidder:
STEVE MANNING CONSTRUCTION, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
BILL SPOON

Date:
11/15/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
4	TRAFFIC CONTROL SYSTEM	$202,400.00
	Total	$204,500.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Bonnie Heile

Signature of DBE's authorized representative:

Bonnie Heile

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/16/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

D.B.E.

Roll 'N Rock Construction Inc.

5527 Truck Village Drive
Mount Shasta, CA 96067

Email: rollnrockinc@nctv.com
Phone: (530) 925-1408
Fax: (530) 926-0450

License # 971838 A, C61/D49 & C31 TRAFFIC CONTROL
DBE # 41928 ~ MB/DVBE # 1750745 ~ DIR # 1000013621
SIGNATORY TO LABORERS UNION #324

DATE: 11/15/18 TO: General Contractors ATTN: Estimators

Contract Number: **09-353204**

Item # 3 Construction Area Signs (Furnish, Install, and Remove)

- Stationary CAS **Price: $13,750.00**
- Funding Signs **Price: $3,500.00**
- Motorist/Traffic Handling/Speed Reduction/ETC. signs upon request
- $2000.00 fee for USA locations of signs
- Traffic control excluded
- These prices are valid even if Roll'n Rock does not provide traffic control
- Number of Mobilizations Included: 2 (Price per additional Mobilization: $1,600.00)

Item #4 Traffic Control (T-13)

- 8Hr. shift with 2 flaggers **Price: $1,500.00**
- 8Hr. shift extra flagger (if needed) **Price: $725.00**
- Overtime rate per hr. **Price: $105.00**
- Sundays and holidays rate per hr. **Price: $115.00**
- **No additional charges for night work**

Item #4 Traffic Control (T-13)

- Quoted rates include 75 cones and 10 advanced warning signs. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request

Item #4 Pilot Car (T-13)

- 8Hr. shift pilot car with driver **Price: $900.00**
- Overtime pilot car with driver, per hr. **Price: $110.00**
- Sundays and holidays rate per hr. **Price: $125.00**

Item #5 Portable Changeable Message Board

- **Message Board:**
  - Per Day $300.00 Per Week $600.00 Per Month $1,200.00
- **Message Board Delivery:**
  - Rate: $95.00 hr. port to port if Roll 'N Rock provides Traffic Control

Item #4 Rumble Strips

- Per Day $300.00 Per Week $700.00 Per Month $1,400.00

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

Steve Manning Construction, Inc.
Caltrans Contract No. 09-353204

Roll 'N Rock Construction Inc. - Traffic Control Calculation

1 - Crew @ 55 (12hr) Days - 2 flaggers

Description	Rate	Qty	Total/Day	Days	TOTAL
2 man flagging crew - 8hr shift	$1,500.00	1	$1,500.00	55	$82,500.00
Overtime Rate per hour	$105.00	8	$840.00	55	$46,200.00
Pilot Car w/Operator - 8hr Shift	$900.00	1	$900.00	55	$49,500.00
Pilot Car w/Operator - Overtime Rate	$110.00	4	$440.00	55	$24,200.00
			TOTAL TRAFFIC CONTROL		**$202,400.00**

Roll 'N Rock Construction Inc.

Item #4 Lane/Shoulder/Ramp Closure 2 Miles (T-10, T-11 and T-14)

- 8Hr. shift with 1 TC person, cone truck and 1 arrow board **Price: $1,150.00**
- 8Hr. shift with 2 TC persons, cone truck and 1 arrow board **Price: $1,650.00**
- 8Hr. shift extra TC person (if needed) **Price: $725.00**
- Overtime rate per TC person per hr. (truck included) **Price: $110.00**
- Sundays and holidays rate per hr. **Price: $120.00**
- **No additional charges for night work**

Item #4 Additional Closures – Same Crew (T-10, T-11 and T-14)

- Additional lane closure/opposite direction (includes arrow board) **Price: $100.00**
- Additional ramp closure **Price: $100.00**
- Additional detour (6 signs or less) **Price: $100.00**

Item #4 Traffic Control (T-10, T-11 and T-14)

- Quoted rates include all cones and advanced warning signs as needed, up to 2 miles. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request

Item #4 Attenuator Truck

- **Attenuator Truck:**
  - Per Day $600.00 Per Week $1,600.00 Per Month $4,000.00
  - Fuel not included in rental rate
- **Attenuator Truck Delivery:**
  - Rate: $100.00 hr. port to port if Roll 'N Rock provides Traffic Control

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

Respectfully Submitted by,

Bonnie Heile

Bonnie Heile
President / CEO
Roll'n Rock Construction Inc.

DRAFT

Roll 'N Rock Construction Inc.

Acknowledgement & Agreement: By appointing or listing Roll 'N Rock Construction Inc. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and in the descriptions provided below.

Unless otherwise agreed to in writing, prior to the time of bid acceptance, no items shall be amended or excluded from this subcontract.

Roll 'N Rock Construction Inc. requires this executed subcontract agreement prior to the start of any work and requires at least 10 calendar days advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

If less than 3 consecutive shifts are performed, an additional $500.00 will apply, per occurrence.

Roll 'N Rock Construction Inc. is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern California. Roll 'N Rock Construction Inc. is bound to the terms and conditions set forth by the Northern California District Council of Laborers of the Laborers International Union of North America.

Quoted rates do not include .5 (half) hour lunch required if not relieved by the Prime Contractor.

Where applicable, add prime contractor going rate plus 10% per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll 'N Rock Construction Inc. employee for relief break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat illness prevention requirements. If this condition cannot be met by the Prime Contractor, Roll 'N Rock Construction Inc. will hire an additional man at the Prime Contractor's expense.

Any shift where traffic control services are performed for less than 8 hours will be billed for the entire 8 hours and will not be prorated.

Cancellations made in less than 24 hours of the requested show up time will be charged at 50% of quoted rates, based on an 8 hour shift.

Equipment: Our pilot car and flaggers will be equipped with VHF and UHF 2-way radios and with CB radios for communication with your truckers and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment (PCMSs, Arrow Boards, Lighting Towers, Attenuator Trucks, Rumble Strips, etc.) due to traffic conflicts, vandalism, theft, acts of nature and/or mishandling by Prime Contractor's staff, this includes batteries. Prime Contractor is responsible for all lost, stolen, or damaged equipment on job site (includes all powered and non-powered equipment). A daily record of items used will be provided by Roll 'N Rock Construction Inc. for the Prime Contractor to sign off on. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of $5.00 per gallon.

For safety of the public, contractors and employees of Roll 'N Rock Construction Inc., traffic control duties shall not be performed during hours of darkness without light towers. It is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll 'N Rock Construction Inc. maintains insurance coverages as required by USDOT-Caltrans (Commercial General Liability, Commercial Auto, and Worker's Compensation).

Payments: Roll 'N Rock Construction Inc. will bill weekly. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay reasonable attorney's fees and cost if collection is required. Prime Contractor is to provide monthly progress payments for all completed work. Monthly payments must be received in full by Roll 'N Rock Construction Inc. to avoid finance charges and/or collection fees. There will be no retention held on Traffic Control.

Good Faith Conduct: If there are any issues or concerns regarding Roll 'N Rock Construction Inc. and its employees, products, or work performed, the Prime Contractor shall promptly notify and give Roll 'N Rock Construction Inc. first opportunity to correct such problems. We look forward to working with you and are committed to safety on the job and good faith in all aspects.

Should you have any questions regarding these terms, please contact us directly.

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements.

Signature:_____ **Printed Name:**_____ **Date:**_____

On Behalf of (Company Name):_____ **Position/Title:**_____

Back To Query Form

Search Returned 1 Records

Thu Nov 15 10:58:55 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 41928

Firm ID	41928
DBA Name	ROLL' N ROCK CONSTRUCTION INC
Firm Name	
Address Line1	5527 TRUCK VILLAGE DRIVE
Address Line2	
City	MOUNT SHASTA
State	CA
Zip Code1	96067
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rollnrockcon@gmail.com
Contact Name	BONNIE HEILE
Area Code	530
Phone Number	925-1408
Extension	
Alt Area Code	530
Alt Phone Number	925-5365
Extension	
Fax Area Code	530
Fax Phone Number	926-0450

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 08; 11; 12; 14; 15; 18; 22; 24; 25; 26; 27; 34; 35; 39; 44; 45; 47; 50; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238990; 561730; 561990;
ACDBE NAICS	
Work Codes	C1290 TEMPORARY RAILING (TYPE K); C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C8396 CRASH CUSHION; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1211 TRAFFIC FLAGGERS; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5601 SIGN STRUCTURE; C8320 METAL BEAM GUARD RAILING;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D49 Tree Service;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000013621

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number (s)	Current Status	Registration Date	Expiration Date
View	ROLL N ROCK CONSTRUCTION INC	1000013621	SISKIYOU	MOUNT SHASTA	CSLB:971838	Active	05/09/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Contractor's License Detail for License # 971838

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

ROLL'N ROCK CONSTRUCTION INC A CALIFORNIA CORPORATION
5527 TRUCK VILLAGE DR
MT SHASTA, CA 96067
Business Phone Number:(530) 925-1408

Entity Corporation
Issue Date 04/05/2012
Expire Date **04/30/2020**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

A - GENERAL ENGINEERING CONTRACTOR
C-61 / D49 - TREE SERVICE
C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with NATIONWIDE MUTUAL INSURANCE COMPANY.
Bond Number: 7900423550
Bond Amount: $15,000
Effective Date: 01/01/2016
Contractor's Bond History

Bond of Qualifying Individual

The qualifying individual BONNIE JOY HEILE certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
Effective Date: 11/07/2016
BQI's Bond History

Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND
Policy Number:9008575
Effective Date: 11/01/2012
Expire Date: 11/01/2019
Workers' Compensation History

Personnel listed on this license (current or disassociated) are listed on other licenses.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
09-353204

Name of DBE business:
ANDREW SORROW TRUCKING

Name of DBE representative:
ANDREW J. SORROW

DBE certification number:
45810

Name of bidder:
STEVE MANNING CONSTRUCTION, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
BILL SPOON

Date:
11/15/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
17	ROADWAY EXCAVATION - TRUCKING/TRANSPORT WATER	
18	DUFF - TRUCKING/TRANSPORT WATER	
19	CLASS 2 AGGREGATE BASE - TRUCKING/TRANSPORT WATER	
	Total	$158,400.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Andrew Sorrow
Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

11/15/2018
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Andrew Sorrow Trucking
531 Mission De Oro Dr. Redding, CA 96003 (505)592-3711

D.B.E.

DBE Cert#45810

TRUCKING QUOTE

Contractor: Steve Manning Construction

Attention: Estimating

Phone/Fax: (530) 222-0810 / (530) 222-4908

Job Name: Panamint Springs 09-353204

Today's Date: 11/15/18

Bid Date: 11/15/14

** Please Note: **ALL PRICES** listed below automatically **expire 30 days after the above date**, unless a signed Purchase Order or Letter of Intent is received.

Please note all prices are for non-prevailing wage

Description	Unit	Rate
3 AXLE TRACTOR TRUCK	HOUR	$120.00

Steve Manning Construction, Inc.
Caltrans Contract No. 09-353204

Andrew Sorrow Trucking - Calculation

110 shifts @ 12hours

Description	Rate	Qty	Total/Shift	Shifts	TOTAL
3 AXLE TRACTOR TRUCK	$120.00	12	$1,440.00	110	$158,400.00
				TOTAL	**$158,400.00**

Back To Query Form

Search Returned 1 Records

Thu Nov 15 09:01:43 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 45810

Firm ID	45810
DBA Name	ANDREW J. SORROW
Firm Name	ANDREW J. SORROW
Address Line1	531 MISSION DE ORO DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aj.sorrow@gmail.com
Contact Name	ANDREW J. SORROW
Area Code	505
Phone Number	592-3711
Extension	
Alt Area Code	505
Alt Phone Number	793-0964
Extension	
Fax Area Code	
Fax Phone Number	

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 45;
Districts 02;
DBE NAICS 484110;
ACDBE NAICS
Work Codes C9774 TRUCKER;
Licenses
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: example: 1234567890

Contractor Legal Name: sorrow

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	ANDREW J SORROW	1000058671	SHASTA	REDDING	NONE:NONE	Active	07/16/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 09-353204

Name of DBE business: LMS Transport

Name of DBE representative: Anthony Steel

DBE certification number: 38327

Name of bidder: Steve Manning Construction, INC

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
20	Buy + Haul of PG 64-28M Oil	31,392.00
	Total	31,392.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Anthony Steel

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11-16-18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GRANITE™

Quote Number: MQ0007283_0
Quote Date: Nov 15, 2018
Bid Date: Nov 15, 2018
Expiration Date: Dec 31, 2019

Material Quotation

Attn: JENNY FRERET
Customer: STEVE MANNING CONSTRUCTION

Project Name: 09-353204 CURVE REALIGN RT 190
Project Description:
Address: RT 190
City, State, Zip: BISHOP CA 93514

Material Description (ID #)	Est. Quantity	Units	Price	Plant Name
3/4" CALTRANS CLASS 2 AB (1818)	1,656	TONS	$15.00	FIVE BRIDGES AGG
3/4" - HMA64-28M R15 SP ()	2,310	TONS	$115.00	FIVE BRIDGES AC
ENVIRONMENTAL FEE		EACH	$5.00	

PLEASE SEE ATTACHED SPECIAL CONDITIONS

Special Conditions:
For Aggregates sold after the price will increase by per ton.
For Asphalt Concrete sold after the price will increase by per ton.

PLANT: Pricing is FOB the plant. Production is based on availability. Granite will do its best to meet customer's production requirements; however, Granite is not responsible for delays caused by mechanical difficulties or events outside our control.
MIX: Mixes are subject to change, the customer is responsible for ordering the correct mix for any given project, and obtaining any required owner approval. If a new mix is required to meet project specifications, the cost of the new mix design and any applicable plant testing will be the responsibility of the customer. Cost for a new CALTRANS mix starts at $25,000. This cost may be billed separately or distributed as a per ton addition to the asphalt price quoted.
ORDERS: Schedule orders at a minimum of 48 hours in advance. Customer orders must be received by Granite a minimum of three working days prior to delivery, and include mix design number, quantity, delivery address, contact person and phone number. Customer will be billed for all materials ordered whether shipped to customer or not.
OVERTIME/FIRE UP FEES/ENVIRONMENTAL FEES: Plant hours of operation are Monday through Friday, 8-hours per day, 5-days per week. The hours may be adjusted to accommodate the customer's needs however changes to this schedule may result in Fire Up/Opening Fees, or Overtime Fees. Fire Up/Opening Fees and Overtime Fee charges will vary based on the project. If applicable, Environmental Fees are charged per load.
ORDER CANCELLATION: All cancellations must be received by Granite a minimum of 48 hours prior to the scheduled plant production start time. The customer may be held responsible for a cancellation fee for any plant and/or trucking charges associated with late order cancellation. All trucking charges associated with job cancellations will be the responsibility of the customer and may include up to an 8 hour per truck per day charge.
WEATHER RELATED: All orders will be placed on hold in the event of inclement weather and will not be shipped until released by the customer. Granite Construction Company will not be held responsible for scheduling issues due to inclement weather.
DELIVERY: All customers are encouraged to set up trucking on their own. Trucking is based on availability. Billing for trucking will be on an hourly basis unless otherwise specified, and will be subject to minimum charges. If the quote includes trucking, Granite is not responsible for the availability of trucking.
TRAVEL TIME, STANDBY TIME & HOURLY MINIMUMS: Charges, including travel time and subsistence, may apply if the trucking company must travel more than 90 miles to the plant site each day to begin loading material for a customer project, please check with your sales person to see if this applies. Daily hourly minimums may apply and vary depending on the truck type and broker. In the event that per ton trucking rates are quoted the customer is responsible for any applicable standby charges assessed by the trucking company. Per ton trucking rates are based on a full load, transfer load capacity is 26 tons. Short loads may be subject to short load fees.
TRUCKING AVAILABILITY: Trucking is based on availability, schedule orders at a minimum of 24 hours in advance. If the project has high volume production requirements, the customer must convey the schedule to Granite at least ten working days prior to the project start date to help mitigate any trucking availability issues.

General Conditions:
Prices quoted do not include sales tax.
This quote is limited to acceptance within 30 days from the bid date of this quotation after which time this quote is subject to review/revision.
Please contact your sales person before placing an order against this quote.
The offer to sell these materials is contigent upon customer completing and signing Granite's credit application and being approved for credit.
Additional terms and conditions are on page two of this quote.

By: Angela McAbee

Office: 661-387-7705
Cell: 661-331-3215
Email: angela.mcabee@gcinc.com
Website: www.graniteconstruction.com

Accepted By: _____
Signature Date

Printed Name: _____
Title: _____
Phone: _____
Email: _____

Terms and Conditions

1. **MATERIAL/SPECIFICATION**: All materials quoted ("Materials") are subject to availability. Products delivered will meet specifications stated on this material quote ("MQ") (or material submittal if provided) at the point and time of delivery (as delivery is indicated on the face page).

2. **DELIVERY:** If applicable, Material shall be delivered in accordance with a schedule mutually agreed upon by Purchaser and Seller. Any charges at the point of delivery for spotting, switching, handling, storage and/or other accessorial services, and demurrage, shall be additional charges and paid by Purchaser. Damages caused by Purchaser or Purchaser's trucker, plant standby time, job cancellation, and added surcharges will be the responsibility of Purchaser. Title to Material and risk of loss shall pass to Purchaser upon delivery to Purchaser.

3. **PRICE/TERMS OF PAYMENT:** Purchaser shall pay Seller the amount set forth in the quote table together with applicable surcharges and fees. Payment shall be made in accordance with the payment terms contained in Seller's Application for Credit and Account Agreement (the "Credit App") executed by Purchaser in favor of Seller (by this reference incorporated herein) unless Material purchased C.O.D. Purchaser's failure to pay all amounts owed when due shall be deemed a material breach of this MQ and Seller may, in addition to any other rights it may have under law, at its option, (i) terminate this MQ or (ii) place future deliveries on a C.O.D. basis

4. **ACCEPTANCE:** This MQ is valid for thirty (30) days from the Bid Date unless otherwise stated in the Special Conditions of this MQ. The terms and conditions of this MQ may be accepted by the Purchaser only by one of the following alternatives performed within such thirty (30) day period: (i) Purchaser's execution and delivery to Seller of this MQ; or (ii) the Purchaser placing either a written or oral order for all or a portion of the Material quoted under this MQ or (iii) Seller's commencement of performance. This MQ can only be modified in writing when signed by Purchaser and Seller.

5. **FORCE MAJEURE:** Seller shall not be liable for failure delay in delivery by reason of any contingency or occurrence beyond Seller's reasonable control or which makes Seller's performance commercially impractical. If such contingency or occurrence prevents Seller's performance for a period of more than sixty (60) days, Purchaser shall have the right, upon seven (7) days written notice to Seller, to terminate this MQ.

6. **INTEGRATED AGREEMENT:** This MQ, together with the Credit Application (if executed by Purchaser), constitutes the entire agreement between Seller and Purchaser, and there are no understandings, agreements or representations, express or implied, either oral or written, not stated or identified in this MQ and the Credit App, if any. Any additional or different terms proposed either orally or in writing by Purchaser including those contained in Purchaser's purchase order, delivery tickets or accompanying Purchaser's performance are rejected and shall be of no force or effect unless expressly assented to in a separate writing by Seller.

7. **WARRANTY:** FOR A PERIOD NOT TO EXTEND BEYOND ONE YEAR FROM THE POINT AND TIME OF DELIVERY OF THE MATERIAL, SELLER WARRANTS THAT THE MATERIAL WILL CONFORM TO THE SPECIFICATIONS SET FORTH IN SECTION 1. NO OTHER WARRANTIES OF ANY KIND ARE MADE BY SELLER AND SELLER EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES TO THE FULLEST EXTENT PERMITTED BY LAW, WHETHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, WARRANTIES OF MERCHANTABILITY OR FITNESS FOR ANY PURPOSE. PURCHASER SHALL INDEMNIFY, DEFEND, AND HOLD HARMLESS SELLER AGAINST ANY AND ALL CLAIMS, SUITS, ACTIONS, LEGAL PROCEEDINGS, DAMAGES, LIABILITIES, INTEREST, ACTUAL ATTORNEY'S FEES, COSTS AND EXPENSES OF ANY KIND AS A RESULT OF PURCHASER'S USE OF THE MATERIAL.

Special Conditions:

Job: CDOT 09-353204 SR-190 Curve Realignment Project

Bids 11-15-2018

1) This job pricing is based on the California Crude price index in accordance with the special provisions.

2) Price includes DBE Oil Supply, Total Available DBE Credit = $52,320 = #872* ~~$862~~*100 tons*60% - Granite Construction will only be offering 60% of the available credit due to historical performance, that reduced the credit to $52,320*60% = **$31,392 DBE CREDIT.**

3) Price is based on 3 shifts add $1500 per extra shift.

4) Allow 2.5 month notice for mix design and verification prior to start date.

5) Prices do not include Holidays, weekends or nights.

6) All testing costs are the responsibility of the contractor.

7) Allow a test strip of 500 ton maximum per mix design. Caltrans data must be available prior to starting additional paving.

8) No back charges will be accepted as a result in plant break down and no back charges will be accepted without prior approval and discussion with Granite.

9) Each day of paving Granite will have a field QC inspector present to observe field sampling procedures and split samples with Cal Trans.

10) Granite needs Cal Trans testing data as soon as possible to address any issues before moving on to the next day.

Arlene Litsey

From: Drewry, Christopher <Christopher.Drewry@gcinc.com>
Sent: Monday, November 19, 2018 8:52 AM
To: Arlene Litsey
Cc: Tabar, Christine; McAbee, Angela
Subject: 09-353204 DBE Document
Attachments: DOC111618-005.pdf

Hello Arlene,

Please see the attached and signed DBE form. You were correct on the DBE typo. Just to be clear, the max DBE credit we are committing to is $31,392.00.

If you have any questions please let Tina or Angie know.

Thank you,
Chris

Chris Drewry, P.E.

Plant Engineer
Central California - Bakersfield Area

Direct 661-399-3361
Cell 661-473-4858
chris.drewry@gcinc.com
www.graniteconstruction.com

GRANITE™

2016 WORLD'S MOST ETHICAL COMPANIES
WWW.ETHISPHERE.COM

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED
"A Cold Milling Co."
CSLB# 987495
UDBE# 40561

SBE# 1795213

COMPANY: Granite **ATTN:** Estimating **BID DATE:** 11-15-18
PROJECT NAME: Caltrans #09-353204 – SR-190

Below is LMS Transports & LMN Incorporated's quote for the above referenced project. If this quote is accepted, please send a signed copy to orders@lms-transport.com or fax to 951-685-1862.

- **Item #: Oil Supply Only (per ton)**: 110 of PG64-28M @$810 (Indexed)
- **Item # Freight Only (per ton):** $62 Andeavor to Bishop
- **Item Numbers:** Feel free to use our rental rates on page 2 for other DBE bid items.

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 15 (Sales Taxes & Environmental Fees EXCLUDED). A prepayment "may" be required.**
2. A flat $13 Oil Spill Assessment Fee will be added to each load of oil. Each haul will be billed at a 24 ton minimum.
3. **MUST BE NOTIFIED WITHIN 30 DAYS OF THE BID DATE OR THE QUOTE WILL BE NULL & VOID. ADDITIONALLY, THIS QUOTE MUST BE SIGNED AND RETUREND TO LMS WITHIN 30 DAYS.**
4. **Orders MUST be ordered (1) one week in advance to ensure availability. Also, keep in mind our equipment capacity on page 2 as you calculate your DBE needs.**
5. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
6. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
7. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
8. ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.
9. Expect 5% to 10% freight increases annually.
10. This quote/agreement is the ENTIRE Agreement. See Terms and Conditions below.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED
"A Cold Milling Co."
CSLB# 987495
UDBE# 40561

SBE# 1795213

Standard Rental Rates for 2018 – LMN CONCRETE & GRINDING | LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder|Skidster (1)	$850 (1st 4 Hrs) & $175 per Hr after	Mobe charge included in 4 hr min.
40"/4' (2) Cold Mill	$2,100 (1st 4 Hrs) & $300 (40") or $2,200 (1st 4 Hrs) & $350 (4') after	Mobe charge included in 4 hr min.
Super Tens (5)	$95 per Hr (4 Hr min)	$110 per hour outside of 100 mile radius of Ontario, CA + 2 hours travel
RGN or Lowboys (2) (equip. transport)	$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (8)	$95 per hr portal to portal	$110 Hr outside 100 mile radius + 2 hours travel
Oil Tankers (10)	$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min | 1 Hr Stand By Only
Tractors (10)	$95 per hr portal to portal	$120 per hr outside 100 mile radius + 2 hours travel

This proposal is subject to all Terms and Conditions below.

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED
"A Cold Milling Co."
CSLB# 987495
UDBE# 40561

SBE# 1795213

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.

2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.

3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.

5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.

6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.

7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.

8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.

9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.

10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.

11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.

13. Sublet is not responsible for proper drainage.

14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.

15. Jobsite must be accessible to heavy equipment.

16. Workers compensation may be covered by the Owner for the Sublet employees for this project only.

17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED
"A Cold Milling Co."
CSLB# 987495
UDBE# 40561

SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

20. Entire Agreement. This is a fully integrated agreement and the terms and provisions of this agreement constitute the entire agreement between the parties and shall supersede all previous and post communications, representations or agreements either oral or written between parties. If there is a conflict between parties the terms of this agreement/quote shall govern.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

==========

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

Back To Query Form

Search Returned 1 Records

Thu Nov 15 13:08:00 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: lms transport

Firm ID	38327
DBA Name	LMS TRANSPORT
Firm Name	AFS INVESTMENTS, LLC
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	afs@lms-transport.com; orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	951
Phone Number	616-3828
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	951
Fax Phone Number	685-1862

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	424720; 484110; 484220; 488310; 493110;
ACDBE NAICS	
Work Codes	C9670 TRUCK RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C9605 FLAT BED TRUCKING;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: example: 1234567890

Contractor Legal Name: granite construction

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number (s)	Current Status	Registration Date	Expiration Date
View	GRANITE CONSTRUCTION COMPANY	1000000085	SANTA CRUZ	WATSONVILLE	CSLB:89	Active	05/29/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Contractor's License Detail for License # 89

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

GRANITE CONSTRUCTION COMPANY
P O BOX 50085
ATTN: LEGAL DEPT
WATSONVILLE, CA 95077-5085
Business Phone Number:(831) 768-4086

Entity Corporation
Issue Date 10/01/1929
Expire Date **05/31/2019**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C36 - PLUMBING
C10 - ELECTRICAL
A - GENERAL ENGINEERING CONTRACTOR
B - GENERAL BUILDING CONTRACTOR
C57 - WELL DRILLING
C-2 - INSULATION AND ACOUSTICAL
C-8 - CONCRETE
C12 - EARTHWORK AND PAVING
C21 - BUILDING MOVING, DEMOLITION
C27 - LANDSCAPING
C29 - MASONRY
C35 - LATHING AND PLASTERING
C42 - SANITATION SYSTEM
C45 - ELECTRICAL SIGNS
C39 - ROOFING
C50 - STEEL, REINFORCING
C51 - STEEL, STRUCTURAL
C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

Bonding Information

This license filed a Contractor's Bond with PACIFIC INDEMNITY COMPANY.
Bond Number: 322217
Bond Amount: $15,000
Effective Date: 01/01/2016
Contractor's Bond History

Bond of Qualifying Individual

This license filed Bond of Qualifying Individual number **82279261** for JAMES HILDEBRAND ROBERTS in the amount of **$12,500** with FEDERAL INSURANCE COMPANY.
Effective Date: 11/09/2010

Workers' Compensation

This license has workers compensation insurance with the VALLEY FORGE INSURANCE COMPANY
Policy Number:WC274978630
Effective Date: 10/01/2012
Expire Date: 10/01/2019
Workers' Compensation History

Other

Personnel listed on this license (current or disassociated) are listed on other licenses.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: STEVE MANNING CONSTRUCTION, INC

Contract No.: 09-353204

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
SEE ATTACHMENT 1	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: STEVE MANNING CONSTRUCTION, INC.

Contract No.: 09-353204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
SEE ATTACHMENT 2 & 5			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
SEE ATTACHMENT 3, 6, & 7	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: STEVE MANNING CONSTRUCTION, INC

Contract No.: 09-353204

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHMENT 3, 4, & 5			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

WE GIVE ASSISTANCE WITH LOCATING PLANS AND SPECIFICATIONS. WE ANSWERED ALL QUESTIONS REGARDING THE SCOPE OF WORK FOR ANY SUBCONTRACTOR THAT INQUIRED. WE ALSO OFFER ASSISTANCE IN OUR WRITTEN BID INVITATIONS AS WELL AS DURING FOLLOW-UP PHONE CALLS.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

NO SUCH ASSISTANCE WAS REQUESTED

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NO SUCH ASSISTANCE WAS REQUESTED

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SEE ATTACHMENT 2

9. Include additional data to support a demonstration of good faith efforts.

SEE ATTACHMENT 2
WE PLACED MULTIPLE PHONE CALLS & EMAILS TO ASSIST DBE'S

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Attachment 1

Items of Work Offered

Steve Manning Construction, Inc.
Good Faith Efforts Documentation - DBE
Caltrans Contract No. 09-353204

Attachment 1

Item Description	Bidder Normally performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Establish Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	% of Total Bid
LEAD COMPLIANCE PLAN	N	Y	Y	$ 2,500.00	0.12%
DEVELOP WATER SUPPLY	Y	N	N	$ 158,400.00	7.48%
CONSTRUCTION AREA SIGNS	Y	Y	Y	$ 42,000.00	1.98%
TRAFFIC CONTROL SYSTEM	Y	Y	Y	$ 202,400.00	9.55%
PORTABLE DELINEATOR	N	Y	Y	$ 5,400.00	0.25%
FLASHING BEACON (PORTABLE)	N	Y	Y	$ 3,600.00	0.17%
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	N	N	$ 6,720.00	0.32%
JOB SITE MANAGEMENT	Y	Y	Y	$ 100,000.00	4.72%
PREPARE STORM WATER POLLUTION PREVENTION PROGRAM	N	Y	Y	$ 3,500.00	0.17%
STORM WATER ANNUAL REPORT	N	Y	Y	$ 2,000.00	0.09%
STREET SWEEPING	Y	Y	Y	$ 16,700.00	0.79%
TREATED WOOD WASTE	N	Y	Y	$ 1,320.00	0.06%
CONTRACTOR SUPPLIED BIOLOGIST (LS)	N	Y	Y	$ 8,625.00	0.41%
NATURAL RESOURCE PROTECTION PLAN	N	Y	Y	$ 5,000.00	0.24%
TEMPORARY HIGH-VISIBILITY FENCE	N	Y	Y	$ 5,520.00	0.26%
CLEARING AND GRUBBING (LS)	Y	Y	Y	$ 140,000.00	6.61%
ROADWAY EXCAVATION	Y	Y	Y	$ 566,100.00	26.72%
DUFF (ACRE)	Y	Y	Y	$ 40,320.00	1.90%
CLASS II AGGREGATE BASE (CY)	Y	Y	Y	$ 82,810.00	3.91%
HOT MIX ASPHALT (TYPE A)	Y	Y	Y	$ 408,870.00	19.30%
DATA CORE	Y	Y	Y	$ 7,500.00	0.35%
TACK COAT	Y	Y	Y	$ 5,000.00	0.24%
24" CORRUGATED STEEL PIPE (.079" THICK)	Y	Y	Y	$ 49,950.00	2.36%
24" STEEL FLARED END SECTION	Y	Y	Y	$ 2,400.00	0.11%
REMOVE CULVERT (LF)	Y	Y	Y	$ 4,800.00	0.23%
ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	Y	Y	Y	$ 11,520.00	0.54%
ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	Y	Y	Y	$ 1,800.00	0.08%
ROCK SLOPE PROTECTION FABRIC (CLASS 8)	Y	Y	Y	$ 1,120.00	0.05%
REMOVE DELINEATOR	Y	Y	Y	$ 260.00	0.01%
DELINEATOR (CLASS 2)	N	Y	Y	$ 2,325.00	0.11%
MILEPOST MARKER	N	Y	Y	$ 375.00	0.02%
MARKER (CULVERT)	N	Y	Y	$ 300.00	0.01%
REMOVE MARKER	N	Y	Y	$ 50.00	0.00%
REMOVE ROADSIDE SIGN	Y	Y	Y	$ 350.00	0.02%
SALVAGE ROADSIDE SIGN	Y	Y	Y	$ 300.00	0.01%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	Y	$ 950.00	0.04%
RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	Y	$ 950.00	0.04%
ROADSIDE SIGN - ONE POST	N	Y	Y	$ 1,200.00	0.06%
PAINT TRAFFIC STRIPE (2-COAT)	N	Y	Y	$ 15,840.00	0.75%
MOBILIZATION	Y	Y	Y	$ 210,000.00	9.91%
				$ 2,118,775.00	100.00%

Attachment 2

List of Solicited DBE's and Dates

Steve Manning Construction, Inc.
Good Faith Efforts Documentation - DBE
Caltrans Contract No. 09-353204

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
45181	A & M CONSULTING ENGINEERS	javier.andrade@am-engr.com	559 429-4747	844 853-5517	Email 10.22.18		Call 10.29.18 @ 9:48 am	George - Yes	Call 11.15.18 @ 8:32 am	Per George will send soon	YES	NO
5270	A B S L CONSTRUCTION	Daryl@abslconstruction.com	510 727-0900	510 727-0910	Email 10.22.18	Read 10.22.18	Call 10.29.18 @ 9:53 am	Left msg	Call 11/6/18 @ 8:46 am	Yes Per Estimating	YES	NO
40742	A S CONTRACTORS, INC.	deni@sti.net	209 742-6684	209 966-2643	Email 10.22.18	Read 10.22.18	Call 10.29.18 @ 9:57 am	Left msg	Call 11/6/18 @ 8:52 am	Left msg	?	NO
42985	AARDVARK BIOLOGICAL SERVICES LLC	klazordonez@gmail.com	650 224-9375	N/A	Email 10.22.18		Call 10/29/18 @ 10:22 am	Left msg	Call 11/6/18 @ 8:56 am	Left msg	?	NO
33166	ABA	nahlaawad@sbcglobal.net	415 661-6486	415 664-1858	Email 10.22.18		Call 10/29/18 @ 10:24 am	Left msg	Call 11/6/18 @ 9:01 am	Left msg	?	NO
42259	ABBE & ASSOCIATES LLC	ruth.abbe@abbeassociates.com	415 235-1356	N/A	Email 10.22.18		Call 10/29/18 @ 10:26 am	Left msg	Call 11/6/18 @ 9:03 am	Left msg	?	NO
45263	ABES ENGINEERING, INC.	etuombe@abesengineering.com	901 340-3011	208 978-6722	Email 10.22.18		Call 10/29/18 @ 10:27 am	Left msg	Call 11/6/18 @ 9:01 am	Left msg	?	NO
34153	ACE FENCE COMPANY	Moronia@acefencecompany.com	626 333-0727	626 333-7843	Email 10.22.18		Call 10/29/18 @ 10:29 am	No Name - No	N/A	N/A	No	NO
40771	ACM LIGHTING	acmlighting@sbcglobal.net	951 272-4881	951 272-4838	Email 10.22.18	No- Lily 10/29/18	N/A	N/A	N/A	N/A	No	NO
34145	ADH TECHNICAL SERVICES, INC.	adh@adhenvironmental.com	831 477-2003	831 477-0895	Email 10.22.18	No- Angelique 10/29/18		N/A	N/A	N/A	No	NO
43189	ADVANCED TRAFFIC SERVICES LLC	duran@advancedtrafficteam.com	303 434-2836	303 353-4567	Email 10.22.18		Call 10/29/18 @ 10:36 am	Left msg	Call 11/6/18 @ 9:07 am	Left msg	?	NO
42023	AHTNA DESIGN-BUILD, INC	corourke@ahtna.net	714 824-3470	714 824-3474	Email 10.22.18		Call 10/29/18 @ 10:39 am	Mail Box Full	Call 11/6/18 @ 9:10 am	Left msg	?	NO
39818	AKANA	herb.fricke@akana.us; agent@akana.us	503 652-9090	360 666-4827	Email 10.22.18	No- Saeed 10/29/18 @10:42 am		N/A	N/A	N/A	No	NO
40292	ALBERT WILSON & ASSOCIATES	chidi@awatraffic.com	909 346-0848	909 346-0844	Email 10.22.18		Call 10/29/18 @ 10:43 am	Left msg	Call 11/6/18 @ 9:12 am	Left msg	?	NO
43140	ALCAM METAL DISTRIBUTORS, INC.	bill@alcammetals.com	303 463-5879	303 463-5908	Email 10.22.18		Call 10/29/18 @ 10:46 am	Left msg	Call 11/6/18 @ 9:18 am	Jordan - No	NO	NO
16345	ALERT-O-LITE, INC	debbieh@alertolite.com	559 453-2474	559 453-3250	Email 10.22.18		Call 10/29/18 @ 10:51 am	Left msg	Call 11/6/18 @ 9:21 am	Left msg	?	NO
43690	ALFARO GENERAL ENGINEERING	malfaro@alfaroengineering.com	916 276-9627	N/A	Email 10.22.18		Call 10/29/18 @ 10:54 am	Left msg	Call 11/6/18 @ 9:23 am	Left msg	?	NO
41902	ALFRED CIVIL ENGINEERING, INC	touray@alfredce.com	916 241-5309	916 374-7383	Email 10.22.18		Call 10/29/18 @ 10:56 am	Left msg	Call 11/6/18 @ 9:24 am	Left msg	?	YES
42030	ALLUVION BIOLOGICAL CONSUTLING	jenerro.lockhart@alluvionbc.com	925 989-7900	510 373-2253	Email 10.22.18	Yes - Janerro	N/A	N/A	N/A	N/A	YES	YES
40463	ALMENDARIZ CONSULTING, INC	ma@almendarizconsulting.com	916 939-3392	916 720-0273	Email 10.22.18		Read 10.22.18		Call 11/6/18 @ 9:24 am	N/A	?	NO
41469	ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC	laurie@alrsupply.com	716 310-3956	716 634-7891	Email 10.22.18		Call 10/29/18 @ 11:01 am	Left msg	Call 11/6/18 @ 9:25 am	Left msg	?	NO
42620	AMETRADE, INC.	KDORACIO@AMETRADE.COM	305 594-4242	305 513-5917	Email 10.22.18		Call 10/29/18 @ 11:06 am	Left msg	Call 11/6/18 @ 9:26 am	Left msg	?	NO

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
2768	ANIL VERMA ASSOCIATES, INC	anilverma@earthlink.net	808 369-8108	808 369-8100	Email 10.22.18	Read 10.22.18	Call 10/29/18 @11:13 am	Joe - No	N/A	N/A	NO	NO
37715	APADANA ENGINEERING, INC.	sopida@apadana.us.com	415 300-6600	N/A	Email 10.22.18	Undelivered 10.24.18	Call 10/29/18 @ 11:51 am	Left msg	Call 11/6/18 @ 9:28 am	Left msg	?	NO
8025	APEX UNIVERSAL, INC	janet@apexmarker.com	562 944-8878,	562 944-2298	Email 10.22.18		Call 10/29/18 @ 11:52 am	Left msg	Spoke with Christian, resent email 11/6/18 @ 9:25 am		?	NO
45761	ARS CONSTRUCTION SERVICES INC.	RobertPuga@concutint.com	323 636-1771	310 537-9448	Email 10.22.18	Read 10.22.18	Call 10/29/18 @ 11:55 am	Robert - No	N/A	N/A	NO	NO
29364	AURORA INDUSTRIAL HYGIENE	kshockley@auroraih.com; info@auroraih.com	626 403-4104	619 276-5904	Email 10.22.18	Yes - Susan 10.22.18	N/A	N/A	N/A	N/A	YES	YES
14639	AUTOMATED SWITCHING & CONTROLS, INC - A S C I	don_455@hotmail.com	626 969-8441	626 969-8741	Email 10.22.18		Call 10/29/18 @ 11:58 am	Mail Box Full	Call 11/6/18 @ 9:49 am	Mail Box Full	?	NO
44956	AVIMAN MANAGEMENT, LLC	levi@avimanmanagement.com	302 543-7402	302 543-7403	Email 10.22.18		Call 10/29/18 @ 12:01 pm	Left msg	Call 11/6/18 @ 9:51 am	Left msg	?	NO
42810	AYCE CONSULTING ENGINEERS, INC.	woo@ayceinc.com	855 292-3462	N/A	Email 10.22.18		Call 10/29/18 @12:04 pm	Left msg	Call 11/6/18 @ 9:58 am	Left msg	?	NO
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	blequipment@aol.com	559 827-4592	559 625-5726	Email 10.22.18		Call 10/29/18 @ 12:07 pm	Left msg	Call 11/6/18 @ 10:05 am	Left msg	?	NO
41084	BALK BIOLOGICAL, INC.	mbalk@balkbiological.com	760 672-4559	N/A	Email 10.22.18		Call 10/29/18 @ 12:09 pm	Left msg	Call 11/6/18 @ 10:07 am	Left msg	?	NO
21117	BAY LINE CUTTING & CORING, INC.	juan@baylinecutting.com	415 508-1800	415 508-1811	Email 10.22.18		Call 10/29/18 @12:15 pm	Checking Going to Call Back	Call 11/6/18 @ 10:10 am	Lalo - No	NO	NO
41252	BBC ELECTRIC, INC.	chris@bbcelectricinc.com	800 818-5638	818 801-3792	Email 10.22.18		Call 10/29/18 @ 12:25 pm	Chris Requested Email resent	Call 11/6/18 @ 10:07 am	Left msg	?	NO
37634	BELLAGIO CONSTRUCTION AND LANDSCAPING ENG	bellagiolands@aol.com	559 217-8295	559 875-0323	Email 10.22.18		Call 10/29/18 @ 12:26 pm	Ed - NO	N/A	N/A	NO	NO
42378	BELLCURVE AND SYNCNETWORKS	syncnetworks@gmail.com	310 678-5018	424 331-5242	Email 10.22.18		Call 10/29/18 @ 12:28 pm	Left msg	Call 11/6/18 @ 10:14 am	Left msg	?	NO
28963	BERG & ASSOCIATES, INC	deborah@bergcm.com	310 548-9292	310 548-9195	Email 10.22.18		Call 10/29/18 @ 12:30 pm	Melanie - NO	N/A	N/A	NO	NO
44628	BETHEL CONTRACTING LLC	rdunlap@bncak.com	N/A	N/A	Email 10.22.18		Emailed 10/30/18 @ 12:53 pm	No response from emails	N/A	N/A	?	NO
39688	BIOGIN CONSULTING	gin@bioginconsulting.com	805 680-9741	N/A	Email 10.22.18		Call 10/29/18 @ 1:55 pm	Left msg	Call 11/6/18 @ 10:18 am	Left msg	?	NO
4935	BJ ENTERPRISES	bjntrprz@earthlink.net	323 750-9218	323 750-1194	Email 10.22.18		Call 10/29/18 @ 1:57 pm	Left msg	Call 11/6/18 @ 10:20 am	Left msg	?	NO
22999	BLACK DIAMOND ASPHALT, INC.	aragan@blackdiamondasphalt.com	707 448-9402	707 448-9407	Email 10.22.18		Call 10/29/18 @ 1:58 pm	Left msg	Call 11/6/18 @ 10:21 am	Alison - No	NO	NO
39330	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	bravopacific@hotmail.com	909 790-1637	909 790-1637	Email 10.22.18		Call 10/29/18 @ 2:00 pm	Ed - NO	N/A	N/A	NO	NO
42309	BROOKLYN SWEEPS, INC	ticadams@hotmail.com	214 552-4439	N/A	Email 10.22.18		Call 10/29/18 @ 2:02 pm	Chris - No	N/A	N/A	NO	NO
43393	BUENA VISTA ENVIRONMENTAL CONSULTING, INC.	ekempton@buenavistaenvironmental.com	714 625-7237	N/A	Email 10.22.18		Call 10/29/18 @ 2:04 pm	Elizabeth - No	N/A	N/A	NO	NO
45416	BUNKER ENGINEERING	jason.bunker@gmail.com	760 668-8755	N/A	Email 10.22.18		Call 10/29/18 @ 2:06 pm	Left msg	Call 11/6/18 @ 10:24 am	Left msg	?	NO

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
30173	BURKE CONSTRUCTION	burkebid@gmail.com	530 676-1009	530 672-2411	Email 10.22.18		Call 10/29/18 @ 2:07 pm	Left msg	Call 11/6/18 @ 10:26 am	Left msg	?	NO
42672	BURTCH CONSTRUCTION	estimator@burtchconstruction.com	661 399-1736	661 399-3356	Email 10.22.18		Call 10/29/18 @ 2:08 pm	Harley - No	N/A	N/A	NO	NO
4483	C G O CONSTRUCTION COMPANY	cgoconst2@msn.com	909 930-5501	909 930-5503	Email 10.22.18		Call 10/29/18 @ 2:12 pm	Left msg	Call 11/6/18 @ 10:27 am	Left msg	?	NO
32903	C2PM	ROWENA@C2PM.com	949 333-3700	949 333-3701	Email 10.22.18		Call 10/29/18 @ 2:13 pm	Left msg	Call 11/6/18 @ 10:29 am	Left msg	?	NO
33568	CADIT COMPANY	k.carlisle@caditcompany.com	817 430-4409	817 430-0409	Email 10.22.18		Call 10/29/18 @ 2:15 pm	Left msg	Call 11/6/18 @ 10:31 am	# No good	?	NO
36919	CAL-CON PUMPING, LLC	jb.calcon@mac.com	415 401-9838	415 401-7664	Email 10.22.18	Yes- Julie 10/29/18 @ 2:19 pm	Call 11/15/18 @ 08:51 am	Nate requested email resent	N/A	N/A	Yes	NO
42986	CAL-DORADO, INC.	raguinaga@suecorp.com	714 482-5101	562 309-8261	Email 10.22.18		Call 10/29/18 @ 2:23 pm	Number no good	Emailed 11/6/18 @ 10:33 am		?	NO
39287	CALI CONCRETE	gusto@caliconcrete.com	661 398-8143	661 398-1382	Email 10.22.18	Read 10.22.18	Call 11/6/18 @10:37 am	Jessica - No	N/A	N/A	NO	NO
13602	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	paustin@austin-enterprise.com	661 589-1001	661 589-9509	Email 10.22.18		Call 10/29/18 @ 2:27 pm	Checking Going to Call Back	Call 11/6/18 @ 10:42 am	Debbie - No	NO	NO
40306	CALIFORNIAN ENVIRONMENTAL SERVICES, INC	gpf@calenv.com	925 789-7459	530 725-4347	Email 10.22.18		Call 10/29/18 @ 2:28 pm	Gretchen - No	N/A	N/A	NO	NO
44086	CALYPSO ECOLOGICAL CONSULTING, LLC	cshohet@gmail.com	510 604-8201	N/A	Email 10.22.18		Call 10/29/18 @ 2:30 pm	Cecile - No	N/A	N/A	NO	NO
39528	CE GREEN INC.	carole@cegreeninc.com	916 365-4925	916 374-7998	Email 10.22.18		Call 10/29/18 @ 2:32 pm	Steve - No	N/A	N/A	NO	NO
46115	CENTRAL VALLEY STRIPING	Jcgarcia73@hotmail.com	559 361-1984	N/A	Email 10.22.18		Call 10/29/18 @ 2:35 pm	Left msg	Call 11/6/18 @ 10:44 am	Left msg	?	NO
33135	CINDY BALES ENGINEERING, INC.	flyhigh@baleseng.com	909 585-1557	909 752-7090	Email 10.22.18		Call 10/29/18 @ 2:37 pm	Left msg	Call 11/6/18 @ 10:46 am	Left msg	?	NO
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	wegrindasphalt@aol.com	562 697-2286	562 697-2039	Email 10.22.18		Call 10/29/18 @ 2:38 pm	Cindy - No	N/A	N/A	NO	NO
43968	CK ENGINEERING	ckearthwork@gmail.com	951 395-1950	N/A	Email 10.22.18		Call 10/29/18 @ 2:41 pm	unable to leave msg	Call 11/6/18 @ 10:47 am	Unable to leave msg	?	NO
33473	CMC TRAFFIC CONTROL SPECIALIST	crystal@cmctraffic.com	415 206-1700	415 206-1711	Email 10.22.18		Call 10/29/18 @ 2:43 pm	Left msg	Call 11/6/18 @ 10:50 am	Left msg	?	NO
31395	CMTS, INC.	hharris@cmtsinc.com	214 637-6200	214 637-6226	Email 10.22.18	Read 10.22.18	Call 10/29/18 @ 2:46 pm	Left msg	Call 11/6/18 @ 10:54 am	Left msg	?	NO
27356	COLEMAN CONSTRUCTION	scoleman@colemancon.com	323 295-5484	323 295-1199	Email 10.22.18		Call 10/29/18 @ 2:47 pm	Left msg	Call 11/6/18 @ 10:58 am	Left msg	?	NO
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	tcoleman2009@hotmail.com	707 275-9016	707 275-9025	Email 10.22.18		Call 10/29/18 @ 2:49 pm	Cassandra - No	N/A	N/A	NO	NO
38004	CONSTRUCTION INSPECTION SPECIALISTS	steve@cisinspects.com	707 838-1679	707 838-1689	Email 10.22.18		Call 10/29/18 @ 2:51 pm	Zack - No	N/A	N/A	NO	NO
36742	CONTRACTOR SERVICES GROUP, INC.	shelli@csg-web.com	916 371-7303	866 366-6646	Email 10.22.18	Read 10.22.18	Call 10/29/18 @ 2:53 pm	Left msg	Call 11/6/18 @ 11:03 am	Left msg	?	NO
2413	CORDOBA CORPORATION	martinez@cordobacorp.com	213 895-0224	213 895-6677	Email 10.22.18	Undelivered 10.22.18	Call 10/29/18 @ 2:54 pm	Left msg	Call 11/6/18 @ 11:08 am	Left msg	?	NO
43563	CROMEDY CONSTRUCTION CORPORATION	bcromedy@cromedyconstruction.com	215 437-7606	215 437-7655	Email 10.22.18		Call 10/29/18 @ 2:55 pm	Left msg	Call 11/6/18 @ 11:12 am	Left msg	?	NO

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
38958	CRUSH MATERIALS CORPORATION	christine@crushmaterials.com	949 887-0795	949 305-6634	Email 10.22.18		Call 10/29/18 @ 2:57 pm	Christine - No	N/A	N/A	NO	NO
33777	CRUZ CONTAINERS, INC	Bill@cruzcontainers.com	909 562-0580	909 562-0579	Email 10.22.18		Call 10/29/18 @ 2:58 pm	Brian - No	N/A	N/A	NO	NO
41013	CT CONCRETE CUTTING INC.	ct@ctconcretecutting.com; ctandco@verizon.net	951 698-7745	951 698-0795	Email 10.22.18		Call 10/29/18 @ 3:00 pm	Teresa - No	N/A	N/A	NO	NO
44826	DANIELLE'S APPROACH LLC	dapproachllc@gmail.com	402 649-3075	N/A	Email 10.22.18		Call 10/29/18 @ 3:04 pm	Danielle - NO	N/A	N/A	NO	NO
34661	DAWSON MAULDIN CONSTRUCTION, INC.	sandradawson@dawson-mauldin.com	714 378-1533	714 378-1534	Email 10.22.18		Call 10/29/18 @ 3:06 pm	Sandra - No	N/A	N/A	NO	NO
45266	DBE CONSTRUCTION, INC.	fredrick@dbeconstructioninc.com	253 255-6379	N/A	Email 10.22.18	Read 10.23.18	Call 10/29/18 @ 3:09 pm	Fredrick - Yes	Call 11/15/18 @ 08:58 am	Fredrick - No	NO	NO
42226	DECO PAVE	Ferry@DecoPaveCorp.com	626 337-9580	626 480-1557	Email 10.22.18	Read 10.22.18	Call 10/29/18 @ 3:11 pm	Left msg	Call 11/6/18 @ 11:13 am	Left msg	?	NO
34801	DEENSGROUP CONSTRUCTION	deensgroup@aol.com	408 345-3860	408 345-3869	Email 10.22.18		Call 10/29/18 @ 3:13 pm	Hajaah - No	N/A	N/A	NO	NO
43430	DEES BURKE ENGINEERING CONSTRUCTORS LLC	bryn@dbeconstructors.com	626 228-3670	626 228-3521	Email 10.22.18		Call 10/29/18 @ 3:15 pm	Left msg	Call 11/6/18 @ 11:13 am	Left msg	?	NO
20	DIRT & AGGREGATE INTERCHANGE, INC	contractor@dirtagg.com	503 661-5093	503 669-1192	Email 10.22.18	Read 10.24.18	Call 10/29/18 @ 3:16 pm	Dorothy - No	N/A	N/A	NO	NO
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	DAVEtrucksweep@gmail.com	559 370-5756	559 374-6470	Email 10.22.18		Call 10/29/18 @ 3:18 pm	Left msg	Call 11/6/18 @ 11:16 am	Left msg	?	NO
43390	DISCOVERY PROMOTIONS & MERCHANDISING	walker@DPandMerch.com	630 585-7821	877 564-9137	Email 10.22.18		Call 10/29/18 @ 3:20 pm	Marsuzette - NO	N/A	N/A	NO	NO
30081	DOD CONSTRUCTION	derrickd@dodconstruction.com; charoletta@dodconstruction.com	661 366-8000	661 366-8001	Email 10.22.18	Undelivered 10.22.18	Call 10/29/18 @ 3:22 pm	Shareena - No	N/A	N/A	NO	NO
43116	DON H MAHAFFEY DRILLING CO	ashley@mahaffeydrilling.com	310 668-2030	310 668-2040	Email 10.22.18		Call 10/29/18 @ 3:24 pm	Left msg	Call 11/6/18 @ 11:18 am	Left msg	?	NO
38712	DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	714 646-3697	714 646-3698	Email 10.22.18		Call 10/29/18 @ 3:27 pm	Alex - NO	N/A	N/A	NO	NO
42761	EAGLE ROCK INDUSTRIES	estimating@eaglerock.us	925 524-3004	925 524-3004	Email 10.22.18		Call 10/29/18 @ 3:29 pm	Left msg	Call 11/6/18 @ 11:20 am	Left msg	?	NO
34955	ECOBRIDGES ENVIRONMENTAL CONSULTING	anne@ecobridges.net	530 263-6346	N/A	Email 10.22.18		Call 10/29/18 @ 3:30 pm	Left msg	Call 11/6/18 @ 11:23 am	Call Back - NO 11/6/18 @ 12:38 pm / left msg	NO	NO
43691	ELECTRONIC & TELECOM SYSTEMS INC	scabaj@etssys.com	858 999-5348	N/A	Email 10.22.18		Call 10/29/18 @ 3:32 pm	Left msg	Call 11/6/18 @ 11:25 am	Left msg	?	NO
37718	E-NOR INNOVATIONS INC.	ronnie@enortraffic.com	310 513-6209	310 513-6299	Email 10.22.18	Read 10.22.18	Call 10/29/18 @ 3:33 pm	Left msg	Call 11/6/18 @ 11:27 am	Rene - No	No	NO
46099	EUNOIA PACIFIC, INC.	Mail@EunoiaPacific.com	951 318-0583	N/A	Email 10.22.18		Call 10/29/18 @ 3:35 pm	Left msg	Call 11/6/18 @ 11:29 am	Left msg	?	NO
40898	EW CONSULTING, INC.	elizajane@ewconsultinginc.net	626 689-9992	N/A	Email 10.22.18		Call 10/29/18 @ 3:36 pm	Mail Box Full	Call 11/6/18 @ 11:31 am	Mail Box Full	?	NO
36272	EXBON DEVELOPMENT, INC.	wconst@exbon.com; janet.lee@exbon.com	714 539-2222	562 539-2223	Email 10.22.18		Call 10/29/18 @ 3:38 pm	Left msg	Call 11/6/18 @ 11:33 am	Hee - No	NO	NO

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
5731	EXELTECH CONSULTING, INC.	santosh@xltech.com	360 357-8289	360 357-8225	Email 10.22.18	Read 10.22.18	Call 10/29/18 @ 3:40 pm	Sharon - No	N/A	N/A	NO	NO
44794	FERNANDEZ CONSTRUCTION COMPANY	darrell.g.fernandez@gmail.com	626 260-6448	818 957-7434	Email 10.22.18		Call 10/29/18 @ 3:41 pm	Left msg	Call 11/6/18 @ 11:38 am	Darrell - NO	NO	NO
43341	FFKM ENGINEERING CONSTRUCTION, INC.	frew.kotisso@ffkmengineering.com	626 345-4225	661 554-0114	Email 10.22.18		Call 10/29/18 @ 3:43 pm	Mail Box Full	Call 11/6/18 @ 11:43 am	Mail Box Full	?	NO
4952	FINE GRADE EQUIPMENT, INC.	john@finegradeinc.com	661 949-8788	661 722-8900	Email 10.22.18	No - John 10.22.18			N/A	N/A	NO	NO
36185	FIRST FUEL, INC.	jkaufman@firstfuel.net	949 861-0284	888 892-5371	Email 10.22.18		Call 10/29/18 @ 3:44 pm	Left msg	Call 11/6/18 @ 11:46 am	Janice - No	NO	NO
29335	FORCE TRAFFIC CONTROL, INC.	forcetraffic.vern@earthlink.net	559 594-1062	559 594-1056	Email 10.22.18		Call 10/29/18 @ 3:47 pm	Busy signal	Call 11/6/18 @ 11:48 am	Vern - Yes	YES	YES
34555	GEOMORPH INFORMATION SYSTEMS, LLC	egoff@geomorphis.com	619 218-6463	619 702-6225	Email 10.22.18	No - Eileen 10.22.18	N/A	N/A	N/A	N/A	NO	NO
34507	GERONIMO CONCRETE, INC.	geronimo_concrete@sbcglobal.net	323 225-2016	323 222-8312	Email 10.22.18		Call 10/29/18 @ 3:49 pm	Left msg	Call 11/6/18 @ 11:51 am	Jenny - NO	NO	NO
31176	GLOBAL ROAD SEALING, INC	grs@globalroadsealing.com	714 893-0845	714 893-0945	Email 10.22.18		Call 10/29/18 @ 3:52 pm	Tri - Checking will call back	Call 11/6/18 @11:53 am	Tri - No	NO	NO
36278	GPA CONSULTING	andrea@gpaconsulting-us.com	310 792-2690	310 792-2696	Email 10.22.18	Read 10.22.18	Call 10/29/18 @ 3:49 pm	Left msg	Call 11/6/18 @ 11:55 am	Mary - NO	NO	NO
45791	GRAND BRIDGE INC	jgonzalez@grandbridgeinc.com; smourtada@grandbridgeinc.com	559 433-5919	N/A	Email 10.22.18	Read 10.22.18	Call 10/29/18 @ 3:55 pm	Left msg	Call 11/6/18 @ 12:00 pm	Left msg	?	NO
43055	HALCYON ENVIRONMENTAL	ahill@halcyonenv.com	760 533-9667	N/A	Email 10.22.18		Call 10/29/18 @ 3:57 pm	Left msg	Call 11/6/18 @ 12:01 pm	Left msg	?	NO
42780	HEIR & SON CONSTRUCTION, INC	Heirandson@comcast.net	530 415-4777	916 463-9041	Email 10.22.18		Call 10/29/18 @ 3:59 pm	Left msg	Call 11/6/18 @ 12:02 pm	Left msg	?	NO
35158	HERCON COMPANY, INC.	ahernandez@herconcompany.com	562 254-5897	N/A	Email 10.22.18		Call 10/29/18 @ 4:00 pm	Left msg	Call 11/6/18 @ 12:04 pm	Left msg	?	NO
42048	HILLSIDE DRILLING, INC.	cheryl@hillsidedrilling.com; lori@hillsidedrilling.com	510 234-6532	510 234-3131	Email 10.22.18	No - Cheryl 10.22.18	N/A	N/A	N/A	N/A	NO	NO
45371	HOLLINS CONSULTING, INC.	ghollins@hollinsconsult.com	415 238-1300	415 285-9011	Email 10.22.18		Call 10/29/18 @ 4:01 pm	Left msg	Call 11/6/18 @ 12:07 pm	Left msg		NO
37128	HRV CONFORMANCE VERIFICATION ASSOCIATES, INC	hrstachel@hrvinc.com	412 299-2000	412 299-2007	Email 10.22.18		Call 10/29/18 @ 4:02 pm	Left msg	Call 11/6/18 @ 12:11 pm	Rachelle - No	NO	NO
41995	ICANNCM	icanncm@gmail.com	323 377-4117	951 588-6874	Email 10.22.18		Call 10/29/18 @ 4:05 pm	Left msg	Call 11/6/18 @ 12:13 pm	Left msg	?	NO
33587	INDUSTRIAL BATTERY SERVICES	ibsrecoder@aol.com	510 222-7719	510 412-5988	Email 10.22.18		Call 10/29/18 @ 4:06 pm	Left msg	Call 11/6/18 @ 12:15 pm	Mail Box Full	?	NO
42391	INTERNATIONAL DEVELOPERS AND ENGINEERING GROUP	mnuno@idegconstruction.com	323 386-9027	866 669-6260	Email 10.22.18	Undelivered 10.22.18	Call 10/29/18 @ 4:08 pm	unable to leave msg	Call 11/6/18 @ 12:18 pm	Left msg	?	NO
12174	INTERWEST PACIFIC, LTD.	jack@interwestpacific.com; sales@interwestpacific.com	858 259-2062	858 345-3737	Email 10.22.18		Call 10/29/18 @ 4:10 pm	Left msg	Call 11/6/18 @ 12:22 pm	Left msg	?	NO
43187	J. CARDENAS INC	jcardenasinc@gmail.com; info@jcardenasinc.com	760 243-6384	760 955-8560	Email 10.22.18		Call 10/29/18 @ 4:12 pm	Left msg	Call 11/6/18 @ 12:23 pm	# No good	?	NO
35378	J. M. DIAZ, INC.	jmdiaz@jmdiaz.com	626 820-1137	626 820-1136	Email 10.22.18		Call 10/29/18 @ 4:14 pm	Left msg	Call 11/6/18 @ 12:24 pm	Left msg	?	NO

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
43169	JAHN ENGINEERING, INC	alice@jahnengineeringinc.com	916 599-2379	916 596-4075	Email 10.22.18		Call 10/29/18 @ 4:15 pm	Left msg	Call 11/6/18 @ 12:25 pm	Unable to leave msg	?	NO
44596	JAMES FLETCHER CONSTRUCTION INC	fletcherconstruction5106@gmail.com	619 405-9316	619 420-9123	Email 10.22.18		Call 10/29/18 @ 4:17 pm	Left msg	Call 11/6/18 @ 12:26 pm	Left msg	?	NO
43505	JOSHI PMCM INC.	arvind.joshi@joshi-pmcm.com	714 271-0278	N/A	Email 10.22.18	Not Read 10.25.18	Call 10/29/18 @ 4:20 pm	Arvind - No	N/A	N/A	NO	NO
447	K R C SAFETY CO. INC.	garyc@krcsafety.com	559 732-0393	559 732-2684	Email 10.22.18		Call10/29/18 @ 4:17 pm	Left msg	Call 11/15/18 @ 8:43 am / Call 11/6/18 @12:32 pm	Michael - No / Andrea - Yes	NO	NO
42955	K. J. ARO & ASSOCIATES, INC.	KAROWOSEGBE@kjaroinc.com	562 544-1963	562 402-9848	Email 10.22.18		Call 10/29/18 @ 4:23 pm	Left msg	Call 11/6/18 @ 12:34 pm	Left msg	?	NO
5259	KAL KRISHNAN CONSULTING SERVICES	noemi.garrido@kkcsworld.com	213 488-0900	213 488-5113	Email 10.22.18	Not Read 10.23.18	Call 10/29/18 @ 4:26 pm	Edger - No 10-31-18 Left Msg	N/A	N/A	NO	NO
39756	KELLEY EROSION CONTROL, INC	claudia@kelleyerosioncontrol.com	775 322-7755	775 322-6606	Email 10.22.18		Call 10/29/18 @ 4:29 pm	Dary - No	N/A	N/A	NO	NO
33310	KEVILLE ENTERPRISES, INC.	N/A	781 837-3884	781 837-4091	Fax 10.23.18	Good Fax 10.23.18	Call 10/29/18 @4:31 pm	unable to leave msg	Call 11/6/18 @ 12:39 pm	Mary - NO	NO	NO
41590	L & L BRIDGES	levigurule@outlook.com	707 478-6205	509 559-7300	Email 10.22.18		Call 10/29/18 @ 4:33 pm	Left msg	Call 11/6/18 @ 12:41 pm	Left msg	?	NO
39322	LA FIRMA INC.	vb@lafirmainc.com	805 748-8576	510 350-9088	Email 10.22.18		Call 10/29/18 @ 4:34 pm	Left msg	Call 11/6/18 @ 12:43 pm	Mail Box Full	?	NO
33315	LANDAVAZO BROTHERS, INC.	N/A	510 581-7104	510 581-7423	Fax 10.23.18	faxed 10.23.18	Call 10/29/18 @ 4:39 pm	Emilio Requested re-email	Call 11/6/18 @ 12:47 pm	Emilio - No	NO	NO
38027	LEINAIA'S TRANSPORTATION	leinaiastrucking@sbcglobal.net	661 618-2752	760 994-0418	Email 10.22.18		Call 10/30/18 @ 9:02 am	Leinaia - No	N/A	N/A	NO	NO
39108	LENHARDT ENGINEERING, INC.	cheryl@lenhardtengineering.com	805 440-7593	805 888-2539	Email 10.22.18	No - Cheryl 10.22.18	N/A	N/A	N/A	N/A	NO	NO
37702	LENNOVA	tony@lennova.net	562 860-3213	562 860-6913	Email 10.22.18		Call 10/30/18 @ 9:06 am	Leonard - No	N/A	N/A	NO	NO
31286	LNA CONCRETE STRUCTURES, INC.	agarcialna@aol.com	909 393-1493	909 393-9363	Email 10.22.18		Call 10/30/18 @ 9:07 am	Angie - No	N/A	N/A	NO	NO
36327	LONG'S DIRECTIONAL BORING, INC	longsdirectionalboring@yahoo.com	951 817-0111	951 817-1247	Email 10.22.18		Call 10/30/18 @ 9:10 am	Left msg	Call 11/6/18 @ 12:52 pm	Left msg	?	NO
45220	LOS ANGELES COUNTY SANDBAGS	Traci@LACountySandbags.com	310 833-5858	310 833-5885	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 9:13 am	Requested Re-Email	Call 11/6/18 @ 12:55 pm	Left msg	?	NO
42324	LOWERS WELDING & FABRICATION, INC.	ddavis@lowerswelding.com	562 946-4521	562 903-0116	Email 10.22.18		Call 10/30/18 @ 9:21 am	Bertha - No	N/A	N/A	NO	NO
37039	LUCAS BUILDERS, INC.	sam@lucascompany.com	310 853-0690	310 756-1247	Email 10.22.18		Call 10/30/18 @ 9:23 am	Lisa - No	N/A	N/A	NO	NO
43839	M & J ENGINEERING, P.C.	mmalik@mjengineers.com	516 821-7309	516 233-1041	Email 10.22.18		Call 10/30/18 @ 9:25 am	Tina - No	N/A	N/A	NO	NO
40455	MACO SECURITY PRODUCTS	msp@att.net	510 655-1043	510 652-7648	Email 10.22.18		Call 10/30/18 @ 9:27 am	Judy - No	N/A	N/A	NO	NO
39715	MASS X INC.	massx6@hotmail.com; massx2@hotmail.com	559 294-1075	559 294-1463	Email 10.22.18		Call 10/30/18 @ 9:28 am	Left msg	Call 11/6/18 @ 2:10 pm	Left msg	?	NO
40142	MATERIAL ACQUISITION SERVICES, INC.	rculbertson@materialace.com	949 623-8330	888 317-8898	Email 10.22.18		Call 10/30/18 @ 9:31 am	Left msg	Call 11/6/18 @ 2:10 pm	Left msg	?	NO

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
27969	MC CULLOUGH CONSTRUCTION INC	rachellehicks@mcculloughconstructioninc.com	707 825-1014	707 825-1769	Email 10.22.18		Call 10/30/18 @9:33 am	Tammy - No	N/A	N/A	NO	NO
14906	METCO	c.martinez@metco-usa.com	415 455-9922	415 455-9960	Email 10.22.18		Call 10/30/18 9:34 am	Mail Box Full	Call 11/6/18 @ 2:14 pm	Mail Box Full	?	NO
45752	MEX ELECTRIC	estimating@mbemex.com	951 427-2838	N/A	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 9:37 am	Peter - Maybe	Call 11/6/18 @ 2:16 pm	Peter - NO	NO	NO
8142	MGE ENGINEERING INC	fhuang@mgeeng.com	916 421-1000	916 421-1002	Email 10.22.18		Call 10/30/18 @ 9:38 am	Denise - No	N/A	N/A	NO	NO
43245	MIMS CONSTRUCTION	lynn@mimsconstruction.com	407 298-6936	407 290-1217	Email 10.22.18		Call 10/30/18 @9:41 am	unable to leave msg	Call 11/6/18 @ 2:20 pm	Raphael - Resend Email	?	NO
34375	MORGNER CONSTRUCTION MANAGEMENT	mmorgner@morgnerco.com	323 900-0030	646 417-5517	Email 10.22.18		Call 0/30/18 @ 9:43 am	Matt - NO	N/A	N/A	NO	NO
39453	N B G CONSTRUCTION SERVICES	anichols@nbgcs.com	949 283-5757	949 589-6897	Email 10.22.18		Call 10/30/18 @ 9:45 am	Left msg	Call 11/6/18 @ 2:25 pm	Left msg	?	NO
41765	NATURAL INVESTIGATIONS COMPANY, INC	cindy@naturalinvestigations.com	916 765-9381	N/A	Email 10.22.18		Call 10/30/18 @ 9:47 am	Cindy - No	N/A	N/A	NO	NO
43550	NEVADA BARRICADE & SIGN COMPANY, INC.	tami@nbsco.com	775 331-5100	775 331-5103	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 9:59 am	Amanda - No	N/A	N/A	NO	NO
45558	NEW YORK REAL ESTATE, INC.	neal@simronproperties.com	832 886-2800	832 886-2801	Email 10.22.18		Call 10/30/18 @ 10:12 am	Neil - Checking will call back	Call 11/6/18 @ 2:28 pm	Left msg	?	NO
35955	NEWLAND ENTITIES, INC	tcervantes@newlandentities.com	530 755-1178	N/A	Email 10.22.18		Call 10/30/18 @ 10:13 am	Left msg	No per Tanya 11/6/18 @ 2:29 pm		NO	NO
42404	NICKLAUS ENGINEERING INC	stacyg@neiaw.com	928 344-8374	928 726-6994	Email 10.22.18		Call 10/30/18 @ 10:15 am	Left msg	No per Barbara 11/6/18 @ 2:31 pm		NO	NO
32107	NIELSON CONSTRUCTION	dnielson@nielsoninc.com	707 253-8774	707 253-0131	Email 10.22.18	Not Read 10.24.18	Call 10/30/18 10:21 am	Dan - No	N/A	N/A	NO	NO
43161	NORTH WIND CONSTRUCTION SERVICES LLC	tpollman@northwindgrp.com	208 528-8718	208 497-3911	Email 10.22.18	Automatic Reponse to Call office Read 10.22.18	Call 10/30/18 @ 10:25 am	Mike - No	N/A	N/A	NO	NO
44034	O2 ENGINEERING, PROJECTS & CONSTRUCTION MANAGEMENT, INC.	omoneo@o2epcm.com	213 267-8284	213 267-8801	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 10:28 am	Omone - NO	N/A	N/A	NO	NO
43476	OLIVER ENGINEERING CONSTRUCTION	oliverconst.engi@gmail.com	707 671-6442	N/A	Email 10.22.18		Call 10/30/18 @ 10:30 am	Left msg	Call 11/6/18 @ 2:34 pm	Left msg	?	NO
41884	OZZCORP INC	will@ozzcorpinc.com	760 920-7076	N/A	Email 10.22.18		Call 10/30/18 @ 10:32 am	Will - NO	N/A	N/A	NO	NO
44349	PACIFIC INK, INC	jaime@pacificink.com	858 952-1103	888 204-1968	Email 10.22.18		Call 10/30/18 @ 10:37 am	Anna Requested Re-email	Call 11/6/18 @ 2:37 pm	Busy Signal	?	NO
41978	PARTHENON CORPORATION	admin@parthenoncorp.com	323 336-2221	323 998-7586	Email 10.22.18		Call 10/30/18 @ 10:41 am	Left msg	Call 11/6/18 @ 2:39 pm	Left msg	?	NO
38801	PEREZ ASPHALT CONSTRUCTION LTD	kelly@perezasphalt.com	661 872-9093	661 872-9099	Email 10.22.18		Call 10/30/18 @ 10:43 am	Jackie - No	N/A	N/A	NO	NO
44521	PERIDOT CONSTRUCTION	Dawna@PeridotEngineering.com	951 204-9126	N/A	Email 10.22.18		Call 10/30/18 @ 10:45 am	Left msg	Call 11/6/18 @ 2:43 pm	Left msg	?	NO
41912	PRECISION GRADING & PAVING	precisiongradingandpaving@yahoo.com	661 587-7330	661 587-7338	Email 10.22.18		Call 10/30/18 @ 10:46 am	Left msg	Call 11/6/18 @ 2:44 pm	Left msg	?	NO
42788	PREMIER MECHANICAL GROUP, INC	majohnson@premiermechanicalgroup.com	760 658-6399	866 610-1576	Email 10.22.18	Undelivered 10.24.18	Call 10/30/18 @ 10:47 am	Domenika - No	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
36543	PREMIERE ENVIRONMENTAL CONSULTANTS, INC.	monica@premiereenvironmental.com	951 600-8075	888 820-2937	Email 10.22.18		Call 10/30/18 @ 10:50 am	Left msg	Call 11/6/18 @ 2:44 pm	Left msg	?	NO
43560	PRESCIENCE CORPORATION	Chuck.Tran@prescienceengineers.com	657 247-4646	949 335-4610	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 10:55 am	Irene - No	N/A	N/A	NO	NO
34174	PROFESSIONAL CONCRETE SAWING INC.	davidscott@gvni.com	209 722-2226	209 722-2227	Email 10.22.18		Call 10/30/18 @ 10:57 am	Left msg	Call 11/6/18 @ 2:48 pm	Left msg	?	NO
45018	PROJECT MANAGEMENT SYSTEMS	info@cpmscpm.com	775 410-9196	775 538-4333	Email 10.22.18	Yes - Fax 10.22.18	Call 10/30/18 @ 10:58 am	Left msg	N/A	N/A	Yes	YES
44705	PROJECTSPAN SERVICES	ntorres@projectspan.com	718 389-1025	718 389-1030	Email 10.22.18		Call 10/30/18 @ 10:59 am	Left msg	Call 11/6/18 @ 2:50 pm	Left msg	?	NO
38118	PTM GENERAL ENGINEERING SERVICES, INC	ELIZABETH@PTM-ENG.COM	951 722-5678	951 710-1006	Email 10.22.18		Call 10/30/18 @ 11:02 am	Left msg	Call 11/6/18 @ 2:51 pm	Left msg	?	NO
30743	Q & S ENGINEERING, INC.	cleslie@qsengineering.com	858 509-9508	858 509-9508	Email 10.22.18		Call 10/30/18 @ 11:08 am	Left msg	Call 11/6/18 @ 2:52 pm	Left msg	?	NO
44069	QA CONSTRUCTORS	quinto@accorp.com	408 210-5508	510 751-5341	Email 10.22.18	Undelivered 10.22.18	Call 10/30/18 @ 11:10 am	Left msg	Call 11/6/18 @ 2:54 pm	Left msg	?	NO
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	N/A	707 746-4198	707 751-3962	Fax 10.23.18	Good Fax 10.23.18	Call 10/30/18 @ 11:12 am	unable to leave msg	Call 11/6/18 @ 2:56 pm	Unable to leave msg	?	NO
5616	QUALITY HYDROSEEDING & RESTORATION	poundstone@live.com	760 789-8040	760 789-5168	Email 10.22.18		Call 10/30/18 @ 11:13 am	Ron - No	N/A	N/A	NO	NO
22026	R.A. LUCAS COMPANY, INC.	lucasco@ralucasco.com	562 799-6160	562 799-6150	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 11:15 am	Christy - Checking will call back	Call 11/6/18 @ 3:01 pm	Christy requested re-email	?	NO
43714	RADIN CONSULTING INC	cradin@radinconsulting.com	973 732-1246	973 878-2762	Email 10.22.18		Call 10/30/18 @ 11:17 am	Janet - NO	N/A	N/A	NO	NO
32967	RCJ & ASSOCIATES, INC	ricky@rcjandassociates.com; ricky@rcjsafety.com	916 399-4852	916 399-4853	Email 10.22.18		Call 10/30/18 @ 11:19 am	Left msg	Call 11/6/18 @ 3:06 pm	Left msg	?	NO
36638	RFE ENGINEERING, INC.	reynck@RFEengineering.com	916 772-7800	916 772-7804	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 11:21 am	Bob - No	N/A	N/A	NO	NO
6486	RISING SUN COMPANY	msario@yahoo.com	559 804-8312	N/A	Email 10.22.18		Call 10/30/18 @ 11:22 am	Bill - NO	N/A	N/A	NO	NO
41928	ROLL' N ROCK CONSTRUCTION INC	rollnrockcon@gmail.com	530 925-1408	530 926-0450	Email 10.22.18		Call 10/30/18 @ 11:25 am	Left msg	Call 11/6/18 @ 3:07 pm	Left msg	?	NO
37693	S.T. RHOADES CONSTRUCTION, INC.	steve@strhoadesinc.com	530 223-9322	530 223-9222	Email 10.22.18	Read 10.26.18	Call 10/30/18 @ 11:26 am	Kathy - No	N/A	N/A	NO	NO
42496	SAFETY VIBE, INC.	Lila@safetyvibe.com	626 281-8444	626 281-5144	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 11:29 am	Checking - will call back	Call 11/6/18 @ 3:11 pm	No per Maribel via email 11/6/18 @ 3:43 pm / Email Requsted	NO	NO
20213	SAFEWORK, INC.	rebeccaaj@safeworkinc.com	818 716-0384	818 703-6486	Email 10.22.18		Call 10/30/18 @ 11:31 am	Courntey - No	N/A	N/A	NO	NO
34479	SAM'S EQUIPMENT & SUPPLIES	samsequipment@comcast.net; sacallison@comcast.net	559 251-1206	559 251-1119	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 11:33 am	Stella - Yes	Call 11/15/18 @ 8:51 am	Stella - Yes	Yes	No
25040	SARAKKI ASSOCIATES	vsarakki@sarakki.com	949 825-7046	949 258-5098	Email 10.22.18		Call 10/30/18 @ 11:35 am	Left msg	Call 11/6/18 @ 3:18 pm	Left msg	?	NO
43876	SHE MARINE CONSTRUCTION	team@wersmcs.com	661 447-1817	661 200-7916	Email 10.22.18	No - Tyler 10.23.18	N/A	N/A	N/A	N/A	NO	NO
32035	SIERRA COMMUNICATIONS & CONSTRUCTION, INC.	stacy@SierraCCi.com	209 742-4948	209 742-5995	Email 10.22.18		Call 10/30/18 @11:38 am	Stacy - No	N/A	N/A	NO	NO

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
44523	SIERRA ENGINEERING & ENVIRONMENTAL SERVICES LLC	joyang1971@gmail.com	504 505-5598	N/A	Email 10.22.18		Call 10/30/18 @ 11:40 am	unable to leave msg	Call 11/6/18 @ 3:20 pm	Left msg	?	NO
2658	SM SALES, 75TH STREET QUARRY & RECYCLING	jpusic@smsalesinc.com	661 252-4735	661 299-1547	Email 10.22.18	No - Janis 10.22.18	N/A	N/A	N/A	N/A	NO	NO
41010	SO. CAL TRAFFIC INC	cecilia@socaltraffic.net	858 720-0179	858 793-4495	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 11:41 am	Hugo - No	N/A	N/A	NO	NO
44256	STRAIGHT LINE MANAGEMENT, LLC	info@straightlinem.com	210 226-2107	N/A	Email 10.22.18		Call 10/30/18 @ 11:44 am	Ophelia - No	N/A	N/A	NO	NO
42910	STRAIGHT STRIPE PAINTING INC	kcheever@straightstripe.com	435 669-9520	435 634-0580	Email 10.22.18		Call 10/30/18 @ 11:46 am	Riley - No	N/A	N/A	NO	NO
30881	SUMMIT ASSOCIATES	grace.sarmiento@summitcm.com	925 363-5560	925 363-5511	Email 10.22.18		Call 10/30/18 @ 11:48 am	Jan - NO	N/A	N/A	NO	NO
38681	SUMMITWEST ENVIRONMENTAL, INC.	botanicalconsulting@gmail.com	858 220-5674	886 709-2179	Email 10.22.18		Call 10/30/18 @ 11:50 am	Left msg	Call 11/6/18 @ 3:22 pm	Left msg	?	NO
42237	SUNSET SURVIVAL & FIRST AID, INC.	info@SunsetSurvival.com	714 369-8096	714 625-8582	Email 10.22.18	Yes - Debbie 10.22.18	Call 11/15/18 @ 8:48 am	Debbie - No	N/A	N/A	NO	NO
43386	SUPPLYMATES, LLC	sales@supplymates.com	626 346-9550	626 346-9550	Email 10.22.18	Not Read 10.25.18	Call 10/30/18 @ 11:51 am	Left msg	Call 11/6/18 @ 3:24 pm	Kip - No	NO	NO
43293	SURFACE PREP & MAINTENANCE	surfacepandm@gmail.com	775 823-7882	775 358-7362	Email 10.22.18	No - Ann 10.23.18	N/A	N/A	N/A	N/A	NO	NO
42492	TAYLOR JANE CONSTRUCTION LP	taylorjane03@hotmail.com	805 929-2297	N/A	Email 10.22.18		Call 10/30/18 @ 11:53 am	Left msg	Call 11/6/18 @ 3:25 pm	Left msg	?	NO
31859	TEC MANAGEMENT CONSULTANTS INC	tcoffey@teccm.com	800 509-1542	800 601-1647	Email 10.22.18		Call 10/30/18 @ 11:56 am	Left msg	Call 11/6/18 @ 3:29 pm	Left msg	?	NO
38033	TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.net	714 520-4026	714 520-4027	Email 10.22.18		Call 10/30/18 @ 11:57 am	Mary - No	N/A	N/A	NO	NO
40470	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	odysseyblasting@yahoo.com	N/A	N/A	Email 10.22.18		Emailed 10/30/18 @ 12:57 pm	No response from emails	N/A	N/A	?	NO
13283	TRI-COUNTY DRILLING, INC	sherylp@tcdrilling.com	858 271-0099	858 271-0233	Email 10.22.18		Call 10/30/18 @ 12:01 pm	Prisilla - No	N/A	N/A	NO	NO
27723	TUCKER TECHNOLOGY INC	frank@tuckertech.com	510 836-0422	760 459-1073	Email 10.22.18		Call 10/30/18 @ 12:25 pm	Josh - no	N/A	N/A	NO	NO
38300	TULLY INC.	robin@tullygroup.com	707 693-1926	707 471-0318	Email 10.22.18	Yes - Frances 10.22.18		N/A	N/A	N/A	YES	YES
32609	UGE & ECS, INC.	nancy@ugeecs.com	213 625-1016	310 862-6879	Email 10.22.18		Call 10/30/18 @ 12:28 pm	Left msg	Call 11/6/18 @ 3:32 pm	Left msg	?	NO
25485	ULTRASYSTEMS ENVIRONMENTAL INC	blindsay@ultrasystems.com	949 788-4900	949 788-4901	Email 10.22.18		Call 10/30/18 @ 12:30 pm	Sandis - No	N/A	N/A	NO	YES
39166	V A P CONSTRUCTION INC.	arvind@vapci.com	714 253-3270	714 551-9420	Email 10.22.18		Call 10/30/18 @ 12:32 pm	Left msg	Call 11/6/18 @ 3:33 pm	Left msg	?	NO
43788	VELARDE CONCRETE CONSTRUCTION INC	estimating@velardeconcreteinc.com	818 898-2300	818 898-2330	Email 10.22.18		Call 0/30/18 @ 12:33 pm	Maria - NO	N/A	N/A	NO	NO
38629	VERTICAL CONSTRUCTORS, INC.	BRYN@VERTICAL-CONSTRUCTORS.COM	714 221-7170	714 221-7171	Email 10.22.18	Read 10.22.18	Call 10/30/18 @ 12:35 pm	Debbie - no	N/A	N/A	NO	NO
41176	WALLACE STRUCTURES	wallacestr@aol.com	707 834-4992	707 768-3386	Email 10.22.18		Call 10/30/18 @ 12:37 pm	Left msg	Call 11/6/18 @ 3:35 pm	Left msg	?	NO

Firm ID	Firm/DBA Name	EMail	Phone Number	Fax Number	1st Contact	Reply	2nd Contact	Reply	3rd Contact	Reply	Bidding Y/N	Quote Rec'd
42783	WEST PACIFIC ELECTRIC COMPANY	westpacificelectricco@gmail.com	559 924-6422	559 924-4826	Email 10.22.18		Call 10/30/18 @ 12:39 pm	Busy signal	Call 11/6/18 @ 3:37 pm	Left msg	?	NO
42001	WESTERN PROPERTIES, INC.	tfernandez@incontext.co	530 409-8612	N/A	Email 10.22.18		Call 10/30/18 @ 12:41 pm	Left msg	Call 11/6/18 @ 3:38 pm	Mailbox msg	?	NO
9433	WHITE CAP READY MIX, INC.	dixie@whitecapreadymix.com	530 832-4225	530 832-5847	Email 10.22.18		Call 10/30/18 @ 12:42 pm	Debbie - No	N/A	N/A	NO	NO
30066	WRECO	info@wreco.com; hanbin_liang@wreco.com	925 941-0017	925 941-0018	Email 10.22.18		Call 10/30/18 @ 12:44 pm	Phil - No	N/A	N/A	NO	NO
42857	XD INDUSTRIES, INC.	am@xd-ind.com	949 235-7533	855 271-3374	Email 10.22.18		Call 10/30/18 @ 12:46 pm	Left msg	Call 11/6/18 @ 3:39 pm	Left msg	?	NO

Back To Query Form

Search Returned 126 Records

Fri Oct 19 11:49:36 PDT 2018

Query Criteria
District: 09
County: INYO
Certification Types: DBE
Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction

Firm ID	5270
DBA Name	A B S L CONSTRUCTION
Firm Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	510
Phone Number	727-0900
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
	510

Back To Query Form

Search Returned 111 Records

Fri Oct 19 14:29:40 PDT 2018

Query Criteria
District: 09
County: INYO
Work Category Codes: C0600 C0625 C0639 C0800 C1200 C1201 C1211 C1212 C1701 C2030 C2602 C3910 C7006 C7200 C8407 C8501 C8605 C8792 C8851 C8852 C9609
Certification Types: DBE

Firm ID	45181
DBA Name	A & M CONSULTING ENGINEERS
Firm Name	A & M CONSULTING ENGINEERS
Address Line1	204 E. OAK AVE SUITE 5A
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	javier.andrade@am-engr.com
Contact Name	JAVIER ANDRADE
Area Code	559
Phone Number	429-4747
Extension	
Alt Area Code	650
Alt Phone Number	454-7951
Extension	
	844

Search Results: Planholders

Hello, Smconstinc

Your Account

Add to Planholders

6 Opt-in records found.

09-353204	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
09-353204	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
09-353204	Trinity Engineering Laboratories, Inc.	
	3109 N. Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SB	
	Services offered: Quality Control test and Inspection on all construction materials and operations. Over 25 years of designing Asphalt concrete Long Life, Westrac, Porous asphalt and binder testing). Concrete designs, Soil Remediation designs, RSC and steel	

09-353204	Project Management Systems Add to listing	
	776 Hornet Drive Gardnerville, NV 89460	
	Phone: 775-790-2962	Fax Number: 775-538-4333
	Disadvantaged status: DB SB	
	Services offered: PROGRESS SCHEDULE (CRITICAL PATH METHOD)	
09-353204	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DB SB	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.	
09-353204	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 916-568-0104	Fax Number: 916-646-3760
	Disadvantaged status: DV SB	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov

Statewide Alerts and Other Information

Latest CalFire Info

REAL ID

Be Work Zone Alert

Save Our Water

Back to Top

Conditions of Use

Privacy Policy

Accessibility

Contact Us

Copyright © 2018 State of California

Attachment 3

Selected/Rejected Firms

Steve Manning Construction, Inc.
Good Faith Efforts Documentation - DBE Caltrans
Contract No. 09-353204

Attachment 3

Item No.	Items Description	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote $	Price Difference $
1	LEAD COMPLIANCE PLAN	ADANTA, INC.	DBE		$1,300.00	
4	TRAFFIC CONTROL SYSTEM	ROLL 'N ROCK CONSTRUCTION INC	DBE		$202,400.00	
7	PORTABLE CHANGEABLE MESSAGE SIGN	SELF-PERFORM	Non-DBE	FLASH TRAFFIC INC.		
9	PREPARE STORM WATER POLLUTION PREVENTION PROGRAM	EVEREST ENVIRONMENTAL	Non-DBE	TCG CIVIL ENGINEERING	$2,740.00 $2,800.00	$60.00
10	STORM WATER ANNUAL REPORT	EVEREST ENVIRONMENTAL	Non-DBE	TCG CIVIL ENGINEERING	$990.00 $600.00	-$390.00
13	CONTRACTOR SUPPLIED BIOLOGIST (LS)	SELF-PERFORM	Non-DBE	ALLUVION BIOLOGICAL CONSULTING	$16,625.00	
14	NATURAL RESOURCE PROTECTION PLAN	SELF-PERFORM	Non-DBE	ALLUVION BIOLOGICAL CONSULTING	$7,600.00	
17	ROADWAY EXCAVATION	ANDREW SORROW TRUCKING - HAULING	DBE		Total Items 17-19 $158,400.00	
18	DUFF (ACRE)	ANDREW SORROW TRUCKING - HAULING	DBE			
19	CLASS II AGGREGATE BASE (CY)	ANDREW SORROW TRUCKING - HAULING	DBE			
20	HOT MIX ASPHALT (TYPE A)	LMS TRANSPORT - SUPPLY/HAUL HOT	DBE		$52,320.00	
39	PAINT TRAFFIC STRIPE (2-COAT)	PCI	Non-DBE	SUPER SEAL & STRIPE	$ 9,050.00 $ 15,445.00	$ 6,395.00

Attachment 4

Ads and Publications

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 09-353204. 1 results found.

Contractor: Steve Manning Construction, Inc. **Contact:** Bill Spoon
Address: 5211 Churn Creek Road Redding, CA 96002
Phone: 530-222-0810 **Fax:** 530-222-4908 **Email:** admin@smci-const.com
Services needed: Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION
Requirements: Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.
Date posted: 10/19/2018

Jennie Davis

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Friday, October 19, 2018 3:51 PM
To: Jennie Davis
Subject: Weekly Bid Flash DBE Ad Affidavit - Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Steve Manning Construction Inc.** did place an advertisement we published on **10/18/2018** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass** .

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/19/2018

Steve Manning Construction Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

City/Location: **Panamint Springs**
County: **Inyo**

Owner: **California Department of Transportation**

Bid Date: Thursday 11/15/2018 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSID E SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION

Bid documents can be viewed at or obtained from:
Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies.

Steve Manning Construction Inc.
5211 Churn Creek Road
Redding, CA 96002
Phone: (530) 222-0810 **Fax:** (530) 222-4908
Bill Spoon
admin@smci-const.com

Published on 10/18/2018
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

Ad ID: 14779 **Date Of Advertisement: Oct 19, 2018**

Steve Manning Construction Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Reference:	09-353204
Project Title:	09-353204 Curve realignment
Project Location:	14 miles East of Panamint Springs from 0.4 mile to 1.0 mile East of Towne Pass Located in Inyo County, CA
Owner:	California Department of Transportation
Bid Date / Time:	Nov 15, 2018 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION

Bid documents can be viewed at or obtained from:

Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer.

Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies.

Steve Manning Construction Inc.
5211 Churn Creek Rd
Redding, CA 96002
Phone: (530) 222-0810 **Fax:** (530) 222-4908
Email: admin@smci-const.com
Steve Manning

Published on Oct 19, 2018 by
Construction Bid Source a Trade and Focus Publication
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

TRANSACTION REPORT

OCT/19/2018/FRI 03:23 PM

FAX(TX)

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE	FILE
001	OCT/19	03:22PM	2212140	0:00:58	2	MEMORY OK ECM	1772

SHASTA BUILDERS' EXCHANGE

BID REQUEST FORM

This for was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

	Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1.	09-353204	09-Iny-190-69.2/69.8	11/15/18	2:00pm		☑	☑
2.	Curve realignment- Construction on State Highway in					☐	☐
3.	Inyo County about 14 miles East of Panamint Springs					☐	☐
4.	From 0.4 mile to 1.0 mile East of Towne Pass					☐	☐
5.						☐	☐

Company Information

Company Steve Manning Construction, Inc. *Contact* Bill Spoon

Address 5211 Churn Creek Rd *City* Redding *State* CA *Zip* 96002

Phone 530-222-0810 *Fax* 530-222-4908 *License No.* 754230 *Class* _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE [illegible]
SUBCONTRACTORS AND MATERIAL SUPPLI[illegible]

[LOCATION]: (Pro[illegible]
BID DAT[illegible] [illegible]: [BID [illegible]]

COMPA[illegible]
ADDRESS
CITY, STA[illegible]
CONTACT NAME

PHONE: (000) 000-0000
FAX: (000) 000-0000
DATE OF AD: [illegible]
EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	4 Weeks	10/22/18-11/15/18	20.00	40.00	
2. Bid Request Advertisement			20.00	40.00	
3. Bid Request Advertisement			20.00	40.00	
4. Bid Request Advertisement			20.00	40.00	
5. Bid Request Advertisement			20.00	40.00	

DEADLINE FOR ADVERTISEMENTS ARE MONDAYS AT 5PM - FAX THIS FORM TO 530.221.2140

SBE Staff Use Only

Listing Completed by _____ Date _____ Ad Completed by _____ Date _____

Non-member Payment Info: Check Number _____ Check Amount _____ Check Received ☐ Check Photocopy Received ☐

BID REQUEST FORM

SHASTA BUILDERS' EXCHANGE

This for was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

	Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1.	09-353204	09-Iny-190-69.2/69.8	11/15/18	2:00pm		☑	☑
2.	Curve realignment- Construction on State Highway in					☐	☐
3.	Inyo County about 14 miles East of Panamint Springs					☐	☐
4.	From 0.4 mile to 1.0 mile East of Towne Pass					☐	☐
5.						☐	☐

Company Information

Company Steve Manning Construction, Inc. *Contact* Bill Spoon

Address 5211 Churn Creek Rd *City* Redding *State* CA *Zip* 96002

Phone 530-222-0810 *Fax* 530-222-4908 *License No.* 754230 *Class* _____



Advertisement Charges

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	4 Weeks	10/22/18-11/15/18	20.00	40.00	
2. Bid Request Advertisement			20.00	40.00	
3. Bid Request Advertisement			20.00	40.00	
4. Bid Request Advertisement			20.00	40.00	
5. Bid Request Advertisement			20.00	40.00	

DEADLINE FOR ADVERTISEMENTS ARE MONDAYS AT 5PM - FAX THIS FORM TO 530.221.2140

SBE Staff Use Only

Listing Completed by _____ Date _____ Ad Completed by _____ Date _____

Non-member Payment Info: Check Number _____ Check Amount _____ Check Received ☐ Check Photocopy Received ☐

STEVE MANNING CONSTRUCTION, INC.

(Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: November 15, 2018 @ 2:00 pm
DBE GOAL FROM PROJECT: 15%
CONTRACT # 09-353204
09-Inv-190-69.2/69.8

Curve Realignment – Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

Steve Manning Construction, Inc.

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: NOVEMBER 15, 2018 @ 2:00 PM
DBE GOAL FROM PROJECT: 15%
CONTRACT #09-353204 - 09-Inv-190-69.2/69.8
Curve Realignment - Construction On State Highway In Inyo County about 14 Miles East of Panamint Springs from 0.4 Mile to 1.0 Mile East of Towne Pass

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T. METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 23), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN-ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. Box 491660 • Redding, CA 96049-1660
Phone: 530/222-0810 • FAX 530/222-4908

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

10/25/18, 11/1/18, 11/8/18, 11/15/18

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

10/22/18, 10/29/18, 11/5/18, 11/12/18

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 Via Del Campo Court, #209, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

TRANSACTION REPORT

OCT/19/2018/FRI 03:25 PM

FAX(TX)

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE	FILE
001	OCT/19	03:24PM	18584873500	0:01:11	2	MEMORY OK G3	1773

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project

Curve Realignment – Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Project Number	Project Location
09-353204	09-Iny-190-69.2/69.8
Bid Date and Time	**Respond By**
11/15/2018 @ 2:00pm PST	11/15/2018 @ 9:00am PST
Company Name	**Contact Name**
Steve Manning Construction, Inc.	Bill Spoon

Address/City/State/Zip

5211 Churn Creek Rd Redding, CA 96002

Phone	Fax
530-222-0810	530-222-4908

Additional Information

DBE of 15% Goal

Run Ad On Following Dates

10/22/18 & 10/25/18 10/29/18 & 11/1/18 11/5/18 & 11/8/18 11/12/18 & 11/15/18

Special Program Rate Is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin

the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update

the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project

Curve Realignment – Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Project Number 09-353204	Project Location 09-Iny-190-69.2/69.8
Bid Date and Time 11/15/2018 @ 2:00pm PST	Respond By 11/15/2018 @ 9:00am PST
Company Name Steve Manning Construction, Inc.	Contact Name Bill Spoon

Address/City/State/Zip

5211 Churn Creek Rd Redding, CA 96002

Phone 530-222-0810	Fax 530-222-4908

Additional Information

DBE of 15% Goal

Run Ad On Following Dates

10/22/18 & 10/25/18 10/29/18 & 11/1/18 11/5/18 & 11/8/18 11/12/18 & 11/15/18

Special Program Rate is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin

the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update

the deadline is 4:00 P.M. on Wednesday

STEVE MANNING CONSTRUCTION, INC.

(Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: November 15, 2018 @ 2:00 pm
DBE GOAL FROM PROJECT: 15%
CONTRACT # 09-353204
09-Inv-190-69.2/69.8

Curve Realignment – Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

Steve Manning Construction, Inc.

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: NOVEMBER 15, 2018 @ 2:00 PM
DBE GOAL FROM PROJECT: 15%
CONTRACT #09-353204 - 09-Inv-190-69.2/69.8
Curve Realignment - Construction On State Highway in Inyo County about 14 Miles East of Panamint Springs from 0.4 Mile to 1.0 Mile East of Towne Pass

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T. METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 23), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN-ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. Box 491660 • Redding, CA 96049-1660
Phone: 530/222-0810 • FAX 530/222-4908

Requesting Sub Bids From Qualified **OBE/DBE/M/W/S/DVBE** Subs/Suppliers

Erickson-Hall Construction Company
9600 1/2 Milden Street, La Mesa, CA 91942
Contact: Mat Gates
Phone: (619) 440-4316 Fax: (619) 440-4690

Seeking All Trades For The Following Project:

1) Grossmont High School New Event Center - Multi-Prime:

01 Landscaping	CN-1511
02 Structural	CN-1512
03 Drywall/Plaster/Metal Studs	CN-1513
04 Roofing & Sheet Metal	CN-1514
05 Openings	CN-1515
06 Electrical	CN-1516
07 HVAC	CN-1517
08 Plumbing	CN-1518
09 Fire Sprinklers	CN-1519
10 Finishes	CN-1520
11 Rigging	CN-1521
12 Audio Visual Systems	CN-1522
13 Site Utilities	CN-1523
14 General Construction	CN-1524
15 Aluminum Storefront	CN-1525
16 Specialties	CN-1526
17 Blinds & Shades	CN-1527
18 Vertical Transportation	CN-1528

BID DATE: DECEMBER 11, 2018 BID TIME: 2:00 PM
Contracting Agency: Grossmont Union High School District

Payment & Performance Bond May Be Required. We will assist with Bonds/Insurance/Credit. Plans are available at our office. We are an E.O.E./A.A.O. & seriously intend to negotiate with qualified OBE/DBE/M/W/S/DVBE firms.

VALENTINE CORPORATION

PROJECT: COUNTY OF SACRAMENTO - IONE ROAD BRIDGE REPLACEMENTS OF BUCKEYE CREEK & WILLOW CREEK SACRAMENTO COUNTY - # 4387

BID DATE/TIME: NOVEMBER 15, 2018 @ 2:00 PM
Please respond by: Noon on Bid Day

Valentine Corporation will be bidding the above referenced project as a General Contractor. Your firm is invited to submit a sub-bid in your area of expertise. Plans and specifications are available in our office for review, or contact us and we will provide you with a set. Our estimator is available before the date of the bid should you have any questions.

SEEKING CERTIFIED DBE/MBE/WBE/SBE/DVBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work: WATER POLLUTION CONTROL PLAN, PORTABLE CHANGEABLE MESSAGE SIGN, NATIVE AMERICAN MONITOR, BRIDGE REMOVAL, FENCE REMOVAL, CLEARING & GRUBBING, ROADWAY EXCAVATION, STRUCTURAL EXCAVATION (BRIDGE & RETAINING WALL), STRUCTURAL BACKFILL (BRIDGE & RETAINING WALL), STABILIZATION FABRIC, SOIL WRAP, BRUSH LAYERING, PLANT ESTABLISHMENT PERIOD, AGGREGATE BASE (CLASS 2), HOT MIX ASPHALT (TYPE A), COLD PLANE ASPHALT CONCRETE PAVEMENT, FURNISH PILING (CLASS 200-ALTERNATIVE W), DRIVE PILE (CLASS 200-ALTERNATIVE W), FURNISH PRECAST PRESTRESSED CONCRETE WIDE FLANGE GIRDER (70'-80'), ERECT PRECAST PRESTRESSED GIRDER, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING & RETAINING WALL), STRUCTURAL CONCRETE (POLYMER FIBER), BAR REINFORCING STEEL BRIDGE & RETAINING WALL), HEADED BAR REINFORCEMENT, JOINT SEAL (MR=1/2"), ROCK SLOPE PROTECTION (LIGHT METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), TEMPORARY FENCE (8 FT PLYWOOD), TEMPORARY FENCE (TYPE BW), FENCE (TYPE BW, METAL POST), GATE (6 FT TYPE BW), SURVEY MONUMENT (TYPE D), CALIFORNIA ST-70 BRIDGE RAIL, TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, 12" REINFORCED CONCRETE PIPE (CLASS IV), THERMOPLASTIC TRAFFIC STRIPE (DETAIL 22 & 27B), OBJECT MARKER (TYPE P), ENGINEER'S OFFICE FACILITIES IMPORTED BORROW, WILLOW CUTTINGS, ROCK SLOPE PROTECTION (1/4T, CLASS V, METHOD B), ROCK SLOPE PROTECTION (60LB, CLASS II, METHOD B) AND TRUCKING.

Subcontractors are required to meet insurance and labor and license requirements. Subcontractors may be required to provide Payment and Performance Bond, if so Valentine is available to assist. Please contact us for assistance. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Plans and specs are available at our office, or contact us for a set. Feel free to call our office with any questions you may have. Valentine is willing to break items into smaller work to facilitate DBE/MBE/WBE/SBE/DVBE participation. Valentine Corporation is Signatory to Carpenters, Pile Drivers, Cement Masons, Operating Engineers and Laborers.

DO NOT EMAIL QUOTES. PLEASE FAX TO 415-457-5820.
QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME. We look forward to working with you!

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Contact: Valerie McCauley
Phone 415-453-3732 • Fax 415-457-5820
License No. 229225 • *Equal Opportunity Employer*

REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR:
INVITATION TO BID TO: DVBE/ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BIDS AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
Grind Existing from ETW to ETW Including Ramps, Pave Back RHMA
IN SISKIYOU COUNTY IN AND NEAR YREKA FROM 0.8 MILE SOUTH OF GRENADA OVERCROSSING TO SHASTA RIVER BRIDGE
Contract #: 02-4H2504 - Engineer's Estimate: $5,400,000.00
BID DATE: 11/27/2018 @ 2 PM
Goal: NO DVBE Contract Goal BUT Caltrans Encourages DVBE Participation
*****DVBE Participation Incentive UP TO: $250,000.00*****

J.F. Shea Construction is requesting quotes from all qualified subcontractors and suppliers including DVBE firms for all items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING (TAPE); PORTABLE CHANGEABLE MESSAGE SIGN (LS); JOB SITE MANAGEMENT; PREPARE WATER POLLUTION CONTROL PROGRAM; ASPHALTIC EMULSION (FOG SEAL COAT); REPLACE ASPHALT CONCRETE SURFACING; RUBBERIZED HOT MIX ASPHALT (GAP GRADED); TACK COAT; COLD PLANE ASPHALT CONCRETE PAVEMENT; PAVEMENT MARKER (RETROREFLECTIVE-RECESSED); THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY); THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY); MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

J.F. Shea Construction, Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, CA 96001 or call for any additional needed project information. J.F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J.F. SHEA CONSTRUCTION, INC.
P.O. Box 494519, Redding, CA 96049
Phone: (530) 246-4292 • Fax: (530) 246-9940
An Equal Opportunity Employer

INVITATION TO BID
Request for Certified CBE Subcontractors & Suppliers
From All CBE Community Business Enterprises Otherwise Defined As
Minority/Women/Disadvantaged/Disabled Veteran Owned Business Enterprises (M/W/D/DVBE)
Subcontractors/Sub-Consultants/Suppliers/Vendors Registered As A CBE Business For:

PROJECT: LADERA PARK STORM WATER IMPROVEMENTS
LOCATION: SWQ0000003 - CBE GOAL: 25%
OWNER: COUNTY OF LOS ANGELES DEPARTMENT OF PUBLIC WORKS

Reyes Construction Inc. (RCI) is requesting bids in the areas described, but not limited to: **(Subcontractors)** - Electrical, Instrumentation & Controls, Irrigation & Landscape, Reinforcing Steel, Shoring, Dry Well, Asphalt Paving, Trucking. **(Suppliers)**: Ready Mix Concrete, Asphalt, Aggregates, BMP Material, Precast Concrete, Miscellaneous Metals, Reinforced Concrete Pipe (RCP), Precast Manhole Shaft, Precast Storm Water Treatment System, Decompose Granite, Slide Gates, Electric Motor Operators, Waterworks Material, PVC Pipe & Fittings, Submersible Pumps, Water Treatment System, Water Harvesting System, Water Quality Monitoring Instrumentation, Miscellaneous Concrete Supplies, Automatic Retractable Screens, Sound Barrier, HDPE Storage Tank, Flow Meter, Level Transmitters, Pressure Treated Lumber, Site Furnishing, and Signage.

BID DATE: NOVEMBER 27, 2018 AT 11:00 AM

REYES CONSTRUCTION, INC.
State License Number 507561
1383 S. Signal Drive, Pomona, CA 91766-3844
Phone: 909-622-2259 • Fax 909-622-3053
Contact: Valerie Serrano
(AN EQUAL OPPORTUNITY EMPLOYER)

RCI intends to conduct itself in good faith with all CBE and all other business enterprises regarding participation on this project. For information, assistance or questions regarding project requirements of the contract, obtaining bonds, lines of credit, insurance, necessary equipment, supplies, material, and related technical assistance please contact our estimating department.

Plans and Spec s are available to view and download at no additional cost.

1. Via ISFT - please send an email request to estimating@reyesconstruction.com.
2. County of Los Angeles web site: http://dpw.lacounty.gov/general/contracts/opportunities/.

***Contractors, material, and services and supplies vendors interested in becoming registered as certified minority or women business enterprises may contact the County of Los Angeles Countywide Contract Compliance Section, at (626) 943-5619.**

***Please Fax Quotes to (909) 622-3053 • Email: QuoteEstimating@reyesconstruction.com**

J.R. Filanc Construction Company, Inc.
(AN EQUAL OPPORTUNITY EMPLOYER)

NOTICE INVITING BIDS: Inland Empire Utilities Agency - Baseline Recycled Water Pipeline Extension; Project No. EN17049

LOCATION OF WORK: Baseline Ave., Fontana, CA 92336

SCOPE OF WORK: Install approx. 8,150 linear feet of 24-inch diameter cement mortar lined and coated welded steel pipe and associated appurtenances, traffic control and paving.

Filanc is accepting quotes for the following scopes: Survey, SWPPP, Traffic Control, Paving, Striping, Concrete Site Work, Rebar, Coatings, Cathodic Protection, and Pipe Materials.

Filanc intends to seriously negotiate with qualified SBE/MBE/WBE for project participation, and will assist with obtaining necessary equipment, supplies, materials, bonding, credit lines, and insurance if needed.

BID DUE DATE: 2:00 PM - DECEMBER 20, 2018

Plans and specifications can be obtained at no cost by contacting Julia Masaitis at: jmasaitis@filanc.com or 760-941-7130

It is the policy of Filanc to encourage equal opportunity in its construction, consultant, material and supply contracts. Bids/Proposals from small businesses, minority-owned, disabled, veteran-owned businesses, women-owned businesses are strongly encouraged.

Filanc is committed to equal opportunity and will not discriminate with regard to race, religion, color, ancestry, age, gender, disability, medical condition or place of birth and will not do business with any firm that discriminates on any basis.

J.R. Filanc Construction Company, Inc.

740 N. Andreasen Drive	Escondido, CA 92029
Phone: 760-941-7130	Fax: 760-941-3969
Julia Masaitis	jmasaitis@filanc.com

Attachment 5

Solicitations

Email Solicitations

STEVE MANNING CONSTRUCTION, INC.

(10.22.2018 Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: November 15, 2018 @ 2:00 pm
DBE GOAL FROM PROJECT: 15%
CONTRACT # 09-353204
09-Inv-190-69.2/69.8

Curve Realignment – Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:17 AM
To: 'javier.andrade@am-engr.com'; 'Daryl@abslconstruction.com'; 'deni@sti.net'; 'klazordonez@gmail.com'; 'nahlaawad@sbcglobal.net'; 'ruth.abbe@abbeassociates.com'; 'etuombe@abesengineering.com'; 'Moronia@acefencecompany.com'; 'acmlighting@sbcglobal.net'; 'adh@adhenvironmental.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:22 AM
To: 'duran@advancedtrafficteam.com'; 'corourke@ahtna.net'; 'herb.fricke@akana.us'; 'agent@akana.us'; 'chidi@awatraffic.com'; 'bill@alcammetals.com'; 'debbieh@alertolite.com'; 'malfaro@alfaroengineering.com'; 'touray@alfredce.com'; 'jenerro.lockhart@alluvionbc.com'; 'ma@almendarizconsulting.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:22 AM
To: 'laurie@alrsupply.com'; 'KDORACIO@AMETRADE.COM'; 'anilverma@earthlink.net'; 'sopida@apadana.us.com'; 'janet@apexmarker.com'; 'RobertPuga@concutint.com'; 'kshockley@auroraih.com'; 'info@auroraih.com'; 'don_455@hotmail.com'; 'levi@avimanmanagement.com'; 'woo@ayceinc.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:22 AM
To: 'blequipment@aol.com'; 'mbalk@balkbiological.com'; 'juan@baylinecutting.com'; 'chris@bbcelectricinc.com'; 'bellagiolands@aol.com'; 'syncnetworks@gmail.com'; 'deborah@bergcm.com'; 'rdunlap@bncak.com'; 'gin@bioginconsulting.com'; 'bjntrprz@earthlink.net'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:22 AM
To: 'aragan@blackdiamondasphalt.com'; 'bravopacific@hotmail.com'; 'ticadams@hotmail.com'; 'ekempton@buenavistaenvironmental.com'; 'jason.bunker@gmail.com'; 'burkebid@gmail.com'; 'estimator@burtchconstruction.com'; 'cgoconst2@msn.com'; 'ROWENA@C2PM.com'; 'k.carlisle@caditcompany.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: 'estimating@velardeconcreteinc.com'; 'BRYN@VERTICAL-CONSTRUCTORS.COM'; 'wallacestr@aol.com'; 'westpacificelectricco@gmail.com'; 'tfernandez@incontext.co'; 'dixie@whitecapreadymix.com'; 'info@wreco.com'; 'hanbin_liang@wreco.com'; 'am@xd-ind.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From:	Jennie Davis
Sent:	Monday, October 22, 2018 11:40 AM
To:	'taylorjane03@hotmail.com'; 'tcoffey@teccm.com'; 'trafficloops@sbcglobal.net'; 'odysseyblasting@yahoo.com'; 'sherylp@tcdrilling.com'; 'frank@tuckertech.com'; 'robin@tullygroup.com'; 'nancy@ugeecs.com'; 'blindsay@ultrasystems.com'; 'arvind@vapci.com'
Subject:	Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments:	DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: 'joyang1971@gmail.com'; 'jpusic@smsalesinc.com'; 'cecilia@socaltraffic.net'; 'info@straightlinem.com'; 'kcheever@straightstripe.com'; 'grace.sarmiento@summitcm.com'; 'botanicalconsulting@gmail.com'; 'info@SunsetSurvival.com'; 'sales@supplymates.com'; 'surfacepandm@gmail.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From:	Jennie Davis
Sent:	Monday, October 22, 2018 11:40 AM
To:	'reynck@RFEngineering.com'; 'msario@yahoo.com'; 'rollnrockcon@gmail.com'; 'steve@strhoadesinc.com'; 'Lila@safetyvibe.com'; 'rebeccaaj@safeworkinc.com'; 'samsequipment@comcast.net'; 'sacallison@comcast.net'; 'vsarakki@sarakki.com'; 'team@wersmcs.com'; 'stacy@SierraCCi.com'
Subject:	Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments:	DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: davidscott@gvni.com; info@cpmscpm.com; ntorres@projectspan.com; ELIZABETH@PTM-ENG.COM; cleslie@qsengineering.com; quinto@accorp.com; poundstone@live.com; lucasco@ralucasco.com; cradin@radinconsulting.com; ricky@rcjandassociates.com; ricky@rcjsafety.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: oliverconst.engi@gmail.com; will@ozzcorpinc.com; jaime@pacificink.com; admin@parthenoncorp.com; kelly@perezasphalt.com; Dawna@PeridotEngineering.com; precisiongradingandpaving@yahoo.com; majohnson@premiermechanicalgroup.com; monica@premiereenvironmental.com; Chuck.Tran@prescienceengineers.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From:	Jennie Davis
Sent:	Monday, October 22, 2018 11:40 AM
To:	mmorgner@morgnerco.com; anichols@nbgcs.com; cindy@naturalinvestigations.com; tami@nbsco.com; neal@simronproperties.com; tcervantes@newlandentities.com; stacyg@neiaw.com; dnielson@nielsoninc.com; tpollman@northwindgrp.com; omoneo@o2epcm.com
Subject:	Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments:	DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From:	Jennie Davis
Sent:	Monday, October 22, 2018 11:40 AM
To:	sam@lucascompany.com; mmalik@mjengineers.com; msp@att.net; massx6 @hotmail.com; massx2@hotmail.com; rculbertson@materialace.com; rachellehicks@mcculloughconstructioninc.com; c.martinez@metco-usa.com; estimating@mbemex.com; fhuang@mgeeng.com; lynn@mimsconstruction.com
Subject:	Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments:	DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: 'claudia@kelleyerosioncontrol.com'; 'levigurule@outlook.com'; 'vb@lafirmainc.com'; 'leinaiastrucking@sbcglobal.net'; 'cheryl@lenhardtengineering.com'; 'tony@lennova.net'; 'agarcialna@aol.com'; 'longsdirectionalboring@yahoo.com'; 'Traci@LACountySandbags.com'; 'ddavis@lowerswelding.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: 'mnuno@idegconstruction.com'; 'jack@interwestpacific.com'; 'sales@interwestpacific.com'; 'jcardenasinc@gmail.com'; 'info@jcardenasinc.com'; 'jmdiaz@jmdiaz.com'; 'alice@jahnengineeringinc.com'; 'fletcherconstruction5106@gmail.com'; 'arvind.joshi@joshi-pmcm.com'; 'garyc@krcsafety.com'; 'KAROWOSEGBE@kjaroinc.com'; 'noemi.garrido@kkcsworld.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: 'andrea@gpaconsulting-us.com'; 'jgonzalez@grandbridgeinc.com'; 'smourtada@grandbridgeinc.com'; 'ahill@halcyonenv.com'; 'Heirandson@comcast.net'; 'ahernandez@herconcompany.com'; 'cheryl@hillsidedrilling.com'; 'lori@hillsidedrilling.com'; 'ghollins@hollinsconsult.com'; 'hrstachel@hrvinc.com'; 'icanncm@gmail.com'; 'ibsrecoder@aol.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: wconst@exbon.com; janet.lee@exbon.com; santosh@xltech.com; darrell.g.fernandez@gmail.com; frew.kotisso@ffkmengineering.com; john@finegradeinc.com; jkaufman@firstfuel.net; forcetraffic.vern@earthlink.net; egoff@geomorphis.com; geronimo_concrete@sbcglobal.net; grs@globalroadsealing.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: walker@DPandMerch.com; derrickd@dodconstruction.com; charoletta@dodconstruction.com; ashley@mahaffeydrilling.com; alex.singh@dreambuildercorp.com; estimating@eaglerock.us; anne@ecobridges.net; scabaj@etssys.com; ronnie@enortraffic.com; Mail@EunoiaPacific.com; elizajane@ewconsultinginc.net
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: Bill@cruzcontainers.com; ct@ctconcretecutting.com; ctandco@verizon.net; dapproachllc@gmail.com; sandradawson@dawson-mauldin.com; fredrick@dbeconstructioninc.com; Ferry@DecoPaveCorp.com; deensgroup@aol.com; bryn@dbeconstructors.com; contractor@dirtagg.com; DAVEtrucksweep@gmail.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: 'ckearthwork@gmail.com'; 'crystal@cmctraffic.com'; 'hharris@cmtsinc.com'; 'scoleman@colemancon.com'; 'tcoleman2009@hotmail.com'; 'steve@cisinspects.com'; 'shelli@csg-web.com'; 'martinez@cordobacorp.com'; 'bcromedy@cromedyconstruction.com'; 'christine@crushmaterials.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
To: 'jb.calcon@mac.com'; 'raguinaga@suecorp.com'; 'gusto@caliconcrete.com'; 'paustin@austin-enterprise.com'; 'gpf@calenv.com'; 'cshohet@gmail.com'; 'carole@cegreeninc.com'; 'Jcgarcia73@hotmail.com'; 'flyhigh@baleseng.com'; 'wegrindasphalt@aol.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: bjntrprz@earthlink.net
Sent: Monday, October 22, 2018 11:22 AM
To: Jennie Davis
Subject: Re: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

I apologize for this automatic reply to your email.

To control spam, I now allow incoming messages only from senders I have approved beforehand.

If you would like to be added to my list of approved senders, please fill out the short request form (see link below). Once I approve you, I will receive your original message in my inbox. You do not need to resend your message. I apologize for this one-time inconvenience.

Click the link below to fill out the request:

https://webmail.pas.earthlink.net/wam/addme?a=bjntrprz@earthlink.net&id=11e8-d627-6edba6fe-9fc1-002128110b90

10/22/18
Followed Link and instructions to add

Jennie Davis

From: Jennie Davis
Sent: Monday, October 22, 2018 11:26 AM
To: 'bjntrprz@earthlink.net'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10.22.18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Gustavo Valderrama <gusto@caliconcrete.com>
Sent: Monday, October 22, 2018 2:34 PM
To: Jennie Freret
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Lila Don <lila@safetyvibe.com>
Sent: Monday, October 22, 2018 1:48 PM
To: Jennie Freret
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: "reynck@RFEngineering.com"<reynck@RFEngineering.com>,"msario@yahoo.com"<msario@yahoo.com>,"rollnrockcon@gmail.com"<rollnrockcon@gmail.com>,"steve@strhoadesinc.com"<steve@strhoadesinc.com>,"Lila@safetyvibe.com"<Lila@safetyvibe.com>,"rebeccaaj@safeworkinc.com"<rebeccaaj@safeworkinc.com>,"samsequipment@comcast.net"<samsequipment@comcast.net>,"sacallison@comcast.net"<sacallison@comcast.net>,"vsarakki@sarakki.com"<vsarakki@sarakki.com>,"team@wersmcs.com"<team@wersmcs.com>,"stacy@SierraCCi.com"<stacy@SierraCCi.com>
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Mon, 22 Oct 2018 11:40:16 -0700

was read on Mon, 22 Oct 2018 13:48:19 -0700

Jennie Davis

From: sam callison <samsequipment@comcast.net>
Sent: Tuesday, October 23, 2018 7:42 AM
To: Jennie Freret
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Cathy Lucas Mascarenas <cathy@ralucasco.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:42 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Jennie Davis

From: Raeleen <raeleen@ralucasco.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:43 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Jennie Davis

From: Andrea Galvin <andrea@gpaconsulting-us.com>
To: Jennie Freret
Sent: Monday, October 22, 2018 12:50 PM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Andrea Galvin
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:39:58 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 12:50:11 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: jgonzalez@grandbridgeinc.com
Sent: Monday, October 22, 2018 1:07 PM
To: Jennie Freret
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Chuck Tran <chuck.tran@prescienceengineers.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:53 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Chuck Tran
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:11 AM (UTC-08:00) Baja California

was read on Monday, October 22, 2018 11:51:43 AM (UTC-08:00) Baja California.

Jennie Davis

From: Ferry Soendjojo <ferry@decopavecorp.com>
Sent: Monday, October 22, 2018 11:52 AM
To: Jennie Davis
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Deni Smith <deni@sti.net>
Sent: Monday, October 22, 2018 11:50 AM
To: Jennie Davis
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Santosh Kuruvilla <santosh@xltech.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:49 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Santosh Kuruvilla
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:39:55 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 11:48:40 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Mat Almendariz <ma@almendarizconsulting.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:48 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Mat Almendariz
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:22:17 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 11:48:36 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Traci Yim <traci@lacountysandbags.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:55 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Traci Yim
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:04 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 11:55:09 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: smourtada@grandbridgeinc.com
Sent: Monday, October 22, 2018 12:00 PM
To: Jennie Davis
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: MBE MEX Estimating <estimating@MBEMEX.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 12:22 PM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: MBE MEX Estimating
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:06 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 12:22:09 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Anil Verma Associates <anilverma@earthlink.net>
Sent: Monday, October 22, 2018 12:14 PM
To: Jennie Davis
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Tamara Dethmers <Tamara.Dethmers@nbsco.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 12:13 PM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Tamara Dethmers
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:08 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 12:12:57 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: info@cpmscpm.com
Sent: Monday, October 22, 2018 12:11 PM
To: Jennie Davis
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Hezekiah Harris <hharris@cmtsinc.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 12:10 PM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Hezekiah Harris
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 12:39:47 PM (UTC-07:00) Mountain Time (US & Canada)

was read on Monday, October 22, 2018 1:10:00 PM (UTC-07:00) Mountain Time (US & Canada).

Jennie Davis

From: Trina Pollman, CCEP <tpollman@northwindgrp.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 12:09 PM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Trina Pollman, CCEP
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 12:40:08 PM (UTC-07:00) Mountain Time (US & Canada)

was read on Monday, October 22, 2018 1:09:19 PM (UTC-07:00) Mountain Time (US & Canada).

Jennie Davis

From: Omone Livingston <omoneo@o2epcm.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 12:09 PM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Omone Livingston
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:08 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 12:08:53 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Cecilia Ostlund <cecilia@socaltraffic.net>
Sent: Monday, October 22, 2018 12:09 PM
To: Jennie Davis
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Robert Puga <robertpuga@concutint.com>
Sent: Monday, October 22, 2018 12:05 PM
To: Jennie Davis
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Bob Eynck <reynck@rfeengineering.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 12:01 PM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Bob Eynck
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:16 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 12:01:13 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Daryl Vorne <daryl@abslconstruction.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:27 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Daryl Vorne
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:17:07 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 11:26:41 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Bryn Burke <bryn@vertical-constructors.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:40 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Bryn Burke
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:39:49 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 11:40:41 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Bryn Burke <bryn@vertical-constructors.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:41 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Bryn Burke
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:26 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 11:41:06 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Lucasco <Lucasco@ralucasco.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:41 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Lucasco
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:14 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 11:40:40 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Shelli Moreda <shelli@csg-web.com>
To: Jennie Davis
Sent: Monday, October 22, 2018 11:43 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Shelli Moreda
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:39:47 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 11:42:37 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Bill Cruz <bill@cruzcontainers.com>
Sent: Monday, October 22, 2018 1:36 PM
To: Jennie Freret
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

Jennie Davis

From: Trina Pollman, CCEP <tpollman@northwindgrp.com>
Sent: Monday, October 22, 2018 11:40 AM
To: Jennie Davis
Subject: Automatic reply: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Thank you for your email. I am currently out of the office and will return on Monday, November 19. If you need immediate assistance, please contact the reception desk at (208) 528-8718.

Trina Pollman, CCEP
Compliance and Licensing Administrator
North Wind Group
1425 Higham St.|Idaho Falls|ID|83402-1513
Phone: (208) 557-7894 |Cell: (208) 360-2621
Email: tpollman@northwindgrp.com

Please consider the environment before printing.

This e-mail and any files transmitted with it may be business sensitive and are intended solely for the use of the individual to whom they are addressed. If you are not the intended recipient or the person responsible for delivering the e-mail to the intended recipient, be advised that you have received this e-mail in error and that any use, dissemination, forwarding, printing or copying of this e-mail is strictly prohibited. If you have received this e-mail in error, please immediately advise the sender by reply e-mail and delete the e-mail. We appreciate your cooperation.

ENTERED
OCT 29 2018
Initial:_____

Jennie Davis

From: Fredrick Thomas <fredrick@dbeconstructioninc.com>
Sent: Tuesday, October 23, 2018 3:32 PM
To: Jennie Freret
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

ENTERED

OCT 29 2018

Initial:_____

Jennie Davis

From:	Microsoft Outlook
To:	charoletta@dodconstruction.com
Sent:	Monday, October 22, 2018 11:40 AM
Subject:	Undeliverable: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Office 365

Your message to charoletta@dodconstruction.com couldn't be delivered.

When Office 365 tried to send your message, the receiving email server outside Office 365 reported an error.

jennie	**Office 365**	**charoletta**
Sender		**Action Required**
		Policy violation or system error

How to Fix It

Check the "Reported Error" from the "Error Details" section shown below for more information about the problem. The error might tell you what went wrong and how to fix it. For example, if the error states that the message was blocked due to a potential virus or because the message was too large, try sending the message again without attachments.

If you're not able to fix the problem, it's likely that only the recipient's email admin can fix it. Contact the recipient by some other means (by phone, for example) and ask them to tell their email admin about the problem. Give them the "Reported Error" from the "Error Details" section below.

Was this helpful? Send feedback to Microsoft.

More Info for Email Admins

Jennie Davis

From: postmaster@cordobacorp.com
To: martinez@cordobacorp.com
Sent: Monday, October 22, 2018 11:40 AM
Subject: Undeliverable: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message to martinez@cordobacorp.com couldn't be delivered.

martinez wasn't found at cordobacorp.com.

jennie	**Office 365**	**martinez**
Action Required		Recipient

Unknown To address

How to Fix It

The address may be misspelled or may not exist. Try one or more of the following:

- Send the message again following these steps: In Outlook, open this non-delivery report (NDR) and choose **Send Again** from the Report ribbon. In Outlook on the web, select this NDR, then select the link "**To send this message again, click here.**" Then delete and retype the entire recipient address. If prompted with an Auto-Complete List suggestion don't select it. After typing the complete address, click **Send**.
- Contact the recipient (by phone, for example) to check that the address exists and is correct.
- The recipient may have set up email forwarding to an incorrect address. Ask them to check that any forwarding they've set up is working correctly.
- Clear the recipient Auto-Complete List in Outlook or Outlook on the web by following the steps in this article: Fix email delivery issues for error code 5.1.10 in Office 365, and then send the message again. Retype the entire recipient address before selecting **Send**.

Jennie Davis

From: Microsoft Outlook
To: mnuno@idegconstruction.com
Sent: Monday, October 22, 2018 11:40 AM
Subject: Undeliverable: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

postoffice.omnis.com rejected your message to the following email addresses:

mnuno@idegconstruction.com (mnuno@idegconstruction.com)
The recipient's mailbox is full and can't accept messages now. Please try resending your message later, or contact the recipient directly.

postoffice.omnis.com gave this error:
<mnuno@idegconstruction.com>: Recipient address rejected: Mailbox is currently over quota

Diagnostic information for administrators:

Generating server: MWHPR10MB1310.namprd10.prod.outlook.com

mnuno@idegconstruction.com
postoffice.omnis.com
Remote Server returned '554 5.2.2 <mnuno@idegconstruction.com>: Recipient address rejected: Mailbox is currently over quota'

Original message headers:


```
DKIM-Signature: v=1; a=rsa-sha256; c=relaxed/relaxed;
 d=NETORGFT2819581.onmicrosoft.com; s=selector1-smciconst-com01b;
 h=From:Date:Subject:Message-ID:Content-Type:MIME-Version:X-MS-Exchange-SenderADCheck;
 bh=rl6BVHw7HWtmQqHmXfUl4oSYASI8oI0yP8tcrlI/h1Y=;

b=UfVIvYDADr53ORlQg2XpmJKfZlthx+lgvAg1xAPGRjKcjApsF9xRnHWx7nNbltVfGbL/HyB2heirjzE8y1fbBAA
Tr5IE16RirP0z0sr2VCkHA81EVPt+u8dNnK7ApJS2Cnf1SR1KB0aYkowL8gHwY+CNbHAr+Byu12mUflPwIrc=
Received: from MWHPR10MB1807.namprd10.prod.outlook.com (10.175.50.150) by
 MWHPR10MB1310.namprd10.prod.outlook.com (10.169.232.14) with Microsoft SMTP
 Server (version=TLS1_2, cipher=TLS_ECDHE_RSA_WITH_AES_256_GCM_SHA384) id
 15.20.1250.30; Mon, 22 Oct 2018 18:40:01 +0000
Received: from MWHPR10MB1807.namprd10.prod.outlook.com
 ([fe80::1039:dd20:461:772d]) by MWHPR10MB1807.namprd10.prod.outlook.com
 ([fe80::1039:dd20:461:772d%8]) with mapi id 15.20.1250.028; Mon, 22 Oct 2018
 18:40:01 +0000
From: Jennie Davis <jennie@smci-const.com>
To: "mnuno@idegconstruction.com" <mnuno@idegconstruction.com>,
        "jack@interwestpacific.com" <jack@interwestpacific.com>,
        "sales@interwestpacific.com" <sales@interwestpacific.com>,
```

Jennie Davis

From: postmaster@accorp.com
To: quinto@accorp.com
Sent: Monday, October 22, 2018 11:40 AM
Subject: Undeliverable: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message to quinto@accorp.com couldn't be delivered.

quinto wasn't found at accorp.com.

jennie	**Office 365**	**quinto**
Action Required		Recipient

Unknown To address

How to Fix It

The address may be misspelled or may not exist. Try one or more of the following:

- Send the message again following these steps: In Outlook, open this non-delivery report (NDR) and choose **Send Again** from the Report ribbon. In Outlook on the web, select this NDR, then select the link "**To send this message again, click here.**" Then delete and retype the entire recipient address. If prompted with an Auto-Complete List suggestion don't select it. After typing the complete address, click **Send**.
- Contact the recipient (by phone, for example) to check that the address exists and is correct.
- The recipient may have set up email forwarding to an incorrect address. Ask them to check that any forwarding they've set up is working correctly.
- Clear the recipient Auto-Complete List in Outlook or Outlook on the web by following the steps in this article: Fix email delivery issues for error code 5.1.10 in Office 365, and then send the message again. Retype the entire recipient address before selecting **Send**.

Jennie Davis

From: Noemi Garrido <noemi.garrido@kkcsworld.com>
To: Jennie Freret
Sent: Tuesday, October 23, 2018 8:54 PM
Subject: Not read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

ENTERED

OCT 29 2018

Initial:

Jennie Davis

From: Contractor <contractor@dirtagg.com>
To: Jennie Freret
Sent: Wednesday, October 24, 2018 8:36 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Contractor
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:39:49 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, October 24, 2018 8:35:59 AM (UTC-08:00) Pacific Time (US & Canada).

ENTERED

OCT 29 2018

Initial:

Jennie Davis

From: Diann Nielson <dnielson@nielsoninc.com>
To: Jennie Freret
Sent: Wednesday, October 24, 2018 10:33 AM
Subject: Not read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Diann Nielson
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:08 AM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Wednesday, October 24, 2018 10:32:36 AM (UTC-08:00) Pacific Time (US & Canada).

ENTERED
OCT 29 2018
Initial:

Jennie Davis

From:	Microsoft Outlook
To:	sopida@apadana.us.com
Sent:	Wednesday, October 24, 2018 11:26 AM
Subject:	Undeliverable: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Delivery has failed to these recipients or groups:

sopida@apadana.us.com (sopida@apadana.us.com)
Your message couldn't be delivered. Despite repeated attempts to deliver your message, querying the Domain Name System (DNS) for the recipient's domain location information failed.

For more information and tips to fix this issue see this article:
https://go.microsoft.com/fwlink/?LinkId=389361.

Diagnostic information for administrators:

Generating server: MWHPR10MB2045.namprd10.prod.outlook.com
Receiving server: MWHPR10MB2045.namprd10.prod.outlook.com

sopida@apadana.us.com
10/24/2018 6:26:23 PM - Server at MWHPR10MB2045.namprd10.prod.outlook.com returned '550 5.4.312 Message expired, DNS query failed(ErrorRetry)'
10/24/2018 6:17:05 PM - Server at apadana.us.com (25.152.74.27) returned '450 4.4.312 DNS query failed [Message=ErrorRetry] [LastAttemptedServerName=apadana.us.com] [CY1NAM02FT004.eop-nam02.prod.protection.outlook.com](ErrorRetry)'

Original message headers:


```
DKIM-Signature: v=1; a=rsa-sha256; c=relaxed/relaxed;
 d=NETORGFT2819581.onmicrosoft.com; s=selector1-smciconst-com01b;
 h=From:Date:Subject:Message-ID:Content-Type:MIME-Version:X-MS-Exchange-SenderADCheck;
 bh=8gd6fwqCsJ+EcbeS+Mw2KLcVYRuPWHD+LK0q9KfA6do=;

b=UNft6sCzXb92eTSPtzFVsMuaDaeoVPiW5Q8IDYqq0xvGIU2sN4cWXFaiV8in5grU33Yrg8I/v3x4sAKkg4i7cAQ
E9NV2327KX71hc3MDD6TkZ/iDyrNZ3xkwT9vRkYyBqc3yYEA5GsoPilRnYfkPLga2BSe6edh5r3OeyrMQ6AI=
Received: from MWHPR10MB1807.namprd10.prod.outlook.com (10.175.50.150) by
 MWHPR10MB2045.namprd10.prod.outlook.com (10.175.52.144) with Microsoft SMTP
 Server (version=TLS1_2, cipher=TLS_ECDHE_RSA_WITH_AES_256_GCM_SHA384) id
 15.20.1250.25; Mon, 22 Oct 2018 18:22:23 +0000
Received: from MWHPR10MB1807.namprd10.prod.outlook.com
 ([fe80::1039:dd20:461:772d]) by MWHPR10MB1807.namprd10.prod.outlook.com
```


ENTERED

OCT 29 2018

Initial:_____

Jennie Davis

From:	Microsoft Outlook
To:	monica@premiereenvironmental.com
Sent:	Wednesday, October 24, 2018 11:40 AM
Subject:	Undeliverable: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Delivery has failed to these recipients or groups:

monica@premiereenvironmental.com (monica@premiereenvironmental.com)
Your message wasn't delivered. Despite repeated attempts to deliver your message, the recipient's email system refused to accept a connection from your email system.

Contact the recipient by some other means (by phone, for example) and ask them to tell their email admin that it appears that their email system is refusing connections from your email server. Give them the error details shown below. It's likely that the recipient's email admin is the only one who can fix this problem.

For Email Admins
No connection could be made because the target computer actively refused it. This usually results from trying to connect to a service that is inactive on the remote host - that is, one with no server application running. For more information and tips to fix this issue see this article:
https://go.microsoft.com/fwlink/?LinkId=389361

Diagnostic information for administrators:

Generating server: MWHPR10MB1648.namprd10.prod.outlook.com
Receiving server: MWHPR10MB1648.namprd10.prod.outlook.com

monica@premiereenvironmental.com
10/24/2018 6:40:17 PM - Server at MWHPR10MB1648.namprd10.prod.outlook.com returned '550 5.4.316 Message expired, connection refused(Socket error code 10061)'
10/24/2018 6:29:58 PM - Server at premiereenvironmental.com (52.5.251.20) returned '450 4.4.316 Connection refused [Message=Socket error code 10061] [LastAttemptedServerName=premiereenvironmental.com] [LastAttemptedIP=52.5.251.20:25] [BN3NAM01FT035.eop-nam01.prod.protection.outlook.com](Socket error code 10061)'

ENTERED

OCT 29 2018

Initial:_____

Original message headers:

```
DKIM-Signature: v=1; a=rsa-sha256; c=relaxed/relaxed;
 d=NETORGFT2819581.onmicrosoft.com; s=selector1-smciconst-com01b;
 h=From:Date:Subject:Message-ID:Content-Type:MIME-Version:X-MS-Exchange-SenderADCheck;
```

Jennie Davis

From: Supplymates <sales@supplymates.com>
To: Jennie Freret
Sent: Thursday, October 25, 2018 10:11 AM
Subject: Not read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

ENTERED

OCT 29 2018

Initial:_____

Jennie Davis

From: Arvind Joshi <Arvind.Joshi@joshi-pmcm.com>
To: Jennie Freret
Sent: Thursday, October 25, 2018 10:12 AM
Subject: Not read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Arvind Joshi
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:40:01 AM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Thursday, October 25, 2018 10:12:07 AM (UTC-08:00) Pacific Time (US & Canada).

ENTERED

OCT 29 2018

Initial:_____

Jennie Davis

From: Steve Rhoades <steve@strhoadesinc.com>
Sent: Friday, October 26, 2018 12:04 PM
To: Jennie Freret
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: ATT00001

ENTERED

OCT 29 2018

Initial:_____

Annie Simmons

From: Annie Simmons
Sent: Monday, October 29, 2018 11:12 AM
To: 'accounting@ametrade.com'
Subject: Bid

Good Morning Dianee. I was calling this morning to check if you are going to bid Caltrans Contract 09-353204 in Inyo County on November 15th. Our number is 530-222-0810.
Thank you and have a great day.

Annie Simmons

From: Annie Simmons
Sent: Monday, October 29, 2018 12:24 PM
To: 'chris@bbcelectricinc.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10-29-18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING
CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: chris@bbcelectricinc.com
Sent: Monday, October 29, 2018 12:33 PM
To: Annie Simmons
Subject: RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Hello Annie,

From what I see we can supply some material. Here is a website for a company we supply: https://www.statewidesafety.com

- Delineator
-Message Sign
-Steel Flared End Section? Need specs

Christopher Walker
BBC Electric Inc.
800-818-5638 Ext.810 Office
888-801-3792 Fax
chris@bbcelectricinc.com
Certs: SBE#1749202, DBE#41252, MBE#14020070, LSBE#16480101
NAICS: 221330, 335122, 335929, 339113, 332919, 423510,423610, 423720, 423840, 424690
Cage: 5DXX8
Duns: 83-0136417

--------- Original Message ---------
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
From: "Annie Simmons" <annie@smci-const.com>
Date: 10/29/18 12:24 pm
To: "chris@bbcelectricinc.com" <chris@bbcelectricinc.com>

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING
CONSTRUCTION, INC.

PO Box 491660

Redding, CA 96049

Office: 530-222-0810

Fax: 530-222-4908

annie@smci-const.com

Annie Simmons

From: Annie Simmons
Sent: Monday, October 29, 2018 1:45 PM
To: 'chris@bbcelectricinc.com'
Subject: Bid Information
Attachments: 09-353204sp.pdf

http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php Cal Trans website, search contract 09-353204

Thank you,
Annie Simmons

STEVE MANNING CONSTRUCTION, INC.
PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From:	Annie Simmons
Sent:	Monday, October 29, 2018 4:41 PM
To:	'emiliomante@comcast.net'
Subject:	Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments:	DBE Solicitaion 09-353204 10-29-18.pdf
Follow Up Flag:	Follow up
Flag Status:	Flagged

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Annie Simmons
Sent: Tuesday, October 30, 2018 9:16 AM
To: 'Kathie@LACountySandbags.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10-29-18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

STEVE MANNING
CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Annie Simmons
Sent: Tuesday, October 30, 2018 12:56 PM
To: 'odysseyblasting@yahoo.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10-29-18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING
CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Annie Simmons
Sent: Tuesday, October 30, 2018 12:52 PM
To: 'rdunlap@bncak.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10-29-18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING
CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Annie Simmons
Sent: Tuesday, October 30, 2018 10:39 AM
To: 'serviceteam@pacificink.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 10-29-18.pdf

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

STEVE MANNING
CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From:	Jaime Mautz <jaime@pacificink.com>
Sent:	Thursday, November 1, 2018 9:34 AM
To:	Annie Simmons
Subject:	Fwd: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments:	DBE Solicitaion 09-353204 10-29-18.pdf; Pacific Ink Product Lines 2018.pdf; Pacific Ink Capability Statement 2018.pdf

Hi Annie!

Thank you for reaching out to us. We haven't bid on anything like this before but are hoping to be a DBE supplier for bids like this. I have attached our capability statement and product line card so you can see what types of products we supply. Please let me know if you have any questions or need any further info.

Best,
Jaime Mautz
DBE # 44349 | CA SB # 35155 | WBE # 17000095

Pacific Ink, Inc | Woman Owned, Small Business
16870 West Bernardo Dr Ste 400 | San Diego, CA 92127
Phone: (858) 952-1103 | Fax: 888-204-1968 | Web: www.pacificink.com

GSA Contract Awardee: OS3 Purchasing GS02Q14DCR0005 | OS3 Requisition GS02Q15DCR0004 | Schedule 75 GS-02F-0073P | Schedule 51V 47QSHA18D002H

---------- Forwarded message ---------
From: **Pacific Ink** <serviceteam@pacificink.com>
Date: Tue, Oct 30, 2018 at 4:56 PM
Subject: Fwd: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
To: jaime <jaime@pacificink.com>

Sincerely,
Jaime

Pacific Ink, Inc | Woman Owned, Small Business
16870 West Bernardo Dr Ste 400 | San Diego, CA 92127
Phone: 877-838-6843 | Fax: 888-204-1968 | Web: www.pacificink.com

GSA Contract Awardee: OS3 Purchasing GS02Q14DCR0005 | OS3 Requisition GS02Q15DCR0004 | Schedule 75 GS-02F-0073P | Schedule 51V 47QSHA18D002H

---------- Forwarded message ----------
From: **Annie Simmons** <annie@smci-const.com>
Date: Tue, Oct 30, 2018 at 10:39 AM
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
To: "serviceteam@pacificink.com" <serviceteam@pacificink.com>



Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO Box 491660

Redding, CA 96049

Office: 530-222-0810

PACIFIC INK

Pacific Ink, Inc.
16870 W. Bernardo Dr. Ste. 400
San Diego, CA 92127
www.PacificInk.com
salesteam@pacificink.com
Phone: (877)-838-6843
Fax: (888)-204-1968

Certifications
DBE Certified #44349
SB#35155
WBE #17000095
DUNS: 115419470
CAGE: 3HML4
Woman Owned Small Business

Company Overview

Pacific Ink was established in 2000. We are a global provider of office, janitorial/sanitation, safety and industrial supplies. Pacific Ink is passionate about service. We provide same day shipping on 97% of all orders placed by 3:00p.m., one to two business day delivery to 98% of the US, and a 99.8% error free order processing and shipping rate. We have an amazing customer service team available from 5:00a.m.-5:00p.m. PST Monday thru Friday available to help with all your product needs.

Past Performance

2017

2017 GSA FSSI OS3 Requisition Sales (Contract#GS02Q15DCR0004)-$8.6 Million
2017 GSA FSSI OS3 Purchasing Sales (Contract#GS02Q14DCR0005)-$2.3 Million
2017 GSA Schedule 75 MAS Sales (Contract#GS-02F-0073P)-$308,000

Largest Single Contracts in 2017

Dept. of the Army (1 year delivery of lockers to Kuwait, Contract# GSNMNJBP12J818)-$1.8Million
Social Security Administration (4 month contract, Contract# SS031730009)-$89,745
DLA (Defense Logistics Agency) (Contract#SP700018F0024)-$77,226
Federal Bureau of Investigation-Criminal Justice Division (1 year, BPA Contract #DJF170100PR0012124)-$75,000

2016

2016 GSA FSSI OS3 Requisition Sales (Contract#GS02Q15DCR0004)-$9.7 Million
2016 GSA FSSI OS3 Purchasing Sales (Contract#GS02Q14DCR0005)-$2.48 Million
2016 GSA Schedule 75 MAS Sales (Contract#GS-02F-0073P)-$587,000

Largest Single Contracts in 2016

Naval Surface Warfare Center Philadelphia, PA (5 year contract, Contract#N64498-16-F-EH01)-$491,155
DDES (Department of Defense Domestic Dependents Elementary and Secondary Schools)-(Contract#HEVAS6-16-F-0026)-$212,660
Federal Bureau of Investigation-Criminal Justice Division (1 year, BPA Contract #DJF161200G0001038)-$75,000
DLA (Defense Logistics Agency) (Contract#SP7000-17-F-0038)-$74,443
Department of Veterans Affairs- Veterans Medical Center Milwaukee, WI (Annual contract, Contract#VA69D-16-F-2384)–$55,673

NAICS: 314999, 322121, 322230, 322291, 325611, 325612, 325620, 325910, 325992, 325998, 326111, 326199, 331110, 332999, 333318, 333993, 334111, 334516, 334519, 335210, 337122, 337211, 337214, 337215, 339940, 339994, 339999, 423210, 423420, 423710, 423850, 424120, 424130, 424690, 442110, 444130, 453210, 453998

Product Lines

PACIFIC INK

PRODUCT LINES

Industrial Supplies

Adhesives, Sealants, & Tape
Air Filters
Abrasives
Batteries
Chemicals, Lubricants & Paints
Cutting Tools
Drilling & Fastening Tools
Electrical & Lighting
Electrical Tools
Fasteners, Clamps & Straps
Finishing Tools
Hand Tools
Heating Tools
HVAC
Material Handling
Measuring & Leveling Tools
MRO Supplies
Plumbing Equipment
Pneumatics
Pumps
Safety & Security
Welding Supplies

Janitorial/Sanitation Supplies

Air Cleaners, Fans, Heaters & Humidifiers
Brooms, Brushes & Dusters
Cleaners & Detergents
Cleaning Tools
Facility Maintenance Supplies
First Aid & Health Supplies
Floor & Carpet Care
Gloves & Glove Dispensers
Hand Sanitizers & Dispensers
Hardware, Tools & Accessories
Laundry Products
Mops & Equipment
Odor Control
Personal Hygiene Products
Restroom Cleaners & Accessories
Soaps & Dispensers
Towels, Tissues & Dispensers
Trash Bags & Can Liners
Trucks, Carts & Dollies
Waste Receptacles & Lids

Office Supplies

Batteries & Electrical Supplies
Binders & Binding Supplies
Breakroom Supplies
Calendars, Planners & Personal Organizers
Carrying Cases
Cash Handling
Classroom Teaching & Learning Materials
Crafts & Recreation Room Products
Cutting & Measuring Devices
Desk Accessories & Workspace Organizers
Envelopes, Mailers & Shipping Supplies
File & Storage Cabinets
File Folders, Portable & Storage Box Files
Forms, Recordkeeping & Reference Materials
General Office Accessories
Identification Badges
Index Dividers
Ink and Toner
Label Maker & Supplies
Labels & Stickers
Mouse Pads & Wrist Rests
Pack & Ship Supplies
Paper and Printable Media
Presentation/Display & Scheduling Boards
Room Accessories
Safety & Security Supplies
Shredders & Accessories
Stamps & Stamp Supplies
Staplers & Punches
Tape, Adhesives & Fasteners
Writing and Correction Supplies

Furniture

Back Supports, Footrests & Foot Stools
Bookcases & Shelving
Carts & Stands
Chair Mats & Floor Mats
Chairs, Stools & Seating Accessories
Desks & Workstations
Early Learning Furniture
File & Storage Cabinets
Furniture Repair & Supplies
Garment Racks & Hangers
Lecterns
Literature Racks & Display Cases
Partitions & Panels
Reception Seating & Sofas
Room Accessories
Tables

Pacific Ink, Inc.
16870 W. Bernardo Dr.
Ste. 400
San Diego, CA 92127
Phone: (877)-838-6843
Fax: (888)-204-1968
www.PacificInk.com

Certifications
DBE Certified #44349
CA SB#35155
Small Business
Woman Owned Small Business
WBE#17000095
DUNS: 115419470
CAGE:3HML4

Annie Simmons

From: Annie Simmons
Sent: Tuesday, November 6, 2018 3:15 PM
To: 'Maribel@safetyvibe.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 11-6-18.doc

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING
CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Annie Simmons
Sent: Tuesday, November 6, 2018 3:03 PM
To: 'lucasco@ralucasco.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 11-6-18.doc

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Annie Simmons
Sent: Tuesday, November 6, 2018 2:23 PM
To: 'raphael@mimsconstruction.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 11-6-18.doc

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Annie Simmons
Sent: Tuesday, November 6, 2018 10:34 AM
To: 'raguinaga@suecorp.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 11-6-18.doc

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Annie Simmons
Sent: Tuesday, November 6, 2018 9:40 AM
To: 'sales@apexmarker.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 11-6-18.doc

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Lucasco <Lucasco@ralucasco.com>
Sent: Tuesday, November 6, 2018 3:26 PM
To: Annie Simmons
Subject: RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Hi Annie,

Thank you for thinking of us, but will not be bidding this.

Kristy Shaw
R.A. Lucas Company
562-799-6160
lucasco@ralucasco.com

From: Annie Simmons <annie@smci-const.com>
Sent: Tuesday, November 6, 2018 3:03 PM
To: lucasco@ralucasco.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons
S M C I
STEVE MANNING
CONSTRUCTION, INC.
PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908

Annie Simmons

From: Maribel Herrera <maribel@safetyvibe.com>
Sent: Tuesday, November 6, 2018 3:41 PM
To: Annie Simmons
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: "Maribel@safetyvibe.com"<Maribel@safetyvibe.com>
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Tue, 06 Nov 2018 15:14:47 -0800

was read on Tue, 06 Nov 2018 15:41:20 -0800

Annie Simmons

From: Lila Don <lila@safetyvibe.com>
Sent: Tuesday, November 6, 2018 5:02 PM
To: Annie Simmons
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: "Maribel@safetyvibe.com"<Maribel@safetyvibe.com>
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Tue, 06 Nov 2018 15:14:47 -0800

was read on Tue, 06 Nov 2018 17:02:24 -0800

Annie Simmons

From: Maribel Herrera <maribel@safetyvibe.com>
Sent: Thursday, November 8, 2018 9:21 AM
To: Annie Simmons
Subject: Re: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Annie,

I'm so sorry for the delay. Just to make a decision I will say we will not be bidding.

Thank you for the opportunity.

Maribel Herrera
Customer Service Specialist | SafetyVibe
P: 626.281.8444 | F: 626.281.5144

---- On Tue, 06 Nov 2018 15:14:47 -0800 **Annie Simmons <annie@smci-const.com>** wrote ----

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

From: Annie Simmons
Sent: Thursday, November 15, 2018 8:55 AM
To: 'nathan.berry@calconpumping.com'
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: DBE Solicitaion 09-353204 11-15-18.doc

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING
CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Annie Simmons

From: Nathan D. Berry <Nathan.Berry@calconpumping.com>
Sent: Thursday, November 15, 2018 9:12 AM
To: Annie Simmons
Subject: RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Calcon will not be bidding this project.

Thanks for your interest in Calcon,

Nate Berry

From: Annie Simmons [mailto:annie@smci-const.com]
Sent: Thursday, November 15, 2018 8:55 AM
To: Nathan D. Berry
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Annie Simmons

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
annie@smci-const.com

Fax Solicitations

TRANSACTION REPORT

OCT/23/2018/TUE 08:54 AM

BROADCAST

DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE		FILE
OCT/23	08:51AM	17818374091 ✓	0:00:47	1	*MEMORY OK	ECM	1792001
	08:52AM	15105817423 ✓	0:00:33	1	*MEMORY OK	SG3	1792002
	08:53AM	17077513962 ✓	0:00:57	1	*MEMORY OK	G3	1792003
TOTAL			0:02:17	3			

STEVE MANNING CONSTRUCTION, INC.

(10/23/18 Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: November 15, 2018 @ 2:00 pm
DBE GOAL FROM PROJECT: 15%
CONTRACT # 09-353204
09-Inv-190-69.2/69.8

Curve Realignment – Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ NO, WE ARE NOT QUOTING_____

_____
NAME OF FIRM

Yes Bidding

Jennie Davis

From: Sunset Survival & First Aid <info@sunsetsurvival.com>
Sent: Monday, October 22, 2018 11:54 AM
To: Jennie Davis; joyang1971@gmail.com; jpusic@smsalesinc.com; cecilia@socaltraffic.net; info@straightlinem.com; kcheever@straightstripe.com; grace.sarmiento@summitcm.com; botanicalconsulting@gmail.com; sales@supplymates.com; surfacepandm@gmail.com
Subject: RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: Sunset Survival and First Aid Capability Statement.pdf

Hello Jennie,

Thank you for your invitation to partner with your company on various projects!

Sunset Survival & First Aid, Inc. is a California-based, Certified Woman Owned Small Business. (SB-Micro, DBE, WBE, SBE, SDB, EDWOSB)

I have attached our "Capability Statement" for your reference and files. Please feel free to share or forward as you choose.

Our company is an established global provider of safety, first aid, emergency preparedness, and search and rescue kits and supplies. We are a preferred vendor to Government, schools, businesses and private consumers.

In addition to our wide selection of safety products shown at SunsetSurvival.com, we also design and provide customized kits to meet your specifications (logo, custom selection of kit contents).

I look forward to working with you and your company on future projects. We can provide safety kits for your office and vehicles, as well as supplying first aid/safety gear as a DBE subcontractor on your projects to help your clients meet diversity spend goals!

Please let me know how I may assist with any questions, product details or price quotations.

Thank you!

Regards,

Debbie Depin
President
SUNSET SURVIVAL & FIRST AID, INC.
16835 Algonquin #142
Huntington Beach, CA 92649

Voice 714-369-8096
eml info@SunsetSurvival.com
web https://SunsetSurvival.com

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, October 22, 2018 11:40 AM
To: joyang1971@gmail.com; jpusic@smsalesinc.com; cecilia@socaltraffic.net; info@straightlinem.com; kcheever@straightstripe.com; grace.sarmiento@summitcm.com; botanicalconsulting@gmail.com; info@SunsetSurvival.com; sales@supplymates.com; surfacepandm@gmail.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

SUNSET SURVIVAL & FIRST AID, INC.
16835 Algonquin #142, Huntington Beach, CA 92649
714-369-8096 voice; 714-625-8582 fax
SunsetSurvival.com

CAPABILITY STATEMENT

COMPANY

Sunset Survival & First Aid, Inc. is a certified global provider of survival kits, emergency supplies, classroom lockdown kits, CERT, SAR, first aid trauma kits, disaster preparedness and response gear, and safety equipment. Our emergency kits are all assembled in the USA. In addition to an expanded selection of stock kits and bulk supplies, our team offers your group the benefit of years of experience designing custom kits for Government agencies, schools and businesses. Sunset Survival was incorporated in Huntington Beach, California on June 1, 2006, under our former name, Huntington Beach Sunset, Inc.

PRODUCTS

Extensive selection of emergency, survival, safety and first aid products at SunsetSurvival.com; custom kits available upon request

- Emergency kits & supplies--earthquake kits, survival backpacks, office and vehicle kits, bucket kits with portable toilet, safety kits
- Classroom emergency kits, school lockdown bucket kits with portable toilet, teacher backpack kits, student earthquake kits
- Emergency food (shelf-stable), US Coast Guard-approved survival bars, self-heating meals, MREs, meal kits, camping foods
- Emergency water (extended shelf-life), water purifiers, water filter straws, UN-approved water barrels, gas/water shut-off tools
- Disaster preparedness items—NOAA weather radios, ANSI Class 2 safety vests, N95 masks, survival kits, school bus safety kits
- First Aid Triage kits, CPR gear, medical response bags, trauma kits, search & rescue, first aid flip charts, triage tarps, barricade tape
- C.E.R.T. equipment—first responder kits, reflective vests, gear bags, backpacks, duffels, hardhats, barricade tape, SAR tools
- Emergency shelter equipment & supplies--cots, hygiene kits, blankets, privacy shelters, sanitizing wipes, toilet kits, survival rations

CERTIFICATIONS

DUNS #80-1959714; CAGE #4USG9; NAICS Codes 453998, 446199, 451110, 448190, 445299
SDB, EDWOSB, WOSB – SBA-SAM; Hamilton County OH; Lincoln NE; ***Registered Federal Disaster Response Contractor*** FEMA
SB-Micro – California #1352440 **HUB** – North Carolina; **EBE-LBE-VSBE -** Los Angeles & San Jose CA; LA Harbor Dept, SDUSD
DBE – US DOT, CUCP #42237, LACMTA METRO #6617, State of Nevada; County of Los Angeles CA CBE; City of Flower Mound TX
WBE – CPUC Supplier Clearinghouse; LADWP; States of Arizona, California, Indiana, Iowa, Nevada, Wisconsin; Collin County TX; Lancaster County NE; Los Angeles County CA CBE; Cities of Flower Mound TX, Lincoln NE, Long Beach CA, Seattle WA
SBE - Coalition of So Cal Public Agencies; LA METRO; Contra Costa County; Cities of Long Beach, Los Angeles, San Diego; Ports of Long Beach & Los Angeles; Los Angeles Community College District; Los Angeles Harbor Dept; Los Angeles Unified School District; Metrolink; Metropolitan Water District of Southern California; Minority Business Development Agency; Omnitrans; Sacramento CA; San Diego Co. Water Authority; San Diego Unified School District; Santa Clara Valley Water District; So Cal Regional Rail Authority & others
HCE Compliant – Hawaii; **SBR** – Maryland; **ESB Tier 1** – Nevada; **SWAM** – West Virginia; **EBOCO** – Columbus OH; **SACSB** – Sacramento CA
Florida Emergency Supplier Network; Hawaii Disaster Contingency Supplier; Utah State Contract Holder PD2753

GOVERNMENT-PUBLIC ENTITY CLIENTS (partial listing)

US Depts of Agriculture, Commerce, Defense, Fish & Wildlife, Interior – California, Florida, Montana, No Dakota, So Dakota, Guam, Japan
State of California: Secretary of State (SOS), Consumer Affairs (DCA), Corrections (DOC), Corrections & Rehabilitation (CDCR), Employment Development (EDD), Fish & Wildlife, Gov Office of Emergency Services, Mental Health (DMH), Motor Vehicles (DMV), Veterans Affairs, Highway Patrol (CHP)
Alpine County Sheriff's Office, CA
City of Seattle, WA
County of Los Angeles, CA - Fire Dept; MTA METRO; Dept of Military & Veterans Affairs; Dept of Children & Family Services
County of Orange, CA - Social Services Agency and Sheriff-Coroner Dept
County of San Bernardino, CA – Probation Dept
County of Santa Clara, CA - Dept. of Corrections
Edgerton Local Schools, OH
Fraser Valley Regional District, British Columbia, Canada
Geneva City Schools, NY
Miami-Dade County School District, FL
Ocean View School District, CA
Santa Fe Public Schools, NM
Uintah County School District, UT
Van Buren County Public Health, IA

"GREEN" POLICIES AND PRACTICES

In accordance with our "Green" business practices, we re-use shipping boxes and packing materials whenever possible, in addition to utilizing recycled paper in our offices daily. Our office waste paper, ink cartridges and plastic bottles are recycled.

WEBSITE FEATURES AND PUBLIC EMERGENCY PREPAREDNESS INFORMATION

- Website designed to provide accessibility for the blind and visually impaired
- Encourages individuals and organizations to get prepared for emergencies, publishing website information on how to make an emergency plan and register for the annual ShakeOut earthquake drill
- Complimentary survival supplies checklist available on website
- Emergency planning brochures distributed to schools, community groups, senior centers, and disaster preparedness committees
- Disaster preparedness information available for those with disabilities and/or special needs, as well as pet owners
- Emergency survival brochures, activity books, earthquake safety information resources provided to schools, businesses, non-profit organizations, community response groups.
- Periodic website, email and social media reminders to keep emergency kits up to date with fresh batteries, food, water, medicine

COMMUNITY PARTICIPATION

- Huntington Beach Disaster Preparedness Expo and Seminar, Huntington Beach, CA
- Sunset Beach Emergency Preparedness Expo, Sunset Beach, CA
- Red Cross Family Day, Santa Ana, CA
- ShakeOut, largest earthquake drill in history, held annually in October (participant since first drill)
- Pet Fair in the Park, Huntington Beach, CA - sponsored by Surf City (now SoCal) Animal Response Team
- We actively partner with non-profit organizations to benefit people and pets in need, in both the local and global communities.

MEMBERSHIPS

- National Preparedness Month, America's PrepareAthon
- U.S. Ready Campaign & other emergency preparedness programs sponsored by FEMA, Dept. of Homeland Security
- Earthquake Country Alliance
- Earthquake Country Alliance, Southern California
- Earthquake Country Alliance Bay Area
- Central Coast Earthquake Alliance
- TsunamiZone

CUSTOM ORDERS

We are happy to customize any kit to your specifications. Personalization can include choosing specific items for your kit and/or custom-printing the name and logo/mascot of your organization or school on each backpack or other type of survival kit.

ORDERING

Orders may be placed through our website, or by phone, fax or U.S. mail. Payment methods accepted include VISA, MasterCard, American Express, Discover, Government Procurement Card (P-Card), CAL-Card, PayPal and check. We are happy to work with schools, government agencies and other public organizations on a Purchase-Order basis. Our customers include Federal, State and local government agencies, school districts, public utilities, non-profit organizations, first responders, Community Emergency Response Teams (C.E.R.T.), large and small businesses, and private consumers throughout the United States and abroad.

CONTACT INFORMATION

President: Debbie Depin
Phone: 714-369-8096
Fax: 714-625-8582
Email: debbie@SunsetSurvival.com
Website/Electronic catalog: **SunsetSurvival.com**
Mailing address: 16835 Algonquin #142, Huntington Beach, CA 92649

Jennie Davis

From: Estimating TullyGroup <estimating@tullygroup.com>
Sent: Monday, October 22, 2018 3:34 PM
To: Jennie Freret
Subject: Re: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Hello,

Thank you for the invitation to bid the Caltrans 09-353204. We will be sure to send you our proposal a little closer to the bid time. Thanks again!

Regards,

Frances Burnett
Estimating Department
Tully Consulting Group
1650 N. Lincoln St, Suite A, Dixon, CA 95620
Office: (707) 693-1926 | Fax: (707) 471-0318
estimating@tullygroup.com | www.tullygroup.com

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire -- firms that do not continue to meet DBE criteria are decertified and removed from the database.
SBE (Micro) #60919, Exp. 1/31/2020
DIR Registration Number: 1000024960, Exp. 6/30/2019

On Mon, Oct 22, 2018 at 2:09 PM, robintully8 <robintully8@gmail.com> wrote:

Robin

Robin Tully, PE, QSD
President
Tully Consulting Group
1650 N. Lincoln St, Ste A
Dixon, CA 95620
707-693-1926 office
707-628-4219 cell

-------- Original message --------
From: Jennie Davis <jennie@smci-const.com>
Date: 10/22/18 11:40 AM (GMT-08:00)
To: taylorjane03@hotmail.com, tcoffey@teccm.com, trafficloops@sbcglobal.net, odysseyblasting@yahoo.com, sherylp@tcdrilling.com, frank@tuckertech.com, robin@tullygroup.com, nancy@ugeecs.com, blindsay@ultrasystems.com, arvind@vapci.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret

Human Resources

PO BOX 491660

Redding, CA 96049

Office: 530-222-0810

Fax: 530-222-4908

jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Ronnie Jones <ronnie@enortraffic.com>
To: Jennie Freret
Sent: Monday, October 22, 2018 3:30 PM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Ronnie Jones
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:39:52 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, October 22, 2018 3:30:03 PM (UTC-08:00) Pacific Time (US & Canada).

STEVE MANNING CONSTRUCTION, INC.

(10.22.2018 Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: November 15, 2018 @ 2:00 pm
DBE GOAL FROM PROJECT: 15%
CONTRACT # 09-353204
09-Iny-190-69.2/69.8

Curve Realignment – Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** _____

Project Management Systems
NAME OF FIRM

Jennie Davis

From:	Susan French <info@auroraih.com>
Sent:	Monday, October 22, 2018 12:54 PM
To:	Jennie Freret
Subject:	RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments:	Steve Manning LCP Proposal 09-353204 Curve Realignment Inyo Co 10 22 18.pdf

Hello,

Please see the attached proposal & cert. Thanks!

Thank you,
Susan L. French
Aurora Industrial Hygiene
(626) 403-4104, (619) 276-5901

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, October 22, 2018 11:22 AM
To: laurie@alrsupply.com; KDORACIO@AMETRADE.COM; anilverma@earthlink.net; sopida@apadana.us.com; janet@apexmarker.com; RobertPuga@concutint.com; Karen Shockley <KShockley@auroraih.com>; Susan French <info@auroraih.com>; don_455@hotmail.com; levi@avimanmanagement.com; woo@ayceinc.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

ENTERED
OCT 29 2018
Initial:_____

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Aurora
INDUSTRIAL HYGIENE

October 22, 2018

Steve Manning Construction, Inc.
Estimating Department
PO Box 491660
Redding, Ca 96049

SUBJECT: Lead Consultant Services
PROJECT: Caltrans09-353204 curve realignment construction on state highway in Inyo County about 14 miles east of Panamint Springs from 0.4 mile to 1.0 mile east of Towne Pass

To Whom It May Concern,

Thank-you for your interest in Aurora Industrial Hygiene, Inc. (Aurora). Aurora is a small (SBE), women-owned (SWBE), disadvantaged (DVBE), and disabled veteran owned business (SDVOSB). Based upon the information provided, it is my understanding you would like pricing for a Lead Compliance Plan as well as costs for lead monitoring and lead training (if requested). The following is a scope of work and quotation for services:

Aurora can provide the following:

1. A Certified Industrial Hygienist will write a site-specific lead compliance plan for work involving the disturbance of earth material containing lead and/or cold planning of lead containing thermoplastic or painted striping.
2. Aurora can provide lead awareness training if requested.
3. Daily rates for providing air monitoring/sampling for lead dust monitoring during striping removal and/or soil removal are provided as well.

Fee Schedule:

1) Lead Compliance Plan	$ 800.00

Other Services if Requested:

2) Training – Lead Awareness (includes up to 4 hours total travel)	$1600.00
3) Training – Lead Awareness (within 20 miles of Aurora)	$ 800.00
4) Lead Air Monitoring (1 day shift only)	$ 800.00
(1 night shift only)	$ 1200.00
5) Laboratory	
a. Lead in Air (AA) (24 hr TAT)	$ 30.00/sample
b. Lead in Air (GF) (24 hr TAT)	$ 130.00/sample
6) Documentation	$ 390.00

Per Diem/Travel/Mileage/Hotel at per government rates
Travel Time $60/hr

1132 Mission Street Suite B, South Pasadena, CA 91030 ◦ (626) 403-4104 ◦ Fax (562) 988-0010

Conditions:

a. Training price is for a single training session including up to 20 students. Additional students are billed at $25.00 per student.
b. Training may only be recorded with advance notice to Aurora and written permission. Additional fees may apply if training is recorded.
c. Aurora is not responsible for laboratory delays.
d. Additional costs for other services, including laboratory analysis which may be requested will be billed at cost +20%.
e. Shift rates are for standard, 8-hr weekday shifts. Overtime rates of 150% will be applied for evenings, weekends, holidays, and time after 8 hours/shift.
f. Invoices are payable within 30 days of receipt. Invoices paid after 30 days are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).
g. A 3% surcharge will be added for all credit card transactions.

All costs are based on Aurora maintaining $2,000,000 in liability insurance, with no special endorsements. If required, the following policy endorsements can be provided at no additional cost: Additional Insured, Waiver of Subrogation, Primary and Non Contributing and 30 days notice. Other requirements may result in additional fees.

If this proposal is satisfactory please sign and email to my attention at grinck@auroraih.com.

Sincerely,

Grace M. Rinck, CIH

The above prices, specifications, and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. The signature below constitutes a legal and binding contract.

Signature/Date		Printed Name/Title

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

AURORA INDUSTRIAL HYGIENE

9666 BUSINESSPARK AVENUE, SUITE 102
SAN DIEGO, CA 92131

Owner: KAREN SHOCKLEY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541690 Other Scientific and Technical Consulting Services
541618 Other Management Consulting Services
925120 Administration of Urban Planning and Community and Rural Develop
924110 Administration of Air and Water Resource and Solid Waste Managem

Work Category Code(s)

C0612	SAFETY
C8702	MANAGEMENT INFORMATION SYSTEMS
I8734	LABORATORY TESTING AND ANALYSIS
C8700	CONSULTANT, NON ENGINEERING
C8722	ENVIRONMENTAL ENGINEER
I8740	MANAGEMENT & PUBLIC RELATIONS

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 29364

CUCP OFFICER

June 13, 2012

Jennie Davis

From: Jenerro Lockhart <jenerro.lockhart@alluvionbc.com>
Sent: Wednesday, October 24, 2018 4:04 PM
To: Jennie Freret
Subject: Re: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: Alluvion Biological DBE Quote for Caltrans 09-353204 Curve realignment in Inyo County.pdf

Hi Jennie,

Thank you for the invite to bid. We are currently working on district 9 project in this area. Please see the attached cost estimate for consideration. Please adjust according to your anticipated project needs.

Best Regards,

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting Nor California
2784 Homestead Road #327, Santa Clara, CA 95051
Direct: 925 989 7900 | Web: www.AlluvionBC.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

Alluvion Biological Consulting So California
2001 3rd Street, Ste B, Riverside CA 92507
Direct: 909 300 5693 | Web: www.AlluvionBC.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

On 2018-10-22 12:22, Jennie Davis wrote:

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

ENTERED
OCT 29 2018
Initial:

Jennie Freret

Human Resources

PO BOX 491660

Redding, CA 96049

Office: 530-222-0810

Fax: 530-222-4908

jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Alluvion Biological Consulting

2001 3rd Street, Ste B, Riverside CA 92507
DGS: Small Micro 1741842 CUPC: DBE: 42030
DIR #1000011119
BID PROPOSAL

DBE Quote for Caltrans 09-353204 Curve realignment in Inyo County

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support on Caltrans 09-353204 Curve realignment in Inyo County. Alluvion Biological Consulting is submitting this quote to bid of the following line items:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
Natural Resources Protection Plan 14 146003	Natural Resources Protection Plan	Assume preparations of Natural Resources Protection Plan	LS	1	$ 7,600	$ 7,600
Biological Resource Information Program **Contractor Biologist 13 146002**	Prepare and present a biological resource information program to familiarize personnel with regulated species and habitats, related laws and regulations, and species protection measures and protocols. A Contractor-supplied biologist must develop the program and present the biological resource training.	Assume initial Biological Resource Training will be conducted before onset of construction activities. Assume preparation of training video for personnel that cannot attend the initial training. Additional training will be provided by the on-site biologist during monitoring.	LS	1	$ 4600	$ 4600
Pre-construction Survey for regulated species **Contractor Biologist 13 146002**	Survey the job site for regulated species and submit a preconstruction survey report within 48 hours before starting work.	Assume up to 2 biologists needed for these efforts. Assume report included.	LS	1	$ 6700	$ 6700

ALLUVION Biological Consulting

Monitoring Schedule **Contractor Biologist** **13 146002**	A Contractor Supplied Biologist (CSB) will conduct on-site monitoring as well as daily preconstruction surveys. The CSB will be present during all activities. The CSB will accompany any crew or person involved in that activity and shall have the authority to halt any activity, through the Resident Engineer or other identified authority in charge of implementation, that may pose a threat to desert tortoises and to direct movements of equipment and personnel to avoid injury or mortality to desert tortoise. The qualified project biologist will monitor daytime and nighttime construction activities for the duration of the project to ensure that practicable measures are being employed and avoid incidental disturbance of habitat and species of concern within or outside the project footprint (MSHCP Volume I, Section 7.5.3).	Assume one contractor biologists for daily to monitor for regulated species. Assume $1,125 per biologist per day per biologist. **Contractor should adjust the amount of monitoring days according to their anticipated work schedule up to 55 working days.** **Note: If active nest/roost are found during the preconstruction surveys, agency may require daily monitoring.**	Day 55 $1,125

ALLUVION Biological Consulting

Incident Report **Contractor Biologist 13 146002**	Onset of the project to ensure protective measures are in place and will, if necessary (for example, for	Assume included with monitoring	Included			
Final Monitoring Report **Contractor Biologist 13 146002**	Submit a final monitoring report no later than 2 days after completion of the project. If the report requires revisions, the Department provides comments. Submit a revised report within 7 days of receiving comments.	Assume Preparations of Final Monitoring Report	LS	1	$4,200	$4,200

Contractor is responsible for adjusting the number of days needed for daily monitoring according to their anticipated work schedule at $1,125 per day

We trust that this quote a sufficient information for your needs. If there are any questions please contact us. Thank you for your consideration.

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting
Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

ALLUVION
Biological Consulting

Not Bidding

Jennie Davis

From: Cheryl <Cheryl@hillsidedrilling.com>
Sent: Monday, October 22, 2018 1:23 PM
To: Jennie Freret
Subject: RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

I didn't see any work for us.

Hillside Drilling, Inc. is a drilling and shoring contractor who specializes in CIDH piles, soldier piles, tiebacks, micro-piles, soil nails, helical piles and excavation shoring. Please let us know if there are any requirements for our services on your subject job.

http://www.hillsidedrilling.com/

Cheryl Walsh
Contract / Bid Coordinator
HILLSIDE DRILLING INC.
Contractors License #478991
Certified DBE #42048 / SBE #14138
P.O. Box 70130 / Pt. Richmond, CA 94807
Office 510-234-6532 / Fax 510-234-3131

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, October 22, 2018 11:40 AM
To: andrea@gpaconsulting-us.com; jgonzalez@grandbridgeinc.com; smourtada@grandbridgeinc.com; ahill@halcyonenv.com; Heirandson@comcast.net; ahernandez@herconcompany.com; Cheryl <Cheryl@hillsidedrilling.com>; Lori <Lori@hillsidedrilling.com>; ghollins@hollinsconsult.com; hrstachel@hrvinc.com; icanncm@gmail.com; ibsrecoder@aol.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Lori <Lori@hillsidedrilling.com>
To: Jennie Freret
Sent: Tuesday, October 23, 2018 11:23 AM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: Lori
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 11:39:58 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, October 23, 2018 11:23:15 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: jpusic@smsalesinc.com
Sent: Monday, October 22, 2018 2:40 PM
To: Jennie Freret
Subject: RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

We will not be bidding.

Janis Pusic
President
Sand Materials & Aggregate Sales, Inc.
Dba: SM Sales / 75th Street Quarry & Recycling
Office: 17524 Sierra Hwy., Santa Clarita, CA 91351
Quarry Location: 38050 75th Street East, Palmdale, CA 93552
Office (661)252-4735 Ext. 104 Cell (661)904-2971 Fax: (661)299-1547

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, October 22, 2018 11:40 AM
To: joyang1971@gmail.com; jpusic@smsalesinc.com; cecilia@socaltraffic.net; info@straightlinem.com; kcheever@straightstripe.com; grace.sarmiento@summitcm.com; botanicalconsulting@gmail.com; info@SunsetSurvival.com; sales@supplymates.com; surfacepandm@gmail.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810

Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From:	John Baron <john@finegradeinc.com>
Sent:	Monday, October 22, 2018 1:50 PM
To:	Jennie Freret
Subject:	RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments:	01 FGEI combined cert.pdf

No bid

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, October 22, 2018 11:40 AM
To: wconst@exbon.com; janet.lee@exbon.com; santosh@xltech.com; darrell.g.fernandez@gmail.com; frew.kotisso@ffkmengineering.com; John Baron <john@finegradeinc.com>; jkaufman@firstfuel.net; forcetraffic.vern@earthlink.net; egoff@geomorphis.com; geronimo_concrete@sbcglobal.net; grs@globalroadsealing.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: John Baron <john@finegradeinc.com>
To: Jennie Freret
Sent: Monday, October 22, 2018 1:50 PM
Subject: Read: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Your message

To: John Baron
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Sent: Monday, October 22, 2018 6:39:55 PM (UTC+00:00) Monrovia, Reykjavik

was read on Monday, October 22, 2018 8:49:02 PM (UTC+00:00) Monrovia, Reykjavik.

Jennie Davis

From: egoff@geomorphis.com
Sent: Monday, October 22, 2018 11:56 AM
To: Jennie Davis
Subject: RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Jennie, we will not be bidding on this project.
Eileen

Eileen D. Goff, GISP, CTT+
Geomorph Information Systems, LLC
Phone 619.218.6463
EGoff@GeomorphIS.com
www.GeomorphIS.com

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, October 22, 2018 11:40 AM
To: wconst@exbon.com; janet.lee@exbon.com; santosh@xltech.com; darrell.g.fernandez@gmail.com; frew.kotisso@ffkmengineering.com; john@finegradeinc.com; jkaufman@firstfuel.net; forcetraffic.vern@earthlink.net; egoff@geomorphis.com; geronimo_concrete@sbcglobal.net; grs@globalroadsealing.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

Jennie Davis

From: Ann Church <surfacepandm@gmail.com>
Sent: Tuesday, October 23, 2018 3:43 PM
To: Jennie Freret
Subject: Re: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: image001.jpg

Hi Jennie,

We will not be bidding on this project.

Thank you

On Mon, Oct 22, 2018 at 11:40 AM Jennie Davis <jennie@smci-const.com> wrote:

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret

Human Resources

ENTERED
OCT 29 2018
Initial:

Jennie Davis

From: Cheryl Lenhardt <cheryl@lenhardtengineering.com>
Sent: Monday, October 22, 2018 11:43 AM
To: Jennie Davis
Subject: RE: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

No bid, thanks.

Lenhardt Engineering, Inc.
P.O. Box 13105 | San Luis Obispo, CA 93406 |805.440.7593
www.lenhardtengineering.com

From: Jennie Davis [mailto:jennie@smci-const.com]
Sent: Monday, October 22, 2018 11:40 AM
To: claudia@kelleyerosioncontrol.com; levigurule@outlook.com; vb@lafirmainc.com; leinaiastrucking@sbcglobal.net; Cheryl Lenhardt <cheryl@lenhardtengineering.com>; tony@lennova.net; agarcialna@aol.com; longsdirectionalboring@yahoo.com; Traci@LACountySandbags.com; ddavis@lowerswelding.com
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Please see the attached information for the upcoming bid November 15, 2018. We are requesting bids from interested Subcontractors/Suppliers including certified DBE firms for Contract # 09-353204.

If you have any questions please let us know.

Thank you.

Jennie Freret
Human Resources

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

This email may contain confidential information. If you have received this email in error and are not the intended email recipient please delete immediately. Thank you.

STEVE MANNING CONSTRUCTION, INC.

(10.22.2018 Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: November 15, 2018 @ 2:00 pm
DBE GOAL FROM PROJECT: 15%
CONTRACT # 09-353204
09-Inv-190-69.2/69.8

Curve Realignment – Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: **LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN, TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T, METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION**

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING** ✓

She Marine Construction Supply
NAME OF FIRM

Jennie Davis

From: Tyler Chandler <tyler@wersmcs.com>
Sent: Tuesday, October 23, 2018 9:15 AM
To: Jennie Freret
Subject: Bid November 15, 2018 09-353204 Curve Realignment - Construction on State Highway in Inyo County about 14 Miles East of Panamint Springs From 0.4 Mile to 1.0 Mile East of Towne Pass
Attachments: SMCS ITB Response - 09-353204.pdf

Good morning Ms. Freret,

Please see the attache ITB response from SMCS.

Thank you for your interest and we hope to work with you on future projects.

Best Regards
--

Tyler Chandler
She Marine Construction Supply
www.SheMarineTeam.com
661.447.1817 || (f) 661.200.7916 ||
Team @wersmcs.com
4571 Lake Isabella Blvd. #5, Lake Isabella, CA 93240
P.O. Box 3726 Lake Isabella, CA 93240

Dunn & Bradstreet #080374426 || Cage 7QRX8 || CPUC 16001095
SB/DVBE 2003202|| Verified SDVOSB/EDWOSB || DBE ~ 43876
CVE || LA METRO SBE ~ 7339 **JOIN THE SHE MARINE TEAM**

Learn more about our CEO, Major Rebecca Robison, USMC Retired in this DGS video.
https://www.youtube.com/watch?v=UDvrGax8jxs

Attachment 6

Selected Quotes

DBE# 37357

D.B.E.

Adanta, Inc.
1801 Oak Street, Suite 100
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Adanta

8(a), DBE, MBE, WBE
DBE Certificate #37357
DIR Registration #1000029442

November 6, 2018

Attn: Estimator

Subject: **Caltrans Contract 09-353204**

Description	*Qty*	*Unit Cost*	*Total Cost*
LEAD COMPLIANCE PLAN	**1**	**LS**	**$1,300**
~~**STORM WATER POLLUTION PREVENTION PLAN**~~	~~**1**~~	~~**LS**~~	~~**$1,950**~~
		Total	**$3,250**

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for lead/asbestos training are available upon request.

We contract this type of work by purchase order only as it allows us to keep our cost down and turnaround fast. We are happy to provide requested insurance documentation and certified payroll isn't applicable as we are providing a professional service. Our terms are 30 days payment in full and as a part of our "go green" initiative, we are a paperless office and execute all documents electronically only.

If you have any questions or have DBE Confirmation forms that need to be completed, please contact Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com.

Sincerely,

Kimberly Patz

Kimberly Patz, President

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:16:43 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 37357

Firm ID	37357
DBA Name	ADANTA, INC
Firm Name	ADANTA, INC
Address Line1	1801 OAK ST SUITE 100
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	1801 OAK ST SUITE 100
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	707
Phone Number	709-8894
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	707
Fax Phone Number	736-8368

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;
ACDBE NAICS	
Work Codes	C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment;
Licenses	
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000029442

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	ADANTA, INC.	1000029442	NAPA	NAPA	NONE:NONE	Active	06/26/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

D.B.E.

Roll 'N Rock Construction Inc.

5527 Truck Village Drive
Mount Shasta, CA 96067

Email: rollnrockinc@nctv.com
Phone: (530) 925-1408
Fax: (530) 926-0450

License # 971838 A, C61/D49 & C31 TRAFFIC CONTROL
DBE # 41928 ~ MB/DVBE # 1750745 ~ DIR # 1000013621
SIGNATORY TO LABORERS UNION #324

DATE: 11/15/18 TO: General Contractors ATTN: Estimators

Contract Number: **09-353204**

Item # 3 Construction Area Signs (Furnish, Install, and Remove)

- Stationary CAS — **Price: $13,750.00**
- Funding Signs — **Price: $3,500.00**
- Motorist/Traffic Handling/Speed Reduction/ETC. signs upon request
- $2000.00 fee for USA locations of signs
- Traffic control excluded
- These prices are valid even if Roll'n Rock does not provide traffic control
- Number of Mobilizations Included: 2 (Price per additional Mobilization: $1,600.00)

Item #4 Traffic Control (T-13)

- 8Hr. shift with 2 flaggers — **Price: $1,500.00**
- 8Hr. shift extra flagger (if needed) — **Price: $725.00**
- Overtime rate per hr. — **Price: $105.00**
- Sundays and holidays rate per hr. — **Price: $115.00**
- **No additional charges for night work**

Item #4 Traffic Control (T-13)

- Quoted rates include 75 cones and 10 advanced warning signs. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request

Item #4 Pilot Car (T-13)

- 8Hr. shift pilot car with driver — **Price: $900.00**
- Overtime pilot car with driver, per hr. — **Price: $110.00**
- Sundays and holidays rate per hr. — **Price: $125.00**

Item #5 Portable Changeable Message Board

- **Message Board:**
  - Per Day $300.00 Per Week $600.00 Per Month $1,200.00
- **Message Board Delivery:**
  - Rate: $95.00 hr. port to port if Roll 'N Rock provides Traffic Control

Item #4 Rumble Strips

- Per Day $300.00 Per Week $700.00 Per Month $1,400.00

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

Roll 'N Rock Construction Inc.

Item #4 Lane/Shoulder/Ramp Closure 2 Miles (T-10, T-11 and T-14)

- 8Hr. shift with 1 TC person, cone truck and 1 arrow board **Price: $1,150.00**
- 8Hr. shift with 2 TC persons, cone truck and 1 arrow board **Price: $1,650.00**
- 8Hr. shift extra TC person (if needed) **Price: $725.00**
- Overtime rate per TC person per hr. (truck included) **Price: $110.00**
- Sundays and holidays rate per hr. **Price: $120.00**
- **No additional charges for night work**

Item #4 Additional Closures – Same Crew (T-10, T-11 and T-14)

- Additional lane closure/opposite direction (includes arrow board) **Price: $100.00**
- Additional ramp closure **Price: $100.00**
- Additional detour (6 signs or less) **Price: $100.00**

Item #4 Traffic Control (T-10, T-11 and T-14)

- Quoted rates include all cones and advanced warning signs as needed, up to 2 miles. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request

Item #4 Attenuator Truck

- **Attenuator Truck:**
  - Per Day $600.00 Per Week $1,600.00 Per Month $4,000.00
  - Fuel not included in rental rate
- **Attenuator Truck Delivery:**
  - Rate: $100.00 hr. port to port if Roll 'N Rock provides Traffic Control

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

Respectfully Submitted by,

Bonnie Heile

Bonnie Heile
President / CEO
Roll'n Rock Construction Inc.

DRAFT

TERMS AND CONDITIONS

Roll 'N Rock Construction Inc.

Acknowledgement & Agreement: By appointing or listing Roll 'N Rock Construction Inc. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and in the descriptions provided below.

Unless otherwise agreed to in writing, prior to the time of bid acceptance, no items shall be amended or excluded from this subcontract.

Roll 'N Rock Construction Inc. requires this executed subcontract agreement prior to the start of any work and requires at least 10 calendar days advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

If less than 3 consecutive shifts are performed, an additional $500.00 will apply, per occurrence.

Roll 'N Rock Construction Inc. is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern California. Roll 'N Rock Construction Inc. is bound to the terms and conditions set forth by the Northern California District Council of Laborers of the Laborers International Union of North America.

Quoted rates do not include .5 (half) hour lunch required if not relieved by the Prime Contractor.

Where applicable, add prime contractor going rate plus 10% per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll 'N Rock Construction Inc. employee for relief break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat illness prevention requirements. If this condition cannot be met by the Prime Contractor, Roll 'N Rock Construction Inc. will hire an additional man at the Prime Contractor's expense.

Any shift where traffic control services are performed for less than 8 hours will be billed for the entire 8 hours and will not be prorated.

Cancellations made in less than 24 hours of the requested show up time will be charged at 50% of quoted rates, based on an 8 hour shift.

Equipment: Our pilot car and flaggers will be equipped with VHF and UHF 2-way radios and with CB radios for communication with your truckers and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment (PCMSs, Arrow Boards, Lighting Towers, Attenuator Trucks, Rumble Strips, etc.) due to traffic conflicts, vandalism, theft, acts of nature and/or mishandling by Prime Contractor's staff, this includes batteries. Prime Contractor is responsible for all lost, stolen, or damaged equipment on job site (includes all powered and non-powered equipment). A daily record of items used will be provided by Roll 'N Rock Construction Inc. for the Prime Contractor to sign off on. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of $5.00 per gallon.

For safety of the public, contractors and employees of Roll 'N Rock Construction Inc., traffic control duties shall not be performed during hours of darkness without light towers. It is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll 'N Rock Construction Inc. maintains insurance coverages as required by USDOT-Caltrans (Commercial General Liability, Commercial Auto, and Worker's Compensation).

Payments: Roll 'N Rock Construction Inc. will bill weekly. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay reasonable attorney's fees and cost if collection is required. Prime Contractor is to provide monthly progress payments for all completed work. Monthly payments must be received in full by Roll 'N Rock Construction Inc. to avoid finance charges and/or collection fees. There will be no retention held on Traffic Control.

Good Faith Conduct: If there are any issues or concerns regarding Roll 'N Rock Construction Inc. and its employees, products, or work performed, the Prime Contractor shall promptly notify and give Roll 'N Rock Construction Inc. first opportunity to correct such problems. We look forward to working with you and are committed to safety on the job and good faith in all aspects.

Should you have any questions regarding these terms, please contact us directly.

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements.

Signature:_____ **Printed Name:**_____ **Date:**_____

On Behalf of (Company Name):_____ **Position/Title:**_____

Back To Query Form

Search Returned 1 Records

Thu Nov 15 10:58:55 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 41928

Firm ID	41928
DBA Name	ROLL' N ROCK CONSTRUCTION INC
Firm Name	
Address Line1	5527 TRUCK VILLAGE DRIVE
Address Line2	
City	MOUNT SHASTA
State	CA
Zip Code1	96067
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rollnrockcon@gmail.com
Contact Name	BONNIE HEILE
Area Code	530
Phone Number	925-1408
Extension	
Alt Area Code	530
Alt Phone Number	925-5365
Extension	
Fax Area Code	530
Fax Phone Number	926-0450

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 04; 05; 08; 11; 12; 14; 15; 18; 22; 24; 25; 26; 27; 34; 35; 39; 44; 45; 47; 50; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 05; 06; 09; 10;
DBE NAICS	237310; 237990; 238990; 561730; 561990;
ACDBE NAICS	
Work Codes	C1290 TEMPORARY RAILING (TYPE K); C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C8396 CRASH CUSHION; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1211 TRAFFIC FLAGGERS; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5601 SIGN STRUCTURE; C8320 METAL BEAM GUARD RAILING;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D49 Tree Service;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000013621

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number (s)	Current Status	Registration Date	Expiration Date
View	ROLL N ROCK CONSTRUCTION INC	1000013621	SISKIYOU	MOUNT SHASTA	CSLB:971838	Active	05/09/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Contractor's License Detail for License # 971838

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

ROLL'N ROCK CONSTRUCTION INC A CALIFORNIA CORPORATION
5527 TRUCK VILLAGE DR
MT SHASTA, CA 96067
Business Phone Number:(530) 925-1408

Entity Corporation
Issue Date 04/05/2012
Expire Date **04/30/2020**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

A - GENERAL ENGINEERING CONTRACTOR
C-61 / D49 - TREE SERVICE
C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with NATIONWIDE MUTUAL INSURANCE COMPANY.
Bond Number: 7900423550
Bond Amount: $15,000
Effective Date: 01/01/2016
Contractor's Bond History

Bond of Qualifying Individual

The qualifying individual BONNIE JOY HEILE certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
Effective Date: 11/07/2016
BQI's Bond History

Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND
Policy Number:9008575
Effective Date: 11/01/2012
Expire Date: 11/01/2019
Workers' Compensation History

Personnel listed on this license (current or disassociated) are listed on other licenses.

GRANITE™

Quote Number: MQ0007283_0
Quote Date: Nov 15, 2018
Bid Date: Nov 15, 2018
Expiration Date: Dec 31, 2019

Material Quotation

Attn: JENNY FRERET
Customer: STEVE MANNING CONSTRUCTION

Project Name: 09-353204 CURVE REALIGN RT 190
Project Description:
Address: RT 190
City, State, Zip: BISHOP CA 93514

Material Description (ID #)	Est. Quantity	Units	Price	Plant Name
3/4" CALTRANS CLASS 2 AB (1818)	1,656	TONS	$15.00	FIVE BRIDGES AGG
3/4" - HMA64-28M R15 SP ()	2,310	TONS	$115.00	FIVE BRIDGES AC
ENVIRONMENTAL FEE		EACH	$5.00	

PLEASE SEE ATTACHED SPECIAL CONDITIONS

Special Conditions:
For Aggregates sold after the price will increase by per ton.
For Asphalt Concrete sold after the price will increase by per ton.

PLANT: Pricing is FOB the plant. Production is based on availability. Granite will do its best to meet customer's production requirements; however, Granite is not responsible for delays caused by mechanical difficulties or events outside our control.
MIX: Mixes are subject to change, the customer is responsible for ordering the correct mix for any given project, and obtaining any required owner approval. If a new mix is required to meet project specifications, the cost of the new mix design and any applicable plant testing will be the responsibility of the customer. Cost for a new CALTRANS mix starts at $25,000. This cost may be billed separately or distributed as a per ton addition to the asphalt price quoted.
ORDERS: Schedule orders at a minimum of 48 hours in advance. Customer orders must be received by Granite a minimum of three working days prior to delivery, and include mix design number, quantity, delivery address, contact person and phone number. Customer will be billed for all materials ordered whether shipped to customer or not.
OVERTIME/FIRE UP FEES/ENVIRONMENTAL FEES: Plant hours of operation are Monday through Friday, 8-hours per day, 5-days per week. The hours may be adjusted to accommodate the customer's needs however changes to this schedule may result in Fire Up/Opening Fees, or Overtime Fees. Fire Up/Opening Fees and Overtime Fee charges will vary based on the project. If applicable, Environmental Fees are charged per load.
ORDER CANCELLATION: All cancellations must be received by Granite a minimum of 48 hours prior to the scheduled plant production start time. The customer may be held responsible for a cancellation fee for any plant and/or trucking charges associated with late order cancellation. All trucking charges associated with job cancellations will be the responsibility of the customer and may include up to an 8 hour per truck per day charge.
WEATHER RELATED: All orders will be placed on hold in the event of inclement weather and will not be shipped until released by the customer. Granite Construction Company will not be held responsible for scheduling issues due to inclement weather.
DELIVERY: All customers are encouraged to set up trucking on their own. Trucking is based on availability. Billing for trucking will be on an hourly basis unless otherwise specified, and will be subject to minimum charges. If the quote includes trucking, Granite is not responsible for the availability of trucking.
TRAVEL TIME, STANDBY TIME & HOURLY MINIMUMS: Charges, including travel time and subsistence, may apply if the trucking company must travel more than 90 miles to the plant site each day to begin loading material for a customer project, please check with your sales person to see if this applies. Daily hourly minimums may apply and vary depending on the truck type and broker. In the event that per ton trucking rates are quoted the customer is responsible for any applicable standby charges assessed by the trucking company. Per ton trucking rates are based on a full load, transfer load capacity is 26 tons. Short loads may be subject to short load fees.
TRUCKING AVAILABILITY: Trucking is based on availability, schedule orders at a minimum of 24 hours in advance. If the project has high volume production requirements, the customer must convey the schedule to Granite at least ten working days prior to the project start date to help mitigate any trucking availability issues.

General Conditions:
Prices quoted do not include sales tax.
This quote is limited to acceptance within 30 days from the bid date of this quotation after which time this quote is subject to review/revision.
Please contact your sales person before placing an order against this quote.
The offer to sell these materials is contigent upon customer completing and signing Granite's credit application and being approved for credit.
Additional terms and conditions are on page two of this quote.

By: Angela McAbee

Office: 661-387-7705
Cell: 661-331-3215
Email: angela.mcabee@gcinc.com
Website: www.graniteconstruction.com

Accepted By: _____
Signature Date

Printed Name: _____
Title: _____
Phone: _____
Email: _____

Terms and Conditions

1. **MATERIAL/SPECIFICATION**: All materials quoted ("Materials") are subject to availability. Products delivered will meet specifications stated on this material quote ("MQ") (or material submittal if provided) at the point and time of delivery (as delivery is indicated on the face page).

2. **DELIVERY:** If applicable, Material shall be delivered in accordance with a schedule mutually agreed upon by Purchaser and Seller. Any charges at the point of delivery for spotting, switching, handling, storage and/or other accessorial services, and demurrage, shall be additional charges and paid by Purchaser. Damages caused by Purchaser or Purchaser's trucker, plant standby time, job cancellation, and added surcharges will be the responsibility of Purchaser. Title to Material and risk of loss shall pass to Purchaser upon delivery to Purchaser.

3. **PRICE/TERMS OF PAYMENT:** Purchaser shall pay Seller the amount set forth in the quote table together with applicable surcharges and fees. Payment shall be made in accordance with the payment terms contained in Seller's Application for Credit and Account Agreement (the "Credit App") executed by Purchaser in favor of Seller (by this reference incorporated herein) unless Material purchased C.O.D. Purchaser's failure to pay all amounts owed when due shall be deemed a material breach of this MQ and Seller may, in addition to any other rights it may have under law, at its option, (i) terminate this MQ or (ii) place future deliveries on a C.O.D. basis

4. **ACCEPTANCE:** This MQ is valid for thirty (30) days from the Bid Date unless otherwise stated in the Special Conditions of this MQ. The terms and conditions of this MQ may be accepted by the Purchaser only by one of the following alternatives performed within such thirty (30) day period: (i) Purchaser's execution and delivery to Seller of this MQ; or (ii) the Purchaser placing either a written or oral order for all or a portion of the Material quoted under this MQ or (iii) Seller's commencement of performance. This MQ can only be modified in writing when signed by Purchaser and Seller.

5. **FORCE MAJEURE:** Seller shall not be liable for failure delay in delivery by reason of any contingency or occurrence beyond Seller's reasonable control or which makes Seller's performance commercially impractical. If such contingency or occurrence prevents Seller's performance for a period of more than sixty (60) days, Purchaser shall have the right, upon seven (7) days written notice to Seller, to terminate this MQ.

6. **INTEGRATED AGREEMENT:** This MQ, together with the Credit Application (if executed by Purchaser), constitutes the entire agreement between Seller and Purchaser, and there are no understandings, agreements or representations, express or implied, either oral or written, not stated or identified in this MQ and the Credit App, if any. Any additional or different terms proposed either orally or in writing by Purchaser including those contained in Purchaser's purchase order, delivery tickets or accompanying Purchaser's performance are rejected and shall be of no force or effect unless expressly assented to in a separate writing by Seller.

7. **WARRANTY:** FOR A PERIOD NOT TO EXTEND BEYOND ONE YEAR FROM THE POINT AND TIME OF DELIVERY OF THE MATERIAL, SELLER WARRANTS THAT THE MATERIAL WILL CONFORM TO THE SPECIFICATIONS SET FORTH IN SECTION 1. NO OTHER WARRANTIES OF ANY KIND ARE MADE BY SELLER AND SELLER EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES TO THE FULLEST EXTENT PERMITTED BY LAW, WHETHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, WARRANTIES OF MERCHANTABILITY OR FITNESS FOR ANY PURPOSE. PURCHASER SHALL INDEMNIFY, DEFEND, AND HOLD HARMLESS SELLER AGAINST ANY AND ALL CLAIMS, SUITS, ACTIONS, LEGAL PROCEEDINGS, DAMAGES, LIABILITIES, INTEREST, ACTUAL ATTORNEY'S FEES, COSTS AND EXPENSES OF ANY KIND AS A RESULT OF PURCHASER'S USE OF THE MATERIAL.

Special Conditions:

Job: CDOT 09-353204 SR-190 Curve Realignment Project

Bids 11-15-2018

1) This job pricing is based on the California Crude price index in accordance with the special provisions.

2) Price includes DBE Oil Supply, Total Available DBE Credit = $52,320 = $872 * ~~$862~~*100 tons*60% - Granite Construction will only be offering 60% of the available credit due to historical performance, that reduced the credit to $52,320*60% = **$31,392 DBE CREDIT.**

3) Price is based on 3 shifts add $1500 per extra shift.

4) Allow 2.5 month notice for mix design and verification prior to start date.

5) Prices do not include Holidays, weekends or nights.

6) All testing costs are the responsibility of the contractor.

7) Allow a test strip of 500 ton maximum per mix design. Caltrans data must be available prior to starting additional paving.

8) No back charges will be accepted as a result in plant break down and no back charges will be accepted without prior approval and discussion with Granite.

9) Each day of paving Granite will have a field QC inspector present to observe field sampling procedures and split samples with Cal Trans.

10) Granite needs Cal Trans testing data as soon as possible to address any issues before moving on to the next day.

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED
"A Cold Milling Co."
CSLB# 987495
UDBE# 40561

SBE# 1795213

COMPANY: Granite **ATTN:** Estimating **BID DATE:** 11-15-18
PROJECT NAME: Caltrans #09-353204 – SR-190

Below is LMS Transports & LMN Incorporated's quote for the above referenced project. If this quote is accepted, please send a signed copy to orders@lms-transport.com or fax to 951-685-1862.

- **Item #: Oil Supply Only (per ton)**: 110 of PG64-28M @$810 (Indexed)
- **Item # Freight Only (per ton):** $62 Andeavor to Bishop
- **Item Numbers:** Feel free to use our rental rates on page 2 for other DBE bid items.

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 15 (Sales Taxes & Environmental Fees EXCLUDED). A prepayment "may" be required.**
2. A flat $13 Oil Spill Assessment Fee will be added to each load of oil. Each haul will be billed at a 24 ton minimum.
3. **MUST BE NOTIFIED WITHIN 30 DAYS OF THE BID DATE OR THE QUOTE WILL BE NULL & VOID. ADDITIONALLY, THIS QUOTE MUST BE SIGNED AND RETUREND TO LMS WITHIN 30 DAYS.**
4. **Orders MUST be ordered (1) one week in advance to ensure availability. Also, keep in mind our equipment capacity on page 2 as you calculate your DBE needs.**
5. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
6. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
7. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
8. ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.
9. Expect 5% to 10% freight increases annually.
10. This quote/agreement is the ENTIRE Agreement. See Terms and Conditions below.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED
"A Cold Milling Co."
CSLB# 987495
UDBE# 40561

SBE# 1795213

Standard Rental Rates for 2018 – LMN CONCRETE & GRINDING | LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder|Skidster (1)	$850 (1st 4 Hrs) & $175 per Hr after	Mobe charge included in 4 hr min.
40"/4' (2) Cold Mill	$2,100 (1st 4 Hrs) & $300 (40") or $2,200 (1st 4 Hrs) & $350 (4') after	Mobe charge included in 4 hr min.
Super Tens (5)	$95 per Hr (4 Hr min)	$110 per hour outside of 100 mile radius of Ontario, CA + 2 hours travel
RGN or Lowboys (2) (equip. transport)	$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (8)	$95 per hr portal to portal	$110 Hr outside 100 mile radius + 2 hours travel
Oil Tankers (10)	$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min | 1 Hr Stand By Only
Tractors (10)	$95 per hr portal to portal	$120 per hr outside 100 mile radius + 2 hours travel

This proposal is subject to all Terms and Conditions below.

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED
"A Cold Milling Co."
CSLB# 987495
UDBE# 40561

SBE# 1795213

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.

2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.

3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.

4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.

5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.

6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.

7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.

8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.

9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.

10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.

11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.

12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.

13. Sublet is not responsible for proper drainage.

14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.

15. Jobsite must be accessible to heavy equipment.

16. Workers compensation may be covered by the Owner for the Sublet employees for this project only.

17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

UDBE # 38327

LMS TRANSPORT

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com or orders@lmncoldmilling.com
2751 Avalon St, Jurupa Valley, Ca 92509

LMN INCORPORATED
"A Cold Milling Co."
CSLB# 987495
UDBE# 40561

SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

20. Entire Agreement. This is a fully integrated agreement and the terms and provisions of this agreement constitute the entire agreement between the parties and shall supersede all previous and post communications, representations or agreements either oral or written between parties. If there is a conflict between parties the terms of this agreement/quote shall govern.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

==========

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019
PWC Registration Number: example: 1234567890
Contractor Legal Name: granite construction
License Number: example: 123456 Contractor License Lookup
County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number (s)	Current Status	Registration Date	Expiration Date
View	GRANITE CONSTRUCTION COMPANY	1000000085	SANTA CRUZ	WATSONVILLE	CSLB:89	Active	05/29/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Contractor's License Detail for License # 89

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

GRANITE CONSTRUCTION COMPANY
P O BOX 50085
ATTN: LEGAL DEPT
WATSONVILLE, CA 95077-5085
Business Phone Number:(831) 768-4086

Entity Corporation
Issue Date 10/01/1929
Expire Date **05/31/2019**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C36 - PLUMBING
C10 - ELECTRICAL
A - GENERAL ENGINEERING CONTRACTOR
B - GENERAL BUILDING CONTRACTOR
C57 - WELL DRILLING
C-2 - INSULATION AND ACOUSTICAL
C-8 - CONCRETE
C12 - EARTHWORK AND PAVING
C21 - BUILDING MOVING, DEMOLITION
C27 - LANDSCAPING
C29 - MASONRY
C35 - LATHING AND PLASTERING
C42 - SANITATION SYSTEM
C45 - ELECTRICAL SIGNS
C39 - ROOFING
C50 - STEEL, REINFORCING
C51 - STEEL, STRUCTURAL
C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

Bonding Information

This license filed a Contractor's Bond with PACIFIC INDEMNITY COMPANY.
Bond Number: 322217
Bond Amount: $15,000
Effective Date: 01/01/2016
Contractor's Bond History

Bond of Qualifying Individual

This license filed Bond of Qualifying Individual number **82279261** for JAMES HILDEBRAND ROBERTS in the amount of **$12,500** with FEDERAL INSURANCE COMPANY.
Effective Date: 11/09/2010

Workers' Compensation

This license has workers compensation insurance with the VALLEY FORGE INSURANCE COMPANY
Policy Number:WC274978630
Effective Date: 10/01/2012
Expire Date: 10/01/2019
Workers' Compensation History

Other

Personnel listed on this license (current or disassociated) are listed on other licenses.

Back To Query Form

Search Returned 1 Records

Thu Nov 15 13:08:00 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: lms transport

Firm ID	38327
DBA Name	LMS TRANSPORT
Firm Name	AFS INVESTMENTS, LLC
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	afs@lms-transport.com; orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	951
Phone Number	616-3828
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	951
Fax Phone Number	685-1862

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	424720; 484110; 484220; 488310; 493110;
ACDBE NAICS	
Work Codes	C9670 TRUCK RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C9605 FLAT BED TRUCKING;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

Andrew Sorrow Trucking
531 Mission De Oro Dr. Redding, CA 96003 (505)592-3711

D.B.E.

DBE Cert#45810

TRUCKING QUOTE

Contractor: Steve Manning Construction

Attention: Estimating

Phone/Fax: (530) 222-0810 / (530) 222-4908

Job Name: Panamint Springs 09-353204

Today's Date: 11/15/18

Bid Date: 11/15/14

** Please Note: **ALL PRICES** listed below automatically **expire 30 days after the above date**, unless a signed Purchase Order or Letter of Intent is received.

Please note all prices are for non-prevailing wage

Description	Unit	Rate
3 AXLE TRACTOR TRUCK	HOUR	$120.00

Back To Query Form

Search Returned 2 Records

Thu Nov 15 12:27:45 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: andrew

Firm ID	45810
DBA Name	ANDREW J. SORROW
Firm Name	ANDREW J. SORROW
Address Line1	531 MISSION DE ORO DRIVE
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aj.sorrow@gmail.com
Contact Name	ANDREW J. SORROW
Area Code	505
Phone Number	592-3711
Extension	
Alt Area Code	505
Alt Phone Number	793-0964
Extension	
Fax Area Code	
Fax Phone Number	

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	45;
Districts	02;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42737
DBA Name	ANDREW TEIXEIRA WATER TRUCK RENTALS
Firm Name	ANDREW TEIXEIRA WATER TRUCK RENTALS
Address Line1	P.O. BOX 355
Address Line2	
City	HORNITOS
State	CA
Zip Code1	95325
Zip Code2	
Mailing Address Line1	7440 HORNITOS ROAD
Mailing Address Line2	
Mailing City	HORNITOS
Mailing State	CA
Mailing Zip Code1	95325
Mailing Zip Code2	
Certification Type	DBE
EMail	teixeira_andrew@yahoo.com
Contact Name	ANDREW TEIXEIRA
Area Code	209
Phone Number	617-4081
Extension	
Alt Area Code	209
	376-9966

Alt Phone Number	
Extension	
Fax Area Code	
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	03; 10; 20; 22; 24; 34; 50; 51;
Districts	03; 06; 10;
DBE NAICS	532412;
ACDBE NAICS	
Work Codes	C9606 WATER TRUCK ;
Licenses	
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: example: 1234567890

Contractor Legal Name: sorrow

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	ANDREW J SORROW	1000058671	SHASTA	REDDING	NONE:NONE	Active	07/16/2018	06/30/2019

v2.20180928

PCI
Striping • Sealcoat
A Parking & Highway Improvement Contractor

Office: (562) 218-0504
FAX: (562) 218-0634
LIC. NO. 823802

QUOTATION

#41136

DIR#1000005687

AGENCY: CALTRANS

PROJECT: 09-353204

BID DATE: 11/15/2018

ITEM NO.	*ITEM DESCRIPTION*	*QUANT.*	*UNIT PRICE*	*EXTENDED PRICE*
39	PAINT TRAFFIC STRIPE (2 COAT)	6,600 LF	$ 1.00	$ 6,600.00
40	MOBILIZATION	1 LS		$ 2,450.00
	PCI WILL REQUIRE (1) TRAFFIC CONTROL SHIFTS			
		TOTAL BID:		**$ 9,050.00**

Union Contractor.

Inclusions:

Based on (1) move-in(s). Additional move-ins to be charged at $2,500.00 per operation(Striping, Signing, RPM's, et
Includes Monday through Friday work only. Work performed outside those days and hours may be subject to premium time rates.

Exclusions:

Excludes traffic control for PCI forces.
Excludes the removal of existing or conflicting striping. (Unless specified above)
Excludes posting (no parking) signs and temporary delineation.
Excludes supplying or installation of slurry or fog seal on striping and marking removals if any.
Excludes supplying or installing construction signs, barricades, k-rail and delineators.
Excludes supplying or installing mast arm or overhead signs if any. (Unless specified above) considered extra work.
Excludes removals of concrete curing compound. (Striping material does not bond to concrete curing compound
Excludes supplying railroad safety personal supervision at rail road crossing if required.
Excludes special insurance requirements, i.e. increased General Liability, Railroad Insurance, etc.

General Conditions:

Work area must be dry and clean of dirt and debris prior to PCI's arrival
Per agencies plans and specifications unless otherwise noted.
We require acceptance in writing of this proposal with-in ninety (90) calendar days. Proposals not accepted with-in ninety (90) days are subject to pricing review by PCI.
If bonding is required, add 2% to PCI's bid.
Compensation will be charged for jobs that require special safety training requirements and security clearance.
Addenda no.(2) noted.
Compansation will be charged if profesional striping and marking plans are required.
All retention monies due to PCI will be paid in full with-in ninety (90) calendar days of completion of PCI's contract work.

All terms and conditions stated herein become a binding part of any contract or agreement between buyer and selle
Requires ten (10) working day notice prior to each move-in.

Submitted By,

Garrett Jacob
P C I

975 W 1st St | Azusa, CA 91702

Accepted by: _____
Print

_____
Sign

Customer: _____

Date: _____

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000005687

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	PCI	1000005687	LOS ANGELES	AZUSA	OTHR:823802	Active	06/26/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Scope of Work

Initial Documents

Storm Water Pollution Prevention Plan – Risk Level 1(SWPPP)

Everest Environmental, Inc. QSD staff will prepare a site-specific Storm Water Pollution Prevention Plan (SWPPP) for the project referenced above in accordance with Caltrans Specifications, Caltrans Standards, and State Water Resource Control Board's 2009-0009-DWQ General Construction Activity Storm Water Permit. This proposal includes preparation of several drawings that must be included with the SWPPP as Water Pollution Control Drawings (WPCD's), a Construction Site Monitoring Program (CSMP), and Sampling and Analysis Plan (SAP).

Lead Compliance Plan (LCP) *(If Requested)*

Everest Environmental, Inc. will prepare a site-specific Lead Compliance Plan (LCP) for earth material containing lead. This plan will outline health and safety measures as required in Title 8 of the California Code of Regulations (CCR), Construction Safety Orders (CSO) Section 1532.1, Lead in Construction Standard. This plan will by written in accordance with Contract Special Provisions, Caltrans Standards, and be approved and signed by a Certified Industrial Hygienist (CIH).

QSD Services

Storm Water Annual Report Annual Report

Everest Environmental, Inc. QSD staff will compile, prepare, and submit the required Annual Report to Caltrans prior to September 1st of each compliance year (July1 to June 30). Annual Reports will be prepared in accordance with Caltrans Standards, City Specifications, and State Water Resource Control Board's 2009-0009-DWQ General Construction Activity Storm Water Permit.

Notice of Termination

Everest Environmental, Inc. will provide Qualified SWPPP Developer (QSD) staff to prepare and submit the required Notice of Termination (NOT). To terminate coverage under the General Permit, a Notice of Termination (NOT) must be submitted electronically via SMARTS. A "final site map" and photos are required to be submitted with the NOT. Filing a NOT certifies that all General Permit requirements have been met. The NOT is submitted when the construction project is complete and within 90 days of meeting all General Permit requirements for termination and final stabilization.

EVEREST ENVIRONMENTAL, INC.
- SOUTHERN CALIFORNIA -
6297 EAST AVENUE • RANCHO CUCAMONGA, CA 91739 • PHONE (909) 957-4239

Fee Schedule

Service	*Unit Cost*	*Estimated Quantity*	*Estimated Amount*	*Approved Request*
SWPPP, CSMP, & SAP	$2,740	1	$2,740	
Annual Report	$990	1	$990	
Notice of Termination (NOT)	$660	1	$660	
Total Estimated Fees			**$4,330.00**	
If Requested				
LCP	$1,080	1	$1,080	
Initial and date the "Approved Request" box to indicate the services desired. * Best estimate of rain days per historical records. Billed as incurred.				

Contractors Obligations

- The contractor shall supply the following information necessary for SWPPP document preparation:
    1. Project start and finish date.
    2. RE name, address, and contact info.
    3. Construction Schedule, should include line items for Best Management Practices (BMP) implementation, BMP maintenance, and BMP inspection.
    4. Sub-contractor list and contact information.
    5. Materials suppliers list and contact information.
    6. Materials list.
    7. Yard lay-out.
    8. Locations of material equipment, solid waste, and concrete waste storage locations.

- The Client explicitly understands the following:
    1. Everest Environmental, Inc. is not responsible for the owner's/contractor's daily operations and does not relieve the owner/contractor of their obligation to properly implement permit requirements.
    2. Everest Environmental, Inc. has no control over opinions and interpretations of permitting agencies.
    3. Consultant makes no warranty, either expressed or implied, as to his findings, cost estimates, recommendations, plan, specifications, or professional advice except that the services or work product were performed pursuant to generally accepted standards of practice in effect at the time of performance.
    4. Services not identified in the Scope of Services shall be considered as additional services and shall be provided on a time and materials basis, based upon the hourly fee rate of $120/hr.

EVEREST ENVIRONMENTAL, INC.
- SOUTHERN CALIFORNIA -
6297 EAST AVENUE • RANCHO CUCAMONGA, CA 91739 • PHONE (909) 957-4239

5. Everest Environmental, Inc. will initiate work efforts upon receipt of requested materials and a signed standard consulting agreement.
6. Everest Environmental will provide two (2) hard copies and a digital copy of the report. If more copies are needed, they will be billed at $150 per copy.

Contract Exclusions

- The following items are specifically excluded from this contract. These items can be provided by Everest Environmental, Inc. under separate agreement.
    1. Any item not specifically outlined herein.

BY SIGNING THIS DOCUMENT EVEREST ENVIRONMENTAL, INC. AGREES TO PERFORM THE SCOPE OF WORK OUTLINED ABOVE IN EXCHAGE FOR THE CONTRACT TOTAL SUM PAID BY STEVE MANNING CONSTRUCTION, INC. IN SIGNING THIS DOCUMENT THE CLIENT FULLY UNDERSTANDS AND ACKNOWLEDGES ALL CLIENT OBLIGATIONS AND CONTRACT EXCLUSIONS.

EVEREST ENVIRONMENTAL, INC.
11/16/2018

STEVE MANNING CONSTRUCTION, INC.
DATE

EVEREST ENVIRONMENTAL, INC.
- SOUTHERN CALIFORNIA -
6297 EAST AVENUE • RANCHO CUCAMONGA, CA 91739 • PHONE (909) 957-4239

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: example: 1234567890

Contractor Legal Name: everest environ

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number (s)	Current Status	Registration Date	Expiratic Date
View	EVEREST ENVIRONMENTAL INC	1000058815	SAN BERNARDINO	RANCHO CUCAMONGA	NONE:NONE	Active	07/11/2018	06/30/20

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Attachment 7

Rejected Quotes

DBE#41902

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 11/15/2018

DBE Certification # 41902
RCE License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

D.B.E.

Subject: 09-353204:- Curve realignment.

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
9	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	$2,100	$2,100

ASSUMPTIONS:

1. Bid item "Prepare Storm Water Pollution Prevention Plan" or "Water Pollution Control Program" does not include QSD/QSP implementation services.
2. Print-ready electronic copies of plans will be provided so hard copies can be produced; no hard copies will be provided.

This quote is subject to the attached terms and conditions

Bori A Touray

Bori A Touray PE, QSD/QSP
Alfred Civil Engineering, Inc.
touray@alfredce.com
(916) 241-5309

TERMS AND CONDITIONS:

1. A Purchase Order or Professional Service Agreement must be given prior to start of work.
2. A completed SWPPP/WPP questionnaire and requested attacments are required prior to start of SWPPP/WPCP preparartion.
3. SWPPP/WPCP preparation requires seven (7) business days after we receive the completed questionnaire and requested attachments
4. Payment is due and payable within 30 days from date of invoice and/or as per Business and Professional code 7108.5 and Public Contract Code 10262.5 (for progress payments) and/or as per Public Contract Code 7107 (for retention due).
5. A 3% surcharge will be added for all credit card transactions.
6. Excludes any insurance requirements in excess of those required in the Standard Specifications plus professional liability insurance with no special endorsements. Waiver of subrogation requests and other requirements will be added cost.
7. This quote and terms and conditions must become a binding part of any agreement.

Back To Query Form

Fri Aug 03 11:53:33 PDT 2018

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 41902

Firm ID	41902
DBA Name	ALFRED CIVIL ENGINEERING, INC
Firm Name	
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	916
Phone Number	241-5309
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	916
Fax Phone Number	374-7383
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8765 DRAFTING; C8852 SWPPP Planning; C8767 GIS Modeling; C8715 CONSULTANT, ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8766 Computer-aided Design & DRAFTING (CADD); C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
Licenses	EC Civil Engineer;

Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

CERTIFICATE OF TRAINING

CALIFORNIA CONSTRUCTION GENERAL PERMIT

QUALIFIED SWPPP DEVELOPER (QSD)
AND
QUALIFIED SWPPP PRACTITIONER (QSP)

Bori Touray

Nov 06, 2016 - Feb 02, 2019

Certificate # 25398

CASQA
CALIFORNIA STORMWATER QUALITY ASSOCIATION®

California Stormwater Quality Association and
California Construction General Permit Training Team

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:17:20 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 41902

Firm ID	41902
DBA Name	ALFRED CIVIL ENGINEERING, INC
Firm Name	
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	touray@alfredce.com
Contact Name	BORI A. TOURAY
Area Code	916
Phone Number	241-5309
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	916
Fax Phone Number	374-7383

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8765 DRAFTING; C8852 SWPPP Planning; C8767 GIS Modeling; C8715 CONSULTANT, ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8766 Computer-aided Design & DRAFTING (CADD); C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000024191

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number (s)	Current Status	Registration Date	Expiration Date
View	ALFRED CIVIL ENGINEERING, INC.	1000024191	SACRAMENTO	CITRUS HEIGHTS	OTHR:48604 OTHR:25398	Active	06/06/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

DBE# 42030

D.B.E.

Alluvion Biological Consulting

2001 3rd Street, Ste B, Riverside CA 92507
DGS: Small Micro 1741842 CUPC: DBE: 42030
DIR #1000011119
BID PROPOSAL

DBE Quote for Caltrans 09-353204 Curve realignment in Inyo County

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support on Caltrans 09-353204 Curve realignment in Inyo County. Alluvion Biological Consulting is submitting this quote to bid of the following line items:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
Natural Resources Protection Plan 14 146003	Natural Resources Protection Plan	Assume preparations of Natural Resources Protection Plan	LS	1	$ 7,600	$ 7,600
Biological Resource Information Program **Contractor Biologist 13 146002**	Prepare and present a biological resource information program to familiarize personnel with regulated species and habitats, related laws and regulations, and species protection measures and protocols. A Contractor-supplied biologist must develop the program and present the biological resource training.	Assume initial Biological Resource Training will be conducted before onset of construction activities. Assume preparation of training video for personnel that cannot attend the initial training. Additional training will be provided by the on-site biologist during monitoring.	LS	1	$ 4600	$ 4600
Pre-construction Survey for regulated species **Contractor Biologist 13 146002**	Survey the job site for regulated species and submit a preconstruction survey report within 48 hours before starting work.	Assume up to 2 biologists needed for these efforts. Assume report included.	LS	1	$ 6700	$ 6700

ALLUVION Biological Consulting

Monitoring Schedule **Contractor Biologist** **13 146002**	A Contractor Supplied Biologist (CSB) will conduct on-site monitoring as well as daily preconstruction surveys. The CSB will be present during all activities. The CSB will accompany any crew or person involved in that activity and shall have the authority to halt any activity, through the Resident Engineer or other identified authority in charge of implementation, that may pose a threat to desert tortoises and to direct movements of equipment and personnel to avoid injury or mortality to desert tortoise. The qualified project biologist will monitor daytime and nighttime construction activities for the duration of the project to ensure that practicable measures are being employed and avoid incidental disturbance of habitat and species of concern within or outside the project footprint (MSHCP Volume I, Section 7.5.3).	Assume one contractor biologists for daily to monitor for regulated species. Assume $1,125 per biologist per day per biologist. **Contractor should adjust the amount of monitoring days according to their anticipated work schedule up to 55 working days.** **Note: If active nest/roost are found during the preconstruction surveys, agency may require daily monitoring.**	Day	55	$1,125

ALLUVION
Biological Consulting

Incident Report **Contractor Biologist 13 146002**	Onset of the project to ensure protective measures are in place and will, if necessary (for example, for	Assume included with monitoring	Included			
Final Monitoring Report **Contractor Biologist 13 146002**	Submit a final monitoring report no later than 2 days after completion of the project. If the report requires revisions, the Department provides comments. Submit a revised report within 7 days of receiving comments.	Assume Preparations of Final Monitoring Report	LS	1	$4,200	$4,200

Contractor is responsible for adjusting the number of days needed for daily monitoring according to their anticipated work schedule at $1,125 per day

We trust that this quote a sufficient information for your needs. If there are any questions please contact us. Thank you for your consideration.

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting
Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com
DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

ALLUVION Biological Consulting

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:14:59 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 42030

Firm ID	42030
DBA Name	ALLUVION BIOLOGICAL CONSUTLING
Firm Name	
Address Line1	1151 HARBOR BAY PARKWAY, SUITE 206A
Address Line2	
City	ALAMEDA
State	CA
Zip Code1	94502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jenerro.lockhart@alluvionbc.com
Contact Name	JENERRO D. LOCKHART
Area Code	925
Phone Number	989-7900
Extension	
Alt Area Code	510
Alt Phone Number	306-2058
Extension	
Fax Area Code	510
Fax Phone Number	373-2253

Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	541620;
ACDBE NAICS	
Work Codes	C8795 Environmental-Regulatory; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000011119

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

2 registered contractors found, displaying all registered contractors. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	ALLUVION BIOLOGICAL CONSULTING	1000011119	SANTA CLARA	SANTA CLARA	NONE:NONE	Active	07/09/2018	06/30/2019
View	ALLUVION BIOLOGICAL CONSULTING	1000011119	SANTA CLARA	SANTA CLARA	NONE:NONE	Active	07/10/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

DBE# 38334

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334
DIR # 1000005242

D.B.E.

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103
Email: tomkoprek@appianswppp.com

Friday, November 9, 2018

ATTN: Estimator

RE: Contract : **Caltrans – 09-353204**

Curve Realignment.

Bid Date: **November 15, 2018**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan*	$1,900.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,

Thomas Koprek
Estimator
(510) 854-9402

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:14:18 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 38334

Firm ID	38334
DBA Name	APPIAN UDBE SWPPPS
Firm Name	
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	510
Phone Number	375-1927
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	510
Fax Phone Number	222-0972

Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;
ACDBE NAICS	
Work Codes	C8851 Lead Compliance; C8852 SWPPP Planning; C8794 Environmental - Water Quality;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000005242

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	APPIAN UDBE SWPPPS	1000005242	CONTRA COSTA	EL SOBRANTE	OTHR:024765	Active	06/18/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

DBE#29364

Aurora
INDUSTRIAL HYGIENE

D.B.E.

October 22, 2018

Steve Manning Construction, Inc.
Estimating Department
PO Box 491660
Redding, Ca 96049

SUBJECT: Lead Consultant Services
PROJECT: Caltrans09-353204 curve realignment construction on state highway in Inyo County about 14 miles east of Panamint Springs from 0.4 mile to 1.0 mile east of Towne Pass

To Whom It May Concern,

Thank-you for your interest in Aurora Industrial Hygiene, Inc. (Aurora). Aurora is a small (SBE), women-owned (SWBE), disadvantaged (DVBE), and disabled veteran owned business (SDVOSB). Based upon the information provided, it is my understanding you would like pricing for a Lead Compliance Plan as well as costs for lead monitoring and lead training (if requested). The following is a scope of work and quotation for services:

Aurora can provide the following:

1. A Certified Industrial Hygienist will write a site-specific lead compliance plan for work involving the disturbance of earth material containing lead and/or cold planning of lead containing thermoplastic or painted striping.
2. Aurora can provide lead awareness training if requested.
3. Daily rates for providing air monitoring/sampling for lead dust monitoring during striping removal and/or soil removal are provided as well.

Fee Schedule:

1) Lead Compliance Plan	$ 800.00

Other Services if Requested:

2) Training – Lead Awareness (includes up to 4 hours total travel)	$1600.00
3) Training – Lead Awareness (within 20 miles of Aurora)	$ 800.00
4) Lead Air Monitoring (1 day shift only)	$ 800.00
(1 night shift only)	$ 1200.00
5) Laboratory	
a. Lead in Air (AA) (24 hr TAT)	$ 30.00/sample
b. Lead in Air (GF) (24 hr TAT)	$ 130.00/sample
6) Documentation	$ 390.00

Per Diem/Travel/Mileage/Hotel at per government rates	
Travel Time	$60/hr

1132 Mission Street Suite B, South Pasadena, CA 91030 ◦ (626) 403-4104 ◦ Fax (562) 988-0010

Conditions:

a. Training price is for a single training session including up to 20 students. Additional students are billed at $25.00 per student.
b. Training may only be recorded with advance notice to Aurora and written permission. Additional fees may apply if training is recorded.
c. Aurora is not responsible for laboratory delays.
d. Additional costs for other services, including laboratory analysis which may be requested will be billed at cost +20%.
e. Shift rates are for standard, 8-hr weekday shifts. Overtime rates of 150% will be applied for evenings, weekends, holidays, and time after 8 hours/shift.
f. Invoices are payable within 30 days of receipt. Invoices paid after 30 days are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).
g. A 3% surcharge will be added for all credit card transactions.

All costs are based on Aurora maintaining $2,000,000 in liability insurance, with no special endorsements. If required, the following policy endorsements can be provided at no additional cost: Additional Insured, Waiver of Subrogation, Primary and Non Contributing and 30 days notice. Other requirements may result in additional fees.

If this proposal is satisfactory please sign and email to my attention at grinck@auroraih.com.

Sincerely,

Grace M. Rinck, CIH

The above prices, specifications, and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. The signature below constitutes a legal and binding contract.

Signature/Date		Printed Name/Title

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

AURORA INDUSTRIAL HYGIENE

9666 BUSINESSPARK AVENUE, SUITE 102
SAN DIEGO, CA 92131

Owner: KAREN SHOCKLEY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541690 Other Scientific and Technical Consulting Services
541618 Other Management Consulting Services
925120 Administration of Urban Planning and Community and Rural Develop
924110 Administration of Air and Water Resource and Solid Waste Managem

Work Category Code(s)

C0612	SAFETY
C8702	MANAGEMENT INFORMATION SYSTEMS
I8734	LABORATORY TESTING AND ANALYSIS
C8700	CONSULTANT, NON ENGINEERING
C8722	ENVIRONMENTAL ENGINEER
I8740	MANAGEMENT & PUBLIC RELATIONS

Licenses

UCP Firm Number : 29364

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

CUCP OFFICER

June 13, 2012

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:15:41 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 29364

Firm ID	29364
DBA Name	AURORA INDUSTRIAL HYGIENE
Firm Name	AURORA INDUSTRIAL HYGIENE
Address Line1	9666 BUSINESSPARK AVENUE, SUITE 102
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	1132 MISSION ST., STE B
Mailing Address Line2	
Mailing City	SOUTH PASADENA
Mailing State	CA
Mailing Zip Code1	91030
Mailing Zip Code2	
Certification Type	DBE
EMail	kshockley@auroraih.com; info@auroraih.com
Contact Name	KAREN SHOCKLEY
Area Code	626
Phone Number	403-4104
Extension	
Alt Area Code	619
Alt Phone Number	276-5901
Extension	
Fax Area Code	619
Fax Phone Number	276-5904

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	541618; 541620; 541690; 924110; 925120;
ACDBE NAICS	
Work Codes	I8734 LABORATORY TESTING AND ANALYSIS; J9510 ENVIRONMENTAL QUALITY; I8740 MANAGEMENT & PUBLIC RELATIONS; J9530 HOUSING & URBAN DEVELOPMENT; C8702 MANAGEMENT INFORMATION SYSTEMS; C8851 Lead Compliance; C8700 CONSULTANT, NON ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000017421

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	AURORA INDUSTRIAL HYGIENE	1000017421	SAN DIEGO	SAN DIEGO	NONE:NONE	Active	06/19/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

DBE# 39950

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

D.B.E.

Attention: Estimating Department

11-12-18

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **09-353204**. That bids on **11-15-18**. After looking at the plans and specials the following is a bid for item #7 PCMS:

Item #7 PCMS boards

Monthly PCMS price is **$850.00** per 28 days, per board
$150.00 delivery per board
$150.00 Pick up per board

Flash Traffic, Inc. is a DBE-WBE

Sincerely;
Rick Vasquez
Flash Traffic, Inc.
661-733-2053

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:13:31 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 39950

Firm ID	39950
DBA Name	FLASH TRAFFIC, INC.
Firm Name	FLASH TRAFFIC, INC.
Address Line1	14338 ALDERWOOD RD.
Address Line2	
City	LAKE HUGHES
State	CA
Zip Code1	93532
Zip Code2	
Mailing Address Line1	PO BOX 801360
Mailing Address Line2	
Mailing City	SANTA CLARITA
Mailing State	CA
Mailing Zip Code1	91380
Mailing Zip Code2	1360
Certification Type	DBE
EMail	flashwbe@outlook.com
Contact Name	NATALIE MILLER
Area Code	661
Phone Number	262-6003
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	661
Fax Phone Number	262-6099

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 06; 07; 08; 11; 12;
DBE NAICS	532411; 561990;
ACDBE NAICS	
Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000015697

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	FLASH TRAFFIC INC.	1000015697	LOS ANGELES	SANTA CLARITA	CSLB:963168	Active	06/07/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Contractor's License Detail for License # 963168

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

FLASH TRAFFIC INC
P O BOX 801360
SANTA CLARITA, CA 91380
Business Phone Number:(661) 262-6003

Entity Corporation
Issue Date 07/12/2011
Expire Date **07/31/2019**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with HUDSON INSURANCE COMPANY.
Bond Number: 10028255
Bond Amount: $15,000
Effective Date: 01/01/2016
Contractor's Bond History

Bond of Qualifying Individual

The qualifying individual NATALIE JOY VASQUEZ certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
Effective Date: 07/12/2011

Workers' Compensation

This license has workers compensation insurance with the SECURITY NATIONAL INSURANCE COMPANY
Policy Number:SWC1214566
Effective Date: 11/01/2018
Expire Date: 11/01/2019
Workers' Compensation History

DOE#29335

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
DBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
DIR # 1000005521

D.B.E.

November 14, 2018

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 09-353204
Highway 190, near Townes pass, Inyo County
Curve Realignment

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 4)

- Two flaggers per 8-hour weekday/night shift @ $ 1,520;
- Additional flagger per 8-hour weekday/night shift @ $ 600;
- Overtime, each flagger @ $ 90 per hour;
- Doubletime, each flagger @ $ 104 per hour;
- Short-shift credit on weekday/nights (applied for workdays less than 6 hours) @ ($60) per flagger per hour;

INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.
OPTIONAL: Portable Traverse Rumble Strip Array @ $ 420 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

B. PILOT CAR (Part of Item 4)

- Per 8-hour weekday/night shift @ $ 740;
- Overtime @ $ 106 per hour;
- Doubletime @ $ 118 per hour;
- Short-shift credit (applied for workdays less than 6 hours) @ ($70) per hour;
- Saturdays per @ $ 106 per hour worked; Sunday at $ 118 per hour worked

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. CONSTRUCTION AREA SIGNS: $ 4,500 (PART of Item No. 3)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 11
Quote includes one install and one removal, additional requests will be billed at Labor rate below
ALSO the two(2) Funding Signs
NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

D. Portable Delineators @ $12 each, delivered, rental for duration of project

E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 4)

- $ 92 per hour straight-time;$106 per hour overtime & Saturdays;$118 per hour Sundays/Holidays/Doubletime. Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 2)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2020. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at $10 each per shift.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Short-Work week:** Excluding beginning and end of project if work crews are worked less than three consecutive work days an additional charge of 10% may be added to rates above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9866.

Cordially,

David Treglown

President

FORCE TRAFFIC CONTROL, INC.

TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (Includes delivery)

(devices frequently used for this type of work are in bold italics)

DEVICE TYPE	NOTE	First Day	Up to 1 Month	1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
Cone, 28"	***2***	***$8***	***$8***	***$12***	***$18***
Portable delineator, ***Tubular Marker***	2	$6	$6	$12	$16
Traffic Drum, 42"	***2; 3***	***$16***	***$16***	***$20***	***$45***
Portable Object Marker	***2; 3***	***$12***	***$12***	***$24***	***$40***
Barricade, Type 2	2; 3	$8	$8	$16	$36
Barricade, Type 3	2; 3	$16	$16	$42	$105
Warning Light, Flashing	***2***	***$10***	***$10***	***$15***	***$20***
Warning Light, Constant Burn	2	$10	$10	$15	$25
Warning Light, Hi-Int. 8" LED Beacon	***2;***	***$30***	***$30***	***$15/month***	***$15/month***

ADDITIONAL CONSTRUCTION AREA SIGNS: **Post-mounted @ $30 per square foot of face; On portable mountings @ $26/sf incl. mounting.**

NOTES:

1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.
2. First day rate = first month rate (to cover move-in/move-out costs).
3. Can accommodate up to 2 warning lights.

* * * * * * * *

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:09:31 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: force traffic

Firm ID	29335
DBA Name	FORCE TRAFFIC CONTROL, INC.
Firm Name	FORCE TRAFFIC CONTROL, INC.
Address Line1	1478-B NORTH BELMONT RD
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	P.O. BOX 1107
Mailing Address Line2	
Mailing City	EXETER
Mailing State	CA
Mailing Zip Code1	93221
Mailing Zip Code2	
Certification Type	DBE
EMail	forcetraffic.vern@earthlink.net
Contact Name	VERN WELBAUM
Area Code	559
Phone Number	594-1062
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	559
Fax Phone Number	594-1056

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000005521

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	FORCE TRAFFIC CONTROL INC.	1000005521	TULARE	EXETER	CSLB:790502	Active	06/13/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Contractor's License Detail for License # 790502

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

FORCE TRAFFIC CONTROL INC
P O BOX 1107
EXETER, CA 93221
Business Phone Number:(559) 594-1062

Entity Corporation
Issue Date 01/26/2001
Reissue Date 04/06/2004
Expire Date **04/30/2020**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA.
Bond Number: 104202359
Bond Amount: $15,000
Effective Date: 01/01/2016
Contractor's Bond History

Bond of Qualifying Individual

The qualifying individual ERIC PRESTON MCKELLAR certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
Effective Date: 12/13/2016

Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND
Policy Number:9132170
Effective Date: 01/01/2017
Expire Date: 01/01/2019
Workers' Compensation History

Miscellaneous Information

04/06/2004 - LICENSE REISSUED TO ANOTHER ENTITY

DBE# 38962

K & G D.B.E.

CONCRETE, INC.

1079 Sunrise Avenue, Suite B 353
Roseville, CA 95661
Phone: (916) 539.6652
Fax: (866) 878.2769

1300 Clay Street, Suite 600
Oakland, CA 94612
Keaven@kandgconcrete.com
Gguillory@kandgconcrete.com

Date: 11/9/18

Attention: Estimators

Project: Cal Trans 09-353204

Bid Date: 11/15/18

Location: Inyo County ISN NET Safety Rating A

DIR #1000004003
DBE / SBE, QUOTE CONCRETE PUMPING, SHOTCRETE

We propose to supply equipment and labor for all the concrete pumping on the above-mentioned project.

Line Pump	$187.00 per hour	$6.00 per yard
28M.85'	$187.00 per hour	$3.00 per yard
32M 95'	$190.00 per hour	$3.00 per yard
38M 120'	$200.00 per hour	$3.00 per yard
42M 135	$230.00 per hour	$3.50 per yard
46M 140'	$240.00 per hour	$3.50 per yard
52M 165'	$350.00 per hour	$3.80 per yard
Tela Belt	$ 380 per hour	$ 3.80 per ton

American Shotcrete Association Certificated Contractor
Shotcrete services available call for pricing
Certification ID: 1263030, Dry Season Cert # 12288, Wet Season Cert # 131614,

Additional labor rates, Operators $120.00 hr. Laborer $110.00 hr. 110.00 hr.
All laborers have a 6-hour minimum. Subsidence rate $ 150.00 per man day

NAICS Code 238110 Poured Concrete Foundation and Structural. Work Category Code C2800 Concrete

42M thru Tela Belt have 8-hour minimum. All other machines have a 6-hour minimum. Travel time is at the pump rate
Late Cancellation charge will apply if you cancel after 3:00 pm the day before the concrete pour
Contractor is responsible for any cost that accrue because of un-pumpable concrete or foreign objects in the concrete delivery trucks.
Contractor will also hold Concrete Delivery Company responsible for damages to pumping equipment.
K&G Concrete Inc. will not accept any claims or back charges above the invoiced amount for the day's work.
All Claims must be in writing and received within two business days of incident.
If assured performance is required, we strongly suggest a stand by pump.
Additional Charges: $ fuel Surcharge 8 % Permit Fee. $ 100.00
Operator overtime $ 45.00 per hour, double time $ 90.00 per hour,
Washout Container $ 100.00
Lay Flat hoses and Trim pipes $ 25.00 per use.
Hose Charge of $ 1.00 per foot.
Hose Jobs over 300 feet require a K&G Laborer to assist with hose.
Administrative set up fee OCIP, CCIP may apply
Contractor to provide environmentally approved prime off and washout area.
K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on

jobsite.

A 3% monthly finance charge will be applied to account balances over 30 days.

If a K&G pump is not available, we will provide a rental at market rate Quote is valid 30 days from above price quote sent date.

THIS PROPOSAL IS VALID FOR A PERIOD OF 30 DAYS. IF NOT ACCEPTED IN WRITING WITHIN 30 DAYS, THIS PROPOSAL SHALL LAPSE AND BE VOID. THIS QUOTATION IS SPECIFIC TO THE CONTRACTOR AND PROJECT REFERENCED ABOVE AND SHALL NOT BE BINDING ON K&G CONCRETE UNLESS IT IS ACCEPTED IN WRITING AND BUYER DEMONSTRATES FINANCIAL RESPONSIBILITY REASONABLY SATIFACTORY TO K&G CONCRETE. SHOULD K&G COMMENCE LITIGATION TO ENFORCE PAYMENT, THE PREVALING PARTY SHALL BE ENTITLED TO REASONABLE ATTORNEYS FEES AND COURT COST. CONTRACTOR WILL IDEMNIFY, HOLD HARMLESS AND DEFEND K&G CONCRETE AGAINST ANY AND ALL LOSSES, DAMAGES, LIABILTTIES AND CLAIMS OF ANY KIND WHATSOEVER, INCLUDING REASONABLE ATTORNEYS FEES AND COURT COST, WHICH ARISE DIRECTLY FOR OUT OF CONTRACTORS PURCHASE PURSUANT TO THIS PURCHASE AGREEMENT, INCLUDING BUT NOT LIMITED TO INJURIES TO PROPERTY AND PERSONS, INCLUDING DEATH. THIS INDEMNIT APPLIES REGARDLESS OF ANY NEGLIGENT ACT OR OMMISSION OF K&G CONCRETE OR ITS AGENTS OR EMPLOYEES.

The stated terms and conditions are hereby agreed to

Signature _____ Date _____

We appreciate the opportunity to provide pricing for this project. Please call with any questions.
Keaven Guillory, President

K&G Concrete Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 09-353204

Name of DBE business: K & G Concrete, Inc

Name of DBE representative: Grace Guillory

DBE certification number: 38962

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date: 11/9/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
see price sheet		see price sheet
	Total	

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Stefaña Torrey

Signature of DBE's authorized representative:

Stefaña Torrey

Printed name of DBE's authorized representative:

Operations Administrator

Title of DBE's authorized representative:

11.9.18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Vendor Information

CLOSE WINDOW

Print

Business & Contact Information

Business Name	K & G Concrete Inc, DBA K&G Concrete
Owner	Herman Keavan Guillory
Address > Map This Address	1079 Sunrise Ave. Ste B 353 Roseville, CA 95661
Phone	916-774-0287
Fax	866-878-2769
Email	admin@kgconcretepumping.com
Website	http://www.kgconcretepumping.com
Ethnicity	Black American
Gender	Male

Certification Information

Certifying Agency	Supplier Clearinghouse
Certification Type	MBE - Minority Business Enterprise
Expiration Date	6/13/2019
Certified Business Description	Concrete contractor, shotcreet pump place and finish concrete

Commodity Codes

Code	Description
NAICS 541990	All Other Professional, Scientific, and Technical Services
SIC 8999	Services, NEC

Additional Information

VON Number	13060040

Supplier Profile

State of California Certification

Certification ID : 1752924

Legal Business Name
K & G CONCRETE INC

Doing Business As (DBA) Name1:
K & G CONCRETE INC

Doing Business As (DBA) Name2:
K & G Concrete

Office Phone Number
916/539-6652

Business Fax Number
866/878-2769

Business Web Address
http://www.kgconcretepumping.com ()

Address
1079 Sunrise Ave # 353
ROSEVILLE
CA 95661

Email:
keaven@kandgconcrete.com (mailto:keaven@kandgconcrete.com)

Total No. of Employees
2

Business Types:
Construction

Notification Preference
Email

Service Areas
Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

View Keywords

View Classifications

View SB

Amend SB

Apply as Disabled Veteran Business Enterprise (DVBE)

Active Certifications

?

Certification Type	Application Date	Status	Status Date/Time	From	To	Cancel
SB(Micro)	04/19/2017	Approved	04/25/17 7:43PM	04/25/2017	04/30/2019	

Certification History

?

© 2015-2017 Cal eProcure

State of California

APPLICATION FOR PUBLIC WORKS CONTRACTOR REGISTRATION AFFIDAVIT

DEPARTMENT OF INDUSTRIAL RELATIONS

PWCR NUMBER: 1000004003

CONTRACTOR INFORMATION

Contractor Name: K & G CONCRETE INC

Trade Name(s): K & G CONCRETE INC

License Type Number(s): CSLB — 982137

REGISTRATION INFORMATION
Type: Renewal
Fiscal Year: 2016

Contractor Mailing Address:
1079 SUNRISE AVE STE 353
ROSEVILLE CA 95661
COUNTY: PLACER

Contractor Physical Address:
1060 CARAGH ST
ROSEVILLE CA 95747
COUNTY: PLACER

Email Address: KEAVEN@KGCONCRETEPUMPING.COM

WORKERS' COMPENSATION

PROFESSIONAL EMPLOYER ORGANIZATION (PEO)

Do you lease employees through Professional Employer Organization? ☐ Yes ☑ No

INSURED BY CARRIER

Policyholder Name: K & G CONCRETE INC

Insurance Carrier: STATE

Policy Number: 9129419-15

Inception Date: 04/19/2015 Expiration Date: 03/07/2016

CERTIFICATION

☑ Yes ☐ No I certify that I do not have any delinquent liability to an employee or the state for any assessment of back wages or related damages, interest, fines, or penalties pursuant to any final judgment, order, or determination by a court or any federal, state, or local administrative agency, including a confirmed arbitration award.

☑ Yes ☐ No I certify that the contractor is not currently debarred under Section 1777.1 or under any other federal or state law providing for the debarment of contractors from public works.

☐ Yes ☑ No Section 1725.5 requires all contractors, as defined by California Labor Code section 1722.1, to be registered prior to bidding on public works projects on or after March 1, 2015, or for all public works projects awarded on or after April 1, 2015. Have you bid on a public works project after March 1. 2015, or were you awarded a public works project after April 1, 2015, without first being registered with the Department of Industrial Relations?

☑ Yes ☐ No I certify, where applicable, the contractor is licensed in accordance with Chapter 9 (commencing with Section 7000) of the Business and Professions Code CSLB.

I, HERMAN KEAVEN GUILLORY the undersigned, am PRESIDENT , K & G CONCRETE INC with the authority to act for and on behalf of the above named contractor. I certify under penalty of perjury that all of the above information provided is true and correct. I further acknowledge that any untruthful information provided in this application could result in the certification being canceled.

I certify this on: 07/30/2015

PWCR NUMBER: 1000004003

LEGAL ENTITY INFORMATION

LEGAL ENTITY TYPE: CORPORATION

Corporation Number:	C3510972	Treasurer:	
President:	HERMAN KEAVEN GUILLORY	Secretary:	GRACE L GLENN
Vice President:		CEO:	

Agent of Service

HERMAN KEAVEN GUILLORY
1079 SUNRISE AVE STE 353
ROSEVILLE CA 95661

CONTRACTORS STATE LICENSE BOARD

Contractor's License Detail for License # 982137

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 5/1/2017 2:29:19 PM

Business Information

K & G CONCRETE INC
1079 SUNRISE AVE STE B353
ROSEVILLE, CA 95661
Business Phone Number:(916) 539-6652

Entity Corporation
Issue Date 03/20/2013
Expire Date **03/31/2019**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C-8 - CONCRETE

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with WESCO INSURANCE COMPANY.
Bond Number: 04WB040232
Bond Amount: $15,000
Effective Date: 01/01/2016
Contractor's Bond History

Bond of Qualifying Individual

The qualifying individual HERMAN JOSEPH KEAVE GUILLORY certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
Effective Date: 03/20/2013

Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND
Policy Number:9129419
Effective Date: 03/07/2016
Expire Date: 03/07/2018
Workers' Compensation History

Other

Personnel listed on this license (current or disassociated) are listed on other licenses.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K & G CONCRETE INC

1079 Sunrise Ave STE 353
ROSEVILLE, CA 95661

Owner: HERMAN (KEAVEN) GUILLORY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238110 Poured Concrete Foundation and Structure Contractors

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C2800 CONCRETE BASE

Licenses

C08 Concrete Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38962

CUCP OFFICER

January 7, 2013

Metro

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

February 15, 2018

Metro File #7527

MR. HERMAN (KEAVEN) GUILLORY
K & G Concrete Inc
1079 SUNRISE AVENUE, SUITE B-353
ROSEVILLE, CA 95661

Subject: Small Business Enterprise Certification

Dear MR. HERMAN (KEAVEN) GUILLORY:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as required under Metro's SBE Program. Your firm will be listed in Metro's SBE database of certified SBEs under the following specific areas of expertise:

NAICS 238110: POURED CONCRETE FOUNDATION AND STRUCTURE CONTRACTORS

Your SBE certification is valid for five years from the date of this letter and applies only for the above NAICS code(s). Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continuing SBE status, you are required to submit an annual update along with supporting documentation. If no changes are noted, then your SBE status remains current. If there are changes, Metro will review to determine continued SBE eligibility. Please note, your SBE status remains in effect unless Metro notifies you otherwise.

After the five-year certification period, your entire file will be reviewed in order to ascertain continued SBE certification status. You will be notified of the pending SBE status review and any documentation updates necessary prior to the expiration date.

Also, should any changes occur that could affect your certification status prior to receipt of the annual update application, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your SBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Metro.

Congratulations, and thank you for your interest in Metro's SBE Program. Should you have any questions, please contact us at (213) 922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Shirley Wong
Sr. Certification Officer
Diversity & Economic Opportunity Department

SORT GRADE BY

Pacific Gas & Electric Company | Electric Transmission - High Risk

Scorecard

A Recommended for Use

Grading Details

Grade Since 03/07/2018

View Questionnaire Buckets

Grade Component	Status	Points	Edit
SHE Cultural Questions	**Exceptional**	20 / 20	
SHE Statistics	**Exceptional**	30 / 30	
Experience Modifier	Rate is **0.86**	10 / 10	
Written Safety Programs	**RAVS** score is **100**	30 / 30	
PG&E Post Job Evaluation	**Evaluation Score** is between **80** and **100**	10 / 10	
SHE Performance Variable - PG&E Contractor Safety Team Use Only	**SHE Statistics Variable – PG&E Contractor Safety Team Use Only** grade **Not Submitted (System)**	0 / 10	
Programmatic Safety Plan	PG&E Electric Transmission Programmatic Safety Plan is **Not Submitted**	0 / 0	
Total		100 / 110	

USER LOGIN
USERNAME * GO
PASSWORD *
Forgot your password?
Apply for Membership »

HOME ABOUT SAFETY/TRAINING CERTIFICATION **MEMBERSHIP** CONTRACTORS ONLINE STORE

MULTIMEDIA

Membership Membership Application **Member Directory**

SEARCH

Membership » Member Directory » K & G Concrete Inc

K & G CONCRETE INC

Mailing Address:
1079 Sunrise Avenue, Suite 353
Mailing Address 1:
Roseville , California 95661
Mailing Address 2: US
State/Country: California

Main Contact: Keaven Guillory
Email Address:
keaven@kgconcretepumping.com
Main Telephone: 916-539-6652
Main Fax: 866-878-2769
Website: http://kgconcretepumping.com

UPCOMING EVENTS

Truck-Mounted Boom Pump Operations
11/10/2015 - 8:00am

Truck-Mounted Boom Pump Maintenance and Service School
11/16/2015 - 8:00am

World of Concrete 2016
02/02/2016 - 9:00am

VIEW ALL EVENTS

MEMBER LINKS

ENVIROSYSTEMS
NBIS Concrete Pumping Industry Experts Risk Management & Insurance
A WEBTFLEX INC. COMPANY PIPE TECHNOLOGY Concrete Pump Accessories
ASME Safety Standard for Concrete Pumps B30.27 - 2014
>> Click here to order & download <<

© 2015 American Concrete Pumping Association 606 Enterprise Dr., Lewis Center, OH 43035 (614) 431-5618

Website by: Midnet Media

Select Language
Powered by Google Translate

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:12:41 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 38962

Firm ID	38962
DBA Name	K & G CONCRETE INC
Firm Name	K & G CONCRETE INC
Address Line1	1079 SUNRISE AVENUE, SUITE B-353
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	keaven@kandgconcrete.com
Contact Name	HERMAN (KEAVEN) GUILLORY
Area Code	916
Phone Number	539-6652
Extension	
Alt Area Code	510
Alt Phone Number	427-4889
Extension	
Fax Area Code	866
Fax Phone Number	878-2769

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238110; 484220;
ACDBE NAICS	
Work Codes	C3000 Concrete Pumping; C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019
PWC Registration Number: 1000004003
Contractor Legal Name: example: ABC COMPANY
License Number: example: 123456 Contractor License Lookup
County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number (s)	Current Status	Registration Date	Expiration Date
View	K & G CONCRETE INC	1000004003	PLACER	ROSEVILLE	CSLB:982137	Active	06/29/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Contractor's License Detail for License # 982137

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

K & G CONCRETE INC
1079 SUNRISE AVE STE B353
ROSEVILLE, CA 95661
Business Phone Number:(916) 539-6652

Entity Corporation
Issue Date 03/20/2013
Expire Date **03/31/2019**

License Status

This license is current and active.

All information below should be reviewed.

Classifications

C-8 - CONCRETE

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with WESCO INSURANCE COMPANY.
Bond Number: 04WB095595
Bond Amount: $15,000
Effective Date: 07/02/2018
Contractor's Bond History

Bond of Qualifying Individual

The qualifying individual HERMAN JOSEPH KEAVE GUILLORY certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
Effective Date: 03/20/2013

Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND
Policy Number:9129419
Effective Date: 03/07/2016
Expire Date: 03/07/2019
Workers' Compensation History

Other

Personnel listed on this license (current or disassociated) are listed on other licenses.

DBE#45562

OYS LLC™

PO Box 26816
Tempe, Arizona 85285
Office: 480.527.0205
Email: info@oysllc.com

Company Name:	Steve Manning Construction Inc
To:	Bill, admin@smci-const.com
Project #:	09-353204
Project Name:	Curve realignment.
Location:	California
Bid Date:	11/15/2018

Firm ID #:	45562
DIR ID #:	1000062136
For additional info regarding this quote, please contact	
Contact:	Cerila Gailliard
Cell:	480.463.0904
Email:	cerila.gailliard@oysllc.com

D.B.E.

Summary: OYS-Orchestrating Your Success LLC provides administrative management support in the areas of scheduling, compliance and documentation on construction and transportation projects. We leverage our project management certification to help deliver the project on time, within budget and in adherence to project compliance.

OYS LLC is certified as a SBE in Arizona. DBE certified in Arizona, Nevada, California and Texas. WBE and WOSB certified through WBENC.

OYS LLC is bonded.

ITEM #	ITEM DESCRIPTIONS	UNIT	QUANTITY	UNIT PRICE	SUBTOTAL
	Administrative Support Services	HRS	440	$ 150.00	$ 66,000.00
				TOTAL	**$ 66,000.00**

NOTES AND EXCLUSIONS:

1. This quote is for project scheduling services
2. The actually administrative support services needed is TBD
3. Project Software to be used on this project is TBD
4. The scope of work for project compliance and documentation control is TBD
5. Estimate number of hours based on 55 DAYS (estimated project days)
6. Travel is unknown however OYS LLC will utilize the GSA Travel site for standards (https://www.gsa.gov/travel/plan-book/per-diem-rates)

Exclusions to the above price are the follows:

1. Bond is not included

DUNS #: 08-0469199

Cerila Gailliard

Cerila Gailliard - Owner OYS-Orchestrating Your Success LLC

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:11:52 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 45562

Firm ID	45562
DBA Name	OYS - ORCHESTRATING YOUR SUCCESS, LLC
Firm Name	
Address Line1	6814 SOUTH JENTILLY LANE
Address Line2	
City	TEMPE
State	AZ
Zip Code1	85283
Zip Code2	
Mailing Address Line1	P.O. BOX 26816
Mailing Address Line2	
Mailing City	TEMPE
Mailing State	AZ
Mailing Zip Code1	85285
Mailing Zip Code2	
Certification Type	DBE
EMail	cerila.gailliard@oysllc.com
Contact Name	CERILA GAILLIARD
Area Code	480
Phone Number	527-0205
Extension	
Alt Area Code	480
Alt Phone Number	463-0904
Extension	
Fax Area Code	
Fax Phone Number	

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541611; 541614; 541618; 541990; 561110; 561499;
ACDBE NAICS	
Work Codes	C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8700 CONSULTANT, NON ENGINEERING;
Licenses	
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000062136

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number (s)	Current Status	Registration Date	Expiration Date
View	OYS - ORCHESTRATING YOUR SUCCESS LLC	1000062136	OUT OF STATE	TEMPE	NONE:NONE	Active	11/05/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

DBE 45018

Jennie Davis

D.B.E.

From: Steve Manning Construction, Inc
Sent: Tuesday, November 13, 2018 1:39 PM
To: Jennie Freret
Subject: FW: 09-353204 Route 190, Inyo County, Realignment
Attachments: DBE Query PMS.pdf; PMS DBE Certification.pdf; S Manning 09-353204 DBE Conf.pdf

Categories: BID

S M C I

STEVE MANNING CONSTRUCTION, INC.

PO Box 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
admin@smci-const.com

From: erin.phillips@cpmscpm.com <erin.phillips@cpmscpm.com>
Sent: Tuesday, November 13, 2018 1:36 PM
To: Steve Manning Construction, Inc <admin@smci-const.com>
Subject: 09-353204 Route 190, Inyo County, Realignment

Project Management Systems

CA DBE 45018
Category C8702 & C8802
CA DIR 1000059355

776 Hornet Drive
Gardnerville, NV 89460
Phone (775) 790-2962
Fax (775) 538-4333

November 13, 2018

VIA E-MAIL admin@smci-const.com

Bill Spoon
Steve Manning Construction, Inc.
5211 Churn Creek Road
Redding, CA 96002

Re: 09-353204 Route 190, Inyo County, Realignment
Subject: CPM Scheduling Service Proposal

Dear Bill Spoon,
I have reviewed the contract documents relating to the project schedule (including project Special Provisions and addenda), specifically Section 8 Prosecution and Progress of the Standard Specifications 2015/2018 for the above project. The cost for the specified work Level 1 Project Schedule is estimated as follows:

Item	*Qty.*	*Unit Price*	*Cost*
8.5" x 11" Color Baseline Progress Schedule	1	795.00	795.00
8.5" x 11" Color Updated Schedule, As-Built Schedule	2	320.00	640.00
TOTAL (As specified)			**$1,435.00**
OPTIONAL BEST MANAGEMENT PRACTICES			
8.5" x 11" Color Interim Schedule Update--Weekly Lookahead	7	178.00	1,246.00
TOTAL (OPTIONAL)			**$2,681.00**

Scope of Work:

All schedules are plotted in color 8.5" X 11" size and include 3 copies and next day FedEx Standard Overnight delivery service. Schedules and CD data copies will be delivered to you within ten (10) working days of receipt of verbal or signed contract or purchase order, within five (5) working days of receipt of information for revisions, updates and analyses. Oracle's Primavera P6 Professional Project Management will be used for schedule preparation. Meetings at your jobsite office can be included at your option for $778 each.

If a schedule revision is required by the Project Engineer, and Project Management Systems' error or omission is not the cause of the rejection, then the fixed, firm price for each required schedule revision shall be $320.

Terms: Terms are Net 30. If amounts are not paid when due, a late charge of .032877 percent per day for each day the payment is late will be charged and payable (12% per annum). The provisions of this proposal shall be incorporated by reference into the purchase order document. If a verbal agreement to proceed is reached, the terms contained in this proposal shall serve as the purchase agreement.

Project Management Systems has furnished services on several projects in the past, and I look forward to the opportunity to provide these products and services on the 09-353204 Route 190, Inyo County, Realignment project also.

Very truly yours,

PROJECT MANAGEMENT SYSTEMS

Erin Phillips

Erin L. Phillips
Senior Project Scheduler
erin.phillips@cpmscpm.com

Back To Query Form

Search Returned 1 Records

Thu Nov 08 15:10:21 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 45018

Firm ID	45018
DBA Name	PROJECT MANAGEMENT SYSTEMS
Firm Name	
Address Line1	776 HORNET DR.
Address Line2	
City	GARDNERVILLE
State	NV
Zip Code1	89460
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@cpmscpm.com
Contact Name	ERIN PHILLIPS
Area Code	775
Phone Number	410-9196
Extension	
Alt Area Code	775
Alt Phone Number	790-2962
Extension	
Fax Area Code	775
Fax Phone Number	538-4333

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 05; 09; 18; 20; 22; 26; 29; 31; 32; 34; 46; 55;
Districts	02; 03; 06; 09; 10;
DBE NAICS	541519;
ACDBE NAICS	
Work Codes	C8702 MANAGEMENT INFORMATION SYSTEMS; C8802 Construction Scheduling;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA 95811
Phone: (916) 324-1700
Fax : (916) 324-1862
TTY 711

May 16, 2018

Ms. Erin L. Phillips
Project Management Systems
776 Hornet Drive
Gardnerville, NV 89460

Firm Number: 45018

Subject: Disadvantaged Business Enterprise (DBE) Certification Approval

Dear Ms. Phillips:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
541519	Other Computer Related Services
541611	Administrative Management and General Management Consulting Services
511420	Computer Training

Work Category Codes	Description
C8702	Management Information Systems

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at http://www.dot.ca.gov/hq/bep/. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at http://www.dot.ca.gov/hq/esc/oe/.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,

MARYLEE MIGLINO
Office Chief
Certification Branch

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
09-353204

Name of DBE business:
Project Management Systems

Name of DBE representative:
Erin Phillips

DBE certification number:
45018

Name of bidder:
Steve Manning Construction, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Bill Spoon

Date: 11/15/2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
	Progress Schedule (Critical Path Method)	$2,681.00
	Total	$2,681.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Erin Phillips

Signature of DBE's authorized representative:

Erin Phillips

Printed name of DBE's authorized representative:

Owner

Title of DBE's authorized representative:

11/13/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:10:27 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 45018

Firm ID	45018
DBA Name	PROJECT MANAGEMENT SYSTEMS
Firm Name	
Address Line1	776 HORNET DR.
Address Line2	
City	GARDNERVILLE
State	NV
Zip Code1	89460
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@cpmscpm.com
Contact Name	ERIN PHILLIPS
Area Code	775
Phone Number	410-9196
Extension	
Alt Area Code	775
Alt Phone Number	790-2962
Extension	
Fax Area Code	775
Fax Phone Number	538-4333

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 03; 05; 09; 18; 20; 22; 26; 29; 31; 32; 34; 46; 55;
Districts	02; 03; 06; 09; 10;
DBE NAICS	541519;
ACDBE NAICS	
Work Codes	C8702 MANAGEMENT INFORMATION SYSTEMS; C8802 Construction Scheduling;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000059355

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number (s)	Current Status	Registration Date	Expiration Date
View	ERIN L PHILLIPS	1000059355	OUT OF STATE	GARDNERVILLE	NONE:NONE	Active	07/12/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

Super Seal & Stripe

CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003
310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
1462 N STREET, SAN MIGUEL, CA 93451
PH: (805) 524-7345 / FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/19

D.B.E.

ESTIMATE

COMPANY: **PRIME CONTRACTOR** ATTN:
PHONE: FAX: EMAIL:
JOB NAME: **CALTRANS 09-353204 CONSTRUCTION ON ROUTE 190**
ADDRESS: **14 MILES EAST OF MANAMINT SPRINGS** CITY : **INYO COUNTY, CA**
PLANS: **YES** SPECS: **YES** ADDENDA: **1**
ESTIMATOR : **ROB** EMAIL: **ESTIMATING@supersealandstripe.com**

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE
11/15/2018			

ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	APPLY PAINT MATERIAL				
4	TRAFFIC CONTROL (PARTIAL-FOR OUR WORK ONLY)	1	LS	$2,500.00	**$2,500.00**
39	PAINT TRAFFIC STRIPE (2-COAT)	6600	LF	$0.45	**$2,970.00**
40	MOBILIZATION	1	LS	$9,975.00	**$9,975.00**
	THIS PROPOSAL EXCLUDES THE FOLLOWING:				
	REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS				
	REMOVAL OF TEMP TAGS				
	CONSTRUCTION AREA SIGNAGE				
	SIGNAGE				
	MESSAGE BOARDS				
	CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED				
	TRAFFIC CONTROL PLAN				
	LEAD COMPLIANCE PLAN				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	CURB PAINTING / MARKINGS				
	RETROREFLECTIVE TESTING				
	FOG SEAL / SLURRY SEAL				
	LAYOUT FOR OTHER TRADES				
	BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ $9975.00/EA				
	PRICE INCLUDES TRAFFIC CONTROL FOR OUR WORK ONLY				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR				
	ALL PRICING IS BASED ON STANDARD WATERBORNE TRAFFIC PAINT. IF A HIGH-BUILD / SPECIALTY PAINT IS REQUIRED, SUPER SEAL AND STRIPE HAS THE RIGHT TO CHANGE THIS PRICE.				
	ONCE THE FIRST COAT IS TACK FREE, THE SECOND COAT CAN BE APPLIED. NO EXTENDED CURE TIME IS INCLUDED				
	INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TREVOR FOR SCHEDULING - (805) 832-2375	PAGE 1 OF 3		TOTAL	**$15,445.00**

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/ $2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the add tional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs assiciated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of $125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.

ACORD®

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 4/13/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Tolman & Wiker Insurance Services LLC #0E52073
196 S. Fir Street
PO Box 1388
Ventura CA 93002-1388

CONTACT NAME: Elena Amaro, CISR
PHONE (A/C, No, Ext): (805) 585-6736 FAX (A/C, No): (805) 585-6836
E-MAIL ADDRESS: eamaro@tolmanandwiker.com

INSURER(S) AFFORDING COVERAGE	NAIC #
INSURER A: Travelers Indemnity Co of CT	25682
INSURER B: Travelers Prop Cas Co of Amer	025674
INSURER C:	
INSURER D:	
INSURER E:	
INSURER F:	

INSURED
Super Seal & Stripe, Inc.
B&E Supply & Equipment
P.O. Box 755
Fillmore CA 93016

COVERAGES CERTIFICATE NUMBER: 15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS		
A	GENERAL LIABILITY X COMMERCIAL GENERAL LIABILITY CLAIMS-MADE X OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: POLICY X PRO-JECT LOC			DT22-CO-9324B327-TCT-16 **EXCLUDES ALL WRAP/OCIP PROJECTS**	3/1/2016	3/1/2017	EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence) MED EXP (Any one person) PERSONAL & ADV INJURY GENERAL AGGREGATE PRODUCTS - COMP/OP AGG	$ $ $ $ $ $	1,000,000 300,000 5,000 1,000,000 2,000,000 2,000,000
A	AUTOMOBILE LIABILITY X ANY AUTO ALL OWNED AUTOS SCHEDULED AUTOS HIRED AUTOS NON-OWNED AUTOS			DT-810-9324B327-TCT-16	3/1/2016	3/1/2017	COMBINED SINGLE LIMIT (Ea accident) BODILY INJURY (Per person) BODILY INJURY (Per accident) PROPERTY DAMAGE (Per accident)	$ $ $ $	1,000,000
B	X UMBRELLA LIAB OCCUR EXCESS LIAB CLAIMS-MADE DED RETENTION $			DTSM-CUP-9324B327-TIL-16	3/1/2016	3/1/2017	EACH OCCURRENCE AGGREGATE	$ $	2,000,000 2,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? Y/N (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	N/A		DTJUB-9324B315-16	1/1/2016	1/1/2017	X WC STATU-TORY LIMITS OTH-ER E.L. EACH ACCIDENT E.L. DISEASE - EA EMPLOYEE E.L. DISEASE - POLICY LIMIT	$ $ $	1,000,000 1,000,000 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary
WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER

SPECIMEN

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Mark Lyon/ELENAA

© 1988-2010 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD

Back To Query Form

Search Returned 1 Records

Thu Nov 15 10:52:49 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 2003

Firm ID	2003
DBA Name	SUPER SEAL & STRIPE, INC
Firm Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	P.O. BOX 755
Mailing Address Line2	
Mailing City	FILMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
EMail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	805
Phone Number	524-7345
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	805
Fax Phone Number	524-7428

Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;
ACDBE NAICS	
Work Codes	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKER; C9906 SANDBLASTING; C3701 SEAL COAT; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000000752

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	SUPER SEAL & STRIPE	1000000752	VENTURA	FILLMORE	CSLB:396627	Active	05/01/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

Contractor's License Detail for License # 396627

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

SUPER SEAL & STRIPE
P O BOX 755
FILLMORE, CA 93016-0755
Business Phone Number:(805) 524-7345

Entity Corporation
Issue Date 12/26/1980
Expire Date **12/31/2018**

License Status

This license is current and active.

All information below should be reviewed.

Additional Status

The renewal application has been received but not yet processed.

Classifications

C32 - PARKING AND HIGHWAY IMPROVEMENT

Bonding Information

Contractor's Bond

This license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.
Bond Number: SC902713
Bond Amount: $15,000
Effective Date: 01/01/2016
Contractor's Bond History

Bond of Qualifying Individual

The qualifying individual BRENDA SUE HAMPTON-ORTIZ certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.
Effective Date: 08/09/1991

Workers' Compensation

This license has workers compensation insurance with the TRAVELERS PROPERTY CASUALTY COMPANY OF AMERICA
Policy Number:UB9J6096151826
Effective Date: 01/01/2018
Expire Date: 01/01/2019
Workers' Compensation History

DBE#38300

TCG

Civil Engineering and Stormwater Solutions

November 12, 2018

D.B.E.

RE: Proposal for SWPPP for Caltrans 09-353204, Bids 11/15/18

Dear Prime Contractor,

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
   - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
   - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
   - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Storm Water Annual Report
   - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 9)	$2,800
B. Storm Water Annual Report ($600 EA x 1, Bid Item No. 10)	$600

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

AUTHORIZATION TO PROCEED

Name: Date:

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under $1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

TCG

Civil Engineering and Stormwater Solutions

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
Caltrans 09-353204

Name of DBE business:
Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
Robin Tully

DBE certification number:
38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
Part of Bid Item No. 9	Prepare SWPPP	2,800
Bid Item No. 10	Annual Report	600
	Total	$3,400

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson

Signature of DBE's authorized representative:
Katelyn Anderson

Printed name of DBE's authorized representative:
Office Manager

Title of DBE's authorized representative:
11/12/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Thu Nov 15 07:11:10 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 38300

Firm ID	38300
DBA Name	TULLY INC.
Firm Name	TULLY INC.
Address Line1	1650 N LINCOLN ST
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	1650 N LINCOLN ST
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
EMail	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	707
Phone Number	693-1926
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	707
Fax Phone Number	471-0318

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;
ACDBE NAICS	
Work Codes	C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Make sure the proper registration fiscal year is selected when performing a search.

Registration Fiscal Year: 7/1/2018 - 6/30/2019

PWC Registration Number: 1000024960

Contractor Legal Name: example: ABC COMPANY

License Number: example: 123456 Contractor License Lookup

County: Select County

Search Reset

This is a listing of PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

Export as: Excel | PDF

Search Results

One registered contractor found. **1**

Details	Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
View	TULLY INC	1000024960	SOLANO	DIXON	OTHR:C64354	Active	06/14/2018	06/30/2019

v2.20180928

About DIR

Who we are

DIR Divisions, Boards & Commissions

Contact DIR

Work with Us

Jobs at DIR

Licensing, registrations, certifications & permits

Required Notifications

Public Records Requests

Learn More

Acceso al idioma

UltraSystems
environmental•management•planning

November 6, 2018

D.B.E.

UEI Proposal No.: 181032
Caltrans Contract No.: 09-353204 – Construction on State Highway in Inyo County about 14 miles east of panamint springs from 0.4 mile to 1.0 mile east of Towne Pass. In District 09 on Route 190.

Federal –Aid Project: ACHSST-S190(025)E
Working Days: 55

Subject: BID - Item 13 | Item Code: 146002 – Contractor-Supplied Biologist (LS)

UltraSystems Environmental Inc. (UltraSystems) is a full-service planning and environmental consulting firm that serves public and private sector clients throughout California. Founded in 1994, the firm has been in business for the last 24 years and is headquartered in Irvine, CA. The firm is a privately-held, small, woman-owned business. Our company business information is provided below in **Table 1, Company Profile**.

Table 1
Company Profile

Company Name:	UltraSystems Environmental, Inc. (UltraSystems)
Prior Names Used:	None
Corporation Type:	UltraSystems is a S Corporation (privately-held)
Corporate Headquarters Address:	16431 Scientific Way, Irvine, CA 96218 Phone: (949) 788-4900, Fax: (949) 788-4901
Company Website:	www.ultrasystems.com
Number of Staff:	32
Year Company Founded:	1994
Business Certifications:	❖ Federal Disadvantaged Business Enterprise (DBE) ❖ Small Business Enterprise (SBE) ❖ Woman-owned Business Enterprise (WBE) ❖ Federal Woman-owned Small Business (WOSB) ❖ DIR # 1000006738

UltraSystems employs a diverse, multidisciplinary team of talented and experienced environmental planners, biologists, archaeologists, geologists, hydrologists, engineers, Geographic Information Systems (GIS) specialists, and support staff to complete environmental analyses, CEQA and NEPA documents, technical studies, and permits to satisfy environmental laws and regulations from initial project planning through construction. UltraSystems is committed to providing the best possible

UltraSystems
environmental•management•planning

service, and is confident that our in-house project team can offer value-added services to successfully complete these environmental services while meeting critical deadlines and remaining within specific budget estimates.

SCOPE OF WORK

Based on the information provided in the task order solicitation, UltraSystems can provide these environmental services. Our budget for scope of work is provided in **Table 2**, Budget for Scope of Work.

Table 1
Budget for Scope of Work

Task	Description	Cost
1	**Pre-construction Survey:** UltraSystems' staff biologists will perform nesting bird survey and regulated species **7 days prior** to construction activities. The surveys will be conducted for all proposed project impact areas and an additional 500 foot radius (of accessible areas). Observations will include: (1) detailed observations and locations of regulated species observed; (2) a statement that no regulated species were observed; or (3) a statement that regulated species, which were not originally anticipated by the project or listed in the project specification, were present in a 500-foot buffer around the project site. This task assumes up to 1.5 days for the pre-construction surveys, to be used in any combination as field conditions dictate. Any nesting locations would be marked and nesting bird buffer zones (200 - 500 ft) established, prior to any construction beginning. A field monitoring log, photo documentation, and nesting bird location figure will be provided following the pre-construction survey. *Includes up to 1.5 days of regulated species pre-construction survey work, drive time, and preparation of daily monitoring log/figure.*	**$2,560**
2	**Pre-construction Survey Report:** Following completion of the pre-construction nesting bird, a UltraSystems will prepare a pre-construction report. The report will summarize information regarding the natural history, the habitat of the BSA and its suitability for nesting migratory birds, and bat species. The report will include methods and results of the field surveys, figures, and site photographs. The report will be submitted **14 days** before starting construction. **Deliverables:** (1) One electronic copy of the draft and final Pre-construction Survey Report to the Client, and (2) One hard copy of the final Pre-construction Survey Report to the Contractor.	**$4,340**
3	**Construction Monitoring (daily):** This task presumes that daily monitoring is required by one Contrator-supplied biologist, should the biologist discover nesting birds or other regulated species. UltraSystems will provide a Monitoring Biologist to monitor conditions of approval set forth in the project permits and environmental guidance documents during project activities. The Contract Supplied Biologist will work with the Contractor to advise and instruct where the temporary high-visibility fence around the work limits of the project is required, in any special environmentally sensitive areas.	**$56,480**

UltraSystems
environmental•management•planning

Task	Description	Cost
	A daily monitoring log, photo documentation, biological resources location and survey figure, and recommendations will be provided daily and e-mail notifications will detail biological resources as discovered on a daily basis. The biological monitor will provide as-needed worker's education awareness program training to new staff and/or to notify crew members of sensitive biological resources associated with the project. The monitor will submit observations of covered species to the California Natural Diversity Database (CNDDB). *Construction is estimated to be **55 working days.*** *Biologist will be working **10 hours/per day**.* ***One** monitoring biologists onsite at any time there are work activities.* *550 monitoring hrs., based on 55 days of construction*	
4	**Worker's Environmental Awareness Program (WEAP):** UltraSystems will prepare a WEAP specific to the project. The WEAP will educate on-site workers about sensitive environmental issues associated with the project. The WEAP will be administered all on-site personnel, contractors, and all subcontractors, prior to the any work commencing on the site. The WEAP will include but not will be limited to protected species that have potential to occur within the project site, including nesting birds, plants, and other wildlife species and protection measures, listed in the species protection or in PLACs. This WEAP cost includes a handout to each attendee.	**$5,070**
5	**Final Monitoring Report:** UltraSystems will compile a Final Monitoring Report to be submitted no later than **20 days** after completion of the project. The report shall include at a minimum, construction start and end dates, project impacts on regulated species, species protection measures and implementation details, incidental take information, an assessment of the effectiveness of the protection measures in mitigating project impacts, and recommendations for improving species protection measures. **Deliverables***:* •One electronic copy of the draft and Final Monitoring Report to the Client. •One hard copy of the Final Monitoring Report to the Client. •One hard copy of the Final Monitoring Report to CDFW.	**$7,300**
6	**Agency Consultation:** UltraSystems will provide agency consultation, compliance strategies, and reporting to the natural resource agencies including the CDFW and USFS in the event a special-status species is found during the pre-construction surveys. Agency consultation also includes the preparation of up to two nesting bird variance requests for reduced nesting bird buffer zone from USFWS. *Allows for up to **24 hours** of consultation and reporting by an UltraSystems Senior Biologist to natural resource agencies.*	**$2,080**
7	**Project Management:** This task provides as-needed coordination for management of survey and monitoring procedures, onsite findings, scheduling, and client coordination. Responses to e-mails, phone calls, comments, and other inquiries will be addressed as part of this task. An UltraSystems' Senior Biologist will attend an initial kickoff meeting to introduce staff, establish appropriate channels for communication, and inspect the site. This task only includes this one kickoff meeting.	**$6,000**

UltraSystems
environmental•management•planning

Task	Description	Cost
	TOTAL FEE	**$83,830**

ASSUMPTIONS AND LIMITATIONS

- This proposal represents UltraSystems' understanding of the proposed project at this time. Changes to project design or scope will require a renegotiation of the approved scope of work. Similarly, additional requests made by the client or resource agencies will require a change order and/or will be billed on a time & materials basis.

- Additional monitoring and reporting beyond that contemplated above may be required by the natural resource permits issued by the California Department of Fish and Wildlife, and the Regional Water Quality Control Board respectively.

- None of the options include protocol surveys, but does allow for consultation for the waiver of surveys if species were not observed during any survey at this location.

- Surveys will not be conducted outside of the BSA.

- UltraSystems' personnel have not visited the project site to determine existing setting. Instead, review of aerial imagery and existing documents was completed to determine survey needs. This proposal presumes that the minimal amount of survey will be necessary to meet environmental compliance. Additional survey needs may arise as additional information about the project is obtained.

- This proposal includes only one initial kickoff meeting with construction crews and agency personnel. It is assumed that no other meetings will be scheduled for the duration of the project.

- If field work is interrupted by weather or other circumstances beyond control, additional survey dates and travel costs may be incurred.

- Changes in the project description, project boundary, and project footprint (design) could trigger additional analyses, calculations, resubmittals and/or revisions to the report and/or figures. These additional actions will be billed on a time and materials basis or a change order will be required.

- Surveys would be performed concurrently if protocols permit.

- In order to facilitate the project for mapping purposes, the client will provide UltraSystems CAD data with a defined coordinate system or GIS shapefiles/geodatabase or Google Earth kmz/kml files that digitally illustrate the project boundary and project footprint (permanent and temporary impacts). If digital data is provided without a defined coordinate system or as static graphics (i.e. pdf, jpg, etc.), which require georeferencing, then a change order will be requested for mapping and conversion of data into a GIS compatible format.

UltraSystems
environmental•management•planning

- Permit processing, resource agency consultations, responding to agency comments on the report, and site visits with the resource agencies are not a part of this proposal. Additional requests from regulatory agencies will be billed on a time and materials basis and/or a change order must be fulfilled.

- The estimated costs provided in this proposal reflect a standard project without unnecessary delays. The Client agrees to fulfill data needs requests in a timely fashion.

- Each draft report will be electronically submitted to the Client within 30 days of completion of the specific survey. Comments will be provided by the Client on the draft report within two weeks of submittal. UltraSystems will respond to one set of consolidated comments on the draft report from the Client and finalize the report within two weeks of receiving the Client's comments. The Client will consolidate comments from multiple reviewers. This proposal includes one revision of a report after receiving one set of consolidated comments from the Client. Responding to additional rounds of comments and making additional revisions and resubmittals to the report and/or figures would require a change order.

ESTIMATED COSTS

The total costs provided in **Table 2** will not be exceeded without your expressed authorization.

Should you have any questions regarding the proposed scope or work or costs, please contact either the undersigned blindsay@ultrasystems.com, 949/788-4900 x227 at your convenience.

Sincerely,

ULTRASYSTEMS ENVIRONMENTAL INC.

Betsy A. Lindsay

Betsy A. Lindsay
President/CEO

UltraSystems
environmental•management•planning

TABLE 2
TASK COST BREAKDOWN

	TASK (Includes Deliverables)	Senior Biologist II	Senior Biologist I	Staff Biologist II	Staff Biologist I	Monitoring Biologist	Sr. GIS Analyst	Word Processor	Total		Vehicle Travel		Direct Costs		Direct Expense	TOTAL (rounded)	Expenses See Last Tab										
	Hourly Rate>>>	$130.00	$125.00	$120.00	$110.00	$85.00	$110.00	$75.00	Hours	Cost	Miles	$0.54	Per Diem				Reports		FedEx		Certified		CDs		Equipment		Other ($)
		Hours											Days	$150			#	$100	#	$45	#	$12	#	$100	#	$15	
1	Pre-construction Survey - Regulated Species	0	0	0	0	16	8	0	24	$2,240.00	526	$284.04		$0.00	$33.00	$2,560		$0		$0		$0		$0	2	$30	
2	Pre-construction Surveys Report	0	12	12	0	0	6	4	34	$3,900.00		$0.00		$0.00	$440.00	$4,340	2	$200		$0		$0	2	$200		$0	
3	Construction Monitoring (based on 55 working days,1 biologist)	0	0	0	0	550	0	0	550	$46,750.00	1052	$568.08	55	$8,250.00	$907.50	$56,480		$0		$0		$0		$0	55	$825	
4	Worker's Environmental Awareness Program (WEAP)	2	0	16	0	24	0	4	46	$4,520.00		$0.00		$0.00	$550.00	$5,070	1	$100		$0		$0	1	$100		$0	$300
5	Final Monitoring Report	24	0	24	0	0	8	4	60	$7,180.00		$0.00		$0.00	$123.20	$7,300	1	$100		$0	1	$12		$0		$0	
6	Agency Consultation	16	0	0	0	0	0	0	16	$2,080.00		$0.00		$0.00	$0.00	$2,080		$0		$0		$0		$0		$0	
7	Project Management	24	0	24	0	0	0	0	48	$6,000.00		$0.00		$0.00	$0.00	$6,000		$0		$0		$0		$0		$0	
	Total (Hours)	66	12	76	0	590	22	12	778		1578		55				4		0		1		3		57		
	Total	$8,580.00	$1,500.00	$9,120.00	$0.00	$50,150.00	$2,420.00	$900.00		$72,670.00		$852.12		$8,250.00	$2,053.70	$83,830		$400		$0		$12		$300		$855	$300.00

Back To Query Form

Search Returned 1 Records

Thu Nov 15 08:28:31 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 25485

Firm ID	25485
DBA Name	ULTRASYSTEMS ENVIRONMENTAL INC
Firm Name	ULTRASYSTEMS ENVIRONMENTAL INC
Address Line1	16431 SCIENTIFIC WAY
Address Line2	
City	IRVINE
State	CA
Zip Code1	92618
Zip Code2	7334
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	blindsay@ultrasystems.com
Contact Name	BETSY A. LINDSAY
Area Code	949
Phone Number	788-4900
Extension	227
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	949
Fax Phone Number	788-4901

Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541620;
ACDBE NAICS	
Work Codes	C8795 Environmental-Regulatory; J9510 ENVIRONMENTAL QUALITY; C8713 CONSULTANT, ENVIRONMENTAL; C8790 Environmental - Acoustic/ Noise Studies; C8792 Environmental - Biological Studies; C8700 CONSULTANT, NON ENGINEERING;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STEVE MANNING CONSTRUCTION, INC.

GENERAL ENGINEERING CONTRACTOR
CA LIC #754230

November 19, 2018

Office Engineer
State of California
Department of Transportation
1727 30th Street, MS-43
Sacramento, CA 95816

Contract No. 09-353204
Bid Opening: November 15, 2018

The following documentation is hereby submitted in accordance with the bid requirements for the project listed above:

- **DBE Commitment Forms**
- **DBE Confirmation Forms**
- **DBE Good Faith Efforts Documentation Forms**

Submitted via: Federal Express

Sincerely,

Arlene Litsey
Secretary/Treasurer

P.O. BOX 491660 · REDDING, CALIFORNIA 96049 · OFFICE (530) 222-0810 · FAX (530) 222-4908

09

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN INYO COUNTY ABOUT 14 MILES EAST OF PANAMINT SPRINGS FROM 0.4 MILE TO 1.0 MILE EAST OF TOWNE PASS.

In District 09 On Route 190

Under

Notice to Bidders and Special Provisions **dated October 15, 2018**	***Standard Specifications*** **dated 2015**
Project plans approved May 21, 2018	***Standard Plans*** **dated 2015**

Applicable to

Bids open Thursday, November 15, 2018

Dated October 15, 2018

Electronic *Bid* book dated October 15, 2018

Identified by

Contract No. 09-353204

09-Iny-190-69.2/69.8

Project ID 0912000007

Federal-Aid Project
ACHSST-S190(025)E

Bids open Thursday, November 15, 2018

Dated October 15, 2018