STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

CERTIFIED DVBE SUMMARY _BAL] pEY el
DES-OE-0102.5 (REV 3/2008) PROCUR 'RACT
B ROV T he
DISTRICT-COUNTY-ROUTE: _ 09 - Mno - 395
contracTNO.: _ 09-356104
TotaLeiD: __$3,784.059.00
BID OPENING DATE: _11/8/2016
sibper's Name: | ricon Construction, Inc
DVBE PRIME CONTRACTOR CERTIFICATION *
Bid Item Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only (Name, Telephone
Materials to Be Supplied by No., and
I DVBE 2 Certification No.)
8 Place and Finish Roebbelen $110,000.00
Building Slab and Site (916) 939-4000
Flatwor 1012610
Names of first tier DVBE subcontractors and their items of work listed must $ 110.000.00
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 3 iy
Identify second and lower tier subcontractors on this form. %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with
Department of General Services (DVBE prime contractors are credited with 100 percent DVBE
participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBES, describe the exact part, including the
planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005

Nwiv=a o
?/;71(,) L38-980L0

(Area Cide) Telepherfle Number

JONATHAN [EEL

Contact Person (Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to

Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.
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“Supplier Profile
State of California Certification

Certification ID 1012610

Legal Business Name
ROEBBELEN CONTRACTING INC

Doing Business As (DBA) Name1:
ROEBBELEN CONTRACTING INC

Doing Business As (DBA) Name2:

Office Phone Number
916/939-4000

Business Fax Number
916/939-4028

Business Web Address
www.roebbelen.com (www.roebbelen.com)

Service Areas

Supplier Profile

LIFORNIA DEPARTMENT OF

GENERAL SERVICES
.G O V

Address

1241 HAWKS FLIGHT COURT
EL DORADO HILLS

CA 95762

Email:
estimating@roebbelen.com (mailto:estimating@roebbelen.com)

Total No. of Employees

Business Types:
Service

Notification Preference
Email

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake ,
Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside ,
Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz ,
Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

View Keywords
View Classifications
T
Certification Type Status From To
DVBE Approved 06/0122016 05312018
?
[ Return to Search J
(http:/iwww.dgs.ca.gov/) (hitp://mww fiscal.ca.gov/)

© 2015-2016 Cal eProcure

Search (search.aspx) | Privacy Policy
(http:/fliscal.ca.gov/Privacy_Policy/index.html)

n (hitps://www.facebook.com/CalDGS) a (hitps:/ftwitter.com/CalifDGS)

https://caleprocure.ca.gov/pages/SupplierProfile/supplier-profile.aspx

n
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T 8Roebbelen

Y CONSTRUCTION SINCE 1959
THONAL = COMMERCIAL«INDUSTRIAL

4

DIR 100000146%

| DATE:| 11-7-2016 |

|

I TO: ] Tricon Construction Inc. |

{ PROJECT: | Crestview Maintenance Facility

This proposal is for random traffic slabs finished to a tolerance not to exceed FF 30 as described
in ACI 302.1R-44. Tolerance testing is to be performed in accordance with ASTM E1155-96.
Slabs are based on single pour (without use of metal key joints) utilizing Soff cut control joints.

PUMP, PLACE & FINISH PROPOSAL

1. 1572 SF 506G Limit 1- 32 meter
Pump tip pour.
2. 409 SF Pump Housc
241 SF 18” Thick LP S.0.G.
1,100 SF 5-1/2 Thick Bldg Apron
1,025 SF 24" Thick Tank Foundation
Tailgate access for exterior slabs

Includes Soff Cut control joints for Slab on grade

PUMP, PLACE & FINISH AMOUNT=$-58:386—
REVISED 11.7.16: $110,000

EXCLUDED ITEMS I

Hoisting of equipment to work areas.

Pouring slabs when metal key kold joints are utilized.

1/8” in 10’ floor tolerance. (Refer to ACI-302-1R and ACI 117-1R)
Tolerance testing of slabs and associated costs.

Repairs to concrete spalling at Soff cut joints.

|

*Roebbelen Management, Inc 1241 Hawks Flight Court
*Roebbelen Contracting, Inc. License #734124 El Dorado Hills, CA 95762
*Roebbelen Construction Management Services, Inc. License #808764 P: 916-939-4000

F: 916-939-4028
ISO 9001:2000 Certified www.roebbelen.com



Roebbelen Concrete Proposal
Page 2 of 3

Patching of area under form work or other areas made inaccessible during pour.

Furnish & Installation of Trench Drain

Installation or removal of any form work or construction joints.

Installation of “wet” saw joints, zip strip joints or key kold joints.

Control joint layout and snapping lines prior to Soff cutting.

Establishing finish floor grade and snapping of grade lines on stem walls.

Furnish any materials. (ie, concrete, cures, sealers, colors, accelerators, retarders, etc.)
Responsibility for furnish, installation and protection of reinforcing materials including but
not limited to rebar, anchor bolts, etc.,

Installation of stains, color hardeners, cures, sealers, etc.

Miscellaneous footings, spread footings per detail 1&2 on ST1-6, Continuous footings
per detail 1 on ST1-9, pit slabs, sump floors, trench drains, etc.

Column block outs, brace frame block outs, etc. unless noted above.

Labor and pump costs to place footing concrete. Continuous footings per detail 1 on ST1-
9, spread footings per detail 1&2 on ST1-6.

Vibration, strip, finish or patching of curb tops or vertical faces.

Permits, bonds, testing or inspections.

Cleanup or removal of pump spoils or truck washout.

Protection, beyond normal care, of objects adjacent to concrete pours.

Lighting of work areas.

Wetting of sub grade prior to pour and during pour.

This pump, place & finish price is based on the following: I

It is the intent of this propoesal to provide place and finish operations for concrete
slab on grade and other listed items and for listed exterior site related items above.

For the above stated price to be valid this propoesal, with all inclusions and exclusions
must become an attachment to any forthcoming contract and supersede any issues of
tolerance included in contractors contract with owner.

The above stated price is considered void after a period of 45 days.

Roebbelen Contracting does not accept responsibility for variations in tolerance due to
movement, deflection or improper installation of forms. Nor responsibility for slab curling
or cracking.

Water reducing admixtures and or plasticizers will be required when concrete slumps
are at or below 4”. Retarders, accelerators and evaporation reducers are to be provided
according to ACI guidelines for hot and cold weather placements.

Tolerance requirements and testing of tolerance should comply with the latest guidelines
for slab and supported slab construction set forth by the American Concrete Institute.

Floor tolerance of a true 1/8” in 10 feet will require grinding and leveling. This work and
the associated cost are not part of this proposal.



Roebbelen Concrete Proposal
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e General Contractor to provide use of fork lift, or other means of lifting equipment to work
areas.

e In the event rain is forecasted, the General Contractor will be responsible for deciding
whether to pour or not. We do not recommend pouring when any rain is forecasted during
the placing and finishing operation. If rain is encountered GC will be responsible for costs
associated with delays, excessive over time and any rain related damage repairs.

Please Contact Rich Kollenberg 916-417-9668 with any questions regarding this proposal.
2012-



	Page 1
	Page 2
	Page 3
	Page 4
	Page 5

