

# Second Bidder

0-20-15A11:11 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: **09-356904**

BID AMOUNT: **\$2,875,875.00**

BID OPENING DATE: **10/15/15**

BIDDER'S NAME: **Coral Construction Company**

DBE GOAL FROM CONTRACT %: **12%**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	<b>2</b>	<b>\$238,986.25</b>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1	Construction Area Signs	C1200	KRC Safety Co., Inc. 7821 W. Sunnyview Ave	\$ 30,431.25
2	Lane Closure Set-Up	C1201	Visalia, CA 93291 559-732-0393 DBE No. 447	\$188,700.00
23	Guardrail Supply	C0683	PC&N Construction, Inc. 5301 F Byron Hot	\$195,214.00
28	Guardrail Supply	C0683	Springs Road	x 0.60
29	Guardrail Supply	C0683	Byron, CA 94514	\$117,128.40
30	Guardrail Supply	C0683	925-634-4567	
31	Guardrail Supply	C0683	DBE No. 39218	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.


<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation **\$ 336,259.65**

**13.9 %**

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

**10/15/15**

Date

**503-682-2252**

(Area Code) Tel. No.

**Marc Roberts**

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 09-356904  
Bid Date:10/15/2015

09-Iny,Mno-Various

UN:292 / D:292

KRC BID # 15-890

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
1	Construction Area Signs	LS	1	30,431.25	30,431.25
2	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted) - See Sales Quote				
5	Flashing Beacon (Portable) - See Sales Quote				
6	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) Delivery, transporting and picking up of message boards will be charged at \$35.00 per hour per board.				
7	Temporary Railing (Type K) - Price quoted is monthly rental price (Month rate based on 30 calendar days)	Lf	680	2.00	1,360.00
	Temporary Railing (Type K) Maintenance fee - Price quoted will be charged upon return	Lf	680	1.75	1,190.00
	K-Rail delivery per load - Deliver to Lone Pine, Contractor to unload	ea	6	900.00	5,400.00
	K-Rail pick up per load - Pick up from Sonora JCT, Contractor to load	ea	6	1,700.00	10,200.00
8	Temporary Crash Cushion TS 14 array - Price quoted is monthly rental rate (Month rate based on 30 calendar days)	ea	4	490.00	1,960.00
	Deliver (56) Filled Temporary Crash Cushions to Lone Pine - Contractor to unload	LS	1	1,800.00	1,800.00
	Deliver (56) Empty Temporary Crash Cushions to Lone Pine - Contractor to unload	LS	1	900.00	900.00
	Pick up (56) Filled Temporary Crash Cushions from Sonroa JCT - Contractor to load	LS	1	3,400.00	3,400.00
	Pick up (56) Empty Temporary Crash Cushions from Sonroa JCT - Contractor to load	LS	1	1,700.00	1,700.00
9	Temporary Alternative Crash Cushion - Per Each, Rental Only \$80.00/Day : \$350.00/Week : \$800.00/Month (Month rate based on 30 calendar days)				
	Deliver (3) Empty Temporary Alternative Crash Cushions to Lone Pine - Contractor to unload	LS	1	350.00	350.00
	Pick up (3) Empty Temporary Alternative Crash Cushions from Sonora JCT - Contractor to load	LS	1	650.00	650.00
	Note: (2) addendum(s) acknowledged.				
	Note: If items are not tied together within these notes items may be split.				
	Note: Item 1 includes signs from THQ-2 only. Signs will be furnished, installed and removed.				
	Note: All construction area signs will be installed at once. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.				
	Note: All "C" signs will be installed with a "left" overlay. Contractor will be responsible for placing overlay on sign when moving from stage 1 to 2.				
	Note: Stage 2 signs for location 23 will be covered at installation with plywood covers. Contractor will be responsible for moving covers to stage 1 signs once stage 1 is complete.				
	Note: Contractor to relocate W1-4 sign from stage 1 to stage 2 at location 18.				
	Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor				
	Note: Portable changeable message boards are not included in item 1.				
	Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.				



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator

09-Iny,Mno-Various

UN:292 / D:292

Project: 09-356904

Bid Date:10/15/2015

KRC BID # 15-890

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
2	Traffic Control System	
	1 flagger / foreman - Per 8 hour shift	915.00
	1 flagger / foreman with one set of rumble strips - Per 8 hour shift	985.00
	1 Impact attenuator vehicle with driver - Per 8 hour shift	965.00
	1 man lane closures - Per 8 hour shift	985.00
	2 man lane closures - Per 8 hour shift	1,535.00
	3 man lane closures (Includes IAV) - Per 8 hour shift	2,435.00
	Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	35.00
	- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates	
	- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.	
	- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.	
	- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability	
	- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.	
	- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.	
	- Please allow 30-60 minutes on each side of shift for placing and removing equipment.	
	- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.	
	- Portable light towers are not included in quoted traffic control rates.	
	- Portable changeable message boards are not included in quoted traffic control rates.	
	- All overtime (8-12 hours) will be charged at \$97.50 per hour per man	
	- All double time (over 12 hours) will be charged at \$112.50 per hour per man	
	- All Saturday traffic control rates multiply by 1.3	
	- All Sunday traffic control rates multiply by 1.7	
	- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	
	Rental Option Only For Equipment Listed Below	
	Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability	
	\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)	
	Delivery, transporting and picking up of IAV will be charged at \$45.00 per hour.	
	Proper insurance certificate must be on file with KRC prior to pickup or delivery	





P C & N Construction, Inc.  
 5301 F Byron Hot Springs Road  
 Byron, CA 94514  
 (925) 634-4567 Fax (925) 634-4339  
 UDBE/DBE #39218 \* S/B #21507

## Sales Quote

Request For Quote Number:

Quote Date: 10/15/15

**ATTENTION: ESTIMATING DEPT.**

Customer RFQ No.:

Bid Opening Date: 10/15/15

Project ID:

Project Description:

(GR) California, Caltrans 09-356904, Inyo and Mono Counties at Various Locations

Phone:

Fax:

**Please Note:** This Quotation is subject to price escalation if not ordered within 10 days. Subject to material availability.

**Guardrail Orders:** Materials must be shipped within 30 days of order date.

Item	QTY	Units	Weight	Description	Price Each	Total
KGF101.9	1,900	LF	7.1	(Bid Item 23) MGS Guardrail (Steel Post Hdw), Includes: 12/12'-6"/3'-1 1/2" W-Beam, 14" PB's, 1 1/4" SB's, Hdw. - Galvanized (Posts & Blocks Excluded)	\$5.10	\$9,690.00
P102.16	316	EACH	51	(Bid Item 23) W6 x 8.5 x 6'-0" Post (Caltrans 2006 A77C2)	\$34.50	\$10,902.00
P191.4	316	EACH	12	(Bid Item 23) Mondo MGS Block 6" x 12" x 14" Plastic Block w/ Hanger	\$10.00	\$3,160.00
KT055.31 L	85	EACH	765.3	(Bid Item 28) Caltrans (RSP 2013) Type WB MGS (LEFT / RIGHT HAND TRAILING END) Incl: 10ga / 12ga Thrie Beam, 10 GA A-Sym Transition Panel, Box Spacer & Hardware (POSTS & BLOCKS EXCLUDED)	\$865.00	\$73,525.00
T111	1	EACH	23.4	(Bid Item 29) California End Section (Trimmed End Shoe)(W Beam) (Type A)	\$65.00	\$65.00
KA079.31	3	EACH	295.6	(Bid Item 30) MGS End Anchor (Type SFT) (RSP A77S1 7/19/13) Includes 12'-6" MGS Anchor Panel, (1) Anchor Assembly, (1) 6' Soil Tube & (1) Wood BCT Post	\$312.00	\$936.00
KA062.8	84	EACH	966.8	(Bid Item 31) FLEAT-SP (MGS) (Caltrans RSP 2013) Complete System (40'-7 1/2") w/ Steel Posts, Plastic Blocks (Galvanized)	\$1,154.00	\$96,936.00
Total Quote Weight:			180,628.3	Total Quote Cost: \$195,214.00		

Delivery: **Priced to ship in full truckloads**

Please Note:

Other Terms:

1. Installation by Other
2. Tax Excluded
3. It is the customer's responsibility to verify materials quoted meet project requirements. This includes material specifications, sizes, quantities, coating, etc.
4. Customer must inform PCN in writing about a potential back charge prior to the charge occurring. PCN and Customer must come to a resolution and written approval by PCN must be received before PCN will agree to pay or be held liable for back charge amount.

# Second Bidder



**CORAL**  
CONSTRUCTION COMPANY  
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

## LETTER OF TRANSMITTAL

**DATE:** 10/16/15  
**FROM:** Marc Roberts

**TO: Department of Transportation, MS 43**  
1727 30th Street  
Sacramento, CA 95816

**ATTENTION:** Office Engineer  
**RE:** 09-356904

**WE ARE SENDING YOU:**

- Letter
- Working Drawings
- Request for Information
- Plans
- Specifications
- Change Order Request
- Samples
- Material Certifications
- Other DBE Commitment

**SUBMITTED FOR:**

- Approval
- Your Use
- As Requested
- Payment
- Review and Comment
- Other \_\_\_\_\_

COPIES	DESCRIPTION
1	09-356904 DBE Commitment with DBE Quotes and Confirmation

**NOTES:**

**ACTION TAKEN:**

- Approved as Submitted
- Approved as Noted
- Returned for Correction
- Other: \_\_\_\_\_