

Second Bidder

10-20-15A11:54 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	09-364504
BID AMOUNT:	\$843,706.20
BID OPENING DATE:	October 14, 2015
BIDDER'S NAME:	Peterson-Chase General Engineering Construction, Inc.
DBE GOAL FROM CONTRACT %:	7%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	2	\$349,380.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
19,20	Maintain Existing TMS, Changeable Message Sign System		High-Light Electric, Inc. #28842 P.O. Box, 7339 Riverside, CA 92513 (951) 352-9646	\$310,000.00


Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$310,000.00
	36.74 %
The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).	
Signature of Bidder	
Date	10/16/15
	(949) 252-0441 (Area Code) Tel. No.
Dick W. Vogels	
Person to Contact	(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Peterson-Chase General Engineering Construction, Inc.
 Contract No.: 09-364504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations: e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
NONE			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
NONE	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Construction, Inc.
Contract No.: 09-364504

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
NONE			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

NONE

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

NONE

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NONE

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

NONE

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

960 134

We are a Union Contractor. Union Labor and Operators.



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

Name of Project:	INSTALL CMS ON ROUTES 14, 58, 395
Contract/Project No.:	09-364504
Addendums(s) Noted:	1
Bid Date:	10/14/2015
Bid Time:	2:00 PM
Quote Revision No.:	0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
19	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$4,000.00	\$4,000.00
20	CHANGEABLE MESSAGE SIGN SYSTEM (LS)	LS	1	\$290,000.00	\$290,000.00
21	MOBILIZATION (HLE'S PORTION)	LS	1	\$16,000.00	\$16,000.00
GRAND TOTAL					\$310,000.00

*** CT DBE CERTIFICATION #28842 ***

Estimator: Serban / Erwin
Phone Extension: 120 / 121



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #100002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work
2	Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program
2	Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

SECTION B - SPECIAL TERMS AND CONDITIONS:

1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.
3	Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.
4	If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
5	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
6	Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason
7	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
8	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

1	HLE bid and accounted for only 4 move-ins for the project, Contractor shall compensate HLE \$3,750.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

SECTION D - PAYMENT PROVISIONS:

1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

SECTION E - OTHER NOTES OR CONDITIONS:

1	ADDITIONAL EXCLUSIONS: CMS LOCATIONS CONCRETE PADS, CCTV POLE ADAPTOR PROVISIONS TO CMS STRUCTURE, CMS SIGN PANEL INSTALL TO STRUCTURE.
2	
3	
4	
5	

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

[Back To Query Form](#)**Search Returned 1 Records**

Thu Oct 15 10:43:00 PDT 2015

Query Criteria

Firm ID: 28842

Firm Type: DBE

Firm ID	28842
Firm/DBA Name	HIGH LIGHT ELECTRIC, INC.
Address Line1	7000 JURUPA AVE.
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92504
Zip Code2	
Mailing Address Line1	PO BOX 7339
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92513
Mailing Zip Code2	
Certification Type	DBE
EEmail	erwin.mendoza@hleincusa.com
Contact Name	ERWIN MENDOZA
Area Code	(951)
Phone Number	352-9646
Alt Area Code	(951)
Alt Phone Number	427-2850
Fax Area Code	(951)
Fax Phone Number	352-2498
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	237130; 237310; 237990; 238210; 238990;

ACDBE NAICS

Work Codes	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

10-20-15A11:54 RCVD
Second Bidder

09



Caltrans[®]

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN KERN AND
INYO COUNTIES AT VARIOUS LOCATIONS**

In District 09 On Routes 14, 58, 395

Under

Notice to Bidders and Special Provisions dated September 21, 2015

Standard Specifications dated 2010

Project plans approved June 8, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated September 21, 2015

Identified by

Contract No. 09-364504

09-Ker,Iny-14, 58, 395-various


Project ID 0914000051

Federal-Aid Project

ACNHP-000C(420)E

Bids open Wednesday, October 14, 2015

Dated September 21, 2015
AADD



PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

Via "GSO" Overnight

October 19, 2015

Second Bidder

State of California
Department of Transportation
1727 30th Street, MS -43
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DBE COMMITMENT AND GOOD FAITH EFFORT DOCUMENTATION**

Re: Project Name: **INSTALL CHANGEABLE MESSAGE SIGN**
Location: **09-KER-INV-14,58,395-VAR**
Contract #: **09-364504**
Bid Date: **10/14/2015**
P/C Bid #: **5276**

Gentlemen:

Please find enclosed the DBE Commitment and Good Faith Effort documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.



Kali Goglanian
Administrative Asst.

Enclosure