

# Third Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

14410:37 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
 10-OJ92U4

BID AMOUNT:  
 \$ 5,180,889

BID OPENING DATE:  
 7/2/2014

BIDDER'S NAME:  
 C.C. Myers, Inc.

DBE GOAL FROM CONTRACT, %:  
 9

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
49, 52, 53	MBGR, End Anchor Assembly, Alternative Flared Terminal System		PC & N Construction, Inc. 5301 Byron Hot Springs Road Byron, CA 94514 (925) 634-4567 Cert #39218	\$19,920
Various Electrical Items Supply	Electrical Supply  Supplier Value is \$811,875 x 60% Credit= \$487,125		Crimele Electric Works, Inc. 607 Marina Way South Richmond, CA 94804 (510)620-1153 Cert #13624	\$487,125
			2nd Tier under Roadway Engineering Works Inc.	

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ 507,045.00

9.77 %

Signature of Bidder

Steve Francis, President

7/2/2014

Date


(916) 635-9370

(Area Code) Tel. No.

Jennifer Baker, Compliance Manager

Person to Contact

(Please Type or Print)



P C & N CONSTRUCTION, INC.  
General Engineering Contractor Class "A"  
State Contractor License No. 771652

Certified Small Business No. 0021507  
CERTIFIED DBE/UDBE No. 39218

5301 Byron Hot Springs Road  
Byron Hot Springs Road, Byron CA 94514  
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract	10-Sac,SJ-12.5/6.2,0.0/0.5
Project	10-0J92U4
Federal Aid	ACNHP-PO12(115)E
Bid Date	7/2/2014

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
49	Midwest Guardrail System (Wood Post)	200 LF	\$ 29.60	\$ 5,920.00
52	End Anchor Assembly (Type SFT)	4 EA	\$ 800.00	\$ 3,200.00
53	Alternative Flared Terminal System	4 EA	\$ 2,700.00	\$ 10,800.00
TOTAL				\$ 19,920.00

**Inclusions:**

1. Furnish & Install Per Plans & Specs
2. Tax Included
3. One Move In East Bound/One Move In West Bound
4. Addendum #1 & #2
- 5.

**Exclusions:**

1. Permits and Fees (if any)
2. Clearing, Grubbing, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control - 2 Nights
5. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains Insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



AGENCY  
DEPARTMENT  
ADDRESS  
CITY, STATE ZIP  
PHONE  
FAX

SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT  
OFFICE OF CIVIL RIGHTS  
300 LAKESIDE DRIVE, 18<sup>TH</sup> FLOOR  
OAKLAND, CA 94612  
(510) 464-6884  
(510) 464-7587

December 2, 2010

CHRISTI PLUM  
PC&N CONSTRUCTION  
5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Re: DBE Certification

We are pleased to advise you that after careful review of your application and support documentation, the San Francisco Bay Area Rapid Transit District (BART) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) under the U.S. Department of Transportation Regulations 49 CFR Part 26 as amended. Your firm has been added to the California Unified Certification Program (CUCP) database of certified DBE under the specific expertise codes. The **Expertise Code(s)** for your business is/are:

**237310 Highway, Street, Bridge Construction – Metal Beam Rail**

Please be advised that your DBE certification status applies only for the above code(s) and any additions, revisions and changes must be submitted to the BART Office of Civil Rights (OCR) for review and approval. Your DBE certification status will be honored by all of the CUCP members.

Your DBE certification is **good for five years** and must be renewed on December 1, 2015. Our office will notify you, prior to the renewal date, of the documentation required to recertify your firm with BART. DBE certification is subject to review at any time. However, it is your responsibility to notify this office of any change in ownership and/or control, as well as current address and phone number prior to your recertification date.

Should you have any questions, please contact OCR at (510) 464-6103

Sincerely,

Ron A. Granada  
Sr. Civil Rights Officer

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**PC&N CONSTRUCTION, INC**

5301-F BYRON HOT SPRINGS ROAD  
BYRON, CA 94514

Owner: CHRISTI PLUM

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

▲ 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0633 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

**CERTIFYING AGENCY:**

BAY AREA RAPID TRANSIT DISTRICT (BART)  
300 LAKESIDE DRIVE, 18TH FLOOR  
OAKLAND, CA 94612 0000  
(510) 464-6195

UCP Firm Number: 39218

*Ruby Smith*  
CUCP OFFICER

February 13, 2012



[Back To Query Form](#)

**Search Returned 1 Records**

Wed Jul 02 11:54:19 PDT 2014

**Query Criteria**

Firm ID: 13624  
Firm/DBA Name: Cirimele Electric Works Inc  
Firm Type: DBE

Firm ID	13624
Firm/DBA Name	CIRIMELE ELECTRIC WORKS INC.
Address Line1	607 MARINA WAY SOUTH
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	jcirimele@cirimeleelectric.com
Contact Name	JEAN CIRIMELE
Area Code	( 510 )
Phone Number	620-1150
Fax Area Code	( 510 )
Fax Phone Number	620-1155
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 23; 27; 28; 34; 38; 41; 43; 44; 48; 49;
Districts	01; 03; 04; 05;
DBE NAICS	238210; 238990; 423610;

**ACDBE NAICS**

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment B			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment C					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Reed Construction Data	6/26/14, 6/30/14
Small Business Exchange	6/26/14, 6/30/14
See Attachment D for Proof of Publication	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
WCOE (Women Construction and Executives)	6/25/2014	Email	Email blast was sent to all members with our ITB
Small Business Development Center	6/25/2014	Email	Email blast was sent to all members with our ITB
US Pan Asian American Chamber of Commerce	6/25/2014	Email	Email blast was sent to all members with our ITB

\* See Attachment E for emails\*

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Information regarding obtaining plans and specifications were provided in our Invitation to Bid and Advertisement.  
 CCMI also offered assistance in our Invitation to Bid and Advertisement, no assistance was requested.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

CCMI offered assistance with obtaining bonds, insurance, lines of credit, equipment, and supplies in our  
 Invitation to Bid and Advertisement. CCMI do not receive any requests for assistance.

8. Include additional data to support a demonstration of good faith efforts.

CCMI is continually working to build relationships with DBE subcontractors and suppliers, and we encourage them to work with  
 us. We attend numerous outreach events to promote DBE and small business participation in our  
 industry. See Attachment F for additional efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**Good Faith Documentation  
Attachment A  
Items of Work Spreadsheet**

**Contract No.10-0J92U4  
Bridge and Control House Rehab near Terminus  
California Department of Transportation**

<b>C. C. Myers, Inc. Attachment A</b>				
<b>Good Faith Effort</b>				
<b>Bridge and Control House Rehab</b>				
<b>Caltrans Contract No. 10-0J92U4</b>				
			<b>Total Bid</b>	<b>\$5,180,889.00</b>
		<b>Item Broken Down to Facilitate Participation</b>		
<b>Items of Work Offered</b>	<b>Bidder Normally Performs Item</b>		<b>Amount</b>	<b>% of Contract</b>
Construction Area Signs	N	Y	\$5,780.00	0.11%
Striping	N	Y	\$11,472.00	0.22%
SWPPP	N	Y	\$1,500.00	0.03%
Deck Treatment	N	Y	\$19,825.94	0.38%
Composite Barrier	N	Y	\$63,714.00	1.23%
MBGR	N	Y	\$19,920.00	0.38%
Clean & Prep Deck	N	Y	\$6,600.00	0.13%
Sign & Delineators	N	Y	\$2,542.00	0.05%
Electrical	N	Y	\$2,264,424.00	43.71%
Rebar	N	Y	\$86,423.00	1.67%
Ready Mix	N	Y	\$60,560.00	1.17%
Trucking	N	Y	\$32,056.00	0.62%
Misc. Metal	N	Y	\$34,612.00	0.67%
Paint Bridge	N	Y	\$446,445.00	8.62%
Structure Steel	N	Y	\$380,650.00	7.35%

**Good Faith Documentation  
Attachment B  
List of DBE's Solicited  
Fax Confirmations  
Returned Invites**

**Contract No.10-0J92U4  
Bridge and Control House Rehab near Terminus  
California Department of Transportation**

# ITB: Bridge and Control House Rehab near Terminus

Jennifer Baker

Wed 6/25/2014 10:24 AM

To: Jennifer Baker <jbaker@ccmyersinc.com>;

Bcc: mfaqih@falcon58.com <mfaqih@falcon58.com>; b-w-w@live.com <b-w-w@live.com>; bravosegs@hotmail.com <bravosegs@hotmail.com>; burke3958@sbcglobal.net <burke3958@sbcglobal.net>; brigitte@brahmaengineering.com <brigitte@brahmaengineering.com>; luis@abslconstruction.com <luis@abslconstruction.com>; email@acdike.com <email@acdike.com>; ashok.apte@apsicm.com <ashok.apte@apsicm.com>; deni@sti.com <deni@sti.com>; aj@ajvasconi.com <aj@ajvasconi.com>; nahlaawad@sbcglobal.net <nahlaawad@sbcglobal.net>; dcheng@accordeng.com <dcheng@accordeng.com>; corourke@ahtna.net <corourke@ahtna.net>; rosy@alanizpaving.com <rosy@alanizpaving.com>; asevilla@alisto.com <asevilla@alisto.com>; aaasealing96@yahoo.com <aaasealing96@yahoo.com>; Rusty@steelplacers.com <Rusty@steelplacers.com>; kevinphan@amlandcorp.com <kevinphan@amlandcorp.com>; anilverma@earthlink.net <anilverma@earthlink.net>; apadana1@sbcglobal.net <apadana1@sbcglobal.net>; arguelloconcrete@sbcglobal.net <arguelloconcrete@sbcglobal.net>; lori@arrowesco.com <lori@arrowesco.com>; patsy\_gomez2002@yahoo.com <patsy\_gomez2002@yahoo.com>; paustin@austin-enterprise.com <paustin@austin-enterprise.com>; don\_455@hotmail.com <don\_455@hotmail.com>; kavila@avisoninc.com <kavila@avisoninc.com>; blequipment@aol.com <blequipment@aol.com>; jcbayline@sbcglobal.net <jcbayline@sbcglobal.net>; carrie@hangarbuilders.com <carrie@hangarbuilders.com>; bellagiolands@aol.com <bellagiolands@aol.com>; bellotccp@gmail.com <bellotccp@gmail.com>; deborah@bergcm.com <deborah@bergcm.com>; bsalaz@bertsalas.com <bsalaz@bertsalas.com>; donnawatson52@yahoo.com <donnawatson52@yahoo.com>; info@BLACKSTONEASPHALT.COM <info@BLACKSTONEASPHALT.COM>; lawym2004@aol.com <lawym2004@aol.com>; frank@bonitapipeline.com <frank@bonitapipeline.com>; b-w-w@live.com <b-w-w@live.com>; ROWENA@C2PM.com <ROWENA@C2PM.com>; k.carlisle@caditcompany.com <k.carlisle@caditcompany.com>; shelleya@calvalleyconstruction.com <shelleya@calvalleyconstruction.com>; jb.calcon@mac.com <jb.calcon@mac.com>; benn@calconsteel.com <benn@calconsteel.com>; gusto@caliconcrete.com <gusto@caliconcrete.com>; henry@calppinc.com <henry@calppinc.com>; carole@cegreeninc.com <carole@cegreeninc.com>; shatanaka@comcast.net <shatanaka@comcast.net>; office@ccexcavatinginc.com <office@ccexcavatinginc.com>; cjohnson@coleman.com <cjohnson@coleman.com>; cgowder@connico.com <cgowder@connico.com>; steve@cisinspects.com <steve@cisinspects.com>; contechg@gmail.com <contechg@gmail.com>; jherrera@conterragroup.net <jherrera@conterragroup.net>; shelli@csg-web.com <shelli@csg-web.com>; cooks\_son@mail.com <cooks\_son@mail.com>; herbf@coopercm.com <herbf@coopercm.com>; cornerstone.egr@gmail.com <cornerstone.egr@gmail.com>; cre8iveEngineering@gmail.com <cre8iveEngineering@gmail.com>; denise7431@yahoo.com <denise7431@yahoo.com>; jagchic@aol.com <jagchic@aol.com>; deensgroup@aol.com <deensgroup@aol.com>; abili@deltechengineeringinc.com <abili@deltechengineeringinc.com>; jspike@derricksonpikce.com <jspike@derricksonpikce.com>; detailironworksinc@gmail.com <detailironworksinc@gmail.com>; dextersconstruction2@hotmail.com <dextersconstruction2@hotmail.com>; sdefty@ddge.net <sdefty@ddge.net>; sdefty@ddge.net <sdefty@ddge.net>; derrickd@dodconstruction.com <derrickd@dodconstruction.com>; rsl@dominguezconstr.com <rsl@dominguezconstr.com>; dgarcia287@aol.com <dgarcia287@aol.com>; alex.singh@dreambuildercorp.com <alex.singh@dreambuildercorp.com>; clbrooks@sbcglobal.net <clbrooks@sbcglobal.net>; cburch@empireconstructionsf.com <cburch@empireconstructionsf.com>; dee4321@frontiernet.net <dee4321@frontiernet.net>; hd@exarotec.com <hd@exarotec.com>; info@exbon.com <info@exbon.com>; santosh@xltech.com <santosh@xltech.com>; danyf.123@sbcglobal.net <danyf.123@sbcglobal.net>; johnf@falconbuildersanddevelopers.com <johnf@falconbuildersanddevelopers.com>; mfaqih@falcon58.com <mfaqih@falcon58.com>; dbgriffin@fanfainc.com <dbgriffin@fanfainc.com>; inesseoane@fcs-ssp.com <inesseoane@fcs-ssp.com>; judy@finegradeinc.com <judy@finegradeinc.com>; linda@forsterco.com <linda@forsterco.com>; francieselectric@yahoo.com <francieselectric@yahoo.com>; toni.medina@att.net <toni.medina@att.net>; fremontreinforcing@gmail.com <fremontreinforcing@gmail.com>; fresnoconcreteconst@yahoo.com <fresnoconcreteconst@yahoo.com>; cainmarquez@yahoo.com <cainmarquez@yahoo.com>; jgates.gei@gmail.com <jgates.gei@gmail.com>; geronimo\_concerte@sbcglobal.net <geronimo\_concerte@sbcglobal.net>;

gl\_engineering@comcast.net <gl\_engineering@comcast.net>; gorush71@yahoo.com <gorush71@yahoo.com>; info@hhindustries.us <info@hhindustries.us>; rharriscorp@gmail.com <rharriscorp@gmail.com>; hhengcon@caltel.com <hhengcon@caltel.com>; historyconcrete@yahoo.com <historyconcrete@yahoo.com>; icanncm@gmail.com <icanncm@gmail.com>; office@interwestpacific.com <office@interwestpacific.com>; JNABUILDERSINC@gmail.com <JNABUILDERSINC@gmail.com>; jmdiaz@jmdiaz.com <jmdiaz@jmdiaz.com>; jmoraga@flash.net <jmoraga@flash.net>; JJRCONSTRUCTION@AOL.COM <JJRCONSTRUCTION@AOL.COM>; jesmarboring@sbcglobal.net <jesmarboring@sbcglobal.net>; jpsconsteng@gmail.com <jpsconsteng@gmail.com>; hallackj@concretebyhallack.com <hallackj@concretebyhallack.com>; keaven@kgconcretepumping.com <keaven@kgconcretepumping.com>; garyc@kracsafety.com <garyc@kracsafety.com>; alison@kwemerson.com <alison@kwemerson.com>; emily.park@kkcsworld.com <emily.park@kkcsworld.com>; Irobbins@kapelconstruction.com <Irobbins@kapelconstruction.com>; JerryKCCC@yahoo.com <JerryKCCC@yahoo.com>; florencek@kwanwo.com <florencek@kwanwo.com>; levigurule@comcast.net <levigurule@comcast.net>; tony@lennova.net <tony@lennova.net>; lgcontractorsinc@gmail.com <lgcontractorsinc@gmail.com>; bob@lonestarland.net <bob@lonestarland.net>; lovettextcavating@earthlink.net <lovettextcavating@earthlink.net>; sam@lucascompany.com <sam@lucascompany.com>; loucon@outlook.com <loucon@outlook.com>; masironcorp@aol.com <masironcorp@aol.com>; brucej@mjavila.com <brucej@mjavila.com>; MonSLee@yahoo.com <MonSLee@yahoo.com>; madsteelinc@aol.com <madsteelinc@aol.com>; maderaconcrete@live.com <maderaconcrete@live.com>; gkeyes@magnatexinc.com <gkeyes@magnatexinc.com>; mwm@foothill.net <mwm@foothill.net>; dmyers@martingeneral.net <dmyers@martingeneral.net>; massx6@hotmail.com <massx6@hotmail.com>; mackymccullough@mcculloughconstructioninc.com <mackymccullough@mcculloughconstructioninc.com>; jorge@mercadeco.com <jorge@mercadeco.com>; meroecorp@gmail.com <meroecorp@gmail.com>; fhuang@mgeeng.com <fhuang@mgeeng.com>; stomls-office@yahoo.com <stomls-office@yahoo.com>; mojam@roadrunner.com <mojam@roadrunner.com>; mmorgner@morgnerco.com <mmorgner@morgnerco.com>; motherlodeconcrete@att.net <motherlodeconcrete@att.net>; valdez05@gmail.com <valdez05@gmail.com>; anichols\_nbgcs@cox.net <anichols\_nbgcs@cox.net>; dnielson@nielsoninc.com <dnielson@nielsoninc.com>; norcalpump@yahoo.com <norcalpump@yahoo.com>; norcalgeneralconstruction@yahoo.com <norcalgeneralconstruction@yahoo.com>; noriegav@sbcglobal.net <noriegav@sbcglobal.net>; bpantoja@nunoiron.com <bpantoja@nunoiron.com>; rcervantes@newlandentities.com <rcervantes@newlandentities.com>; pawilsoninc@gmail.com <pawilsoninc@gmail.com>; jsouza@pacificutilityconstruction.com <jsouza@pacificutilityconstruction.com>; jsellers@papillonbuilders.com <jsellers@papillonbuilders.com>; rebecca@payco.biz <rebecca@payco.biz>; cplum@pcnconstructioninc.com <cplum@pcnconstructioninc.com>; kelly@perezasphalt.com <kelly@perezasphalt.com>; zkkingpk81@gmail.com <zkkingpk81@gmail.com>; davidscott@gvni.com <davidscott@gvni.com>; peter@psctesting.com <peter@psctesting.com>; david.soto@quantumconstructionco.com <david.soto@quantumconstructionco.com>; quimu@sbcglobal.net <quimu@sbcglobal.net>; randcconstruction@sbcglobal.net <randcconstruction@sbcglobal.net>; mzk@roadrunner.com <mzk@roadrunner.com>; christina@rduganconst.com <christina@rduganconst.com>; ricky@reserrano.com <ricky@reserrano.com>; pleong@rsecorp.com <pleong@rsecorp.com>; rdconst69@netzero.com <rdconst69@netzero.com>; rbsil997@yahoo.com <rbsil997@yahoo.com>; robin@rockinrinc.com <robin@rockinrinc.com>; rcande@pacbell.net <rcande@pacbell.net>; aromero@romejan.com <aromero@romejan.com>; ruben@rubecon.com <ruben@rubecon.com>; steve@strhoadesinc.com <steve@strhoadesinc.com>; rebeccaaj@safeworkinc.com <rebeccaaj@safeworkinc.com>; ernie@santosengineering.com <ernie@santosengineering.com>; vsarakki@sarakki.com <vsarakki@sarakki.com>; sernaconstruction@sbcglobal.net <sernaconstruction@sbcglobal.net>; colleens@shepmech.com <colleens@shepmech.com>; Tommy@SierraCCI.com <Tommy@SierraCCI.com>; kdesena@linkzone.com <kdesena@linkzone.com>; sjdconst@yahoo.com <sjdconst@yahoo.com>; WILLIAMF@SPEEDWAYCI.COM <WILLIAMF@SPEEDWAYCI.COM>; jan@spiritroad oils.com <jan@spiritroad oils.com>; david.altstatt@att.net <david.altstatt@att.net>; dovaliconstruction@gmail.com <dovaliconstruction@gmail.com>; suzanne@sukaninc.com <suzanne@sukaninc.com>; ken.rice@summitcm.com <ken.rice@summitcm.com>; ninah.moody@suulutaaq.com <ninah.moody@suulutaaq.com>; tcoffey@teccm.com <tcoffey@teccm.com>; threestarconst@sbcglobal.net <threestarconst@sbcglobal.net>; paula@tntindustrial.com <paula@tntindustrial.com>; tomsmetal@yahoo.com <tomsmetal@yahoo.com>; sherylp@tcdrilling.com <sherylp@tcdrilling.com>; landy@trivalleystripping.com <landy@trivalleystripping.com>; odysseyblasting@yahoo.com <odysseyblasting@yahoo.com>; TCI@TRUECHAMPIONS.NET <TCI@TRUECHAMPIONS.NET>; les@us-concrete.net <les@us-concrete.net>; vilarino76@gmail.com <vilarino76@gmail.com>; jtonyvaldez@hotmail.com <jtonyvaldez@hotmail.com>; vapconstructioninc@gmail.com <vapconstructioninc@gmail.com>; cbenites@verizon.net <cbenites@verizon.net>; edc@vintagepavingco.com <edc@vintagepavingco.com>; wallacestr@aol.com <wallacestr@aol.com>; whitescustom@yahoo.com <whitescustom@yahoo.com>;

 1 attachment

Invite - Bridge and Control House Rehab.pdf;

To Whom It May Concern,

Attached please find our invitation to bid the above referenced project.

If you are planning to bid this project, please complete the attached form and fax it to 916-635-1527.

This project bids @ 2 p.m. on Wednesday 7/2/14. Please send your proposal via fax to 916-635-1527. Please call 916-635-9370 with any questions.

Thank you.

**Jennifer Baker** | Compliance Manager, PHR, CCEP

---

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742  
p: 916.635.9370 | fx: 916.635.8961 | [www.ccmymers.com](http://www.ccmymers.com)

## Jennifer Baker

---

**From:** Jennifer Baker  
**Sent:** Wednesday, June 25, 2014 10:25 AM  
**To:** Jennifer Baker  
**Subject:** ITB: Bridge and Control House Rehab near Terminus  
**Attachments:** Invite - Bridge and Control House Rehab.pdf

To Whom It May Concern,

Attached please find our invitation to bid the above referenced project.

If you are planning to bid this project, please complete the attached form and fax it to 916-635-1527.


This project bids @ 2 p.m. on Wednesday 7/2/14. Please send your proposal via fax to 916-635-1527. Please call 916-635-9370 with any questions.

Thank you.

**Jennifer Baker** | Compliance Manager, PHR, CCEP

---

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742  
p: 916.635.9370 | fx: 916.635.8961 | [www.ccmymers.com](http://www.ccmymers.com)



**C.C. MYERS, INC.**  
**3286 FITZGERALD ROAD**  
**RANCHO CORDOVA, CA 95742**  
**916-635-9370 FAX 916-635-1527**

DATE: June 25, 2014  
TO: DBE Subcontractors  
FROM: Estimating Department  
SUBJECT: **Bridge and Control House Rehab near Terminus**  
**Contract #10-0J92U4**  
**Bid Date: July 2, 2014 @ 2:00pm**

**INVITATION TO BID**

C. C. Myers, Inc. is bidding on the above referenced Caltrans project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Pavement Marking/Striping, Barricades, Channelizer, Signal System, PCMS, K-Rail, Crash Cushions, Prepare Water Pollution Control Plan, Street Sweeping, Concrete Washout, Rapid Set Concrete, Prep Concrete Bridge Deck, Treat Bridge Deck, Bridge Removal, Clear & Grub, Shoulder Backing, Structural Concrete, Clean Expansion Joint, Joint Seals, Rebar, Structural Steel, Girders, Furnish Aluminum Sign, Roadside Sign, Clean and Paint Structural Steel, Misc. Metal, Barrier Post, Composite Barrier, Waste and Water Supply Systems, Barrier Post System, End Anchor Assembly, Guardrail, Pipe Handrailing, Stripe and Markers, Electrical, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from Caltrans at: [www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. C.C. Myers, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact C.C. Myers, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

**AN EQUAL OPPORTUNITY EMPLOYER**

Please complete the following information and fax to: **916-635-1527**:

Company Name: \_\_\_\_\_ Contact: \_\_\_\_\_  
Phone #: \_\_\_\_\_

Bidding: \_\_\_\_\_ Yes \_\_\_\_\_ No

If yes, please provide scope letter/quote as soon as possible.

Date/Time: Jun. 25. 2014 10:37AM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
8589	Memory TX	5597955734	P. 1	E-2) 2) 2) 2) 2)	P. 1
		3106326551		OK	
		5024939862		E-3) 3)	P. 1
		3232228312		OK	
		5102783095		OK	
		9512782808		E-3) 3)	P. 1
		6269625055		OK	
		2132951199		E-2) 2) 2) 2) 2)	P. 1
		3107688096		E-3) 3)	P. 1
		6192583515		OK	
		5304732449		OK	

Reason for error  
 E. 1) Hang up or line fail  
 E. 3) No answer  
 E. 5) Exceeded max. E-mail size  
 E. 2) Busy  
 E. 4) No facsimile connection



**C.C. MYERS, INC.**  
 3286 FITZGERALD ROAD  
 RANCHO CORDOVA, CA 95742  
 916-635-8370 FAX 916-635-1527

DATE: June 25, 2014  
 TO: DBE Subcontractors  
 FROM: Estimating Department  
 SUBJECT: Bridge and Control House Rehab near Turlock  
 Contract #14-0BZU4  
 Bid Date: July 2, 2014 @ 2:00pm

**INVITATION TO BID**

C. C. Myers, Inc. is bidding on the above referenced Caltrans project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (DBE Goals), and solicit their subcontractor or material quotations for the following types of work: This is a highway project with the typical items of work associated, but not limited to: Land Compliance Plans, Construction Area Signs, Traffic Control Systems, Temporary Pavement Marking/Striping, Barriercodes, Chemolineer, Signal System, PCMS, K-Rail, Crash Cushions, Prepare Water Pollution Control Plan, Street Sweeping, Concrete Without Rapid Set Concrete, Prep Concrete Bridge Deck, Treat Bridge Deck, Bridge Removal, Clear & Grub, Shoulder Backing, Structural Concrete, Clean Expansion Joint, Joint Seals, Repair, Structural Steel, Grates, Furnish Aluminum Sign, Roadside Sign, Close and Paint Structural Steel, Misc. Metal, Barrier Post, Composite Barrier, Waste and Water Supply Systems, Barrier Post System, End Anchor Assembly, Guardrail, Pipe Handrailing, Stripe and Markers, Electrical, Construction/Equipment Barrels, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from Caltrans at: [www.dot.ca.gov/hq/contracts](http://www.dot.ca.gov/hq/contracts)

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. C.C. Myers, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact C.C. Myers, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

**AN EQUAL OPPORTUNITY EMPLOYER**

Please complete the following information and fax to: 916-635-1527:

Company Name: \_\_\_\_\_ Contact: \_\_\_\_\_  
 Phone #: \_\_\_\_\_  
 Bidding: \_\_\_\_\_ Yes \_\_\_\_\_ No  
 If yes, please provide scope letter/quote as soon as possible.



C.C. MYERS, INC.  
3286 FITZGERALD ROAD  
RANCHO CORDOVA, CA 95742  
916-635-9370 FAX 916-635-1527

DATE: June 25, 2014  
TO: DBE Subcontractors  
FROM: Estimating Department  
SUBJECT: Bridge and Control House Rehab near Terminus  
Contract #10-0J92U4  
Bid Date: July 2, 2014 @ 2:00pm

**INVITATION TO BID**

C. C. Myers, Inc. is bidding on the above referenced Caltrans project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Pavement Marking/Striping, Barricades, Channelizer, Signal System, PCMS, K-Rail, Crash Cushions, Prepare Water Pollution Control Plan, Street Sweeping, Concrete Washout, Rapid Set Concrete, Prep Concrete Bridge Deck, Treat Bridge Deck, Bridge Removal, Clear & Grub, Shoulder Backing, Structural Concrete, Clean Expansion Joint, Joint Seals, Rebar, Structural Steel, Girders, Furnish Aluminum Sign, Roadside Sign, Clean and Paint Structural Steel, Misc. Metal, Barrier Post, Composite Barrier, Waste and Water Supply Systems, Barrier Post System, End Anchor Assembly, Guardrail, Pipe Handrailing, Stripe and Markers, Electrical, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from Caltrans at: [www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. C.C. Myers, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact C.C. Myers, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

**AN EQUAL OPPORTUNITY EMPLOYER**

Please complete the following information and fax to: 916-635-1527:

Company Name: NOR-CAL PUMP

Contact: Hari or Amy  
Phone #: 530.674.5861

Bidding:  Yes  No

If yes, please provide scope letter/quote as soon as possible.

Firm ID	Firm/DBA Name	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date	Bid (B) No Bid (NB)	Follow up Call
5270	A B S L CONSTRUCTION	luis@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	6/26/2014 - Email	7/1/2014 - Phone	NB	per Luis
219	A C DIKE CO	email@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618	6/26/2014 - Email	7/1/2014 - Phone	YB	received quote
40592	A P S I CDNSTRUCTION MANAGEMENT	ashok.apte@apsicm.com	ASHOK APTE	949	679-0202	949	679-0212	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40742	A S CDNTRACTDRS, INC.	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	6/26/2014 - Email	7/1/2014 - Phone		Left Message
32335	A.J. VASCDNI GEREAL ENGINEERING	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			6/26/2014 - Email	7/1/2014 - Phone	NB	per Andrew
16345	ABA	nahlaawad@sbcglobal.net	NAHLA AWAD	415	661-6486	415	664-1858	6/26/2014 - Email	7/1/2014 - Phone		Left Message
37667	ACCORD ENGINEERING, INC	dcheng@accordeng.com	DAVID CHENG	714	241-7200	949	251-0563	6/26/2014 - Email	7/1/2014 - Phone		Left Message
37877	AHTNA DESIGN-BUILD, INC	corourke@ahtna.net	CRAIG D'RDURKE	714	824-3471	714	824-3474	6/26/2014 - Email	7/1/2014 - Phone		Left Message
13650	ALANIZ CONSTRUCTIDN CDMPANY	rosy@alanizpaving.com	null JESUS CASTANEDA ALANIZ	510	770-5000	510	770-5070	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38658	ALISTD ENGINEERING GROUP, INC	asevilla@alisto.com	AL SEVILLA	925	279-5000	925	279-5001	6/26/2014 - Email	7/1/2014 - Phone	NB	per Al
40932	ALL AMERICAN ASPHALT SEALING INC	aaasealing96@yahoo.com	ANTELMD LARA	775	329-3003	775	627-3006	6/26/2014 - Email	7/1/2014 - Phone	NB	per Sue
33181	AMERICAN STEEL PLACERS, INC.	Rusty@steelplacers.com	RUSSELL RDBERTSDN	909	884-6031	909	433-9150	6/26/2014 - Email	7/1/2014 - Phone	NB	per Randy
24042	AMLAND CDRP	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38667	ANIL VERMA ASSDCIATES, INC	anilverma@earthlink.net	ANIL VERMA	213	624-6908	213	624-1188	6/26/2014 - Email	7/1/2014 - Phone		Left Message
13602	APADANA ENGINEERING, INC.	apadana1@sbcglobal.net; sopida@sbcglobal.net	SDPIDA SIADAT	415	859-5915	415	859-5935	6/26/2014 - Email	7/1/2014 - Phone	NB	per Sopida
39729	ARGUELLO CDNCRETE CONSTRUCTIDN	arguelloconcrete@sbcglobal.net	CHRIS ARGUELLO	559	779-3068	559	261-9885	6/26/2014 - Email	7/1/2014 - Phone		Left Message
34068	ARROW S COMPANY	lori@arrowsco.com	LORI SKAGGS	707	396-0073	707	437-2555	6/26/2014 - Email	7/1/2014 - Phone	NB	per Lori
33211	AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ	patsy_gomez2002@yahoo.com	PATSY GDMEZ	559	276-0447	559	276-8029	6/26/2014 - Email	7/1/2014 - Phone		Left Message
37334	AUSTIN ENTERPRISE	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509	6/26/2014 - Email	7/1/2014 - Phone	NB	per Patti
21117	AUTDMATED SWITCHING & CONTROLS, INC - A S C I	don_455@hotmail.com	JOHNETTA MACCALLA	626	969-8441	626	969-8741	6/26/2014 - Email	7/1/2014 - Phone		Left Message
33659	AVISDN CDNSTRUCTION, INC.	kavila@avisoninc.com	KELLY AVILA	559	431-0317	559	431-0321	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39937	B. L. EQUIPMENT RENTAL AND SUPPLY	blequipment@aol.com	BETTY LEA	559	827-4592	559	625-5786	6/26/2014 - Email	7/1/2014 - Phone	NB	per Betty
37742	BAY LINE CUTTING & CDRING, INC.	icbayline@sbcglobal.net	JUAN ARREGUIN	510	527-1000	510	527-0500	6/26/2014 - Email	7/1/2014 - Phone	NB	per Juan
33219	BC SCHMIDT CONSTRUCTIDN, INC.	carrie@hangarbuilders.com	CARRIE SCHMIDT	530	473-5423	530	473-2749	6/26/2014 - Email	7/1/2014 - Phone	YB	per Carrie
41886	BELLAGID LANDSCAPING	bellagiolands@aol.com	EDWARD A. CUADRDS	559	217-8295	559	875-0323	6/26/2014 - Email	7/1/2014 - Phone		Left Message
10544	BELLOT CDNSTRUCTION CORP.	bellotccp@gmail.com	LUMACK BELLDT	510	562-4190	510	562-1306	6/26/2014 - Email	7/1/2014 - Phone		Left Message
30173	BELMONTE'S CONCRETE SERVICE		BELMDNTE RICARDO	510	384-5686	510	261-0577	6/26/2014 - Email	7/1/2014 - Phone		Left Message
33568	BERG & ASSDCIATES, INC	deborah@bergcm.com	DEBDRAH BERG	310	548-9292	310	548-9195	6/26/2014 - Email	7/1/2014 - Phone	NB	per Deb
41477	BERT W SALAS, INC.	bsalaz@bertsalas.com	BDB E. SALAZ	619	562-7711	619	258-3515	6/26/2014 - Email	7/1/2014 - Phone		Left Message

Firm ID	Firm/DBA Name	EEmail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date	Bid (B) No Bid (NB)	Follow up Call
32800	BIG VALLEY ASPHALT	donnawatson52@yahoo.com	DONNA WATSON	661	587-5837	661	326-8562	6/26/2014 - Email	7/1/2014 - Phone		Left Message
41283	BJ WILLIAMS COMPANY, INC		BOBBIE JO WILLIAMS	916	359-5055			6/26/2014 - Email	7/1/2014 - Phone		Left Message
817	BLACK STONE ASPHALT CDNSTRUCTION, INC.	info@BLACKSTONEASPHALT.CDM	NORMAN GALANSKI	661	282-8800	661	282-8803	6/26/2014 - Email	7/1/2014 - Phone	NB	per Norman
13624	BLANCO CONSTRUCTION	lawym2004@aol.com	LEONARDO BLANCO	951	250-6692	951	602-2050	6/26/2014 - Email	7/1/2014 - Phone		Left Message
33473	BONITA PIPELINE, INC	frank@bonitapipeline.com	FRANCISCO MARQUEZ	619	434-9801	619	434-9802	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38004	BRAHMA ENGINEERING, INC	brigitte@brahmaengineering.com	ANDY PIVOVAROFF	805	925-3800	805	925-1143	6/26/2014 - Email	7/1/2014 - Phone	NB	per Andy
36742	BRAVD PACIFIC, INC.	bravosegs@hotmail.com	EDWARD MARMLEJD	909	915-8391	909	790-1637	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38678	BURKE CONSTRUCTION	burke3958@sbcglobal.net	MICHAEL J. BURKE	530	676-1009	530	672-2411	6/26/2014 - Email	7/1/2014 - Phone	NB	per Mike
2311	BWW & COMPANY	b-w-w@live.com	BOBBY W. WILSON	909	268-8516	909	435-0392	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40124	C2PM	ROWENA@C2PM.com	ROWENA ALTAHA	949	333-3700	949	333-3701	6/26/2014 - Email	7/1/2014 - Phone	NB	per Rowena
36692	CADIT COMPANY	k.cartisle@caditcompany.com	KATHRYN CARLISLE	817	430-4409	817	430-0409	6/26/2014 - Email	7/1/2014 - Phone		Left Message
14962	CAL VALLEY CONSTRUCTION, INC.	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559	274-0300	559	274-0311	6/26/2014 - Email	7/1/2014 - Phone		Left Message
41669	CAL-CON PUMPING, LLC	jb.calcon@mac.com	JULIE BERRY	415	401-9838	415	401-7664	6/26/2014 - Email	7/1/2014 - Phone	NB	per Julie
40902	CALCON STEEL CONSTRUCTIDN, INC.	benn@calconsteel.com	SUNG BEN NAM	310	768-8094	310	768-8096	6/26/2014 - Email	7/1/2014 - Phone	NB	per Sung
33164	CALI CDNCRETE	gusto@caliconcrete.com	GUSTAVO VALDERAMMA	661	398-8143	661	398-1382	6/26/2014 - Email	7/1/2014 - Phone		Left Message
7106	CALIFORNIA PLATINUM PROPERTIES	henry@calppinc.com	HENRY RUSSELL	510	220-4565	866	923-3875	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40407	CE GREEN INC.	carole@cegreeninc.com	CARDLE E. GREEN	916	365-4925	916	583-7504	6/26/2014 - Email	7/1/2014 - Phone	NB	per Carole
31488	CEN-CAL REBAR	shatanaka@comcast.net	JEREMY ULRICH	559	289-3314			6/26/2014 - Email	7/1/2014 - Phone		Left Message
425	CHARLIE'S CUSTDM EXCAVATING, INC	office@ccexcavatinginc.com	CHARLES JURIN	530	221-3626	530	221-7563	6/26/2014 - Email	7/1/2014 - Phone	NB	Per Charlie
24176	COLEMAN CONSTRUCTION	cjohnson@coleman.com	SHARDN CDLEMAN	323	295-5484	213	295-1199	6/26/2014 - Email	7/1/2014 - Phone		Left Message
32769	CONNICO INCORPORATED	cgowder@connico.com	CONNIE S. GOWDER	615	758-7474	615	758-7477	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38260	CDNSTRUCTIDN INSPECTION SPECIALISTS	steve@cisinspects.com	HARRY STEVEN CLARK	707	838-1679	707	838-1689	6/26/2014 - Email	7/1/2014 - Phone		Left Message
34817	CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	6/26/2014 - Email	7/1/2014 - Phone	NB	per Jim
39513	CONTERRA GROUP, INC.	jherrera@conterragroup.net	JAVIER C. HERRERA	559	395-3183	559	442-3501	6/26/2014 - Email	7/1/2014 - Phone	NB	per Javier
1296	CONTRACTOR SERVICES GRDUP, INC.	shelli@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	6/26/2014 - Email	7/1/2014 - Phone	NB	per Shelly
5435	CDDKS AND SON INC.	cooks_son@mail.com	CHARLES E. HENDERSDN JR.	805	934-2705	805	937-5473	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39845	COOPER ZIETZ ENGINEERS, INC	herbf@coopercm.com	HERBERT J. FRICKE	503	253-5429	503	253-5412	6/26/2014 - Email	7/1/2014 - Phone		Left Message
4952	CORNERSTONE ENGINEERING	comerstone.engr@gmail.com	FRANCINA CASTRO	559	940-9300	866	480-1470	6/26/2014 - Email	7/1/2014 - Phone		Left Message
29518	CRE8IVE ENGINEERING INC	cre8iveEngineering@gmail.com	REGINA CASTRO	760	200-8889	760	200-1116	6/26/2014 - Email	7/1/2014 - Phone		Left Message

Firm ID	Firm/DBA Name	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date	Bid (B) No Bid (NB)	Follow up Call
14717	D & D CONCRETE CONSTRUCTION CO	denise7431@yahoo.com	DENISE WILLIAMS	209	992-2267			6/26/2014 - Email	7/1/2014 - Phone	NB	per Denise
4823	DEANA'S EQUIPMENT RENTAL CO.	jagchic@aol.com	DEANA CARTER	805	732-7575			6/26/2014 - Email	7/1/2014 - Phone	NB	per Deana
31056	DEENSGROUP CONSTRUCTION	deensgroup@aol.com	HAJAAH M. DEEN	408	345-3860	408	345-3869	6/26/2014 - Email	7/1/2014 - Phone		Left Message
35183	DELTECH ENGINEERING, INC	abili@deltechengineeringinc.com	(MR.) EBBITEANGA I. ABILI	714	495-9755	714	384-4594	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39433	DERRICKSON PIKE, INC.	jspike@derricksonpike.com	JEFFREY PIKE	925	326-4960			6/26/2014 - Email	7/1/2014 - Phone		Left Message
29206	DETAIL IRONWORKS	detailironworksinc@gmail.com	POLLY LEUNG	415	822-8896	650	876-0168	6/26/2014 - Email	7/1/2014 - Phone		Left Message
41873	DEXTERDUS CONSTRUCTION	dextersconstruction2@hotmail.com	DEXTER SMITH	323	290-1100	323	290-1199	6/26/2014 - Email	7/1/2014 - Phone	NB	per Dexter
9140	DIAMOND D GENERAL ENGINEERING, INC.	sdefty@ddge.net	LAURA DEFTY	530	662-2042	530	662-8770	6/26/2014 - Email	7/1/2014 - Phone	NB	per Laura
38176	DIRT & AGGREGATE INTERCHANGE, INC	sdefty@ddge.net	HENRY PELFREY	503	661-5093	503	669-1192	6/26/2014 - Email	7/1/2014 - Phone	NB	per Henry
41192	OOD CONSTRUCTION	derrickd@dodconstruction.com, dodconstruction@yahoo.com	DERRICK DICKERSON	661	366-8000	661	366-8001	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39153	DOMINGUEZ CONSTRUCTION COMPANY, INC.	rsl@dominguezconstr.com	RUDOLFO DOMINGUEZ	626	962-5000	626	962-5055	6/26/2014 - Email	7/1/2014 - Phone	NB	per Rudolfo
34842	DON GARCIA EXCAVATING & PAVING, INC.	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	6/26/2014 - Email	7/1/2014 - Phone	NB	per Mike
33587	DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	6/26/2014 - Email	7/1/2014 - Phone		Left Message
34785	EAGLE ENGINEERING AND CONSTRUCTION, INC	clbrooks@sbcglobal.net	CURTIS BROOKS	650	367-8000	650	367-8282	6/26/2014 - Email	7/1/2014 - Phone		Left Message
35236	EMPIRE ENGINEERING & CONSTRUCTION, INC.	cburch@empireconstructions.com	CLIFTON BURCH	510	632-6500	415	762-0170	6/26/2014 - Email	7/1/2014 - Phone		Left Message
37403	ERNEST B. DEE	dee4321@frontiernet.net	ERNEST B. DEE	916	271-0410	916	691-2127	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40008	EXARO TECHNOLOGIES CORPORATION	hd@exarotec.com	HECTOR DOMINGUEZ	650	777-4324	650	777-4326	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38962	EXBON DEVELOPMENT, INC.	info@exbon.com	JANET LEE	562	777-8900	562	777-1888	6/26/2014 - Email	7/1/2014 - Phone	NB	per Janet
25268	EXELTECH CONSULTING, INC.	santosh@xltech.com	SANTOSH J. KURUVILLA	360	357-8289	360	357-8225	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40497	F G CONCRETE CONSTRUCTION	danyf.123@sbcglobal.net	FRANCISCO GOMEZ	559	313-7984			6/26/2014 - Email	7/1/2014 - Phone		Left Message
39610	FALCON BUILDERS & DEVELOPERS INC	johnf@falconbuildersanddevelopers.com	JDHN FALCON	559	228-1994	559	226-1877	6/26/2014 - Email	7/1/2014 - Phone	NB	per John
34715	FALCON ENGINEERING SERVICES INC.	mfaqih@falcon58.com	MAHA FAQIH	951	768-9419	951	278-2808	6/26/2014 - Email	7/1/2014 - Phone	NB	per email
27205	FANFA, INC.	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	6/26/2014 - Email	7/1/2014 - Phone		Left Message
123	FCS STRIPING, SEALING AND PAVING, INC.	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39322	FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900	6/26/2014 - Email	7/1/2014 - Phone	NB	per Judy
36466	FORSTER COMPANY, INC.	linda@forsterco.com	LINDA FORSTER	323	569-0217	323	569-0200	6/26/2014 - Email	7/1/2014 - Phone	NB	per Linda
38162	FRANCIES ELECTRIC, INC.	francieselectric@yahoo.com	LEON FRANCIES JR.	661	809-4175	661	834-5725	6/26/2014 - Email	7/1/2014 - Phone	NB	per Leon
39408	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	6/26/2014 - Email	7/1/2014 - Phone	YB	received quote
35670	FREMONT REINFORCING STEEL	fremontreinforcing@gmail.com	ARES VAZQUEZ	510	429-0198	510	429-0198	6/26/2014 - Email	7/1/2014 - Phone		Left Message

Firm ID	Firm/DBA Name	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date	Bid (B) No Bid (NB)	Follow up Call
20524	FRESNO CONCRETE CONSTRUCTION, INC.	fresnoconcreteconst@yahoo.com	RAY BECERRA	559	834-2031	559	834-2064	6/26/2014 - Email	7/1/2014 - Phone		Left Message
30736	G.O.D. & SONS CONCRETE	cainmarquez@yahoo.com	CAIN MARQUEZ	559	240-1408	559	408-5577	6/26/2014 - Email	7/1/2014 - Phone		Left Message
5166	GATES ENTERPRISES, INC	lgates.gei@gmail.com	JOE GATES	714	382-6707	714	382-6708	6/26/2014 - Email	7/1/2014 - Phone		Left Message
37932	GERONIMO CONCRETE, INC.	geronimo_concerte@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	6/26/2014 - Email	7/1/2014 - Phone	NB	per Lidia
34829	GL ENGINEERING	gl_engineering@comcast.net	GREGORY ALLEN LUTES	916	289-0912			6/26/2014 - Email	7/1/2014 - Phone	NB	per email
34508	GO RUSH CONCRETE	gorush71@yahoo.com	ORLANDD ESCOBAR	559	647-7679			6/26/2014 - Email	7/1/2014 - Phone		Left Message
38384	H & H INDUSTRIES	info@hindustries.us	HAROLO SUMPTER	909	350-8211	909	350-1201	6/26/2014 - Email	7/1/2014 - Phone		Left Message
34783	HARRIS DEVELOPMENT CORPORATION	rharriscorp@gmail.com	ROBERT HARRIS III	559	797-1642			6/26/2014 - Email	7/1/2014 - Phone		Left Message
27969	HASKELL & HASKELL ENGINEERING & CONSTRUCTION SERVICE	hhengcon@caltel.com	SHAVON HASKELL	209	881-3500	209	881-0211	6/26/2014 - Email	7/1/2014 - Phone	NB	per Shavon
40349	HISTORY CONCRETE INC.	historyconcrete@yahoo.com	JAVIER CARMONA	559	903-9531			6/26/2014 - Email	7/1/2014 - Phone		Left Message
14906	ICANNCM	icanncm@gmail.com	CHARLETTA GIPSON	323	377-4117			6/26/2014 - Email	7/1/2014 - Phone		Left Message
39529	INTERWEST PACIFIC, LTD.	office@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	6/26/2014 - Email	7/1/2014 - Phone		Left Message
4830	J N A BUILDERS, INC.	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013	6/26/2014 - Email	7/1/2014 - Phone	NB	per Joe
41195	J. M. DIAZ, INC.	jmdiaz@jmdiaz.com	JUAN M. DIAZ	626	820-1137	626	820-1136	6/26/2014 - Email	7/1/2014 - Phone	NB	Per Juan
7972	J. MORAGA CONSTRUCTION, INC	jmoraga@flash.net	JOSE MORAGA	209	388-9200	209	383-6506	6/26/2014 - Email	7/1/2014 - Phone	NB	per Jose
34094	J.J.R. CONSTRUCTION	JJRCONSTRUCTION@ADL.CDM	CARLOS RAPDSD	650	343-6109	650	343-6207	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40840	JESMAR CDNSTRUCTION	jesmarboring@sbcglobal.net	JESUS HERNANOEZ	714	972-2665	714	972-9331	6/26/2014 - Email	7/1/2014 - Phone		Left Message
35955	JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION	jpsconsteng@gmail.com	SEAN REED	559	213-8773	559	842-1320	6/26/2014 - Email	7/1/2014 - Phone	NB	per Sean
32107	JULIO A. HALLACK, INC.	hallackj@concretebyhallack.com	JULIO A. HALLACK	209	667-9391	209	667-0960	6/26/2014 - Email	7/1/2014 - Phone	NB	per Julio
39231	K & G CDNCRETE INC	keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLDRY	916	216-1623	916	774-6487	6/26/2014 - Email	7/1/2014 - Phone	YB	received quote
34182	K R C SAFETY CO. INC.	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684	6/26/2014 - Email	7/1/2014 - Phone	YB	received quote
35198	K. W. EMERSON, INC.	alison@kwemerson.com	EMMA JEAN EMERSDN	209	754-3839	209	754-3630	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39125	KAL KRISHNAN CONSULTING SERVICES	emily.park@kkcsworld.com	EMILY PARK	213	488-0900	213	488-5113	6/26/2014 - Email	7/1/2014 - Phone		Left Message
1583	KA' PEL CDNSTRUCTION INC.	lrobbins@kapelconstruction.com	LANCE E. ROBBINS	530	625-5500	530	625-5510	6/26/2014 - Email	7/1/2014 - Phone	NB	per Lance
35209	KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40678	KEVILLE ENTERPRISES, INC.		CHRISTINE KEVILLE	781	837-3884	781	837-4091	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40678	KWAN WD IRONWDRKS INC.	florencek@kwanwo.com	FLDRENCE KONG	415	822-9628	415	822-9068	6/26/2014 - Email	7/1/2014 - Phone	NB	Per Fio
9182	L & L BRIDGES	levigurule@comcast.net	LEVI GURULE	707	478-6205	509	559-7300	6/26/2014 - Email	7/1/2014 - Phone		Left Message
21950	LANDAVAZO BROTHERS, INC.		raul DERRICK LANDAVAZO	510	581-7104	510	581-7423	6/26/2014 - Email	7/1/2014 - Phone		Left Message

Firm ID	Firm/DBA Name	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date	Bid (B) No Bid (NB)	Follow up Call
37021	LENNOVA	tony@lennova.net	TONY GENOVA	562	860-3213	562	860-6913	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40051	LG GENERAL CONTRACTORS, INC.	lgcontractorsinc@gmail.com	JOE GUAJARDO	916	452-0971	916	452-0975	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39218	LNA CONCRETE STRUCTURES, INC.		null MR. HELIODORO GARCIA	909	393-1493	909	393-9363	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38500	LONE STAR LANDSCAPE, INC	bob@lonestarland.net	ROBERT SAMANIEGO	408	682-0100	408	682-0109	6/26/2014 - Email	7/1/2014 - Phone	NB	per Bob
37397	LOVEX GENERAL ENGINEERING CORPORATION	lovetexcavating@earthlink.net	LORI R. LOVETT	760	249-5428	760	249-6616	6/26/2014 - Email	7/1/2014 - Phone	NB	per Lori
34174	LUCAS BUILDERS, INC.	sam@lucascompany.com	SAMAN SILVA	310	853-0690	310	756-7247	6/26/2014 - Email	7/1/2014 - Phone		Left Message
33891	LVDH CONSTRUCTION	loucon@outlook.com	DAT LUONG	559	392-5221			6/26/2014 - Email	7/1/2014 - Phone		Left Message
33524	M A S IRON CO.	masironcorp@aol.com	MARCO A. SUAREZ	323	973-9100	323	973-9099	6/26/2014 - Email	7/1/2014 - Phone		Left Message
29324	M J AVILA COMPANY, INC.	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39746	M. S. LEE ENTERPRISES	MonSLee@yahoo.com	MON SON LEE	559	217-4851	559	325-0760	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38496	MAD STEEL INC.	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	6/26/2014 - Email	7/1/2014 - Phone		Left Message
29435	MADERA CONCRETE COMPANY	maderaconcrete@live.com	JOSE HERNANDEZ	559	517-6730	559	674-9743	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39680	MAGNATEX, INC.	gkeyes@magnatexinc.com	JOYCE PALMER	502	493-0558	502	493-9862	6/26/2014 - Email	7/1/2014 - Phone	NB	per Mark
33187	MARK WALLACE MASONRY	mwm@foothill.net	MARK WALLACE	530	885-7852	530	885-2009	6/26/2014 - Email	7/1/2014 - Phone		Left Message
5572	MARTIN GENERAL ENGINEERING INC	dmyers@martingeneral.net	TRANQUILINO MARTIN	916	355-8101	916	355-8108	6/26/2014 - Email	7/1/2014 - Phone		Left Message
20983	MASS X INC.	massx6@hotmail.com	JENNIFER FOSTER	559	472-3274	559	472-3275	6/26/2014 - Email	7/1/2014 - Phone		Left Message
37060	MC CULLOUGH CONSTRUCTION INC	mackymccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	6/26/2014 - Email	7/1/2014 - Phone	NB	per Mark
33099	MERCADE CONSTRUCTION & DEVELOPMENT INC.	jorge@mercadeco.com	JORGE LUIS MERCADE	209	586-7722	209	532-7744	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39679	MEROE ENGINEERING	meroeorp@gmail.com	DARIUS JOHNSON	415	889-0119			6/26/2014 - Email	7/1/2014 - Phone		Left Message
37234	MGE ENGINEERING INC	fhuang@mgeeng.com	H. FRED HUANG	916	421-1000	916	421-1002	6/26/2014 - Email	7/1/2014 - Phone		Left Message
9241	MLS CONSTRUCTION	stomis-office@yahoo.com	null STANLEY TO	415	752-7521	415	752-7537	6/26/2014 - Email	7/1/2014 - Phone		Left Message
7799	MOJAM INCORPORATED	mojam@roadrunner.com	MAURICE SCOTT	661	526-7121	661	794-2505	6/26/2014 - Email	7/1/2014 - Phone		Left Message
32103	MORGNER CONSTRUCTION MANAGEMENT	mmorgner@morgnerco.com	MONIQUE MORGNER	818	461-8100	818	461-8111	6/26/2014 - Email	7/1/2014 - Phone	NB	per Mo
41432	MOTHERLODE CONCRETE CONSTRUCTION	motherlodeconcrete@att.net	GLENN FOSTER, JR.	209	223-2663	209	267-1867	6/26/2014 - Email	7/1/2014 - Phone		Left Message
40069	MV CONSTRUCTION	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	6/26/2014 - Email	7/1/2014 - Phone		Left Message
32663	N B G CONSTRUCTION SERVICES	anichols_nbgs@cox.net	ALLEN NICHOLS	949	283-5757	949	569-6897	6/26/2014 - Email	7/1/2014 - Phone		Left Message
39899	NIELSON CONSTRUCTION	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	6/26/2014 - Email	7/1/2014 - Phone		Left Message
37627	NDR-CAL PUMP & WELL DRILLING, INC.	norcalpump@yahoo.com	HEER HARKRISHAN	530	674-5861	530	674-1525	6/26/2014 - Email	7/1/2014 - Phone	NB	per invite
40764	NORCAL GENERAL CONSTRUCTION CORP	norcalgeneralconstruction@yahoo.com	KENNY PHAN	408	886-0335	408	969-1650	6/26/2014 - Email	7/1/2014 - Phone	NB	per Kenny

Firm ID	Firm/DBA Name	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Phone Number	Outreach date (Email/Fax)	2nd Outreach date	Bid (B) No Bid (NB)	Follow up Call
5282	NORIEGA PIPELINE, INC.	noriegav@sbcglobal.net	JOSEPH NORIEGA	909	463-4882	909	463-4890	6/26/2014 - Email	7/1/2014 - Phone	NB	per Joe
35288	NUNO IRON & MFG, INC	bpantoja@nunoiron.com	MARCELINO NUNO II	831	386-0513	831	386-9976	6/26/2014 - Email	7/1/2014 - Phone		Left Message
37259	Newland Entities, Inc	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	6/26/2014 - Email	7/1/2014 - Phone		Left Message
34554	P. A. WILSON, INC.	pawilsoninc@gmail.com	PATRICK ALLEN WILSON					6/26/2014 - Email	7/1/2014 - Phone		Left Message
38299	PACIFIC UTILITY CONSTRUCTION	jsouza@pacificutilityconstruction.com	JOSEPH EDWARD SDUZA	530	669-7812	530	669-7836	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38675	PAPILLON BUILDERS	jsellers@papillonbuilders.com	JO ELLEN SELLERS	916	580-7019	888	717-7270	6/26/2014 - Email	7/1/2014 - Phone		Left Message
27723	PAYCD SPECIALTIES, INCORPORATED	rebecca@payco.biz	REBECCA LLEWELLYN	619	422-9204	619	427-1620	6/26/2014 - Email	7/1/2014 - Phone	NB	per Rebecca
38525	PC&N CONSTRUCTION, INC	cpalum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	6/26/2014 - Email	7/1/2014 - Phone	YB	received quote
39484	PEREZ ASPHALT CONSTRUCTION LTD	kelly@perezasphalt.com	KELLY EDWARDS	661	872-9093	661	872-9099	6/26/2014 - Email	7/1/2014 - Phone	NB	per Kelly
41016	PK CONSTRUCTION	zkkingpk81@gmail.com	ZHAN PAUL KING	626	773-6963	626	486-4152	6/26/2014 - Email	7/1/2014 - Phone		Left Message
34091	PROFESSIONAL CONCRETE SAWING INC.	davidscott@gvni.com; cell 510-537-3781	DAVIO SCOTT	209	722-2226	209	722-2227	6/26/2014 - Email	7/1/2014 - Phone		Left Message
27011	PSC ASSOCIATES, INC	peter@pscetesting.com	PETER S. CHAN	415	330-6100	415	330-6363	6/26/2014 - Email	7/1/2014 - Phone		Left Message
30828	QUALITY ERECTORS & CONSTRUCTION, INC.		JESSE ESQUIVEL	707	746-4198	707	751-3962	6/26/2014 - Email	7/1/2014 - Phone		Left Message
41176	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	DAVID SOTO	559		559		6/26/2014 - Email	7/1/2014 - Phone		Left Message
40690	QUIMU CONTRACTING, INC.	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38406	R & C CONSTRUCTION	randcconstruction@sbcglobal.net	RICHARD R. GARCIA	559	255-5655	559	255-5600	6/26/2014 - Email	7/1/2014 - Phone		Left Message
38612	R & Z CONSTRUCTION, INC	mzk@roadrunner.com	MARGARET ZAJDEL	858	583-1691	858	432-4167	6/26/2014 - Email	7/1/2014 - Phone	NB	per Margaret

**Good Faith Documentation  
Attachment C  
Rejected DBE's**

**Contract No.10-0J92U4  
Bridge and Control House Rehab near Terminus  
California Department of Transportation**

Items (s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason
49, 52, 53	P C & N Construction, Inc. 5301 Byron Hot Springs Rd. Byron, CA 94514 (925) 634-4567 Cert #39218	DBE	Frank Medina General Engineering 10096 Ahart Rd. Oroville, CA 95966 (530) 743-0744 Cert #014717			Used DBE
1, 18, 42, 43, 44, 45	Jeffco Painting & Coating PO Box 1888 Vallejo, CA 94590 (707) 562-1900	non-DBE	Diana Prince Construction, Inc. PO Box 5206 Irvine, CA 92616 (714) 550-9377 Cert #39673	\$1,677,010.00	\$1,251,810.00	



FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352

**\*\*\* Two Days of Traffic Control Needed**

**\*\*\*Quote is based on all items.**

**\*\*\* Quote INCLUDES 3 mobilizations. Additional mobilizations to be charged at \$750 ea.**

**\*\*\*Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage**

**\*\*\*Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours**

**Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and Interest: if court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.**

**IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS**



Jeffco Painting and Coating, Inc.  
P.O. Box 1888, 1260 Railroad Ave.  
Vallejo, CA 94590  
(707) 562-1900  
FAX (707) 562-1907  
California License No. 364702

Page 1 of 2

Date: July 2, 2014

TO: Estimating

COMPANY: *C.C. Myers, Inc*FAX: *916-636-1527*

RE: Construction on State Highway in Sacramento and San Joaquin Counties near Terminus from 0.7 Mile West of Mokelumne River Bridge to 0.5 Mile East of Mokelumne River  
Contract No 10-0J92U4

Gentlemen:

Jeffco will furnish all labor, equipment, materials, insurance and taxes necessary to complete the painting and lead abatement on the above referenced project in accordance with the following specifications:

**Section: 59 Painting**  
**Section 14 Environmental Stewardship**

**CLARIFICATIONS:**

1. All new structural steel, miscellaneous metal, piping, black iron nuts and bolts to be primed by others per the specifications.
2. Water for our water rinsing operations to be supplied by others.
3. If needed traffic control is to be supplied by others.
4. Sanitation facilities for our workers to be supplied by others.
5. Reasonable, safe productive access for all our work to be supplied by others.
6. Jeffco's proposal includes lead abatement per the specifications and drawings, containment, cleaning, finish painting new and existing, lead plan, work area monitoring, analytical testing, abrasive disposal, and dehumidification.
7. Jeffco acknowledges Addendums 1 and 2.
8. Layout for areas to be abated is to be done by others prior to the start of our work.
9. Laydown area on the North West side of bridge for staging our equipment to be supplied by others.
10. Overtime and weekend work has been included in Phase 1 work. Overtime and weekend work has been included for Phase 2 work.

**EXCLUSIONS:**

1. Removal or reinstallation of mechanical, piping, electrical equipment, and fencing to facilitate painting or lead abatement.
2. Concrete or slurry removal.
3. Weather enclosures.
4. Removal of dry or wet lubricate from nuts and bolts.
5. Touch up of prime coats, intermediate coats, or finish coats damaged by others.
6. Solvent cleaning and painting the inside of bolt holes.
7. Night work.
8. Pre-abatement for others work.
9. Bird protection, nest removal, or exclusionary devices.

# Jeffco painting and Coating

Page 2 of 2

## GENERAL TERMS AND CONDITIONS:

1. This proposal to be accepted within 30 days after award of contract.
2. This scope and proposal are to be made part of the subcontract or PO issued to Jeffco.
3. Proposal is to be accepted for total dollars bid, not divided without estimator agreement.
4. General contractor to supply a schedule so Jeffco can reserve manpower and equipment.
5. Indemnification and pollution insurance is limited to the terms of our insurance coverage and a maximum of \$10 million.
6. Jeffco is a merit shop contractor and will not be signatory to any Union agreements.
7. Jeffco is a SSPC QP-1 and QP-2 category "A" certified contractor.

## Quotation:

Bid Item 1: Lead Compliance Plan L.S.	\$ 1,500.00
Bid Item 18: Work Area Monitoring L.S.	\$ 3,500.00
Bid Item 42 Clean Structural Steel (Existing Bridge) L.S.	\$ 56,000.00
Bid Item 43: Paint Structural Steel (Existing Bridge) L.S.	\$ 70,500.00
Bid Item 44: Clean and Paint Structural Steel L.S.	\$ 16,500.00
Bid Item 45: Spot Blast and Paint Undercoat (4,125sq ft @ \$ 67.20sq ft )=	<u>\$ 277,200.00</u>
<b>Total</b>	<b>\$ 425,200.00</b>

Should you have any questions please call?

Todd Anderson  
 V.P./Estimator  
 Email: toddanderson@jeffcoptg.com



BOND RATE: 1.5%  
 PER TODD  
 1:17 PM  
 gmc

July 1, 2014

To: Prime Bidders on Contract No. 10-0J92U4-Mokelumne River Bridge

Dear Sir/Madam:

Diana Prince Construction, Inc. (DPCI) is pleased to quote the following bid items on the above-referenced project as follows:

<u>Item No.</u>	<u>Item Description</u>	<u>Est.Qty.</u>	<u>Unit</u>	<u>Unit Cost</u>	<u>Total Cost</u>
1	Lead Compliance Plan	1	LS	\$ 1,140	\$ 1,140
18	Work Area Monitoring (Bridge)	1	LS	12,660	12,660
42	Clean Structural Steel(Ex.Bridge)	1	LS	818,125	818,125
43	Paint Structural Steel(Ex.Bridge)	1	LS	654,915	654,915
44	Clean and Paint Structural Steel	1	LS	21,770	21,770
45	Spot Blast Clean and Paint Undercoat	4,210	SqFt	42.15 40	168,400 168,600
62	Mobilization (Partial)	1	LS	186,300	186,300
	<b>TOTAL</b>				<b>\$ 1,863,310</b>

**Notes and Inclusions/Exclusions:**

1. Addenda 1 and 2 are Acknowledged
2. Performance/Payment Bonds are not included. Add **\$13,975** if P/P Bonds required.
3. Mobilization includes only that mobilization required for Item Nos. 18, 42-45, and Additive Item No. 28 as referenced in (6) below.
4. Items 42-45 and 62 are tied. Items 1 and 18 are additive items.
5. DPCI includes in its price furnishing and erecting of a Safespan Platform beneath the movable span that is forty one feet (41') wide by two hundred eighty seven feet, three inches (287'-3") long and platforms beneath the two adjacent spans that are each 41' wide by 48'6" long. Included in our price are the costs of installing the platform before deck removal begins and leaving the platform in place for a maximum of one year, during which period the Prime Contractor and other Subcontractors can use this platform for their work as long as DPCI is indemnified and insured against physical injury or property loss by those parties. The platform will also contain the debris from the deck removal operations, but the Prime Contractor must protect it from damage with 3/4" plywood on those platform areas beneath which concrete removal is being performed.
6. DPCI will perform work included in Bid Item 28, titled "Remove Rivets" for the unit price of ninety five dollars (\$95.00) per rivet. This includes only the work to replace defective or missing rivets, and does not include work including removing rivets and installing bolts necessary for steel repairs. It is sometimes more convenient for the abrasive blasting and painting subcontractor to replace such rivets while performing its steel cleaning and painting work than it is to have another contractor perform that work.
7. DPCI intends to use Abhe & Svoboda, Inc., (ASI) as a Sub-subcontractor on this project to perform the abrasive blasting and painting work. DPCI will perform Item Nos. 1 and 18 and will furnish and install the platform, scaffolding, debris containment, and debris cleanup and disposal for Item Nos. 42-45.

P: 714.550.9377  
F: 714.242.7616  
PO Box 5206  
Irvine, CA 92616  
www.dianaprince.net



*Diana Prince Construction, Inc.*

8. DPCI and ASI will coordinate their work with the Prime Contractor so that scaffold erection and abrasive blasting/painting will be performed in a continuous manner. Workmen will be available to move scaffold, abrasive blast and prime areas where steel will be replaced before such installation, etc.
9. DPCI's quote is based on the assumption that all work above the deck of the swing span will be performed while the Prime Contractor has lanes closed for its work so that no additional traffic maintenance will be required by DPCI during that work. DPCI will provide for traffic control for all work that it performs beneath the deck.

DPCI is a small, women-owned business certified by the State of California. Work performed by DPCI, 100% of which is eligible for DBE credit, will total \$ 1,054,980.

Work performed by Abhe & Svoboda, Inc. will total \$ 808,330.

Enclosed are copies of DPCI's DBE certification as a small, women-owned business and ASI's QP-1, QP-2, and QS-1 Certificates.

If you have any questions regarding this quote, please contact Gail Svoboda at (952) 447-6025. I will be traveling all day on July 2, 2014, and will be unavailable by phone.

Good luck on this project and we look forward to working with you on this and other projects in the future.

Sincerely,



Kristine Flynn, President

P: 714.550.9377  
F: 714.242.7616  
PO Box 5206  
Irvine, CA 92616  
[www.dianaprince.net](http://www.dianaprince.net)



*Diana Prince Construction, Inc.*

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Jul 01 08:46:23 PDT 2014

**Query Criteria**

Firm/DBA Name: diana prince


Firm Type: DBE

Firm ID	39673
Firm/DBA Name	DIANA PRINCE CONSTRUCTION, INC.
Address Line1	16 FAITH
Address Line2	
City	IRVINE
State	CA
Zip Code1	92612
Zip Code2	
Mailing Address Line1	P.O. BOX 5206
Mailing Address Line2	
Mailing City	IRVINE
Mailing State	CA
Mailing Zip Code1	92616
Mailing Zip Code2	
Certification Type	DBE
Email	Kristine@DianaPrince.net
Contact Name	KRISTINE S. FLYNN
Area Code	( 714 )
Phone Number	550-9377
Fax Area Code	( 714 )
Fax Phone Number	242-7816
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 15; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238320;

**ACDBE NAICS**

Work Codes	C9854 PAINTING STRUCTURES;
Licenses	A General Engineering Contractor; C33 Painting and Decorating Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



Abhe & Svoboda, Inc.

*of*

Prior Lake, MN


*has met or exceeded the requirements set forth in the  
SSPC Painting Contractor Certification Program for*

**FIELD APPLICATION OF COATINGS  
COMPLEX STRUCTURES  
SSPC-QP1**



*Ben A. Fuchs*  
.....  
President, SSPC

March 31, 2014 – March 31, 2015  
.....  
Validation Period



Abhe & Svoboda, Inc.

of

Prior Lake, MN

has met or exceeded the requirements set forth in the  
SSPC Painting Contractor Certification Program for



**INDUSTRIAL HAZARDOUS  
PAINT REMOVAL  
SSPC-QP2**



.....  
"A"  
Category

.....  
*Ben A. Fultz*  
President, SSPC

.....  
March 31, 2014 – March 31, 2015  
Validation Period



Abhe & Svoboda, Inc.  
 of  
 Prior Lake, MN

*has met or exceeded the requirements set forth in the  
 SSPC Painting Contractor Certification Program for maintaining an*

**ADVANCED QUALITY MANAGEMENT SYSTEM (QMS)  
 SSPC-QS 1**

*Ben A. Fuchs*

.....  
 President, SSPC

March 31, 2014 – March 31, 2015

.....  
 Validation Period

**Full Certification**

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.

**Good Faith Documentation  
Attachment D  
Proof of Publication**

**Contract No.10-0J92U4  
Bridge and Control House Rehab near Terminus  
California Department of Transportation**

**REQUESTING BIDS FROM ALL QUALIFIED  
DBE SUBCONTRACTORS AND SUPPLIERS  
FOR THE FOLLOWING PROJECT:**

Bridge and Control House Rehabilitation near Terminus  
Caltrans Contract #10-0J92U4  
Sacramento and San Joaquin Counties

**BID DATE: JULY 2, 2014 AT 2:00 P.M.**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Pavement Marking/Striping, Barricades, Channelizer, Signal System, PCMS, K-Rail, Crash Cushions, Prepare Water Pollution Control Plan, Street Sweeping, Concrete Washout, Rapid Set Concrete, Prep Concrete Bridge Deck, Treat Bridge Deck, Bridge Removal, Clear & Grub, Shoulder Backing, Structural Concrete, Clean Expansion Joint, Joint Seals, Rebar, Structural Steel, Girders, Furnish Aluminum Sign, Roadside Sign, Clean and Paint Structural Steel, Misc. Metal, Barrier Post, Composite Barrier, Waste and Water Supply Systems, Barrier Post System, End Anchor Assembly, Guardrail, Pipe Handrailing, Stripe and Markers, Electrical, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from Caltrans at: [www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



**C. C. MYERS, INC.**  
3286 Fitzgerald Rd.  
Rancho Cordova, CA 95742  
Phone: (916) 635-9370  
Fax: (916) 635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

C. C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

**DAILY CONSTRUCTION SERVICE**

**Daily Construction Service  
Reed Construction Data**

P.O. Box 1748  
Glen Ellen, CA 95442  
Phone: 800.242.9747  
Fax: 800.850.9009

I am a citizen of the United States, over the age of eighteen years and not a party to or interested in the matter noticed. I am principal advertising clerk for the Daily Construction Service, a trade paper of general circulation, published five days per week in the County of San Francisco, State of California which trade paper has been adjudged a trade paper of general circulation by the Superior Court of the City and County of San Francisco, State of California, under the date of January 16, 1953, Court Decree Number 423039.

The Notice, of which the annexed is a printed copy, has been published on the following date(s):

JUNE 26<sup>th</sup> & 30<sup>th</sup> 2014

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Victoria R. D. [Signature]  
Signature

Dated at Glen Ellen, California, this 3<sup>rd</sup> day of July, 2014

# SMALL BUSINESS EXCHANGE

## PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS  
County of San Francisco


I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the SBE Today on the following date(s), to wit:

6/30/2014

_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 7/3/2014 at San Francisco, California.

  
(Signature) NABIC V

Insertion # \_\_\_\_\_

Corporate Office

P. O. Box 190668 · San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

Proof of Publication CANEWS

# California Sub-Bid Request Ads

**REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS  
AND SUPPLIERS FOR THE FOLLOWING PROJECT:**

**Bridge and Control House Rehab near Terminus  
Sacramento and San Joaquin County, Caltrans Project #10-0J9Z04, Bid Date: July 2, 2014 at 2:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Pavement Marking/Striping, Barricades, Channelizer, Signal System, PCMS, K-Rail, Crash Cushions, Prepare Water Pollution Control Plan, Street Sweeping, Concrete Washout, Rapid Set Concrete, Prep Concrete Bridge Deck, Treat Bridge Deck, Bridge Removal, Clear & Grub, Shoulder Backing, Structural Concrete, Clean Expansion Joint, Joint Seals, Rebar, Structural Steel, Girders, Furnish Aluminum Sign, Roadside Sign, Clean and Paint Structural Steel, Misc. Metal, Barrier Post, Composite Barrier, Waste and Water Supply Systems, Barrier Post System, End Anchor Assembly, Guardrail, Pipe Handrailing, Stripe and Markers, Electrical, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from Caltrans at: [www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

**C.C. Myers, Inc.**



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**

**REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS  
AND SUPPLIERS FOR THE FOLLOWING PROJECT:**


**School Way Bridge Rd. 238 - Ukiah  
County of Mendocino, Office of the Department of Transportation #130078, Bid Date: July 17, 2014 at 2:30 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (2% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Hydroacoustic Monitoring, Landscape, Erosion Control, Temporary Erosion Control, River Diversion System, Temporary Fence, Prepare Storm Water Pollution Prevention Plan, Rain Action Event Plan, Storm Water Analysis, Construction Area Signs, Traffic Control System, Stripe and Markers, Channelizers, K-Rail, Biologist, Metal Beam Guard Rail, Cold Plane Asphalt, Bridge Removal, Clear and Grub, Roadway Excavation, Lead Compliance Plan, Structure Excavation (Bridge and Retaining Wall), Ditch Excavation, Imported Borrow, Erosion Control, Class 2 Agg Base, Hot Mix Asphalt, Steel Piling, Prestressing Cast-in-Place Concrete, Structural Concrete, Minor Concrete, Architectural Treatment, Joint Seal, Rebar, Single Sheet Aluminum Sign, Roadside Sign, Prep and Stain Concrete, Railroad Signal Work, Reinforced Concrete Pipe, Rock Slope Protection, Misc. Metal, Tubular Bicycle Railing, Concrete Barrier, Water Line Installation, Electrical, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

**C.C. Myers, Inc.**



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

**AN EQUAL OPPORTUNITY EMPLOYER**



Is requesting quotes from qualified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Survey, Traffic Control, SWPPP, Trucking, Soil Testing, Masonry, Fencing, Minor Structural Concrete, Landscaping, Electrical, Paving

**Fletcher Recharge Basin Project**

**City of Orange, CA**

**Orange County Water District**

**Contract No. FB-2014-1**

**BID DATE July 29, 2014 @ 2:00 p.m.**

**Sub & Vendor Bids Due Prior**

**Sukat Construction, LLC**

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Mike Greenlee

Phone: (714) 540-5351 • Fax: (714) 545-2003

Email: [estimating@sukat.com](mailto:estimating@sukat.com)

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut Construction for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukat Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

**Sukat Construction, LLC  
An Equal Opportunity Employer**

**Invitation to bid  
JCKS Student Life Center  
Construction Project**

Plant Construction Company invites subcontractors to bid on the Jewish Community High School Student Life Center Project. The Office of Community Investment and Infrastructure (OCII)/Successor Agency to the SFRA certified MBE/WBE/SBE/LBE subcontractors are strongly encouraged to bid. Project has a 50% SBE goal and Work Force goal is 50% S.F. Residents with first consideration for resident of the Western Addition. A Pre-Bid Meeting will be held on Thursday, July 2nd at 10:00am at Plant Construction Company, 300 Newhall Street in SF. Bids are due on July 21st, 2014 at 11:00am. Plans and Specs are available for viewing at Plant Construction 300 Newhall Street in SF. Send Bids to Jeremy Littman of Plant Construction at (415)550-1357 fax or by e-mail: [jeremyl@plantco.com](mailto:jeremyl@plantco.com).

**Advertise your Sub-Bid Requests  
in the Small Business Exchange.**

**With a monthly readership of 75,000,  
SBE reaches a diverse audience, cutting  
across ethnic and gender lines as well as  
traditional industry segments.**



# SMALL BUSINESS EXCHANGE

## PROOF OF PUBLICATION (2015.5 C.C.P)


STATE OF CALIFORNIA, SS  
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the Small Business Exchange on the following date(s), to wit:

6/26/2014 \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 7/3/2014 at San Francisco, California.

  
(Signature)

\_\_\_\_\_ Insertion #

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

# California Sub-Bid Request Ads

Sub Bids Requested From Qualified DBE, UDBE Subcontractors & Suppliers for **Battle County Association of Governments - Offsite Plans for Astec Drive Extension & Comanche Creek Storm Drainage Duffall**  
**Location: Chico, CA**  
**Bid Date: July 19, 2014 @ 10:00AM**

McGuire and Hester is seeking qualified subcontractors in the following trades: SWPPP, traffic control; asphalt grinding; clearing & grubbing; lime stabilization; minor concrete; striping & signs; fencing; jack & bore; street lighting; joint trench; precast manholes & drain inlets; mud trucking.

We will pay up to and including one and one-half percent (1-1/2%) of your bonding cost. Certification assistance is available, as well as viewing plans and specs.

### McGuire and Hester

9009 Railroad Avenue • Oakland, CA 94603  
 Phone: (510) 632-7676 • Fax: (510) 582-5209

Contact: Robert Herrera  
 An Equal Opportunity Employer

General Electric International Inc., is requesting Sub-bids from Qualified SBE, MBE, WBE, DVBE & OBE Subcontractors for:

**Nondestructive Examination (NDE) Services.**  
**90198**

**Los Angeles Department of Water & Power**  
**Bid Deadline - July 3, 2014**

Bids are requested for Metallurgical Analysis & Replication Services. Interested bidders should respond by 07/01/14. GEII will advise and assist interested subcontractors in obtaining required bonds, lines of credit and insurance.

For additional information and bid requirements contact

### GE International Inc.

1211 Kona Dr., Rancho Dominguez, CA 91220  
 310-635-2700

Contact: Johnny Fling  
 email: Johnny.fling@ge.com

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Bridge and Control House Rehab near Yermoland**  
**Sacramento and San Joaquin County, Caltrans Project #10-0J9204, Bid Date: July 2, 2014 at 2:00 pm**

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Coconstruction Area Signs, Traffic Control System, Temporary Pavement Marking/Striping, Barricades, Channelizer, Signal System, PCMS, K-Rail, Crash Cushions, Prepare Water Pollution Control Plan, Street Sweeping, Concrete Washout, Rapid Set Concrete, Prep Concrete Bridge Deck, Treat Bridge Deck, Bridge Removal, Clear & Grub, Shoulder Backing, Structural Concrete, Clean Expansion Joint, Joint Seals, Rebar, Structural Steel, Girders, Furnish Aluminum Sign, Roadside Sign, Clean and Paint Structural Steel, Misc. Metal, Barrier Post, Composite Barrier, Waste and Water Supply Systems, Barrier Post System, End Anchor Assembly, Guardrail, Pipe Handrailing, Stripe and Markers, Electrical, Construction/Equipment Rentals, Trucking, etc.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage BBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from Caltrans at: [www.dot.ca.gov/hq/csc/oe](http://www.dot.ca.gov/hq/csc/oe).

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.

### C.C. Myers, Inc.



3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation.

The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

## SKANSKA

Route 138 Highway Widening  
 Caltrans Contract No.: 08-3401U4  
 District 08 on Route 2, 138  
 DBE Goal: 0%

**Bid Date: July 3, 2014 - 2:00PM**

Skanska is interested in soliciting in Good Faith all subcontractors as well as certified DBE companies for this project. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Skanska will also review breaking out scope packages and adjusting schedules to help permit maximum participation.

Plans and Specifications are available for view at our main office in Riverside or on the Caltrans website: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

Quotes requested for contractors, suppliers and service providers include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type II & III Barricade, Portable Changeable Message Sign, Temp Railing (Type K), Temp Crash Cushion Module, Alternative Crash Cushion System, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report, Temp Erosion Control, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Fence (Type ESA) Treated Wood Waste, Remove Mailbox, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Bridge Removal, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Rock Excavation (Controlled Blasting), Structure Excavation, Structure Backfill, Landscaping, Erosion Control, Class 2 Aggregate Base, Asphaltic Emulsion (Fog Seal Coat), Hot Mix Asphalt-Superpave, Data Core, Place Hot Mix Asphalt Dike, Place HMA (Miscellaneous Area), Tack Coat, CIDH Concrete Piling, Prestressing Cast-In-Place Concrete, Structural Concrete, Minor Concrete (Minor Structure), Joint Seal, Bar Reinforcing Steel, Reinforced Concrete Pipe, Corrugated Steel Pipe, Rock Slope Protection, Slope Paving (Concrete), Rock Slope Protection Fabric Minor, Concrete (Gutter), Minor Concrete (Misc Const), Fencing, Cable Railing, Transition Railing, Alternative In-Line Terminal System, Concrete Barrier - Type 60, Concrete Barrier (Type 736), Striping & Marking, Electrical, Signal and Lighting, Traffic Monitoring Station, Asbestos Compliance Plan, Biologist, Dbliterate Surfacing, Remove Traffic Stripe, Remove Concrete Box Culvert, Salvage Guardrail, Reconstruct Rock Slope Protection, Reconstruct USFS Monument Sign Structure, Roadside Signs, Polyester Concrete Overlay, Shoulder Backing, Rumble Strip, Prime Coat, Soil Nail Driven Pile, Structural Concrete, Concrete Surface Texture, Structural Signs, Stain Galvanized Surface, Prepare and Stain Concrete, Welded Steel Pipe Casing, Pre/Post Construction Surveys, Jack and Bore, Survey Monument, Midwest Guardrail, Pipe Hand railing, Cable Railing, Thermoplastic Stripe, Changeable Message Sign System, Flashing Beacon System.

Subcontracting Requirements: Skanska's insurance requirements are Commercial General Liability (GL): \$1M ea. occ., \$1M personal injury, \$2M products & completed operations agg. and general agg.; \$1M Auto Liability; \$5M Excess/Umbrella and \$1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Subcontractor scope (including any conditions or exceptions) is required 24 hours prior to bid deadline to allow proper evaluation.

Skanska is an Equal Opportunity Employer

Skanska Estimating Dept: 1995 Agua Mansa Rd, Riverside, CA 92509  
 Ph: (951) 684-5360, Fax: (951) 788-2449  
 Email: [joe.sidor@skanska.com](mailto:joe.sidor@skanska.com)

## New Peer-to-Peer Service Revs Up Equipment Rentals

Continued from page 3

Since then, the club has grown to include more than 20 contractors. Prescreened members rent and lend equipment via a private web portal, where dispatchers browse through photos and descriptions of available equipment and submit orders. Confirmations come via text or email.

"I thought it was a great idea, and we use them as often as possible," says Mike Haley, resource manager with Oakland, Calif.-based heavy-civil contractor McGuire & Hester. "You rent from trusted, reputable contractors that you know within the area that have quality equipment. They are getting utilization on their equipment, and we are getting a better price than from rental companies. It's really a win-win situation."

Some members were skeptical at first. "I didn't think contractors were going to want to see other contractors' equipment on their jobsites," says Mike McElroy, principal of San Jose-based FMG Grinding. To solve this, on each piece of machinery, Yard Club affixes a magnetic decal over the owner's logo.

Fears that crews from competing contractors wouldn't properly care for the equipment were quickly alleviated by the club's vetting process. "They aren't just renting to anybody," says Sean Holifield, operations manager with Silverado Contractors, Oakland. "I haven't heard stories of anything going bad, and it's because they are renting out reputable people's equipment to other reputable firms."

Yard Club handles all the paperwork: verifying insurance coverage, providing the master rental agreement and collecting and depositing payments. High-liability coverage requirements are enforced to mitigate risk. Reduced sales staff and no physical branches or storage yards reduces overhead, which is passed on to renters and lenders equally after

Yard Club takes its cut of each rental.


On a recent one-month rental, the owner earned \$14,000 on a Caterpillar D9 Dozer that would have otherwise sat idle in his yard, while the renter saved \$6,500 versus a rental company, Evran says.

Renters are required to check fluids and ensure the equipment is well maintained and covered. Major maintenance issues are handled by the equipment owner. "They have been extremely responsive so far, just as they would be if the equipment was out on one of their own jobsites," Evran says.

While renting a compactor from McGuire & Hester, Holifield says he noticed the cutting edge was worn out. Once alerted, the contractor fixed it, "no questions asked. If I complained about that [a traditional rental company], it would take an arm and a leg to get them to come out and fix the blade," he adds.

Product types range from small backhoes to large excavators. Yard Club has set its sights on including, eventually, traffic control equipment, concrete forms, water trucks, and mining and farm equipment.

Source: <http://california.construction.com>



**Good Faith Documentation  
Attachment E  
Agencies Contacted**

**Contract No.10-0J92U4  
Bridge and Control House Rehab near Terminus  
California Department of Transportation**

## ITB: Bridge and Control House Rehab near Terminus

**Jennifer Baker**

Wed 6/25/2014 10:18 AM

To:anna@uspaacc.com <anna@uspaacc.com>; susanallen@uspaacc.com <susanallen@uspaacc.com>;

 1 attachment

Invite - Bridge and Control House Rehab.pdf;

**Good morning,**

**At your earliest opportunity, would you please distribute the attached ITB to your colleagues and members for the above referenced project?**

**This project bids Wednesday, July 2nd @ 2 p.m.**

**Please confirm when this has been posted.**

**Thank you very much for your help.**

**Best Regards,**

**Jennifer Baker** | Compliance Manager, PHR, CCEP

---

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742  
p: 916.635.9370 | fx: 916.635.8961 | [www.ccmymers.com](http://www.ccmymers.com)

## Bridge and Control House Rehab near Terminus

**Jennifer Baker**

Wed 6/25/2014 10:18 AM

To: sharon@wcoeusa.org <sharon@wcoeusa.org>;

 1 attachment

Invite - Bridge and Control House Rehab.pdf;

**Good morning,**

**At your earliest opportunity, would you please distribute the attached ITB to your colleagues and members for the above referenced project?**

**This project bids Wednesday, July 2nd @ 2 p.m.**

**Please confirm when this has been posted.**

**Thank you very much for your help.**

**Best Regards,**

**Jennifer Baker** | Compliance Manager, PHR, CCEP

---

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742

p: 916.635.9370 | fx: 916.635.8961 | [www.ccmymers.com](http://www.ccmymers.com)

## Bridge and Control House Rehab near Terminus

**Jennifer Baker**

Wed 6/25/2014 10:19 AM

To:Correa, Clarissa <correac@losrios.edu>;

 1 attachment

Invite - Bridge and Control House Rehab.pdf;

**Good morning,**

**At your earliest opportunity, would you please distribute the attached ITB to your colleagues and members for the above referenced project?**

**This project bids Wednesday, July 2nd @ 2 p.m.**

**Please confirm when this has been posted.**

**Thank you very much for your help.**

**Best Regards,**

**Jennifer Baker | Compliance Manager, PHR, CCEP**

---

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742  
p: 916.635.9370 | fx: 916.635.8961 | [www.ccmymers.com](http://www.ccmymers.com)

**Good Faith Documentation  
Attachment F  
Additional Efforts**

**Contract No.10-0J92U4  
Bridge and Control House Rehab near Terminus  
California Department of Transportation**



## C.C. Myers, Inc. Outreach and Speaking Events

- SMUD SEED Workshop – 12/8/09
- Doyle Drive #4 – Meet the Primes 1/13/10
- SMUD – Doing Business with SMUD – 1/19/10
- MTA Metro Gold Line Southern California – Meet the Primes 1/28/10
- Panel Discussion – SCOOP Outreach – Teaming with Prime Contractors – 2/17/10 – Jennifer McGowen
- Doyle Drive #4 Outreach with Pendergast & Associates in San Francisco, Meet the Primes for UDBE's · 2/12/10
- UDBE – DVBE – DBE – MBE – SBE – WBE · Workshop, Oakland – C. C. Myers, Inc. sponsored this event, 2/25/10
- Workshop Panel for Caltrans District 3 Small Business– Steve Alexander and Rodger Mannka, 4/20/10
- UDBE – DVBE – DBE – MBE – SBE – WBE · Workshop, Irvine – C. C. Myers, Inc. sponsored this event, 4/28/10
- Caltrans District 3 Small Business Information Seminar attended by Rodger Mannka · 6/15/10
- Pre-Bid Meeting and Meet the Primes Networking Event – Steve Alexander and Rodger Mannka · 8/31/10
- US Pan Asian American Chamber of Commerce (USPAACC) Building Bridges Networking Event – Rodger Mannka and Amy Schneider
- AGC Meet the General Contractor Affinity Partner Bay Cruise – Rodger Mannka and Amy Schneider – 10/14/10
- Mega Construction Mega Connections Outreach – San Francisco – Rodger Mannka and Christine Williams – 10/27/10
- MTA Metro Gold Line Southern California – Meet the Primes – Rodger Mannka and Chris Acosta – 1/27/11
- US Small Business Administration – Meet the Primes 2/15/11 – Rodger Mannka
- Pre-Bid Meeting and Meet the Primes Networking Event (06-0E0404) – Steve Francis -Steve Alexander- Wee Chu 2/23/11
- Caltrans District 3 Small Business Information Seminar attended by Rodger Mannka – 3/11/11
- Pre-Bid Meeting and Meet the Primes Networking Event (10-0G4704) – Steve Alexander and Rodger Mannka – 3/23/11
- Pre-Bid Meeting and Meet the Primes Networking Event (03-3A0424) – Mark Love and Rodger Mannka – 4/14/11
- District 10 Caltrans Small Business Workshop – Rodger Mannka – 4/28/11
- Pre-Bid Meeting and Meet the Primes Networking Event, Design Build RT 180, Rodger Mannka, Wee Chu, Mark Love, 7/21/11
- Pre-Bid Meeting and Meet the Primes Networking Event, Design Build RT 10/605, Rodger Mannka and Jennifer Baker 9/8/11
- MTA LAX/Crenshaw Line Extension, Meet and Greet, Rodger Mannka and Amy Schneider, 9/12/11
- Pre-Bid Meeting and Meet the Primes Networking Event, Gerald Desmond, Rodger Mannka, Daniel Himick, Linda Clifford, 10/4/11
- Pre-Bid Meeting and Meet the Primes Networking Event, I-805 North HOV/BRT, Rodger Mannka, Amy Schneider, Craig Roth, 10/21/11
- Sound Transit's South Link Project, Seattle, WA, Diversity Networking Event, Rodger Mannka, Steve Francis, 10/24/11
- Sound Transit's South Link Project, Seattle, WA, DBE Outreach Event, Rodger Mannka, 11/7/11
- Workshop Panel for Caltrans District 3 Small Business – Rodger Mannka, 12/15/11
- Evaluating DBE Good Faith Efforts and Contract UDBE Goal Setting Workshop – Rodger Mannka, 1/30/12
- US Dept of Transportation Bonding Education Program Workshop – Rodger Mannka, 1/31/12
- MTA Metro Southern California – Meet the Primes – Rodger Mannka and Jennifer Baker, 2/2/12
- Workshop Panel for Caltrans District 10 Small Business “Meet the Primes” – Rodger Mannka, 4/11/12
- Pre-Bid Meeting District 1, Rt 101 Willits Bypass, Rodger Mannka, 6/13/12



C.C. Myers, Inc. Outreach and Speaking Events

- Pre-Bid Meeting District 10, Rt 99 Yosemite Ave and Adelbert Ave, Rodger Mannka, 8/10/12
- Pre-Bid Meeting SANBAG, I-15 Ranchero Rd., Amy Schneider, 9/26/12
- Pre-Bid Meeting Port of LA, South Wilmington Ave. Grade Separation, Amy Schneider, 10/1/12
- Pre-Bid Meeting LADWP, SR 126/Commerce Center Dr, Amy Schneider, 10/16/12
- Pre-Bid Meeting City of Sacramento, Cosumnes River Blvd., Ext., Julie Capuchino, 10/16/12
- Pre-Bid Meeting San Bernardino Department of Public Works, Glen Helen Pkwy, Amy Schneider, 2/13/13
- Pre-Bid Meeting Solano County, Winters Road Bridge Replacement, Steve Alexander, 4/23/13
- Pre-Bid Meeting City of Sacramento, 5<sup>th</sup> Street Viaduct & Railyards Blvd., Wee Chu, 6/6/13
- Pre-Bid Meeting City of Lathrop, Lathrop Road/UPRR Overhead, Rodger Mannka, 6/13/13
- Pre-Bid Meeting POLA, John S. Gibson Blvd./I-110 Freeway, Ricky Hagen, 7/2/13
- Pre-Bid Meeting SANBAG, Laurel Street Grade Separation, Ricky Hagen, 7/9/13
- Pre-Bid Meeting City of Larkspur, Doherty Drive Bridge Replacement, Eric Graff, 7/22/13
- Pre-Bid Meeting Turner and Townsend (POLB), Hanjin Shipping-Grain Export Terminal, Bob Schneider, 7/30/13
- Pre-Bid Meeting El Dorado County DOT, US 50/Silva Valley Parkway Interchange, Wee Chu, 8/15/13
- Pre-Bid Meeting Caltrans, Sacramento River Viaduct and West End Viaduct Bridge Deck Rehab, Kimberlee Marlan, 8/29/13
- Pre-Bid Meeting Solano Transportation Authority, Rt 80/680 Separation, Steve Alexander, 9/26/13
- Pre-Bid Meeting CCTA, SR4/SR160 Ramp Connectors, Dan Baker, 10/1/13
- Pre-Bid Meeting County of Riverside, Magnolia Avenue/ BNSF Railway Grade Separation, Ricky Hagen, 10/2/13
- Pre-Bid Meeting OCTA, Lakeview Ave RR Grade Separation, Wayne Campbell, 10/3/13
- Pre-Bid Meeting Caltrans, Rt 5/1 Separation San Juan Creek Rd., Rich Hebert, 10/7/13
- Pre-Bid Meeting City of Riverside, Riverside Avenue Underpass, Rich Hebert, 10/8/13
- Pre-Bid Meeting County of Riverside, Sunset Avenue at I-10 / UPRR Grade Separation, Rayna Valencia, 10/9/13
- Pre-Bid Meeting City of Modesto, Rt 99 Pelandale Ave Interchange, Debbie Edwards, 12/9/13
- Pre-Bid Meeting Caltrans, Rt 50 Sly Park Rd. UC Replacement, Steve Alexander, 1/24/14
- Pre-Bid Meeting Caltrans, I-5 HOV Lanes San Clemente, David Espinosa, 3/10/14
- Pre-Bid Meeting City of Lincoln, Nelson Lane Widening, Dion Carr, 3/18/14
- Pre-Bid Meeting, City of Rocklin, Rt 65 Whitney Ranch Parkway Interchange, 4/2/14
- Pre-Bid Meeting City of Tulare, Cartmill Ave. Overcrossing, Todd Wingo, 4/8/14
- Pre-Bid Meeting Contra Costa County, Rodeo Creek Bridge, Christine Williams, 6/2/14

# Third Bidder



07-07-14A10:37 RCVD

C. C. MYERS INC.

---

July 3, 2014

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> St.  
Sacramento, CA 95816-7005

Subject: DBE Commitment Submittal and Good Faith Efforts Submittal  
Bridge and Control House Rehab  
Contract No. 10-0J92U4  
Bid Date: 7/2/2014

Dear Office Engineer:

Enclosed you will find our DBE Commitment Submittal and Good Faith Efforts Submittal for the referenced contract.

We believe the enclosed documentation will satisfy the required submission. However, if there are questions, please contact me at 916-635-9370.

Sincerely,

C.C. Myers, Inc.

A handwritten signature in black ink, appearing to read 'Jennifer Baker', written over a horizontal line.

Jennifer Baker  
Compliance Manager

Enclosures