

2025-01-14 11:00 RCVD
 02-03-14A11:00 RCVD

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **10-0Q8004**

BID AMOUNT: **\$717,610**

BID OPENING DATE: **1/29/14**

BIDDER'S NAME: **Coral Construction Company**

DBE GOAL FROM CONTRACT, %: **11%**

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
16	Erosion Control (Dry Seed) Compost		Nitta rosion Control 3778 Del Mar Avenue Loomis, CA 95650 916-652-7459 DBE No. 217	\$ 1,812.50
17				\$ 5,292.50
2	Construction Area Signs Lane Closures, Flaggers		KRC Safety Co., Inc PO Box 6356 Visalia, CA 93290	\$ 3,100.00
3				\$ 27,480.00
4	Channelizer		559-732-0393	\$ 1,440.00
6	Temporary Barrier		DBE No. 447	\$ 37,050.00
7	Temporary Crash Cushion			\$ 2,100.00
12	Relocate Roadside Signs			\$ 300.00
23	Delineator			\$ 540.00
24	Object Marker			\$ 165.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.	Total Claimed Participation	\$ 79,280.00
		11.05 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder

1/29/14 **503-682-2252**
 Date (Area Code) Tel. No.

Marc Roberts
 Person to Contact (Please Type or Print)



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

January 24, 2014

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-SCI,SBt-152,156-Var, Caltrans Contract No. 10-0Q8004, Addendum Nos. 1-2, Install three changeable message signs in Santa Clara and San Benito Counties at various locations. Bid Date: January 29, 2014 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
16	Erosion Control (Dry Seed) (SQFT)	SQFT	7,250	\$ 0.25	\$ 1,812.50
17	Compost	SQFT	7,250	\$ 0.73	\$ 5,292.50
Totals					\$ <u>7,105.00</u>

BID ITEMS MAY NOT BE SEPARATED.

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes delivery of materials only in lieu of installation, re-installation of Erosion Control (Dry Seed) (SQFT), Bonded Fiber Matrix (BFM), rolled erosion control products (RECPs), site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Compost, Fiber Rolls, straw mulching, straw incorporation, supplemental lighting necessary at each jobsite location for night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

10-SCLSBt-152,156-Var, 10-0Q8004, Addendum Nos. 1-2, in Santa Clara and San Benito Counties at various locations.


Nitta Erosion Control Bid-Proposal dated January 24, 2014.

Page 2 of 2.

- 3) One (1) move-in is included in the total bid price. Additional move-ins (if required) is at \$2,050.00 each for Erosion Control (Dry Seed) (SQFT) and for Compost. Approximately two (2) working nights (weekends and holidays excluded) is required to complete an estimated 7,250 SQFT of Erosion Control (Dry Seed) (SQFT) and an estimated 7,250 SQFT of Compost. Stand-by time will be billed at \$330.00 per hour.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide good, drivable truck access to each site at each jobsite location to be treated with Erosion Control (Dry Seed) (SQFT) and with Compost.
- 8) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Erosion Control (Dry Seed) (SQFT) and of Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:358 / D:405

Job # 10-0Q8004

10-ScL,Sbt-152,156

KRC BID #M14-124

Bid Date: 1-29-2014

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Price above includes signs from CS-1 only; furnished, installed and removed. - All signs will be installed at once and covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$3,100.00
3	Traffic Control System - See next page for traffic control rates				
4	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	48	\$30.00	\$1,440.00
5	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$200.00 delivery fee per pcms : \$200.00 pick up fee per pcms - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested please call for sale prices				
6	Temporary Railing (type k) - traffic control included for KRC work only, work will be completed in a max of (2) shifts	Lf	1300	\$28.50	\$37,050.00
7	Temporary Crash Cushion Module	ea	14	\$150.00	\$2,100.00
10	Temporary Fiber Roll - (Installation not Included) - 8" x 25' fiber roll (straw wattle) - 8" x 25' fiber roll (Biodegradable straw wattle) - 1" x 1"x24" stakes - Type 1 installation - 1" x 2"x24" notched stakes - Type 2 installation - 1/4" x 600' manila rope - Type 2 installation	Lf Lf bundle/50 bundle/50 ea	150 150 1 2 1	\$0.90 \$1.07 \$11.50 \$18.90 \$21.00	\$135.00 \$160.50 \$11.50 \$37.80 \$21.00
12	Relocate Roadside Sign (wood post)	ea	2	\$150.00	\$300.00
23	Delineator (class 1)	ea	18	\$30.00	\$540.00
24	Object Marker (type L-1)	ea	3	\$55.00	\$165.00

Note: (2) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 12, 23 and 24 must bid together and if used must bid with item 2.

Note: Item 4, 6 and 7 **MUST** bid together.

Note: Permanent sign delineator and marker relocation and installation will be implemented when removing item 2. Additional move-ins will be charged at \$800.00 each.

Note: Item 10 is a sale item only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
 P.O. Box 6356 Visalia, California 93290-6356
 Phone (559) 732-0393 • Fax (559) 732-2684
 Estimating Fax (559) 802-1749
 WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 10-0Q8004

- 1 pilot car and driver \$720.00 per 8 hour shift
- 1 man lane closures \$920.00 per 8 hour shift
- 2 man lane closures or flaggers \$1,420.00 per 8 hour shift
- 2 flaggers with light towers \$1,560.00 per 8 hour shift

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift plus applicable delivery and pick up fee

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) not included in quoted prices
- TC crews **subject to availability**
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional closures within the shift. We will set up and take down as many times as needed within the work shift for the price you see quoted with the equipment mentioned above.**

