

# THIRD BIDDER

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

PAGE 1 OF 2

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
10-OT1604

BID AMOUNT:  
\$ 1,937,538.10

BID OPENING DATE:  
JULY 23, 2013

BIDDER'S NAME:  
GEORGE REED, INC.

DBE GOAL FROM CONTRACT, %:  
13% DBE

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
16-19, 26, 41-46, 71	EROSION CONTROL		J&M LAND RESTORATION 1640 JAMES RD. BAKERSFIELD, CA 93308 (661) 872-7039 CERT# 32481	\$136,524.30
23, 51-52,	CONCRETE WASHOUT STRUCTURAL CONCRETE & REBAR		SJD CONSTRUCTION P.O. BOX 12320 OAKDALE, CA 95361 (209) 847-8939 CERT# 7799	\$102,100.00

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

SEE PAGE 2.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 10-OT1604

07-10-10A10:45 RCYS

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:  
10-0T1604

BID AMOUNT:  
\$ 1,937,538.10

BID OPENING DATE:  
JULY 23, 2013

BIDDER'S NAME:  
GEORGE REED, INC.

DBE GOAL FROM CONTRACT, %:  
13% DBE

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
1	LEAD COMPLIANCE PLAN		APPIAN UDBE SWPPP 5780 OLINDA RD. EL SOBRANTE, CA 94803 (510) 375-1927 CERT# 38334	\$1,900.00
3	TRAFFIC CONTROL		FORCE TRAFFIC CONTROL P.O. BOX 1107 EXETER, CA 93221 (559) 280-3613 CERT# 29335	\$51,000.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation  
 \$ 291,524.30  
 15.01 %

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

 **ED BERLIER**  
 Signature of Bidder VICE PRESIDENT

7/25/13 Date 209-523-0734 (Area Code) Tel. No.

**STACY CASE**  
 Person to Contact (Please Type or Print)

Submit to:  
 MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3890 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



1640 James Road, Bakersfield, CA 93308  
 (661) 872 7039 - office (661) 399 8882 (fax)  
 WMBE Cert CUCP - LIDBE CT 32481, CCA -1246, Small Business  
 CA Lic # 508089, Nev. License 0040577  
 Bond rate 3%  
 Union: No. & So. Calif. Laborers

Date: July 23, 2013  
 Project: 10-OT1604-San Joaquin County  
 Addendums: Two  
 Price good for 30 days  
 Contact: John Juetta

Bid Item	Description	Quantity	Unit Price	Extended Price
16	Mobilization	2 @ each	\$1040/Each	\$2080/Each 2080
17	Temporary Mulch	1,560 SQYD	\$2.13/SQYD	\$3,322.80
18	Temporary Cover(straw & Tack)	2,000 SQYD	\$1.575SQYD	\$3,140.00
19	Temporary Fiber roll	1,870 LF	\$3.11/LFT	\$5,815.70
26	Temporary Fence(ESA)	300LFT	\$3.37/LFT	\$1011.00
41	Mobilization items 41-46	1 @ \$1100/each	\$1100/each	1100
41	Rolled Erosion control Product	85,100SQFT	\$4.31/SFT	\$36,678.10
42	Hydromulch	182,000SQFT	\$0.0425/SFT	\$7,735.00
43	Fiber Rolls	5,290 LFT	\$4.13/LFT	\$21,847.70
44	Hydroseed	182,000SQFT	\$0.036/SFT	\$6,552.00
45	Compost	880CYD	\$39.00/CYD	\$34,320.00
46	Incorporate Materials	182,000SQFT	\$0.071/SFT	\$12,922.00

\*General Contractor may elect to perform items 19&26

**\$136,524.30**

**Exclusion/Qualifications/Remarks:** Work day is from 7:00 - 3:30 - 8 hr day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.  
 The GC and/or owner is to provide: the traffic control, water at the each hydroseeding site at 400 gpm at 50 psi- J&M not to drive more than .25 mile to get water, access to the site for regular highway vehicles (top and bottom)also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, ect.  
 The Price of straw is based on being applied pneumatically. Bid is based on J&M 's current insurance..any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

Post Office Box 12320  
Oakdale, CA 95361

Phone: (209) 847-8939  
Fax: (209) 847-0169  
Email: sjdinc@att.net



**CONSTRUCTION INC.**

QUOTE # 22-046

DATE: July 17, 2013

CA LICENSE #: 774706 A  
FEDERAL ID #: 77-0530147

### QUOTE/PROPOSAL

TO: Prospective Bidder

ATTENTION: Estimator

PROJECT: CalTrans Contract No. 10-0T1604 - Curve Realignment and Replace Bridge, Hwy 26, near Bellota in San Joaquin County (10-SJ-26-18.5/19.0) FAP No. ACHSSTP-P026(028)E - DBE Goal 13%

BID DATE: 07/23/2013

We propose to furnish labor, equipment and material for the work described in the following:  
Construct various structures as described below

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
23	Washout	2	EA	\$1,250.00	<del>\$2,500.00</del>
51(F)	Structural Concrete, Wall	40	CY	\$600.00	<del>\$24,000.00</del>
52(F)	Structural Concrete, Box Culvert	126	CY	\$600.00	<del>\$75,600.00</del>
53(F)	Minor Concrete (Minor Structure)	6	CY	\$2,250.00	\$13,500.00
† 54(F)	Bar Reinforcing Steel	4100	LB	\$1.05	<del>\$4,305.00</del>
† 55(F)	Bar Reinforcing Steel (Box Culvert)	29862	LB	\$1.05	<del>\$31,355.10</del>

• 15 days written notice is **REQUIRED** before sign installation. Work will be turned away if proper notice is not received by our office in required time stated. •

**\* NOTE: SUBCONTRACTING OUR COMPANY COUNTS TOWARD YOUR UDBE GOAL.**  
† (Except work performed by our subs)

#### CONDITIONS & EXCLUSIONS:

- All excavation by Prime, with 3' clearance on all sides of structures.
  - Dry compacted subgrades 1/2 tenth ± low, by Prime.
  - Pipe work by Prime, including trimming and cutting.
  - Cut off wall excavation by Prime.
  - We will help layout excavation with you.
  - Backfills by Prime.
  - Water control by Prime.
  - All weather access road for work trucks, ready mix trucks and concrete boom trucks by Prime.
  - Grade staking by Prime.
  - Traffic control by Prime.
  - Items #51(F) & 52(F) are "both or none". We will not perform one without the other.
  - Item #54(F) & 55(F) Rebar are "both or none" and with Item #51(F) & 52(F) or none.
  - Item #53(F) may be eliminated from our quote.
  - Item #23 Washout - is for our work only, not to be used if our concrete items are not used. Prime may furnish washout and exclude from our quote. If Prime to furnish washout, it must be accessible to concrete pump truck.
- \* 15 days written notice is required for fabrication of signs.
  - \* Prices are based upon 8 hour day/40 hour week of straight time.
  - \* Permits, testing, inspections and cost of such by others.

*Total: \$102,100.00*

We are signatory with Carpenter's, Operator's, Laborer's and Cement Mason's unions.


We are certified **WBE/DBE/UDBE** with CalTrans, #7799 Expires 6/27/13.

If bonds are required, our rate is \$11.00 per thousand, payable by Prime.

Respectfully Submitted,

*Sandra P. Cunningham*

Sandra P. Cunningham, President  
SJD Construction Inc.



No. 38334 - exp: 04-20-2015  
 Business License Number 024765

5780 Olinda Road  
 El Sobrante, CA 94803

## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
 Water Pollution Control Programs  
 Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART -

Phone: (510) 375-1927  
 Fax: (510) 227-6004

**ATTN: Estimator**

Friday, July 19, 2013

RE: Contract : **Caltrans - 10-0T1604**

***Curve Realignment And Replace Bridge.***

Bid Date: July 23, 2013

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	\$1,900.00

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek  
 Estimator  
 (510) 375-1927

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 DBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* FAX (559) 594-1056  
 \* Estimating Phone (559) 280-3613 \*

July 19, 2013

## QUOTATIONS FOR TRAFFIC CONTROL SERVICES

CalTrans Contract No. 10-0T1604  
 Hwy 26 in San Joaquin County near Bellota  
 Curve Realignment & Replace Bridge

### A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item No. 3)

- Four flaggers per 8-hour weekday shift @ \$2,040;
- \* Two flaggers per 8-hour weekday shift @ \$7,110; See NOTE below;
- Additional side-road flagger (each) per 8-hour weekday shift @ \$ 530;
- Overtime, each flagger @ \$ 72 per hour;
- Short-shift credit (applied for workdays less than 8 hours) @ (\$ 58) per flagger per hour.

**INCLUSIONS:** ATSSA-certified and fully equipped Flaggers; any necessary travel pay; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; VHF or UHF two-way radios (see endnotes).

\* **NOTE:** Project specifications require advance flaggers. We are including the two-flagger-per-shift rate above in case such circumstances arise.

25 SHIFTS @ \$2040 = \$51,000

### B. PILOT CAR (if and when needed) (Part of Item No. 3)

- Per 8-hour weekday shift @ \$ 500;
- Overtime @ \$ 82 per hour;
- Short-shift credit (applied for workdays less than 8 hours) @ (\$70) per hour;

**INCLUSIONS:** Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio (see endnotes); "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON  
 YOUR USE OF OUR FLAGGERS & PILOT CAR (when/if a pilot car is needed).

### C. CONSTRUCTION AREA SIGNS @ \$6,200 Lump Sum (Item No. 2)

**INCLUSIONS:** Furnish, install, maintain and remove after project completion all signs listed on Plan Sheet 18, including the two required Construction Project Funding Signs, and all signs listed in Plan Sheet 28 (Traffic Handling Plan).

### D. TYPE III BARRICADE @ \$ 95 each (Item No. 4)

### E. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 6)

- \$ 1,500 per unit per month on site, with one-month minimum charge (i.e., \$3,000 per month for two units);
- Daily rate @ \$50 per unit per day during any partial months.

**INCLUSIONS:** One move-in and one move-out, initial setup, all programming and maintenance.

**EXCLUSIONS:** Relocations of PCMS boards will be charged per Quotation F. below.



**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
PLEASE SEE EXHIBIT B.			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
PLEASE SEE EXHIBIT C.					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

OES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
CALTRANS WEBSITE @ OFFICE ENGINEER	7/2/13 THROUGH BID DATE
CONSTRUCTION BID SOURCE	7/2/13 THROUGH BID DATE
DBE GOODFAITH INC.	7/2/13 THROUGH BID DATE
PLEASE SEE EXHIBIT D.	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
CALTRANS WEBSITE	7/2/13	WEBSITE	PLEASE SEE EXHIBIT E.

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS GAVE INSTRUCTIONS ON OBTAINING PLANS AND SPECIFICATIONS. HOWEVER, NO INTERESTED DBE'S REQUESTED SUCH INFORMATION.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL OF THE ABOVE CATEGORIES. HOWEVER, NO INTERESTED DBE'S REQUESTED SUCH ASSISTANCE.

8. Include additional data to support a demonstration of good faith efforts.

**NOTE:** USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**EXHIBIT "A"**

**ITEMS OF WORK**  
**AVAILABLE TO DBE FIRMS**

## ITEMS OF WORK AVAILABLE TO DBE FIRMS FOR

**Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0**

ITEMS OF WORK	BIDDER NORMALLY PERFORMS ITEM (Y/N)	BREAKDOWN OF ITEMS (List Bid Items)	AMOUNT (\$)	PERCENTAGE OF CONTRACT
Pipe / Underground	N	35,53,58-64,71(PARTIAL)	\$ 102,700.00	5.30%
Pavement Markers	N/A	Included w/Thermoplastic Traffic Stripe	\$ -	0.00%
Construction Area Signs	N	2	\$ 2,700.00	0.14%
Traffic Control System	Y	3	\$ 67,650.00	3.49%
Plane Asphalt Concrete	N	33 & 38 (PARTIAL)	\$ 28,950.00	1.49%
Bridge Demo	N	36	\$ 9,250.00	0.48%
Clearing & Grubbing	N	37	\$ 9,850.00	0.51%
Imported Borrow	Y	40	\$ 157,000.00	8.10%
Hydroseeding	N/A	Included w/Erosion Control	\$ -	0.00%
Erosion Control	N	16-19,26,41-46	\$ 136,500.00	7.05%
Roadside Sign	N	32,34,56-57,67-68	\$ 2,000.00	0.10%
Object Marker	N/A	Included w/Roadside Signs	\$ -	0.00%
Thermoplastic Traffic Stripe & Marking	N	1,5,7,27,30-31,69-70	\$ 14,300.00	0.74%
Pavement Marking	N/A	Included w/Traffic Stripe	\$ -	0.00%
Street Sweeping	N	21	\$ 35,300.00	1.82%
Oil Supplier	N	50	\$ 14,000.00	0.72%
Structural Concrete (Box Culvert)	N	23,51-52,54-55	\$ 137,700.00	7.11%

**EXHIBIT "B"**

**DBE SOLICITATION LOG**

## DBE SOLICITATION LOG FOR

**Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0**

COMPANY NAME	PHONE NO. FAX NO.	CERT #	Verified DBE Status	Invitation Faxed or Mailed	Date Followed Up	Bidding	Notes	Rec'd Quote
<b>ABSL CONSTRUCTION</b> 29334 PACIFIC STREET HAYWARD CA 94544	(510) 727-0900 (510) 727-0910	5270	Yes	07/02/13	07/17/13	N/A	LEFT MSG.	NO
<b>BLACK DIAMOND ASPHALT INC</b> 118 MAIN STREET VACAVILLE CA 95688	(707) 448-9402 (707) 448-9407	22999	Yes	07/02/13	07/17/13	N/A	MAYBE	NO
<b>CHAVEZ TRUCKING</b> P O BOX 365 DIXON CA 95620	(707) 678-0514 (707) 693-6723	7974	Yes	07/02/13	07/17/13	NO	NOT BIDDING	NO
<b>D D-M CRANE &amp; RIGGING</b> 2175-A2 FRANCISCO BLVD SAN RAFAEL CA 94901	(415) 458-1600 (415) 458-1608	28924	Yes	07/02/13	07/17/13	N/A	DISCONNECTED	NO
<b>FORCE TRAFFIC CONTROL INC</b> P O BOX 1107 EXETER CA 93221	(559) 594-1062 (559) 594-1056	29335	Yes	07/02/13	07/17/13	YES	WILL SEND QUOTE	YES
<b>FRANK MEDINA GENL ENGINEERING CONTRA</b> 10096 AHART RD OROVILLE CA 95966	(530) 743-0744 (530) 743-9352	14717	Yes	07/02/13	07/17/13	NO	NOT BIDDING	NO
<b>K R C SAFETY CO INC</b> 7821 SUNNYVIEW AVE. VISALIA CA 93291	(559) 732-0393 (559) 732-2684 (559) 802-1749	447	Yes	07/02/13	07/17/13	N/A	LEFT MSG.	YES
<b>R E SERRANO INC</b> 3430 PACHECO BLVD MARTINEZ CA 94553	(925) 957-8184 (925) 957-8121	29324	Yes	07/02/13	07/17/13	N/A	LEFT MSG.	NO
<b>ROCKIN' R GRADING &amp; EXCAVATING</b> 9637 RODDEN RD OAKDALE CA 95361	(209) 495-9521 (209) 847-0586	34071	Yes	07/02/13	07/17/13	N/A	LEFT MSG.	YES
<b>S J D CONSTRUCTION INC</b> P O BOX 12320 OAKDALE CA 95361	(209) 847-8939 (209) 847-0169	7799	Yes	07/02/13	07/17/13	YES	WILL SEND QUOTE	YES
<b>SEQUOIA TRAFFIC SERVICE</b> 716-450 BINKLEY LANE SUSANVILLE CA 96130	(530) 254-6129 (530) 254-6121	214	Yes	07/02/13	07/17/13	N/A	BUSY	NO
<b>TULLY CONSULTING GROUP</b> 580 WIEGAND WY DIXON CA 95620	(707) 693-1926 (707) 471-0318	38300	Yes	07/02/13	07/17/13	YES	WILL SEND QUOTE	YES

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(916) 379-0442 (916) 379-0443/FAX  
**ABSL CONSTRUCTION**  
8435 24TH AVENUE  
SACRAMENTO CA 95826

CERT # 5270

daryl@abslconstruction.com

## INVITATION TO BID

**BID DATE: July 23, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0**

**ENGINEER'S ESTIMATE: \$2,470,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:29

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:28	SCAN	02241	0:36	14400	9163790443	1	OK -- V.17 AR30

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(916) 379-0442 (916) 379-0443/FAX  
ABS CONSTRUCTION  
8436 24TH AVENUE  
SACRAMENTO CA 95826

CERT # 5270

deryl@absconstruction.com

## INVITATION TO BID

**BID DATE:** July 23, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. In San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE)** goal of 13%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT);; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/ops/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ops/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and piece orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(707) 448-9402 (707) 448-9407/FAX  
BLACK DIAMOND ASPHALT INC  
118 MAIN STREET  
VACAVILLE CA 95688

CERT # 22999

allisonragan@earthlink.net

## INVITATION TO BID

**BID DATE:** July 23, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:30

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:29	SCAN	02242	0:14	24000	707 448 9407	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(707) 448-9402 (707) 448-9407/FAX  
BLACK DIAMOND ASPHALT INC  
118 MAIN STREET  
VACAVILLE CA 95688

CERT # 22999

allsorvagan@earth8nk.net

## INVITATION TO BID

**BID DATE:** July 23, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.D.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for **any** portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.D.T. [http://www.dot.ca.gov/hq/esc/ostworkty\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ostworkty_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**Ron Smith**  
Ron Smith  
Construction Manager

RS/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(707) 678-0514, (707) 693-6721 - (707) 693-6723/FAX, (707) 678-5154/FAX  
**CHAVEZ TRUCKING**  
P O BOX 365  
DIXON CA 95620

CERT # 7974

teresa@chaveztrucking.com

## INVITATION TO BID

**BID DATE: July 23, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0**

**ENGINEER'S ESTIMATE: \$2,470,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**Ron Smith**  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:32

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:30	SCAN	02243	1:15	7200	7076936723	1	OK -- V.17 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95334  
1-877-833-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-500

(707) 878-0514, (707) 893-8721 - (707) 893-8723/FAX, (707) 678-5154/FAX  
CHAVEZ TRUCKING  
P O BOX 365  
DIXON CA 95620

CERT # 7974

teresa@chaveztrucking.com

## INVITATION TO BID

**BID DATE:** July 23, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Beliota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE)** goal of 13%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT);; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/ee/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ee/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes  No

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(415) 458-1600 (209) 915-5073, (415) 458-1608/FAX  
**DD-M CRANE & RIGGING**  
2175-A2 FRANCISCO BLVD  
SAN RAFAEL CA 94901

CERT # 28924

deniseddm@yahoo.com

*Mailed*

## INVITATION TO BID

**BID DATE: July 23, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0**

**ENGINEER'S ESTIMATE: \$2,470,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(559) 594-1062 (559) 594-1056/FAX  
FORCE TRAFFIC CONTROL INC  
P O BOX 1107  
EXETER CA 93221

CERT # 29335

## INVITATION TO BID

**BID DATE:** July 23, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:34

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:33	SCAN	02245	0:48	12000	559 594 1056	1	OK -- V.17 AH30

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(559) 594-1062 (559) 594-1056/FAX  
FORCE TRAFFIC CONTROL INC  
P O BOX 1107  
EXETER CA 93221

CERT # 29335

## INVITATION TO BID

**BID DATE:** July 23, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. In San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE)** goal of 13%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTURAL CONCRETE (BOX CULVERT);; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/contracts/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/contracts/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**Ron Smith**  
Ron Smith  
Construction Manager

RS/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(530) 743-0744 (530) 743-9352/FAX  
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
10096 AHART ROAD  
OROVILLE CA 95966

CERT # 14717

toni.medina@att.net

## INVITATION TO BID

**BID DATE:** July 23, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:35

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:34	SCAN	02246	0:19	28800	5307439352	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(530) 743-0744 (530) 743-9352/FAX  
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR  
10096 AHART ROAD  
OROVILLE CA 95966

CERT # 14717  
toni.medina@att.net

## INVITATION TO BID

**BID DATE:** July 23, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-28-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/ce/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/ce/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/er



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at (209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(559) 732-0393 (559) 802-1749/FAX  
K R C SAFETY CO INC  
7821 SUNNYVIEW AVE  
VISALIA CA 93291

CERT # 447

## INVITATION TO BID

**BID DATE: July 23, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0**

**ENGINEER'S ESTIMATE: \$2,470,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:36

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:35	SCAN	02247	0:32	14400	5555	1	OK -- V.17 1M31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95334  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(559) 732-0393 (559) 802-1749/FAX  
K R C SAFETY CO INC  
7821 SUNNYVIEW AVE  
VISALIA CA 93291

CERT # 447

## INVITATION TO BID

**BID DATE:** July 23, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.6/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a Disadvantaged Business Enterprise (DBE) goal of 13%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT);; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oc/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oc/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-3305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(925) 957-9184 (925) 957-8121/FAX

CERT # 29324

3430 PACHECO BLVD  
MARTINEZ CA 94553

# INVITATION TO BID

<b>BID DATE:</b> July 23, 2013	<b>BID TIME:</b> 2:00 p.m.
<b>PROJECT:</b> Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shely Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0	
<b>ENGINEER'S ESTIMATE:</b> \$2,470,000	

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE)** goal of 13%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT);; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/po/weekly\\_ads/index.htm](http://www.dot.ca.gov/hq/esc/po/weekly_ads/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

<b>Questions? Phone (209) 523-0734</b>	<b>&gt; Fax your Subquotes to (209) 523-4927</b>
--	--

It is the policy of George Reed, Inc. to provide every opportunity for all subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,  
  
**Ran Smith**  
Ron Smith  
Construction Manager  
  
RS/sr:



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No ✓

Signed \_\_\_\_\_

Please fill out and fax back to us at (209) 523-4927. Thank You.

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:37

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:36	SCAN	02248	0:22	28800	19259578121	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(925) 957-8184 (925) 957-8121/FAX  
R E SERRANO INC  
3430 PACHECO BLVD  
MARTINEZ CA 94553

CERT # 29324

## INVITATION TO BID

**BID DATE:** July 23, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT);; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. <http://www.dot.ca.gov/hq/esc/colweeklyads/index.php>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/s:

**Fax your  
Subquotes to  
(209)  
523-4927**

Will you be quoting on this project?

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(209) 495-9521 (209) 847-0586/FAX  
**ROCKIN' R GRADING & EXCAVATING**  
9637 RODDEN RD  
OAKDALE CA 95361

CERT # 34071

## INVITATION TO BID

**BID DATE: July 23, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-25-18.5/19.0**

**ENGINEER'S ESTIMATE: \$2,470,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:38

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:37	SCAN	02249	0:17	28800	2098470586	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(209) 495-9521 (209) 847-0588/FAX  
ROCKIN' R GRADING & EXCAVATING  
9637 RODDEN RD  
OAKDALE CA 95361

CERT # 34071

## INVITATION TO BID

**BID DATE:** July 23, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-25-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE)** goal of 13%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, DEJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/colweekly\\_ads/index.htm](http://www.dot.ca.gov/hq/esc/colweekly_ads/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(209) 847-8939 (209) 847-0169/FAX  
**S J D CONSTRUCTION INC**  
P O BOX 12320  
OAKDALE CA 95361

CERT # 7799

## INVITATION TO BID

**BID DATE: July 23, 2013**

**BID TIME: 2:00 p.m.**

**PROJECT: Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-25-18.5/19.0**

**ENGINEER'S ESTIMATE: \$2,470,000**

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sf



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:39

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:38	SCAN	02250	0:21	28800	8470169	1	OK -- V.34 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(209) 847-8939 (209) 847-0169/FAX  
S J D CONSTRUCTION INC  
P O BOX 12320  
OAKDALE CA 95361

CERT # 7799

## INVITATION TO BID

**BID DATE:** July 23, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(02B)E, 10-SJ-23-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE)** goal of 13%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT);; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esp/ce/weekly\\_ads/index.htm](http://www.dot.ca.gov/hq/esp/ce/weekly_ads/index.htm). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**> Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/s:

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes  No

Signed \_\_\_\_\_

Please fill out and fax back to us at  
(209) 523-4927. Thank You.

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



*Marked*

July 2, 2013

Bid No. 13-509

(530) 254-6129 (530) 254-6121/FAX  
SEQUOIA TRAFFIC SERVICE  
716-450 BINKLEY LANE  
SUSANVILLE CA 96130

CERT # 214

## INVITATION TO BID

**BID DATE:** July 23, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-509

(707) 693-1926 (707) 471-0318/FAX  
TULLY CONSULTING GROUP  
580 WIEGAND WAY  
DIXON CA 95620

CERT # 38300

## INVITATION TO BID

**BID DATE:** July 23, 2013

**BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 13%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT)); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.**

Plans and specifications may be obtained at: State of California, D.O.T. [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**


**➤ Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

*Ron Smith*  
Ron Smith  
Construction Manager

RS/sr



**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at (209) 523-4927. Thank You.**

# Transmission Log

GMO-CONADMIN

Tuesday, 2013-07-02 11:40

209 523 4313

Date	Time	Type	Job #	Length	Speed	Station Name/Number	Pgs	Status
2013-07-02	11:39	SCAN	02252	0:33	14400	-	1	OK -- V.17 AM31

MODESTO OFFICE  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 2, 2013

Bid No. 13-609

(707) 693-1926 (707) 471-0318/FAX  
TULLY CONSULTING GROUP  
580 WIEGAND WAY  
DIXON CA 95620

CERT # 38300

## INVITATION TO BID

**BID DATE:** July 23, 2013      **BID TIME:** 2:00 p.m.

**PROJECT:** Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-25-18.5/19.0

**ENGINEER'S ESTIMATE:** \$2,470,000

We intend to bid as a prime contractor on the above State of California, D.O.T. project. This project has a **Disadvantaged Business Enterprise (DBE)** goal of 13%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT));** OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

Plans and specifications may be obtained at: State of California, D.O.T. <http://www.dot.ca.gov/hq/esc/contract/ads/index.php>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

**Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:**

**Questions? Phone (209) 523-0734**

**Fax your Subquotes to (209) 523-4927**

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

**Ron Smith**  
Ron Smith  
Construction Manager

RS/sr

**Fax your  
Subquotes to  
(209)  
523-4927**

**Will you be quoting on this project?**

Yes \_\_\_\_\_ No \_\_\_\_\_

Signed \_\_\_\_\_

**Please fill out and fax back to us at  
(209) 523-4927. Thank You.**

**EXHIBIT "C"**

**REJECTED DBE FIRMS**  
**AND**  
**FIRMS SELECTED FOR**  
**THEIR WORK**

BID NO. 13-509  
 BID DATE: 07/23/13

**REJECTED DBE FIRMS**  
**State of California, D.O.T.**

**Caltrans #10-0T1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road**

BID TIME: 2:00 P.M.

GOAL: 13% DBE

**Federal-Aid Project No ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0**

D. The names, addresses and phone numbers of rejected DBE firms, the reasons for the bidder's rejection of the DBEs, the firms selected for that work (please attach copies of quotes from the firms involved), and the price difference for each DBE if the selected firm is not a DBE. Also the names, addresses, and phone numbers of firms selected for the work.

Item(s) of Work	SELECTED FIRM (Name, Address, and Phone Number of Selected Firm)	DBE Status Y/N	REJECTED FIRM (Name, Address, and Phone Number of Rejected DBE Firm)	Reason DBE Firm was Rejected	Quote Amount	Price Difference
1,5,7,27,30-31,69-70	(916) 686-8860 <b>CENTERLINE STRIPING COMPANY</b> 9847 DINO DRIVE ELK GROVE, CA 95624	NO	(559) 651-1022 <b>SAFETY STRIPING SERVICE</b> P.O. BOX 1020 GOSHEN, CA 93227	PRICE HIGHER	SEE ATTACHED QUOTE	
28-29,36	(209) 942-1129 <b>W.C. MALONEY, INC.</b> P.O. BOX 30326 STOCKTON, CA 95213	NO	(209) 495-9519 <b>ROCKIN R GRADING &amp; EXCAVATION</b> 9637 RODDEN ROAD OAKDALE, CA 95361	PRICE HIGHER	SEE ATTACHED QUOTE	
12-15,24,25	(209) 334-5363 <b>WGR SOUTHWEST</b> 11780 N. HWY. 99 LODI, CA 95240	NO	(707) 693-1926 <b>TULLY CONSULTING GROUP</b> 580WIEGLAND WAY DIXON, CA 95620	PRICE HIGHER	SEE ATTACHED QUOTE	
2-4,6,8,9,10,32,34,56,57,67,68	(209) 339-8085 <b>FARWEST SAFETY, INC.</b> 226 N. MAIN STREET LODI, CA 95240	NO	(559) 732-0393 <b>KRC SAFETY CO., INC.</b> 6084 WEST HURLEY AVE. VISALIA, CA 93291	PRICE HIGHER	SEE ATTACHED QUOTE	
12-15,24,25	(209) 334-5363 <b>WGR SOUTHWEST</b> 11780 N. HWY. 99 LODI, CA 95240	NO	2095230734 <b>MONTGOMERY &amp; ASSOCIATES</b> 7311 GREENHAVEN DRIVE SACRAMENTO, CA 95831	PRICE HIGHER	SEE ATTACHED QUOTE	
12-15,24,25	(209) 334-5363 <b>WGR SOUTHWEST</b> 11780 N. HWY. 99 LODI, CA 95240	NO	8002306944 <b>GLOBAL ENVIRONMENTAL NETWORK</b> P.O. BOX 8068 FOUNTAIN VALLEY, CA 92728	PRICE HIGHER	SEE ATTACHED QUOTE	

Item(s) of Work	SELECTED FIRM (Name, Address, and Phone Number of Selected Firm)	DBE Status Y/N	REJECTED FIRM (Name, Address, and Phone Number of Rejected DBE Firm)	Reason DBE Firm was Rejected	Quote Amount	Price Difference
12-15,24,25	(209) 334-5363 <b>WGR SOUTHWEST</b> 11780 N. HWY. 99 LODI, CA 95240	NO	5102209017 <b>S KWOK ENGINEERS</b> 1815 CORNELL DRIVE ALAMEDA, CA 94501	PRICE HIGHER	SEE ATTACHED QUOTE	
12-15,24,25	(209) 334-5363 <b>WGR SOUTHWEST</b> 11780 N. HWY. 99 LODI, CA 95240	NO	8057488576 <b>THE FIRM</b> 715 RIDGE ROAD NIPOMO, CA 93444	PRICE HIGHER	SEE ATTACHED QUOTE	
50	(209) 463-4762 <b>PACIFIC NORTHWEST OIL</b> 3310 E. MINER AVE. STOCKTON, CA 95206	NO	4084652270 <b>SPIRIT ROAD OILS</b> 16490 VINEYARD BLVD. MORGAN HILL, CA 95037	PRICE HIGHER	SEE ATTACHED QUOTE	
2- 4,6,8,9,10,32,34,56, 57,67,68	(209) 339-8085 <b>FARWEST SAFETY, INC.</b> 226 N. MAIN STREET LODI, CA 95240	NO	9166639097 <b>CONSTRUCTION AREA SIGNS</b> 215 TAYLOR ROAD NEWCASTLE, CA 95658	PRICE HIGHER	SEE ATTACHED QUOTE	
TRUCKING	(209) 491-2308 <b>BLACK DIAMOND AGGREGATES</b> 2936 Ferrar Ave. Modesto, CA 95353	NO	9256346850 <b>DILLARD ENVIRONMENTAL SVCS.</b> P.O. BOX 579 BYRON, CA 94514	NOT COMPLETE	SEE ATTACHED QUOTE	
TRUCKING	(209) 491-2308 <b>BLACK DIAMOND AGGREGATES</b> 2936 Ferrar Ave. Modesto, CA 95353	NO	5303507323 <b>WEST COAST WATER &amp; TRUCKING</b> 3941 PARK DRIVE EL DORADO HILLS, CA 95762	NOT COMPLETE	SEE ATTACHED QUOTE	
12-15,24,25	(209) 334-5363 <b>WGR SOUTHWEST</b> 11780 N. HWY. 99 LODI, CA 95240	NO	7148953782 <b>ASHBAUGH CONSULTING</b> 9151 PARLIAMENT AVE. WESTMINSTER, CA 92683	PRICE HIGHER	SEE ATTACHED QUOTE	
					SEE ATTACHED QUOTE	



**CENTERLINE**  
 STRIPING COMPANY, INC.  
 9847 DINO DRIVE  
 ELK GROVE, CA 95624  
 CENTERLINESTRIPING.COM

PHONE: (916) 686-8860  
 ADMIN. FAX (916) 686-8868  
 ESTIM. FAX: (916) 686-8875  
 CA LIC. # 499345 A,C32  
 NV LIC. # 39727 A8, A21

**QUOTATION**

JOB FILE #: \_\_\_\_\_

JOB NAME: 10-SJ-28-18.5/19.0 CONTRACT # 10-0T1604

LOCATION: \_\_\_\_\_

QUOTED BY: CORY GAGE

E-MAIL CONTACT: cory@centerlinestriping.com

BID DATE: 07/23/13

DATE QUOTED: 07/23/13 TIME: 09:50 AM

Post-it® Fax Note	7671	Date	7-23-13	# of pages	2
To	<i>Chow</i>	From			
Co./Dept.	<i>Seahorse Road</i>	Co.			
Phone #		Phone #			
Fax #	<i>209 523-4921</i>	Fax #			

BOND INCLUDED ? NO RATE: 0.94% WITH \$200 MINIMUM

IS TRAFFIC CONTROL INCLUDED? YES

NUMBER OF ADDENDUMS NOTED: 2 (TWO)

ITEM NO.	ITEM DESCRIPTION	QUANTITY	QUOTE	AMOUNT
01.	LEAD COMPLIANCE PLAN	1 LS	2000.00	2000.00
05.	TEMPORARY TRAFFIC STRIPE (PAINT)	4280 LF	0.50	2140.00
07.	TEMPORARY PAVEMENT MARKER	130 EA	3.00	390.00
27.	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	1200 LF	1.50	1800.00
30.	REMOVE THERMOPLASTIC TRAFFIC STRIPE	1200 LF	0.50	600.00
31.	REMOVE PAVEMENT MARKER	53 EA	2.00	106.00
<del>NO</del> 56.	FURNISH SINGLE SHEET ALUMINUM SIGN	11 SF	20.00	220.00
<del>NO</del> 57.	ROADSIDE SIGN - ONE POST	2 EA	245.00	490.00
69.	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	7650 LF	0.76	5814.00
70.	PAVEMENT MARKER (RETROREFLECTIVE)	160 EA	5.00	800.00
ITEM #'S 56 & 57 MAY BE REMOVED FROM THIS QUOTE IF DESIRED				
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS FOR THIS QUOTATION			<b>TOTAL</b>	14360.00





**W. C. MALONEY, INC**  
 PO BOX 30326  
 STOCKTON, CA 95213-0326  
 (209) 942-1129 Fax: (209) 942-2579

Quote #: 078729

Date: 07/23/13

# QUOTE

CUSTOMER INFORMATION	
George Reed Inc.	<u>Cust #</u>
P.O. Box 4760	000956
140 Empire	
Modesto, CA 95353	
(209) 523-0734	Fax: (209) 523-4927
<b>Ordered By:</b>	
<b>Salesman:</b> Glenn Sweesy	

JOB SITE INFORMATION
Cal Trans 10-0T1604
Hwy 26
East of Linden, CA
<b>Foreman:</b>

Item / Desc	Details	Qty	Unit Price	Extended
WE ARE BIDDING ON THE FOLLOWING ITEM:				
Item 28 Remove Barbed Wire Fence 5,100'				
\$1.95 per foot	Total \$11,895.00			
One mobilization included, add \$1,200.00 for each additional mob.				
Item 29 Remove Metal Beam Guard Railing 310'				
\$12.25 per foot	Total \$3,797.50			
No mobilizations included, work to be done during bridge removal				
Item 36 Bridge Removal \$9,250.00				
One mobilization included, add \$1,400.00 for each additional mob.				
***INCLUDED***				
Dust Control				
Excavation				
Dump Fees				
All Demo Material Disposed of to Approved Site				
Demolition Plan				
***EXCLUSIONS***				
Asbestos Survey and Abatement				
Removal of any Hazardous Material (lead paint, asbestos, waste oil, etc.)				
Potholing of underground utilities				
Utilities Protection, Shoring/Bracing, Disconnect/Safe Off or Capping				
AC Removal on bridge				
Traffic Control (Auto/Pedestrian)				
Barricades (Auto/Pedestrian)				
Temporary Fencing				
De-Watering				
Backfill and Compaction				

Rockin R Grading & Excavating, Inc.  
 9637 Rodden Road  
 Oakdale, CA 95361  
 (P) 209.495.9519  
 (F) 209.847.0586



www.rockinrinc.com  
 Robin@RockinRinc.com  
 License No. 806934

**Proposal**

Contact:
Prime Contractor

Project		Date		
DOT 10-OT1604 Curve Realignment and Replace Bridge		7-23-13		
Description				Amount
"Scope of Work"				
Bid Item/Code	Item Description	Unit/Quantity	Price	Total
28 / 150606	Remove Fence (BW)	5,100 LF	\$ 2.90	\$ 14,790.00
29 / 150662	Remove Metal Guard Rail	310 LF	\$ 18.00	\$ 5,580.00
35 / 156535	Remove Box Culvert	4 EA	\$ 1,600.00	\$ 6,400.00
36 / 157550	Remove Bridge	1 LS	\$26,300.00	\$ 26,300.00
37 / 160102	Clearing & Grubbing	LS	\$ 9,850.00	\$ 9,850.00
71 / 999990	Mobilization	LS	\$ 2,800.00	\$ 2,800.00
Thank You, Myron Costa (209) 495-9519				
***We are a DBE, MBE, WBE & SBE certified company				
				<b>Total: \$ 65,720.00</b>

**Ron Smith**

**From:** John Teravskis [jteravskis@wgr-sw.com]  
**Sent:** Tuesday, July 16, 2013 11:52 AM  
**To:** Ron Smith  
**Cc:** 'Kevin Harcourt'  
**Subject:** Hwy 26 Storm Water Bid List Items  
**Attachments:** Hwy 26 Bid Item List - WGR.pdf

Hi Ron,  
Please find attached our bid list items. As I mentioned on the phone, the quantities seem off.

Here are our thoughts:

Item No.	Item Description	Our Quote	Comments
12	Prepare SWPPP	\$2,450	The project probably does not require a SWPPP, at most probably a WPCP
13	Rain Event Action Plan	\$275	If this job happens in the summer, probably only 1 or 2 would be needed at most. In the winter, worst case would be 12, not 37 like indicated on the list.
14	Storm water sampling and analysis day	\$275	Probably not needed in the summer, maybe budget for 1.
15	Storm water annual report	\$650	May not be needed at all, certainly for a 12 week project only 1 would be needed at most, not 2.
24	Water quality sampling and analysis day	\$375	This is presumably for the 401/404 clearwater diversion permit. But the "creek" should be dry during the project. Probably will not be needed.
25	Water quality monitoring reports	\$225	I assume these are the weekly QSP reports; in that case, one per week or 12-14 will be needed.



**John M. Teravskis, QSD & CPESC**  
11780 N. Hwy. 99 Lodi, CA 95240  
office - (209) 334-5363 ext. 110  
cell - (209) 649-0877

07/22/13



Civil Engineering and Stormwater Solutions

7/22/13

**RE: Proposal for SWPPP Services for Caltrans #10-0T1604, Risk Level 2, BIDDING 7/23/13**

**Dear Prime Contractor**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

**Scope of Work:**

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP)
  - I. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
  - II. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
  - III. Utilize most current Caltrans SWPPP template.
  - IV. Prepare Notice of Termination (NOT) at completion of project.
  - V. Submit SWPPP to State Water Board via SMART program if requested.
  - VI. Prepare Water Pollution Control Drawings as part of SWPPP.
- B. Prepare Rain Event Action Plans (REAPs).
  - I. Prepare REAPs by a QSD.
  - II. Exclusions; this contract item can only be provided if we are selected to also perform QSP inspection or WPCM services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Stormwater Sampling and Analysis Day.
  - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. Sample using field meters.
- D. Provide Stormwater Annual Report
  - I. Prepare Stormwater Annual Report in accordance with the SWRCB and Caltrans requirements.
  - II. Unless otherwise contracted for, it is assumed that all necessary lab, sampling and inspection reports necessary for the Annual Report will be provided by the contractor in appropriate format.
  - III. Report will be prepared by a certified QSD.
- E. Water Quality Sampling and Analysis Day (per Section 13-11)
  - I. Provide Water Quality Monitor, certified as a QSD/QSP with sampling experience.
  - II. Provide Water Quality Monitor onsite for monitoring in-water work and diversion installation or removal as per Section 13-11.
  - III. Visually observe receiving waters 24 hours before contractor's beginning of in-water work
  - IV. Visually observe receiving waters at least 4 times a day during in-water work for pH, turbidity and settleable material. Estimate water flow.
  - V. Collect water samples every 4 hours during in-water work of upstream and downstream locations.
  - VI. Analyze water samples in the field for turbidity and pH. We will use our own pH and turbidity meters.
  - VII. Collect grab samples of the receiving water and send to a lab to analyze for settleable material.
  - VIII. Establish locations for water quality sampling at least 24 hours before start of work.
  - IX. Price includes cost of pH and turbidity samples (test using field meters) and settleable material tests (lab test estimated at \$20 x 8 EA = \$160 per day).
- F. Water Quality Monitoring Report. Provide report for monitoring data as required per Section 13-11.
- G. Provide Water Pollution Control Manager/SWPPP Inspector - Turnkey inspection services
  - I. Provide Water Pollution Control Manager (WPCM) with appropriate QSD and QSP certification.

**FARWEST SAFETY, INC.**  
**226 N. MAIN STREET**  
**LODI, CA 95240**

**PHONE (209) 339-8085**  
**FAX (209) 339-9879**

FAX TRANSMITTAL

BID DATE: 7/23/13\*\*\*\*\***BID QUOTATION**\*\*\*\*\*THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 10-0T1604

10-SJ-26-18.5/19.0					
ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS		\$	2,700.00
3	Traffic Control System (See Below)	LS		\$	-
4	Type III Barricade	EA	3	\$ 60.00	\$ 180.00
6	Channelizer (Surface Mounted)	EA	150	\$ 35.00	\$ 5,250.00
8	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS		\$	-
9*	Temporary Railing (Type K)	LF	2,720		\$ -
10	Temporary Crash Cushion Module	EA	99	\$ 250.00	\$ 24,750.00
32	Remove Roadside Sign	EA	4	\$ 100.00	\$ 400.00
34	Relocate Roadside Sign	EA	1	\$ 200.00	\$ 200.00
56	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	11	\$ 26.00	\$ 286.00
57	Roadside Sign - One Post	EA	2	\$ 200.00	\$ 400.00
67	Delineator (Class 1)	EA	18	\$ 35.00	\$ 630.00
68	Object Marker (Type L)	EA	2	\$ 40.00	\$ 80.00
<b>TOTAL BID PRICE</b>					<b>\$ 34,876.00</b>

\*Rental Only~\$2.00/LF Per Month ~ FOB Lodi

TRAFFIC CONTROL			
	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 840.00
*2 Man Lane Closures	1	Per Shift	\$ 1,350.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,100.00
Additional Person (If Requested)	1	Each	\$ 525.00
Additional Mile	1	Each	\$ 50.00
Additional Lane	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 90.00
Attenuator Truck (Operated)	1	Per Shift	\$ 780.00
2 Flagmen (T-13)	1	Per Shift	\$ 1,400.00
Pilot Car	1	Per Shift	\$ 750.00

\*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.  
 Contractor to provide relief for flaggers lunch period, or pay applicable overtime.  
 Attenuator Truck Rental Only Bare \$350.00 a day/\$1,500.00 a week/\$3,300.00 a month

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs ).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH, INSTALLATION, and REMOVAL* unless otherwise indicated (exclude maintenance).  
 (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- 9 Exclude all permits,staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).  
 Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.  
 Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 20 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER  
 Lic# 523187 1% Bond Rate SBE # 0006544

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)

**KRC SAFETY CO., INC.****BARRICADE RENTAL ~ TRAFFIC CONTROL****P.O. Box 6356 Visalia, California 93290-6356****Phone (559) 732-0393 • Fax (559) 732-2684****Estimating Fax (559) 802-1749****WWW.KRCSAFETY.COM**

To: Estimator

UN:403 / D:413

Job # 10-OT1604

10-Sj-26

KRC BID #M13-713

Bid Date: 7-23-2013

**\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\***

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
2	Construction Area Signs - Price above includes signs from CS-1, THQ-1 and (2) construction project information signs only; furnished, installed and removed. - Portable changeable message boards not included in item, see rental rates below. - All signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$7,200.00
3	Traffic Control System - See 3 <sup>rd</sup> page for traffic control rates				
4	Type 3 Barricade - Contractor to maintain after initial placement	ea	3	\$45.00	\$135.00
6	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	150	\$30.00	\$4,500.00
8	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,200.00/month (month rate based on 30 calendar days) - \$250.00 delivery fee per pcms : \$250.00 pick up fee per pcms				
9	Temporary Railing (Type K) - If applicable add \$2.50 per foot to pin k-rail - To be installed, relocated and removed per plan. (4) mobilizations included in quoted price. Additional mobilizations will be charged at \$4,000.00 per occurrence.	Lf	2,720	\$23.00	\$62,560.00
10	Temporary Crash Cushion Module - If used with item 9 - If not used with item 9	ea	99	\$150.00	\$14,850.00
		ea	99	\$200.00	\$19,800.00
19	Temporary Fiber Roll (Installation not Included) - 8" x 25' fiber roll - 1" x 1"x24" stakes - Type 1 installation - 1" x 2"x24" notched stakes - Type 2 installation - 1/4" x 600' manila rope - Type 2 installation - 1/4" x 1250' manila rope - Type 2 installation - 1/4" x 2500' manila rope - Type 2 installation	Lf	1870	\$0.92	\$1,720.40
		bundle/50	13	\$11.50	\$149.50
		bundle/50	25	\$18.90	\$472.50
		ea	1	\$21.00	\$21.00
		ea	1	\$44.80	\$44.80
		ea	1	\$90.93	\$90.93
20	Temporary Construction Entrance - Fabric Only (Installation not Included) - 15' x 300' roll (4500 sqft) (500sqyd)	ea	1	\$804.65	\$804.65
26	Temporary Fence (Type ESA) (Installation not Included) - Includes (3) rolls 4' x 100', (39) 6' T-posts, (39) OSHA safety caps, (234) Zip ties & (4) keep out signs	Lf	300	\$1.14	\$342.00
32	Remove Roadside Sign	ea	4	\$50.00	\$200.00

\*\*\* PLEASE SEE NEXT PAGE FOR REMAINDER OF QUOTE\*\*\*



34	Relocate Roadside Sign	ea	1	\$150.00	\$150.00
43	Fiber Roll (Installation not Included)				
	- 8" x 25' fiber roll	Lf	5,290	\$0.90	\$4,761.00
	- 1" x 1"x24" stakes - Type 1 installation	bundle/50	34	\$11.50	\$391.00
	- 1" x 2"x24" notched stakes - Type 2 installation	bundle/50	68	\$18.90	\$1,285.20
	- 1/4" x 600' manila rope - Type 2 installation	ea	1	\$21.00	\$21.00
	- 1/4" x 1250' manila rope - Type 2 installation	ea	1	\$44.80	\$44.80
	- 1/4" x 2500' manila rope - Type 2 installation	ea	1	\$90.93	\$90.93
56	Furnish Sign - 0.063"-unframed	sqft	11	\$20.00	\$220.00
57	Roadside Sign - one post	ea	2	\$200.00	\$400.00
66	Rock Slope Protection Fabric (Class 8)(Fabric Only)(Installation not Included)				
	- 15' x 300' roll (4500 sqft)(500 sqyd)	ea	1	\$804.65	\$804.65
67	Delineator (Class 1)	ea	18	\$40.00	\$720.00
68	Object Marker (Type L)	ea	2	\$60.00	\$120.00

Note: 2 addendums have been acknowledged.

Note: If items are not tied together within these notes items can be split without calling.

Note: Item 19, 20, 26, 43 and 66 are sale items only. Installation/removal not included.

Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia.

Note: Item 6 if used must bid with item 10.

Note: Item 32, 34, 56, 57, 67 and 68 must bid together and if used must bid with item 2.

Note: Permanent sign, marker and delineator removal, relocation and installation will be implemented when removing item 2. \$1,200.00 mobilization fee will apply if wanted done at another time.

Note: Item 10 if not used with item 9 includes (2) hours of unload/load time per array. Additional stand by time will be charged at \$95.00 per half hour.

Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**



# KRC SAFETY CO., INC.

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

## Traffic Control System - Day or Night - Job # 10-0T1604

1 impact attenuator vehicle with driver \$900.00 per 8 hour shift

1 pilot car and driver \$720.00 per 8 hour shift

2 flaggers \$1,465.00 per 8 hour shift

2 additional advanced flaggers \$1,365.00 per 8 hour shift

### Traffic Control Notes:

- If less than 4 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancellations made less than 12 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow up to 30 minutes on each side of shift for placing and removing equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85

### Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$3,500.00/month (month rate based on 30 calendar days)
- \$300.00 delivery fee will apply : \$300.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery

### Changeable Message Sign Truck(CMST) - per each, rental only

- \$250.00/day : \$1,000.00/week : \$2,500.00/month (month rate based on 30 calendar days)
- \$300.00 delivery fee per pcms : \$300.00 pick up fee per pcms
- Proper insurance certificate must be on file with KRC prior to delivery
- Please inquire if you would like a quote for KRC to man this vehicle



**KRC SAFETY CO., INC.**

REV 03-27-13

**BARRICADE RENTAL ~ TRAFFIC CONTROL****P.O. Box 6356 Visalia, California 93290-6356****Phone (559) 732-0393 • Fax (559) 732-2684****ATTACHMENT A**Job # 10-0T1604Bid Date: 7-23-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes (5) mobilizations. Additional mobilizations will be charged at \$1,200.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly **RENTAL**, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by:

Michael Castro

Date:

7-23-2013**MICHAEL CASTRO-ESTIMATOR**

Company:

Accepted by: \_\_\_\_\_





[Home](#) | 
 [Search](#) | 
 [Bids](#) | 
 [Orders](#) | 
 [Tools](#) | 
 [CRM](#) | 
 [Agency List](#) | 
 [Support](#) | 
 [Logout](#)

**CALIFORNIA PROFILE**

BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garyc@krcsafety.com">garyc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	

**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

***Determination Date: 12-31-2012***

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**K R C SAFETY CO. INC.**

6084 WEST HURLEY  
VISALIA, CA 93291

Owner: GARY CASTRO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- |  |  |
|--|--|
| * 238990 All Other Specialty Trade Contractors                           | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers            |
| 339950 Sign Manufacturing  | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors              | 237310 Highway, Street, and Bridge Construction                          |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers                  |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers           | 484110 General Freight Trucking, Local                                   |

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor  
C31 Construction Zone Traffic Control Contractor

**CERTIFYING AGENCY:**

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 447

*Beth M. ...*  
\_\_\_\_\_  
CUCP OFFICER

March 29, 2012

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 7-22-2013**

**Regarding: CalTrans Project 10-0T1604**

**Total Number of Pages Including Cover: 8**

### **Comments:**

**Please see attached quote for CalTrans project 10-0T1604 bidding in San Joaquin County on 7-23-2013. Please do not hesitate to call for any clarifications regarding attached quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A DBE**

PAGE 2 of 3

Force Traffic Control - Quotations for CalTrans No. 10-0T164

**F. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)**

- \$ 70 per hour straight-time; \$ 82 per hour overtime & Saturdays; \$90 per hour Sundays/Holidays; Although this can be made a full-time job on large projects, it is generally part-time work performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

**INCLUSIONS:** ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

**G. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)**

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

**GENERAL NOTES, TERMS & CONDITIONS - Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **DBE, WBE & Small Business Certifications:** Certifications' numbers are shown in the letterhead on page 1. All certifications are current.
- **Durability of Labor Rates:** The quotations above are based upon prevailing wage & fringe benefits rates that are in effect through June 30, 2014. Should the State of California D.I.R. increase the rates that must be paid after that date, our rates above will increase by not more than the identical percentage as the State's increase.
- **Radlos:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars and hauling-side flaggers are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Emergency Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the traffic control system shall be borne by the Prime Contractor.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 days for the installation of Construction Area Signs and 7 days for mobilization of flaggers, pilot car and message boards.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

**Should you have any questions regarding these quotations, please call Bill at 559.280.3613.**

Cordially,

*Rosemary Force Stimpel*

President

PAGE 3 of 3  
Force Traffic Control - Quotations for CalTrans No. 10-0T1604

<b>FORCE TRAFFIC CONTROL, INC.</b>					
<b>TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (Includes delivery &amp; initial setup)</b>					
<i>(devices frequently used for this type of work are in bold italics)</i>					
DEVICE TYPE	N O T E	First Day	Up to 1 Month	1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
✓ <b>Cone, 28"</b>	<b>2</b>	<b>\$8</b>	<b>\$8</b>	<b>\$12</b>	<b>\$18</b>
Portable delineator	2	\$6	\$6	\$12	\$16
✓ <b>Traffic Drum, 42"</b>	<b>2; 3</b>	<b>\$15</b>	<b>\$15</b>	<b>\$24</b>	<b>\$32</b>
✓ <b>Portable Object Marker</b>	<b>2; 3</b>	<b>\$12</b>	<b>\$12</b>	<b>\$24</b>	<b>\$32</b>
Barricade, Type 2	2; 3	\$8	\$8	\$16	\$36
✓ <b>Warning Light, Flashing</b>	<b>2</b>	<b>\$10</b>	<b>\$10</b>	<b>\$15</b>	<b>\$20</b>
Warning Light, Constant Burn	2	\$10	\$10	\$15	\$25
✓ <b>Warning Light, Hi-int. 8" LED Beacon</b>	<b>2; 4</b>	<b>\$30</b>	<b>\$30</b>	<b>\$15/month</b>	<b>\$15/month</b>
<b>ADDITIONAL CONSTRUCTION AREA SIGNS:</b>		<b>Post-mounted @ \$18 per square foot of face;</b>			
		<b>Portably mounted @ \$9/sf incl. mounting.</b>			
<b>NOTES:</b>					
1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.					
2. First day rate = first month rate (to cover move-in/move-out costs).					
3. Can accommodate up to 2 warning lights.					
4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 - 12" beacons at the project perimeters.					

\* \* \* \* \*

je Reed, Inc. - estimating  
FAX: 1 209 523 4927  
PHONE:  
RE: Traffic control quotations

FROM: Force Traffic Control, Inc.

DATE: 7/19/2013

- Urgent
- For Review

- Please Comment
- Please Reply

Comments:

CalTrans Contract No. 10-0T1604;

Hwy 26 in San Joaquin County;

Realign Curve and Replace Bridge.



MONTGOMERY & ASSOCIATES, INC.

LETTER OF TRANSMITTAL

Date:	July 23, 2013
Project	10-0T1604

TO:  
 George Reed, Inc  
 140 Empire Avenue  
 Modesto, CA 95354  
 P: 209-523-0734 F: 209-523-4927  
 Attn: Ron Smith

WE ARE SENDING YOU: --  Attached under separate cover/via \_\_\_\_\_ the following items;  
 Prints  Shop Drawings  Plans  Specifications  Samples  
 Change order  Copy of letter  Other: **Bid Proposal**

COPIES	DATE	NO.	DESCRIPTION
1	7/23/2013	1	Bid Proposal

THESE ARE TRANSMITTED AS CHECKED BELOW :

For approval  Approved as submitted  Resubmit \_\_\_\_\_ copies for approval  
 For your use  Approved as noted  Submit \_\_\_\_\_ copies for distribution  
 As requested  Returned for corrections  Records \_\_\_\_\_ corrected prints  
 For review and comment  Other: \_\_\_\_\_

REMARKS:

*Montgomery & Associates, Inc. has successfully managed WPC regulatory compliance, both in a full-service role and as an oversight role. We look forward to partnering with you to design a plan that fits your budget and your resources.*

*If you have any questions of we can be or assistance to you during the bid process, please do not hesitate to contact us.*

COPY TO : File \_\_\_\_\_  
 \_\_\_\_\_

SIGNED : *Kayla Ortiz-Sewaya*  
 Kayla Ortiz-Sewaya, Associate



MONTGOMERY  
& ASSOCIATES, INC.

## BID PROPOSAL

PROJECT NO. 10-0T1604


ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT	QTY	BID	TOTAL
12	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,900.00	\$1,900.00
13	130310	RAIN EVENT ACTION PLAN	EA	37	\$450.00	\$16,650.00
14	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	12	\$550.00	\$6,600.00
15	130330	STORM WATER ANNUAL REPORT	EA	2	\$1,300.00	\$2,600.00
24	026036	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	10	\$600.00	\$6,000.00
25	026037	WATER QUALITY MONITORING REPORT	EA	12	\$750.00	\$9,000.00

Inspections EA- \$400.00

ADDITIONAL SERVICES PROVIDED, IF REQUESTED

Montgomery & Associates, Inc. has successfully managed WPC regulatory compliance both in a full-service role and in an oversight role. We look forward to partnering with you to design a plan that fits your budget and your resources.

If you have any questions or we can be of assistance to you during the bid process, please do not hesitate to contact us.



Elizabeth A. Gaylord, President

Northern California Office: 7311 Greenhaven Drive, Suite 207, Sacramento, CA 95831

Phone: (916) 476-4903 Fax: (916) 706-3037

Southern California Office: 2173 Salk Avenue, Suite 250, Carlsbad, CA 92008

Phone: (760) 579-7331 Fax: (760) 579-7332



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Ventura / Santa Ana / San Bernardino

[www.My-DVBE.com](http://www.My-DVBE.com)

License No. 878478 - A / Haz

Phone: 800-230-6944

email: [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$2.47M

Bid Ref. No. 10-0T1604

Bid Date: 7/23/2013

July 17, 2013

Duration: 100 Working Days

**SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 10-0T1604**

**10-SJ-26-18.5/19.0; CURVE REALIGNMENT AND REPLACE BRIDGE.**

**\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\***

**Item 1 > Lead Compliance Plan for Earth Material Containing Lead (EMCL) and Traffic Stripe Removal / Pavement Markings (TSR/PM)<sup>1,3,5,7</sup>**

Options:

- |  |            |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or                       | \$785.00   |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or     | \$1,500.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$2,850.00 |

**Item 3 > Traffic Control System (partial)**

> Arrow Boards<sup>1,2,3,8</sup>

- |                          |           |
|--------------------------|-----------|
| 4 Weeks Rate (each unit) | \$575.00* |
| 7 Days Rate (each unit)  | \$205.00* |

**Item 8 > Portable Changeable Message Signs (partial)<sup>1,2,3,8</sup>**

4 Weeks Rate (each unit)

\$975.00\*

7 Days Rate (each unit)

\$575.00\*

\* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility:

No Fees

**Item 11 > Job Site Management (partial - Training Services)<sup>1,3,6,7</sup>**

Lump Sum

\$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training* / Management requirements.

OR

Lump Sum

\$2,210.00

JSM Package - Option 2 (Ask for Lead Awareness Training)

Instructor led, On-Site BMP Awareness training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

### SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
- CCO Written Exams
- CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response Awareness / Refresher
- Operational Technician Specialist
- HAZWOPER Awareness / Refresher
- Supervisor
- Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

- Item 12 > Prepare Storm Water Pollution Prevention Plan (SWPPP) (Risk 2)**<sup>1,6,7</sup>  
 Lump Sum (Est. 6 Engineering Drawings)  
 Option 1.A – Includes 4 Manuals & *QSD Certification for SWPPP\** \$1,565.00  
 \*Pricing is when GENI is hired as the WPCM.  
 See Additional SWPPP/WPCM services below:  
 Option 1.B – Includes 4 Manuals & *QSD Certification for SWPPP\*\** \$2,605.00  
 \*\*Pricing is when GENI is not hired as the WPCM.

**Additional SWPPP Services:**

**> Water Pollution Control Manager (WPCM):**

GENI can be your WPCM for this project – Option 1.A plus Set up fee \$275 plus: QSP field work from one of GENI's seven CA offices. For bidding purposes only estimate at \$375.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at \$305.00/day.

- Item 13 > REAP (Storms Generating >= 0.10 inches)**<sup>1,3,7</sup>  
 Per rain event (daily monitoring of weather report and logging as required) \$275.00ea
- Item 14 > Storm Water Sampling and Analyses**<sup>1,3,7</sup>  
 For Turbidity and pH only (daily pricing as requested by prime contractor) \$725.00ea  
 All other potential Pollutants will be invoiced as Time and Material
- Item 15 > Storm Water Annual Report**<sup>1,3,7</sup>  
 Contractor is to submit required material to GENI for assembly, review and submittal. \$975.00ea  
 Note: Pricing for line item 15 reflects that GENI will be the WPCM on the project. Pricing should GENI not be the WPCM will be \$1,225.00 ea.



## GLOBAL ENVIRONMENTAL NETWORK, INC.

---

### YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)  
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)  
CPESCs QSDs QSPs and More

---

### **💧 AIR MONITORING & SOIL SAMPLING**

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

---

### **💧 CERTIFIED ASBESTOS CONSULTANTS**

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

---

### **💧 PLAN DEVELOPMENT**

GENI 's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*

[www.SafetyGENI.com](http://www.SafetyGENI.com)

| Phone: 800-230-6944

| Fax: 714-479-0809

**SUPERSCRIPIT NOTES**


1. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
  - A one time fifty dollar (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability, Workman's Comp and / or Auto Insurance.
  - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1:** Lead Compliance Plan certified by a CIH; **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel; **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.  
**Additional Work:** Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$690.00 plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Pricing includes submittal and acceptance of the SWPPP. Four (4) copies of the SWPPP will be delivered to the prime contractor via FedEx ground. Pricing is for a "Generic" Plan developed for scope of work. GENI will develop a "generic" plan for this project (up to 5 WPC Drawings), additional work caused by Caltrans lack of available drawings within the bid package or their need for additional site specific drawings/requirements will be priced at \$92.50 per hour (roughly 1.0 sheet per hour). **This bid does not include any associated filing fees or the design or layouts of dewatering systems, Recycling or Batch Plant BMP systems. GENI may provide this service for an additional consulting fee.**  
Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$85.00 for the initial manual and \$65.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (1) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. **ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only.** Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Items are 60 days from Date of Order and accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation  
please contact the undersigned,

**Christopher Hann**

Christopher Hann  
Estimator Level II

## GENI - PROPOSAL CALTRANS # 10-0T1604



Copyright © 2012 by the State of California

Feb 1, 2013

SB / DVBE APP

Supplier #24765  
GLOBAL ENVIRONMENTAL NETWORK INC  
P O BOX 8068  
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your Small Business / Disabled Veteran Business Enterprise (DVBE) certification with the State of California. Your business is now entitled to compete in the State's goal to spend three percent of its annual contracting dollars with SB / DVBE businesses. For more information or to verify certification status, visit [www.eprocure.dgs.ca.gov](http://www.eprocure.dgs.ca.gov)

### Certification Period

From Jan 28, 2013 to Feb 28, 2014

### Business Types

Construction  
Service  
Non-Manufacturer

### Classifications

321518 - Safety control devices	771017 - Environmental advisory services
411126 - Hygiene monitoring and testing equipment	771018 - Environmental auditing
422715 - Respiratory monitoring products	771115 - Environmental safety services
423015 - Aids for medical training	771215 - Air pollution
432325 - Educational or reference software	771216 - Soil pollution
461615 - Traffic control	771217 - Water pollution
461616 - Water safety	771315 - Oil pollution
461815 - Safety apparel	771316 - Noise pollution
461816 - Safety footwear	771317 - Toxic substances pollution
461817 - Face and head protection	801015 - Business and corporate management consultation services
461823 - Fall protection and rescue equipment	801115 - Human resource development
461824 - Decontamination aids and safety cleaning equipment	801116 - Temporary personnel services
551217 - Signage	811015 - Civil engineering
721517 - Safety and security system installation services	811022 - Transportation engineering
771015 - Environmental impact assessment	861018 - In service training and manpower development
771016 - Environmental planning	


### Proof of Certification Status

To verify your firm's small business certification status go to <http://www.eprocure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

Sincerely,

Office of Small Business and DVBE Services

PROCUREMENT DIVISION - Small Business & DVBE Services | State of California | State Consumer Services Agency  
707 3rd Street, 1st Floor, Room 400 | West Sacramento, CA 95605 | t 916.375.4940 f 916.375.4950



**S Kwok Engineers, Inc. (SKE)**  
**(Caltrans DBE #37060/SBE #55132)**

1815 Cornell Drive, Alameda, CA 94501  
 T: 510-220-9017 F: 888-733-1360  
 e-mail: seng@skwokengineers.com  
 website: www.skwokengineers.com

Contractor: George Reed, Inc.  
 Address: 140 Empire Ave. Modesto, CA 95354  
 Phone: 209-523-0734 Fax: 209-523-4927

**RE:** Caltrans Project: For Construction on State Highway in San Joaquin County near Bellota from 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, Contract 10-0T1604, Bid date: 7-23-13, DBE Goal: 13%.

**Subject:** Price Quote for Stormwater Pollution Prevention Plan (SWPPP) and Water Pollution Control (WPC) Monitoring Work.

Dear Estimator:

S Kwok Engineers, Inc. (Consultant) is pleased to provide quotes to your firm (Contractor) for services as a **Qualified SWPPP Developer (QSD)/ Qualified SWPPP Practitioner (QSP) or WPC Manager** to perform the stormwater pollution control monitoring work for the reference contract. Here are the quotes for the following items:

**Prepare SWPPP for Risk Level 2 Project.**

<b>Bid Item No. 12 (see Note 1 below)</b>	<b>Estimated fee</b>
Prepare SWPPP by Qualified SWPPP Developer (QSD) and Licensed Civil Engineer of California	\$2,400

The SWPPP will conform to the Caltrans Standard. The draft SWPPP will be submitted electronically to you for review and approval.

If you need a hardcopies of the SWPPP, the printing cost is \$300 per set plus shipping. The hardcopy of the SWPPP will be bounded in a ring binder and delivered to you via UPS ground.

Our rates for a QSD with Civil Engineer license is \$120 per hour and for preparing amendments is \$120 per hour for a minimum of 2 hours per amendment.

The SWPPP quote **does not include** the effort of preparing the Dewatering and Discharge Plan (DDP), and the **Temporary Clear Water Diversion System Plan (Diversion Plan)**. It also does not include preparing water pollution control items for aggregate crushing plant or, concrete or asphalt concrete batching plant. The SWPPP will **provide brief description of the Diversion Plan but will not provide the plan**. The diversion plan shall be provided under the bid item 22, Temporary Clear Water Diversion System. Additional fee will be required if the SWPPP are required to incorporate the diversion plan.

Payment shall be paid in full once the SWPPP is approved or conditionally approved by the agency's Engineer for the beginning construction.

Here are other bid item quotes for stormwater quality monitoring work for Risk Level 2 project.

Item No. 11 – Partial (see Note 1 below)	Unit Cost	Estimated Quantity	Estimated fee
<b>Job Site Management</b> - Provide QSD/QSP Monitoring Service, Estimated 5 hours/week. This is a partial scope (reduced cost) of work, see Note 2 below.	\$100/hour	100 construction working days = approximately 20 weeks	\$10,000

Bid Item No. 13 (see Note 1 below)	Unit Cost	Estimated Quantity	Estimated fee
<b>Rain Event Action Plan (REAP)</b>	\$300/EA	37	\$11,100

Bid Item No. 14 (see Note 1 below)	Unit Cost	Estimated Quantity	Estimated fee
<b>**Storm Water Sampling and Analysis Day</b> – Maximum 5 samplings or 5 sampling points (max. 4 hours per day including travelling time. Mileage will be charged separately)	\$400/EA	12	\$4,800

\*\*If more samplings are needed, the cost is \$100 per hour for sampling work in the field.

Bid Item No. 15 (see Note 1 below)	Unit Cost	Estimated Quantity	Estimated fee
<b>Storm Water Annual Report</b>	\$1,800/EA	2	\$3,600

Bid Item No. 24 (see Note 1 below)	Unit Cost	Estimated Quantity	Estimated fee
<b>Water Quality Sampling and Analysis Days</b>	\$400/EA	10	\$4,000

Bid Item No. 25 (see Note 1 below)	Unit Cost	Estimated Quantity	Estimated fee
<b>Water Quality Monitoring Report</b>	\$300/EA	12	\$3,600

**Total Estimated Fees = \$39,500**

Our QSDs/QSPs are California Registered Civil Engineers and will provide stormwater site monitoring services but will not perform construction work or provide construction materials in the field.

**Note 1: This is a packaged quote.** The quotes for Construction Site Management, Prepare SWPPP, REAP and Storm Water Annual Report above were estimated assuming that all the items including the Storm Water Sampling and Analysis Day services are performed by us. We will reevaluate the quotes and increase the fees if we are required to prepare these items separately.

**Note 2:** Your construction team will work with us and take responsibilities for part of the storm event (pre, during and post storm) monitoring, sampling and reporting tasks. This will reduce your cost for hiring us fulltime to perform these tasks. We can provide you a complete (fulltime) scope of work upon your request.

Tolls, parking and mileages per IRS rate with 10% administration fees will be charged separately from the quotes above. The effort of monitoring the process of dewatering and preparing dewatering plan are not included in the above quotes.

We are a minority owned business, a California Unified Certification Program (CUCP) certified DBE (Cert. No. 37060 – Asian Pacific -Male) and Small Business Enterprise (Ref # 55132) firm.

The quotes above include the stipulations described under the General Terms and Conditions listed below:

## GENERAL TERMS AND CONDITIONS

**QSP/QSD/WPCM.** S Kwok Engineers, Inc. ("Consultant") is certified as a Qualified SWPPP Practitioner ("QSP") and Qualified SWPPP Developer ("QSD") under the State Water Resources Board's Construction General Storm Water Permit ("CGP"). Consultant's responsibilities shall conform and are limited to the requirements of the CGP, as applicable, to Consultant's retention as a QSP or QSD. For California Department of Transportation ("Caltrans") projects, if retained as a Water Pollution Control Manager ("WPCM"), Consultant's responsibilities shall conform and are limited to the requirements provided under Caltrans' specifications applicable to WPCMs for the project.

The minimum time required for Consultant to prepare a Storm Water Pollution Prevention Plan ("SWPPP"), or for Caltrans projects, a Water Pollution Control Program or Plan ("WPCP"), is ten (10) business days. In order for Consultant to prepare a SWPPP or WPCP, Contractor must provide information requested by Consultant concerning the project, including, but not limited to, the project schedule, contract and/or purchase order. Payment to Consultant for preparation of the SWPPP or WPCP shall be in full once the agency's Engineer approves or conditionally approves the beginning of construction activities.

Consultant only provides advisory services, does not perform physical construction work or deliver construction materials to the field, and is not responsible for water pollution on or unauthorized discharge of pollutants from the project, including, without limitation, any resulting costs, penalties or fees. Consultant is not responsible for implementation of Best Management Practices (BMPs) and preparation of Dewatering and Discharge Plan (DDP). Consultant may monitor Active Treatment Systems ("ATSS"), but is not responsible for the design, installation, operation ATSS.

**Insurance.** Consultant maintains, and shall maintain during the performance of its work on the project, the following insurance and coverage:

- General liability - \$1 million per occurrence/\$2 million aggregate;
- Professional liability - \$1 million per occurrence/\$2 million aggregate;
- Automobile liability - \$1 million combined single limit;
- Worker's compensation liability - \$1 million per accident for bodily injury or disease.

Insurance or insurance coverage required in addition to or in excess of the insurance and coverage provided under this provision shall be paid for by Contractor in advance of being acquired by Consultant.

**Billing.** Except as otherwise provided herein, Consultant shall submit invoices monthly for work performed on the project. Payment term is net thirty (30) days from receipt of invoice for progress payment and net forty-five (45) days from receipt of invoice for retention payment. Payments not received in accordance with this provision shall accrue interest at the

rate of one and one-half percent (1-1/2%) per month from due date until paid.

**Instruments of Service.** All plans, reports, data, photographs and other documents or electronic media prepared in whole or in part by or on behalf of Consultant ("Instruments of Service") shall not be used or permitted to be used by Contractor on any project other than the project for which Consultant prepared such Instruments of Service.

**Change Orders and Extra Work.** Consultant shall not be required to perform work different than or in addition to the scope of work agreed in Consultant's contract with Contractor without a written change order signed by Contractor and Consultant or extra work authorization signed by Contractor which includes an adjustment to the contract price and time for performance as agreed to by Contractor and Consultant.

**Suspension of Work and Termination or Cancellation of Contract.** Consultant may suspend work or terminate or cancel Consultant's contract with Contractor upon forty-eight (48) hours written notice to Contractor. Consultant may cancel its contract with Contractor for breach of any provision contained herein. Consultant may terminate its contract with Contractor for the following causes: (1) a force majeure event; (2) the filing of a voluntary petition in bankruptcy by Contractor; (3) the failure by Contractor to pay Consultant's invoices as provided herein; (4) the failure by Contractor to execute change orders or extra work authorizations as provided herein.

**Site Conditions.** Contractor represents and warrants that the site conditions of the project are as represented in Consultant's contract with Contractor, drawings and specifications (collectively "Contract Documents") and acknowledges that Consultant has only relied on the site conditions as represented in the Contract Documents. Contractor shall be responsible for extra work necessitated by unforeseen site conditions not represented in the Contract Documents.

**Force Majeure.** Consultant shall not be liable for any damage or delays caused by any act or event beyond the reasonable control of Consultant, including, but not limited to, natural catastrophe, war or public disorder, strikes or labor disputes, and actions by a governmental authority.

**Alternative Dispute Resolution.** As a condition precedent to any legal action concerning any dispute between the parties which arises out of or relates to these General Terms and Conditions ("General Terms") or the Contract Documents, the parties shall mediate such dispute before the American Arbitration Association ("AAA") pursuant to the AAA's Construction Industry Arbitration and Mediation Procedures. Provided, however, that nothing contained in this provision shall prevent the parties from filing an action to preserve its rights to foreclose on a design professional or mechanic's lien, to enforce a stop notice claim, or to enforce a payment bond claim. The locale of the mediation shall take place at the AAA office nearest to the site of the project. Expenses of mediation shall be borne equally by the parties to the mediation.

**Indemnity.** Contractor shall indemnify, hold harmless, and defend (with counsel acceptable to Consultant) Consultant from any and all claims, damages, liabilities or other obligations of any nature arising out of or which relates to Consultant's work on the project, except that caused by the sole and active negligence of Consultant.

**Incidental, Special, and Consequential Damages.** Consultant shall not be liable for any incidental, special or consequential damages, including, but not limited to, loss of revenues or profits, liquidated damages, delay damages, or liabilities or other obligations to third parties.

**Cooperation.** Contractor shall cooperate with Consultant in obtaining documents and other information requested by Consultant, including, but not limited to, requests for information, change orders and other approvals, and the status of Consultant's applications for payment and payments to Contractor for work performed by Consultant. Contractor shall cooperate with Consultant's recommendations so as not to impair Consultant's ability to perform under the CGP and Caltrans' specifications, as applicable, by, among other things, mobilizing crews within 72 hours to implement or maintain BMPs or corrective actions, ensuring Consultant access to the construction site at all times including after hours, weekends and holidays, and properly managing construction materials, stockpiles and waste.

**Application.** These General Terms shall alter and supersede any conflicting terms or conditions contained in the Contract Documents concerning the work performed or to be performed by Consultant on the project including any provision purporting to alter or supersede these General Terms.

**Construction.** These General Terms shall not be construed against any of the parties and the rule of constructing contract ambiguities against the party drafting the contract shall be inapplicable.

**Attorneys' Fees.** In the event any legal action is filed which arises out of relates to these General Terms or the Contract Documents, the prevailing party shall be entitled to recovery its reasonable attorney's fees and other costs, including expert costs, in addition to any other relief to which it may be entitled.

**Governing Law.** These Conditions and the Contract Documents shall be construed under, and governed by, the laws of the State of California.

**Severability.** If any provision contained herein is held to be invalid or unenforceable, such invalid or unenforceable provision(s) shall not affect the validity or enforceability of any other provision contained herein.

**Survivability.** The provisions contained in herein shall survive the completion, cancellation or other termination of Consultant's contract with Contractor.

If the proposal is acceptable to you, please send us your sub-contract or purchase order two (2) weeks before we start working on the project. This will allow us to resolve any contract issues if they arise.

Please feel free to call me if you have any questions. These quotes are valid until January 22, 2014

Respectfully submitted,

Hoy Seng Kwok, P.E., QSD/QSP

Principal

July 22, 2013

# FAX

<b>Date:</b>	7/22/2013
--------------	-----------

<b>Pages including cover sheet:</b>	6
-------------------------------------	---

<b>To:</b>	
<b>Phone</b>	
<b>Fax Number</b>	+1 (209) 523-4927

<b>From:</b>	H. Seng Kwok
	S Kwok Engineers, Inc.
	1815 Cornell Drive
	Alameda
	CA 94501
<b>Phone</b>	+1 (510) 220-9017
<b>Fax Number</b>	(888) 733-1360

## NOTE:

Dear Estimator:

RE: Caltrans Project: For Construction on State Highway in San Joaquin County near Bellota from 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, Contract 10-0T1604, Bid date: 7-23-13, DBE Goal: 13%.

Subject: Price Quote for Stormwater Pollution Prevention Plan (SWPPP) and Water Pollution Control (WPC) Monitoring Work.

Here is our quotes for the referenced project. Please give us a call at 510-220-9017 if you have any questions.

We are a DBE firm.

Thanks,

Seng Kwok, P.E., QSD/QSP  
Principal

S Kwok Engineers, Inc.

1815 Cornell Drive, Alameda, CA 94501

State certified DBE (No. 37060) and SBE (No. 55132) firm

www.skwokengineers.com

Tel: 510-220-9017

Fax: 888-733-1360

The Firm. 904563

DBE 39322

715 Ridge Road  
Nipomo, CA .93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswpppfirm.com  
Web: [www.theswpppfirm.com](http://www.theswpppfirm.com)

Project: 10-0T1604  
Curve Realignment And Replace Bridge  
10-SJ-26-18.5/19.0

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (2) addenda. This is a Risk Level 2 Project.


**Bid Item.**

Item	Code	Description	Unit	Quantity	Unit Price	Total
12	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,100.00	\$2,100.00
13	130310	Rain Event Action Plan	EA	37	\$300.00	\$11,100.00
15	130330	Storm Water Annual Report	EA	2	\$1,000.00	\$2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

  
VICENTE BRAVO.  
CPESC QSD/P #305

# DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## THE FIRM

715 RIDGE ROAD  
NIPOMO, CA 93444

Owner: VICENTE C. BRAVO

Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238990 All Other Specialty Trade Contractors

541620 Environmental Consulting Services

### Work Category Code(s)

C2021 HYDROSEEDING  
C8700 CONSULTANT, NON ENGINEERING

C2030 EROSION CONTROL

### Licenses


B General Building Contractor

D64 Nonspecialized

### CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number 39322

  
CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

# PACIFIC NORTHWEST OIL

3310 E. MINER AVENUE  
STOCKTON, CA 95206

CALIFORNIA CONTRACTORS LICENSE # 705296

OFFICE  
209 463-4762

FAX  
209 463-2566

Todays Date: 23-Jul-13

OIL QUOTE # 5711

CUSTOMER:

CONTACT: ESTIMATOR

PROJECT NAME: CADOT CURVE REALIGNMENT

LOCATION: LINDEN

CONTRACT#: 10-0G8004

BID DATE: 7/23/2013

• QUOTE IS FOR THE FOLLOWING:

10 TONS OF SS-1H

PRICE QUOTED: \$550 PER TON

TAX INCLUDED

DELIVERY CHARGE: \$ EACH

SPREAD CHARGE: \$165.00 PER HOUR PORT TO PORT 4 HR MIN


- IF SPREADING IS AT NIGHT HOURLY RATE IS: \$175.00 PER HOUR
- SAME MINIMUM APPLIES

Comments:

MINIMUM 2 TON OIL PURCHASE PER DELIVERY
---

PLEASE CALL ERIC HICKS @ 209 463-4762 IF YOU HAVE ANY QUESTIONS

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT



State Contractors License  
No. 472697

16490 Vineyard Boulevard, Morgan Hill, CA 95037  
Office (408) 485-2270 Calif (800) 637-2040 Fax (408) 465-22

American Indian owned and operated  
Member of Chukchansi Tribe of CA

We are CALTRANS Certified  
UDBE, SBE, MBE & WBE  
Material Supplier Only

Bld/Fax# 009013

Submitted to: George Reed Attn: Ron Smith  
Bld Date: 7/23/13 Time: \_\_\_\_\_ Project# 10-DT1604  
Project: Curve Realignment, San Joaquin Co.

Item#	Est. Amount	Description	Unit	Est. Total
<u>10 Tons</u>		<u>SS-1H</u>	<u>590-</u> Per Ton + Sales Tax	
			Per Ton + Sales Tax	
		Delivery Charge:	\$ _____ EACH DELIVERY	
		Spread Charge:	\$ <u>175-</u> Per hour, 4 hour Minimum	

If spreading at night, Hourly rate is: \$ 185 per hour. Same Minimum Applies.

Comments: SALES TAX NOT INCLUDED Spread/Delivery 175/185 per hr  
Port to Port.

QUOTATION EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

2 Ton Minimum for Oil Purchase, 0% RETENTION TO BE HELD.  
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at \$250.00

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT.

Quoted by: Janet Simas



Caltrans Project  
 Contract no. 10-OT1604  
 Location: 10-SJ-26-18.5/19.0  
 Bid Date: July 23, 2013

Item no. 02	Construction Area Signs – Stationary Mounted As shown on plan sheets CS-1 and TH-1 thru TH-6 (Includes Project signs) Furnish, Install, & Remove	Lump Sum	\$6,975.00
Item no. 03	Traffic Control System – partial  T-13 Reversing Control  2 Men & Equipment Rate per 8 hour shift OT Rate per hour DT Rate per hour  Additional Flagman Rate per 8 hour shift OT Rate per hour DT Rate per hour	<u>Mon. thru Fri. Days (except Holidays)</u> \$1,450.00 \$ 180.00 \$ 200.00  \$ 650.00 \$ 90.00 \$ 100.00	
Item no. 04	Type III Barricade 3 each @ \$100.00 each		\$ 300.00
Item no. 32	Remove Roadside Sign 4 each @ \$125.00 each		\$ 500.00
Item no. 34	Relocate Roadside Sign 1 each @ 300.00 each		\$ 300.00
Item no. 56	Furnish Single Sheet Aluminum Sign (0.063" –Unframed) 11 S.F. @ \$22.00 S.F.		\$ 242.00
Item no. 57	Roadside Sign – One Post 2 each @ \$350.00 each		\$ 700.00
Item no. 67	Dellneator (Class 1) 18 each @ \$50.00 each		\$ 900.00
Item no. 68	Object Marker (Type L) 2 each @ \$55.00 each		\$ 110.00

Note: Items 32-partial, 33, 34, 56, 57, 67, and 68 are to be performed together in move on.

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

For Item no. 08 Portable Changeable Message Sign, and Impact Attenuator Vehicle, please see attached quote from Sierra Safety Company.

# BUSINESS ENTERPRISE CERTIFICATE

## CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD  
NEWCASTLE, CA 95658  
Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE  
STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

\* 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

\* Indicates primary NAICS code

CERTIFYING AGENCY:  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95814 0000  
(916) 324-1700

Firm Number : 500  
Renewal Date : April 1, 2015

  
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

March 29, 2013

**TRUCKING QUOTE REQUEST**

**BLACK DIAMOND AGGREGATES**

Request Date:

7/15/2013

JDB NAME: Caltrans 10-0T1604, Hwy-26 @ Near Bellota

BID DATE: 7/23/2013

Early Quote Request by date: #####  
Trucking quote due 2 days prior to bid date unless earlier date requested

BID TIME: 2:00 PM

ESTIMATOR: Ron Smith

JOB LOCATION:

include a map if needed

Hwy-26, Near Bellota, From 0.3 Mile West of Sandstone Creek to Shelly Road

**AC**

PLANT	Type of Material	Quantity	Truck Type	Days/Nights	Production tons/hr (tons/day)	Approximate date material is needed	Comments (i.e. short work window, etc.)	Prevailing Wage Required?
Munn & Perkins	HMA Type "A"	6,190 TN	Bottom Dumps	Days	250 TN/HR	Summer 2014	None	No
Munn & Perkins	RHMA Type "G"	1,510 TN	Bottom Dumps	Days	250 TN/HR	Summer 2014	None	No
Clements	HMA Type "A"	6,190 TN	Bottom Dumps	Days	250 TN/HR	Summer 2014	None	No
Clements	RHMA Type "G"	1,510 TN	Bottom Dumps	Days	250 TN/HR	Summer 2014	None	No

standby included in unit price by BDA		
\$/Ton	At Plant minutes	At Jobsite minutes
6.46	15	15
6.46	15	15
5.38	15	15
5.38	15	15

**AGGREGATES**

PLANT	Type of Material	Quantity	Truck Type	Days/Nights	Production tons/hr (tons/day)	Approximate date material is needed	Comments (i.e. short work window, etc.)	Prevailing Wage Required?
Munn & Perkins	Class-2 AB	1,620 TN	Bottom Dumps	Days	200 TN/HR	Summer 2014	None	No
Clements	Class-2 AB	1,620 TN	Bottom Dumps	Days	200 TN/HR	Summer 2014	None	No

standby included in unit price by BDA		
\$/Ton	At Plant minutes	At Jobsite minutes
6.46		
5.38		

**IMPORT/EXPORT**

Description of needs (include specs if applicable)	Quantity needed	Truck Type	Days/Nights	Production CY/hr (CY/day)	Approximate date material is needed	Comments (i.e. short work window, etc.)	Prevailing Wage Required?
Imported Borrow	13,000 CY	Bottom Dumps	Days	250 CY/HR	Summer 2014	None	No

standby included in unit price by BDA		
\$/CY	Load Time	Dump Time

Email to Pete Skillisky (pete.skillisky@asphalt.net) and Henk Gaalswyk (henk.gaalswyk@asphalt.net)

send off as soon as possible prior to bid to allow Pete and Henk enough time

Dillard Trucking, Inc. d.b.a.  
**DILLARD ENVIRONMENTAL SERVICES**

P.O. Box 579

Byron, CA 94514

Telephone No. (925) 634-6850 ♦ Facsimile No. (925) 634-0569

July 23, 2013

Bid #346-13

**Caltrans – District 10**  
**Route 26 – Near Bellota from West of Sandstone Creek Bridge to Shelly Road**  
**Project #10-0T1604**  
*UDBE Trucking Quote*  
*Certificate #7106*

Dillard Trucking, Inc. (DTI) d.b.a. Dillard Environmental Services (DES), a *CALTRANS certified Woman Business Enterprise (WBE) and Disadvantaged Business Enterprise (DBE), 8a, and Federal and State certified Small Disadvantaged Business (SDB)* appreciates the opportunity to submit this cost estimate for providing miscellaneous trucking services.

**QUOTATIONS:**

**A/C or A/B TRUCKING (40' semi bottom dumps) \*daytime, non-prevailing wage hauling:**

From Teichert, Vernalis Plant .....	\$ 10.50/ton
From George Reed, Clements Plant .....	\$ 7.75/ton
From Granite, French Camp .....	\$ 8.45/ton

**Transportation and Disposal Rates for 11,000 CYs Soil (daytime rates/non-prevailing wage):**

Class II/III ADC Acceptable at Hay Road Landfill .....	\$ 32.00/ton
Clean Soil Acceptable at Hay Road Landfill .....	\$ 29.00/ton
Profile fees (per waste stream) .....	\$ 75.00/each

**Hourly Trucking Rates (non-prevailing wage):**

End Dumps .....	\$ 94.00/hour
Ten Wheelers .....	\$ 85.00/hour
Bottom Dumps .....	\$ 94.00/hour
Super Dumps .....	\$ 95.00/hour

**Other Terms and Conditions**

Standard Terms and Conditions attached are incorporated herein and made part of this agreement.

If you have any questions regarding this quotation, feel free to contact me at your convenience.

Sincerely,  
Dillard Environmental Services

  
Melissa Roach  
Vice President

### Standard Terms and Conditions

1. Rates do not include the application of prevailing wages and contractor agrees that if required the additional costs will be reimbursed.
2. Trucks are based on schedule and availability and must be mutually agreed upon before commencement of work.
3. Minimum charges apply for late cancellations (less than 2 hours before appointment times) not less than 4 hours at our standard hourly rates.
4. Tonnage rates are based on 8 hour trucking shifts and unless incurred standby time is paid in full, tonnage rates will not be honored.
5. Tonnage rated work is subject to a 24 ton minimum charge for double bottoms or Dillard owned semi bottoms (40' long) and 20 ton minimum charge for semi ends, super dumps, and standard semi bottoms.
6. Damage to trucks and trailing equipment caused by the contractor or its subcontractors will be reimbursed at cost.
7. For hourly work, minimum charges apply: 6 hours at night and 8 hours during the daytime.
8. Dillard is a UDBE truck broker but cannot guarantee UDBE participation as filling orders takes priority over achieving any UDBE participation. Dillard never agrees to provide any certain number of UDBE trucks for any project at any time and does not agree to any lump sum participation amount. We make every effort to fill truck orders as they are received.
9. Fuel surcharges apply at a rate of 5% unless agreed to be waived in writing and are subject to further increases as fuel prices adjust upward without notice.
10. Customer agrees to pay our legal fees and all collection costs if the account becomes delinquent.
11. Payment terms are strictly 30 days from invoice date with finance charges accruing on the unpaid balance at a rate of 1.5% per month.
12. Project specific quotes are valid for 90 days until secured by a contract or Dillard ATP.
13. Multi-year contracts are subject to increases of 4% per year without notice.
14. Bridge tolls will be reimbursed at cost.
15. All proposed back-charges to Dillard for lateness, lost materials, or other costs directly caused by Dillard or one of its sub-haulers will be presented in writing to Dillard for consent or rebuttal within 10 days of the alleged incident. No late back-charges will be honored.
16. Dillard is certified with various agencies as a SDB, DBE, SDBE, WBE, LBE, and UDBE.
17. In the event the account becomes delinquent and it is necessary to institute legal proceedings, CUSTOMER agrees to pay DES' attorney's fees incurred in such proceeding, action or suit or in any appeal thereon. Any proceeding, action or suit arising from this agreement will be tried exclusively in the courts located in Contra Costa County.

Initials \_\_\_\_\_

### **AUTHORIZATION TO PROCEED**

A signature by an authorized representative of your company (CUSTOMER) constitutes an authorization to proceed with the scope of work in accordance with the price quotations and terms and conditions set forth in this document. This authorization shall constitute a valid and binding agreement of the CUSTOMER.

Please fax completed ATP to (925) 634-0874 and send original via U.S. Mail.

#### **"CUSTOMER" ACKNOWLEDGMENT AND ACCEPTANCE:**

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

PRINTED NAME: \_\_\_\_\_

PO#: \_\_\_\_\_  
(if applicable)

COMPANY: \_\_\_\_\_

TITLE: \_\_\_\_\_



Dillard Trucking, Inc.  
dba Dillard Environmental Services  
PO Box 579  
Bloom, CA 94511  
Phone: (925) 634-6850  
Fax: (925) 634-0874  
UDBE Cert No. 7106

# Facsimile

<b>To:</b> Estimator	<b>From:</b> Melissa Roach
<b>Company:</b> George Reed, Inc.	<b>Date:</b> 7/23/2013
<b>Fax:</b> 209-523-4927	<b>Page(s):</b> 3 pages (including cover sheet)
<b>Re:</b> FOR CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY NEAR BELLOTA FROM 0.3 MILE WEST OF SANDSTONE CREEK BRIDGE TO SHELLY ROAD	

Good Luck!

Dillard Trucking, Inc. dba Dillard Environmental Services (DES) is a Cal Trans certified Women Business Enterprise (WBE), Federal and State certified Small Disadvantaged Business (SDB).

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

*Small Business Enterprise (SBE)  
State of California Certification #1207321*

*Underutilized Disadvantaged  
Business Enterprise (UDBE/DBE)  
Women Business Enterprise (WBE)  
State of California Firm #37869*

Date: July 22, 2013

Attention: Ron Smith  
Company: George Reed  
Fax # 209-523-4927

Project: Curve Realignment and Replace Bridge  
Location: In San Joaquin County near Bellota  
Contract #10-0T1604  
Bid Date: 07/23/2013

## Rate Sheet

### Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten Wheelers	\$85.00	\$90.00	\$95.00
Semi Ends	\$90.00	\$95.00	\$100.00
Semi Bottoms	\$90.00	\$95.00	\$100.00
Transfers	\$90.00	\$95.00	\$100.00
Flat Beds	\$95.00	\$100.00	\$105.00
3-Axle 4,000 gal Water Truck	\$88.00	\$93.00	\$98.00

\*\*Please contact us for information on UDBE/DBE/WBE participation and how it applies to this project\*\*

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

**Prices are subject to the following terms and conditions:**

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of \$1.47 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2013 the rates are subject to a 5% cost of living increase.

On Site Hauling: If the project requires on site hauling, where prevailing wage rates or Davis-Bacon Act wage rates apply add an additional 30% to the applicable hourly or tonnage rate.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31<sup>st</sup> 2013. For work performed after December 31<sup>st</sup> 2013 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,  
Jennifer Gemignani

\_\_\_\_\_  
Accepted by

\_\_\_\_\_  
Title

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date

# West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231  
El Dorado Hills, CA 95762  
Office: (530) 350-7323  
Fax: (530) 350-7322  
[californiawcw@aol.com](mailto:californiawcw@aol.com)

## Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach \$4.25 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every \$0.10 increase in fuel prices. The breakdown is as follows:

Diesel price \$/gallon	% increase to hourly/tonnage rate
\$4.25 - \$4.349	1%
\$4.35 - \$4.449	2%
\$4.45 - \$4.549	3%
\$4.55 - \$4.649	4%
\$4.65 - \$4.749	5%
\$4.75 - \$4.849	6%
\$4.85 - \$4.949	7%
\$4.95 - \$5.049	8%
\$5.05 - \$5.149	9%
\$5.15 - \$5.249	10%
\$5.25 - \$5.349	11%
\$5.35 - \$5.449	12%
\$5.45 - \$5.549	13%
\$5.55 - \$5.649	14%
\$5.65 - \$5.749	15%

\*\$5.75 and above add an additional 1% for each \$0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: [www.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.eia.doe.gov/oog/info/wohdp/diesel.asp).

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.  
Jennifer Gemignani

Accepted by (Signature)

Title and Company Name

Date



9151 Parliament Avenue,  
Westminster, CA 92683  
ph. 714.895.3782 // fx. 714.895.3792  
robert@ashbaughconsulting.com

[www.AshbaughConsulting.com](http://www.AshbaughConsulting.com)

**SBE (Micro) # 1403260**  
**Bid Ref. No. 10-0T1604**  
**JULY 22, 2013**

**Bid Date: 07/23/13**  
**EST. DURATION: 100 WRKG DAYS**

**SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 10-0T1604**  
**10-SJ-26; CURVE REALIGNMENT AND REPLACE BRIDGE**

**\*\*\* Acceptance of This Bid is Good for 30 Days from Bid Date. \*\*\***

<b>Item 12 &gt; PREPARE STORM WATER POLLUTION PREVENTION PLAN (RISK LEVEL 2) (SWPPP)</b> <sup>1,2,3</sup>	
Lump Sum (Est. 11 Engineering Dwgs)	\$1,700.00
<b>Item 15 &gt; PREPARE STORM WATER ANNUAL REPORT</b> <sup>1,2,3</sup>	
Lump Sum Each (Est. 2)	\$1,000.00 each

**SUPERSCRIPT NOTES**

- <sup>1</sup> Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability \$1,000,000 each claim, \$2,000,000 aggregate and \$1,000,000 general liability each and \$2,000,000 aggregate.
- A onetime Fifty Dollars (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability.
  - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars (\$350.00) processing fee.
- <sup>2</sup> Price includes submittal of four (4) copies of the Final SWPPP delivered via USPS ground. NOTE: Ashbaugh Consulting does not provide draft copies of its SWPPP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to Ashbaugh Consulting for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or Caltrans may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of Diversion or Dewatering Plan, Active Treatment System, Turbidity Control Plan, Recycling or Batch Plant BMP systems / drawings.** Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$75.00/hour for non-Civil Engineering services and \$150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$140.00 for the initial manual and \$120.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus \$50.00 or cost plus 20 percent whichever is greater.
- <sup>3</sup> Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

**Robert D. Ashbaugh**

Robert D. Ashbaugh  
Chief Operations Officer / Estimator



State of California • Department of General Services • Arnold Schwarzenegger, Governor  
**PROCUREMENT DIVISION**  
 Office of Small Business and DVBE Services  
 707 Third Street, 1st Floor, Room 400 • PO Box 989052  
 West Sacramento, California 95798-9652 • (800) 559-5529

~~ASHBAUGH CONSULTING - PROPOSAL - CALTRANS # 10-0T1604~~

July 20, 2012

SB APP

Supplier #1403260  
 Ashbaugh Consulting  
 9151 Parliament Avenue  
 WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From July 20, 2012 to July 31, 2014


Business Types

Service

Classifications

- 601042 - Water testing and conservation and ecology
- 701715 - Development
- 721411 - Infrastructure building and surfacing and paving services
- 761220 - Landfill services
- 771019 - Pollution investigation services
- 771216 - Soil pollution
- 771217 - Water pollution
- 781021 - Pipeline services
- 811015 - Civil engineering
- 831015 - Water and sewer utilities

Proof of Certification Status



**EXHIBIT "D"**

**DBE ADVERTISING**

**Contractor:** GEORGE REED, INC. **Contact:** RON SMITH

**Address:** 140 EMPIRE AVE. MODESTO, CA 95354

**Phone:** 209-523-0734 **Fax:** 209-523-4927 **Email:** ron.smith@georgereed.com

**Services needed:** DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NDT LIMITED TO ? PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

**Requirements:** GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR ANY RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER. PLEASE FAX QUOTES TO (209) 523-4927, ATTN: RON SMITH

**Date posted:** 07/02/2013

 **Construction Bid Source**

Logged in as: georgereed | [Account Info](#) | [Logout](#)

Tuesday, July 2013 California | Toll Free: (888) 788-9450

[Member Home](#) [Projects out to Bid](#) [DBE Advertising](#) [Owners](#) [Account Info](#) [Affiliate Info](#) [Support](#)



0

Date Of Advertisement: Jul 02, 2013



## George Reed, Inc.

An Equal Opportunity Employer  
is requesting quotations from all qualified

### DBE

sub-contractors and/or material suppliers for the following project:

**CALTRANS #10-0T1604, CONSTRUCTION ON STATE HWY. IN SAN JOAQUIN COUNTY NEAR BELLOTA FROM 0.3 MILE WEST OF SANDSTONE CREEK BRIGE TO SHELLY ROAD, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0  
NEAR BELLOTA**

Located in San Joaquin County, CA

Owner: STATE OF CALIFORNIA, D.O.T.

**Bid Date:** Jul 23, 2013 at 02:00 PM

### We are requesting bids for the following trades and/or material suppliers:

DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO – PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPDRTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

### Bid documents can be vlewed at or obtained from:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php)

GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR ANY RELATED SERVICES.

**George Reed, Inc.**

P.O. Box 4760

Modesto, CA 95352

Phone: (209) 523-0734 Fax: (209) 523-4927

Email: [ron.smith@georgereed.com](mailto:ron.smith@georgereed.com)

RON SMITH

Published on Jul 02, 2013 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date


[Customer Service](#) | [Logout](#)

George Reed Inc.

[Order History](#)[Submit Order](#)[Update Bid Date](#)[Payment Info](#)[Account Details](#)[Useful Resources](#)

## Focus Ad

**Estimator**  
 RDN SMITH

**Project Coordinator**  
 RDN SMITH

**Contact Details**  
 140 EMPIRE AVENUE  
 MODESTO, California  
 95354  
 Tel: 209-523-0734  
 Fax: 209-523-4927

### George Reed Inc.

is Seeking Qualified DBE

**Project Name**

CALTRANS #10-0T1604, CONSTRUCTION ON STATE HWY. IN SAN JOAQUIN COUNTY NEAR BELLOTA FROM 0.3 MILE WEST OF SANDSTONE CREEK BRIGE TO SHELLY RDAD, F.A.P. #ACHSSTP-P026(02B)E, 10-SJ-26-1B.5/19.0

**Awarding Agency**

STATE OF CALIFDRNIA, D.O.T.

**Project Location**

NEAR BELLOTA, SAN JOAQUIN COUNTY , California

**Bid Date & Time**

07/23/2013 at 02:00 P.M

**Bid/Contract #**

GRI BID #13-509, #10-0T1604

**Project Details**

DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITE 0 TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

PLANS AND SPECS CAN BE OBTAINED AT:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php).  
 GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

### Download Ad Proofs

NOTE: If you are unable to open these documents, a pop-up blocker may be preventing the browser from opening the file. To bypass the pop-up blocker, hold down the Ctrl key while clicking the downloead button.

## Trade Ad

George Reed Inc. is Seeking Qualified

DBE

<b>Bid Due Date</b> 07/23/2013 at 02:00 P.M <b>Contact Estimator</b> : RDN SMITH	<b>Bid No</b> GRI BID #13-509, #10-0T1604
---	---

Project Name	CALTRANS #10-0T1604, CONSTRUCTION ON STATE HWY. IN SAN JOAQUIN COUNTY NEAR BELLOTA FROM 0.3 MILE WEST OF SANDSTONE CREEK BRIGE TO SHELLY ROAD, F.A.P. #ACHSSTP-P026(02B)E, 10-SJ-26-1B.5/19.0
Project City/County	NEAR BELLOTA
Project State	California
Project Details	DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO - PIPE/ UNDERGROUND, PAVEMENT MARKERS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, BRIDGE DEMO, CLEARING & GRUBBING, IMPORTED BORROW, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, STREET SWEEPING, OIL SUPPLIER, AND STRUCTUREAL CONCRETE (BOX CULVERT); OR ANY ITEM OF WORK OR

MATERIAL YOU ARE QUALIFIED TO PERFORM  
OR FURNISH.

Contact Details

RON SMITH  
140 EMPIRE AVENUE  
MODESTO, California 95354  
**T- 209-523-0734**  
**F- 209-523-4927**

PLANS AND SPECS CAN BE OBTAINED AT:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php). GEORGE REED, INC. IS SIGNATORY  
TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT  
BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY  
BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING,  
INSURANCE, EQUIPMENT, MATERIALS AND/DR SUPPLIES, OR RELATED SERVICES. GEORGE  
REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

[Download Proofs](#)

**EXHIBIT "E"**

**AGENCIES AND**  
**ORGANIZATIONS**  
**CONTACTED**

[Back To Query Form](#)

**Search Returned 100 Records**

Tue Jul 02 08:48:28 PDT 2013

**Query Criteria**

County: SAN JOAQUIN

Naics Category: 23 Construction

Work Codes: C0600 MISC SUPPLIERS C0670 PIPE SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1601 CLEARING & GRUBBING C1980 IMPORTED BORROW C2021 HYDROSEEDING C2030 EROSION CONTROL C5620 ROADSIDE SIGN C8201 OBJECT MARKER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C9609 STREET SWEEPING TRUCK C9903 CONSTRUCTION CLEAN UP

Ethnicity: ASIAN PAC ASIAN SUB BLACK CAUC HISPANIC NAT AM OTHER

Firm Type: DBE

<b>Firm ID</b>	33638
<b>Firm/DBA Name</b>	A & P DEVELOPMENT & CONSTRUCTION, INC.
<b>Address Line1</b>	3555 VOYAGER STREET, SUITE B
<b>Address Line2</b>	
<b>City</b>	TORRANCE
<b>State</b>	CA
<b>Zip Code1</b>	90503
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	pocampo@ap-construction.com
<b>Contact Name</b>	PETER OCAMPO
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	793-2310
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	793-2312
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

**MODESTO OFFICE**  
P.O. BOX 4760, MODESTO, CA 95352  
TELEPHONE: (209) 523-0734  
ESTIMATING FAX: (209) 523-4927  
ACCOUNTING FAX: (209) 523-4313



**OFFICE AND YARD:**  
140 EMPIRE AVENUE  
MODESTO, CALIFORNIA 95354  
1-877-823-2305  
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



July 25, 2013

Bid # 13-509

(916) 654-5970 or (916) 227-6299  
Office of Engineer MSC 43  
Department of Transportation  
State of California  
1727 30th Street  
Sacramento, CA 95816-7005

**PROJECT:** Caltrans #10-OT1604, Construction on State Hwy. in San Joaquin County Near Bellota From 0.3 Mile West of Sandstone Creek Bridge to Shelly Road, F.A.P. #ACHSSTP-P026(028)E, 10-SJ-26-18.5/19.0

**BID DATE:** July 23, 2013, @ 2:00 p.m.

**SUBJECT:** Submission of DBE Information

As per Section 2-1.12, Disadvantaged Business Enterprises, of the Special Provisions for this project, we are hereby submitting within the time specified the DBE information required of the apparent successful low bidder, the second low bidder, and the third low bidder.

Please contact me at (209) 523-0734, Ext. 3118, in the event additional information or clarification is needed.

Sincerely,

GEORGE REED, INC.

A handwritten signature in cursive script that reads "Rosie R. Martinez".

Rosie R. Martinez  
Estimating Assistant

RM/sr

Enclosures

**AGENCY**  
**SUBMITTAL**  
**FORMS**