

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

12-23-13 P04:42 IN

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
10-0W1204

BID AMOUNT:
\$7,842,402.50

BID OPENING DATE:
December 18, 2013

BIDDER'S NAME:
A. Teichert & Son, Inc. dba Teichert Construction

DBE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
9, 67	Trucking		West Coast Water & Trucking 3941 Park Dr. Suite 20-231 El Dorado Hills, CA 95762 530-350-7323 #37869	\$42,000.00
17, 69	Supply Silt Fence & RSP Fabric Materials		K&K Construction Supply, Inc. 6615 S. Eastern Ave. Ste 105 Las Vegas, NV 89119 702-240-4300 #40197	\$6,361.00
47, 48	Supply PG 64-16 Asphalt Oil		Dragon Material Transport, Inc. PO Box 27800 Fresno, CA 93729-7800 559-351-8822 #37444	\$659,162.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7006

Total Claimed Participation **\$707,523.00**
 9%


 Signature of Bidder **Eric Stanhard**
 Director of Public Procurement

12/23/13
 Date (Area Code) Tel. No. **530-406-4200**

Sean Heraty
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Woodland District
24207 County Road 100A
P.O. Box 1890
Davis, CA 95617-1890
(530) 406-4200 * FAX (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

December 23, 2013

COPY

Department of Transportation
1727 30th Street
Sacramento, CA 95816

RE: Caltrans 10-OW1204
Bid Opening Date: December 18, 2013
DBE Commitment Form and Good Faith Effort Submittal

A. Teichert & Son, Inc. dba Teichert Construction hereby submits all required documentation as per the requirement of the bid document for the above project.


We are hereby submitting these documents within the time specified for the apparent low bidder, the second low bidder, and the third low bidder.

Sincerely,

Eva Olivares
Contract Assistant

Received
Eva Olivares
12-23-13 4:14 PM

Woodland District
24207 County Road 100A
P.O. Box 1890
Davis, CA 95617-1890
(530) 406-4200 * FAX (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

December 23, 2013

COPY

Department of Transportation
1727 30th Street
Sacramento, CA 95816

RE: Caltrans 10-0W1204
Bid Opening Date: December 18, 2013
DBE Commitment Form and Good Faith Effort Submittal

A. Teichert & Son, Inc. dba Teichert Construction hereby submits all required documentation as per the requirement of the bid document for the above project.

We are hereby submitting these documents within the time specified for the apparent low bidder, the second low bidder, and the third low bidder.


Sincerely,

Eva Olivares
Contract Assistant

Received
E. W. Day asst

12-23-13 4:14 PM

Woodland District
24207 County Road 100A
P.O. Box 1890
Davis, CA 95617-1890
(530) 406-4200 * FAX (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

December 23, 2013

Department of Transportation
1727 30th Street
Sacramento, CA 95816

RE: Caltrans 10-0W1204
Bid Opening Date: December 18, 2013
DBE Commitment Form and Good Faith Effort Submittal

A. Teichert & Son, Inc. dba Teichert Construction hereby submits all required documentation as per the requirement of the bid document for the above project.

We are hereby submitting these documents within the time specified for the apparent low bidder, the second low bidder, and the third low bidder.

Sincerely,

A handwritten signature in black ink, appearing to read 'Eva Olivares', written over a horizontal line.

Eva Olivares
Contract Assistant

**Caltrans
10-0W1204**

**Federal Aid Project No.
STP-P004(146)E**

December 18, 2013

DBE Good Faith Effort Submittal

**Teichert Construction
PO Box 1890
Davis, CA 95617-1890
530-406-4200**

Table of Contents

Section I. - Caltrans Bidder - DBE - Commitment

Section II. - Good Faith Efforts Documentation - DBE

Subsection 1 - Items of Work Made Available to DBE Firms

Subsection 2 - Written Notices Sent to Certified DBE Firms Soliciting Bids

Subsection 3 - Subcontractor Proposal Analysis

Subsection 4 - Publications in which request for DBE participation were placed

Subsection 5 - Agencies contacted to provide assistance in reaching DBE Goal

**Subsection 6 - Efforts Made to Provide DBE's with Information about plans,
specifications, and requirements of the contract.**

**Subsection 7 - Efforts made to Assist DBE's in obtaining bonding, lines fo credit,
Insurance, Necessary Equipment, Supplies, Materials or Related Services**

Subsection 8 - Additional Data to Support a Demonstration of Good Faith Efforts

Section I

Caltrans Bidder - DBE - Commitment

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
 El Dorado Hills, CA 95762
 Office: (530) 350-7323
 Fax: (530) 350-7322
californiawcw@aol.com

*Small Business Enterprise (SBE)
 State of California Certification #1207321*

*Underutilized Disadvantaged
 Business Enterprise (UDBE/DBE)
 Women Business Enterprise (WBE)
 State of California Firm #37869*

Date: December 17, 2013

Attention: Sean Heraty
 Company: Teichert Construction
 Fax # 530-406-4299

Project: Widen and Overlay Existing Highway
 Location: San Joaquin County/In and Near Stockton
 Contract #10-0W1204
 Bid Date: 12/18/2013

Rate Sheet

Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten Wheelers	\$90.00	\$95.00	\$100.00
Semi Ends	\$95.00	\$100.00	\$105.00
Semi Bottoms	\$95.00	\$100.00	\$105.00
Transfers	\$95.00	\$100.00	\$105.00
Flat Beds	\$95.00	\$100.00	\$105.00
3-Axle 4,000 gal Water Truck	\$88.00	\$93.00	\$98.00

Please contact us for information on UDBE/DBE/WBE participation and how it applies to this project

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

HAUL K-RAIL 40 hrs @ \$100⁰⁰/hr = \$4,000⁰⁰ (BID ITEM 9)
 HAUL RIP RAP 400 hrs @ \$95⁰⁰/hr = \$38,000⁰⁰ (ITEM 67)
 USE \$42,000⁰⁰

1 of 3

Back To Query Form

Search Returned 1 Records

Fri Dec 20 09:04:02 PST 2013

Query Criteria

Firm ID: 37869

Firm Type: DBE

Firm ID	37869
Firm/DBA Name	WEST COAST WATER & TRUCKING, INC.
Address Line1	4962 ROBERT J MATTHEWS PARKWAY, SUITE A
Address Line2	
City	EL DORADO HILLS
State	CA
Zip Code1	95762
Zip Code2	
Mailing Address Line1	3941 PARK DRIVE, SUITE # 20-231
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	
Certification Type	DBE
EMail	californiawcw@aol.com
Contact Name	JENNIFER GEMIGNANI
Area Code	(916)
Phone Number	358-8697
Fax Area Code	(916)
Fax Phone Number	358-8699
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 09; 31; 34; 57;
Districts	03;
DBE NAICS	484110; 488510;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BEO TRUCKING; C9606 WATER TRUCK ; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9903 CONSTRUCTION CLEAN UP; C9999 BROKER;
Licenses	
Trucks	FOR HIRE - 10;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form



K & K Construction Supply, Inc.

6615 S. Eastern Ave. Ste. 105
Las Vegas, NV 89119

counter@kkconstructionssupply.com

Phone # 702-240-4300

Fax # 702-240-4325

Proposal

Proposal Date: 12/16/2013

Proposal #: 696

Project:

Bill To:

CAL-TRANS#10-W1204

K&K CAL-TRANS CERT#40197

BID ITEM#6 TYPE III BARRICADE	16	103.50	1,656.00T
BID ITEM#10 TEMPORARY ALTERNATIVE CRASH CUSHION (ENERGY ABSORPTION SYSTEM ACZ-350)	4	8,373.75	33,495.00T
BID ITEM#10 FREIGHT COST	1	2,800.00	2,800.00T
BID ITEM#16 TEMPORARY GRAVEL BAG BERM (50 BAGS PER PALLET) PRICE PER PALLET	305	212.50	64,812.50T
BID ITEM#17 TEMPORARY SILT FENCE W/STAKES (DOT APPROVED)	22,900	0.2777	6,359.33T
BID ITEM#22 TEMPORARY FENCE (TYPE E5A 12LBS)	1,500	0.3386	507.90T
BID ITEM#39 FIBER ROLLS (UV PLASTIC NETTING)	1,975	0.71	1,402.25T
BID ITEM#39 1"X1"X18" WOOD STAKES FOR THE ABOVE (50 PER BUNDLE)	8	9.50	76.00T
BID ITEM#39 FIBER ROLLS (BIO BURLAP NETTING)	1,975	0.99	1,955.25T
BID ITEM#39 1"X2"X24" WOOD STAKES FOR THE ABOVE (25 PER BUNDLE)	16	7.25	116.00T
BID ITEM#69 ROCK SLOPE PROTECTION FABRIC (CLASS 8)	3,500	0.96	3,360.00T
BID ITEM#71 DELINEATOR (CLASS 1)	210	21.75	4,567.50T
BID ITEM#81 PAVEMENT MARKER (RETROREFLECTIVE)	2,180	1.10	2,398.00T

60% OR \$74,103.43 WOULD APPLY TOWARD YOUR DBE GOALS.

8.5% CAL BOARD OF EQUALIZATION 8.50% 10,497.99

BID ITEM

17 SILT FENCE MATERIALS $22,900 \text{ LF} \times 0.2777 \text{ /LF} \times 1.0850 \times 60\% = 4,174$

69 RSP FABRIC $3500 \text{ SY} \times 0.96 \text{ /SY} \times 1.0850 \times 60\% = 2,187$

\$6,361

Total

\$134,003.72

[Back To Query Form](#)

Search Returned 1 Records

Fri Dec 20 09:04:28 PST 2013

Query Criteria

Firm ID: 40197

Firm Type: DBE

Firm ID	40197
Firm/DBA Name	K & K CONSTRUCTION SUPPLY, INC
Address Line1	203 E MAYFLOWER AVENUE
Address Line2	
City	LAS VEGAS
State	NV
Zip Code1	89030
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	uratakelly15@gmail.com
Contact Name	KELLY URATA
Area Code	(916)
Phone Number	316-3399
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	423320; 423850; 423990; 425120; 444190;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
 Office (559)351-8822 Fax (559) 276-0818
 CA No. 0366649
 dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444

---QUOTE

Teichert Construction
 Attn. John Dooley
 Date: 12/18/13

PROJECT: Caltrans 10-0W1204, Widen/Overlay Existing Hwy

MATERIAL: 2,400 U.S. Tons - PG 64-16

* DELIVERED PRICE: \$543.00 per U.S. Ton + any applicable taxes

REFINERY: Paramount, Elk Grove
 DESTINATION: Teichert - Vernalis

- *Credit May be determined by the manufacturer
- *5% Crude (expected pave in 2014)
- *Standby after 1 hour at the plant at \$95.00 per hour
- *Pricing based on full loads - 26.00 ton
- *Diesel fuel surcharge - will be assessed on the delivery if fuel reaches \$4.35 per gallon - add \$1.00 for every \$.10 increase in California's average fuel rate at www.eia.gov. California on-highway fuel price \$4.066 on bid day.

* PG 64-16 \$ 521⁰⁰/TON CAN USE 60% DBE
 HAUL - VERNALIS \$ 22⁰⁰/TON " " 100% "

\$ 543⁰⁰/TON

OIL = 1970 TON X \$ 521⁰⁰/TON X 60% = \$ 615,822⁰⁰
 HAUL = 1970 TON X \$ 22⁰⁰/TON X 100% = \$ 43,340⁰⁰
 * USE \$ 659,162⁰⁰

[Back To Query Form](#)

Search Returned 1 Records

Fri Dec 20 09:04:43 PST 2013

Query Criteria

Firm ID: 37444

Firm Type: DBE

Firm ID	37444
Firm/DBA Name	DRAGON MATERIAL TRANSPORT, INC.
Address Line1	4543 N. HAYES AVE
Address Line2	
City	FRESND
State	CA
Zip Code1	93723
Zip Code2	
Mailing Address Line1	P.O. BOX 27800
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93729
Mailing Zip Code2	7800
Certification Type	DBE
EMail	dragonmaterial@yahoo.com
Contact Name	SUMMER BRADFORD
Area Code	(559)
Phone Number	351-8822
Fax Area Code	(559)
Fax Phone Number	276-0818
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
Districts	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	423320; 424720; 484110; 484220;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
Licenses	
Trucks	FOR HIRE - 11;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

Section II

Good Faith Efforts Documentation - DBE

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See attached Subsection 2			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See attached Subsection 3					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
The Weekly Bid Flash (www.weeklybidflash.com)	12/5/2013 thru 12/18/2013
Construction Star, Inc. (www.constar1.com)	12/5/2013 thru 12/18/2013
DBE Good Faith (www.dbegoodfaith.com)	12/5/2013 thru 12/18/2013
See attached Subsection 4	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Minority Business Development Agency (MBDA)	December 5, 2013	Online	Opportunity Placed
Small Business Agency (SBA)	December 5, 2013	Online	Opportunity Placed
Caltrans	December 5, 2013	Online	Opportunity Placed
See attached Subsection 5			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See attached Subsection 6
Made plans and specifications available for free download from Teichert's website.
Assistance was offered and made available but none was requested.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See attached Subsection 7
Assistance was offered and made available but none was requested.

8. Include additional data to support a demonstration of good faith efforts.

Solicited to all Opt-In Contractors from Caltrans Website - Sent faxes 12/16/13
See attached Subsection 8

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Subsection 1

Items of Work Made Available to DBE Firms

10-0W1204 DBE Opportunities per Bid Items

Bid Date: December 18, 2013

Item No.	Item Description	Unit of Measure	Estimated Quantity	Bidder Normally	UDBE	Amount (\$)	Percentage of Contract
				Performs Item	Opportunity		
				Y / N	Y / N		
01	Lead Compliance Plan	LS	1	N	Y	2,500.00	0.03%
02	Progress Schedule (CPM)	LS	1	Y	Y	2,000.00	0.03%
03	Time-Related Overhead (WDAY)	WDAY	175	Y	Y	700,000.00	8.93%
04	Construction Area Signs	LS	1	N	Y	12,000.00	0.15%
05	Traffic Control System	LS	1	N	Y	100,000.00	1.28%
06	Type III Barricade	EA	16	N	Y	1,120.00	0.01%
07	Channelizer (Surface Mounted)	EA	12	N	Y	480	0.01%
08	Portable Changeable Message Sign	LS	1	N	Y	15,000.00	0.19%
09	Temporary Railing (Type K)	LF	630	Y	Y	12,600.00	0.16%
10	Temporary Alternative Crash Cushion	EA	4	Y	Y	16,000.00	0.20%
11	Job Site Management	LS	1	Y	Y	20,000.00	0.26%
12	Prepare SWPPP	LS	1	N	Y	1,500.00	0.02%
13	Storm Water Annual Report	EA	3	N	Y	6,000.00	0.08%
14	Move-In/Move-Out (Temp Erosion Control)	EA	4	N	Y	3,000.00	0.04%
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SY	76,500.00	N	Y	53,550.00	0.68%
16	Temporary Gravel Bag Berm	LF	22,900.00	N	Y	22,900.00	0.29%
17	Temporary Silt Fence	LF	22,900.00	N	Y	68,700.00	0.88%
18	Temporary Construction Entrance	EA	1	N	Y	4,000.00	0.05%
19	Street Sweeping	LS	1	N	Y	25,000.00	0.32%
20	Temporary Concrete Washout	LS	1	Y	Y	2,400.00	0.03%
21	Temporary Clear Water Diversion System	LS	1	Y	Y	60,000.00	0.77%
22	Temporary Fence (Type ESA)	LF	1,440.00	Y	Y	4,320.00	0.06%
23	Treated Wood Waste	LB	3,480.00	N	Y	174	0.00%
24	Remove Marker	EA	14	N	Y	154	0.00%
25	Remove Guardrail	LF	75	N	Y	825	0.01%
26	Remove Roadside Sign	EA	26	N	Y	2,106.00	0.03%
27	Remove Culvert	LF	280	N	Y	7,840.00	0.10%
28	Reconstruct Guardrail (Wood Post)	LF	950	N	Y	14,250.00	0.18%
29	Relocate Canal Gate	EA	1	N	Y	800	0.01%
30	Relocate Roadside Sign	EA	6	N	Y	1,260.00	0.02%
31	Cold Plane AC Pavement	SY	109,000.00	N	Y	109,000.00	1.39%
32	Remove Concrete	CY	77	Y	Y	20,020.00	0.26%
33	Grading And Grubbing	LS	1	N	Y	15,000.00	0.19%
34	Roadway Excavation	CY	35,100.00	Y	Y	245,700.00	3.13%
35	Shoulder Backing	TN	960	Y	Y	28,800.00	0.37%
36	Ditch Excavation	CY	4,970.00	Y	Y	31,311.00	0.40%
37	Move-In/Move-Out (Erosion Control)	EA	9	N	Y	9,000.00	0.11%
38	Hydromulch	SF	688,000.00	N	Y	13,760.00	0.18%
39	Fiber Rolls	LF	1,960.00	N	Y	5,488.00	0.07%
40	Straw	SF	203,000.00	N	Y	6,090.00	0.08%
41	Hydroseed	SF	688,000.00	N	Y	34,400.00	0.44%
42	Compost	SF	203,000.00	N	Y	28,420.00	0.36%
43	Incorporate Materials	SF	203,000.00	Y	N	8,120.00	0.00%
44	Class 2 Aggregate Base	CY	26,600.00	Y	Y	1,010,800.00	12.89%
45	Prepaving Inertial Profiler	LS	1	N	Y	2,900.00	0.04%
46	Replace Asphalt Concrete Surfacing	CY	950	N	Y	161,500.00	2.06%
47	Hot Mix Asphalt (Type A)	TN	25,900.00	Y	Y	1,631,700.00	20.81%
48	Rubberized Hot Mix Asphalt (Gap-Graded)	TN	21,200.00	Y	Y	1,780,800.00	22.71%
49	Shoulder Rumble Strip (HMA, Ground-In)	STA	600	N	Y	15,600.00	0.20%
50	Centerline Rumble Strip (HMA, Ground-In)	STA	210	N	Y	5,670.00	0.07%
51	Data Core	LS	1	N	Y	500	0.01%
52	Tack Coat	TN	120	N	Y	120	0.00%
53 F	Structure Concrete	CY	125	Y	Y	118,750.00	1.51%
54 F	Structure Concrete, Box Culvert	CY	36	Y	Y	54,000.00	0.69%
55 F	Minor Concrete (Minor Structure)	CY	28	Y	Y	30,800.00	0.39%
56 F	Bar Reinforcing Steel	LB	12,150.00	N	Y	15,187.50	0.19%
57 F	Bar Reinforcing Steel (Box Culvert)	LB	6,440.00	N	Y	9,982.00	0.13%
58	Furnish Sngl Sht Alum. Sign (0.063"-Unframed)	SF	180	N	Y	2,520.00	0.03%
59	Furnish Sngl Sht Alum. Sign (0.080"-Unframed)	SF	89	N	Y	1,424.00	0.02%
60	Furnish Sngl Sht Alum. Sign (0.063"-Framed)	SF	110	N	Y	1,870.00	0.02%
61	Roadside Sign - One Post	EA	30	N	Y	6,060.00	0.08%
62	Roadside Sign - Two Post	EA	7	N	Y	2,121.00	0.03%
63	18" Reinforced Concrete Pipe	LF	220	N	Y	22,000.00	0.28%
64	48" Reinforced Concrete Pipe	LF	120	N	Y	39,600.00	0.50%
65	84" Reinforced Concrete Pipe	LF	82	N	Y	73,800.00	0.94%
66	18" Concrete Flared End Section	EA	4	N	Y	4,800.00	0.06%
67	Rock Slope Protection (Facing, Method B)	CY	1,890.00	N	Y	62,370.00	0.80%
68	Concrete (Ditch Lining)	CY	18	N	Y	21,600.00	0.28%
69	Rock Slope Protection Fabric (Class B)	SY	3,220.00	N	Y	3,220.00	0.04%
70	Survey Monument (Type B)	EA	12	N	Y	12,000.00	0.15%
71	Delineator (Class 1)	EA	210	N	Y	7,350.00	0.09%
72	Milepost Marker	EA	28	N	Y	1,120.00	0.01%
73	Guard Railing Delineator	EA	12	N	Y	360	0.00%

10-0W1204 DBE Opportunities per Bid Items

Bid Date: December 18, 2013


74	Object Marker (Type L)	EA	3	N	Y	120	0.00%
75	Vegetation Control (Minor Concrete)	SY	710	Y	Y	26,270.00	0.33%
76	End Anchor Assembly (Type CA)	EA	2	Y	Y	100	0.00%
77	Alternate In-Line Terminal System	EA	4	N	Y	11,200.00	0.14%
78	Alternative Flared Terminal System	EA	2	N	Y	4,300.00	0.05%
79	Thermoplastic Pavement Marking	SF	2,080.00	N	Y	8,736.00	0.11%
80	Thermo Traffic Strip (Sprayable)	LF	107,000.00	N	Y	29,960.00	0.38%
81	Pavement Marker (Retroreflective)	EA	2,180.00	N	Y	6,104.00	0.08%
82	Maintain Existing TMSE During Construction	LS	1	N	Y	500	0.01%
83	Lighting	LS	1	N	Y	62,000.00	0.79%
84	Vehicle Classification Station	LS	1	N	Y	55,000.00	0.70%
85	Traffic Monitoring Station	LS	1	N	Y	48,000.00	0.61%
86	Modify Signal	LS	1	N	Y	29,000.00	0.37%
87	Mobilization	LS	1	Y	Y	745,000.00	9.50%

Total Percentage of the Project Made Available to DBE Firms - 99.90%

Subsection 2

Written Notices Sent to Certified DBE Firms Soliciting Bids

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
CalTrans Contract No. 10-0W1204

Bid Date: 12/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,600,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type iii Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Back To Query Form

Search Returned 103 Records

Mon Dec 09 09:30:00 PST 2013

Query Criteria

County: ALAMEDA AMADOR CALAVERAS CONTRA COSTA SACRAMENTO SAN JOAQUIN SANTA CLARA SOLANO STANISLAUS TUOLUMNE YOLO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction

Work Codes: C0639 ASPHALT SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C2021 HYDROSEEDING C2030 EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8604 LIGHTING C8851 Lead Compliance C9609 STREET SWEEPING TRUCK C9774 TRUCKER

Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC.
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)
Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

*12/11/13
called & left
message*

*12/13/13 - Not interested.
Always bids as a prime.*

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876

Licenses HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;
 A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 5270

Firm/DBA Name A B S L CONSTRUCTION

Address Line1 29393 PACIFIC ST

Address Line2

City HAYWARD

State CA

Zip Code1 94544

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail luis@allendes.com

Contact Name LUIS M. ALLENDE

Area Code (510)

Phone Number 727-0900

Fax Area Code (510)

Fax Phone Number 727-0910

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 238110; 238120; 238210; 238910;

*12/11/13
 called & left
 message*

12/13/13 - Left 2nd message

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 219

Firm/DBA Name A C DIKE CO

Address Line1 2788 VENTURE DR.

Address Line2

City LINCOLN

State CA

Zip Code1 95648

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail email@acdike.com

Contact Name GEORGETTE MC CLAIN

Area Code (916)

Phone Number 645-7747

*12/19/13
 yes bidding
 (email)*

Fax Area Code (916)
Fax Phone Number 645-9818
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40742
Firm/DBA Name A S CONTRACTORS, INC.
Address Line1 5347 COLE ROAD
Address Line2
City MARIPOSA
State CA
Zip Code1 95338
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail deni@stl.com
Contact Name DENI SMITH
Area Code (209)
Phone Number 742-6684
Fax Area Code (209)
Fax Phone Number 966-2643
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

*12/11/13
 called. Not
 bidding. spoke
 with Denise.*

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 32335
Firm/DBA Name A.J. VASCONI GEREAL ENGINEERING
Address Line1 1820 GALINDO STREET, SUITE 275
Address Line2
City CONCORD
State CA
Zip Code1 94520
Zip Code2
Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail aj@ajvasconi.com
Contact Name ANDREW J. VASCONI
Area Code (925)
Phone Number 691-9400
Fax Area Code (925)
Fax Phone Number 691-3900
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 39; 41; 43; 44; 45; 46;
Districts 48; 49; 50; 51; 52; 55; 57; 58;
DBE NAICS 01; 02; 03; 04; 05; 06; 10;
 237310; 237990; 238110;

12/11/13
called &
left
message

12/13/13 - Left 2nd message

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE;
Licenses C8720 CIVIL ENGINEERING;
 A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 21207
Firm/DBA Name ALANIZ CONSTRUCTION COMPANY
Address Line1 7160 STEVENSON BLVD.
Address Line2
City FREMONT
State CA
Zip Code1 94538
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail rosy@alanizpaving.com
Contact Name null JESUS CASTANEDA ALANIZ
Area Code (510)
Phone Number 770-5000
Fax Area Code (510)
Fax Phone Number 770-5070
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 01; 05; 07; 28; 38; 41; 43; 44; 48; 49;
Districts 04; 05; 10;
DBE NAICS 237310;

12/11/13
called. Not
bidding. Spoke
with Laura.

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 40963
Firm/DBA Name ALL AMERICAN ASPHALT SEALING INC
Address Line1 1565 TRAINER WAY
Address Line2
City RENO

State NV
Zip Code1 89512
Zip Code2
Mailing Address Line1 PO BOX 7295
Mailing Address Line2
Mailing City RENO
Mailing State NV
Mailing Zip Code1 89512
Mailing Zip Code2
Certification Type DBE
E-Mail aaasealing96@yahoo.com
Contact Name LARA ANTELMO
Area Code (775)
Phone Number 329-3003
Fax Area Code (775)
Fax Phone Number 827-3006
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 04; 09; 18; 26; 29; 31; 32; 34; 45; 46; 57; 58;
Districts 02; 03; 09; 10;
DBE NAICS 237310; 238990;

12/11/13
called &
left message

ACDBE NAICS

12/13/13 LEFT 2nd message

Work Codes

C0639 ASPHALT SUPPLIER; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

Licenses

C12 Earthwork and Paving Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID 37877
Firm/DBA Name ALL PHASE CONSTRUCTION & ENGINEERING, INC.
Address Line1 1210 STONEY POINT WAY
Address Line2
City ROSEVILLE
State CA
Zip Code1 95661
Zip Code2
Mailing Address Line1 PO BOX 876
Mailing Address Line2
Mailing City ROSEVILLE
Mailing State CA
Mailing Zip Code1 95661
Mailing Zip Code2
Certification Type DBE
E-Mail heasley@allphaseasphalt.com
Contact Name GARRY EASLEY
Area Code (916)
Phone Number 771-4602
Fax Area Code (916)
Fax Phone Number 771-4603
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 09; 28; 29; 31; 34;
Districts 03; 04;
DBE NAICS 237210; 237310;

12/11/13
called. office
closed until
Dec 16th

12/16/13 - LEFT message

ACDBE NAICS

Work Codes

C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;
A General Engineering Contractor;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE



Firm ID 40932
Firm/DBA Name AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.
Address Line1 2033 GATEWAY PLACE, SUITE 500
Address Line2
City SAN JOSE
State CA
Zip Code1 95110
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email mdaniels@atconstr.com
Contact Name MEREDITH DANIELS
Area Code (408)
Phone Number 573-6803
Fax Area Code (408)
Fax Phone Number 437-1201
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 01; 07; 38; 41; 43; 44;
Districts 04; 05;
DBE NAICS 237110; 237310; 237990; 541618;

12/11/13
called →
left message

12/13/13 - Left 2nd message
for Meredith

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C8770 CONSTRUCTION MANAGEMENT;

Licenses

A General Engineering Contractor; CPA Certified Public Accountant;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

Firm ID 24042
Firm/DBA Name AMLAND CORP
Address Line1 3168 KNIGHTS BRIDGE RD
Address Line2
City SAN JOSE
State CA
Zip Code1 95132
Zip Code2
Mailing Address Line1 1401 FELIPE AVE
Mailing Address Line2
Mailing City SAN JOSE
Mailing State CA
Mailing Zip Code1 95122
Mailing Zip Code2
Certification Type DBE
Email kevinphan@amlandcorp.com
Contact Name KEVIN BAO PHAN
Area Code (408)
Phone Number 929-3949
Fax Area Code (408)
Fax Phone Number 298-4344
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 00;
Districts 00;
DBE NAICS 236210; 237130; 237210; 237310; 238210;

12/11/13
called. Not
bidding. Spoke
with Ken.

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

*** Firm ID** 40322
Firm/DBA Name ARROW S COMPANY
Address Line1 177 CALIFORNIA AVENUE
Address Line2
City ARBUCKLE
State CA
Zip Code1 95912
Zip Code2
Mailing Address Line1 P.O. BOX 1409
Mailing Address Line2
Mailing City COLUSA
Mailing State CA
Mailing Zip Code1 95912
Mailing Zip Code2
Certification Type DBE
Email lori@arrowsco.com
Contact Name LORI SKAGGS
Area Code (707)
Phone Number 396-0073
Fax Area Code (707)
Fax Phone Number 437-2555
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 06; 11; 28; 34; 39; 45; 46; 47; 48; 49; 51; 57; 58;
Districts 02; 03; 04; 10;
DBE NAICS 237310;

*12/13/13
 called &
 left message*

12/13/13 Left 2nd message

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39542
Firm/DBA Name AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ
Address Line1 4061 W. BELMONT
Address Line2
City FRESNO
State CA
Zip Code1 93722
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email patsy_gomez2002@yahoo.com
Contact Name PATSY GOMEZ
Area Code (559)
Phone Number 276-0447
Fax Area Code (559)

*12/11/13
 called. Not
 bidding. Spoke with
 Leanna.*

Fax Phone Number 276-8029
Agency Name CITY OF FRESNO
Counties 10; 16; 20; 22; 24; 50; 54;
Districts 06; 10;
DBE NAICS 237210; 237310; 237990; 238910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38667
Firm/DBA Name ASTRO CONSTRUCTION
Address Line1 3833 OHIO AVENUE
Address Line2
City RICHMOND
State CA
Zip Code1 94804
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail astroconst@sbcglobal.net
Contact Name QIANA RILEY
Area Code (510)
Phone Number 685-4161
Fax Area Code (510)
Fax Phone Number 578-1305
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 237130; 237990;

12/11/13
 called → left
 message.

12/13/13 - Left 2nd message
 for Qiana

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;
Licenses A General Engineering Contractor; C27 Landscaping Contractor;
Trucks
Gender F
Ethnicity BLACK
Firm Type DBE

Firm ID 35680
Firm/DBA Name AVIS CONSTRUCTION
Address Line1 PO BOX 401
Address Line2
City INGLEWOOD
State CA
Zip Code1 90306
Zip Code2
Mailing Address Line1 XXX
Mailing Address Line2
Mailing City XXX
Mailing State CA
Mailing Zip Code1 90306
Mailing Zip Code2
Certification Type DBE

12/11/13
 number not
 in service

E-Mail avisconstruction@msn.com
Contact Name JOHNSON ANYAGA
Area Code (310)
Phone Number 719-7038
Fax Area Code (310)
Fax Phone Number ~~679-1040~~
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 213112; 237310; 238910;

ACDBE NAICS

Work Codes B1380 OIL & GAS FIELD SERVICES; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

Licenses
Trucks
Gender F
Ethnicity BLACK
Firm Type DBE

Firm ID 39729
Firm/DBA Name AZUL WORKS INC
Address Line1 205 13TH STREET, NO. 3138
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94103
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail rocio@azulworks.com
Contact Name SANDRA ROCIO HERNANDEZ
Area Code (415)
Phone Number 939-8208
Fax Area Code (415)
Fax Phone Number ~~558-1556~~
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 38; 41;
Districts 04;
DBE NAICS 236220; 237110; 237990; 238110;

*12/11/13
 called. Not
 bidding. Spoke with
 Jennifer*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction; A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;

Licenses
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 33211
Firm/DBA Name BASS ELECTRIC
Address Line1 856 FOLSOM STREET
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94107

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name JEFFREY YEE
Area Code (415)
Phone Number 295-1600
Fax Area Code (415)
Fax Phone Number 858-0381
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 237990; 238210;

12/11/13
called. Not
bidding. spoke
with April.

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 21117
Firm/DBA Name BAY LINE CUTTING & CORING, INC.
Address Line1 1635 4TH STREET
Address Line2
City BERKELEY
State CA
Zip Code1 94710
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail jcbayline@sbcglobal.net
Contact Name JUAN ARREGUIN
Area Code (510)
Phone Number 527-1000
Fax Area Code (510)
Fax Phone Number 527-0600
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
Districts 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
DBE NAICS 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
 237310;

12/11/13
called. spoke
with Warren. He is
sending over a
proposal.

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
Licenses C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;
Trucks A General Engineering Contractor;
Gender M
Ethnicity HISPANIC
Firm Type DBE

~~Firm ID~~ 77
~~Firm/DBA Name~~ BERT W SALAS, INC.

Address Line1 10769 WOODSIDE AVENUE, SUITE 201
 Address Line2
 City SANTEE
 State CA
 Zip Code1 92071
 Zip Code2 3175
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 Email bsalaz@bertsalas.com
 Contact Name BOB E. SALAZ
 Area Code (619)
 Phone Number 562-7711
 Fax Area Code (619)
 Fax Phone Number 258-3515
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 00;
 Districts 00;
 DBE NAICS 237310; 238110; 238120; 238910; 238990;

12/11/13
 Called &
 left message.

12/13/13 - Spoke w/ Bob
 Not bidding

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;
 C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6500 REINFORCED CONCRETE PIPE; C6650
 CORRUGATED METAL PIPE (CSP); C7065 DEBRIS RACK-DRAINAGE GATE; C7301 CONCRETE CURB &
 SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
 A General Engineering Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 HISPANIC
 DBE



Firm ID 36647
 Firm/DBA Name BIG VALLEY ASPHALT
 Address Line1 3522 BRIAN WAY
 Address Line2
 City BAKERSFIELD
 State CA
 Zip Code1 93308
 Zip Code2
 Mailing Address Line1 3522 BRIAN WAY
 Mailing Address Line2
 Mailing City BAKERSFIELD
 Mailing State CA
 Mailing Zip Code1 93308
 Mailing Zip Code2
 Certification Type DBE
 Email donnawatson52@yahoo.com
 Contact Name DONNA WATSON
 Area Code (661)
 Phone Number 587-5837
 Fax Area Code (661)
 Fax Phone Number 328-8562
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 10; 15; 19; 39;
 Districts 06; 07; 10;
 DBE NAICS 237310; 238990;

12/11/13
 Called & left
 message.

12/13/13 - Left 2nd
 message

ACDBE NAICS

Work Codes

C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT &
 SEAL CRACKS; C8501 PAVEMENT MARKING;

Licenses A General Engineering Contractor;
 Trucks
 Gender F
 Ethnicity CAUCASIAN
 Firm Type DBE

* Firm ID 38218
 Firm/DBA Name BJ WILLIAMS COMPANY, INC
 Address Line1 3664 TREFETHEN WAY
 Address Line2
 City SACRAMENTO
 State CA
 Zip Code1 95834
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail
 Contact Name BOBBIE JO WILLIAMS
 Area Code (916)
 Phone Number 359-5055
 Fax Area Code ()
 Fax Phone Number
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 03; 04; 05; 06; 07; 21; 28; 31; 34; 38; 43; 44; 51; 57; 58;
 Districts 03; 04; 05; 10;
 DBE NAICS 237110; 237130; 237210; 237310;

12/11/13
 called &
 left message.

12/13/13 - Left 2nd
 message

ACDBE NAICS

Work Codes C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
 Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
 Trucks
 Gender M
 Ethnicity BLACK
 Firm Type DBE

Firm ID 38922
 Firm/DBA Name BLACK STONE ASPHALT CONSTRUCTION, INC.
 Address Line1 3112 ANTONINO AVENUE
 Address Line2
 City BAKERSFIELD
 State CA
 Zip Code1 93308
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail info@BLACKSTONEASPHALT.COM
 Contact Name NORMAN GALANSKI
 Area Code (661)
 Phone Number 282-8800
 Fax Area Code (661)
 Fax Phone Number 282-8803
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 10; 15; 16; 24; 40; 42; 43; 45; 54; 55; 56;
 Districts 02; 04; 05; 06; 07; 10;
 DBE NAICS 237310;

12/11/13
 called. Not
 bidding. Spoke
 with Linda.

ACDBE NAICS

Work Codes C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 30173
Firm/DBA Name BURKE CONSTRUCTION
Address Line1 4421 TENNESSEE DRIVE
Address Line2
City SHINGLE SPRINGS
State CA
Zip Code1 95682
Zip Code2
Mailing Address Line1 P.O. BOX 921
Mailing Address Line2
Mailing City SHINGLE SPRINGS
Mailing State CA
Mailing Zip Code1 95682
Mailing Zip Code2
Certification Type DBE
Email burke3958@sbcglobal.net
Contact Name MICHAEL J. BURKE
Area Code (530)
Phone Number 676-1009
Fax Area Code (530)
Fax Phone Number 672-2411
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 562910;

*12/11/13
 called. Not
 bidding. Woudn't
 give name.*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL
 CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 39655
Firm/DBA Name CAL VALLEY CONSTRUCTION, INC.
Address Line1 6275 W. BULLARD
Address Line2
City FRESNO
State CA
Zip Code1 93722
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email shelleya@calvalleyconstruction.com
Contact Name SHELLEY AVILA
Area Code (559)
Phone Number 274-0300

*12/11/13
 called. Not
 bidding. Spoke
 with Kevin.*

Fax Area Code (559)
Fax Phone Number 274-0311
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 22; 24; 27; 28; 34; 39; 40; 42; 44; 54;
Districts 03; 04; 05; 06; 10;
DBE NAICS 237310; 237990; 425120;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1980 IMPORTED BORROW; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39287
Firm/DBA Name CALI CONCRETE
Address Line1 117 MUGSY AVENUE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93307
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail gusto@caliconcrete.com
Contact Name GUSTAVO VALDERAMMA
Area Code (661)
Phone Number 398-8143
Fax Area Code (661)
Fax Phone Number ~~398-1382~~
Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS 237310; 237990; 238110; 238190;

*12/11/13
 called. Not
 bidding. Not
 with. Val spoke*

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37820
Firm/DBA Name CHARLIE'S CUSTOM EXCAVATING, INC
Address Line1 21113 GILBERT DRIVE
Address Line2
City REDDING
State CA
Zip Code1 96002
Zip Code2
Mailing Address Line1 PO BOX 1160
Mailing Address Line2
Mailing City PALO CEDRO
Mailing State CA
Mailing Zip Code1 96073

Mailing Zip Code2
Certification Type DBE
EMail office@ccexcavatinginc.com
Contact Name CHARLES JURIN
Area Code (530)
Phone Number 221-3626
Fax Area Code (530)
Fax Phone Number 221-7563
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 06; 10;
DBE NAICS 113310; 237110; 237310; 237990; 238910;

*12/11/13
called. Not
bidding. Spoke
with Charita.*

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY
Licenses EXCAVATION; C1940 DITCHES EXCAVATION;
Trucks A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40089
Firm/DBA Name CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1 625 S. MOUNTAIN VIEW
Address Line2
City LA HABRA
State CA
Zip Code1 90631
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name null null
Area Code ()
Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 237990; 238910;

*No Contact
info listed*

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY;
Licenses C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Trucks C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
CONSTRUCTION CLEAN UP; C9905 CUTTING;
 A General Engineering Contractor;

Firm ID 41250
Firm/DBA Name CLEAR CREEK CONSTRUCTION
Address Line1 570 JULIAN STREET
Address Line2
City REDDING
State CA

Zip Code1 96003
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail clearcreekadam@gmail.com
Contact Name ADAM HARNDEN
Area Code (530)
Phone Number 224-1430
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 06; 12; 17; 18; 23; 25; 32; 34; 45; 47; 51; 52; 53;
Districts 01; 02; 03;
DBE NAICS 237110; 237120; 237130; 237310; 237990; 238110; 238910;

12/11/13
called. Wrong
number.

ACDBE NAICS

Work Codes B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
 C1920 STRUCTURE EXCAVATION; C8775 Construction Management - Oil and Gas Pipeline and Related
 Structure Construction; E4930 COMBINATION UTILITY SERVICES;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40072
Firm/DBA Name COOKS AND SON INC.
Address Line1 4134 ODIE LANE
Address Line2
City SANTA MARIA
State CA
Zip Code1 93455
Zip Code2
Mailing Address Line1 4134 ODIE LANE
Mailing Address Line2
Mailing City SANTA MARIA
Mailing State CA
Mailing Zip Code1 93455
Mailing Zip Code2
Certification Type DBE
E-Mail cooks_son@mail.com
Contact Name CHARLES E. HENDERSON JR.
Area Code (805)
Phone Number 934-2705
Fax Area Code (805)
Fax Phone Number 937-5473
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49;
 50; 54; 56;
Districts 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237110; 237310; 238910;

12/11/13
called. Not
bidding. Spoke
with Tray.

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION;
 C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE
 BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity BLACK

Firm Type	DBE	
Firm ID	40634	
Firm/DBA Name	CRE8IVE ENGINEERING INC	
Address Line1	77-770 COUNTRY CLUB DR., SUITE D	
Address Line2		
City	PALM DESERT	
State	CA	
Zip Code1	92211	
Zip Code2		
Mailing Address Line1		
Mailing Address Line2		
Mailing City		
Mailing State		
Mailing Zip Code1		
Mailing Zip Code2		
Certification Type	DBE	
E Mail	cre8iveEngineering@gmail.com	
Contact Name	REGINA CASTRO	
Area Code	(760)	
Phone Number	200-8889	
Fax Area Code	(760)	
Fax Phone Number	200-1116	
Agency Name	DEPARTMENT OF TRANSPORTATION	
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;	
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;	
DBE NAICS	237110; 237310; 238910;	

*12/11/13
called & left
message*

*12/13/13 Spoke w/
Regina - not
bidding*

ACDBE NAICS

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9850 PLUMBING; C9851 FIRE PROTECTION CONTRACTOR;
Licenses	A General Engineering Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13129
Firm/DBA Name	D L CONSTRUCTION
Address Line1	5460 W RAMONA
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	dlconstruction@hotmail.com
Contact Name	DAT LUONG
Area Code	(559)
Phone Number	275-8339
Fax Area Code	(559)
Fax Phone Number	274-1579
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 22; 23; 24; 27; 28; 29; 34; 39; 40; 42; 43; 45; 46; 49; 50; 54;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	236210; 236220; 237990; 238190; 238310; 238350; 238910; 238990;

*12/11/13 called
Number disconnected.*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 40922
Firm/DBA Name D-LINE CONSTRUCTORS, INC.
Address Line1 499 EMBARCADERO, SUITE Q
Address Line2
City OAKLAND
State CA
Zip Code1 94606
Zip Code2
Mailing Address Line1 499 EMBARCADERO POST 3 BOX 6
Mailing Address Line2
Mailing City OAKLAND
Mailing State CA
Mailing Zip Code1 94606
Mailing Zip Code2
Certification Type DBE
Email tony@dlineconstructors.com
Contact Name JOSUE PRADA
Area Code (510)
Phone Number 251-6400
Fax Area Code (510)
Fax Phone Number 251-6401
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 19; 37; 38;
Districts 04; 07; 11;
DBE NAICS 236220; 237310; 237990;

12/11/13
 called. Not
 bidding. Spoke
 with Tony.

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C7041 JACKED WELDED STEEL PIPE;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 14982
Firm/DBA Name DAVID ENGINEERING CONSTRUCTION
Address Line1 6344 NUGGET DRIVE
Address Line2
City FORESTHILL
State CA
Zip Code1 95631
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email odavid@fncnet.net
Contact Name OSCAR DAVID
Area Code (530)
Phone Number 367-3508
Fax Area Code (530)
Fax Phone Number 820-9120
Agency Name DEPARTMENT OF TRANSPORTATION

12/11/13
 called
 → left message.

12/13/13 - Left 2nd
 message

Counties 09; 29; 31; 34; 57; 58;
Districts 03;
DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 14962
Firm/DBA Name DEANA'S EQUIPMENT RENTAL CO.
Address Line1 6720 W. SYCAMORE LANE,
Address Line2
City PALMDALE
State CA
Zip Code1 93551
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail jagchic@aol.com
Contact Name DEANA CARTER
Area Code (805)
Phone Number 732-7575
Fax Area Code ()
Fax Phone Number
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310; 238990; 324121; 484220; 484230; 532490;

*Not bidding
(email)*

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses C12 Earthwork and Paving Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 31021
Firm/DBA Name DELTECH ENGINEERING, INC
Address Line1 4913 E. GERDA DRIVE
Address Line2
City ANAHEIM
State CA
Zip Code1 92807
Zip Code2
Mailing Address Line1 P.O. BOX 6630

Mailing Address Line2
Mailing City ORANGE
Mailing State CA
Mailing Zip Code1 92863
Mailing Zip Code2
Certification Type DBE
E Mail abili@deltetechnologyinc.com
Contact Name (MR.) EBBITEANGA I. ABILI
Area Code (714)
Phone Number 495-9755
Fax Area Code (714)
Fax Phone Number 384-4594
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

*12/11/13
 called & left
 message.*

ACDBE NAICS

*12/13/13 - Left 2nd
 message*

Work Codes

C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

Licenses

A General Engineering Contractor; HAZ Hazardous Waste;

Trucks

Gender

M

Ethnicity

BLACK

Firm Type

DBE

Firm ID 33164
Firm/DBA Name DIAMOND D GENERAL ENGINEERING, INC.
Address Line1 32500 STATE HIGHWAY 16
Address Line2
City WOODLAND
State CA
Zip Code1 95695
Zip Code2
Mailing Address Line1 P.O. BOX 8608
Mailing Address Line2
Mailing City WOODLAND
Mailing State CA
Mailing Zip Code1 95776
Mailing Zip Code2
Certification Type DBE
E Mail sdefty@ddge.net
Contact Name LAURA DEFTY
Area Code (530)
Phone Number 662-2042
Fax Area Code (530)
Fax Phone Number 662-6770
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 03; 04; 05; 06; 09; 11; 17; 25; 28; 29; 31; 32; 34; 39; 45; 48; 51; 52; 53; 57;
Districts 01; 02; 03; 04; 10;
DBE NAICS 237310; 238910;

*12/11/13
 called. Not
 bidding. Spoke
 with Adam*

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;

Licenses

A General Engineering Contractor;

Trucks

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Firm ID 20

Firm/DBA Name DIRT & AGGREGATE INTERCHANGE, INC
Address Line1 20905 N.E. SANDY BOULEVARD
Address Line2
City FAIRVIEW
State OR
Zip Code1 97024
Zip Code2 9772
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail contractor@dirtagg.com
Contact Name HENRY PELFREY
Area Code (503)
Phone Number 661-5093
Fax Area Code (503)
Fax Phone Number ~~669-1192~~
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 09; 10;
DBE NAICS 237310;

12/11/13
called. Not bidding.
Spoke with
Christine

ACDBE NAICS

Work Codes

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
ASIAN PACIFIC
DBE

Firm ID 425
Firm/DBA Name DON GARCIA EXCAVATING & PAVING, INC.
Address Line1 2020 E STREET
Address Line2
City SOUTH LAKE TAHOE
State CA
Zip Code1 96150
Zip Code2
Mailing Address Line1 P.O. BOX 7176
Mailing Address Line2
Mailing City SOUTH LAKE TAHOE
Mailing State CA
Mailing Zip Code1 96150
Mailing Zip Code2
Certification Type DBE
E-Mail dgarcia287@aol.com
Contact Name MICHAEL GARCIA
Area Code (530)
Phone Number 577-0558
Fax Area Code (530)
Fax Phone Number ~~577-0221~~
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50; 51; 55; 57; 58;
Districts 01; 03; 04; 06; 09; 10;
DBE NAICS 237310; 238110; 238120; 238910;

12/11/13
called. Not bidding.
Spoke with
Dana

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3901 ASPHALT CONCRETE; C5501

Licenses STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Trucks A General Engineering Contractor;
Gender M
Ethnicity HISPANIC
Firm Type DBE

*** Firm ID** 38712
Firm/DBA Name DREAMBUILDER
Address Line1 1324 E LAWSON LN.
Address Line2
City PLACENTIA
State CA
Zip Code1 92870
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dreambuilder.construction@gmail.com
Contact Name ANURAG SINGH
Area Code (714)
Phone Number 646-3697
Fax Area Code (714)
Fax Phone Number ~~646-3698~~
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 238110; 238910;

12/11/13
called & left
message.

12/17/13 - Spoke w/
Anurag
Not bidding

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;

Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

*** Firm ID** 24176
Firm/DBA Name EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1 1175 PALOMAR DRIVE
Address Line2
City REDWOOD CITY
State CA
Zip Code1 94062
Zip Code2 3834
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail clbrooks@sbcglobal.net
Contact Name CURTIS BROOKS
Area Code (650)
Phone Number 367-8000
Fax Area Code (650)
Fax Phone Number ~~367-8282~~
Agency Name DEPARTMENT OF TRANSPORTATION

12/11/13
called &
left message

12/13/13 - Spoke w/
Mr. Brooks -
not bidding

Counties 00;
Districts 00;
DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

Licenses A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 39646
Firm/DBA Name EDISON CONSTRUCTION, INC.
Address Line1 260 FAIRFAX ROAD
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93307
Zip Code2
Mailing Address Line1 260 FAIRFAX ROAD
Mailing Address Line2
Mailing City BAKERSFIELD
Mailing State CA
Mailing Zip Code1 93307
Mailing Zip Code2
Certification Type DBE
Email eci@lightspeed.net
Contact Name CATHY RAMEY
Area Code (661)
Phone Number 366-6311
Fax Area Code (661)
Fax Phone Number 366-0204
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237990; 238910;

*12/11/13
 called. Not
 bidding. spoke
 with Justin*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

Trucks
Gender F
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 1296
Firm/DBA Name ESQUIVEL GRADING & PAVING, INC.
Address Line1 918 INGERSON AVENUE
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94124
Zip Code2
Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail audrey@esquivel-gp.com
Contact Name null RALPH G. ESQUIVEL
Area Code (415)
Phone Number 468-5700
Fax Area Code (415)
Fax Phone Number ~~468-8100~~
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 38; 41; 43;
Districts 04;
DBE NAICS 237310; 238910; 238990;

12/11/13
 called. Not bidding. Spoke
 with Evette

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
 C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION;
Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36272
Firm/DBA Name EXBON DEVELOPMENT, INC.
Address Line1 13432 ACLARE STREET,
Address Line2
City CERRITOS
State CA
Zip Code1 90703
Zip Code2
Mailing Address Line1 13432 ACLARE STREET,
Mailing Address Line2
Mailing City CERRITOS
Mailing State CA
Mailing Zip Code1 90703
Mailing Zip Code2
Certification Type DBE
E Mail info@exbon.com
Contact Name JANET LEE
Area Code (562)
Phone Number 777-8900
Fax Area Code (562)
Fax Phone Number ~~777-1888~~
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

12/11/13
 number
 disconnected

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION;
 C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION
 SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING;
 C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 36850
Firm/DBA Name FALCON BUILDERS & DEVELOPERS INC
Address Line1 5070 N. SIXTH STREET, SUITE 185

Address Line2
City FRESNO
State CA
Zip Code1 93710
Zip Code2
Mailing Address Line1 5070 N. SIXTH STREET, SUITE 185
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93710
Mailing Zip Code2
Certification Type DBE
E Mail tonimf@falconbuildersanddevelopers.com
Contact Name JOHN FALCON
Area Code (559)
Phone Number 226-1994
Fax Area Code (559)
Fax Phone Number 226-1877
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 22; 24; 34; 39; 40; 54;
Districts 03; 05; 06; 10;
DBE NAICS 236210; 236220; 237310;

12/11/13
Not bidding.
Spoke with Toni.

ACDBE NAICS

Work Codes

C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; A General Engineering Contractor;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID 5435
Firm/DBA Name FANFA, INC.
Address Line1 2401 GRANT AVENUE
Address Line2
City SAN LORENZO
State CA
Zip Code1 94580
Zip Code2 1888
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail dbgriffin@fanfainc.com
Contact Name JOSEPH FANFA
Area Code (510)
Phone Number 278-8410
Fax Area Code (510)
Fax Phone Number 278-3095
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 07; 21; 27; 28; 34; 38; 41; 43; 44; 48; 49; 50;
Districts 03; 04; 05; 10;
DBE NAICS 237310; 238110; 238120; 238910; 238990;

12/11/13 called
Not bidding.
Spoke with Debbie

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses

A General Engineering Contractor;

Trucks

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39845
Firm/DBA Name	FCS STRIPING, SEALING AND PAVING, INC.
Address Line1	206 THRASHER AVENUE
Address Line2	
City	LIVERMORE
State	CA
Zip Code1	94551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	inesseoane@fcs-ssp.com
Contact Name	INES SEOANE
Area Code	(925)
Phone Number	373-6205
Fax Area Code	(925)
Fax Phone Number	373-6206
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 10;
DBE NAICS	237310; 238110;

12/11/13
called 3x
line busy.

12/13/13 - called 3x
Line always busy.
disconnected?

ACDBE NAICS

Work Codes	C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	4952
Firm/DBA Name	FINE GRADE EQUIPMENT, INC.
Address Line1	41729 CIELO VISTA DR
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	P.O. BOX 2798
Mailing Address Line2	
Mailing City	LANCASTER
Mailing State	CA
Mailing Zip Code1	93539
Mailing Zip Code2	
Certification Type	DBE
Email	judy@finegradeinc.com
Contact Name	JUDY JOHNSTON
Area Code	(661)
Phone Number	949-8788
Fax Area Code	(661)
Fax Phone Number	722-8900
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;

12/11/13
called. Not bidding
Spoke with John.

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses C9908 HEAVY EQUIPMENT RENTAL;
 C12 Earthwork and Paving Contractor;
Trucks
Gender F
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 29518
Firm/DBA Name FOCON, INC
Address Line1 610 16TH STREET, SUITE 501
Address Line2
City OAKLAND
State CA
Zip Code1 94612
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email mseals@foconinc.com
Contact Name MICHAEL SEALS
Area Code (510)
Phone Number 465-6319
Fax Area Code (510)
Fax Phone Number ~~465-6358~~
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 21; 38; 41; 43; 48;
Districts 04;
DBE NAICS 237310; 238110; 238120; 238910;

*12/11/13
 called. Not bidding.
 spoke with
 Evette*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL
 CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 14717
Firm/DBA Name FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Address Line1 10096 AHART ROAD
Address Line2
City OROVILLE
State CA
Zip Code1 95966
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email roxanne.medina@att.net
Contact Name FRANK MEDINA
Area Code (530)
Phone Number 743-0744
Fax Area Code (530)
Fax Phone Number 743-9352

*12/9/13
 yes, they will
 be bidding. (email)*

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS 237310; 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION; A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE



Firm ID 203
Firm/DBA Name FRESNO CONCRETE CONSTRUCTION, INC.
Address Line1 5450 S VILLA AVE
Address Line2
City FRESNO
State CA
Zip Code1 93725
Zip Code2 9798
Mailing Address Line1 5450 S VILLA AVE
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93725
Mailing Zip Code2 9798
Certification Type DBE
EMail fresnoconcreteconst@yahoo.com
Contact Name RAY BECERRA
Area Code (559)
Phone Number 834-2031
Fax Area Code (559)
Fax Phone Number 834-2004
Agency Name CITY OF FRESNO
Counties 10; 15; 16; 20; 24; 39; 54;
Districts 06; 10;
DBE NAICS 237310; 238110; 238990;

12/11/13
 called & left
 message.

12/13/13 - called and
 left 2nd message

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC;
 C08 Concrete Contractor; C12 Earthwork and Paving Contractor;

Licenses
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 29381
Firm/DBA Name G. W. PEOPLES CONTRACTING CO., INC.
Address Line1 2011 CRYSTAL DRIVE, SUITE 400
Address Line2
City ALEXANDRIA
State VA
Zip Code1 22202
Zip Code2
Mailing Address Line1

Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail gwpeoples@aol.com
Contact Name RENEE BANKS
Area Code (202)
Phone Number 488-7185
Fax Area Code (703)
Fax Phone Number 682-6804
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237990;

12/11/13
 called &
 left message.

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 37053
Firm/DBA Name GATES ENTERPRISES, INC
Address Line1 714 W. OLYMPIC BLVD. STE 703
Address Line2
City LOS ANGELES
State CA
Zip Code1 90015
Zip Code2
Mailing Address Line1 6 HUTTON CENTRE DRIVE, SUITE 600
Mailing Address Line2 SOUTH METRO AREA
Mailing City SANTA ANA
Mailing State CA
Mailing Zip Code1 92707
Mailing Zip Code2
Certification Type DBE
EMail blessedc02@aol.com
Contact Name JOE GATES
Area Code (714)
Phone Number 382-6707
Fax Area Code (714)
Fax Phone Number 382-6708
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238910; 532412;

12/11/13 - Spoke w/ Joe
 will call back w/ answer

12/13/13 - Left ~~me~~ message
 for Joe

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT,
 NON ENGINEERING;
Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 37792
Firm/DBA Name HALF MOON BAY GRADING & PAVING
Address Line1 1780 HIGGINS CANYON ROAD

Address Line2
 City HALF MOON BAY
 State CA
 Zip Code1 94019
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 Email hmbpave@sbcglobal.net
 Contact Name GARY GIOVANNONI
 Area Code (650)
 Phone Number 726-3588
 Fax Area Code (650)
 Fax Phone Number 726-3582
 Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
 Counties 01; 07; 21; 38; 41; 43; 44;
 Districts 04; 05;
 DBE NAICS 237310; 238910; 238990;

12/11/13
 called. Not bidding.
 spoke with
 Sarah

ACDBE NAICS

Work Codes C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
 Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type DBE

Firm ID 12174
 Firm/DBA Name INTERWEST PACIFIC, LTD.
 Address Line1 990 HIGHLAND DR. STE. 212
 Address Line2
 City SOLANA BEACH
 State CA
 Zip Code1 92075
 Zip Code2
 Mailing Address Line1 PO BOX 1450
 Mailing Address Line2
 Mailing City SOLANA BEACH
 Mailing State CA
 Mailing Zip Code1 92075
 Mailing Zip Code2
 Certification Type DBE
 Email office@interwestpacific.com
 Contact Name JACK NICKOLAISEN
 Area Code (858)
 Phone Number 259-2062
 Fax Area Code (858)
 Fax Phone Number 345-3737
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 00;
 Districts 00;
 DBE NAICS 237310; 238110; 238120; 238910; 238990;

12/11/13
 called => left
 message.

12/12/13- Left 2nd
 message for Jack

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 Licenses C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL
 Trucks CRIB WALL; C9980 DEMOLITION;
 Gender A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
 Ethnicity M
 HISPANIC

Firm Type	DBE
Firm ID	41422
Firm/DBA Name	JARELL HARRIS STRIPING SERVICES
Address Line1	1120 EATON AVENUE #11
Address Line2	
City	SAN CARLOS
State	CA
Zip Code1	94070
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jharrisstripingservices@hotmail.com
Contact Name	JARELL HARRIS
Area Code	(650)
Phone Number	832-1171
Fax Area Code	(650)
Fax Phone Number	832-1736
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	01; 07; 21; 38; 41; 43; 44;
Districts	04; 05;
DBE NAICS	237310 Striping and pavement marking;

12/11/13
called & left
message.

12/13/13 - Left 2nd
message

ACDBE NAICS

Work Codes	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	32278
Firm/DBA Name	JESMAR CONSTRUCTION
Address Line1	2528 NORTH OAKMOUNT AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jesmarboring@sbcglobal.net
Contact Name	JESUS HERNANDEZ
Area Code	(714)
Phone Number	972-2665
Fax Area Code	(714)
Fax Phone Number	972-9331
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221310; 237310; 238120; 238910;

12/11/13
called. Not bidding,
Spoke with Martha

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 447
Firm/DBA Name K R C SAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2
City VISALIA
State CA
Zip Code1 93291
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail garyc@krccsafety.com
Contact Name GARY CASTRO
Area Code (559)
Phone Number 732-0393
Fax Area Code (559)
Fax Phone Number 732-2684
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

12/11/13
 called. Yes-bidding.
 Spoke with Claudia

ACDBE NAICS

Work Codes C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

*** Firm ID** 20410
Firm/DBA Name K. W. EMERSON, INC.
Address Line1 413 WEST ST. CHARLES STREET
Address Line2
City SAN ANDREAS
State CA
Zip Code1 95249
Zip Code2
Mailing Address Line1 P.O. BOX 549
Mailing Address Line2
Mailing City SAN ANDREAS
Mailing State CA
Mailing Zip Code1 95249
Mailing Zip Code2
Certification Type DBE
E-Mail alison@kwemerson.com

12/11/13
 called & left
 message.
 12/13/13 - Left 2nd message

Contact Name EMMA JEAN EMERSON
Area Code (209)
Phone Number 754-3839
Fax Area Code (209)
Fax Phone Number 754-3830
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 03; 05; 09; 18; 20; 22; 26; 29; 31; 32; 45; 46; 55;
Districts 02; 03; 06; 09; 10;
DBE NAICS 237110; 237310; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 37235
Firm/DBA Name KA'PEL CONSTRUCTION INC.
Address Line1 141 CAMPBELL FIELD ROAD
Address Line2
City HOOPA
State CA
Zip Code1 95546
Zip Code2
Mailing Address Line1 P O BOX 1409
Mailing Address Line2
Mailing City HOOPA
Mailing State CA
Mailing Zip Code1 95546
Mailing Zip Code2
Certification Type DBE
Email lrobbins@kapelconstruction.com
Contact Name LANCE E. ROBBINS
Area Code (530)
Phone Number 625-5500
Fax Area Code (530)
Fax Phone Number 625-5510
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 05; 06; 08; 09; 11; 12; 17; 18; 20; 23; 29; 32; 45; 46; 47; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 06; 10;
DBE NAICS 237110; 237310; 237990; 238910;

12/11/13
 called & left
 message.

12/13/13 - Left 2nd
 message

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 36466
Firm/DBA Name LABAT'S TREE CARE
Address Line1 1330 VEALE AVENUE
Address Line2
City MARTINEZ
State CA
Zip Code1 94553
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

12/19/13
 Not bidding
 (email)

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail labatstree@gmail.com
Contact Name CHERYL COLE
Area Code (925)
Phone Number 285-7741
Fax Area Code (925)
Fax Phone Number 335-9116
Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties 01; 07; 21; 34; 41; 48;
Districts 03; 04;
DBE NAICS 238990; 561730;

ACDBE NAICS

Work Codes A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C8000 FENCING CONTRACTOR;
Licenses C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 41307
Firm/DBA Name M J AVILA COMPANY, INC.
Address Line1 7258 W. RIALTO
Address Line2
City FRESNO
State CA
Zip Code1 93723
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail brucej@mjavila.com
Contact Name MARY JO AVILA
Area Code (559)
Phone Number 846-7601
Fax Area Code (559)
Fax Phone Number 846-7610
Agency Name CITY OF FRESNO
Counties 01; 03; 05; 10; 15; 16; 20; 21; 22; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 50; 54; 55;
Districts 03; 04; 05; 06; 10;
DBE NAICS 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238910; 238990;

12/11/13
 called.
 Not bidding.
 Spoke with
 Connie

ACDBE NAICS

Work Codes C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 34783
Firm/DBA Name MARTIN GENERAL ENGINEERING INC
Address Line1 12485 QUICKSILVER DRIVE
Address Line2

City RANCHO CORDOVA
State CA
Zip Code1 95742
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail amartin@martingeneral.net
Contact Name TRANQUILINO MARTIN
Area Code (916)
Phone Number 355-8101
Fax Area Code (916)
Fax Phone Number 355-8108
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 03; 04; 05; 06; 09; 24; 29; 31; 34; 48; 50; 51; 57; 58;
Districts 03; 04; 10;
DBE NAICS 237310; 237990;

12/11/13
 called.
 Not bidding.
 Spoke with
 Nancy

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39715
Firm/DBA Name MASS X INC.
Address Line1 55 SHAW AVENUE #105
Address Line2
City CLOVIS
State CA
Zip Code1 93612
Zip Code2
Mailing Address Line1 PO BOX 2953
Mailing Address Line2
Mailing City CLOVIS
Mailing State CA
Mailing Zip Code1 93613
Mailing Zip Code2
Certification Type DBE
EMail massx6@hotmail.com
Contact Name JENNIFER FOSTER
Area Code (559)
Phone Number 472-3274
Fax Area Code (559)
Fax Phone Number 472-3275
Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 22; 24; 27; 34; 39; 40; 50; 54; 55; 56;
Districts 03; 05; 06; 07; 09; 10;
DBE NAICS 237210; 237310; 237990; 238910;

12/11/13
 called &
 left message.
 12/13/13 - Left 2nd
 message

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930
 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C2602
 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 27969
Firm/DBA Name MC CULLOUGH CONSTRUCTION INC
Address Line1 57 ALDERGROVE ROAD
Address Line2
City ARCATA
State CA
Zip Code1 95521
Zip Code2
Mailing Address Line1 57 ALDERGROVE RD
Mailing Address Line2
Mailing City ARCATA
Mailing State CA
Mailing Zip Code1 95521
Mailing Zip Code2
Certification Type DBE
E-Mail mackymccullough@mcculloughconstructioninc.com
Contact Name MACKY MCCULLOUGH
Area Code (707)
Phone Number 825-1014
Fax Area Code (707)
Fax Phone Number ~~825-1789~~
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 212321; 221310; 237310; 237990; 238120; 238910; 532412;

12/11/13
called & left
message.

12/13/13 - spoke w/
Janelle
Not bidding

ACDBE NAICS

Work Codes

B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580
 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901
 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940
 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION
 EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY;
 E4970 IRRIGATION SYSTEMS;
 A General Engineering Contractor;

Licenses
Trucks
Gender
Ethnicity
Firm Type

M
 NATIVE AMERICAN
 DBE

Firm ID 40349
Firm/DBA Name MERCADE CONSTRUCTION & DEVELOPMENT INC.
Address Line1 21168 POKIE DR.
Address Line2
City SOULSBYVILLE
State CA
Zip Code1 95372
Zip Code2
Mailing Address Line1 P. O. BOX 98
Mailing Address Line2
Mailing City TWAIN HARTE
Mailing State CA
Mailing Zip Code1 95383
Mailing Zip Code2
Certification Type DBE
E-Mail jorge@mercadeco.com
Contact Name JORGE LUIS MERCADE
Area Code (209)
Phone Number 586-7722
Fax Area Code (209)
Fax Phone Number ~~532-7744~~
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 05; 10; 20; 21; 22; 24; 34; 49; 50; 55;
Districts 03; 04; 06; 10;
DBE NAICS 236115; 236220; 237310; 237990; 238910;

12/11/13
called &
left message.

12/13/13 - Called 2x
someone answered
then hung
up

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 40840
Firm/DBA Name MV CONSTRUCTION
Address Line1 PO BOX 1575
Address Line2
City ATWATER
State CA
Zip Code1 95301
Zip Code2
Mailing Address Line1 5610 ZEINER CT.
Mailing Address Line2
Mailing City ATWATER
Mailing State CA
Mailing Zip Code1 95301
Mailing Zip Code2
Certification Type DBE
EMail valdez05@gmail.com
Contact Name MANUEL VALDEZ
Area Code (209)
Phone Number 756-5936
Fax Area Code (550)
Fax Phone Number 357-0851
Agency Name CITY OF FRESNO
Counties 02; 03; 05; 06; 10; 15; 20; 21; 22; 24; 26; 27; 28; 34; 39; 40; 41; 42; 43; 44; 49; 50; 52; 54; 55; 56; 57; 58;
Districts 02; 03; 04; 05; 06; 07; 09; 10;
DBE NAICS 237310; 237990; 238910; 238990;

12/11/13
 called & left message

12/13/13- Left 2nd message

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT
 CONCRETE; C5105 MINOR CONCRETE STRUCTURE;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 32107
Firm/DBA Name NIELSON CONSTRUCTION
Address Line1 147 CAMINO ORUGA
Address Line2
City NAPA
State CA
Zip Code1 94558
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dnielson@nielsoninc.com
Contact Name DIANN NIELSON
Area Code (707)
Phone Number 253-8774
Fax Area Code (707)
Fax Phone Number 253-0131
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

12/11/13
 called
 Not bidding
 spoke with
 Charlene

Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS 237310; 238910; 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 39231
Firm/DBA Name NORCAL GENERAL CONSTRUCTION CORP
Address Line1 555 E CAPITAL AVE
Address Line2
City MILPITAS
State CA
Zip Code1 95035
Zip Code2
Mailing Address Line1 1950 MAJESTIC COURT
Mailing Address Line2
Mailing City SAN JOSE
Mailing State CA
Mailing Zip Code1 95132
Mailing Zip Code2
Certification Type DBE
E-Mail norcalgeneralconstruction@yahoo.com
Contact Name KENNY PHAN
Area Code (408)
Phone Number 886-0335
Fax Area Code (408)
Fax Phone Number 969-1650
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 01; 07; 10; 16; 24; 27; 28; 34; 38; 40; 41; 42; 43; 44; 48; 49;
Districts 03; 04; 05; 06; 10;
DBE NAICS 236115; 237310; 238120; 238210; 541330; 561730;

*12/11/13
 called. Not bidding
 spoke with
 KENNY.*

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 35955
Firm/DBA Name Newland Entities, Inc
Address Line1 335 TEEGARDEN AVENUE
Address Line2
City YUBA CITY
State CA
Zip Code1 95992
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail rcervantes@newlandentities.com

*12/11/13
 called
 Not bidding
 spoke with
 Colleen*

Contact Name ROBERT CERVANTES
Area Code (530)
Phone Number 755-1178
Fax Area Code (530)
Fax Phone Number 674-0756
Agency Name YOLO COUNTY TRANSPORTATION DISTRICT
Counties 01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 31; 33; 34; 36; 37; 38; 39;
Districts 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58;
DBE NAICS 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
 237110; 237130; 237310; 237990; 238910;

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CDNCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

~~Firm ID~~ 37021
~~Firm/DBA Name~~ PARADIGM CONSTRUCTION
~~Address Line1~~ 5321 TERSK WAY
~~Address Line2~~
~~City~~ ELK GROVE
~~State~~ CA
~~Zip Code1~~ 95757
~~Zip Code2~~
~~Mailing Address Line1~~ P.O. BOX 582734
~~Mailing Address Line2~~
~~Mailing City~~ ELK GROVE
~~Mailing State~~ CA
~~Mailing Zip Code1~~ 95758
~~Mailing Zip Code2~~
~~Certification Type~~ DBE
~~Email~~ steve@paradigmbuilt.com
~~Contact Name~~ STEVEN MAYS
~~Area Code~~ (916)
~~Phone Number~~ 271-2623
~~Fax Area Code~~ (916)
~~Fax Phone Number~~ 714-6520
~~Agency Name~~ DEPARTMENT OF TRANSPORTATION
~~Counties~~ 21; 28; 31; 34; 38; 57;
~~Districts~~ 03; 04;
~~DBE NAICS~~ 237310; 238910; 238990;

12/11/13
 called & left
 message.

12/17/13 - spoke w/
 Steve
 not bidding

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;
Licenses A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 39218
Firm/DBA Name PC&N CONSTRUCTION, INC
Address Line1 5301-F BYRON HOT SPRINGS ROAD
Address Line2
City BYRON
State CA
Zip Code1 94514
Zip Code2
Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cplum@pcnconstructioninc.com
Contact Name CHRISTI PLUM
Area Code (925)
Phone Number 634-4567
Fax Area Code (925)
Fax Phone Number 634-4339
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40;
Districts 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
DBE NAICS 01; 02; 03; 04; 05; 06; 09; 10;
 237310;

12/11/13
 Called
 Looking at bidding
 spoke with Christie

ACDBE NAICS

Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

✖ **Firm ID** 40529
Firm/DBA Name PK CONSTRUCTION
Address Line1 2502 EL SOL
Address Line2
City ALTADENA
State CA
Zip Code1 91001
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail zkkingpk81@gmail.com
Contact Name ZHAN PAUL KING
Area Code (626)
Phone Number 773-6963
Fax Area Code (626)
Fax Phone Number 486-4152
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 07; 10; 19; 22; 27; 33; 34; 40; 41; 42; 43; 48; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 10;
DBE NAICS 237110; 237310; 238110;

12/11/13
 called - Mailbox full
 12/13/13 - called - no answer
 mailbox full

ACDBE NAICS

Work Codes C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

✖ **Firm ID** 34174
Firm/DBA Name PROFESSIONAL CONCRETE SAWING INC.
Address Line1 P.O. BOX 3348
Address Line2
City MERCED

State CA
Zip Code1 95344
Zip Code2
Mailing Address Line1 P.O. BOX 3348
Mailing Address Line2
Mailing City MERCED
Mailing State CA
Mailing Zip Code1 95344
Mailing Zip Code2
Certification Type DBE
E-Mail davidscott@gvni.com; cell 510-537-3781
Contact Name DAVID SCOTT
Area Code (209)
Phone Number 722-2226
Fax Area Code (209)
Fax Phone Number 722-2227
Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses D06 Concrete Related Services;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 41743
Firm/DBA Name QUANTUM CONSTRUCTION COMPANY
Address Line1 6083 NORTH FIGARDEN DRIVE # 140
Address Line2
City FRESNO
State CA
Zip Code1 93722
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail david.soto@quantumconstructionco.com
Contact Name DAVID SOTO
Area Code (559)
Phone Number
Fax Area Code (559)
Fax Phone Number
Agency Name CITY OF FRESNO
Counties 07; 10; 15; 16; 20; 22; 24; 27; 40; 42; 44; 50; 54; 56;
Districts 04; 05; 06; 07; 10;
DBE NAICS 237310; 237990; 238110; 238990; 423320; 541618;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8700
 CONSULTANT, NON ENGINEERING; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN;
 C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management -
 Other Heavy and Civil Construction;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity HISPANIC

12/11/13
 called. yes bidding
 Spoke with
 David
 No number
 listed to
 call

Firm Type DBE

Firm ID 33524
Firm/DBA Name QUIMU CONTRACTING, INC.
Address Line1 695 PRIDY DRIVE
Address Line2
City DIXON
State CA
Zip Code1 95620
Zip Code2
Mailing Address Line1 P.O. BOX 1177
Mailing Address Line2
Mailing City DIXON
Mailing State CA
Mailing Zip Code1 95620
Mailing Zip Code2 1177
Certification Type DBE
Email quimu@sbcglobal.net
Contact Name MIGUEL QUIROZ
Area Code (707)
Phone Number 693-0289
Fax Area Code (707)
Fax Phone Number ~~678-8384~~
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58;
Districts 01; 02; 03; 04; 06; 10;
DBE NAICS 237310; 237990; 238110; 238120; 238910;

12/11/13
 called & left
 message

12/13/13 - Left 2nd
 message

ACDBE NAICS

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000
 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501
 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
 A General Engineering Contractor;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 HISPANIC
 DBE

Firm ID 37651
Firm/DBA Name R N R CONSTRUCTION, INC
Address Line1 8589 THYS COURT
Address Line2
City SACRAMENTO
State CA
Zip Code1 95828
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email rich@rnr-construction.com, brooke@rnr-construction.com
Contact Name RICHARD K. GARNER
Area Code (916)
Phone Number 379-0957
Fax Area Code (916)
Fax Phone Number ~~378-0960~~
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 09; 11; 29; 31; 34; 46; 51; 57; 58;
Districts 03;
DBE NAICS 236220; 237110; 237310; 238110;

12/11/13
 called. yes-bidding
 spoke with
 Hector

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C7112 REINFORCED CONCRETE SEWER PIPE;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 29324
Firm/DBA Name R. E. SERRANO INC.
Address Line1 3430 PACHECO BLVD.
Address Line2
City MARTINEZ
State CA
Zip Code1 94553
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail ricky@reserrano.com
Contact Name RICKY SERRANO
Area Code (925)
Phone Number 957-8184
Fax Area Code (925)
Fax Phone Number 957-8121
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310;

12/11/13
 called & left
 message

12/13/13 - Left
 2nd message

ACDBE NAICS

Work Codes C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 35197
Firm/DBA Name RAM CONSTRUCTION & CONCRETE, INC.
Address Line1 6914-A DOWNING AVE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93308
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail rambakersfield@yahoo.com
Contact Name DIANNA MORRIS
Area Code (661)
Phone Number 589-4726

12/11/13
 number disconnected.

Fax Area Code (916)
Fax Phone Number 589-4725
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 221210; 221310; 221320; 236115; 236116; 236117; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION; E4920 GAS PRODUCTION & DISTRIBUTION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;

Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 5348
Firm/DBA Name RAMCON ENGINEERING & ENVIRONMENTAL INC
Address Line1 3751 COMMERCE DRIVE
Address Line2
City WEST SACRAMENTO
State CA
Zip Code1 95691
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail rollo@ramcon.com
Contact Name null MICHAEL S. RAMOS
Area Code (916)
Phone Number 372-7535
Fax Area Code (916)
Fax Phone Number 372-4209
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 238990; 532412;

*12/11/13
 called. Not
 bidding. spoke
 with Rolfo*

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;

Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

 **Firm ID** 39746

Firm/DBA Name RELIANCE CONSTRUCTION COMPANY, INC.
Address Line1 201 SAND CREEK RD., SUITE L-A
Address Line2
City BRENTWOOD
State CA
Zip Code1 94513
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name MAMATHA REDDY PACHIKA
Area Code (925)
Phone Number 303-3027
Fax Area Code ()
Fax Phone Number
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 05; 07; 09; 20; 21; 28; 34; 38; 39; 41; 43; 48; 49; 58;
Districts 03; 04; 06; 10;
DBE NAICS 237110; 237990; 238110; 238910;

12/11/13
called →
left message

12/13/13 - Left 2nd message

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION;
Licenses C8770 CONSTRUCTION MANAGEMENT;
Trucks A General Engineering Contractor;
Gender F
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 34071
Firm/DBA Name ROCKIN' R GRADING & EXCAVATING
Address Line1 9637 RODDEN RD
Address Line2
City OAKDALE
State CA
Zip Code1 95361
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail robin@rockinrinc.com
Contact Name null ROBIN COSTA
Area Code (209)
Phone Number 495-9521
Fax Area Code (209)
Fax Phone Number 847-0586
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 03; 05; 09; 20; 22; 24; 31; 34; 39; 50; 54; 55;
Districts 03; 06; 10;
DBE NAICS 237310; 238910;

12/11/13
called. Looking
at bidding. Spoke
with Robin.

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
Licenses C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Trucks A General Engineering Contractor;

Gender F
 Ethnicity CAUCASIAN
 Firm Type DBE

Firm ID 29435
 Firm/DBA Name RODGERS CONST. & ENGINEERING CO., INC
 Address Line1 1807 NAVY DRIVE, SUITE 1
 Address Line2
 City STOCKTON
 State CA
 Zip Code1 95206
 Zip Code2
 Mailing Address Line1 PO BOX 6885
 Mailing Address Line2
 Mailing City STOCKTON
 Mailing State CA
 Mailing Zip Code1 95206
 Mailing Zip Code2
 Certification Type DBE
 EMail rcande@pacbell.net
 Contact Name DAN F. RODGERS
 Area Code (209)
 Phone Number 464-5780
 Fax Area Code (209)
 Fax Phone Number ~~464-5782~~
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 10; 24; 34; 38; 39; 48; 50; 57;
 Districts 03; 04; 06; 10;
 DBE NAICS 237310; 237990;

*12/11/13
 called. Not bidding.
 Spoke with Dan*

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9981 BUILDING MOVER;
 A General Engineering Contractor;

Licenses

Trucks

Gender F
 Ethnicity NATIVE AMERICAN
 Firm Type DBE

Firm ID 37693
 Firm/DBA Name S.T. RHOADES CONSTRUCTION, INC.
 Address Line1 8585 COMMERCIAL WAY
 Address Line2
 City REDDING
 State CA
 Zip Code1 96002
 Zip Code2
 Mailing Address Line1 P O BOX 494520
 Mailing Address Line2
 Mailing City REDDING
 Mailing State CA
 Mailing Zip Code1 96049
 Mailing Zip Code2
 Certification Type DBE
 EMail steve@strhoadesinc.com
 Contact Name STEVE RHOADES
 Area Code (530)
 Phone Number 223-9322
 Fax Area Code (530)
 Fax Phone Number ~~223-9222~~
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
 Districts 01; 02; 03; 09; 10;
 DBE NAICS 237110; 237310; 237990; 238110; 238910;

*Not bidding.
 see attached Fax*

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 30480
Firm/DBA Name SANTOS EXCAVATING, INC.
Address Line1 643 W. 4TH AVENUE
Address Line2
City CHICO
State CA
Zip Code1 95926
Zip Code2
Mailing Address Line1 P.O. BOX 146
Mailing Address Line2
Mailing City CHICO
Mailing State CA
Mailing Zip Code1 95927
Mailing Zip Code2
Certification Type DBE
E Mail
Contact Name GEORGE SANTOS
Area Code (530)
Phone Number 894-2274
Fax Area Code (530)
Fax Phone Number 894-7767
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 34; 39; 57; 58;
Districts 03; 10;
DBE NAICS 237310; 238110; 238120; 238910; 238990;

12/11/13
 called. Not
 bidding. Spoke
 with Sue

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE



Firm ID 33099
Firm/DBA Name SCHOTKA CONSTRUCTION INC
Address Line1 5555 NAPA VALLEJO HWY
Address Line2
City AMERICAN CANYON
State CA
Zip Code1 94503
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

E-Mail dschotka@aol.com
Contact Name DIANE SCHOTKA
Area Code (707)
Phone Number 265-6977
Fax Area Code (707)
Fax Phone Number ~~265-6856~~
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts 01; 03; 04; 09;
DBE NAICS 237990; 238110; 238120; 238910; 238990;

12/11/13
 called &
 left message

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
 C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501
 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN;
 C9980 DEMOLITION;

Licenses

A General Engineering Contractor; HAZ Hazardous Waste;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

12/13/13 - Left 2nd message

Firm ID 38758
Firm/DBA Name SITE WORK SOLUTIONS, INC
Address Line1 2665 BECHELLI LANE
Address Line2
City REDDING
State CA
Zip Code1 96002
Zip Code2
Mailing Address Line1 P.O. BOX 492247
Mailing Address Line2
Mailing City REDDING
Mailing State CA
Mailing Zip Code1 96049
Mailing Zip Code2
Certification Type DBE
E-Mail GWHITMER@CLEARWIRE.NET
Contact Name GEORGE D. WHITMER
Area Code (530)
Phone Number 222-2229
Fax Area Code (530)
Fax Phone Number ~~222-3337~~
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 11; 12; 18; 34; 45; 47; 51; 52; 53;
Districts 01; 02; 03;
DBE NAICS 237110; 237210; 237310; 237990;

12/11/13
 called. Not
 bidding. Spoke
 with firm.

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1910 GRADING; H6550 SUBDIVIDERS & DEVELOPERS;

Licenses

A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste;

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

Firm ID 9241
Firm/DBA Name SITEWORKS CONSTRUCTION, INC
Address Line1 3634 BICKERSTAFF ST
Address Line2
City LAFAYETTE
State CA
Zip Code1 94549
Zip Code2
Mailing Address Line1 PO BOX 1324

Mailing Address Line2
Mailing City LAFAYETTE
Mailing State CA
Mailing Zip Code1 94549
Mailing Zip Code2
Certification Type DBE
EMail kdesena@linkzone.com
Contact Name KENT DESENA
Area Code (925)
Phone Number 284-1437
Fax Area Code (925)
Fax Phone Number 256-8357
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 10;
DBE NAICS 237310; 238110; 238120; 238910; 238990;

12/11/13
 number disconnected.

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 7799
Firm/DBA Name SJD CONSTRUCTION INC.
Address Line1 775 WAKEFIELD CT, STE B
Address Line2
City OAKDALE
State CA
Zip Code1 95361
Zip Code2 1042
Mailing Address Line1 P.O.BOX 12320
Mailing Address Line2
Mailing City OAKDALE
Mailing State CA
Mailing Zip Code1 95361
Mailing Zip Code2 1042
Certification Type DBE
EMail sjdinc@att.net
Contact Name SANDRA CUNNINGHAM
Area Code (209)
Phone Number 847-8939
Fax Area Code (209)
Fax Phone Number 847-0169
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58;
Districts 03; 04; 05; 06; 10;
DBE NAICS 237310; 238110; 238990;

12/11/13
 called.
 Not bidding.
 Spoke with Erica

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 30528



Firm/DBA Name SOUZA CONSTRUCTION INC
Address Line1 586 S. FARMERSVILLE BLVD.
Address Line2
City FARMERSVILLE
State CA
Zip Code1 93223
Zip Code2
Mailing Address Line1 P.O. BOX 2755
Mailing Address Line2
Mailing City VISALIA
Mailing State CA
Mailing Zip Code1 93279
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name MANUEL SOUZA
Area Code (559)
Phone Number 747-7100
Fax Area Code (559)
Fax Phone Number 747-7101
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 236210; 237310; 238210; 238390; 238910; 238990;

12/11/13
 called & left message.

12/13/13 - spoke w/ Eva
 not bidding

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
 A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 HISPANIC
 DBE



Firm ID 40505
Firm/DBA Name STAT-X GENERAL ENGINEERING
Address Line1 4217 PLEMINI CT
Address Line2
City SALIDA
State CA
Zip Code1 95368
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail david.altstatt@att.net
Contact Name DAVID ALTSTATT
Area Code (209)
Phone Number 855-2191
Fax Area Code (888)
Fax Phone Number 411-6956
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 03; 05; 22; 24; 39; 50; 55;
Districts 10;
DBE NAICS 237310; 237990; 238910;

12/11/13
 called & left message

12/13/13 - spoke w/ David
 Not bidding

ACDBE NAICS

C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES

Work Codes EXCAVATION; C1970 EMBANKMENT CONSTRUCTIDN; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 40887

Firm/DBA Name STEVE DOVALI CONSTRUCTION, INC.

Address Line1 8461 E. OLIVE

Address Line2

City FRESNO

State CA

Zip Code1 93727

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail dovaliconstruction@gmail.com

Contact Name TIM DOVALI

Area Code (559)

Phone Number

Fax Area Code (559)

Fax Phone Number

Agency Name CITY OF FRESNO

Counties 10; 15; 16; 20; 24; 39; 40; 54;

Districts 05; 06; 10;

DBE NAICS 237110; 237310; 237990; 238110;

*12/19/13
Not bidding (email)*

ACDBE NAICS

Work Codes C1910 GRADING; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;

Licenses A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 1213

Firm/DBA Name STOLOSKI & GONZALEZ, INC.

Address Line1 727 MAIN STREET

Address Line2

City HALF MOON BAY

State CA

Zip Code1 94019

Zip Code2 1924

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail mthorn@stoloskigonzaalez.com

Contact Name ROBERT GONZALEZ

Area Code (650)

Phone Number 726-7119

Fax Area Code (650)

Fax Phone Number 726-9055

Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB

*12/11/13
called. Not bidding
Spdce with Mark.*

Counties 01; 07; 21; 27; 38; 41; 43; 44; 48;
Districts 04; 05;
DBE NAICS 237110; 237310;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); E4610 PIPELINES, EXCEPT NATURAL GAS;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39899
Firm/DBA Name STONY CREEK GENERAL ENGINEERING
Address Line1 5321 COUNTY RD 206
Address Line2
City ORLAND
State CA
Zip Code1 95963
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail luke@stonycreekgeneralengineering.com
Contact Name LUKE ANDREWS
Area Code (530)
Phone Number 526-3191
Fax Area Code (530)
Fax Phone Number 865-4534
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 06; 08; 11; 12; 17; 18; 23; 25; 32; 34; 45; 46; 47; 49; 51; 52; 53; 57; 58;
Districts 01; 02; 03; 04;
DBE NAICS 237130; 237310; 237990; 238910;

12/11/13
 called & left
 message.

12/17/13 - Left 2nd
 message

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40764
Firm/DBA Name SUULUTAAQ, INC - ALASKA NATIVE CORP
Address Line1 827 MISSOURI STREET, SUITE 6
Address Line2
City FAIRFIELD
State CA
Zip Code1 94533
Zip Code2
Mailing Address Line1 4300 B STREET, SUITE
Mailing Address Line2
Mailing City ANCHORAGE
Mailing State AK
Mailing Zip Code1 99503
Mailing Zip Code2
Certification Type DBE
EMail ninah.moody@suulutaaq.com
Contact Name TRACY CRAIN

12/11/13
 called. Not
 bidding. Spoke
 with Brian.

Area Code (707)
Phone Number 427-3209
Fax Area Code (707)
Fax Phone Number 635-8187
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 236220; 237310; 237990; 238910; 561210;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE



Firm ID 5282
Firm/DBA Name T.D.W. CONSTRUCTION, INC
Address Line1 101 GREENVILLE RD
Address Line2
City LIVERMORE
State CA
Zip Code1 94550
Zip Code2
Mailing Address Line1 PO BOX 111
Mailing Address Line2
Mailing City LIVERMORE
Mailing State CA
Mailing Zip Code1 94551
Mailing Zip Code2
Certification Type DBE
EMail mundo@tdwconstruction.com
Contact Name GAIL WONG
Area Code (925)
Phone Number 455-5259
Fax Area Code (925)
Fax Phone Number 455-0325
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 21; 28; 38; 41; 43; 44; 49;
Districts 04; 05;
DBE NAICS 237310;

12/11/13
called & left
message

12/13/13 - Left message

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C6800 SUBSURFACE DRAIN;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 20314
Firm/DBA Name THUNDER ELECTRIC, INC.
Address Line1 584 CASTRO STREET
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94114
Zip Code2 2512
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name null JAYLENE MULLINS
Area Code (415)
Phone Number 255-9473
Fax Area Code (415)
Fax Phone Number 255-9553
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 07; 21; 23; 28; 29; 31; 34; 38; 41; 43; 49;
Districts 01; 03; 04;
DBE NAICS 237310; 238210; 238990; 335312;

12/11/13
number disconnected

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses C10 Electrical Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 41297
Firm/DBA Name TRI-VALLEY CONTRACTING, INC.
Address Line1 15 CHARLES HILL CIRCLE
Address Line2
City ORINDA
State CA
Zip Code1 94563
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail landy@trivalleystriping.com
Contact Name LANDRYA RATH
Area Code (925)
Phone Number 787-1003
Fax Area Code (888)
Fax Phone Number 872-4450
Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties 01; 07; 21; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; 57;
Districts 03; 04; 05; 10;
DBE NAICS 237310 Striping parking lots, roads, streets; 238990 Install wheel stops, signs, etc.;

12/11/13
called. Looking at bidding. Spoke with Landy.

ACDBE NAICS

Work Codes C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
Licenses C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40470
Firm/DBA Name TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP
Address Line1 438 E. SHAW AVE
Address Line2
City FRESNO
State CA
Zip Code1 93710

Zip Code2 7602
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail odysseyblasting@yahoo.com
Contact Name CODY LOFTIS
Area Code (559)
Phone Number 674-4608
Fax Area Code ()
Fax Phone Number
Agency Name CITY OF FRESNO
Counties 04; 10; 14; 15; 16; 20; 22; 24; 26; 31; 34; 44; 45; 46; 49; 53; 54; 55;
Districts 02; 03; 04; 05; 06; 09; 10;
DBE NAICS 237310; 237990; 238910; 238990;

12/11/13
called - number disconnected.

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION;
Licenses A General Engineering Contractor; C57 Well Drilling Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 33586
Firm/DBA Name TROY'S CONTRACTING
Address Line1 3026 SAN BRUNO AVENUE, SUITE B
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94134
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name TROY REESE
Area Code (415)
Phone Number 468-9066
Fax Area Code (415)
Fax Phone Number ~~488-8299~~
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 236210; 237310; 238210; 238310; 561110;

12/11/13
called - number disconnected

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9858 RESIDENTIAL ELECTRICAL; C9868 INSULATION;
Licenses A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE


Firm ID 38325
Firm/DBA Name UDB ENTERPRISES, INC

Address Line1 217 W. FYFFE AVE SUITE 143
 Address Line2
 City STOCKTON
 State CA
 Zip Code1 95203
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail vilarino76@gmail.com
 Contact Name NEIL JACKSON
 Area Code (209)
 Phone Number 462-1160
 Fax Area Code (209)
 Fax Phone Number 462-2163
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 03; 05; 07; 34; 39; 48; 50; 57;
 Districts 03; 04; 10;
 DBE NAICS 237310; 238910;

12/11/13
 called 3x
 number continued
 ringing

12/13/13 called 1:35 pm no answer
 2:39 pm no answer
 4:02 pm no answer

ACDBE NAICS

Work Codes C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980
 DEMOLITION;
 Licenses A General Engineering Contractor; C21 Building Moving / Demolition Contractor; C32 Parking and Highway
 Improvement Contractor;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type DBE

Firm ID 39166
 Firm/DBA Name V A P CONSTRUCTION INC
 Address Line1 16425 ILLUSION WAY
 Address Line2
 City LA MIRADA
 State CA
 Zip Code1 90638
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail vapconstructioninc@gmail.com
 Contact Name ARVIND PRASAD
 Area Code (714)
 Phone Number 253-3270
 Fax Area Code (714)
 Fax Phone Number 551-9420
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31;
 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
 Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
 DBE NAICS 237110; 237310; 237990; 238110;

12/11/13
 called & left
 message

12/13/13 - Spoke w/ Arvind
 wants to be removed
 from list
 NOT
 bidding

ACDBE NAICS

Work Codes C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;
 Licenses A General Engineering Contractor;
 Trucks

Gender M
 Ethnicity ASIAN SUBCONTINENT
 Firm Type DBE

* Firm ID 40256
 Firm/DBA Name VELIS ENGINEERING, INC
 Address Line1 1929 INDUSTRIAL WAY
 Address Line2
 City SANGER
 State CA
 Zip Code1 93657
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail cbenites@verizon.net
 Contact Name CYNTHIA BENITES
 Area Code (559)
 Phone Number 876-0029
 Fax Area Code (559)
 Fax Phone Number 876-3300
 Agency Name CITY OF FRESNO
 Counties 10; 15; 16; 20; 22; 24; 50; 54;
 Districts 06; 10;
 DBE NAICS 237110; 237310;

12/11/13
 called & left message

12/13/13 - spoke w/ Joe -
 not bidding

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7180 CAST IRON SEWER PIPE;
 Licenses A General Engineering Contractor;

Trucks
 Gender F
 Ethnicity HISPANIC
 Firm Type DBE

* Firm ID 27011
 Firm/DBA Name VINTAGE PAVING COMPANY, INC.
 Address Line1 119 MAIN STREET
 Address Line2
 City WINTERS
 State CA
 Zip Code1 95694
 Zip Code2
 Mailing Address Line1 P D BOX 461
 Mailing Address Line2
 Mailing City WINTERS
 Mailing State CA
 Mailing Zip Code1 95694
 Mailing Zip Code2
 Certification Type DBE
 EMail edc@vintagepavingco.com
 Contact Name EDWARD CARBAHAL
 Area Code (530)
 Phone Number 795-0132
 Fax Area Code (530)
 Fax Phone Number 795-5734
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58;
 Districts 01; 02; 03; 04; 06; 10;
 DBE NAICS 237310;

12/11/13
 called & left
 message

12/13/13 - spoke w/ John -
 Not bidding

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38406
Firm/DBA Name WK MCLELLAN COMPANY
Address Line1 254 SEARS POINT ROAD
Address Line2
City PETALUMA
State CA
Zip Code1 94954
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email ritam@wkmclellan.com
Contact Name RITA MILLER
Area Code (707)
Phone Number 763-2407
Fax Area Code (707)
Fax Phone Number 713-1038
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 07; 21; 28; 38; 48; 49;
Districts 04;
DBE NAICS 237110; 237310; 238910; 812930;

*12/11/13
 called
 Not bidding,
 spoke with
 maria*

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8773 Construction Management - Highway, Street and Bridge Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; C42 Sanitation System Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

[Back To Query Form](#)

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 9 2013 01:29pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
13107932312	Normal	09,01:18pm	0'40"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
15107270910	Normal	09,01:19pm	0'26"	1	# 0 K	BrdCast
19166459618	Normal	09,01:20pm	1'51"	1	* 0 K	BrdCast
12099662643	Normal	09,01:25pm	0'40"	1	* 0 K	BrdCast
19256913900	Normal	09,01:23pm	0'23"	1	# 0 K	BrdCast
15107705070	Normal	09,01:24pm	0'25"	1	# 0 K	BrdCast
17758273006	Normal	09,01:24pm	0'28"	1	# 0 K	BrdCast
19167714603	Normal	09,01:26pm	0'35"	1	# 0 K	BrdCast
14084371201	Normal	09,01:27pm	0'45"	1	* 0 K	BrdCast
14082984344	Normal	09,01:28pm	0'21"	1	# 0 K	BrdCast

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County in and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Contract No.: SD-041304

Bid Date: 12/14/2013 @ 2PM

Docs & Plans Available from California Website: http://www.dot.ca.gov/hq/proc/oa/weekly_aia/index.php

Teichert has also made the plans available for free download on www.teichertconstruction.com

Estimate: \$8,400,000.00

Duration: 175 Working Days

Agency Goals: 8% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Released Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Stalling (Type K), Temp Alt Cash Out/Man, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Barr, Temp PH Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Berms, Marking and Stakes, Barrows Guardrail, Remove Roadside Sign, Remove Culvert, Substructure Guardrail, Retention Canal Bank, Balance Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Enclosure, Shoulder Sealing, Ditch Excavator, Hydramulch, Fiber Rolls, Stone, Hydramulch, Compact, Class 2 Aggregate Base, Pre-paving Inertial Paver, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Bumble Strip, Date Curb, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Road Slope Protection, Concrete Ditch Lining, Road Slope Protection Fabric, Survey Monument, Delimitor, All-Post Marker, Guard Railing, Outrigger, Object Marker, Negative Curve, Red Arrow Assembly, Air Inlet/Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Sign, Retro-reflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Supplies. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a pre-emptive wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichertconstruction.com/DocSubcontractor. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additions, information and/or assistance to bid is available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like precedence regarding _____

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 9 2013 01:57pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15592740311	Normal	09,01:42pm	0'24"	1	# 0 K	BrdCast
16613981382	Normal	09,01:43pm	0'28"	1	# 0 K	BrdCast
15302217563	Normal	09,01:44pm	0'22"	1	# 0 K	BrdCast
18059375473	Normal	09,01:45pm	0'22"	1	# 0 K	BrdCast
17602001116	Normal	09,01:45pm	0'51"	1	* 0 K	BrdCast
15592741579	Normal	09,01:57pm	0'00"	0	D.O.7	BrdCast
↑ No response. Check condition of remote fax.						
15102516401	Normal	09,01:47pm	0'49"	1	0 K	BrdCast
15308209120	Normal	09,01:52pm	0'39"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
17143844594	Normal	09,01:51pm	0'46"	1	0 K	BrdCast
15306626770	Normal	09,01:54pm	0'39"	1	* 0 K	BrdCast



TEICHERT CONSTRUCTION

24307 County Road 180A
Davis, CA 95618
Ph (530) 406-4200
Fax (530) 406-4299

Est. 1967

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Station From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Contract No. 10-090200
Bid Date: 12/16/2013 @ 2PM
Docs & Files Available from Caltrans Website - http://www.dot.ca.gov/hq/let/oa/weekly_bids/invcc.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$8,600,000.00 **Duration:** 175 Working Days **Agency Book:** 0% DBE

Project Description: Teichert Construction is requesting quotes from B qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Baricade, Chemtainer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary AK Ditch Curbs, Erosion Control, Temp Hydraulic Switch, Temp Safety Bag Bank, Temp 20 Fences, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fences, Treated Wood Weir, Sealing, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Replace Chisel Gate, Replace Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Chipping and Grubbing, Roadway Excavation, Shoulder Bedding, Ditch Installation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compact, Class 2 Aggregate Base, Pre-paving Interlock Paver, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Date Coat, Tack Coat, Structural Concrete, Structural Concrete Bar Culvert, Minor Concrete, Bar Reinforcing Steel, Parallel Single Sheet Aluminum Sign, Roundabout Sign, Roundabout Concrete Pipe, Concrete Flood Deflector, Road Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Distributor, Millage Marker, Guard Railing Deflector, Object Marker, Vegetation Control, End Anchor Assembly, AR In-line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Strip, Retro-reflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modulo Signal, Trucking, Asphalt and Material Supplies. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's who are encouraged to contact Teichert for assistance in obtaining files of craft, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union agency. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/doc/subcontractors.pdf. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.


Company: _____ Contact: _____

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 9 2013 02:10pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15036691192	Normal	09,01:55pm	0'27"	1	# 0 K	BrdCast
15305770221	Normal	09,01:57pm	0'45"	1	* 0 K	BrdCast
17146463698	Normal	09,01:58pm	0'21"	1	# 0 K	BrdCast
16503678282	Normal	09,01:59pm	0'44"	1	* 0 K	BrdCast
16613660204	Normal	09,02:00pm	0'20"	1	# 0 K	BrdCast
14154688108	Normal	09,02:01pm	0'21"	1	# 0 K	BrdCast
15627771888	Normal	09,02:10pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
15592261877	Normal	09,02:02pm	0'23"	1	# 0 K	BrdCast
15102783095	Normal	09,02:03pm	0'56"	1	* 0 K	BrdCast
19253736208	Normal	09,02:05pm	0'44"	1	0 K	BrdCast
16617228900	Normal	09,02:06pm	0'27"	1	# 0 K	BrdCast



TEICHERT CONSTRUCTION

24207 County Road 200A
Davis, CA 95615
Ph: (530) 406-4200
Fax: (530) 406-4299

Established 1977

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County in and Near Section From U.S. Mile East of Bechtel Road to San Joaquin River Bridge
Contract No. 13-091204
Bid Date: 12/10/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/proc/inv/weekly_idb/index.php
 Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$8,000,000.00 **Duration:** 175 Working Days **Agency Goals:** 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Churnwheel (Surface Mounted), Portable Changeable Message Sign, Temporary Staking (Type K), Temp. Air Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Site Fence, Temp Construction Enclosure, Street Paving, Temp Concrete Washout, Temp Clear Water Obstruction System, Temp Fence, Treated Wood Works, Striping, Marking and Markers, Reverse Roundabout, Reverse Roundabout Sign, Reverse Culvert, Reconstructed Guardrail, Retention Control Bar, Reverse Roundabout Sign, Cold Plant Asphalt Concrete Pavement, Reserve Concrete, Clearing and Grubbing, Roadway Subsection, Shoulder Widening, Ditch Excavation, Hydrant, Pile Batts, Straw, Hydroseed, Compact, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Asphalt Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rubble Strip, Delta Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Millar Concrete, Bar Reinforcing Steel, Punish Single Sheet Aluminum Sign, Roundabout Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Block Lining, Rock Slope Protection Fabric, Survey Measurement, Substructure, Rebarbed Reinforcing, Guard Rail, Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Air In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Strips, Reflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Supplies. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractors, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/inv/subcontractors.doc. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 9 2013 02:19pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15104656356	Normal	09,02:07pm	0'22"	1	# 0 K	BrdCast
15307439352	Normal	09,02:09pm	1'07"	1	* 0 K	BrdCast
15598342064	Normal	09,02:11pm	0'22"	1	# 0 K	BrdCast
17036826804	Normal	09,02:11pm	0'26"	1	# 0 K	BrdCast
17143826708	Normal	09,02:12pm	0'22"	1	# 0 K	BrdCast
16507263582	Normal	09,02:13pm	0'29"	1	# 0 K	BrdCast
18583453737	Normal	09,02:14pm	0'46"	1	0 K	BrdCast
16508321736	Normal	09,02:18pm	0'46"	1	* 0 K	BrdCast
17149729331	Normal	09,02:16pm	0'45"	1	* 0 K	BrdCast
15597322684	Normal	09,02:17pm	0'40"	1	# 0 K	BrdCast



TEICHERT CONSTRUCTION

24257 County Road 100A
Davis, CA 95616
Ph (530) 406-4299
Fax (530) 406-4299

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County in and near Stockton from 8.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Caltrans Contract No. 12-OV1204

Bid Date: 12/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website: http://www.dot.ca.gov/hq/esc/bid/weekly_bid/index.php

Teichert has also made the plans available for free download on www.teichert.com

Estimate: \$8,608,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Three-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Chevron/Flare (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type A), Temp Air Crash Cushion, Erection Control, Temp Hydraulic Mutch, Temp Gravel Bag Barr, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Posts, Bracing, Marking and Markers, Remove Overhead, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Reconstruct Canal Gate, Replace Roadside Sign, Cold Mix Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Borrowey Excavation, Shoulder Backfill, Ditch Restoration, Hydroseeding, Fiber Rolls, Stone, Hydroseed, Compact, Case 2 Aggregate Base, Pre-paving Interlock Paving, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Flexible Stone, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Mixer Concrete, Bar Reinforcing Steel, Punched Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monuments, Delimeter, Wheelbarrow, Guard Railing, Ballast, Object Marker, Vegetation Control, End Anchor Assembly, Air to-Leg Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Signs, Reflective Pavement Markers, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modulo Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction requests to work cooperatively with all qualified firms seeking work on this project, including but not limited to creating out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a pre-award wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Herasty
sherasty@teichert.com
Teichert Construction
Phone: (530) 406-4299 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 9 2013 02:34pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
12097543830	Normal	09,02:19pm	0'21"	1	# 0 K	BrdCast
15306255510	Normal	09,02:20pm	0'45"	1	* 0 K	BrdCast
19253359116	Normal	09,02:32pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
15598467610	Normal	09,02:22pm	0'56"	1	* 0 K	BrdCast
19163558108	Normal	09,02:24pm	0'35"	1	# 0 K	BrdCast
15594723275	Normal	09,02:26pm	0'57"	1	0 K	BrdCast
17078251769	Normal	09,02:28pm	0'28"	1	# 0 K	BrdCast
12095327744	Normal	09,02:29pm	0'27"	1	# 0 K	BrdCast
15593570851	Normal	09,02:30pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
17072530131	Normal	09,02:32pm	0'46"	1	* 0 K	BrdCast
14089691650	Normal	09,02:33pm	0'39"	1	# 0 K	BrdCast

24207 Country Road 180A
Davis, CA 95615
Ph (530) 406-4290
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Miles East of Bacon Island Road to San Joaquin River Bridge

CalTrans Contract No. 58-09V1206

Bid Date: 12/18/2013 @ 2PM

Plans & Specs Available From Caltrans Website - http://www.dot.ca.gov/hq/specs/weekly_bids/index.php

Teichert has also made the plans available for free download on www.teichertplansroom.com

Estimate: \$4,900,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Schedule Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Chokerbar (Surface Mounted), Portable Changeable Message Sign, Temporary Rating (Type KI), Turn Art Curb Curbline, Drain Covers, Tamp Hydraulic Hatch, Turn Gravel Sign Base, Turn Sign Posts, Turn Construction Entrance, Street Sweeping, Turn Concrete Washout, Turn Clear Water Overhead System, Turn Poles, Treated Wood Posts, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Remove Guardrail, Relocate Canal Gate, Replace Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Conversion, Shoulder Bedding, Ditch Excavation, Hydroseeding, Filter Bolls, Screw, Hydroseed, Concrete, Class 2 Aggregate Base, Pre-casting Inertial Profile, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Bumble Bees, Base Course, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Panel and Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Measurement, Deflector, Misspent Marking, Guard Bailing Detainer, Object Marker, Vegetation Control, End Anchor Assembly, Air-to-Live Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Signs, Retroreflective Pavement Marking, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Moisture Sign, Trucking, Asphalt and Material Supplies. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project. Including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers names must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a pre-award stage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scope and supplier quotes 21st required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
shearty@teichert.com
Teichert Construction
Phone: (530) 406-4290 Fax: (530) 406-4299


**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 9 2013 02:48pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15306740756	Normal	09,02:34pm	0'26"	1	# 0 K	BrdCast
19167146520	Normal	09,02:45pm	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
19256344339	Normal	09,02:36pm	0'23"	1	# 0 K	BrdCast
16264864152	Normal	09,02:37pm	0'40"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
12097222227	Normal	09,02:39pm	0'32"	1	# 0 K	BrdCast
17076788384	Normal	09,02:43pm	0'46"	1	* 0 K	BrdCast
19163790960	Normal	09,02:45pm	0'24"	1	# 0 K	BrdCast
19259578121	Normal	09,02:46pm	0'27"	1	# 0 K	BrdCast
16615894725	Normal	09,02:47pm	0'41"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
19163724209	Normal	09,02:48pm	0'29"	1	# 0 K	BrdCast

24207 County Road 100A
Davis, CA 95625
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1997

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County in and Near Section From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Contract No. 10-041204
Bid Date: 12/18/2013 @ 2PM
 Bids & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/est/oa/weekly_bids/index.php
 Teichert has also made the plans available for free download on www.teichert.com
Bidtime: \$8,606,008.00 **Duration:** 175 Working Days **Agency Fee:** 3% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Movement), Portable Changeable Message Sign, Temporary Staffing (Type K), Temporary A/C Chock Closures, Breakdown Control, Temporary Hydraulic Blasts, Temporary Bag Barriers, Temporary Site Fence, Temporary Construction Entrance, Street Resurfacing, Temporary Concrete Washers, Temporary Water Diversion System, Temporary Fence, Treated Wood Signs, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Re-locate Canal Gate, Re-locate Roadside Sign, Cold Plant Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Recking, Ditch Excavation, Hydroseeding, Fiber Reels, Storm, Hydroseed, Concrete, Class 2 Aggregate Base, Pre-paving Interlock Paver, Replaces Asphalt Concrete Curbs, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Road Edge Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Measurement, Delimiter, Milepost Marker, Guard Railing Substructure, Object Marker, Vandalism Control, End Anchor Assembly, Air In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Signs, Re-surface Pavement Marking, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Sign, Trucking, Asphalt and Material Supplies. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For questions obtaining or requesting the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2% (insurance waiver of subrogation also required). However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at a minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and all other documents available at www.teichert.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
 sheraty@teichert.com
 Teichert Construction
 Phone: (530) 406-4200 Fax: (530) 406-4299

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 9 2013 03:00pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
12098470586	Normal	09,02:49pm	1'10"	1	# 0 K	BrdCast
12094645782	Normal	09,02:50pm	0'45"	1	* 0 K	BrdCast
15302239222	Normal	09,02:51pm	0'52"	1	* 0 K	BrdCast
15308947767	Normal	09,02:52pm	0'23"	1	# 0 K	BrdCast
17072656856	Normal	09,02:53pm	0'56"	1	* 0 K	BrdCast
15302223337	Normal	09,02:57pm	0'55"	1	* 0 K	BrdCast
19252568357	Normal	09,02:55pm	0'27"	1	# 0 K	BrdCast
12098470169	Normal	09,02:56pm	0'32"	1	# 0 K	BrdCast
15597477101	Normal	09,02:58pm	0'22"	1	# 0 K	BrdCast
18884116956	Normal	09,02:59pm	0'50"	1	0 K	BrdCast



TEICHERT CONSTRUCTION

24287 County Road 100A
Davis, CA 95618
Ph (530) 406-4200
Fax (530) 406-4299

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County in and Near Stockton From 0.1 Mile East of Bacon Ward Road to San Joaquin River Bridge
Contract No. 10-0W1204

Bid Date: 12/18/2013 @ 2PM
Docs & Plans Available from California Website: http://www.dot.ca.gov/hq/esc/eq/teichert_job/index.php
Teichert has also made the plans available for free download on www.teichert.com
Estimate: \$8,600,000.00 **Duration:** 175 Working Days **Agency Code:** 9N DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lane Closure Plan, Program Schedule (OW) Plan Method, Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barriercast, Channeled Surface Mounted, Portable Changeable Message Sign, Temporary Rating (Type K), Temp Air Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Walls, Striping, Marking and Markers, Temporary Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Replace Canal Gate, Replace Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Sealing, Ditch Excavation, Hydroseeding, Fiber Rolls, Straw, Hydroseed, Composite Class 3 Aggregate Base, Preparing Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Dike Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Parallel Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Back Slope Protection, Concrete Ditch Lining, Back Slope Protection Fabric, Survey Monument, Dipmeter, Millstone Marker, Signal Station, Delineator, Signal Marker, Regulator Control, End Anchor Assembly, Air In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Signs, Reflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating Office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project as Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 9 2013 03:16pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
16507269055	Normal	09.03:00pm	0'46"	1	* O K	BrdCast
15308654534	Normal	09.03:09pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
17076358187	Normal	09.03:01pm	0'44"	1	O K	BrdCast
19254550325	Normal	09.03:03pm	0'57"	0	*T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
14152559553	Normal	09.03:11pm	0'00"	0	D.O.2	BrdCast
↑ Line busy. Please redial						
18888724450	Normal	09.03:04pm	0'43"	1	* O K	BrdCast
14154868299	Normal	09.03:06pm	0'37"	0	T.1.1	BrdCast
↑ Transmission failed Send the document(s) from page 1						
12094622163	Normal	09.03:16pm	0'00"	0	D.O.7	BrdCast
↑ No response. Check condition of remote fax.						
17145519420	Normal	09.03:08pm	0'45"	1	* O K	BrdCast

24207 County Road 500A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

ENR/PHD 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County to end Near Stockton From 0.1 mile East of Bacon Island Road to San Joaquin River Bridge
CalTrans Contract No. 10-001336

Est Date: 12/18/2013 @ 2PM

Bids & Plans Available from: Caltrans Website - http://www.dot.ca.gov/hq/oc/weekly_bids/index.php

Teichert has also made the plans available for free download on www.teichertconstruction.com

Estimate: \$1,600,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Program Schedule (Critical Path Method), Time-related Overhead, Construction Area Signs, Traffic Control Systems, Tube H/ Barriade, Churnmill (Surface Brooming), Portable Changeable Message Signs, Temporary Staking (Type G), Tube Air Creek Cushion, Breaker Control, Temp Hydraulic Stuck, Type 2 Gravel Bag Burn, Temp SR Poles, Temp Construction Enclosures, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fences, Treated Wood Walls, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Signs, Remove Culvert, Reconstruct Guardrail, Rebarrete Canal Gate, Rebarrete Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydroblasting, Fiber Rolls, Drums, Hydroseed, Cement, Class 9 Aggregate Base, Pre-casting Inter-Del Prefabric, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Reinforced Hot Mix Asphalt, Shoulder Bumble Bells, Side Cans, Back Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Per Reinforcing Steel, Furnish Single Sheet Abrasive Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ebb Mitig, Rock Slope Protection Fabric, Survey Monument, Reflector, Milepost Marker, Guard Rail Reflector, Object Marker, Vegetation Control, End Anchor Assembly, Air In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Signs, Retro-reflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trailing, Asphalt and Material Repairs. Teichert Construction intends to work cooperatively with all qualified firms working on this project. Including but not limited to working out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's bonding or insurance requirements. DBE's are also encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/subcontractors.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 9 2013 03:15pm

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15598763300	Normal	09,03:11pm	0'28"	1	# 0 K	BrdCast
15307955734	Normal	09,03:12pm	0'39"	1	* 0 K	BrdCast
17077131038	Normal	09,03:14pm	0'43"	0	T.1.1	BrdCast
↑ Transmission failed			Send the document(s) from page 1			

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County in and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Caltrans Contract No. 10-0W1204

Bid Date: 12/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/04/weekly_acts/index.php

Teichert has also made the plans available for free download on www.teichertplanrooms.com

Estimate: \$8,600,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Barr., Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving inertial Prolifer, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rubble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of Subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.


Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1937

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Caltrans Contract No. 10-0W1204

Bid Date: 12/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplans.com

Estimate: \$8,800,000.00

Duration: 175 Working Days

Agency Goals: 8% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Program Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Baiting (Type K), Temporary Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Prolifer, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Bumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trailing, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, as minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.


Company: ST RHODES CONSTRUCTION contact: BRIAN ZARR

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (580) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Caltrans Contract No. 20-DW1204

Bid Date: 12/18/2013 @ 2P:00

Docs & Plans Available from: Caltrans Website - http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,800,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Six Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com for subcontractors. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____

Contact: Matt Sorrow

Yes, we will be bidding

No, not interested

Not our scope
[Signature]

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

24207 County Road 108A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County in and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
CalTrans Contract No. 10-0V1104
Bid Date: 12/18/2013 @ 2PM
Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oe/welby_ads/index.php
Teichert has also made the plans available for free download on www.teichertplanroom.com
Estimate: \$8,600,000.00 **Duration:** 175 Working Days **Agency Goals:** 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Air Cushion, Erosion Control, Temp Hydraulic Mutch, Temp Gravel Bag Berms, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving (inertial) Prolifer, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Mix Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truck quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299


Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: HARRIS SPECIAL SERVICES Contact: _____
_____ Yes, we will be bidding X No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

24207 County Road 100A
Eureka, CA 95515
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Caltrans Contract No. 10-DW1204

Bid Date: 12/18/2013 @ 2P%

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/acc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,600,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Air Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout Temp Clear Water Diversion System, Temp Fences, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backfill, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Drain Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Air In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripes, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplier materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.seleco.com/for-subcontractors.htm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

* Bidding Sawcutting -

Sean Heraty

* UDBE # 34174

sheraty@teichert.com

Teichert Construction

Phone: (530) 406-4200 Fax: (530) 406-4299

* See Price List

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Professional Concrete Sawing Inc. contact: (209) 722-2226

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Eva Olivares

From: Eva Olivares
Sent: Monday, December 09, 2013 10:22 AM
To: 'pocampo@ap-construction.com'; 'luis@allendes.com'; 'email@acdike.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'rosy@alanizpaving.com'; 'aasealing96@yahoo.com'; 'heasley@allphaseasphalt.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'lori@arrowsco.com'; 'patsy_gomez2002@yahoo.com'; 'astroconst@sbcglobal.net'; 'avisconstruction@msn.com'; 'rocio@azulworks.com'; 'jcbayline@sbcglobal.net'; 'bsalaz@bertsalas.com'; 'donnawatson52@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'burke3958@sbcglobal.net'; 'shellea@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'office@ccexcavatinginc.com'; 'clearcreekadam@gmail.com'; 'cooks_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'dlconstruction@hotmail.com'; 'tony@dlineconstructors.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'dreambuilder.construction@gmail.com'; 'clbrooks@sbcglobal.net'; 'eci@lightspeed.net'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'tonimf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'roxanne.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com'; 'hmbpave@sbcglobal.net'; 'office@interwestpacific.com'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'garyc@krccsafety.com'; 'alison@kwemerson.com'; 'lrobbins@kapelconstruction.com'; 'labatstree@gmail.com'; 'brucej@mjavila.com'; 'amartin@martingeneral.net'; 'massx6@hotmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'rcervantes@newlandentities.com'; 'steve@paradigmbuilt.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'davidscott@gvni.com'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'rollo@ramcon.com'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'steve@strhoadesinc.com'; 'dschotka@aol.com'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonza.com'; 'luke@stonycreekgeneralengineering.com'; 'ninah.moody@suulutaaq.com'; 'mundo@tdwconstruction.com'; 'landy@trivalleystripping.com'; 'odysseyblasting@yahoo.com'; 'vilarino76@gmail.com'; 'vapconstructioninc@gmail.com'; 'cbenites@verizon.net'; 'edc@vintagepavingco.com'; 'ritam@wkmclellan.com'

Subject: Caltrans 10-0W1204 DBE Invitation To Bid
Attachments: 10-0W1204 DBE Invitation To Bid.pdf

Please find attached our Invitation To Bid for the Caltrans Project 10-0W1204. Let me know if you're interested in submitting a bid to Teichert.

If you have any questions or require assistance, please feel free to contact the listed estimator.

Thank you,

~Eva~

Fva Olivares

chert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

Eva Olivares

From: Mail Delivery Subsystem <MAILER-DAEMON@unqualified.domain>
To: deni@sti.com
Sent: Monday, December 09, 2013 10:26 AM
Subject: Undeliverable: Caltrans 10-0W1204 DBE Invitation To Bid

Delivery has failed to these recipients or groups:

deni@sti.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: 209.237.48.133.

Diagnostic information for administrators:

Generating server: MSVM158.messagescreen.com

deni@sti.com

209.237.48.133 #<209.237.48.133 #5.1.1 SMTP; 550 deni@sti.com... No such user> #SMTP#

Original message headers:

Received: from mailgw2.ppt.questsyst.com (mailgw2.ppt.questsyst.com [208.67.177.43]) by MSVM158.messagescreen.com (8.14.3/8.14.3) with ESMTP id rB9IQIU7005025 (version=TLSv1/SSLv3 cipher=DHE-RSA-AES256-SHA bits=256 verify=NO) for <deni@sti.com>; Mon, 9 Dec 2013 12:26:19 -0600

Received: from EX1.corp.teichert.com ([199.47.177.169]) by mailgw2.ppt.questsyst.com (8.13.1/8.13.1) with ESMTP id rB9ILswK009798; Mon, 9 Dec 2013 10:21:54 -0800

Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Mon, 9 Dec 2013 10:22:02 -0800

From: Eva Olivares <EOlivares@teichert.com>

To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>, "luis@allendes.com" <luis@allendes.com>, "email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "rosy@alanizpaving.com" <rosy@alanizpaving.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "mdaniels@atconstr.com" <mdaniels@atconstr.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "lori@arrowsco.com" <lori@arrowsco.com>, "patsy_gomez2002@yahoo.com" <patsy_gomez2002@yahoo.com>, "astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "avisconstruction@msn.com" <avisconstruction@msn.com>, "rocio@azulworks.com"

<rocio@azulworks.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>,
"bsalaz@bertsalas.com" <bsalaz@bertsalas.com>, "donnawatson52@yahoo.com"
<donnawatson52@yahoo.com>, "info@BLACKSTONEASPHALT.COM"
<info@BLACKSTONEASPHALT.COM>, "burke3958@sbcglobal.net"
<burke3958@sbcglobal.net>, "shelleya@calvalleyconstruction.com"
<shelleya@calvalleyconstruction.com>, "gusto@caliconcrete.com"
<gusto@caliconcrete.com>, "office@ccexcavatinginc.com"
<office@ccexcavatinginc.com>, "clearcreekadam@gmail.com"
<clearcreekadam@gmail.com>, "cooks_son@mail.com" <cooks_son@mail.com>,
"cre8iveEngineering@gmail.com" <cre8iveEngineering@gmail.com>,
"dlconstruction@hotmail.com" <dlconstruction@hotmail.com>,
"tony@dlineconstructors.com" <tony@dlineconstructors.com>,
"odavid@ftcnet.net" <odavid@ftcnet.net>, "jagchic@aol.com" <jagchic@aol.com>,
"abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com"
<contractor@dirtagg.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"dreambuilder.construction@gmail.com" <dreambuilder.construction@gmail.com>,
"clbrooks@sbcglobal.net" <clbrooks@sbcglobal.net>, "eci@lightspeed.net"
<eci@lightspeed.net>, "audrey@esquivel-gp.com" <audrey@esquivel-gp.com>,
"info@exbon.com" <info@exbon.com>, "tonimf@falconbuildersanddevelopers.com"
<tonimf@falconbuildersanddevelopers.com>, "dbgriffin@fanfainc.com"
<dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,
"judy@finegradeinc.com" <judy@finegradeinc.com>, "mseals@foconinc.com"
<mseals@foconinc.com>, "roxanne.medina@att.net" <roxanne.medina@att.net>,
"fresnoconcreteconst@yahoo.com" <fresnoconcreteconst@yahoo.com>,
"gwpeoples@aol.com" <gwpeoples@aol.com>, "blessedc02@aol.com"
<blessedc02@aol.com>, "hmbpave@sbcglobal.net" <hmbpave@sbcglobal.net>,
"office@interwestpacific.com" <office@interwestpacific.com>,
"jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>,
"jesmarboring@sbcglobal.net" <jesmarboring@sbcglobal.net>,
"garyc@krccsafety.com" <garyc@krccsafety.com>, "alison@kwemerson.com"
<alison@kwemerson.com>, "lrobbins@kapelconstruction.com"
<lrobbins@kapelconstruction.com>, "labatstree@gmail.com"
<labatstree@gmail.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"amartin@martingeneral.net" <amartin@martingeneral.net>, "massx6@hotmail.com"
<massx6@hotmail.com>, "mackymccullough@mcculloughconstructioninc.com"
<mackymccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
<jorge@mercadeco.com>, "valdez05@gmail.com" <valdez05@gmail.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"steve@paradigmbuilt.com" <steve@paradigmbuilt.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"zkkingpk81@gmail.com" <zkkingpk81@gmail.com>, "davidscott@gvni.com"
<davidscott@gvni.com>, "david.soto@quantumconstructionco.com"
<david.soto@quantumconstructionco.com>, "quimu@sbcglobal.net"
<quimu@sbcglobal.net>, "rich@rnr-construction.com"
<rich@rnr-construction.com>, "brooke@rnr-construction.com"
<brooke@rnr-construction.com>, "ricky@reserrano.com" <ricky@reserrano.com>,
"rambakersfield@yahoo.com" <rambakersfield@yahoo.com>, "rollo@ramcon.com"
<rollo@ramcon.com>, "robin@rockinrinc.com" <robin@rockinrinc.com>,
"rcande@pacbell.net" <rcande@pacbell.net>, "steve@strhoadesinc.com"
<steve@strhoadesinc.com>, "dschotka@aol.com" <dschotka@aol.com>,
"GWHITMER@CLEARWIRE.NET" <GWHITMER@CLEARWIRE.NET>, "kdesena@linkzone.com"
<kdesena@linkzone.com>, "sjdinc@att.net" <sjdinc@att.net>,
"david.altstatt@att.net" <david.altstatt@att.net>,
"dovaliconstruction@gmail.com" <dovaliconstruction@gmail.com>,
"mthorn@stoloskigonalez.com" <mthorn@stoloskigonalez.com>,

"luke@stonycreekgeneralengineering.com"
<luke@stonycreekgeneralengineering.com>, "ninah.moody@suulutaaq.com"
<ninah.moody@suulutaaq.com>, "mundo@tdwconstruction.com"
<mundo@tdwconstruction.com>, "landy@trivalleystriping.com"
<landy@trivalleystriping.com>, "odysseyblasting@yahoo.com"
<odysseyblasting@yahoo.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,
"vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>,
"cbenites@verizon.net" <cbenites@verizon.net>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "ritam@wkmclellan.com" <ritam@wkmclellan.com>
Subject: Caltrans 10-0W1204 DBE Invitation To Bid
Thread-Topic: Caltrans 10-0W1204 DBE Invitation To Bid
Thread-Index: Ac71C40UQWoEfy0OQWWO8AkhUag/EA==
Date: Mon, 9 Dec 2013 18:22:02 +0000
Message-ID: <C62D011E25003A44A9AC8D54F7BE73FA0E8758FC@EX1.corp.teichert.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.23.112]
Content-Type: multipart/mixed;
 boundary="_006_C62D011E25003A44A9AC8D54F7BE73FA0E8758FC@EX1.corp.teichert_"
MIME-Version: 1.0
X-Proofpoint-Virus-Version: vendor=fsecure engine=2.50.10432:5.11.72,1.0.14,0.0.0000
 definitions=2013-12-09_02:2013-12-09,2013-12-09,1970-01-01 signatures=0
X-Proofpoint-Spam-Reason: safe
X-MessageScreenMessageID: 1386613580.559943.1695.2700902410
X-MessageScreenIPRepRefID: tid=0001.0A020302.52A60B4B.0048
X-MessageScreenDCCClass: Unknown
X-MessageScreenDCCRefID: str=0001.0A090209.52A60B4D.001C:SCFSTAT16499818,ss=1,fgs=0
 messageScreenContentScore: Score of 0 assigned to Content
 messageScreenUCEScore: Score of 0 assigned to UCE
X-MessageScreen: Analyzed by IntelliReach MessageScreen(tm) <http://www.intellireach.com>

Eva Olivares

From: Mail Delivery Subsystem <MAILER-DAEMON@mailgw2.ppt.questsys.com>
To: sjdinc@att.net; bsalaz@bertsalas.com; GWHITMER@CLEARWIRE.NET;
tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com;
avisconstruction@msn.com
Sent: Monday, December 09, 2013 10:27 AM
Subject: Undeliverable: Caltrans 10-0W1204 DBE Invitation To Bid

Delivery has failed to these recipients or groups:

sjdinc@att.net

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

bsalaz@bertsalas.com

The recipient's e-mail address isn't correct. Please check the e-mail address and try to resend the message. If the problem continues, contact your helpdesk.

GWHITMER@CLEARWIRE.NET

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

tonimf@falconbuildersanddevelopers.com

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept e-mail from certain senders, or another restriction may be preventing delivery.

dbgriffin@fanfainc.com

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

avisconstruction@msn.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: scc-mailrelay.att.net, bertsalas.com, aspmx.l.google.com, mx1.emailsrvr.com, mx-biz.mail.am0.yahoodns.net, mx3.hotmail.com.

Diagnostic information for administrators:

Generating server: mailgw2.ppt.questsyst.com

sjdinc@att.net

scc-mailrelay.att.net, bertsalas.com, aspmx.l.google.com, mx1.emailsrvr.com, mx-biz.mail.am0.yahoodns.net, mx3.hotmail.com # <scc-mailrelay.att.net #5.1.1 SMTP; 550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly> #SMTP#

bsalaz@bertsalas.com

scc-mailrelay.att.net, bertsalas.com, aspmx.l.google.com, mx1.emailsrvr.com, mx-biz.mail.am0.yahoodns.net, mx3.hotmail.com # <bertsalas.com #5.1.2 SMTP; 550 Host unknown> #SMTP#

GWHITMER@CLEARWIRE.NET

scc-mailrelay.att.net, bertsalas.com, aspmx.l.google.com, mx1.emailsrvr.com, mx-biz.mail.am0.yahoodns.net, mx3.hotmail.com # <aspmx.l.google.com #5.1.1 SMTP; 550-5.1.1 The email account that you tried to reach does not exist. Please try> #SMTP#

tonimf@falconbuildersanddevelopers.com

scc-mailrelay.att.net, bertsalas.com, aspmx.l.google.com, mx1.emailsrvr.com, mx-biz.mail.am0.yahoodns.net, mx3.hotmail.com # <mx1.emailsrvr.com #5.7.1 SMTP; 550 5.7.1 <tonimf@falconbuildersanddevelopers.com>: Relay access denied.> #SMTP#

dbgriffin@fanfainc.com

scc-mailrelay.att.net, bertsalas.com, aspmx.l.google.com, mx1.emailsrvr.com, mx-biz.mail.am0.yahoodns.net, mx3.hotmail.com # <mx-biz.mail.am0.yahoodns.net #5.0.0 SMTP; 554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1021.biz.mail.gq1.yahoo.com> #SMTP#

avisconstruction@msn.com

scc-mailrelay.att.net, bertsalas.com, aspmx.l.google.com, mx1.emailsrvr.com, mx-biz.mail.am0.yahoodns.net, mx3.hotmail.com # <mx3.hotmail.com #5.1.1 SMTP; 550 Requested action not taken: mailbox unavailable> #SMTP#

Original message headers:

Return-Path: <EOlivares@teichert.com>

Received: from EX1.corp.teichert.com ([199.47.177.169]) by mailgw2.ppt.questsyst.com (8.13.1/8.13.1) with ESMTP id rB9ILswK009798; Mon, 9 Dec 2013 10:21:54 -0800

Received: from EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c]) by EX1.corp.teichert.com ([fe80::216c:274a:5197:da6c%11]) with mapi id 14.03.0123.003; Mon, 9 Dec 2013 10:22:02 -0800

From: Eva Olivares <EOlivares@teichert.com>

To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>, "luis@allendes.com" <luis@allendes.com>, "email@acdike.com" <email@acdike.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "rosy@alanizpaving.com" <rosy@alanizpaving.com>, "aaasealing96@yahoo.com" <aaasealing96@yahoo.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "mdaniels@atconstr.com" <mdaniels@atconstr.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "lori@arrowsco.com" <lori@arrowsco.com>, "patsy_gomez2002@yahoo.com" <patsy_gomez2002@yahoo.com>, "astroconst@sbcglobal.net" <astroconst@sbcglobal.net>, "avisconstruction@msn.com" <avisconstruction@msn.com>, "rocio@azulworks.com" <rocio@azulworks.com>, "jcbayline@sbcglobal.net" <jcbayline@sbcglobal.net>, "bsalaz@bertsalas.com" <bsalaz@bertsalas.com>, "donnawatson52@yahoo.com" <donnawatson52@yahoo.com>, "info@BLACKSTONEASPHALT.COM" <info@BLACKSTONEASPHALT.COM>, "burke3958@sbcglobal.net" <burke3958@sbcglobal.net>, "shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>, "gusto@calconcrete.com"

<gusto@caliconcrete.com>, "office@ccexcavatinginc.com"
 <office@ccexcavatinginc.com>, "clearcreekadam@gmail.com"
 <clearcreekadam@gmail.com>, "cooks_son@mail.com" <cooks_son@mail.com>,
 "cre8iveEngineering@gmail.com" <cre8iveEngineering@gmail.com>,
 "dlconstruction@hotmail.com" <dlconstruction@hotmail.com>,
 "tony@dlineconstructors.com" <tony@dlineconstructors.com>,
 "odavid@ftcnet.net" <odavid@ftcnet.net>, "jagchic@aol.com" <jagchic@aol.com>,
 "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
 "sdefty@ddge.net" <sdefty@ddge.net>, "contractor@dirtagg.com"
 <contractor@dirtagg.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
 "dreambuilder.construction@gmail.com" <dreambuilder.construction@gmail.com>,
 "clbrooks@sbcglobal.net" <clbrooks@sbcglobal.net>, "eci@lightspeed.net"
 <eci@lightspeed.net>, "audrey@esquivel-gp.com" <audrey@esquivel-gp.com>,
 "info@exbon.com" <info@exbon.com>, "tonimf@falconbuildersanddevelopers.com"
 <tonimf@falconbuildersanddevelopers.com>, "dbgriffin@fanfainc.com"
 <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>,
 "judy@finegradeinc.com" <judy@finegradeinc.com>, "mseals@foconinc.com"
 <mseals@foconinc.com>, "roxanne.medina@att.net" <roxanne.medina@att.net>,
 "fresnoconcreteconst@yahoo.com" <fresnoconcreteconst@yahoo.com>,
 "gwpeoples@aol.com" <gwpeoples@aol.com>, "blessedc02@aol.com"
 <blessedc02@aol.com>, "hmbpave@sbcglobal.net" <hmbpave@sbcglobal.net>,
 "office@interwestpacific.com" <office@interwestpacific.com>,
 "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>,
 "jesmarboring@sbcglobal.net" <jesmarboring@sbcglobal.net>,
 "garyc@krcsafety.com" <garyc@krcsafety.com>, "alison@kwemerson.com"
 <alison@kwemerson.com>, "lrobbins@kapelconstruction.com"
 <lrobbins@kapelconstruction.com>, "labatstree@gmail.com"
 <labatstree@gmail.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
 "amartin@martingeneral.net" <amartin@martingeneral.net>, "massx6@hotmail.com"
 <massx6@hotmail.com>, "mackymccullough@mcculloughconstructioninc.com"
 <mackymccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
 <jorge@mercadeco.com>, "valdez05@gmail.com" <valdez05@gmail.com>,
 "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
 "norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
 "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
 "steve@paradigmbuilt.com" <steve@paradigmbuilt.com>,
 "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
 "zkkingpk81@gmail.com" <zkkingpk81@gmail.com>, "davidscott@gvni.com"
 <davidscott@gvni.com>, "david.soto@quantumconstructionco.com"
 <david.soto@quantumconstructionco.com>, "quimu@sbcglobal.net"
 <quimu@sbcglobal.net>, "rich@rnr-construction.com"
 <rich@rnr-construction.com>, "brooke@rnr-construction.com"
 <brooke@rnr-construction.com>, "ricky@reserrano.com" <ricky@reserrano.com>,
 "rambakersfield@yahoo.com" <rambakersfield@yahoo.com>, "rollo@ramcon.com"
 <rollo@ramcon.com>, "robin@rockinrinc.com" <robin@rockinrinc.com>,
 "rcande@pacbell.net" <rcande@pacbell.net>, "steve@strhoadesinc.com"
 <steve@strhoadesinc.com>, "dschotka@aol.com" <dschotka@aol.com>,
 "GWHITMER@CLEARWIRE.NET" <GWHITMER@CLEARWIRE.NET>, "kdesena@linkzone.com"
 <kdesena@linkzone.com>, "sjdinc@att.net" <sjdinc@att.net>,
 "david.altstatt@att.net" <david.altstatt@att.net>,
 "dovaliconstruction@gmail.com" <dovaliconstruction@gmail.com>,
 "mthorn@stoloskigonzalez.com" <mthorn@stoloskigonzalez.com>,
 "luke@stonycreekgeneralengineering.com"
 <luke@stonycreekgeneralengineering.com>, "ninah.moody@suulutaaq.com"
 <ninah.moody@suulutaaq.com>, "mundo@tdwconstruction.com"
 <mundo@tdwconstruction.com>, "landy@trivalleystripping.com"
 <landy@trivalleystripping.com>, "odysseyblasting@yahoo.com"
 <odysseyblasting@yahoo.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,

"vapconstructioninc@gmail.com" <vapconstructioninc@gmail.com>,
"cbenites@verizon.net" <cbenites@verizon.net>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "ritam@wkmclellan.com" <ritam@wkmclellan.com>
Subject: Caltrans 10-0W1204 DBE Invitation To Bid
ad-Topic: Caltrans 10-0W1204 DBE Invitation To Bid
Thread-Index: Ac71C40UQWoEfy0OQWWO8AkhUag/EA==
Date: Mon, 9 Dec 2013 18:22:02 +0000
Message-ID: <C62D011E25003A44A9AC8D54F7BE73FA0E8758FC@EX1.corp.teichert.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.10.23.112]
Content-Type: multipart/mixed;
 boundary="_006_C62D011E25003A44A9AC8D54F7BE73FA0E8758FC@EX1.corp.teichert_"
MIME-Version: 1.0
X-Proofpoint-Virus-Version: vendor=fsecure engine=2.50.10432:5.11.72,1.0.14,0.0.0000
 definitions=2013-12-09_02:2013-12-09,2013-12-09,1970-01-01 signatures=0
X-Proofpoint-Spam-Reason: safe

Eva Olivares

n: Roxanne Medina <roxanne.medina@att.net>
Sent: Monday, December 09, 2013 10:27 AM
To: Eva Olivares
Subject: Re: Caltrans 10-0W1204 DBE Invitation To Bid

Yes we are quoting

Sent from Roxanne Ruiz Medina

On Dec 9, 2013, at 10:22 AM, Eva Olivares <EOlivares@teichert.com> wrote:

Please find attached our Invitation To Bid for the Caltrans Project 10-0W1204. Let me know if you're interested in submitting a bid to Teichert.

If you have any questions or require assistance, please feel free to contact the listed estimator.

Thank you,

~Eva~

Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax
<image001.jpg>

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

<10-0W1204 DBE Invitation To Bid.pdf>

Eva Olivares

From: Darrel Dovali <dovaliconstruction@gmail.com>
Sent: Monday, December 09, 2013 10:29 AM
To: Eva Olivares
Subject: Re: Caltrans 10-0W1204 DBE Invitation To Bid

Thank you for the invitation but we will be passing on this work.

Thank you,

Darrel Dovali
Steve Dovali Construction Inc.

Note: Please note new email address, (Dovaliconstruction@gmail.com). Our Dishmail account will no longer be used after June 24th.

On Mon, Dec 9, 2013 at 10:22 AM, Eva Olivares <EOlivares@teichert.com> wrote:

Please find attached our Invitation To Bid for the Caltrans Project 10-0W1204. Let me know if you're interested in submitting a bid to Teichert.

If you have any questions or require assistance, please feel free to contact the listed estimator.

Thank you,

~Eva~

Eva Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

Eva Olivares

From: Dave McClain <dave@acdike.com>
Date: Monday, December 09, 2013 10:31 AM
To: Eva Olivares
Subject: RE: Caltrans 10-0W1204 DBE Invitation To Bid

Eva, yes we will bid the shoulder backing.

Also, left you a voicemail about project # 1301075. You have a price for dike place at \$1800.00 And a mob price of \$1450.00. This is fine as long as we can charge for the project at lump sum of \$3250.00. May we do that? If so, then I will sign the contract.

Thanks.

Dave McClain

Direct: 916.645.7747 | Fax: 916.645.9618
dave@acdike.com

The AC Dike Co.

2788 Venture Drive | Lincoln, CA 95648 | www.acdike.com

From: Eva Olivares [<mailto:EOlivares@teichert.com>]

Date: Monday, December 09, 2013 10:22 AM

pocampo@ap-construction.com; luis@allendes.com; email@acdike.com; deni@sti.com; aj@ajvasconi.com; rosy@alanizpaving.com; aaasealing96@yahoo.com; heasley@allphaseasphalt.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; lori@arrowsco.com; patsy_gomez2002@yahoo.com; astroconst@sbcglobal.net; avisconstruction@msn.com; rocio@azulworks.com; jcbayline@sbcglobal.net; bsalaz@bertsalas.com; donnawatson52@yahoo.com; info@BLACKSTONEASPHALT.COM; burke3958@sbcglobal.net; shelleya@calvalleyconstruction.com; gusto@caliconcrete.com; office@ccexcavatinginc.com; clearcreekadam@gmail.com; cooks_son@mail.com; cre8iveEngineering@gmail.com; dlconstruction@hotmail.com; tony@dlineconstructors.com; odavid@ftcnet.net; jagchic@aol.com; abili@deltechengineeringinc.com; sdefty@ddge.net; contractor@dirtagg.com; dgarcia287@aol.com; dreambuilder.construction@gmail.com; clbrooks@sbcglobal.net; eci@lightspeed.net; audrey@esquivel-gp.com; info@exbon.com; tonimf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; mseals@foconinc.com; roxanne.medina@att.net; fresnoconcreteconst@yahoo.com; gwpeoples@aol.com; blessedc02@aol.com; hmbpave@sbcglobal.net; office@interwestpacific.com; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; garyc@krcsafety.com; alison@kwemerson.com; lrobbins@kapelconstruction.com; labatstree@gmail.com; brucej@mjavila.com; amartin@martingeneral.net; massx6@hotmail.com; mackymccullough@mcculloughconstructioninc.com; jorge@mercadeco.com; valdez05@gmail.com; dnielson@nielsoninc.com; norcalgeneralconstruction@yahoo.com; rcervantes@newlandentities.com; steve@paradigmbuilt.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; davidscott@gvni.com; david.soto@quantumconstructionco.com; quimu@sbcglobal.net; rich@rnr-construction.com; brooke@rnr-construction.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; robin@rockinrinc.com; rcande@pacbell.net; steve@strhoadesinc.com; dschotka@aol.com; GWHITMER@CLEARWIRE.NET; kdesena@linkzone.com; sjdinc@att.net; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzaalez.com; luke@stonycreekgeneralengineering.com; ninah.moody@suulutaag.com; mundo@tdwconstruction.com; landy@trivalleystriping.com; odysseyblasting@yahoo.com; vilarino76@gmail.com; vapconstructioninc@gmail.com; cbenites@verizon.net; edc@vintagepavingco.com; ritam@wkmclellan.com

Subject: Caltrans 10-0W1204 DBE Invitation To Bid

Please find attached our Invitation To Bid for the Caltrans Project 10-0W1204. Let me know if you're interested in submitting a bid to Teichert.

If you have any questions or require assistance, please feel free to contact the listed estimator.

Thank you,

~Eva~

Eva Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

Eva Olivares

From: Labat's Tree Care <labatstree@gmail.com>
Sent: Monday, December 09, 2013 11:07 AM
To: Eva Olivares
Subject: Re: Caltrans 10-0W1204 DBE Invitation To Bid

NO THANK YOU, CHERYL

On Mon, Dec 9, 2013 at 10:22 AM, Eva Olivares <EOlivares@teichert.com> wrote:

Please find attached our Invitation To Bid for the Caltrans Project 10-0W1204. Let me know if you're interested in submitting a bid to Teichert.

If you have any questions or require assistance, please feel free to contact the listed estimator.

Thank you,

~Eva~

Eva Olivares

Teichert Construction

PO Box 1890 Davis, CA 95617-1890

24207 County Rd. 100A Davis, CA 95616

530-406-4284 Office

530-406-4299 Fax



This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

--

LaBat's Tree Care
1330 Veale Ave
Martinez, CA 94553
Phone: (925) 285-7741
Fax: (925) 335-9116
www.labatstreecare.com
labatstree@gmail.com



Eva Olivares

m: jagchic@aol.com
sent: Monday, December 09, 2013 6:33 PM
To: Eva Olivares
Subject: Re: Caltrans 10-0W1204 DBE Invitation To Bid

We will not be bidding.

Thank you, Deana

On Dec 9, 2013, at 10:22 AM, Eva Olivares <EOlivares@teichert.com> wrote:

Please find attached our Invitation To Bid for the Caltrans Project 10-0W1204. Let me know if you're interested in submitting a bid to Teichert.

If you have any questions or require assistance, please feel free to contact the listed estimator.

Thank you,

~Eva~

Eva Olivares
Teichert Construction
PO Box 1890 Davis, CA 95617-1890
24207 County Rd. 100A Davis, CA 95616
530-406-4284 Office
530-406-4299 Fax
<image001.jpg>

This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.

<10-0W1204 DBE Invitation To Bid.pdf>

Subsection 3

Subcontractor Proposal Analysis

TEICHERT CONSTRUCTION

CALTRANS 10-0W1204

DBE SUB ANALYSIS

Item(s) of Work	Scope	Name of Selected Firm	DBE or non DBE	Quote (\$)	Name of Rejected Firm	DBE Quote (\$)	(\$) Difference
1, 2	Lead Comp. Plan, CPM Schedule	Teichert Construction SP	Non-DBE				
4,6,7,10,24,26,30 58-62,71-74	Cont. Area Signs & Roadside Signs	Farwest Safety, Inc.	Non-DBE	\$54,944.00	KRC Safety Co., Inc. Construction Area Signs, Inc.	\$81,946.40 Incomplete	\$27,002.40
5	Traffic Control	Teichert Construction SP	Non-DBE				
8	Changeable Message Sign	Teichert Construction SP	Non-DBE				
9	Temporary Railing (Type K)	Teichert Construction SP	Non-DBE				
16,17,22	Temporary Gravel Bag Berm, Temporary Silt Fence, Temporary Fence (Type ESA)	Teichert Construction SP	Non-DBE	\$95,920.00	Nitta Erosion Control	\$259,820.00	\$160,300.00
29	Relocate Canal Gate	Teichert Construction SP	Non-DBE				
18	Temporary Construction Entrance	Teichert Construction SP	Non-DBE				
19	Street Sweeping	Teichert Construction SP	Non-DBE				
21	Temp Clear Water Diversion System	Teichert Construction SP	Non-DBE				
14,15,37-43	Erosion Control	Clearwater Construction Services dba Clearwater Landscape Sservices	Non-DBE	\$158,748.00	J&M Land Restoration Nitta Erosion Control	\$178,643.20 \$293,685.00	\$19,895.20 \$134,973.00
23,25,28, 75-78	Metal Beam Guard Railing	Midstate Barrier, Inc.	Non-DBE	\$31,078.80	P C & N Construction, Inc.	\$37,294.00	\$6,215.20
79-81	Striping & Marking	Chrisp Company	Non-DBE				
82-87	Electrical, Lighting, Signal Modification	Mike Brown Electric Co.	Non-DBE				
52	Tack Coat	Pacific Northwest Oil	Non-DBE	\$62,200.00	Spirit Road Oils	\$72,115.28	\$9,915.28
53-57,68	Structure Concrete, Minor Concrete Bar Reinforcing Steel, Concrete Ditch	R A Nemetz Construction	Non-DBE	\$225,291.00	AJ Vasconi Gen Engineering	\$437,355.00	\$212,064.00
31-36,44-48	Cold Place AC Pavement	Teichert Construction SP	Non-DBE				
	Remove Concrete	Teichert Construction SP	Non-DBE				
	Clearing and Grubbing	Teichert Construction SP	Non-DBE				
	Roadway Exavation	Teichert Construction SP	Non-DBE				
	Shoulder Backing	Teichert Construction SP	Non-DBE				
	Ditch Excavation	Teichert Construction SP	Non-DBE				
	Class 2 Aggregate Base	Teichert Construction SP	Non-DBE				
	Prepaving Inertial Profiler	Teichert Construction SP	Non-DBE				

TEICHERT CONSTRUCTION

CALTRANS 10-0W1204

DBE SUB ANALYSIS

Item(s) of Work	Scope	Name of Selected Firm	DBE or non DBE	Quote (\$)	Name of Rejected Firm	DBE Quote (\$)	(\$) Difference
	Replace AC Surfacing	Teichert Construction SP	Non-DBE				
	Hot Mix Asphalt (Type A)	Teichert Construction SP	Non-DBE				
	Rubberized HMA-G	Teichert Construction SP	Non-DBE				
49,50	Rumble Strips	Diversified Concrete Cutting	Non-DBE				
63-67,69,70	Reinforced Concrete Pipe	Teichert Construction SP	Non-DBE				
	Flared End Sections	Teichert Construction SP	Non-DBE				
	Rock Slope Protection	Teichert Construction SP	Non-DBE				
	Rock Slope Protection Fabric	Teichert Construction SP	Non-DBE				
	Survey Monument	Teichert Construction SP	Non-DBE				

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 12/18/13

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 10-0W1204

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
4	Construction Area Signs	LS		\$	10,900.00
5	Traffic Control System (See Below)	LS		\$	-
6	Type III Barricade	EA	16	\$ 80.00	\$ 1,280.00
7	Channelizer (Surface Mounted)	EA	12	\$ 40.00	\$ 480.00
8	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS		\$	-
9*	Temporary Railing (Type K)	LF	630		\$
10	Temporary Alternative Crash Cushion Module	EA	4	\$ 4,000.00	\$ 16,000.00
11	Remove Marker	EA	14	\$ 10.00	\$ 140.00
12	Remove Roadside Sign	EA	26	\$ 80.00	\$ 2,080.00
13	Relocate Roadside Sign	EA	6	\$ 200.00	\$ 1,200.00
14	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	180	\$ 14.00	\$ 2,520.00
15	Furnish Single Sheet Aluminum (0.060" - Unframed)	SQFT	89	\$ 16.00	\$ 1,424.00
16	Furnish Single Sheet Aluminum (0.063" Framed)	SQFT	110	\$ 17.00	\$ 1,870.00
17	Roadside Sign - One Post	EA	30	\$ 200.00	\$ 6,000.00
18	Roadside Sign - Two Post	EA	7	\$ 300.00	\$ 2,100.00
19	Delineator (Class 1)	EA	210	\$ 35.00	\$ 7,350.00
20	Milepost Marker	EA	28	\$ 40.00	\$ 1,128.00
21	Guard Railing Delineator	EA	12	\$ 30.00	\$ 360.00
22	Object Marker (Type L)	EA	3	\$ 40.00	\$ 120.00
TOTAL BID PRICE				\$	64,944.00

*Rental Only--\$2.00/LF Per Month - FOB Lodi

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 840.00
*2 Man Lane Closures	1	Per Shift	\$ 1,350.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,100.00
Additional Person (If Requested)	1	Each	\$ 525.00
Additional Mile	1	Each	\$ 50.00
Additional Lane	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 90.00
Attenuator Truck (Operated)	1	Per Shift	\$ 780.00
2 Flagmen (T-13)	1	Per Shift	\$ 1,400.00
Pilot Car	1	Per Shift	\$ 750.00

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.
Contractor to provide relief for flaggers lunch period, or pay applicable overtime.
Attenuator Truck Rental Only Bare \$350.00 a day/\$1,500.00 a week/\$3,300.00 a month

- THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- After receiving contract and sign locations marked out 10 working days to schedule work.
- Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- Any additional move in will be billed at \$ 900 per occurrence.
- Temporary items include FURNISH, INSTALLATION, and REMOVAL unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- Contractor to pay (per account) for any costs incurred due to lost, stolen or damaged items of work
- Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- Exclude all permits, staking request, record drawings, & as built unless otherwise noted.
- Exclude any asphalt or concrete removal/patching.
- Exclude any signs not shown on contract plans for const. signs and or traffic handling
- Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
- Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- Exclude any grading or paving of pad for Crash Cushions.
- Exclude any treated wood waste plans
- We require 60 days notice prior to the installation of permanent items
- Attenuator truck & traffic control crews are subject to availability.
- All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE # 0086544

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)

EXTENDED
12/18
SH
INCLUDE
PROJ. INFO SIGNS
DETOUR
PER JOHN ASHE

ENTERED
12/18
SH

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator

UN:359 / D:409

Job # 10-0W1204

10-Sj-4

KRC BID #M13-1208

Bid Date: 12-18-2013

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
4	Construction Area Signs - Prices above include signs from CS-1, MIQ-1 and (2) construction project information signs only; furnished, installed and removed. - Motorist information signs (MIQ-1) will be covered with black plastic at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Please add <u>\$1,800.00</u> to above lump sum price if you would like all MIQ-1 signs initially covered with reusable plywood covers instead of plastic. To remain property of KRC SAFETY. - Portable changeable message boards not included in item, see item 8 for rates. - Covering of conflicting signs is not included in item price. Covering of conflicting signs can be performed on a T&M basis. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$13,400.00
5	Traffic Control System - See 3 rd page for traffic control rates				
6	Type 3 Barricade - Contractor to maintain after initial placement	ea	16	\$55.00	\$880.00
7	Channellizer (surface mounted) - Contractor to maintain after initial placement	ea	12	\$45.00	\$540.00
8	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month(month rate based on 30 calendar days) - \$250.00 delivery fee will apply : \$250.00 pick up fee will apply - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested please call for sale prices				
9	Temporary Railing (type k) - To be completed in a max of (2) shifts - Traffic control not included	Lf	630	\$29.50	\$18,585.00
10	Temporary Alternative Crash Cushion System - See next page for rental only rates	ea	4	\$9,500.00	\$38,000.00
16	Temporary Gravel Bag Berm (Installation not Included) - Both prices below include 11,450 16" x 26" 8 oz gravel bags - 16" x 26", 8 oz empty gravel bags, ties not included - 16" x 26", 8 oz filled gravel bags (with 3/8 pea gravel, approx. 35-40lbs), sewn shut	Lf	22,900	\$0.86	\$19,694.00
		Lf	22,900	\$1.75	\$40,075.00

SEE NEXT PAGE FOR REMAINDER OF QUOTE



17	Temporary Silt Fence (Installation not Included)	Lf	22,900	\$0.18	\$4,122.00
	- Includes (229) 3' x 100' roll, stakes 10' on center				
22	Temporary Fence (Type ESA) (Installation not Included)	Lf	1,440	\$1.19	\$1,713.60
	- Includes (15) rolls 4' x 100', (195) 6' T-posts, (195) OSHA safety caps, (1170) Zip ties & (16) keep out signs				
23	Treated Wood Waste - Partial	Lb	2,000	\$0.35	\$700.00
	-Pertains to item 26 TWW only				
24	Remove marker	ea	14	\$20.00	\$280.00
26	Remove Roadside Sign	ea	26	\$50.00	\$1,300.00
30	Relocate Roadside Sign	ea	6	\$90.00	\$540.00
58	Furnish Sign - 0.063" unframed	sqft	180	\$13.50	\$2,430.00
59	Furnish Sign - 0.080" unframed	sqft	89	\$14.50	\$1,290.50
60	Furnish Sign - 0.063" unframed	sqft	110	\$15.50	\$1,705.00
61	Roadside Sign - One Post	ea	30	\$200.00	\$6,000.00
62	Roadside Sign - Two Post	ea	7	\$315.00	\$2,205.00
69	Rock Slope Protection Fabric (Class 8)(Fabric Only)(Installation not Included)				
	- Includes (7) 15' x 300' roll (31500 sqft)(3500 sqyd)	sqyd	3220	\$1.16	\$3,735.20
71	Delineator (class 1)	ea	210	\$50.00	\$10,500.00
72	Milepost Marker	ea	28	\$85.00	\$2,380.00
73	Guard Railing Delineator	ea	12	\$20.00	\$240.00
74	Object Marker (type L)	ea	3	\$85.00	\$255.00

Temporary Alternative Crash Cushion - subject to availability

- Rental only, contractor to set, remove and maintain. Elements are delivered empty, contractor to fill
- \$90.00/day : \$325.00/week : \$950.00/month (month rate based on 30 calendar days)
- \$400.00 delivery fee per each : \$400.00 pick up fee per each
- Product will be 1 of the approved alternative crash cushions

Note: (2) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 6 if used must bid with item 4.

Note: Item 7, 9 and 10 if used **MUST** bid together.

Note: Item 24, 26, 30, 61, 62, 71, 72, 73 and 74 must bid together and if used must bid with item 4.

Note: Item 23 if used must bid with item 24, 26, 30, 61, 62, 71, 72, 73 and 74.

Note: Item 58, 59 and 60 must bid together and if used must bid with item 24, 26, 30, 61, 62, 71, 72, 73 and 74.


Note: If items 58, 59 and 60 are not used but items 24, 26, 30, 61, 62, 71, 72, 73 and 74 are used it will be the contractors responsibility to make sure sign panels get shipped to KRC SAFETY. This shall be done in a sufficient amount of time prior to KRC installing signs.

Note: Permanent sign, marker and delineator removal, relocation and installation include (2) move-ins. Additional move-ins will be charged at \$1,200.00 each.

Note: Item 16, 17, 22 and 69 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**





ENTERED
12/18
SH
INCOMPLETE
HOT LOW
MISSING
7, 10, 24

Caltrans Project
Contract no. 10-0W1204
Location: 10-SJ-4-R8.3/T14.3
Bid Date: December 17, 2013

Item no. 04 Construction Area Signs – Stationary Mounted
As shown on Plan sheets CS-1 and MIQ-1 for Motorist
Information Plan and Detour.
Furnish, Install, & Remove
Lump Sum \$15,000.00

➤ Signs covered with black poly one time at time of
installation, for contractor's use.

Item no. 04 Traffic Control System – Partial
Typical T-13 Reversing Control - Daytime

	<u>Monday – Friday</u>	<u>Saturday</u>	<u>Sunday</u>
2 Men & Equipment			
Rate per 8 hour shift	\$1,475.00	\$1,665.00	\$1,850.00
OT Rate per hour	180.00	180.00	-----
DT Rate per hour	200.00	200.00	200.00
Additional Flagger			
Rate per 8 hour	\$ 650.00	\$ 750.00	\$ 850.00
OT Rate per hour	90.00	90.00	-----
DT Rate per hour	100.00	100.00	100.00
Pilot Vehicle			
Rate per 8 hour	\$ 850.00	\$ 970.00	\$ 1,050.00
OT Rate per hour	110.00	110.00	110.00
DT Rate per hour	120.00	120.00	120.00


Item no. 06 Type III Barricade
16 each @ \$100.00 each \$1,600.00

Item no. 26 Remove Roadside Sign
26 each @ \$50.00 each \$1,300.00

Item no. 30 Relocate Roadside Sign (Relocate to Final Location)
6 each @ \$250.00 each \$1,500.00

Item no. 58 Furnish Single Sheet Aluminum Sign (0.063" – Unframed)
180 SQFT @ \$12.50 SQFT \$2,250.00

Item no. 59 Furnish Single Sheet Aluminum Sign (0.080" – Unframed)
89 SQFT @ \$13.75 SQFT \$1,223.75



Caltrans Project
Contract no. 10-OW1204
Location: 10-SJ-4-R8.3/T14.3
Bid Date: December 17, 2013

Item no. 60	Furnish Single Sheet Aluminum (0.063" – Framed) 110 SQFT @ \$15.00 SQFT	\$1,650.00
Item no. 61	Roadside Sign – One Post 30 each @ \$200.00 each	\$6,000.00
Item no. 62	Roadside Sign – Two Post 7 each @ \$500.00 each	\$3,500.00
Item no. 71	Delineator (Class 1) 210 each @ \$35.00 each	\$7,350.00
Item no. 72	Milepost Marker 28 each @ \$35.00 each	\$ 980.00
Item no. 73	Guard Railing Delineator 12 each @ \$35.00 each	\$ 420.00
Item no. 74	Object Marker (Type L) 3 each @ \$35.00 each	\$105.00

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, Flagger Illumination,
Covering Existing Signs and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

*For Item no. 08 Portable Changeable Message Sign, and/or Impact Attenuator Vehicle, please see
attached quote from Sierra Safety Company.*

ENTERED
12/18
SK
HCHH



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid - Proposal

December 18, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-SJ-4-R8.3/T14.3, Caltrans Contract No. 10-0W1204, Addendum Nos. 1-2, Widen and overlay existing highway in San Joaquin County in and near Stockton from 0.1 mile east of Bacon Island Road to San Joaquin River bridge. Bid Date: December 18, 2013 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
14	Move-In/Move-Out (Temporary Erosion Control)	EA	4	\$ 800.00	\$ 3,200.00
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	76,500	\$ 0.95	\$ 72,675.00
16	Temporary Gravel Bag Berm	LF	22,900	\$ 9.00	\$ 206,100.00
17	Temporary Silt Fence	LF	22,900	\$ 2.00	\$ 45,800.00
22	Temporary Fence (Type ESA)	LF	1,440	\$ 5.50	\$ 7,920.00
37	Move-In/Move-Out (Erosion Control)	EA	9	\$1,200.00	\$ 10,800.00
38	Hydromulch	SQFT	688,000	\$ 0.02	\$ 13,760.00
39	Fiber Rolls	LF	1,960	\$ 4.00	\$ 7,840.00
40	Straw	SQFT	203,000	\$ 0.06	\$ 12,180.00

OK
TO
PULL
OUT

259,800

10-SJ-4-R8.3/T14.3, 10-0W1204, Addendum Nos. 1-2, in San Joaquin County in and near Stockton from 0.1 mile east of Bacon Island Road to San Joaquin River bridge.
Nitta Erosion Control Bid-Proposal dated December 18, 2013.
Page 2 of 4.

CONTINUED FROM PAGE 1

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
41	Hydroseed	SQFT	688,000	\$ 0.06	\$ 41,280.00
42	Compost	SQFT	203,000	\$ 0.63	\$ 127,890.00
43	Incorporate Materials	SQFT	203,000	\$ 0.02	\$ 4,060.00
	Totals				\$ <u>553,505.00</u>

<10,17,22>
= \$ 293,685

ALL BID ITEMS MAY BE SEPARATED (EXCEPT FOR #37-43).

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes re-installation of maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), coloring agent (already included in the wood fiber), re-installation of Temporary Gravel Bag Berm, repair of ground disturbances caused by the removal and disposal of Temporary Gravel Bag Berm, maintenance (sediment removal and disposal, repair and replacement of Temporary Gravel Bag Berm, replacement of damaged or torn bags, correct rills and evidence where concentrated runoff has occurred) and removal of Temporary Gravel Bag Berm, clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Gravel Bag Berm and for Temporary Silt Fence, re-installation of Temporary Silt Fence, pre-fabricated silt fence with sewn pockets, steel posts, tie wire, locking plastic fasteners, maintenance (repair and replacement of Temporary Silt Fence, sediment removal and disposal, repair or replacement of damage) and removal of Temporary Silt Fence, wood posts, commercial quality nails or staples for Temporary Fence (Type ESA), maintenance (repair or replacement of damaged Temporary Fence (Type ESA) and removal of Temporary Fence (Type ESA), re-installation of Temporary Fence (Type ESA), re-installation of Hydromulch, coloring agent (already included in the cellulose fiber), re-installation of Fiber Rolls, maintenance (repair and replacement of Fiber Rolls, replacement of broken or split stakes, correct rills and evidence where concentrated runoff has occurred), re-installation of Straw, pre-chopped rice straw incorporation, re-installation of Hydroseed, site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Compost, re-incorporation of materials (compost + straw), rolled erosion control products (RECPs), Bonded Fiber Matrix (BFM), night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
 - 3) Additional move-in charges for Temporary Hydraulic Mulch (Bonded Fiber Matrix), for Temporary Gravel Bag Berm, for Temporary Silt Fence and for Temporary Fence (Type ESA) are covered under Move-In/Move-Out (Temporary Erosion Control). Additional move-in charges for Hydromulch, for Fiber Rolls, for Straw, for Hydroseed, for Compost and for Incorporate Materials are covered under Move-In/Move-Out (Erosion Control).

ENTERED
12/18
SH



1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP - UDBE CT 32481, CCA -1246, Small Business
CA Lic. # 508009, Nev. License 0040577
Bond rate 3%
Union: No. & So. Calif. Laborers

Project: CDOT 10-0W1204 in San Joaquin Co. near Stockton

Addendums: None

Price good for 30 days

Estimator: John Juette

Date: December 2, 2013

Bid Item	Description	Quantity	Unit Price	Extended Price
14	Move-in/move-out Temp. E.C.	4 each	\$510	\$2040.00
15	Temp. Hydraulic Mulch (BFM)	76,500SY	\$0.84/SY	\$64,260.00
37	Move-in/Move-out (Erosion Control)	9 each	\$770each	\$6,930.00
38	Hydromulch	688,000SF	\$0.0193/SF	\$13,278.40
39	Fiber Rolls	1960LF	\$3.23/LF	\$6,330.80
40	Straw	203,000SF	\$0.021/SF	\$4,263.00
41	Hydroseed	688,000SF	\$0.048/SF	\$33,024.00
42	Compost	203,000SF	\$0.205/SF	\$41,615.00
43	Incorporate materials	203,000SF	\$0.034/SF	\$6,902.00

\$ 178,643.20

Exclusion/Qualifications/Remarks: Work day is from 7:00 - 3:30 - 8 hr. day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.

The GC and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.

The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.



CLEARWATER LANDSCAPE SERVICES

ENTERED LOW 12/18 SH

Bid Proposal

Date: December 18, 2013

Project: 10-0W1204

Location: Route 4 near Stockton, CA.

Bid Item: Erosion Control

Addendum: One and Two

Item 14	Move-in/Move-out (Temp Erosion Cntrl)	4	EA	750.00	3,000.00
Item 15	Temporary Hydraulic Mulch (BFM)	76,500	SY	0.66	50,490.00
Item 16	Temporary Gravel Bag Berm	22,900	LF	8.85	202,665.00
Item 17	Temporary Silt Fence	22,900	LF	2.21	50,609.00
Item 22	Temporary Fence (Type ESA)	1,440	LF	2.21	3,182.40
Item 37	Move-in/Move-out (Erosion Cntrl)	9	EA	1,000.00	9,000.00
Item 38	Hydromulch	688,000	SF	0.02	13,760.00
Item 39	Fiber Rolls	1,960	LF	2.79	5,468.40
Item 40	Straw	203,000	SF	0.03	6,090.00
Item 41	Hydroseed	688,000	SF	0.05	34,400.00
Item 42	Compost	203,000	SF	0.14	28,420.00
Item 43	Incorporate Materials	203,000	SF	0.04	8,120.00
					415,204.80

CALL REMOVAL
Scott H.
12/18
11:15am
SH
\$158,748

Exclusions: All fines and penalties, Permits, Fees, Bonds, Boring, Engineering, Staking and Layout, Fencing, Concrete, Masonry, Electrical, Plumbing, Cut/Patch of asphalt or concrete, Testing, Metering devices, Traffic and Pedestrian control, Clear & Grub, Rough Grading, Grades to be +/- .10 from finish grade, Import/Export of soil, Hazardous material, Site Furnishings, Hard rock conditions, Soil preparation, Maintenance, Irrigation, Cost and Source of Water, Water to be provided at the project location, Reseeding and Weed Control

Scott Houck
Clearwater Landscape Services
3908 Placitas Drive
Cameron Park CA. 95682
C (916) 825-1574
P (916) 987-3081
F (916) 987-3083
scott@clearwatercsc.com
www.clearwatercsc.com
Signatory to Local 185 Laborers Union
SBE #0044424 Expiration 11/30/13

will hand @ \$200,000 +/-
2.25 o/b
Per Scott H
11:20am

IN Bid

3/3

Proposal

MIDSTATE BARRIER, INC.

Job Code: 5165

Description: CDOT#10-0W1204/SJ-4 near STOCKTON #5165

Item No	Description	Quantity	Unit	Unit Price	Total Price
23	TREATED WOOD WASTE (Portion-Remove MBGR only)	1,476.00	LB	0.05	73.80
25	REMOVE MBGR	75.00	LF	11.00	825.00
28	RECONSTRUCT MBGR, wood post	950.00	LF	15.00	14,250.00
	GR DELINEATOR	12.00	EA	15.00	180.00
	OBJ. MARKER-TYP L-1	3.00	EA	50.00	150.00
76	EAA-CA	2.00	EA	50.00	100.00
77	ALT. IN-LINE TS	4.00	EA	2,800.00	11,200.00
78	ALT. FLARED TS	2.00	EA	2,150.00	4,300.00
	METAL BEAM GUARD RAIL			Subtotal:	21,028.80
75	VEG. CONTROL-MINOR CONCRETE	710.00	SY	36.50	25,915.00
	VEGETATION CONTROL, MINOR CONCRETE			Subtotal:	25,915.00
				GRAND TOTAL:	56,993.80

Proposal Certification

Bond Rate 7.12%
 Addendums 7, 10, 11, 12
 OK TO NOT DO ITEMS 73 & 74

Submitted By: MIDSTATE BARRIER, Inc.
 DAN L. NICHOLAS
 ESTIMATOR, x208
 12.18.2013

Signed:

[Signature] 12.18.13

SPECIAL CONDITIONS #5165

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. ~~Traffic Control by others, four (4) shifts for MBGR, four (4) shifts for VCMC.~~ Work is to be standard weekday nights.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in.
6. Items #23-78, MBGR: Excludes installation in AC, PCC, rock, or permeable material. ~~_____~~ #
7. ~~Items #75, Vegetation Control, Minor Concrete, PCC, Rock, or Permeable Material.~~ Shoulder grade is to be constructed to VCMC bottom grade by others. Contractor is to provide concrete washouts. One (1) move-in. ~~_____~~

ENTERED
SH 12/18

PACIFIC NORTHWEST OIL

3310 E. MCNER AVENUE

STOCKTON, CA 95206

CALIFORNIA CONTRACTORS LICENSE # 705296

OFFICE
209 463-4762

FAX
209 463-2566

Today's Date: 18-Dec-13

OIL QUOTE # 5953

CUSTOMER:

CONTACT: ESTIMATOR

PROJECT NAME: CADOT HIGHWAY WIDEN & OVERLAY

LOCATION: STOCKTON

CONTRACT#: 10-0W1204

BID DATE: 12/18/2013

- QUOTE IS FOR THE FOLLOWING:

120 TONS OF SS-1H

PRICE QUOTED: \$550 PER TON

TAX INCLUDED

DELIVERY CHARGE: \$0 EACH

SPREAD CHARGE: \$165.00 PER HOUR PORT TO PORT

- IF SPREADING IS AT NIGHT HOURLY RATE IS: \$175.00 PER HOUR

- SAME MINIMUM APPLIES

Comments:


MINIMUM 2 TON OIL PURCHASE PER DELIVERY ** SPREAD CHARGE IS PORT TO PORT FROM STOCKTON YARD

PLEASE CALL ERIC HICKS @ 209 463-4762 IF YOU HAVE ANY QUESTIONS

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT

SS-1H	52 TON	x \$550/TON	= \$28,600	} \$62,200
FREIGHT	24 EA	x \$0.00/EA	= 0	
SPREAD	192 Hours	x \$175/H	= \$33,600	

High SH



State Contractors License
No. 472697

18490 Vineyard Boulevard, Morgan Hill, CA 95037
Office (408) 465-2270 Call (800) 637-2040 Fax (408) 465-2

American Indian owned and operated
Member of Chukchansi Tribe of CA

We are CALTRANS Certified
UDBE, SBE, MBE & WBE
Material Supplier Only

Bid/Fax# 013613

Submitted to: Teichert Attn: Est. Dept

Bid Date: 12/18/13 Time: _____ Project# ID-DW1204

Project: Cadot Hwy widen + overlay

Item#	Est. Amount	Description	Unit	Est. Total
<u>120 TONS</u>		<u>SS-1H</u>	<u>535</u>	Per Ton + Sales Tax
				Per Ton + Sales Tax
		Delivery Charge:	<u>\$ 350</u>	EACH DELIVERY
		Spread Charge:	<u>\$ 175</u>	Per hour, 4 hour Minimum

If spreading at night, Hourly rate is: \$ 185 per hour, Same Minimum Applies.

$SS-1H \quad 52 \text{ TON} \times \$ 579 \text{ / TON} = \$ 30,115 \text{ }^{2B}$
 $DELIVERY \quad 24 \text{ EA} \times \$ 350 \text{ / EA} = \$ 8,400 \text{ }^W$
 $SPREAD \quad 192 \text{ HR} \times \$ 175 \text{ / W} = \$ 33,600 \text{ }^W$
\$ 72,115 ^{2B}

Comments: SALES TAX NOT INCLUDED

QUOTATION EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of products, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

2 Ton Minimum for Oil Purchase. 0% RETENTION TO BE HELD.
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at \$250.00

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT.

Quoted by: Janet Simas



PO Box 5306, Galt, CA 95632
Phone: (209) 744-1001
FAX: (209) 744-1005
CA License No. 382708

11K
\$225,291

To: GENERAL CONTRACTOR
Attn: ESTIMATING DEPT.
Project: Caltrans 10-0W1204 Route 4 Near Stockton

Bid Date: December 18, 2013
Addenda 1 & 2 acknowledged

R.A. Nemetz Construction Co., Inc. (hereinafter referred to as NEMETZ) proposes to furnish and install the following items on the above-referenced project, all in conformance with the plans and specifications of the GENERAL CONTRACT and subject to the terms and conditions contained herein:

PACKAGE BID

Item	Description	Quantity	Unit	Unit Price	Total	
53	STRUCTURAL CONCRETE	125 CY		850.00 ⁸⁷⁶	106,250.00 109,500	
54	STRUCTURAL CONCRETE, BOX CULVERT	36 CY		950.00 ⁹⁷⁹	34,200.00 35,240	
55	MINOR CONCRETE (MINOR STRUCTURE)	28 CY		1,050.00 ¹⁰⁸²	29,400.00 30,290	
56	BAR REINFORCING STEEL	12150 LB		1.25 ^{1.29}	15,187.50 15,614	
57	BAR REINFORCING STEEL (BOX CULVERT)	6,440 LB		1.50 ^{1.55}	9,660.00 9,980	
58	CONCRETE (DITCH LINING)	18 CY		1,088.00 ¹¹²¹	19,584.00 20,170	
Total Bid					\$ 214,281.50	220,870

+3%

Our proposal includes:

- 1 Three move-ins for our work.
- 2 PACKAGE BID (Except item #68 may be deleted from our scope of work).

Bond @ 2%
\$225,291

Our proposal excludes:

- 1 All excavation and backfill.
- 2 Stream diversion and dewatering.
- 3 Demolition of existing culverts and headwalls.
- 4 Traffic control, lane closures, flagging, signs, k-rail, crash cushions and barricades.
- 5 Clearing and grubbing.
- 6 Cutting pipes flush with headwalls.
- 7 Rip rap.
- 8 SWPPP, dust control, street sweeping and storm water pollution prevention measures.
- 9 Protection or relocation of conflicting utilities.

- ✓ 1. Add For Nov 2014 - Jan 2015 + 3%
- ✓ 2. Bond = 2%

\$225,291
WITH 2% Bond
AND 3% on work

Prime Contractor to provide the following at no cost to NEMETZ:

- 1 Access to work suitable for concrete trucks.
- 2 Water source within job limits.

~~\$220,588~~
Bond @ 3%

This proposal, including the SUBCONTRACT PROPOSAL PROVISIONS A through F, shall become an integral part of any contract between CONTRACTOR and NEMETZ and shall govern wherever they conflict with any provision of such contract document.

Submitted By:

R.A. Nemetz Construction Co., Inc.

By: ROB NEMETZ
Date: 12-18-13

Accepted By:

CONTRACTOR
By: _____
Date: _____

BID PROPOSAL

Page 1 of 2



AJV IS A SIGNATORY UNION CONTRACTOR AND A CERTIFIED SMALL-MINORITY BUSINESS ENTERPRISE

DBE

Bid Date: 12/18/13
 Bid Time: 2:00PM
 AJV Proposal No.: 13469

**CONSTRUCTION COMPANY
 STREET ADDRESS
 CITY, CA**

Attn: Estimator
 Office No.

Proposal Via email:
 Proposal Via Fax:

Project: 10-OW1204
 Hwy 4 - Bacon Island
 Specifications: Complete
 Plans: Complete
 Addenda: 1, & 2

We propose to furnish labor, equipment and materials to perform that part of the work improvement herein described below in accordance with the Plans and Specifications as indicated for the above. Acceptance of this Proposal constitutes agreement to our Scope of Work, Clarifications, and Exclusions such that they become a part of any fully executed Contract Agreement and furthermore warrants that this Proposal supersede any other terms and/or conditions to the other. This Proposal shall remain valid for a period of 30 days from the bid date above.

SCOPE

- Structure Concrete (Wing Wall) - Form, Furnish & Place Concrete
- Structure Concrete Box Culvert - Form, Furnish & Place Concrete
- Minor Concrete (Head Wall) - Form, Furnish & Place Concrete
- Bar Reinforcing Steel - Furnish & Place Rebar
- Bar Reinforcing Steel (Box Culvert) - Furnish & Place Rebar
- Concrete (Ditch Lining) - Form, Furnish & Place Concrete

PROPOSAL AMOUNT

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>PRICE</u>	<u>AMOUNT</u>
53 (F)	Structure Concrete	125	CY	1,645.00	\$205,625.00
54 (F)	Structure Concrete Box Culvert	36	CY	3,565.00	\$128,340.00
55 (F)	Minor Concrete (minor Structure)	28	CY	1,645.00	\$46,060.00
56 (F)	Bar Reinforcing Steel	12150	LB	1.40	\$17,010.00
57 (F)	Bar Reinforcing Steel (Box Culvert)	6440	LB	2.25	\$14,490.00
68	Concrete (Ditch Lining)	18	CY	1,435.00	\$25,830.00
TOTAL:					\$437,355.00

BID ALTERNATE - PRECAST BOX CULVERT

Delete Items 54 & 57 - Add 1 Each 12" Wide Concrete Closures at New Precast Box Culvert Connection to Existing. Price includes Form, Furnish & Place Concrete. Price excludes furnish & install precast, exposing of existing rebar, drill & grout/epoxy dowels

Alt. Add	12" Wide Concrete Closure at New Box Culvert Connection to Existing	5	EA	8,890.00	\$44,450.00
----------	---	---	----	----------	-------------



No DBE \$

Mike Brown Electric Co.
 561-A Mercantile Drive
 Cotati, CA 94931-3040
 (707) 792-8100 • FAX: (707) 792-8110
 Cont. Lic. #306767

PROJECT: 10-SJ-4-R8.3/T14.3
 LOCATION: Stockton
 BID DATE: 12/18/2013
 CONTRACT: #10-0W1204

MESSAGE @ 11:55 AM → AT LUNCH
 Date: December 18, 2013
 To: General Contractors
 From: Dave Dennis

THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT

Bid Item	Description	Quantity	Unit Price	Total
(82)	Maintaining Existing Traffic Management System Elements During Construction	Lump Sum	Lump Sum	500. ⁰⁰
(83)	Lighting	Lump Sum	Lump Sum	76,000. ⁰⁰
(84)	Vehicle Classification Station	Lump Sum	Lump Sum	55,000. ⁰⁰
(85)	Traffic Monitoring Station	Lump Sum	Lump Sum	48,000. ⁰⁰
(86)	Modify Signal	Lump Sum	Lump Sum	29,735. ⁰⁰
(87)	Mobilization	Lump Sum	Lump Sum	20,000. ⁰⁰
Total Base Bid:				228,235.⁰⁰

- Note: 1. Bid based on Payment (including retention) 30 days after acceptance of our work by the owner.
 2. ~~Bid includes Traffic Control for our Work~~

~~Conditions Noted:~~ 1, 2

- Excludes: (1) Layout/Staking (4) Traffic Control Plans
 (2) Permits/Fees (5) Off Haul of Spoils
 (3) Bond

BOND RATE ? 0.4

TRAFFIC CONTROL ?

DAYS ? 6 Days @ 623 = \$4,098

DBE #s ? N/A

Chrisp Company

Stockton Office
 701 Stokes Ave
 Stockton Ca 95215
 Phone: (209) 948-2175 Fax: (209) 948-2179

*EXTENDED
 1/21/13
 SH*

Contractors License No. 374600
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: For the intended use of the General Contractor

Current Date: 12/17/2013
 Bid Date: 12/18/2013
 Job Name: 10-SJ-4-R8.3 / T14.3
 Location: STOCKTON Bid#: 21585 0
 Contract#: 10-0W1204 Job#:
 Working Days:

Liquidated Damages

USED

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
BASE BID					
79	Thermoplastic Pavement Marking	2080	SF	4.100	\$8,528.00
80	Thermoplastic Traffic Stripe (sprayable)	107000	LF	0.270	\$28,890.00
81	Pavement Marker (retroreflective)	2180	EA	2.750	\$5,995.00
87	Mobilization for Chrisp Company Permanent Work	1	EA	2325.000	\$2,325.00
Subtotal					\$45,738.00
ADD ALTERNATES					
88	Lead Compliance Plan (stripe removal)	1	SUM	1500.000	\$1,500.00
89	Temporary Traffic Stripe (Paint)	132000	LF	0.200	\$26,400.00
90	Temporary Pavement Marker	3700	EA	3.000	\$11,100.00
91	Remove Yellow Traffic Stripe (Hazardous Waste)	12500	LF	0.500	\$6,250.00
92	Remove Traffic Stripe	66000	LF	0.150	\$9,900.00
93	Remove Pavement Marker	2900	EA	1.000	\$2,900.00
94	Mobilization for Chrisp Company Temporary Work	2	EA	2325.000	\$4,650.00
Subtotal					\$62,700.00
TOTAL					\$108,438.00

Notes

Traffic Control For all Temporary Work to be supplied by General Contractor (4 Shifts)

Temporary Striping behind the cold plane operation is available for the
 Following prices (Using the General Contractors Traffic Control)
 1 Man & 1 Paint Truck @ \$ 1,100.00 per 8 Hr shift (OT @ \$ 150.00 per Hr)
 Materials for Temporary Striping during this operation = \$ 7,000.00 Lump Sum

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: P.O. Number
 TITLE: Job Number

Bond Rate Addendum 1,2
 1.5%

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel
 (209) 456-0539
 ststommel@chrispco.com
 CHRISP COMPANY

DIVERSIFIED CONCRETE CUTTING

ENTERED
SH
12/18

59 Coney Island Dr.
Sparks, NV 89431
Phone: 775-331-1411
Fax: 775-331-1572

NV Lic. # 19007A

CA Lic. #684367

www.diversifiedconcretecutting.com

Bid Date: 12/18/2013

To: Bidding Contractor

Project: Rte. 4 near Stockton

Contract No: 10-0W1204

The following is our bid on the above referenced project:

Item No.	Item Description	Quantity	Units	Unit Price	Extension
49	Shoulder Rumble Strip (AC, Ground-in Indentations)	600	STA	\$9.58	\$5,748.00
50	Centerline Rumble Strip (AC, Ground-in Indentations)	210	STA	\$9.58	\$2,011.80
87	Mobilization	1	LS	\$1,200.00	\$1,200.00
					\$8,959.80

Scope of Work

- Items 49/50 includes milling of rumble strips.
 - Excludes any vacuum and/or clean up of milled debris.
 - Contractor to provide layout of start/stop locations and continuous guideline.
 - Contractor to provide cleaning of area prior to milling.
 - Excludes fog seal, etc.
 - Minimum 4-foot shoulder required.
 - Due to typically being one of the last operations, DCC not liable for LD's or other costs associated.
 - Delays due to improper layout or other issues not DCC related will be charged at \$300 per hour.
 - Overlays ending near rumble strip locations will create inconsistent rumble strips. DCC not liable for this condition.
 - Some superelevations on roadway or radius will cause rumble machine drum to slide off-line. DCC not liable for any maintenance or remediation required to repair pavement including re-striping and traffic control.
 - Based on maximum (1) move-ins: Extra move-ins @ \$1,000 per move-in
- Item 87 includes (1) mobilization to/from jobsite.
 - Item to be paid in full on our first pay estimate.

General Stipulations

- Contractor to provide on-site water source.
- Contractor to provide a secured storage yard for our vehicles and materials within (5) miles of project.
- Contractor to provide all traffic control, flagging, etc. (may entail T.C. in both directions simultaneously)
- A film may remain on pavement surface following any vacuuming operations. DCC not liable for any remaining slurry cleaning following initial vacuum pass.
- Contractor to provide written schedule (1) month in advance of our scheduled work. Any changes within this (1) month schedule may result in the inability for DCC to commit to the revised schedule. DCC not liable for this possible re-commitment.
- Contractor to provide sandbagging of all inlets, drains, gutters, etc. and all SWPPP constraints.
- Contractor to provide a dumpsite with (5) miles of job site for operations that generate slurry (unless included under Scope of Work).
- Contractor to provide light towers.
- Premium time will be charged to Contractor if DCC is required to work overtime, weekends, or holidays per Contractor's request.
- Bid Proposal must be included as part of Contract and will not be superseded by any other terms of the Contract.

Subsection 4

Publications in which a request for DBE participation were placed

m: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, December 05, 2013 8:16 AM
To: Eva Olivares
Subject: Copy of your DBE Ad - For Construction on Stae Highway in San Joaquin County in and near Stockton from 0.1 mile East of Bacon Island Road to San Joaquin River Bridge Contract No. 10-0W1204

Date Of Advertisement Placement: 12/5/2013 8:16:07 AM

A. Teichert & Son, Inc. dba Teichert Construc
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

For Construction on Stae Highway in San Joaquin County in and near Stockton from 0.1 mile East of Bacon Island Road to San Joaquin River Bridge Contract No. 10-0W1204

City/Location: **Rio Vista**
County: **San Joaquin**

Owner: **Caltrans**

Bid Date: Wednesday 12/18/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking

out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

NAICS Classifications

Sector 23--Construction

- Highway, Street, and Bridge Construction
- Other Heavy and Civil Engineering Construction

CSI Classifications

DIVISION 1 - GENERAL

- CONSTRUCTION MATERIALS -- GENERAL
- TRUCKING-HEAVY HAULING

DIVISION 16 - ELECTRICAL

- LIGHTING

DIVISION 11 - EQUIPMENT

- TRAFFIC CONTROL EQUIPMENT

DIVISION 2 - SITE WORK

- CONCRETE REMOVAL
- EARTHWORK/EROSION & SEDIMENTATION CONTROL
- FENCES/GATES
- GUARDRAILS
- PAVEMENT MARKING
- SIGNAGE
- TRAFFIC SIGNALS

Bid documents can be viewed at or obtained from:

Docs & Plans Available from Caltrans Website –

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid.

Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

A. Teichert & Son, Inc. dba Teichert Construc

PO Box 1890

Davis, CA 95617

Phone: (530) 406-4200 Fax: (530) 406-4299

Sean Heraty

sheraty@teichert.com

Published on 12/5/2013 8:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Eva Olivares

m: The Weekly Bid Flash <support@theweeklybidflash.com>
sent: Thursday, December 05, 2013 8:16 AM
To: Eva Olivares
Subject: Weekly Bid Flash DBE Ad Affidavit - For Construction on Stae Highway in San Joaquin County in and near Stockton from 0.1 mile East of Bacon Island Road to San Joaquin River Bridge Contract No. 10-0W1204

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **A. Teichert & Son, Inc. dba Teichert Construc** did place an advertisement we published on **12/5/2013** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **For Construction on Stae Highway in San Joaquin County in and near Stockton from 0.1 mile East of Bacon Island Road to San Joaquin River Bridge Contract No. 10-0W1204.**

A copy of the advertisement is below:

Date Of Advertisement Placement: 12/5/2013 8:16:07 AM

A. Teichert & Son, Inc. dba Teichert Construc
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

For Construction on Stae Highway in San Joaquin County in and near Stockton from 0.1 mile East of Bacon Island Road to San Joaquin River Bridge Contract No. 10-0W1204

City/Location: **Rio Vista**
County: **San Joaquin**

Owner: **Caltrans**

Bid Date: Wednesday 12/18/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

NAICS Classifications
Sector 23--Construction

- Highway, Street, and Bridge Construction
- Other Heavy and Civil Engineering Construction

CSI Classifications

DIVISION 1 - GENERAL

- CONSTRUCTION MATERIALS -- GENERAL
- TRUCKING-HEAVY HAULING

DIVISION 16 - ELECTRICAL

- LIGHTING

DIVISION 11 - EQUIPMENT

- TRAFFIC CONTROL EQUIPMENT

DIVISION 2 - SITE WORK

- CONCRETE REMOVAL
- EARTHWORK/EROSION & SEDIMENTATION CONTROL
- FENCES/GATES
- GUARDRAILS
- PAVEMENT MARKING
- SIGNAGE
- TRAFFIC SIGNALS

Bid documents can be viewed at or obtained from:

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
Teichert has also made the plans available for free download on www.teichertplanroom.com

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid.

Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

A. Teichert & Son, Inc. dba Teichert Construc
PO Box 1890
Davis, CA 95617
Phone: (530) 406-4200 Fax: (530) 406-4299
Sean Heraty
sheraty@teichert.com

Published on 12/5/2013 8:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Eva Olivares

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, December 05, 2013 8:16 AM
To: Eva Olivares
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - For Construction on Stae Highway in San Joaquin County in and near Stockton from 0.1 mile East of Bacon Island Road to San Joaquin River Bridge Contract No. 10-0W1204

Dear Eva Olivares,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received. If your ad needs to be advertised immediately please call 559-325-7055 or email bkina@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
A. Teichert & Son, Inc. dba Teichert Construc
Sean Heraty
PO Box 1890
Davis, CA 95617
Tel: (530) 406-4200
Fax: (530) 406-4299

Bill To:
Eva Olivares
PO Box 1890
Davis, CA 95616

P.O. Number:
n/a

sheraty@teichert.com

Sales Code: Company

Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314



DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 1283-19704

We thank Teichert Construction-Woodland for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 12/5/2013 8:44:46 AM

Estimator Name: Sean Heraty

Awarding Agency: Caltrans

Project Name: Caltrans 10-0W1204

Bid Date & Time: 12/18/2013 02:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: \$30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Ad created on 12/05/2013 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

Focus Journal Ad

Published on www.dbegoodfaith.com, 12/05/2013 at 8:44AM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Sean Heraty

Project Coordinator
Sean Heraty

Contact Information
24207 County Road 100A
Davis, CA
95616
Tel: 530-406-4200
Fax: 530-406-4299

Teichert Construction- Woodland

is seeking qualified DBEs

Project Name
Caltrans 10-0W1204

Awarding Agency
Caltrans

Project Location
Rio Vista, San Joaquin, CA

Bid Date & Time
12/18/2013 at 02:00 P.M

Bid/Contract #
10-0W1204

Project Details

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials

or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements:
<http://www.teichert.com/for-subcontractors.cfm>

Trade Journal AdPublished on www.trade.dbegoodfaith.com, 12/05/2013 at 8:44AM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Teichert Construction-Woodland is Seeking Qualified

DBE

Bid Due Date : 12/18/2013 at 02:00 P.M Bid No : 10-0W1204

Contact Estimator : Sean Heraty

Project Name : Caltrans 10-0W1204
 Agency Name : Caltrans
 Project City : Rio Vista
 Project County : San Joaquin
 Project State : CA
 Project Details :

Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Barn, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

Contact Details : Sean Heraty
 24207 County Road 100A
 Davis, CA 95616
 Tel: 530-406-4200
 Fax: 530-406-4299

Teichert Construction is an equal opportunity employer. Plans and Specifications are available for your review at our office. Bonds are required of all subcontractors. Teichert will pay up to 2% of the bond premium for all qualified subcontractors. Please visit our website to review standard subcontracting requirements: <http://www.teichert.com/for-subcontractors.cfm>

Subsection 5

Agencies contacted to provide assistance in reaching DBE Goal

Select Language

Powered by Google Translate

HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

Offer Overview
Teichert Construction

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	December 05, 2013
Last Modified By:	Eva Olivares
SPECIAL INITIATIVE PROGRAMS	
Is this opportunity related to Special Initiative Programs? Edit	
OPPORTUNITY INFORMATION	
* First Name:	Sean
* Last Name:	Heraty
* Telephone:	530-406-4200
Fax:	530-406-4299
Email Address:	sheraty@teichert.com
* Date Open:	December 05, 2013
* Date Closed:	December 18, 2013
* Opportunity Title:	Caltrans 10-0W1204
* Solicitation ID:	10-0W1204
* Contract Value Amount:	\$8,600,000
* Estimated Contract Duration:	9 Months - 1 Year
* Opportunity Type:	State Government
* Offer Description:	Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents.
* Keywords:	See description above
* Bond Request:	Unknown
Bond Amount:	Not Specified

* INDUSTRY CODES		Edit
NAICS:	23593 - Excavation Contractors 23531 - Electrical Contractors	
NIGP:	96884 - Traffic Control Services (To Include Placement and Removal of Control Devices) 55078 - Traffic Cones, Lane Markers, and Barricades (Portable) 55031 - Markers, Traffic, Concrete 55083 - Traffic Devices, Markers, Plaques, etc. Recycled 96881 - Pavement Marking Services (Including Removal of Markings) 96239 - Hauling Services 55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.) 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)	
* LOCATION INFORMATION		[Edit]
Rio Vista, California USA		
Return to Company Details		

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

GENERAL INFO	PRESS ROOM	BUSINESS WORKSPACE	U.S. Department of Commerce	[+] FEEDBACK
About MBDA	Press Releases	Post Opportunities	Privacy Policy	
Business Blog	Speeches/Remarks	View Your Opportunities	FOIA Reading Room	
Contact	Research Library	Business News	Web Policies	
Site Map & Glossary	U.S. Business Fact Sheets	Mega Projects	USA.gov	
Employee Intranet	Publications	Webinars	GobiernoUSA.gov	
MBDA Web Mail	Newsletters	MBDA PartnerNet	USA Jobs	

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230 Telephone#: 202-482-0101
The Minority Business Development Agency (MBDA)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **A. Teichert & Son, Inc. dba Teichert Construction**

Contact: **Sean Heraty**

Address 1: **24207 County Rd. 100A**

Address 2:

City: **DAVIS** State: **CA**

Zip: **95616** Zip+4:

Phone: **530-406-4200**

Fax: **530-406-4299**

Email: **sheraty@teichert.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station,**

Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

NAICS Code: **237310**
237990

Place of performance: **CA - California**

Prime Sol. Number: **CALTRANS 10-0W1204**

Subcontract Sol. Number: **CALTRANS 10-0W1204**

Bid Closing Date: **12/18/2013**

Time: **2:00 PM PDT**

[Back](#)

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 10-OW1204. 12 results found.

Contractor: Teichert Construction - Woodland Office **Contact:** Sean Heraty

Address: 24207 County Road 100A Davis, CA 95617-1890

Phone: 530-406-4200 **Fax:** 530-406-4299 **Email:** sheraty@teichert.com

Services needed: Teichert is bidding this project as a prime contractor..

Requirements:

Date posted: 11/12/2013

Contractor: Chester Bross Construction Company, Inc. **Contact:** Shawn Simmons

Address: 39 California Street, PMB 118 Valley Springs, California 95252

Phone: 209-920-3595 **Fax:** 209-263-0123 **Email:** shawn.simmons@chesterbross.com

Services needed: Chester Bross Construction Company, Inc. (CBC) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE/SBE/WBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Construction Site Management, Progress Schedule (CPM), Signs, Traffic Control System and related elements, Channelizer (surface mounted), Temporary Railing (Type K), Temporary Crash Cushion Module, SWPPP (Plan, Monitoring, Inspection), Erosion Control and Related Items, Temporary Clearwater Diversion, MBGR and related, Striping and related, Remove Asphalt Concrete Dike, Remove Pipe, Cold Plane Asphalt Concrete Pavement, Remove Concrete (Various Items), Clearing and Grubbing, Roadway Excavation, Materials Supply, Rumble Strip, Replace AC Surfacing, Hot Mix Asphalt Supply/Haul, Rubberized Hot Mix Asphalt Supply/Haul, Quality Control, Structural Concrete, Minor concrete (Minor Structure), Bar Reinforcing Steel, Reinforced Concrete Pipe, Precast Concrete Items, Electrical and Related Items, Trucking of Materials and Spoils, Disposal Site, and other necessary items of work.

Requirements: Chester Bross Construction Company, Inc. (CBC) is an Equal Opportunity Employer. Plans and specifications for this project are available to review upon request, or on the Caltrans Website. CBC will negotiate in Good Faith with all prospective subcontractors and suppliers for this project. CBC will assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials. Scope letters (including subcontractor conditions or exceptions) should be received 24 hours prior to bid time to allow for proper evaluation and review. 100% performance and payment bonds may be required for the full amount of subcontract price by an admitted surety and subject to approval by CBC. CBC will pay for bond premium up to 1.5%. Subcontractors must possess a current applicable contractors license, insurance and workers compensation coverage meeting CBC and Caltrans minimum requirements, and will be required to sign the standard CBC Subcontract Agreement and provide a waiver of subrogation. A copy of the insurance requirements and subcontract agreement can be obtained by contacting our office.

Date posted: 11/13/2013

Contractor: Bay Cities Paving & Grading, Inc. **Contact:** Russ Olney

Address: 5029 Forni Drive Concord, CA 94520

Phone: 925-687-6666 **Fax:** 925-687-2122 **Email:** rolney@baycities.us

Services needed: Sub-trades suppliers? needed for following work (but not limited to): Trucking, Progress Schedule, SWPPP, Storm Water Sampling and Analysis, Storm Water Annual Report, Water Quality Monitoring Report, Lead Compliance Plan, Temporary Erosion Control, Temporary Creek Diversion System, Temporary Fence (ESA), Sweeping, Temporary Hydraulic Mulch, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Abandon Culvert, Remove Metal Beam Guard Railing, Remove Signs, Remove Culvert, Remove Concrete, Cold Plane AC Pavement, Clearing & Grubbing, Roadway Excavation, Erosion Control, Inertial Profiling, Class 2 Aggregate Base, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Rumble Strip, Data Core, Tack Coat, Prime Coat, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Sheet Aluminum Sign, Roadside Signs, Reinforced Concrete Pipe Culvert, Rock Slope Protection, Miscellaneous Iron & Steel, Metal Beam Guard Railing, Alternative In-Line Terminal System, Temporary Striping,

Thermoplastic Striping & Markings, Lighting, Vehicle Classification System, Traffic Monitoring Station, Modify Signal.

Requirements: Plans and specifications for the Project are available for review at our office at 5029 Forni Drive, Concord, (925) 687-6666. 100% Performance, Payment Bonds by an admitted surety naming prime contractor as obligee, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%. Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

Date posted: 11/13/2013

Contractor: Martin Brothers Construction **Contact:** Connie Dennis

Address: 8801 Folsom Blvd., Ste. 260 Sacramento, CA 95826

Phone: 916-381-0911 **Fax:** 916-381-1447 **Email:** cdennis@martinbrothers.net

Services needed: Martin Brothers Construction is requesting quotes from all qualified subcontractors and suppliers including certified SBE/DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (CPM), Construction Area Signs, Traffic Control, Channelizer (surface mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion, Job Site Management, SWPPP (Plan, Monitoring, Inspection), Street Sweeping, Temporary Clearwater Diversion, Remove Asphalt Concrete Dike, Remove Pipe, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Erosion Control and Associated Items, Replace AC Surfacing, Hot Mix Asphalt Supply/Haul, Rubberized Hot Mix Asphalt Supply/Haul, Rumble Strip, Tack Coat, Structural Concrete, Minor concrete (Minor Structure), Bar Reinforcing Steel, Signs, Reinforced Concrete Pipe, Precast Concrete Items, MBGR & Associated Items, Striping/Marking/Markers, Electrical/Lighting/Veh Classification Station/Traffic Monitoring/Modify Signal, Trucking of Materials and Spoils, Disposal Site, and other necessary items of work per Project Plans & Specifications. Quotations will be broken down into comparable packages as reasonably necessary. Martin Brothers will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Martin Brothers Construction is signatory to Operating Engineers, Cement Masons and Laborers. 100% performance and payment bonds may be required for the full amount of subcontract price. Martin Brothers Construction will pay for bond premium up to 1.5%.

Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Martin Brother's requirements and will be required to sign the standard Martin Brothers Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 8801 Folsom Blvd Ste 260, Sacramento, CA Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Martin Brothers Construction intends to work cooperatively with all qualified firms seeking work on this project. Martin Brothers Construction is an equal opportunity employer

Date posted: 11/14/2013

Contractor: Granite Construction Company **Contact:** Scott Edwards

Address: PO Box 15287 Sacramento, CA 95851

Phone: 916-855-4400 **Fax:** 916-369-0429 **Email:** scott.edwards@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Plan, Progress Schedule, Construction Area Signs, Traffic Control, Channelizer, Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Alternate Crash Cushion, Job Site Management, Prepare SWPPP, Storm Water Annual Report, Erosion Control, Street Sweeping, Temporary Concrete Washout, Temporary Clearwater Diversion, Temporary Fence (Type ESA), Treated Wood Waste, Reconstruct Guardrail, Remove Culvert, Signs,

Relocate Gate, Cold Plane Asphalt Concrete, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Class 2 Aggregate Base, Prepaving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip (HMA, Ground-in), Data Core, Tack Coat, Structural Concrete, Bar Reinforcing Steel, Reinforced Concrete Pipe, Rock Slope Protection, Concrete Ditch Lining, Survey Monument, Striping / Pavement Marking/Pavement Markers, Vegetation Control, End Anchor Assembly, Alternative in-line Terminal System, Alternative Flared terminal System, Maintaining Existing Traffic Management System, Lighting & Electrical, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking and Misc. Materials Supply. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Plans and specifications are available at local plan rooms or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. An Equal Opportunity Employer

Date posted: 11/19/2013

Contractor: Knife River Construction **Contact:** Steve McPeak

Address: 655 W. Clay St. Stockton, CA 95206

Phone: 209-948-0302 **Fax:** 209-948-6652 **Email:** steve.mcepak@kniferiver.com

Services needed: Knife River Construction is requesting pricing from all subcontractors and suppliers including DBE subcontractors and suppliers for project 10-0W1204. KRC has made available the following types of work, including but not limited to: COLD PLANING, CLEARING AND GRUBBING, CONSTRUCTION AREA SIGNS, CONSTRUCTION SITE MANAGEMENT, ELECTRICAL, TEMPORARY EROSION CONTROL, PERMANENT EROSION CONTROL, LEAD COMPLIANCE PLAN, RUMBLE STRIP (GROUND IN), PREPARE SWPPP, ROADSIDE SIGNS, , STREET SWEEPING, STRIPING, TRAFFIC CONTROL, TACK COAT, TRUCKING, ASPHALT OIL, SHOULDER BACKING, AC TESTING, ADJUST UTILITIES, CONCRETE STRUCTURES, BAR REINFORCING STEEL, ROADSIDE SIGNS, GUARD RAIL, REINFORCED CONCRETE PIPE, **Requirements:** Knife River Construction (KRC) is signatory to Operating Engineers, Laborers, and Cement Masons unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting KRC's requirements and will be required to sign the standard KRC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 655 W. Clay Street, Stockton, CA 95206 OR online at the Caltrans Website. All quotes must be in compliance with project plans and specifications for this specific project. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. KRC intends to work cooperatively with all qualified firms seeking work on this project. KRC is an equal opportunity employer.

Date posted: 11/21/2013

Contractor: Ghilotti Construction Company, Inc. **Contact:** Mark Mahboubi

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** markm@ghilotti.com

Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors,

suppliers & truckers for construction (Widen and Overlay Existing Highway) on State Highway 4 in San Joaquin County in and Near Stockton from 0.1 Mile East of Bacon Island Road To San Joaquin River Bridge (10-SJ-4-R8.3/T14.3). Quotes requested include, but are not limited to, the following scopes of work: TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, STREET SWEEPING, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEAR & GRUB, HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, TACK COAT, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE (BOX CULVERT), BAR REINFORCING STEEL, THERMOPLASTIC PAVEMENT MARKING & STRIPING, LIGHTING, VEHICLE CLASSIFICATION STATION, TRAFFIC MONITORING, MODIFY SIGNAL, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: \$8,600,000.00 / DBE Goal: 9% / 175 WD / \$5,400.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Requirements: Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 11/26/2013

Contractor: GEORGE REED, INC. **Contact:** DAVID COX

Address: 140 EMPIRE AVE. MODESTO, CA 95354

Phone: 209-523-0734 **Fax:** 209-523-4927 **Email:** david.cox@georgereed.com

Services needed: DBE SUBCONTRACTORS/SUPPLIERS NEEDED FOR: INCLUDING BUT NOT LIMITED TO - PIPE/UNDERGROUND, PAVEMENT MARKERS, ELECTRICAL & SIGNAL, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, HYDROSEEDING, EROSION CONTROL, ROADSIDE SIGN, FENCING, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPE & MARKING, SIGNAL & LIGHTING, LEAD COMPLIANCE PLAN, STREET SWEEPING, DEMOLITION, RUMBLE STRIP, OIL SUPPLIER, TEMPORARY RAILING (TYPE K), VEGETATION CONTROL (MINOR CONCRETE), CHANNELIZER (SURFACE MOUNTED), PROGRESS SCHEDULE (CPM), TRAFFIC MONITORING STATION, AND STRUCTURAL CONCRETE; OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

Requirements: GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS,

LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR ANY RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

Date posted: 11/27/2013

Contractor: RGW Construction Inc **Contact:** Dave Czech

Address: 550 Greenville Road Livermore, CA 94551

Phone: 925-606-2400 **Fax:** 925-961-1925 **Email:** david.czech@rgwconstruction.com

Services needed: RGW is requesting Subcontractor and supplier quotes for (including but not limited to): Fabric and Oils, Construction Area Signs, Traffic Control, Cold Plane, Hydroseeding, Erosion Control, Structural Concrete, Reinforcing Steel, Signs Roadside, Rock Slope Protection, Survey & Historical Monument, Object Marker, Metal Beam Guard Railing, Thermoplastic Traffic Stripe & Marking, Signal and Lighting, Relocate Canal Gate, Pre-Paving Inertial Profiler, Temporary Clearwater Diversion System, Minor Concrete, Minor Structure, SWPPP, Water Truck, Sweeper

Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or insurance as well as any technical assistance. RGW can also provide assistance in obtaining any necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers, and Carpenters. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractor must possess current insurance and worker's compensation coverage meeting RGW's requirements. RGW is an equal opportunity employer.

Date posted: 11/27/2013

Contractor: O.C. Jones & Sons, Inc. **Contact:** Dan Palmer

Address: 1520 Fourth Street Berkeley, CA 94710

Phone: 510-526-3424 **Fax:** 510-526-0990 **Email:** dpalmer@ocjones.com

Services needed: REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS We are soliciting quotes for (including but not limited to): Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temp Alternative Crash Cushion, SWPPP, Storm Water Annual Report, Sweeping, Temp. Fence, Reconstruct Guardrail, Cold Plane AC, Clearing & Grubbing, Erosion Control, Hydroseed, Compost, AC Dike, Rumble Strip, Data Core, Tack Coat, Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Roadside Signs, Rock Slope Protection, Concrete, Survey Monument, Delineator, Object Marker, Striping & Marking, End Anchor Assembly, Electrical, Temp. Clear Water Diversion System, Ground-In Rumble Strip, Underground Storm Drain and Construction Materials

Requirements: An Equal Opportunity Employer 100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office or through the Caltrans Website at www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.

Date posted: 12/03/2013

Contractor: Sierra Nevada Construction, Inc. **Contact:** Tim Morgan

Address: 2055 E Greg Street Sparks, NV 89431

Phone: 775-355-0420 **Fax:** 775-355-0535 **Email:** tmorgan@snc.biz

Services needed: SNC is seeking qualified DBE subcontractors and suppliers for Caltrans contract 10-0W1204 for construction on state highway in San Joaquin County in and near Stockton from 0.1 mile East of Bacon Island Road to San Joaquin River Bridge. We are soliciting quotes for the following: Asphalt; Asphalt Oil Supply; Aggregate Base ; Shoulder Backing Material; Erosion Control Materials; Misc. Iron & Steel Frame Cover & Grate; QA/QC; Surveyor Historical Monument; Construction Area Signs; Traffic Control System; Portable Changeable Message Signs; Plane Asphalt Concrete; Replace AC Surfacing; Roadway Excavation; Place Shoulder Backing; Erosion Control;

Hydroseeding; Tack Coat; Paving Asphalt (Asphalt Concrete); Shoulder Rumble Strip; Concrete Structure; Minor Concrete Structure; Rock Slope Protection; Reinforced Concrete Pipe; Metal Beam Guard Rail; Thermoplastic Traffic Stripe & Marking; Object Marker/Pavement Markers/Delineators; Roadside Sign; Lighting; Signal; Traffic Monitoring Station; Maintaining Existing Traffic Management System Elements During Construction; Lead Compliance Plan; Bottom Dump Trucking; Truck Rental Broker; Trucker; Water Truck Rental; Sweeping; Construction Equipment Rental; and Heavy Equipment Rental.

Requirements: SNC is a union signatory contractor and is an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

Date posted: 12/04/2013

Contractor: A. Teichert & Son, Inc. dba Teichert Construction **Contact:** Sean Heraty

Address: 24207 County Rd. 100A Davis, CA 95616

Phone: 530-406-4200 **Fax:** 530-406-4299 **Email:** sheraty@teichert.com

Services needed: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

Requirements: 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24


hours prior to bid. EQUAL OPPORTUNITY EMPLOYER

Date posted: 12/05/2013

Subsection 6

**Efforts Made to Provide DBE's with Adequate
Information About the Plans,
Specifications, and Requirements of the
Contract**

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
CalTrans Contract No. 10-0W1204

Bid Date: 12/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_sds/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,600,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, 8ar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. **Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.**

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding

_____ No, not interested


Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Subsection 7

**Efforts Made to Provide DBE's with Obtaining
Necessary Equipment, Supplies, Materials or
Related Assistance or Services, Excluding
Supplies and Equipment the DBE Subcontractor
Purchases or Leases from the Prime Contractor**

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County in and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
CalTrans Contract No. 10-OW1204

Bid Date: 12/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_ads/Index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,600,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Ait Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Ait In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. **DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.**

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested


Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

Subsection 8

Additional Proof of Good Faith

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
CalTrans Contract No. 10-0W1204

Bid Date: 12/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website – http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,600,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers.** Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding

_____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

[Home](#) » [Contract Awards and Services](#) » [Opt-in Records](#)

Opt-in Records

Search Results: Opt-in's on 10-0W1204

35 Opt-in records found.

10-0W1204	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: 626-644-1236 Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
10-0W1204	NLS TRUCKING, INC.
	13284 Hubbard St. Sylmar, CA 91342
	Phone: 888-609-1566 Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE
	Services offered: FOR NEW QUOTES E-MAIL US AT Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*
10-0W1204	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 Fax Number: 775-331-1572
	Disadvantaged status: Services offered: rumble strips
10-0W1204	Ashbaugh Consulting, Inc.
	9151 Parliament Ave Westminster, CA 92683
	Phone: 714-895-3782 Fax Number: 714-895-3792
	Disadvantaged status: SBE
	Services offered: Item 12: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item 13: STORM WATER ANNUAL REPORT

10-0W1204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com
	18429 West 8 Mile RD Detroit, Michigan 48219
	Phone: 248 667 8059
	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint
10-0W1204	Midstate Barrier, Inc.
	3291 S. Highway 99 (95215) /P.O. Box 30550 Stockton, CA 95213-0550
	Phone: 209-944-9565
	Fax Number: 209-944-9569
	Disadvantaged status:
	Services offered:
10-0W1204	Columbia Electric, Inc.
	1980 Davis Street San Leandro, CA 94577
	Phone: 510-430-9505
	Fax Number: 510-430-1860
	Disadvantaged status: SBE
	Services offered: ELECTRICAL
10-0W1204	R.A. Nemetz Construction Co., Inc.
	690 Live Oak Avenue (PO Box 5306) Galt, CA 95632
	Phone: 209-744-1001
	Fax Number: 209-744-1005
	Disadvantaged status: SBE
	Services offered: Subcontractor: Structural Concrete, Minor Concrete, Bar Reinforcing Steel, Concrete Ditch Lining.
10-0W1204	LOGANS MARKETING
	121 BROADWAY # 220 SAN DIEGO , CA 92101
	Phone: 619-233-3766
	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE
	Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , IRRIGATION SUPPLIES , BRICK & BLOCK

10-0W1204	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.	
10-0W1204	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
10-0W1204	SANCO PIPELINES, INC.	
	727 UNIVERSITY AVE. LOS GATOS	
	Phone: 4083772793	Fax Number:
	Disadvantaged status:	
	Services offered:	
10-0W1204	Linear Options, Inc.	
	792 Durham Dayton Highway Durham, CA 95938	
	Phone: 530.896.1800	Fax Number: 530.896.1814
	Disadvantaged status: SBE	
	Services offered:	
10-0W1204	Erasmio Soto DBA Soto Fence Company	
	3151 W. Dakota Fresno, CA. 93722	
	Phone: (559) 230-1444	Fax Number: (559) 230-1413
	Disadvantaged status: DBE	
	Services offered: We offer fence and gate install	
10-0W1204	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	

Not bidding - see attached few

	Phone: 559-292-2188	Fax Number: 559-292-2189
	Disadvantaged status: SBE	
	Services offered: Design Services for all Construction materials. Testing and Inspection servies. Superpave, RSC, Structual Concrete, Profilers and construction management	
10-0W1204	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	
10-0W1204	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
10-0W1204	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE	
	Services offered:	
10-0W1204	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS	
10-0W1204	Bay Area Traffic Solutions	
	45499 Indusrtrial Place Unit 2 Fremont, Ca. 94538	
	Phone: 510-657-2543	Fax Number: 510-657-2544
	Disadvantaged status: DBE	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT	

*yes-bidding
see attached
text*

	ATTENUATOR VEHICLE , CONSTRUCTION AREA SIGNS, TYPE I and TYPE III BARRICADES, CHANNELIZER(surface mount),and PORTABLE CHANGEABLE MESSAGE BOARDS, and DRAW TRAFFIC PLANS. If you have any questions feel free to contact CHAD LODEL @ (707)419-9363, or@ Cl_bats@live.com and MARTHA OCHOA @ (510)657-2543 or@ MO_bats@live.com. Our 24hr EMEGENCY # (510)299-5666	
10-0W1204	Jensen Precast 5400 Raley Blvd. Sacramento, CA 95838 Phone: 916-991-8800	Fax Number: 916-991-8810
	Disadvantaged status: Services offered: Precast Concrete Structures	
10-0W1204	M & B ENTERPRISES, LLC 6676 HARRINGTON AVENUE ARBUCKLE, CA 95912 Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE Services offered: K-RAILS	
10-0W1204	Phone:	Fax Number:
	Disadvantaged status: Services offered:	
10-0W1204	Bay Area Traffic Solutions 45499 industrial place, unit 2 Fremont, Ca. 94538 Phone: 510-657-2543	Fax Number: 510-657-2544
	Disadvantaged status: DBE Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE , CONSTRUCTION AREA SIGNS, TYPE I and TYPE III BARRICADES, CHANNELIZER(surface mount),and PORTABLE CHANGEABLE MESSAGE BOARDS, and DRAW TRAFFIC PLANS. If you have any questions feel free to contact CHAD LODEL @ (707)419-9363, or@ Cl_bats@live.com and MARTHA OCHOA @ (510)657-2543 or@ MO_bats@live.com. Our 24hr EMEGENCY # (510)299-5666	
10-0W1204	Flatiron Electric Inc. 7911-A Pine Avenue Chino, CA. 91708 Phone: 714-228-9631	Fax Number: 909-597-9151
	Disadvantaged status:	

Services offered:	
10-0W1204	Patriot Environmental
	6640 Lusk Boulevard, Suite A-100 San Diego, CA 92121
	Phone: 858-869-5987 Fax Number: 858-677-9009
	Disadvantaged status: SBE
	Services offered: Patriot is an environmental consulting firm with asbestos, lead, mold, bacteria and indoor/outdoor air quality expertise. We have offices in San Diego, Fullerton and Los Angeles, and will be opening our new location in San Jose by January 2014. Patriot also has NVLAP, ELAP and AIHA certified in-house laboratory in all of our locations for asbestos, lead, mold and Bacteria. We have over 20 certified IH staff, including certified industrial hygienists (CIH), Air Quality Specialists, Certified Asbestos Consultants (CAC) and technicians (CSST), DPH Lead Certified professionals; stormwater professionals including QSD and QSP. With the combination of our consulting services and certified laboratories, including in-house courier service, we will be able to provide you with an efficient, cost effective, professional and timely service. Patriot is registered in SAM (CAGE# 6X7F3) as a certified small business and a California DGS Small Business certified company (SB# 1060122).
10-0W1204	Zanker Road Resource Management
	4201 Florin Perkins Road Sacramento, CA 95826
	Phone: 916-747-3868 Fax Number: 916-386-8715
	Disadvantaged status:
	Services offered: For Bid Items 16 & 17: 22,900 linear feet of fiber rolls and gravel bags to be used in conjunction. We are a manufacturer of Filtrexx Silt Soxx. These are a cost and performance effective alternative to silt fence, fiber roll and gravel bag applications. THERE IS AN OPPORUNTIIY FOR TREMENDOUS SIGNIFICANT COST SAVINGS BY USING THIS PRODUCT ON THIS SPECIFIC PROJECT. Our product is approved by Caltrans and be used as a substitute for the above mentioned bid items. In this case the contractor would substitute 22,900 linear feet of fiber rolls and 22,900 linear feet of gravel bags for 22,900 linear feet of 12" Filtrexx Silt Soxx. The 12" Soxx weigh 20 lbs per linear foot, and are on pallets for ease of installation. Since they are self anchoring there is NO TRENCHING.
10-0W1204	Szeremi Sweeping Service LLC
	PO Box 1079 Rocklin, Ca, 95677
	Phone: 916-492-6500 Fax Number: 916-492-6501
	Disadvantaged status: SBE

*yes-bidding
-see
attached fax*

*yes-bidding
see attached
fax*

	<p>Services offered: Construction Sweeping Services, We offer Mechanical High Dumps Sweepers and Vacuum Air sweepers. ESBE / SBE Certified with Over 10 Years of Heavy Construction Sweeping Experience. Szeremi Sweeping covers all of Northern California. Signatory with Local 3. Contact Bryan Szeremi 916-871-2328 or Email szeremisweeping@att.net www.szeremisweeping.com</p>
10-0W1204	<p>Pavement Management Solutions, Inc. 38340 Innovation Ct. Ste E-506 Murrieta, CA 92563 Phone: (951) 600-1110 Fax Number: (951) 600-1112 Disadvantaged status: Services offered: Prepaving Inertial Profiling</p>
10-0W1204	<p>WABO Landscape & Construction, Inc. 726 Alfred Nobel Dr. Hercules, CA 94547 Phone: 510 741-9226 Fax Number: 510 724-2391 Disadvantaged status: Services offered: compost</p>
10-0W1204	<p>PLATINUM PIPELINE, INC. 11501 Dublin Blvd, Suite 201 DUBLIN, CA 94568 Phone: 9258296565 Fax Number: 9258297575 Disadvantaged status: SBE Services offered: UNDERGROUND WET UTILITIES</p>
10-0W1204	<p>WESTERN EMULSIONS INC IRWINDALE, CA Phone: 805-886-0900 Fax Number: 949-248-8023 Disadvantaged status: Services offered: ALL EMULSIONS INCLUDING TACK COAT, SPREADING SERVICES, STORAGE RENTAL Please call for pricing</p>
10-0W1204	<p>Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 9165680104 Fax Number: 9166463760 Disadvantaged status: DVBE SBE Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>

Yes - bidding see attached PDF

10-0W1204	Green Signz & Company
	710 C Street Ste 206 San Rafael, CA 94901
	Phone: 415-404-7409 Fax Number: 415-456-9735
	Disadvantaged status: DBE SBE
	Services offered: We offer signage services, removal & maintenance. Including Construction Area Signs, Portable Changeable Message Sign, Stripping, marking, etc.
10-0W1204	Geen Signz & Company
	710 C Street Ste 206 San Rafael, CA 94901
	Phone: 415-246-7047 Fax Number: 415-456-9735
	Disadvantaged status: DBE SBE
	Services offered: Signage, Aluminum signs, Sign removal, installation & maintenance, etc.

**** Transmit Confirmation Report ****

P.1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 16 2013 11:12am

Name/Fax No.	Mode	Start	Time	Page	Result	Note
15597322684	Normal	16,10:59am	0'27"	1	# 0 K	BrdCast
15302436881	Normal	16,10:59am	0'27"	1	# 0 K	BrdCast
15308961814	Normal	16,11:00am	0'48"	1	0 K	BrdCast
15592301413	Normal	16,11:01am	0'46"	1	* 0 K	BrdCast
15592922189	Normal	16,11:12am	0'00"	0	D.0.7	BrdCast
↑ No response. Check condition of remote fax.						
17075527705	Normal	16,11:03am	0'21"	1	# 0 K	BrdCast
17077928110	Normal	16,11:04am	0'39"	1	* 0 K	BrdCast
19163790960	Normal	16,11:06am	0'21"	1	# 0 K	BrdCast
19516821094	Normal	16,11:07am	0'58"	1	* 0 K	BrdCast
15106572544	Normal	16,11:09am	0'23"	1	# 0 K	BrdCast

24207 County Road 300A
Davis, CA 95616
Ph (530) 406-4299
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: Pav Construction on State Highway in San Joaquin County in and Near Shastan From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Contract No. 10-PW-1204

Estimate: \$8,800,000.00

Estimate: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Three-Relief Overhead, Construction Area Signs, Traffic Control System, Type or Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mat, Temp Bravel Bag Barn, Temp SR Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Wreath, Striping, Marking and Markers, Remove Roundoff, Remove Roadside Sign, Remove Culvert, Reconstruct Buertrick, Repoint Concrete Walls, Replace Roadside Sign, Cold Patch Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backfill, Ditch Excavation, Hydro-mulch, Fiber Rolls, Stone, Hydromulch, Compact, Class 2 Aggregate Base, Pre-paving (ertal Prefiler), Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Sub-base Hot Mix Asphalt, Shoulder Rubble Stone, Ditch Care, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Formed Bed Section, Rock Slope Protection, Concrete Ditch Lining, Road Slope Protection Fabric, Survey Measurement, Stakeout, Highest Marker, Guard Railing Deflector, Object Marker, Vegetation Control, Bird Anchor Assembly, All In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Signs, Reflective Pavement Marking, Vehicle Classification Station, Traffic Monitoring Station, Modify Signs, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance (w/over of coverage) also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/contractors. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract terms. Conditions or exceptions to Subcontractor's quotes are expressly rejected unless accepted in writing prior to bid. Subcontractor quotes and copy for quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4299 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contract: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

**** Transmit Confirmation Report ****

P. 1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 16 2013 11:17am

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19169918810	Normal	16, 11:10am	0'31"	1	# 0 K	BrdCast
15304732249	Normal	16, 11:12am	0'29"	1	# 0 K	BrdCast
15106572544	Normal	16, 11:13am	0'29"	1	# 0 K	BrdCast
19095979151	Normal	16, 11:13am	0'31"	1	# 0 K	BrdCast
18586779009	Normal	16, 11:14am	0'45"	1	* 0 K	BrdCast
19163868715	Normal	16, 11:15am	0'26"	1	# 0 K	BrdCast
19164926501	Normal	16, 11:16am	0'27"	1	# 0 K	BrdCast

14207 County Road 300A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
CalTrans Contract No. 10-0143304

Est. Date: 12/16/2013 @ 2PM

Data & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/eq/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertconstruction.com

Estimate: \$8,449,000.00

Duration: 175 Working Days

Agency Goal: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelbar (Surface Mounted), Portable Changeable Message Sign, Temporary Rolling (Type K), Temp Air Crash Cushion, Station Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Grading, Ditch Excavation, Hydromulch, Pile Rills, Straw, Hydroseed, Compost, Class 3 Aggregate Base, Pre-paring Jumbled Patcher, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Bumble Bees, Side Curb, Truck Curb, Structural Concrete, Structural Concrete Bar Culvert, Minor Concrete, Bar Reinforcing Steel, Round Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Deflector, Milepost Marker, Guard Walling Deflector, Object Marker, Vegetation Control, End Anchor Assembly, Air In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Signs, Retro-reflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the Est. Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premiums up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichertconstruction.com/contractors/DBE. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions to Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____

_____ Yes, we will be bidding _____ No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

**** Transmit Confirmation Report ****

P. 1
TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 16 2013 11:23am

Name/Fax No.	Mode	Start	Time	Page	Result	Note
19516001112	Normal	16, 11:17am	0' 32"	1	# 0 K	BrdCast
15107242391	Normal	16, 11:18am	0' 27"	1	# 0 K	BrdCast
19258297575	Normal	16, 11:19am	0' 23"	1	# 0 K	BrdCast
19492488023	Normal	16, 11:19am	0' 24"	1	# 0 K	BrdCast
19166463760	Normal	16, 11:20am	0' 45"	1	0 K	BrdCast
14154569735	Normal	16, 11:22am	0' 23"	1	# 0 K	BrdCast
14154569735	Normal	16, 11:22am	0' 22"	1	# 0 K	BrdCast

24207 County Road 100A
Davis, CA 95616
Ph: (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Recon Island Road to San Joaquin River Bridge
Contract No. 18-CW1204
Bid Date: 12/18/2013 @ 2PM
Docs & Plans Available from: Caltrans Website - http://www.dot.ca.gov/hq/mc/oa/weekly_ads/index.php
 Teichert has also made the plans available for free download on www.teichert.com
Estimate: \$4,800,000.00 **Duration:** 175 Working Days **Agency Goals:** 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plans, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Rating (Type II), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Sign Panels, Temp Construction: Eriosema, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Weave, Staking, Marking and Markers, Reserve Guardrail, Remove Roadside Sign, Remove Culvert, Recombinant Guardrail, Helix Cable Gate, Helix Cable Gate Sign, Cold Plane Asphalt Concrete Pavement, Formed Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Bedding, Wind Erosion, Hydroseeding, Fiber Reils, Straw, Hydroseed, Composite, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Text Coat, Structural Concrete, Structural Concrete Saw Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, delineator, M/Spot Marker, Guard Rail Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Air In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckers quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is an prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
 sheraty@teichert.com
 Teichert Construction
 Phone: (530) 406-4200 Fax: (530) 406-4299


Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: _____ Contact: _____
 Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1987

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County in and Near Stockton From 0.1 Mile West of Bacon Island Road to San Joaquin River Bridge
Caltrans Contract No. 10-CW1204

Bid Date: 12/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website -- http://www.dot.ca.gov/hq/asc/oe/weekly_nbs/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,600,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fences, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plan Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Data Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Aft In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Tierney

shertney@teichert.com

Teichert Construction

Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.


Company: WABO LAND Contact: STEVE

Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1927

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Caltrans Contract No. 10-0W1204

Bid Date: 12/19/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dps.ca.gov/ha/esc/ce/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,600,000.00

Duration: 175 Working Days

Agency Goals: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydrospeed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Date Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Section, Modify Signs, Trucking, Asphalt and Material Suppliers, Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please Indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: SZEREMI SWEEPING Contact: BRYAN

Yes, we will be bidding

No, not interested


Yes, we are a DBE business and we would like assistance regarding N/A

EQUAL OPPORTUNITY EMPLOYER

TEICHERT CONSTRUCTION Fax:530-406-4299

Dec 16 2013 10:59am P001/001

24207 County Road 100A
Davis, CA 95616
Ph: (530) 406-4200
Fax: (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Caltrans Contract No. 10-0W1234

Bid Date: 12/18/2013 @ 1PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$9,600,000.00

Duration: 175 Working Days

Agency Goals: 2% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for **Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Air Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Erection, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Mix Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Date Cong, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Nillopost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Air In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.**

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com for subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Cook Concrete

Contact: Vince Rodriguez

Yes, we will be bidding

No, not interested

Yes, we are a DBE business and we would like assistance regarding _____


EQUAL OPPORTUNITY EMPLOYER

TEICHERT CONSTRUCTION Fax: 530-406-4299

Dec 16 2013 11:06am P001/001

34207 County Road 100A
Davis, CA 95616
Ph (530) 406-4290
Fax (530) 406-4299

Established 1987



TEICHERT CONSTRUCTION

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: Pav Construction on State Highway in San Joaquin County in and Near Station From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Contract No. 14-01/1304

Bid Date: 12/18/2013 @ 2PM

Bids & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/ee/weekly_bids/index.php

Teichert has also made the plans available for free download on www.teichertplanroom.com

Estimate: \$8,800,000.00

Duration: 175 Working Days

Agency Goals: 5% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Load Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Sectionals, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mat, Temp Gravel Bag Barr, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Erosion System, Temp Fence, Treated Wood Posts, Sealing, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Concrete Gate, Relocate Roadside Sign, Cold Plant Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydramulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Base Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Shank Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Sectional, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Air In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Strips, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Workstation Station, Modify Signal, Trucking, Asphalt and Material Supplies. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed estimator.

300% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Truckler quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/subcontractors.com. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: Bay Area Traffic Solutions (BATS) Contact: Chad Ladel


Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding _____

EQUAL OPPORTUNITY EMPLOYER



BAY AREA TRAFFIC SOLUTIONS


 MBE # 37233

Quote

Date: 12/16/13	Attn: Sean Heraty	Company: Teichert construction, Inc.
Project: 10-0W1204	Bid Date: 12/18/13	
Location: HWY 4, San Joaquin Co.		

ITEM	DESCRIPTION OF WORK	PRICE
5	TRAFFIC CONTROL SYSTEM (Lane Closure/Flagging/Traffic Shift) Two (2) men 8 hour Mon thru Fri. <u>All Standard Equipment included.</u> 2 Arrow boards included.	\$ 1,250
6	TYPE III BARRICADES(sale)	\$84 each
7	CHANNELIZER(surface mount, sale)	\$22 each
8	PORTABLE CHANGEABLE MESSAGE BOARD(each)	\$ 190/day \$ 650/week \$ 1,300/month
	TRAFFIC PLANS	\$300 per plan
	IMPACT ATTENUATOR VEHICLE	\$850/day with driver

Overtime is \$ 100 per man per hour for any time worked over eight hours (Mon -Fri).

Additional Arrow Board \$ 100.

Information regarding this bid, contact estimator: Chad Lodel (707) 419-9363

Terms and Conditions:

- ◆ This job is at 175 working days.
- ◆ Contractor shall provide sufficient notice on all work (48hrs). Notice required on all change order work, or contract rates will apply.
- ◆ Bids under \$ 10,000 shall be purchase order.
- ◆ BATS insurance meets CalTrans requirements.
- ◆ BATS bid quotation shall be included as part of any agreement or contract.
- ◆ Payment on work performed shall be made within 30 days, or Bay Area Traffic Solutions may cease all operations until paid in full.
- ◆ BATS shall be paid 2% penalty for late payments as required the public contract code.
- ◆ Escalation clause: 5% per year increase to cover wage and expense increases.
- ◆ Work done on applicable Union Holidays shall billed at Double-Time rate and Saturdays at time and a half.

BATS

P.O. BOX 7205, FREMONT, CA 94536

OFFICE. (510) 657-2543 ————Se Habla Español—————FAX (510) 657-2544

r_bats@live.com

MINORITY BUSINESS ENTERPRISE

TEICHERT CONSTRUCTION Fax: 530-406-4299

Dec 16 2013 11:16am P001/001

24207 County Road 100A
Davis, CA 95616
Ph (530) 406-4200
Fax (530) 406-4299



TEICHERT CONSTRUCTION

Established 1887

Invitation to Bid

Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project:

Project: For Construction on State Highway in San Joaquin County In and Near Stockton From 0.1 Mile East of Bacon Island Road to San Joaquin River Bridge
Caltrans Contract No. 10-DW1304

Bid Date: 12/18/2013 @ 2PM

Docs & Plans Available from Caltrans Website - http://www.dot.ca.gov/hq/esc/ce/weekly_sds/index.php

Teichert has also made the plans available for free download on www.teichert.com

Estimate: \$8,800,000.00

Duration: 175 Working Days

Agency Goal: 9% DBE

Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temp Alt Crash Cushion, Erosion Control, Temp Hydraulic Mulch, Temp Gravel Bag Berm, Temp Silt Fence, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Temp Clear Water Diversion System, Temp Fence, Treated Wood Waste, Striping, Marking and Markers, Remove Guardrail, Remove Roadside Sign, Remove Culvert, Reconstruct Guardrail, Relocate Canal Gate, Relocate Roadside Sign, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Clearing and Grubbing, Roadway Excavation, Shoulder Backing, Ditch Excavation, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Class 2 Aggregate Base, Pre-paving Inertial Profiler, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Shoulder Rumble Strip, Date Core, Tack Coat, Structural Concrete, Structural Concrete Box Culvert, Minor Concrete, Bar Reinforcing Steel, Furnish Single Sheet Aluminum Sign, Roadside Sign, Reinforced Concrete Pipe, Concrete Flared End Section, Rock Slope Protection, Concrete Ditch Lining, Rock Slope Protection Fabric, Survey Monument, Delineator, Milepost Marker, Guard Railing Delineator, Object Marker, Vegetation Control, End Anchor Assembly, Alt In-Line Terminal System, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe, Retroreflective Pavement Marker, Lighting, Vehicle Classification Station, Traffic Monitoring Station, Modify Signal, Trucking, Asphalt and Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.

100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's who are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services.

Subcontractor, Supplier and Trucking quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and/or assistance to DBE's available from:

Sean Heraty
sheraty@teichert.com
Teichert Construction
Phone: (530) 406-4200 Fax: (530) 406-4299

Please indicate if you plan on bidding on this project and fax your response to: (530) 406-4299.

Company: ZANKER ROAD RESOURCE Contact: AARON FRENCH
 Yes, we will be bidding No, not interested

Yes, we are a DBE business and we would like assistance regarding

EQUAL OPPORTUNITY EMPLOYER