

# Third Bidder

05-20-11 P02:12 RCVD

CONTRACT NO: 10-OW1404

BID AMOUNT:  
 \$ 3,222,222.22

BID OPENING DATE: 5/14/15

BIDDER'S NAME: Cal Valley Construction, Inc.

DBE GOAL FROM CONTRACT %: 9%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : <u>39655</u>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): <u>6</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): <u>\$1,059,020.00</u>
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>9, 12</u>	<u>Temp Railing Traffic stream</u>	<u>C8331</u>	<u>Cal valley Const.</u>	<u>254,135.-</u> <u>44,251.-</u>
<u>17, 30</u>	<u>Street sweeping Cold Plane Asphalt</u>	<u>C9903/1531</u>	<u>" "</u>	<u>100,000.-</u> <u>32,467.50</u>
<u>52, 25, 26, 27, 28</u> <u>53 29, 48, 49, 50, 51</u>	<u>Inlets + RCP, Pipe Inlets, RSP</u>	<u>C6500/C1200</u>	<u>" "</u>	<u>51,082.-</u>
<u>51, 36, 37, 39, 40,</u> <u>35</u>	<u>Asphalt, Fog seal, Paving</u>	<u>C3910</u>	<u>" "</u>	<u>921,049</u>
<u>31</u>	<u>Aggregate Base</u>	<u>C2602</u>	<u>" "</u>	<u>167,790.-</u>
<u>32,</u> <u>66,</u>	<u>Dust Palliative</u>	<u>C1801</u>	<u>" "</u>	<u>31,000.-</u>
	<u>Roadway Excavation</u>	<u>C1910</u>	<u>" "</u>	<u>224,707.80</u>
	<u>mobilization</u>	<u>C9774</u>	<u>" "</u>	<u>141,423.92</u>
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.				Total Claimed Participation <u>\$ 1,967,906.22</u>
The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).				<u>61</u> %

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Branden Brueckner  
 Signature of Bidder

5/19/15 559-274-0300  
 Date (Area Code) Tel. No.

Branden Brueckner  
 Person to Contact (Please Type or Print)

# Third Bidder

05-20-15P02:12 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Cal Valley Construction, Inc.  
 Contract No.: 10-OW1404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
Traffic Control	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$100,000.	.031
Striping - Removal & Replacement	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$48,800.	.015
Street sweeping	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$100,000.	.031
Cold Plane	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$32,400.	.01
Roadway Exc.	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$224,700.	.069
Base Rock	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$167,700.	.052
ASphalt	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$900,000.	.27
Minor structure	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$50,000.	.015
Minor concrete	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$20,544.	.006
Guard Rail	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$5,500	.0017
Concrete Barrier	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	\$589,500.	.182
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
DBEgoodfaith.com	7/28/15		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

see Attached

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

9. Include additional data to support a demonstration of good faith efforts.

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

## A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-04-28 08:29:18	Voicemail M	

**Comments:** May be interested, left a voicemail message.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-04-30 11:50:18	Estimator Y	

**Comments:** Yes, will be bidding the project. Will fax a quote before the bid date.

## ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2015-04-28 08:30:32	Voicemail M	

**Comments:** May be interested, left a voicemail message.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2015-04-30 12:03:32	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## APPIAN UDBE SWPPPS

5780 OLINDA ROAD • EL SOBRANTE, CA, 94803

Cert. #38334 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2015-04-28 08:32:18	Voicemail M	

**Comments:** May be interested, left a voicemail message.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2015-04-30 12:05:00	Estimator Y	

**Comments:** Yes, will be bidding the project. Will fax a quote before the bid date.

## BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-04-28 08:33:37	Voicemail M	

**Comments:** May be interested, left a voicemail message.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-04-30 12:06:28	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## CECILIA'S SAFETY SERVICE, INC.

751 SEABRIGHT LANE • SOLANA BEACH, CA, 92075

Cert. #25584 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 793-4465	2015-04-28 08:37:38	Receptionist Y	

**Comments:** Yes, will be interested in bidding.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 793-4465	2015-04-30 12:07:34	Receptionist Y	

**Comments:** Yes, will be bidding the project. Will fax a quote before the bid date.

## CLAY MIRANDA TRUCKING, INC.

3220 W. BELMONT • FRESNO, CA, 93722

Cert. #5568 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-5654	2015-04-28 08:40:23	Voicemail M	

**Comments:** May be interested, however, we were unable to leave a voicemail message.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-5654	2015-04-30 12:08:34	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-04-28 08:40:37	Voicemail M	

**Comments:** May be interested, left a voicemail message.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-04-30 12:11:28	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## DESTINATION ANYWHERE, INC.

P.O. BOX 21 • TRACY, CA, 95378

Cert. #37840 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-04-28 08:42:39	Voicemail M	

**Comments:** May be interested, left a voicemail message.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-04-30 12:13:59	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-04-28 08:45:54	Voicemail M	

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-04-30 12:15:41	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

**FLASH TRAFFIC, INC.**

28420 N. HERRERA STREET • VALENCIA, CA, 91354

Cert. #39950 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-04-28 11:32:14	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-04-30 12:17:48	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

**FORCE TRAFFIC CONTROL, INC.**

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-04-28 11:36:21	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-04-30 12:20:27	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

**FRANK MEDINA GENERAL ENGINEERING CONTRACTOR**

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-04-28 11:37:26	Tony N	

**Comments:** No, not bidding. Not interested in bidding this project.

---

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## HAMANAKA PAINTING CO.

1805 2ND STREET, SUITE A • EUREKA, CA, 95501

Cert. #20535 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 444-3340	2015-04-28 11:45:39	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

---

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## HUNSAKER SAFETY & SIGN, INC.

P.O. BOX 11487 • FRESNO, CA, 93773

Cert. #29337 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 255-7446	2015-04-28 11:47:13	Leo Y	

**Comments:** Yes, interested in bidding. Resent information via email.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 255-7446	2015-04-30 12:24:30	Estimator Y	

**Comments:** Yes, will be bidding the project. Will fax a quote before the bid date.

## J & M LAND RESTORATION, INC.

1640 JAMES ROAD • BAKERSFIELD, CA, 93308

Cert. #32481 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-7039	2015-04-28 11:48:40	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

#### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-04-28 11:49:12	Disconnected M	

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-04-30 12:25:13	Disconnected N	

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

## K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-04-28 11:52:04	Claudia M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-04-30 12:28:40	Receptionist M	

**Comments:** May be bidding, not sure. Unable to leave a message due to bad connection.

## LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2015-04-28 11:58:13	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2015-04-30 12:31:05	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON RD • TEMECULA, CA, 92592

Cert. #38078 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 695-5104	2015-04-28 12:00:22	Receptionist N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## NAM TRUCKING

8555 MOUNTAIN BELL DRIVE • ELK GROVE, CA, 95624

Cert. #42325 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 826-9644	2015-04-28 12:05:24	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 826-9644	2015-04-30 12:32:26	Estimator N	

**Comments:** No, not bidding. Too far.

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-04-28 12:06:50	Val M	

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-04-30 14:16:16	Valerie M	

**Comments:** May be bidding, not sure yet. They are still looking at the project.

## R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-04-28 12:12:13	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 957-8184	2015-04-30 14:17:58	Voicemail M	

**Comments:** May be bidding, left a voicemail with all the project details.

## SJD CONSTRUCTION INC.

775 WAKEFIELD CT, STE B • OAKDALE, CA, 95361

Cert. #7799 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 847-8939	2015-04-28 12:19:41	Not available M	

**Comments:** Maybe, however, we were unable to leave a message. No answer to call.

---

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 847-8939	2015-04-30 14:20:42	Receptionist N	

**Comments:** No, not bidding this project.

## SUPER SEAL & STRIPE, INC

310 A STREET • FILLMORE, CA, 93015

Cert. #2003 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2015-04-28 12:21:36	Voicemail M	

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2015-04-30 14:22:35	Rob N	

**Comments:** No, not bidding this project.

## SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 04/23/2015.

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-04-28 12:25:10	Morgan N	

**Comments:** No, not bidding. Not interested in bidding this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.



## Proposal/Quote

Page 1

Statewide Traffic Safety & Signs  
 License # 975518  
 3049 S. Golden St. Frontage Rd  
 Fresno Ca. 93725  
 Ph (559) 291-8500  
 Fax (559) 291-8503

Bid Date: 5/14/2015  
 Contract Info:  
 10-0W1404  
 10-SCI,Mer-152  
 Estimator : Doug Perkins  
 DIR #1000001109

TO: Estimating Dept.

PHONE: \_\_\_\_\_

FAX/EMAIL: \_\_\_\_\_

SIGNED: \_\_\_\_\_

DATE: \_\_\_\_\_

## Item #2

Construction Area Signs - Lump Sum  
 Sheet CS-1 & THQ-1

✓ \$3,600.00

## Item #3

Traffic Control System - Lump Sum

Next Page

## Item #5

Channelizer (Surface Mounted) Qty 35  
 Furnished, Installed & Removed, Contractor to maintain

✓ \$30.00/ea

\$1,050.00

## Item #6

Traffic Plastic Drum Qty 110  
 Furnished, Installed & Removed, Contractor to maintain

✓ \$50.00/ea

\$5,500.00

## Item #8

Portable Changeable Message Sign

Next Page

## Item #10

Temporary Crash Cushion Module Qty 28  
 Furnished, Installed & Removed

Qty 28

\$150.00/ea

\$4,900.00

## Item #11

Temporary Alternative Crash Cushion Qty 1  
 Furnished, Installed & Removed

Qty 1

\$3,400.00/ea

\$3,400.00

## Item #24

Remove Roadside Sign (No TWW)

Qty 3

\$350.00/ea

\$1,050.00

## Item #27

Reset Roadside Sign

Qty 4

\$150.00/ea

\$600.00

## Item #45

Roadside Sign - Two Post

Qty 3

\$1,000.00/ea

\$3,000.00

## Item #46

Furnish Single Sheet Aluminum Sign Qty 110  
 (0.080" For Retroreflective Sheeting (Type XI)

Qty 110

\$17.85/sqft

\$1,963.50

## Item #47

Retroreflective Sheeting (Type XI)

Qty 110

\$6.20/sqft

\$682.00



Proposal/Quote

Page 2

Statewide Traffic Safety & Signs
License # 975518
3049 S. Golden St. Frontage Rd.
Fresno Ca. 93725
Ph (559) 291-8500
Fax (559) 291-8503
DIR PW Reg. #: 1000001109 Exp. 6/30/15

Bid Date: 5/14/2015

Contract Info:

10-0W1404
10-SCI,Mer-152

TO: Estimating Dept.

PHONE:

FAX/EMAIL:

SIGNED:

DATE:

Estimator : Doug Perkins

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES

Table with 2 columns: Description and Rate. Includes items like '2 PERSON LANE CLOSURE DAY' at '\$1,350.00/8hr' and 'IMPACT ATTENUATOR VEHICLE, WITH DRIVER' at '\$850.00/8hr'.

SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES MULTIPLY BY 1.7

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control .

TRAFFIC CONTROL PLAN SERVICES AVAILABLE - CALL FOR DETAILS AND PRICING



Proposal/Provisions

Page 3

Statewide Traffic Safety & Signs

Bid Date: 5/14/2015

License # 975518

Contract Info:

3049 S. Golden St. Frontage Rd.

10-0W1404

Fresno Ca. 93725

10-SCI,Mer-152

Ph (559) 291-8500

Estimator : Doug Perkins

Fax (559) 291-8503

DIR PW Reg. #: 1000001109 Exp. 6/30/15

TO: Estimating Dept.


PHONE:

FAX/EMAIL:

SIGNED:

DATE:

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. **PAYMENT TERMS ARE - 100%, NET 30**, unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. with out prior approval.
- Installed crash array barrels relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per barrel.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location / mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location / mark-out. Statewide Traffic Safety and Signs, Inc. will mark out its own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.



# **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**  
P.O. Box 6356 Visalia, California 93290-6356  
Phone (559) 732-0393 • Fax (559) 732-2684  
Estimating Fax (559) 802-1749  
[WWW.KRCSAFETY.COM](http://WWW.KRCSAFETY.COM)

# **WE ARE A DBE**

**To: Project Estimator**  
**From: Michael Castro**  
**Date: 5-14-2015**  
**Regarding: CalTrans Project 10-0W1404**  
**Total Number of Pages Including Cover: 7**

**Comments:**  
Please see attached quote for CalTrans project 10-0W1404 bidding in Santa Clara and Merced Counties on 5-14-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

**Thanks, Michael Castro**

# **WE ARE A SBE**

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 10-0W1404  
Bid Date:5/14/2015

10-ScL,Mer-152

UN:364 / D:334

KRC BID # 15-434

**UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114**

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,965.20	5,965.20
3	Traffic Control System - See traffic control quote for rates				
5	Channelizer (Surface Mounted)	ea	35	35.00	1,225.00
6	Traffic Plastic Drum	ea	110	60.00	6,600.00
8	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$160.00 delivery fee per PCMS : \$160.00 pick up fee per PCMS				
9	Temporary Railing (Type K)	Lf	13,700	22.70	310,990.00
10	Temporary Crash Cushion Module	ea	28	125.00	3,500.00
11	Temporary Alternative Crash Cushion	ea	1	2,000.00	2,000.00
12	Temporary Traffic Screen	Lf	13,700	3.89	53,293.00
21	Treated Wood Waste	lb	620	0.75	465.00
24	Remove Roadside Sign	ea	3	96.44	289.32
27	Reset Roadside Sign	ea	4	134.79	539.16
45	Roadside Sign - Two Post	ea	3	523.79	1,571.37
46	Furnish Sign (0.080"-Framed) For Retroreflective Sheeting (Type XI)	sqft	110	17.23	1,895.30
47	Retroreflective Sheeting (Type XI)	sqft	110	5.98	657.80

Note: Item 2 includes signs from CS-1 and THQ-1 only. Signs will be furnished, installed and removed.  
 Note: All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.  
 Note: Item 21, 24, 27, 45, 46 and 47 must bid together and if used must bid with item 2.  
 Note: Item 21 pertains to item 24 treated wood waste only.  
 Note: Item 5, 9, 10, 11 and 12 must bid together.  
 Note: Traffic control is included in item 9 for KRC work only.  
 Note: Item 9 includes (2) mobilizations. Additional mobilizations will be charged at \$5,000.00 per occurrence.  
 Note: Item 6 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 per occurrence.  
 Note: KRC will not be responsible for the maintenance of item 5 and 6 after initial placement.  
 Note: Permanent sign removal, resetting and installation includes (1) move in. Additional move-ins will be charged at \$1,050.00 per occurrence.  
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor  
 Note: (5) addendum(s) acknowledged.  
 Note: If items are not tied together within these notes items may be split.  
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.  
 Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.  
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 10-0W1404  
 Bid Date:5/14/2015

10-ScL,Mer-152

UN:364 / D:334

KRC BID # 15-434

**UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114**

Item#	Description	Rate
3	<p>Traffic Control System</p> <ul style="list-style-type: none"> <li>1 Impact attenuator vehicle with driver - Per 8 hour shift</li> <li>1 man lane closures - Per 8 hour shift</li> <li>2 man lane closures - Per 8 hour shift</li> <li>3 man lane closures (Includes IAV) - Per 8 hour shift - Extra Work</li> <li>- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</li> </ul> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</p> <p>- If less than 3 consecutive shifts are performed please add 5% to quoted traffic control rates</p> <p>- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability              \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)              \$250.00 delivery fee will apply : \$250.00 pick up fee will apply              Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Portable Light Tower - Per Each, Rental Only - Subject To Availability              \$70.00/Day : \$200.00/Week : \$450.00/Month (Month rate based on 30 calendar days)              \$160.00 delivery fee will apply : \$160.00 pick up fee will apply.</p>	<ul style="list-style-type: none"> <li>920.00</li> <li>935.00</li> <li>1,455.00</li> <li>2,355.00</li> <li>50.00</li> </ul>



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 10-0W1404 Bid Date: 5-14-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 *Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
MICHAEL CASTRO-ESTIMATOR

Date: 5-14-2015

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

## KRC SAFETY CO INC - #6897

### SUPPLIER PROFILE

Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krcsafety.com">garvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

Unified Certification Program

Page 1 of 1

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	garyc@krccsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS****Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

Trucks


Gender

Ethnicity

Firm Type

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)



**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

***Determination Date: 12-31-2012***



**Selby's Soil  
Erosion Control Co. Inc.**

\$ 36,393

May 14, 2015

To: All Planholders Requesting Sub-Bids  
Attn: Estimating Department  
Re: 10-0W1404 Route 152

Bids: May 14, 2015

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2015

Members of Laborers Local #185 Union

Item No.	Item	Unit of Measure	Estimated Quantity	Price	Total
19	Temporary Fence (Type ESA)	LF	13,400.00	2.00	\$26,800.00
33	Hydromulch	SQFT	244,000.00	0.025	\$6,100.00
34	Compost	SQFT	244,000.00	0.12	\$29,280.00
	Move-on 428,000 .0031	EA	1.00	1,500.00	\$1,500.00
	Temporary Items Supply & Install Only Call 530-308-1806 to delete items			<b>Total</b>	<b>\$63,680.00</b>

**Proposal Conditions**

- Price includes all Labor, Materials, Equipment, Taxes, Etc.
- Prime Contractor to supply Water Meter, 2 1/2" Water supply within 2 miles of job site, and Traffic Control.
- Move-Ons will be \$1500.00 each
- Stand-By time will be billed at \$250.00 per hour.
- Price does not include any clear and grub, soil preparation, temp. Irrigation, maintenance, removal, weed removal, or reseeding.
- Bond Rate is 2% California Contractors License 797658 expirations: 7/31/2015 DIR # 1000001336
- Nevada Contractors License 0070352 expirations: 2/28/2016
- Quotation is valid for (60) calendar days.
- Project Area/Quantity to be verified by customer upon order to start work.
- Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

ACCEPTED and AGREED:

Buyer/Company: \_\_\_\_\_

Selby's Soil Erosion Control Co. Inc

By: \_\_\_\_\_ /Date: \_\_\_\_\_

By: *Eric van der Welle*

Signature

Eric van der Welle



1640 James Road, Bakersfield, CA 93308  
 (661) 872 7039 - office (661) 399 8882 (fax)  
 WMBE Cert CUCP - UD8E CT 32481, CCA -1246, Small Business  
 CA Lic. # 508089, Nev. License 0040577, DIR # 1000003397  
 Bond rate 2.5%  
 Union: No. & So. Calif. Laborers

**Project: CDOT 10-0W1404: Route 152/West of Los Banos**

**Addendums: 5**

**Price good for 30 days**

**Estimator: Tony Fernandez**

**E-Mail: tfernandez@jmlandrestoration.com**

**Date: May 4, 2015**

Bid Item	Description	Quantity	Unit	Extended
		Each	Price	Price
	Mobilization (not included in items)	Each	\$750.00	\$750.00
19.	Temporary Fence (Type ESA)	13,400/LF	\$3.709/LF	\$49,701.78
33.	Hydromulch	244,000/SF	\$.01976/SF	\$4,823.62
34.	Compost	244,000/SF	\$.24133/SF	\$58,884.82

\*General contractor may elect to perform item # 19.

**Exclusion/Qualifications/Remarks:** Work day is from 7:00 - 3:30 - 8 hr. day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.

The General Contractor (GC) and/or owner is to provide: the traffic control, , access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc.

Bid is based on J&M's current insurance., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

Cal Valley Construction

# Third Bidder

10



**Caltrans**

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SANTA CLARA AND MERCED  
COUNTIES ABOUT 16.0 MILES WEST OF LOS BANOS FROM 0.1 MILE EAST OF FIFIELD  
ROAD TO 0.1 MILE WEST OF VISTA POINT

In District 10 On Route 152

Under

---

*Notice to Bidders and Special Provisions* dated March 30, 2015

*Standard Specifications* dated 2010

Project plans approved December 29, 2014

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated March 30, 2015

Identified by

Contract No. 10-0W1404

10-SCI,Mer-152-R35.0/R35.0, R0.0/R2.4

Project ID 1012000042

Federal-Aid Project  
ACHSNHPG-P152(085)E

Bids open Tuesday, May 5, 2015

Dated March 30, 2015  
AADD