

# Low Bidder

09-19-16A08:58 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 10-0X6404

BID AMOUNT: 1,379,083.00  
\$

BID OPENING DATE: 9/13/16

BIDDER'S NAME: Bridgeway Civil Constructors, Inc.

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
5	PCMS Board (Rental Only)		KRC Safety Co, Inc. PO Box 6356 Visalia, CA 93290	\$9,120.00
3	Lane and Ramp Closures Only		559.732.0393 Firm ID - 000447	\$134,100.00
6, 17, 18, 19, 26 & 27	Trucking Only		Economy Trucking Service, Inc. PO Box 525 Union City, CA 94587 510-733-9100	\$13,064.00
			Firm ID - 35727	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ 156,284.00

11.33 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

9/15/16

Date

707.455.7033

(Area Code) Tel. No.

Gabe Farncroft

Person to Contact

(Please Type or Print)

## ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 10-0X6404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 10-0X6404

Name of DBE business: KRC Safety Co., Inc.

Name of DBE representative: Michael Castro

DBE certification number: 447

Name of bidder: Bridgeway Civil Constructors, Inc.

Name of prime contractor if different from the bidder: N/A

Name of representative of bidder or prime contractor: Gabe Farncroft

Date: 9/14/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
5	PCMS Rental	\$15,200
3-Partial	Lane Closures and Ramp Closures	\$134,100

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Michael Castro

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

9/14/16

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 10-0X6404

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

P  
9:14

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 9-13-2016**

**Regarding: CalTrans Project 10-0X6404**

**Total Number of Pages Including Cover: 8**

### **Comments:**

**Please see attached quote for CalTrans project 10-0X6404 bidding in San Joaquin County on 9-13-2016. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A SBE**

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 10-0X6404  
Bid Date:9/13/2016

10-Sj-99

UN:273 / D:276

KRC BID # 16-659

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	23,268.75	23,268.75
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	225.00	225.00
3	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted)	ca	53	40.00	2,120.00
5	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,200.00/Month (Month rate based on 30 calendar days) \$210.00 delivery fee per PCMS : \$210.00 pick up fee per PCMS				
6	Temporary Railing (Type K)	Lf	1,020	48.00	48,960.00
7	Temporary Crash Cushion Module	ea	75	190.00	14,250.00
12	Treated Wood Waste - Partial	lb	680	2.50	1,700.00
14	Remove Roadside Sign	ea	9	200.00	1,800.00
15	Relocate Roadside Sign	ea	2	350.00	700.00
30	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	8	16.00	128.00
31	Furnish Single Sheet Aluminum Sign (0.063"-Framed)	sqft	23	23.00	529.00
32	Roadside Sign - One Post	ea	3	500.00	1,500.00
33	Roadside Sign - Two Post	ea	9	800.00	7,200.00
34	Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)	sqft	32	12.00	384.00
35	Furnish Sign(0.080"-Framed) For Retroreflective Sheeting (Type XI)	sqft	330	19.00	6,270.00
36	Retroreflective Sheeting (Type XI)	sqft	370	6.00	2,220.00
39	Guard Railing Delineator	ea	22	30.00	660.00
<p>Note: (3) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: Item 2 includes signs from CS-1, THQ-1, MI-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.</p> <p>Note: All construction area signs will be installed at once. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.</p> <p>Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.</p> <p>Note: Item 4, 6 and 7 MUST bid together.</p> <p>Note: Contractor to maintain item 4 after initial placement.</p> <p>Note: 14, 15, 30, 31, 32, 33, 34, 35, and 36 must bid together and if used must bid with item 2.</p> <p>Note: Item 12 or 39 if used must bid with item 14, 15, 30, 31, 32, 33, 34, 35, and 36.</p> <p>Note: Item 12 pertains to item 14 treated wood waste only. If not used for item 12 all treated wood waste will be left on site at contractors designated location for contractors disposal.</p> <p>Note: Permanent sign removal, relocation and installation includes one move in. Additional move-ins will be charged at \$1,130.00 per occurrence.</p> <p>Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 4, 6 or 7.</p> <p>Note: Item 4, 6 and 7 include a max of (4) combined shift. Additional shifts will be charged additional fee's. CalTrans standard force account rates will be utilized in determining additional fee's.</p>					





# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 10-0X6404  
Bid Date:9/13/2016

10-Sj-99

UN:273 / D:276

KRC BID # 16-659

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
	<p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				



**KRC SAFETY CO., INC.**

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 10-0X6404  
 Bid Date: 9/13/2016

10-Sj-99

UN:273 / D:276

KRC BID # 16-659

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp/connector closures - Per 8 hour shift</p> <p>2 man lane/ramp/connector closures - Per 8 hour shift</p> <p>3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift</p> <p>- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- If less than 3 consecutive shifts are performed please add 12% to quoted traffic control rates</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime rate per man per hour will apply.</p> <p>- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate of \$112.50 per man per hour will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,250.00/Month (Month rate based on 30 calendar days)</p> <p>\$350.00 delivery fee will apply : \$350.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	<p>995.00</p> <p>995.00</p> <p>1,735.00</p> <p>2,685.00</p> <p>35.00</p> <p><i>Handwritten:</i> 29850          109100</p>



**KRC SAFETY CO., INC.****ATTACHMENT A**Job # 10-0X6404 Bid Date: 9-13-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,130.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 24 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**Date: 9-13-2016

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





Department of  
**General Services**

BUILDING GREEN · BUYING GREEN · WORKING GREEN

## KRC SAFETY CO INC - #6897

### SUPPLIER PROFILE

Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krcsafety.com">garvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001



## **SUPPLIER CLEARINGHOUSE CERTIFICATE OF ELIGIBILITY**

**CERTIFICATION EXPIRATION DATE: December 31, 2018**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***K R C Safety Co. Inc.  
Minority Business Enterprise (MBE)***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

**VON: 9IS00114**

**DETERMINATION DATE: November 24, 2015**

## Unified Certification Program

Page 1 of 1

Back To Query Form**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO, INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krccsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS****Work Codes**


C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5801 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M  
NATIVE AMERICAN  
DBE

Back To Query Form





**QUOTE**

To: Bridgeway Civil Constructors, Inc  
 Attention: Gabe 707-455-7033  
 From: Ken Opena  
 Email: ken@economytrucking.net  
 Cell: 415-470-2529  
 Website: Economytrucking.net

P.O. BOX 525, UNION CITY, CA 94587  
 Phone. 510 733-9100 / Fax. 510 733-9600  
 CA# 0293659  
 HAZMAT# 091714 550027WY

**DATE: September 14, 2016**  
 1 pg. total (Hourly Rates included below)

**SBE, DBE, MBE, WBE, UDBE**

EXPIRATION DATE: 30 DAYS

**PROJECT & LOCATION:**

**CA/DOT: 10-0X6404 Slope, Gore Paving, Stockton**

*The actual number of loads, tons, and/or hours will determine the final dollar amount.*

QTY	MATERIAL	DESCRIPTION	TRUCK	PRICE	UNIT
TBD	TBD	Hourly Trucking – See Rates Below - Eight Hour minimum per shift, per truck will be applied - Portal to Portal charge will be applied  All other trucking will be charged hourly		Hourly	Hour
TYPE OF TRUCK		WEEKDAY	SATURDAY	SUNDAY	
SUPER DUMPS		\$132.00	\$137.00	\$142.00	
TRANSFERS		4x \$130.00 = 520	\$135.00	\$140.00	
3 AXLE TEN-WHEELER		27x \$120.00 = 9240	\$125.00	\$130.00	
HIGHSIDES		\$140.00	\$145.00	\$150.00	
5 AXLE SEMI BOTTOMS & DOUBLES		9x \$127.00 = 1016	\$132.00	\$137.00	
5 AXLE SEMI END DUMPS		\$127.00	\$132.00	\$137.00	
FLATBEDS		16x \$143.00 = 2288	\$148.00	\$153.00	

*\$13064 Total*

**Terms and Conditions:**

Complete Analytical and Geotechnical reports must be provided by contractor and approved by landfill prior to soil removal. All soil testing must meet the landfill's requirements. All delivered materials are subject to the contractor's approval and must be approved prior to hauling. Tonnage and load prices are only valid with standby times (\$1.60 per minute beyond 10 minutes per truck at both loading and receiving sites) paid in full; otherwise, hourly rates will be charged for all trucks. Tonnage and load rates applies to a minimum of eight hour work day. Night Work will be the same charge as Saturdays. Six hour minimum per shift per truck applies to all jobs. For Hourly Projects, the billing time will end at the point of origin. Bridge Tolls will be billed separate for all jobs. All prices are subject to a 5% increase each year, except dirt haul prices and dumpsite, which are subject to change anytime due to weather and/or any other factor beyond our control. General Prevailing Wage (Determination: C-DT-830-261-7-2009-1) will be billed only hourly and thirty percent extra, over and above the prices listed in this quote. This quote does not apply to Federal and Major Holiday. Material prices and dump fees exclude fuel surcharges and environmental fees imposed by quarries and landfills. All extra fees imposed by quarries and or landfills will be billed separately if applicable. An extra cleaning time of one hour will be charged per truck and per shift for Rubber, Wet CTB and OGAC, if necessary. Fuel Surcharges: The above rates are based on the current fuel prices (see above date.) These rates will increase by 3.5% for every 0.50 increase in fuel. If the project requires a Truck Boss, it will be billed separately. Accounts overdue beyond 15 days of billing will be charged at an interest rate of 24% per annum. Customer is also liable for an additional 25% of unpaid balance plus accidental collection costs, including attorney fees. Any valid charges must be provided to Economy Trucking Services, Inc. in the event of any delays, damages and/or losses related to trucking within Five Days from the date of the occurrence. After five days, such charges will not be approved and/or accepted. Customer agrees not to hire any other company to haul dirt to/from the same dumpsite/job site that is provided or proposed by Economy Trucking Services, Inc. or otherwise we have the right to collect any/all profits entitled to trucking & dirt hauling. This quote is good for 30 days from the above bid date.

**Please sign and fax back to secure pricing.**

To accept this quotation, sign: \_\_\_\_\_

Print Name/Company/Title: \_\_\_\_\_



Bidder's Name: Bridgeway Civil Constructors, Inc.  
Contract No.: 10-0X6404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Contract No. 10-0X6404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Bridgeway Civil Constructors, Inc.  
 Contract No.: 10-0X6404

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
N/A-Goal Exceeded At			
11.33%			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO	N/A-Goal Exceeded At				
	<input type="checkbox"/> YES <input type="checkbox"/> NO	11.33%				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
N/A-Goal Exceeded At			
11.33%			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

N/A-Goal Exceeded At 11.33%

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

N/A-Goal Exceeded At 11.33%

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

N/A-Goal Exceeded At 11.33%

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

N/A-Goal Exceeded At 11.33%

9. Include additional data to support a demonstration of good faith efforts.

N/A-Goal Exceeded At 11.33%

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**BRIDGEWAY CIVIL  
CONSTRUCTORS, INC.**

**Low Bidder**

09-19-16A08:58 RCVD

**LETTER OF TRANSMITTAL**

Contract # - 06-0H6424 ?

Transmittal #: 1

Date: September 15, 2016

<b>To:</b>	<b>California Department of Transportation</b>	<b>From:</b>	<b>Gabe Farncroft</b>
	Division of Engineering Services		Bridgeway Civil Constructors, Inc.
	1727 30 <sup>th</sup> Street		4950 Allison Parkway, Suite A
	Sacramento, CA 95816-8041		Vacaville, CA 95688
<b>Phone:</b>		<b>Phone:</b>	707-455-7033
<b>Fax:</b>	916.227.6214	<b>Fax:</b>	707-455-7036
<b>Email:</b>		<b>Email:</b>	gfarncroft@bridgewaycci.com
<b>CC:</b>			

Attached and/or enclosed are the following documents.

DOC TYPE	DOCUMENT #	COPIES	STATUS	REMARKS
Transmittal	10-0X6404 DBE Bid Forms			

Additional Notes:

---

Gabe Farncroft