Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

ADA Notice

09-19-16A10:42 RCVD

CONTRACT NO: 10-0X6404 BID AMOUNT: \$2,890,034 BID OPENING DATE September 13, 2016 BIDDER'S NAME: **Martin Brothers Construction** DBE GOAL FROM CONTRACT %: 11% DBE PRIME CONTRACTOR CERTIFICATION1: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) (4)\$1,235,278.80 NAME OF DBEs ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE WORK CATEGORY AMOUNT BID SERVICES TO BE SUBCONTRACTED OR ITEM NO. CODES3 (\$) address, and phone number. Show 2nd and lower tier subcontractors) MATERIALS TO BE PROVIDED² KRC Safety Co., Inc. C1201 \$373,215 3 (P) **Traffic Control** 7821 W. Sunnyview Ave Visalia, CA 93291 (559)732-0393 C1200 DBE Cert No. 000447 **Construction Area Signs** \$111,029 2,4,6,7,12(P) C1290 14,15, 30-36 Channelizer, Temp Railing **Temp Crash Cushion Module Treated Wood Waste** Remove / Relocate / Furnish C5620 Roadside Signage Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from \$ 484,244 each DBE shown stating that it will be participating in the contract to perform the specific work **Total Claimed** shown for the specific amount agreed to. Participation The names of the 1st tier DBE subcontractors and items of work must be consistent with the 16.75 % Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CPR ¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces 26.53). ²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. Signature of Bidder ⁹Use Work Category Codes from the California Unified Certification Program database. Sept 14, 2016 916-381-0911 Date (Area Code) Tel. No. Felipe Martin, President Person to Contact (Please Type or Print)

For individuals with sensory disabilities, this document is available in atternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 10-0X6404			
Name of DBE business:	(RC SAFETY COMPANY I	VIC.	
Name of DBE representat			
DBE certification number:			
Name of bidder:	000997		
	rs Construction if different from the bidder:		
Felipe Martin,	bidder or prime contractor: President		
Date: September 13	, 2016		
Bid item number	Item of work and description of services to be subcontrol	acted or materials to be provided 1	Amount (\$)
3(P)	Traffic Control		\$373,215
2,4,6,7,12(P)	Construction Area Signs		\$111,029
14,15,30-36	Channelizer, Temp Railing		
	Temp Crash Cushion Module		
	Treated Wood Waste		
	Remove / Relocate / Furnish Roads	ide Signage	
<u> reallean</u>			
1 If 100% of an item is not 1 portion of the item to be p	to be performed or furnished by the DBE, describe the exact performed or furnished.	Total	\$484,244
		As an authorized representative of enterprise, I confirm that my busine prime contractor shown above regathe bidder is awarded the contract, contractual agreement with the bidd the type and dollar amount of work form.	iss was contacted by the bidder or inding the contract shown above. If my business will enter into a der or prime contractor to perform shown on the DBE Commitment
		I certify under penalty of perjury the	Col.
		Signature of DBE's authorized in Model Cost	m
		Title of DBEs authorized repres	indes
		9-13-16 Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For elternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To: Estimator Project: 10-0X6404

Bid Date:9/13/2016

10-Sj-99

UN:273 / D:276

KRC BID# 16-659

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	23,268.75	23,268.75
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	225.00	225.00
3	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted)	ea	53	40.00	2,120.00
5	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day: \$400.00/Week: \$1,200.00/Month (Month rate based on 30 calendar days)			J. T.	
	\$210.00 delivery fee per PCMS : \$210.00 pick up fee per PCMS	T. C	1.000	49.00	48,960.0
6	Temporary Railing (Type K)	Lf	1,020	48.00 190.00	14,250.0
7	Temporary Crash Cushion Module	ea	75 680	2.50	1,700.00
12	Treated Wood Waste - Partial	lb	9	200.00	1,800.00
14	Remove Roadside Sign	ea	2	350.00	700.00
15	Relocate Roadside Sign	ea	8	16.00	128.00
30	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	23	23.00	529.00
31	Furnish Single Sheet Aluminum Sign (0.063"-Framed)	sqft	3	500.00	1,500.00
32	Roadside Sign - One Post	ea	9	800.00	7,200.00
33	Roadside Sign - Two Post	sqft	32	12.00	384.00
34	Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)		330	19.00	6,270.0
35	Furnish Sign(0.080"-Framed) For Retroreflective Sheeting (Type XI)	sqft sqft	370	6.00	2,220.0
36 39	Retroreflective Sheeting (Type XI) Guard Railing Delineator	ea	22	30.00	660.00
	Note: (3) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 2 includes signs from CS-1, THQ-1, MI-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed. Note: All construction area signs will be installed at once. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs. Note: Item 4, 6 and 7 MUST bid together. Note: Contractor to maintain item 4 after initial placement. Note: 14, 15, 30, 31, 32, 33, 34, 35, and 36 must bid together and if used must bid with item 2. Note: Item 12 or 39 if used must bid with item 14, 15, 30, 31, 32, 33, 34, 35, and 36. Note: Item 12 pertains to item 14 treated wood waste only. If not used for item 12 all treated wood waste will be left on site at contractors designated location for contractors disposal. Note: Permanent sign removal, relocation and installation includes one move in. Additional move-ins will be charged at \$1,130.00 per occurrence. Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 4, 6 or 7. Note: Item 4, 6 and 7 include a max of (4) combined shift. Additional shifts will be charged additional fee's. CalTrans standard force account rates will be utilized in determining				





KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To: Estimator Project: 10-0X6404

Bid Date:9/13/2016

10-Sj-99

UN:273 / D:276

KRC BID # 16-659

UNION, LICENSE #507950 (A. C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

em#	Description	Rate
3	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	995.00
	1 man lane/ramp/connector closures - Per 8 hour shift	995.00
	2 man lane/ramp/connector closures - Per 8 hour shift	1,735.00
	3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift	2,685.00
	- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	35.00
	- If less than 3 consecutive shifts are performed please add 12% to quoted traffic control rates	
-	- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same	
	direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the	/
	closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.	/
	- Cancelations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all	
	cancelations MUST be received in written form, via fax or e-mail.	
	- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability	1/2
	- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable	",
	traffic control tech to help set out and pick up equipment.	139 days X 268
	- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.	11245
	- Please allow 30-60 minutes on each side of shift for placing and removing equipment.	000
	- All overtime will be charged at \$97.50 per hour per man	
	- Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime	V 7/2
	rate per man per hour will apply.	1 000
	- Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double	
	time rate of \$112.50 per man per hour will apply.	
	D: 4	
	accepted.	2727
	accepted.	373,2
	Rental Option Only For Equipment Listed Below	
	Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability	
	\$350.00/Day: \$1,500.00/Week: \$3,250.00/Month (Month rate based on 30 calendar days)	
	\$350.00 delivery fee will apply: \$350.00 pick up fee will apply	
	Proper insurance certificate must be on file with KRC prior to pickup or delivery	
	바다 100 100 100 100 100 100 100 100 100 10	
	정도하다 보면 있다면 가게 있다면 살아보다면 보면 되었다면 하면 하면 되었다면 하는데 하는데 하는데 그렇다면 하는데	





Back To Query Form

Search Returned 1 Records

Wed Sep 14 11:40:07 PDT 2016

Query Criteria Firm ID: 000447 Firm Type: DBE

Firm ID

Firm/DBA Name Address Line1

Address Line 2

City State Zip Code1 Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City Mailing State Mailing Zip Code1 Mailing Zip Code 2

Certification Type **EMail**

Contact Name Area Code Phone Number Alt Area Code

Alt Phone Number Fax Area Code Fax Phone Number

Agency Name Counties **Districts**

DBE NAICS

447

KRC SAFETY CO. INC. 7821 WEST SUNNYVIEW

VISALIA CA 93291

DBE

()

garyc@krcsafety.com **GARY CASTRO** (559)732-0393

(559)732-2684 CITY OF FRESNO

00;

237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING &

MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses Trucks Gender

M

NATIVE AMERICAN Ethnicity DBE

Firm Type

Back To Query Form

License No. 726454

8801 Folsom Blvd Suite 260 Sacramento, CA 95826 Office (916) 381-0911 Fax (916) 381-0611

Transmittal Cover Letter

Date: Septe	ember 14, 2016				
То:	Department of Transportation				
Attn:	Office Engineer MSC 43				
Address:	1727 30 th Street Sacramento, CA 95816-7005				
Reference:	10-SJ-99-18.5/20.8,29.3/33.7 Contract No. 10-0X6404 Bid Date: 9/13/16				
Urgent	□ For Review □ Please Comment □ Please Reply □ Recycle				
Comments:					
Please find en above referer	closed completed Bidder DBE Commitment and supporting documentation for need project.				
	te from the enclosed form, Martin Brothers Construction obtained articipation which exceeds the specified DBE contract goal of 11 percent.				
	t our office as soon as possible at (916)381-0911 should you require any ormation or should any further clarification be necessary.				
From: Con	nie Dennis				
Number of Pa	nges (Including Cover Page): 7				
Martin Broth	ers Construction				



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY AT VARIOUS LOCATIONS FROM 0.1 MILE NORTH OF MAIN STREET OVERCROSSING TO CHEROKEE ROAD OVERCROSSING AND FROM ROUTE 12/99 SEPARATION TO 0.1 MILE NORTH OF ACAMPO ROAD OVERCROSSING

In District 10 On Route 99 Under

Notice to Bidders and Special Provisions dated August 15, 2016

Standard Specifications dated 2010

Project plans approved April 4, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated August 15, 2016 Identified by Contract No. 10-0X6404 10-SJ-99-18.5/20.8, 29.3/33.7 Project ID 1013000083

> Federal-Aid Project ACNHP-P099(600)E