STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-CE-0102.10D (REV 12/2014)

Second Bidder

CONTRACT NO: **10-0Y9504**

BID AMOUNT: $ **3,108,108.00**

11-25-15 A11:02 IN

BID OPENING DATE: **OCTOBER 28, 2015** 11-19

BIDDER'S NAME: **GEORGE REED, INC.** **GRI BID #15-154**

DBE GOAL FROM CONTRACT %: **12%**

DBE PRIME CONTRACTOR CERTIFICATION[1]	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	$ 1,187,578

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
21, 22	ASPHALT OIL SUPPLIER	C0639 C9608 C9774	BLACK DIAMOND ASPHALT INC. 118 MAIN STREET VACAVILLE, CA 95688 (707) 448-9402 CERT. 22999	$ 354,324.52
18, 26	PLACE ASPHALT DIKE PLACE SHOULDER BACKING	C1910, C2602 C3940	A.C. DIKE CO. 2788 VENTURE DRIVE LINCOLN, CA 95648 (916) 652-0159 CERT. 219	$ 14,744.50
2, 9, 12, 14, 28, 29, 30, 31, 33	CAS, ROADSIDE SIGNS, DELINEATORS	C1200, C1522 C5620	KRC SAFETY CO., INC. P.O. BOX 6356 VISALIA, CA 93290-6356 (559) 732-0393 CERT. 447	$ 10,841.14

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ **379,910.16**

12.22 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder: **ED BERLIER**, **VICE PRESIDENT**

Date: 11-23-15

(Area Code) Tel. No.: **(209) 523-0734**

Person to Contact (Please Type or Print): **STACY CASE, EXT. 3110**

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

In

$354,324.52

See attached breakdown.

November 18, 2015
George Reed Construction
Attn: David Cox

david.cox@georgereed.com

***EMAIL QUOTE:**

Project: Highway 120 San Joaquin County
Caltrans: 10-0Y9504
Bid Date: November 19, 2015

Bid Item	Product	Quantity	Delivered To Clements
	PG 64-10	**+/- 1500**	**$456.00/ton**

Black Diamond Asphalt, Inc. is a Caltrans certified DBE supplier.
Certification number: 22999

- **Above price for freight and material is based on full loads**
- **Black Diamond Asphalt opts out of the COPI with 5% trigger.**
- **It is our understanding this project will pave in 2016**
- **This quote does NOT include sales/use tax of federal spill funds.**

- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- **THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.**
- **There shall be no obligation to have available or deliver any or all of the products included on the quote in the customary manner when such availability or deliveries are prevented of hindered by an Act of God, fire, strike, partial or total interruption or loss or shortage of transportation facilities, or by; any other similar or different acts of civil or military authorizes, or by other like causes beyond the control of Black Diamond Asphalt.**

118 Main Street Vacaville, CA 95688 Phone (707) 448-9402 FAX (707) 448-9407
PO Box 1643 Modesto, CA 95353-1643

SIGNED ACCEPTANCE _____ **DATE**_____

118 Main Street Vacaville, CA 95688 Phone (707) 448-9402 FAX (707) 448-9407
PO Box 1643 Modesto, CA 95353-1643

BIDDER: GEORGE REED, INC.

Project Name: 10-0Y9504 Route 120 Manteca to Escalon

BLACK DIAMOND ASPHALT, INC.
DBE PARTICIPATION BREAKDOWN

BID ITEM	PRODUCT	HMA/RHMA TONNAGE	OIL CONTENT % of dry weight	OIL TONS	Price per ton (Buy & Haul	Total Price
21	3/4" HMA	1,731	3.60%	60.15	$456.00	$27,428.66
21	1/2" HMA	1,090	4.20%	43.93	$456.00	$20,034.24
22	1/2" RHMA-G	20,400	6.20%	1,190.96	$456.00	$543,077.97
TOTAL OIL TONNAGE				**1,295.05**		**$590,540.87**

Total (Buy and Haul) $590,540.87

60% of Total Buy and Haul $354,324.52

Total DBE Participation **$354,324.52**

Back To Query Form

Search Returned 1 Records

Mon Nov 23 11:24:56 PST 2015

Query Criteria

Firm ID: 22999
Firm Type: DBE

Firm ID	22999
Firm/DBA Name	BLACK DIAMOND ASPHALT, INC.
Address Line1	118 MAIN STREET
Address Line2	
City	VACAVILLE
State	CA
Zip Code1	95688
Zip Code2	
Mailing Address Line1	118 MAIN STREET
Mailing Address Line2	
Mailing City	VACAVILLE
Mailing State	CA
Mailing Zip Code1	95688
Mailing Zip Code2	
Certification Type	DBE
EMail	aragan@blackdiamondasphalt.com
Contact Name	ALLISON PATRICIA RAGAN
Area Code	(707)
Phone Number	448-9402
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	448-9407
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	424720; 484110;
ACDBE NAICS	
Work Codes	C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 2;
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.

10-0Y9504

Name of DBE business

BLACK DIAMOND ASPHALT, INC.

Name of DBE representative

ALLISON RAGAN

DBE certification number

22999

Name of bidder

GEORGE REED, INC. **GRI BID #15-154**

Name of prime contractor if different than the bidder

Name of representative of bidder or prime contractor

STACY CASE

Date quote was provided to the bidder or prime contractor

11/18/15

Bid item number	Description of work, service, or supplies to be subcontracted or materials to be provided	Percent ($)
21, 22	**ASPHALT OIL SUPPLIER**	**$354,324.52**

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	$354,324.52

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

DocuSigned by:

Allison Ragan

0D64884F4056415...

Signature of DBE's authorized representative

AllisonRagan

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

11/23/2015

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

In

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 120 SAN JOAQUIN CO. 10-0Y9504

BIDS : 11/19/15

"PLACE ONLY"* 710 LF ASPHALT DIKE TYPE "E" @ $5.95 LF = 4,224.5

PLACE IMPORTED SHOULDER BACKING @ $2480.00 8 HR SHIFT.**
** **PRICE INCLUDES PLACING AND SCREEDING.**
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE $600.00

Place 2,480 x 4 = 9,920
MOB 600
$10,520

PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

Total = 14,744.5

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 120 SAN JOAQUIN CO. 10-0Y9504

BIDS : 10/28/15

"PLACE ONLY"* 710 LF ASPHALT DIKE TYPE "E" @ $5.95 LF

PLACE IMPORTED SHOULDER BACKING @ $2480.00 8 HR SHIFT.**
** PRICE INCLUDES PLACING AND SCREEDING.
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FOR SHOULDER MACHINE $600.00**

**PRICE INCLUDES TACK AND ONE MOBILIZATION FOR DIKE CREW.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

10-0Y9504 Route 120 San Joaquin

Bid Item	Item Description	Unit	Quantity	Unit Cost	Total Cost
26	Place AC Dike	LF	710	5.95	$ 4,224.50
18	Shoulder Backing	Shifts	4	2480	$ 9,920.00
	Mob	EA	1	600	$ 600.00
	Total				$ 14,744.50

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102 13 (NEW 3/2015)

Contract No.

10-0Y9504

Name of DBE business

A. C. DIKE COMPANY

Name of DBE representative

Joel Richardson

DBE certification number

219

Name of bidder

GEORGE REED, INC. **GRI BID #15-154**

Name of prime contractor or offeror if not the bidder

Name of person contacted by the DBE business

STACY CASE

Date(s) DBE was contacted by the bidder or prime contractor

10/26/15 & 11/17/15

Bidder's item	Description of work or kind of goods to be provided by the DBE business	Amount ($)
18, 26	**PLACE ASPHALT DIKE & PLACE SHOULDER BACKING**	**$14,744.50**
	Total	**$14,744.50**

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Joel Richardson

Print name of DBE's authorized representative

ESTIMATOR

Title of DBE's authorized representative

11-23-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Mon Nov 23 11:24:32 PST 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

In

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 11-19-2015
Regarding: CalTrans Project 10-0Y9504
Total Number of Pages Including Cover: 7

Comments:
Please see attached quote for CalTrans project 10-0Y9504 bidding in San Joaquin County on 11-19-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 10-0Y9504
Bid Date:11/19/2015

10-Sj-120

UN:283 / D:291

KRC BID # 15-1013

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,610.00	5,610.00
3	Traffic Control System - See traffic control quote for rates				
4	Portable Changeable Message Sign - Per Each, Rental Only $150.00/Day : $400.00/Week : $1,200.00/Month (Month rate based on 30 calendar days) $175.00 delivery fee per PCMS : $175.00 pick up fee per PCMS				
9	Treated Wood Waste	lb	270	2.00	540.00
12	Remove Roadside Sign (Wood Post)	ea	6	116.18	697.08
14	Reset Roadside Sign	ea	10	115.02	1,150.20
28	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	10	14.46	144.60
29	Roadside Sign - One Post	ea	6	232.77	1,396.62
30	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	31	9.54	295.74
31	Retroreflective Sheeting (Type XI)	sqft	31	5.40	167.40
33	Delineator (Class 2)	ea	10	83.95	839.50
	Note: (2) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 2 includes signs from CS-1 only. Signs will be furnished, installed and removed. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: Item 12, 14, 28, 29, 30, 31 and 32 must bid together and if used must bid with item 2. Note: Item 9 if used must bid with item 12, 14, 28, 29, 30, 31 and 32. Note: Item 9 pertains to item 12 treaded wood waste only. Note: If not used for item 9 all treated wood waste will be left onsite at contractors designated location for contractors disposal. Note: Permanent sign and delineator removal, resetting, and installation includes (1) move in. Additional move-ins will be charged at $1,050.00 each. Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				$10,841.14

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 10-Sj-120 UN:283 / D:291
Project: 10-0Y9504
Bid Date:11/19/2015 KRC BID # 15-1013

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	Traffic Control System	
	1 pilot car and driver if used with KRC flaggers - Per 8 hour shift	760.00
	1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift	810.00
	2 flaggers - Per 8 hour shift	1,445.00
	2 flaggers with light towers - Per 8 hour shift	1,495.00
	2 flaggers with rumble strips - Per 8 hour shift	1,570.00
	2 flaggers with rumble strips and light towers - Per 8 hour shift	1,600.00
	- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates - Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) not included in quoted prices - Traffic control crews are subject to availability - If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery or pick up fee may apply if not given this notice. - Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at $97.50 per hour per man - All Saturday traffic control rates multiply by 1.3 - All Sunday traffic control rates multiply by 1.7 - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	

AGC CALIFORNIA

CALIFORNIA SOUTHERN CONTRACTORS SCCA ASSOCIATION

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 10-0Y9504 Bid Date: 11-19-2015

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – **(Certificate # 000447)**, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**

4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number **1000004730**

5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.

11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.

13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at $1,050.00 each.

14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

15 Retention shall not be held on any work performed by KRC.

16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.

19 Portable changeable message signs are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.

20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.

21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

23 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-19-2015

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SOUTHERN CONTRACTORS SCCA ASSOCIATION

Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No.

10-0Y9504

Name of DBE business

KRC SAFETY CO., INC.

Name of DBE representative

Michael Castro

DBE certification number

447

Name of bidder

GEORGE REED, INC. **GRI BID #15-154**

Name of prime contractor (subcontract to follow this form)

Name of representative of bidder or prime contractor

STACY CASE

Date quote was provided to the bidder or prime contractor

11/19/15

Bid item number	Description of work, supplies, services, or materials to be provided[1]	Dollar amount ($)
2, 9, 12, 14, 28, 29	**CAS, ROADSIDE SIGNS, AND DELINEATORS**	**$10,841.14**
30, 31, 33		

[1] If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

Total	**$10,841.14**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE authorized representative

Michael Castro

Printed name of DBE authorized representative

Estimator

Title of DBE authorized representative

11-23-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Mon Nov 23 11:24:43 PST 2015

Query Criteria

Firm ID: 447

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GEORGE REED, INC.

Contract No.: 10-0Y9504

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

PLEASE SEE EXHIBIT A.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GEORGE REED, INC.

Contract No.: 10-0Y9504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

PLEASE SEE EXHIBIT B.

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

PLEASE SEE EXHIBIT C.

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GEORGE REED, INC.

Contract No.: 10-0Y9504

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
CALTRANS OFFICE ENGINEER	10/13/15 THROUGH BID DATE	STATEWIDE	UNKNOWN
CONSTRUCTION BID SOURCE	10/13/15 THROUGH BID DATE	STATEWIDE	UNKNOWN
DBE GOODFAITH INC.	10/13/15 THROUGH BID DATE	STATEWIDE	UNKNOWN
PLEASE SEE EXHIBIT D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS GAVE INSTRUCTIONS ON OBTAINING PLANS AND SPECS AND THE REQUIREMENTS OF THE CONTRACT.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL OF THE ABOVE CATEGORIES. HOWEVER, NO INTERESTED DBE'S REQUESTED SUCH ASSISTANCE.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ALL ADVERTISEMENTS AND SOLICITATION LETTERS OFFERED ASSISTANCE IN ALL OF THE ABOVE CATEGORIES. HOWEVER, NO INTERESTED DBE'S REQUESTED SUCH ASSISTANCE.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CALTRANS U.C.P. - DBE SEARCH DATABASE 10/13/15

CALTRANS OPT-IN RECORDS 10/13/15

PLEASE SEE EXHIBIT E.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

EXHIBIT "A"

ITEMS OF WORK MADE AVAILABLE

Bid #15-154

ITEMS OF WORK AVAILABLE TO DBE FIRMS

State of California, D.O.T., Contract No. 10-0Y9504, Construction on State Highway in San Joaquin County In and Near Manteca, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ITEM OF WORK OFFERED, SERVICES OFFERED, OR MATERIALS SUPPLIED	BIDDER NORMALLY PERFORMS ITEM YES / NO	ITEMS BROKEN DOWN TO FACILITATE PARTICIPATION YES / NO	ESTABLISHED FLEXIBLE TIMEFRAMES FOR PERFORMANCE AND DELIVERY SCHEDULES YES / NO	AMOUNT ($)	PERCENTAGE OF CONTRACT
Construction Area Signs	N	Y	Y	$ 4,000.00	0.13%
Traffic Control System	Y	Y	Y	$ 143,000.00	4.60%
Reset Adjust Roadway Items	Y	Y	Y	$ 35,000.00	1.13%
Plane Asphalt Concrete	N	Y	Y	$ 53,075.00	1.71%
Place Asphalt Concrete Dike & Misc.	N	Y	Y	$ 4,225.00	0.14%
Roadside Sign	N	Y	Y	$ 5,807.00	0.19%
Sawcutting	N	Y	Y	$ 1,200.00	0.04%
Traffic Striping & Marking	N	Y	Y	$ 182,211.00	5.86%
Signal & Lighting	N	Y	Y	$ 30,862.00	0.99%
Material Testing Services	N	Y	Y	$ 12,620.00	0.41%
SWPPP	N	Y	Y	$ 3,650.00	0.12%
Lead Compliance	N	Y	Y	$ 1,500.00	0.05%
Water Truck	N	Y	Y	$ 2,520.00	0.08%
Asphalt Oil Tankers	Y	Y	Y	$ 388,513.00	12.50%
Street Sweeping Truck	N	Y	Y	$ 53,215.00	1.71%
Coring	N	Y	Y	$ 5,000.00	0.16%
Oil Suppliers	N	Y	Y	$ 388,513.00	12.50%
Rumble Strips	N	Y	Y	$ 9,375.00	0.30%

EXHIBIT "B"

SOLICITATION LOGS AND LETTERS

DBE SOLICITATION LOG

CALTRANS #10-0Y9504, CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR MANTECA FROM 0.1 MILE WEST OF AUSTIN ROAD TO 0.1 MILE WEST OF ESCALON-BELLOTA ROAD/MCHENRY AVENUE, FEDERAL AID NO. ACNHP-P120(059)E, 10-SJ-120-6.7/16.7

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
A C DIKE CO 2788 VENTURE DR LINCOLN CA 95648 paul@acdike.com	(916) 652-0159 (916) 645-9618	219	EMAILED 10/13/15	26	10/26/2015 & OPT-IN RECORDS 11/17/15
ABSL CONSTRUCTION 29334 PACIFIC STREET HAYWARD CA 94544 todd@abslconstruction.com	(510) 727-0900 (510) 727-0910	5270	EMAILED 10/13/15	17	10/26/2015 & 11/17/15
ACCURATE SAWCUTTING 1000 S. KILROY ROAD TURLOCK, CA 95380 office@accuratesawcutting.com	(209) 632-5010 (209) 632-9241	42252	EMAILED 10/13/15	13	10/26/2015 & 11/17/15
ACM LIGHTING 201 S. MERRILL STREET CORONA CA 92882 acmlighting@sbcglobal.net	(951) 272-4881 (951) 272-4838	40771	EMAILED 10/13/15	37, 38	10/26/2015 & 11/17/15
ALERT-O-LITE INC P O BOX 12224 FRESNO CA 93777 debbieh@alertolite.com	(559) 265-4550 (559) 453-3250	16345	EMAILED 10/13/15	3	10/26/2015 & 11/17/15
AMCON CONSTRUCTION 6055 TOSCANA LOOP EL DORADO HILLS CA 95762 harvydhillon@yahoo.com	(916) 204-8715 (916) 204-8715	41769	EMAILED 10/13/15	17	10/26/2015 & 11/17/15
AMLAND CORP 3168 KNIGHTS BRIDGE RD SAN JOSE, CA 95132 kevinphan@amlandcorp.com	(408) 929-3949 (408) 298-4344	24042	EMAILED 10/13/15	34, 35, 36	10/26/2015 & 11/17/15
APADANA ENGINEERING, INC. 5 THOMAS MELLON CIR., SUITE 154 SAN FRANCISCO, CA 95134 apadana1@sbcglobal.net	(415) 300-6600 (415) 467-7721	37715	EMAILED 10/13/15	17	10/26/2015 & 11/17/15
AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD CA 93314 paustin@austin-enterprise.com	(661) 589-1001 (661) 589-9509	13602	EMAILED 10/13/15	15, 16, 34, 35, 36	10/26/2015 & 11/17/15

DBE SOLICITATION LOG

CALTRANS #10-0Y9504, CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR MANTECA FROM 0.1 MILE WEST OF AUSTIN ROAD TO 0.1 MILE WEST OF ESCALON-BELLOTA ROAD/MCHENRY AVENUE, FEDERAL AID NO. ACNHP-P120(059)E, 10-SJ-120-6.7/16.7

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
BAY LINE CUTTING & CORING INC 1635 FOURTH STREET BERKELEY CA 94710 juan@baylinecutting.com	(510) 527-1000 (510) 527-0500	21117	EMAILED 10/13/15	13, 25	10/26/2015 & 11/17/15
BLACK DIAMOND ASPHALT INC 118 MAIN STREET VACAVILLE CA 95688 aragan@blackdiamondasphalt.com	(707) 448-9402 (707) 448-9407	22999	EMAILED 10/13/15	21,22	10/26/2015 & 11/17/15
BLUE CABLE INC 7306 COLDWATER CANYON AVE. #10 NORTH HOLLYWOOD CA 91605 helinda@bluecable.com	(818) 559-5454 (818) 861-7259	41963	EMAILED 10/13/15	37, 38	10/26/2015 & 11/17/15
CINDY BALES ENGINEERING INC 1828 SHADY LANE BIG BEAR CITY CA 92314 airbears@balesengineering.com	(909) 585-1557 (909) 752-7090	33135	EMAILED 10/13/15	32	10/26/2015 & 11/17/15
CMC TRAFFIC CONTROL SPECIALIST 3450 THIRD ST UNIT 3G SAN FRANCISCO CA 94124 info@cmctraffic.com	(415) 206-1700 (415) 206-1711	33473	EMAILED 10/13/15	3	N/A
CSI ENGINEERING 3311 MARSHALL AVENUE CARMICHAEL CA 95608 csi.engineering13@yahoo.com	(916) 233-8633 (916) 418-4816	42644	EMAILED 10/13/15	17	10/26/2015 & 11/17/15
DISABLED AMERICAN VETERAN ENTERPRISE 1686 FIRESTONE DR TULARE CA 93274 davetrucksweep@gmail.com	(559) 213-8773 - - - NO FAX - - -	42154	EMAILED 10/13/15	21, 22	10/26/2015 & 11/17/15
DON GARCIA EXCAVATING & PAVING INC 2020 E STREET S LAKE TAHOE CA 96150 dgarcia287@aol.com	(530) 577-0558 (530) 577-0221	425	EMAILED 10/13/15	21, 22	10/26/2015 & 11/17/15
DREAMBUILDER CONSTRUCTION CORP 1324 E LAWSON LANE PLACENTIA, CA 92870 dreambuilder.construction@gmail.com	(714) 646-3697 (714) 646-3698	38712	EMAILED 10/13/15	2, 3, 17	10/26/2015 & 11/17/15

DBE SOLICITATION LOG

CALTRANS #10-0Y9504, CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR MANTECA FROM 0.1 MILE WEST OF AUSTIN ROAD TO 0.1 MILE WEST OF ESCALON-BELLOTA ROAD/MCHENRY AVENUE, FEDERAL AID NO. ACNHP-P120(059)E, 10-SJ-120-6.7/16.7

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
DRAGON MATERIAL TRANSPORT INC 4543 N HAYES AVENUE FRESNO CA 93723 dragonmaterial@yahoo.com	(559) 351-8822 (559) 276-0818	37444	EMAILED 10/13/15	21, 22	10/26/2015 & 11/17/15
EAGLE ENGINEERING AND CONSTRUCTION I 1175 PALOMAR DRIVE REDWOOD CITY CA 94062 brooks.curtis@att.net	(650) 367-8000 (650) 367-8282	24176	EMAILED 10/13/15	2	10/26/2015 & 11/17/15
EXARO TECHNOLOGIES CORPORATION 1831 BAYSHORE HWY BURLINGAME CA 94010 hd@exarotec.com	(950) 777-4324 (650) 777-4326	35751	EMAILED 10/13/15	3	10/26/2015 & 11/17/15
FORCE TRAFFIC CONTROL INC P O BOX 1107 EXETER CA 93221 forcetraffic@earthlink.net	(559) 594-1062 (559) 594-1056	29335	EMAILED 10/13/15	3	OPT-IN RECORDS 11-17-15
FRANK MEDINA GENL ENGINEERING CONTRA 10096 AHART RD OROVILLE CA 95966 toni.medina@att.net	(530) 743-0744 (530) 743-9352	14717	EMAILED 10/13/15	2	10/26/2015 & 11/17/15
GLOBAL ROAD SEALING INC 10832 DOROTHY AVE GARDEN GROVE CA 92843 trila.grsi@yahoo.com	(714) 893-0845 (714) 893-0945	31176	EMAILED 10/13/15	3	10/26/2015 & 11/17/15
HINTON CONSULTING GROUP P O BOX 601 MONTAGUE CA 96064 hintoncg@yahoo.com	(530) 905-2220 (530) 852-9133	37670	EMAILED 10/13/15	5, 6	10/26/2015 & 11/17/15
K R C SAFETY CO INC 7821 SUNNYVIEW AVE. VISALIA CA 93291 garyc@krcsafety.com	(559) 732-0393 (559) 732-2684 (559) 802-1749	447	EMAILED 10/13/15	2, 3	OPT-IN RECORDS 11/17/15
KAYLEN ENGINEERING INC 22140 FRONTIER RD CLOVIS CA 93619 karen@imaginationmetals.com	(559) 647-9220 - - - NO FAX - - -	38347	EMAILED 10/13/15	2, 3	10/26/2015 & 11/17/15

DBE SOLICITATION LOG

CALTRANS #10-0Y9504, CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR MANTECA FROM 0.1 MILE WEST OF AUSTIN ROAD TO 0.1 MILE WEST OF ESCALON-BELLOTA ROAD/MCHENRY AVENUE, FEDERAL AID NO. ACNHP-P120(059)E, 10-SJ-120-6.7/16.7

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
LA FIRMA INC 715 RIDGE RD NIPOMO CA 93444 estimating@theswpppfirm.com	(805) 748-8576 (805) 929-0501	39322	EMAILED 10/13/15	5, 6	10/26/2015 & 11/17/15
M & M ELECTRIC 1600 AUBURN BLVD SACRAMENTO CA 95815 alynn@sacmmelectric.com	(916) 929-0150 (916) 929-1168	38278	EMAILED 10/13/15	37, 38	10/26/2015 & 11/17/15
METCO 2165 FRANCISCO BLVD #1A SAN RAFAEL, CA 94901 c.martinez@metco-usa.com	(415) 455-9922 (415) 455-9960	14906	EMAILED 10/13/15	37, 38	10/26/2015 & 11/17/15
MRCI INC 4974 N FRESNO ST STE #159 FRESNO CA 93726 mrci@mrci.biz	(559) 351-2048 - - - NO FAX - - -	38705	MAILED 10/13/15	37, 38	10/26/2015 & 11/17/15
N B G CONSTRUCTION SERVICES 14 CUERVO STREET RANCHO STA MARGARITA CA 92688 anichols@nbgcs.com	(949) 283-5757 (949) 589-6897	39453	EMAILED 10/13/15	5, 6	10/26/2015 & 11/17/15
PACIFIC ELECTRIC CONTRACTING INC 330 PHELAN AVE SAN JOSE CA 95112 frankjr@pacificelectric.net	(408) 293-8102 (408) 293-7598	9182	EMAILED 10/13/15	37, 38	10/26/2015 & 11/17/15
PROTECTION LINK 3651 WHISPERING CREEK CIRCLE STOCKTON CA 95219 rperez@protectionlink.net	(888) 988-9884 (209) 476-0209	42247	EMAILED 10/13/15	37, 38	10/26/2015 & 11/17/15
QUIMU CONTRACTING INC 695 PRIDDY DR DIXON CA 95620 quimu@sbcglobal.net	(707) 693-0289 (707) 678-8384	33524	EMAILED 10/13/15	N/A	10/26/2015 & 11/17/15
RODGERS CONSTRUCTION & ENGINEERING (P O BOX 6885 STOCKTON CA 95206 rcande@pacbell.net	(209) 464-5780 (209) 464-5782	29435	EMAILED 10/13/15	26	10/26/2015 & 11/17/15

BID #15-154

DBE SOLICITATION LOG

CALTRANS #10-0Y9504, CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR MANTECA FROM 0.1 MILE WEST OF AUSTIN ROAD TO 0.1 MILE WEST OF ESCALON-BELLOTA ROAD/MCHENRY AVENUE, FEDERAL AID NO. ACNHP-P120(059)E, 10-SJ-120-6.7/16.7

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
S KWOK ENGINEERS INC 1815 CORNELL DR ALAMEDA CA 94501 seng@skwokengineers.com	(510) 220-9017 (888) 733-1360	37060	EMAILED 10/13/15	N/A	N/A
SAN DIEGO BAY AREA ELECTRIC, INC. 13100 KIRKHAM WAY, SUITE 205 POWAY CA 92064 bev@bayareaelectric.com	(858) 748-2060 (858) 748-6012	23909	EMAILED 10/13/15	3	10/26/2015 & 11/17/15
SJD CONSTRUCTION INC P O BOX 12320 OAKDALE CA 95361 sjdconst@yahoo.com	(209) 847-8939 (209) 847-0169	7799	EMAILED 10/13/15	2, 3	N/A
STATEWIDE STRIPES INC 7320 MISSION GORGE RD SAN DIEGO CA 92120 dawn@statewidestripes.com	(858) 560-6887 (858) 560-0158	32232	EMAILED 10/13/15	15, 16	N/A
STORMWATER SPECIALISTS INC 8698 ELK GROVE BLVD STE 224 ELK GROVE CA 95624 mary@stormwaterspecialists.com	(916) 230-0370 (916) 405-4180	42109	EMAILED 10/13/15	6	10/26/2015 & 11/17/15
STRAIGHT STRIPE PAINTING INC 260 N. 3050 E. ST. GEORGE UT 84770 cheever@straightstripe.com	(435) 656-0930 (435) 634-0580	42910	EMAILED 10/13/15	34, 35, 36	N/A
STRIVE CONCRETE CUTTING, INC 13501 S. MALENA DRIVE TUSTIN CA 92780 vchavez@sbcglobal.net	(714) 669-9860 (714) 669-9864	36537	EMAILED 10/13/15	25	10/26/2015 & 11/17/15
TRAFFIC CONTROL PROS 2440 STANWELL DR STE A CONCORD CA 94520 estimating@tcpros.net	(925) 270-4580 (925) 522-3723 (925) 405-3833 / FAX	42433	EMAILED 10/13/15	3	10/26/2015 & 11/17/15
TRAFFIC LOOPS CRACKFILLING INC 1915 W BALL RD ANAHEIM CA 92804 trafficloops@sbcglobal.net	(714) 520-4026 (714) 520-4027	38033	EMAILED 10/13/15	N/A	10/26/2015 & 11/17/15

DBE SOLICITATION LOG

CALTRANS #10-0Y9504, CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR MANTECA FROM 0.1 MILE WEST OF AUSTIN ROAD TO 0.1 MILE WEST OF ESCALON-BELLOTA ROAD/MCHENRY AVENUE, FEDERAL AID NO. ACNHP-P120(059)E, 10-SJ-120-6.7/16.7

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT #	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
TRANSTEC CONSULTING LLC 8301 FOLSOM BLVD STE B SACRAMENTO CA 95826 transtec.consulting@gmail.com	(925) 451-1337 (925) 956-7191	37730	EMAILED 10/13/15	5, 6	10/26/2015 & 11/17/15
TRI-VALLEY CONTRACTING INC 15 CHARLES HILL CIRCLE ORINDA CA 94563 landy@trivalleystriping.com	(925) 787-1003 (888) 872-4450	41297	EMAILED 10/13/15	34, 35, 36	10/26/2015 & 11/17/15
TULLY CONSULTING GROUP 580 WIEGAND WY DIXON CA 95620 robintully8@gmail.com	(707) 693-1926 (707) 471-0318	38300	EMAILED 10/13/15	5, 6	N/A
V & G BUILDERS 4350 N PALM FRESNO CA 93704 jtonyvaldez@hotmail.com	(559) 805-9015 - - - NO FAX - - -	38151	EMAILED 10/13/15	15, 16	10/26/2015 & 11/17/15
V A P CONSTRUCTION INC 15705 BIRCHWOOD ST LA MIRADA, CA 90638 vapconstructioninc@gmail.com	(714) 253-3270 (714) 551-9420	39166	EMAILED 10/13/15	2, 3, 17	10/26/2015 & 11/17/15
VINTAGE PAVING COMPANY, INC. 119 MAIN STREET WINTERS, CA 95694 edc@vintagepavingco.com	(530) 795-0132 (530) 795-5734	27011	EMAILED 10/13/15	17	10/26/2015 & 11/17/15
VT ELECTRIC, INC. 10825 VERNON AVE ONTARIO CA 91762 tony@vtelectric.net	(909) 985-1755 (909) 985-8186	30828	EMAILED 10/13/15	37, 38	10/26/2015 & 11/17/15
WELDON WORKS, INC. 1650 MABURY ROAD SAN JOSE CA 95133 jenn@weldonworks.com	(408) 251-1161 (408) 251-1162	42704	EMAILED 10/13/15	28, 29, 30, 31	10/26/2015 & 11/17/15
WEST PACIFIC ELECTRIC COMPANY 20071 W GLENDALE AVENUE LEMOORE CA 93245 vvilla@westpacificelectriccompany.com	(559) 924-6422 (559) 924-4826	42783	EMAILED 10/13/15	37, 38	10/26/2015 & 11/17/15

Kristin Cauthorn

From: Kristin Cauthorn
Sent: Tuesday, October 13, 2015 4:35 PM
To: 'paul@acdike.com'; 'todd@abslconstruction.com'; 'sperry@accuratesawcutting.com'; 'office@accuratesawcutting.com'; 'acmlighting@sbcglobal.net'; 'debbieh@alertolite.com'; 'harvydhillon@yahoo.com'; 'kevinphan@amlandcorp.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'estimating@austin-enterprise.com'; 'paustin@austin-enterprise.com'; 'juan@baylinecutting.com'; 'AllisonRagan'; 'helinda@bluecable.com'; 'airbears@balesengineering.com'; 'info@cmctraffic.com'; 'csi.engineering13@yahoo.com'; 'davetrucksweep@gmail.com'; 'dgarcia287@aol.com'; 'dragonmaterial@yahoo.com'; 'dreambuilder.construction@gmail.com'; 'alex.singh@dreambuildercorp.com'; 'brooks.curtis@att.net'; 'jd@exarotec.com'; 'forcetraffic@earthlink.net'; 'toni.medina@att.net'; 'trila.grsi@yahoo.com'; 'hintoncg@yahoo.com'; 'garyc@krcsafety.com'; 'calebh@krcsafety.com'; 'karen@imaginationmetals.com'; 'estimating@theswpppfirm.com'; 'alynn@sacmmelectric.com'; 'c.martinez@metco-usa.com'; 'anichols_nbgcs@cox.net'; 'frankjr@pacific-electric.net'; 'rperez@protectionlink.net'; 'quimu@sbcglobal.net'; 'rcande@pacbell.net'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'sjdconst@yahoo.com'; 'dawn@statewidestripes.com'; 'mary@stormwaterspecialists.com'; 'cheever@straightstripe.com'; 'vchavez@sbcglobal.net'; 'estimating@tcpros.net'; 'trafficloops@sbcglobal.net'; 'transtec.consulting@gmail.com'; 'landy@trivalleystriping.com'; 'robin@tullygroup.com'; 'Katelyn Anderson'; 'jtonyvaldez@hotmail.com'; 'vapconstructioninc@gmail.com'; 'edc@vintagepavingco.com'; 'tony@vtelectric.net'; 'jenn@weldonworks.com'; 'vvilla@westpacificelectriccompany.com'
Subject: Invitation to Bid, Caltrans #10-0Y9504 in San Joaquin Co./Manteca
Attachments: Invitation to Bid, GRI Bid #15-154.pdf

Good Afternoon,

We would like to invite you to bid on the above Caltrans project.
Project details and contact information are on the attached.
Will you be bidding? Please let us know.
Should you have any questions, please email:

David.cox@georgereed.com

Thank you,

Kristin Cauthorn
Office Assistant
George Reed, Inc.
Office: 209-557-3145
Fax: 209-523-4313

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

TO ALL DBE SUBCONTRACTORS
INVITATION TO BID

BID DATE: October 28, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

Kristin Cauthorn

From: Microsoft Outlook
To: paul@acdike.com; todd@abslconstruction.com; sperry@accuratesawcutting.com; office@accuratesawcutting.com; acmlighting@sbcglobal.net; debbieh@alertolite.com; harvydhillon@yahoo.com; kevinphan@amlandcorp.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; estimating@austin-enterprise.com; paustin@austin-enterprise.com; juan@baylinecutting.com; AllisonRagan; helinda@bluecable.com; airbears@balesengineering.com; info@cmctraffic.com; csi.engineering13@yahoo.com; davetrucksweep@gmail.com; dgarcia287@aol.com; dragonmaterial@yahoo.com; dreambuilder.construction@gmail.com; alex.singh@dreambuildercorp.com; brooks.curtis@att.net; jd@exarotec.com; forcetraffic@earthlink.net; toni.medina@att.net; trila.grsi@yahoo.com; hintoncg@yahoo.com; garyc@krcsafety.com; calebh@krcsafety.com; karen@imaginationmetals.com; estimating@theswpppfirm.com; alynn@sacmmelectric.com; c.martinez@metco-usa.com; anichols_nbgcs@cox.net; frankjr@pacific-electric.net; rperez@protectionlink.net; quimu@sbcglobal.net; rcande@pacbell.net; seng@skwokengineers.com; bev@bayareaelectric.com; sjdconst@yahoo.com; dawn@statewidestripes.com; mary@stormwaterspecialists.com; cheever@straightstripe.com; vchavez@sbcglobal.net; estimating@tcpros.net; trafficloops@sbcglobal.net; transtec.consulting@gmail.com
Sent: Tuesday, October 13, 2015 4:35 PM
Subject: Relayed: Invitation to Bid, Caltrans #10-0Y9504 in San Joaquin Co./Manteca

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

paul@acdike.com (paul@acdike.com)

todd@abslconstruction.com (todd@abslconstruction.com)

sperry@accuratesawcutting.com (sperry@accuratesawcutting.com)

office@accuratesawcutting.com (office@accuratesawcutting.com)

acmlighting@sbcglobal.net (acmlighting@sbcglobal.net)

debbieh@alertolite.com (debbieh@alertolite.com)

harvydhillon@yahoo.com (harvydhillon@yahoo.com)

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

estimating@austin-enterprise.com (estimating@austin-enterprise.com)

paustin@austin-enterprise.com (paustin@austin-enterprise.com)

juan@baylinecutting.com (juan@baylinecutting.com)

AllisonRagan (aragan@blackdiamondasphalt.com)

helinda@bluecable.com (helinda@bluecable.com)

airbears@balesengineering.com (airbears@balesengineering.com)

info@cmctraffic.com (info@cmctraffic.com)

csi.engineering13@yahoo.com (csi.engineering13@yahoo.com)

davetrucksweep@gmail.com (davetrucksweep@gmail.com)

dgarcia287@aol.com (dgarcia287@aol.com)

dragonmaterial@yahoo.com (dragonmaterial@yahoo.com)

dreambuilder.construction@gmail.com (dreambuilder.construction@gmail.com)

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

brooks.curtis@att.net (brooks.curtis@att.net)

jd@exarotec.com (jd@exarotec.com)

forcetraffic@earthlink.net (forcetraffic@earthlink.net)

toni.medina@att.net (toni.medina@att.net)

trila.grsi@yahoo.com (trila.grsi@yahoo.com)

hintoncg@yahoo.com (hintoncg@yahoo.com)

garyc@krcsafety.com (garyc@krcsafety.com)

calebh@krcsafety.com (calebh@krcsafety.com)

karen@imaginationmetals.com (karen@imaginationmetals.com)

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

alynn@sacmmelectric.com (alynn@sacmmelectric.com)

c.martinez@metco-usa.com (c.martinez@metco-usa.com)

anichols_nbgcs@cox.net (anichols_nbgcs@cox.net)

frankjr@pacific-electric.net (frankjr@pacific-electric.net)

rperez@protectionlink.net (rperez@protectionlink.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

rcande@pacbell.net (rcande@pacbell.net)

seng@skwokengineers.com (seng@skwokengineers.com)

bev@bayareaelectric.com (bev@bayareaelectric.com)

sjdconst@yahoo.com (sjdconst@yahoo.com)

dawn@statewidestripes.com (dawn@statewidestripes.com)

mary@stormwaterspecialists.com (mary@stormwaterspecialists.com)

cheever@straightstripe.com (cheever@straightstripe.com)

vchavez@sbcglobal.net (vchavez@sbcglobal.net)

estimating@tcpros.net (estimating@tcpros.net)

trafficloops@sbcglobal.net (trafficloops@sbcglobal.net)

transtec.consulting@gmail.com (transtec.consulting@gmail.com)

Subject: Invitation to Bid, Caltrans #10-0Y9504 in San Joaquin Co./Manteca

Kristin Cauthorn

From:	Microsoft Outlook
To:	landy@trivalleystriping.com; robin@tullygroup.com; Katelyn Anderson; jtonyvaldez@hotmail.com; vapconstructioninc@gmail.com; edc@vintagepavingco.com; tony@vtelectric.net; jenn@weldonworks.com; vvilla@westpacificelectriccompany.com
Sent:	Tuesday, October 13, 2015 4:35 PM
Subject:	Relayed: Invitation to Bid, Caltrans #10-0Y9504 in San Joaquin Co./Manteca

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

landy@trivalleystriping.com (landy@trivalleystriping.com)

robin@tullygroup.com (robin@tullygroup.com)

Katelyn Anderson (katelyn@tullygroup.com)

jtonyvaldez@hotmail.com (jtonyvaldez@hotmail.com)

vapconstructioninc@gmail.com (vapconstructioninc@gmail.com)

edc@vintagepavingco.com (edc@vintagepavingco.com)

tony@vtelectric.net (tony@vtelectric.net)

jenn@weldonworks.com (jenn@weldonworks.com)

vvilla@westpacificelectriccompany.com (vvilla@westpacificelectriccompany.com)

Subject: Invitation to Bid, Caltrans #10-0Y9504 in San Joaquin Co./Manteca

Rosie Martinez

From:	Rosie Martinez
Sent:	Thursday, October 15, 2015 4:04 PM
To:	Kellie Avila; BULKTRUCKSERVICE@GMAIL.COM
Cc:	David Cox; Rosie Martinez
Subject:	CALTRANS CONTRACT #10-0Y9504 - BIDS OCTOBER 28 - GRI BID #15-154
Attachments:	Invitation to Bid, GRI Bid #15-154.pdf

Good afternoon.
We would like to invite you to bid on the above Caltrans project.
Please see attached Invitation to Bid and kindly let us know if you will be bidding.
Should you have any questions regarding this project whatsoever,
please email our Estimator at: david.cox@georgereed.com

Thanks,
~ Rosie Martinez

Rosie Martinez

From: Microsoft Outlook
To: Kellie Avila; BULKTRUCKSERVICE@GMAIL.COM
Sent: Thursday, October 15, 2015 4:04 PM
Subject: Relayed: CALTRANS CONTRACT #10-0Y9504 - BIDS OCTOBER 28 - GRI BID #15-154

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Kellie Avila (kellie@associatedtrafficsafety.com)

BULKTRUCKSERVICE@GMAIL.COM (BULKTRUCKSERVICE@GMAIL.COM)

Subject: CALTRANS CONTRACT #10-0Y9504 - BIDS OCTOBER 28 - GRI BID #15-154

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(916) 652-0159 (916) 645-9618/FAX
A C DIKE CO
2788 VENTURE DR
LINCOLN CA 95648

CERT # 219

PAUL@ACDIKE.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ 11/17/15 kc Opt-in Records **NO** _____

Company: 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(916) 379-0442 (Call Todd (916) 284-3598) (916) 379-0443/FAX

CERT # 5270

ABSL CONSTRUCTION
8435 24TH AVENUE

TODD@ABSLCONSTRUCTION.COM

SACRAMENTO CA 95826

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ 11/17/15 kc **NO** _____

Company: 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(209) 632-5010 (209) 632-9241 / FAX

CERT # 42252

ACCURATE SAWCUTTING

No longer w/ company

1000 S KILROY ROAD ~~**SPERRY@ACCURATESAWCUTTING.COM**~~ **OFFICE@ACCURATESAWCUTTING.COM**
TURLOCK CA 95380

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 KC
Re-sent 11/17/15 KC

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(951) 272-4881 (951) 272-4838/FAX
ACM LIGHTING
201 S. MERRILL ST.

CORONA CA 92882

CERT # 40771

ACMLIGHTING@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: ~~October 28,~~ NOV. 19 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ~~[illegible]~~ 10/26/15 kc **NO** ✓ 11/17/15 kc

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(559) 892-4013 FAX (559) 486-1789 (~~CALL KRISTY 559-994-2590 or 559-265-4550~~)
ALERT-O-LITE INC
P O BOX 12224
FRESNO CA 93777-2224

CERT # 16345

DEBBIEH@ALERTOLITE.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 kc

Signed: L.M. 11/17/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(916) 204-8715 (916) 204-8715
AMCON CONSTRUCTION
6055 TOSCANA LOOP
EL DORADO HILLS CA 95762

CERT # 41769

HARVYDHILLON@YAHOO.COM

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 KC

Signed: L.M. 11/17/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(408) 929-3949 (408) 298-4344/FAX
AMLAND CORP
3168 KNIGHTS BRIDGE RD
SAN JOSE CA 95132

CERT # 24042

KEVINPHAN@AMLANDCORP.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 KC

Signed: L.M. 11/17/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(415) 300-6600 (415) 467-7721/FAX
APADANA ENGINEERING INC
5 THOMAS MELLON CIRCLE, SUITE 154
SAN FRANCISCO CA 95134

CERT # 37715

APADANA1@SBCGLOBAL.NET, SOPIDA@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 KC

Signed: L.M. 11/17/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(661) 589-1001 (661) 589-9509 / FAX

CERT # 13602

AUSTIN ENTERPRISE – CALIFORNIA GRINDING SPECIALTIES DBA
13421 SNOW ROAD
BAKERSFIELD CA 93314

ESTIMATING@AUSTIN-ENTERPRISE.COM, PAUSTIN@AUSTIN-ENTERPRISE.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓✓ 11/17/15 kc

10/26/15 kc

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(510) 527-1000 (510) 527-0500 / FAX
BAY LINE CUTTING & CORING INC
1635 FOURTH STREET
BERKELEY CA 94710

CERT # 21117

JUAN@BAYLINECUTTING.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ 11/17/15 kc **NO** _____

10/26/15 kc

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(707) 448-9402 (707) 448-9407/FAX
BLACK DIAMOND ASPHALT INC
118 MAIN STREET
VACAVILLE CA 95688

CERT # 22999

ARAGAN@BLACKDIAMONDASPHALT.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ ✓ 11/17/15 KC **NO** _____
10/26/15 kc

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(818) 559-5454 (818) 861-7259
BLUE CABLE INC
7306 COLDWATER CANYON AVE #11
NORTH HOLLYWOOD CA 91605

CERT # 41963

HELINDA@BLUECABLE.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ ✓ 11/17/15 kc

Company: 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 15, 2015

Bid No. 15-154

(209) 857-0068 --- NO FAX ---
BULK TRUCK SERVICE LLC
343 E WIND DRIVE
RIPON CA 95366

CERT # 42806

BULKTRUCKSERVICE@GMAIL.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: **http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php**. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ ✓ 11/17/15 kc **NO** _____

Company: 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(909) 585-1557 (909) 752-7090/FAX
CINDY BALES ENGINEERING INC
1828 SHADY LANE
BIG BEAR CITY CA 92314

CERT # 33135

AIRBEARS@BALESENGINEERING.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 kc

Signed: L.M. 11/17/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(415) 206-1700 (415) 206-1711/FAX

CERT # 33473

CMC TRAFFIC CONTROL SPECIALISTS, DBA CMC CONSTRUCTION – They only bid projects in San Francisco bay area.

3450 THIRD ST STE 3G
SAN FRANCISCO CA 94124

INFO@CMCTRAFFIC.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓

Company: See Above

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(916) 233-8633 (916) 418-4816 / FAX
CSI ENGINEERING
3311 MRSHALL AVE
CARMICHAEL CA 95608

CERT # 42644

CSI.ENGINEERING13@YAHOO.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 KC

Signed: L.M. 11/17/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(559) 370-5756 (559) 374-6470 / FAX

CERT # 42154

DISABLED AMERICAN VETERAN ENTERPRISES (D.A.V.E.) TRUCKING & SWEEPING INC
P.O. BOX 975
TULARE CA 93275

DAVETRUCKSWEEP@GMAIL.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ 11/17/15 kc **NO** _____

Company: L.M. 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(530) 577-0558 (530) 577-0221 / FAX
DON GARCIA EXCAVATING & PAVING INC
2020 E STREET
SOUTH LAKE TAHOE CA 96150

CERT # 425

DGARCIA287@AOL.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓✓ 11/17/15 kc

Company: per Dana 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(559) 351-8822 (559) 276-0818 / FAX
DRAGON MATERIAL TRANSPORT INC
4543 N HAYES AVENUE
FRESNO CA 93723

CERT # 37444

DRAGONMATERIAL@YAHOO.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 KC

Signed: L.M. 11/17/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(714) 646-3697 (714) 646-3698 / FAX
DREAMBUILDER CONSTRUCTION CORP
1324 E LAWSON LANE
PLACENTIA CA 92870

CERT # 38712

DREAMBUILDER.CONSTRUCTION@GMAIL.COM , ALEX.SINGH@DREAMBUILDERCORP.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ 11/17/15 kc

Company: 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(650) 367-8000 (650) 367-8282 / FAX
EAGLE ENGINEERING AND CONSTRUCTION INC
1175 PALOMAR DRIVE
REDWOOD CITY CA 94062

CERT # 24176

BROOKS.CURTIS@ATT.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 kc

Signed: # Not accepting calls 11/17/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(650) 777-4324 (650) 777-4326 / FAX
EXARO TECHNOLOGIES CORPORATION
1831 BAYSHORE HIGHWAY
BURLINGAME CA 94010

CERT # 35751

JD@EXAROTEC.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓✓ 11/17/15 kc 10/26/15 kc

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(559) 594-1062 OR (559) 786-9856 (559) 594-1056/FAX

CERT # 29335

FORCE TRAFFIC CONTROL INC
P O BOX 1107
EXETER CA 93221

FORCETRAFFIC@EARTHLINK.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ **NO** ____

Company: Opt-In Records 10/26/15 KC
" " 11/17/15 KC

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(530) 743-0744 (530) 743-9352/FAX
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
10096 AHART ROAD
OROVILLE CA 95966

CERT # 14717

TONI.MEDINA@ATT.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓✓ 11/17/15 kc

Company: 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(714) 893-0845 (714) 893-0945/FAX
GLOBAL ROAD SEALING INC
10832 DOROTHY AVE
GARDEN GROVE CA 92843

CERT # 31176

TRILA.GRSI@YAHOO.COM

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** √ 11/17/15 kc

Company: L.M. 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1946

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(530) 905-2220 (530) 852-9133/FAX
HINTON CONSULTING GROUP
P O BOX 601
MONTAGUE CA 96064

CERT # 37670

HINTONCG@YAHOO.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 kc

Signed: C.M. 11/17/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(559) 732-0393 (559) 802-1749/FAX (559) 732-2684/FAX
K R C SAFETY CO INC
7821 W SUNNYVIEW AVE
VISALIA CA 93291

CERT # 447

GARYC@KRCSAFETY.COM, CALEBH@KRCSAFETY.COM

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ **NO** ____

Company: Opt-In Records 10/26/15 kc
" " 11/17/15 kc

Signed: ____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(559) 299-2899 - - - NO FAX - - -
KAYLEN ENGINEERING INC dba KAYLEN TRAFFIC CONTROL
22140 FRONTIER ROAD
CLOVIS CA 93619

CERT # 38347

KAREN@IMAGINATIONMETALS.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 kc

Signed: L.M. 11/17/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 15, 2015

Bid No. 15-154

(805) 461-1600 (805) 461-1613 / FAX

CERT # 38321

KELLIE AVILA CONSTRUCTION SERVICES INC dba ASSOCIATED TRAFFIC SAFETY
P O BOX 2221
ATASCADERO CA 93423

KELLIE@ASSOCIATEDTRAFFICSAFETY.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

YES ✓✓ 11/17/15 KC **NO** _____

Company: 10/26/15 KC

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(805) 748-8576 (805) 929-0501 / FAX
LA FIRMA INC
715 RIDGE ROAD
NIPOMO CA 93444

CERT # 39322

ESTIMATING@THESWPPPFIRM.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ 11/17/15 kc **NO** _____
10/26/15 kc

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(916) 929-0150 (916) 929-1168/FAX
M & M ELECTRIC (MAY-HAN ELECTRIC INC DBA)
1600 AUBURN BLVD
SACRAMENTO CA 95815

CERT # 38278

ALYNN@SACMMELECTRIC.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ ✓ 11/17/15 kc

Company: 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(415) 455-9922 (415) 455-9960 / FAX
METCO
2165 FRANCISCO BLVD #A1
SAN RAFAEL CA 94901

CERT # 14906

C.MARTINEZ@METCO-USA.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 kc

Signed: L.M. 11/17/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(559) 351-2048 - - - NO FAX - - -
MRCI INC (Email not good and no Fax #...Mail their Letter)
4974 N FRESNO ST STE #159
FRESNO CA 93726

CERT # 38705

MRCI@MRCI.BIZ

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 kc

Signed: L.M. 11/17/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(949) 283-5757 (949) 589-6897/FAX
N B G CONSTRUCTION SERVICES
14 CUERVO ST
RANCHO SANTA MARGARITA CA 92688

CERT # 39453

ANICHOLS_NBGCS@COX.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ 11/17/15 kc

Company: L.M. 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(408) 293-8102 (408) 293-7598/FAX
PACIFIC ELECTRIC CONTRACTING INC
330 PHELAN AVE
SAN JOSE CA 95112

CERT # 9182

FRANKJR@PACIFIC-ELECTRIC.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 kc

Signed: L.M. 11/17/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(888) 988-9884 (209) 323-8445 (209) 476-0209
PROTECTION LINK
3651 WHISPERING CREEK CIRCLE
STOCKTON CA 95219

CERT # 42247

RPEREZ@PROTECTIONLINK.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ 11/17/15 kc

10/26/15 kc

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(707) 693-0289 (707) 678-8384/FAX
QUIMU CONTRACTING INC
695 PRIDDY DR
DIXON CA 95620

CERT # 33524

QUIMU@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 KC

Signed: L.M. 11/17/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(209) 464-5780 (209) 464-5782/FAX
RODGERS CONSTRUCTION & ENGINEERING CO INC
P O BOX 6885
STOCKTON CA 95206

CERT # 29435

RCANDE@PACBELL.NET

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 kc

Signed: L.M. 11/17/15 kc

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(510) 220-9017 (888) 733-1360/FAX
S KWOK ENGINEERS INC- ONLY BID PROJECTS IN THE BAY AREA
1815 CORNELL DRIVE
ALAMEDA CA 94501

CERT # 37060

SENG@SKWOKENGINEERS.COM

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓

Company: See Above

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(858) 748-2060 (858) 748-6012/FAX
SAN DIEGO BAY AREA ELECTRIC INC
13100 KIRKHAM WAY STE 205
POWAY CA 92064

CERT # 23909

BEV@BAYAREAELECTRIC.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ 11/17/15 kc

Company: No answer 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(209) 847-8939 (209) 847-0169/FAX

CERT # 7799

SJD CONSTRUCTION INC – THEY ARE CLOSING THEIR DOORS AND RETIRING – 08/06/15

P O BOX 12320
OAKDALE CA 95361

SJDCONST@YAHOO.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓

Company: See Above

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(858) 560-6887 (858) 560-0158 / FAX

CERT # 32232

STATEWIDE STRIPES INC – NOT BIDDING ANY CALTRANS JOBS AT THIS TIME

7320 MISSION GORGE ROAD
SAN DIEGO CA 92120

DAWN@STATEWIDESTRIPES.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓

Company: See Above

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(916) 230-0370 (916) 405-4180 / FAX
STORMWATER SPECIALISTS INC
8698 ELK GROVE BLVD STE 224
ELK GROVE CA 95624

CERT # 42109

MARY@STORMWATERSPECIALISTS.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: Line busy x 2 10/26/15 kc
L.M. 11/17/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(435) 656-0930 (435) 634-0580 / FAX
STRAIGHT STRIPE PAINTING INC – NOT LICENSED IN CALIFORNIA!
260 N 3050 E
ST GEORGE UT 84770

CERT # 42910

CHEEVER@STRAIGHTSTRIPE.COM

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓

Company: See Above

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(714) 669-9860 (714) 669-9864/FAX
STRIVE CONCRETE CUTTING, INC
13501 S. MALENA DRIVE
TUSTIN CA 92780

CERT # 36537

VCHAVEZ@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓✓ 11/17/15 kc

Company: 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(925) 270-4580 (925) 522-3723 (925) 405-3833 / FAX
TRAFFIC CONTROL PROS
2440 STANWELL DR, STE A
CONCORD CA 94520

CERT # 42433

ESTIMATING@TCPROS.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ 11/17/15 kc

Company: Too far 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(714) 520-4026 (714) 520-4027/FAX
TRAFFIC LOOPS CRACKFILLING INC
1915 W BALL ROAD
ANAHEIM CA 92804

CERT # 38033

TRAFFICLOOPS@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: ~~October 28,~~ Nov. 19 **2015** **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓✓ 11/17/15 KC **NO** _____

10/26/15 KC

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(916) 381-1801 (916) 244-4436/FAX
TRANSTEC CONSULTING LLC
8301 FOLSOM BLVD STE B
SACRAMENTO CA 95826

CERT # 37730

TRANSTEC.CONSULTING@GMAIL.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 KC

Signed: L.M. 11/17/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(925) 787-1003 (888) 872-4450 / FAX
TRI-VALLEY CONTRACTING INC
15 CHARLES HILL CIRCLE
ORINDA CA 94563

CERT # 41297

LANDY@TRIVALLEYSTRIPING.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 12, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: LM 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(707) 693-1926 (707) 471-0318/FAX
TULLY CONSULTING GROUP
580 WIEGAND WAY
DIXON CA 95620

CERT # 38300

ROBIN@TULLYGROUP.COM, ALSO CC: KATELYN@TULLYGROUP.COM

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES X ✓ 11/17/15 K **NO** ____

Company: Per their email of 10-13-15.

Signed: ____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

Kristin Cauthorn

From: robin tully <robin@tullygroup.com>
Sent: Tuesday, October 13, 2015 4:42 PM
To: Kristin Cauthorn
Subject: Re: Invitation to Bid, Caltrans #10-0Y9504 in San Joaquin Co./Manteca

Kristin

Thank you!! We will get you a bid

Robin

Robin Tully, PE
Tully Consulting Group
1650 N. Lincoln St., Suite A, Dixon, CA 95620
Office: (707) 693-1926 Cell: (707) 628-4219
Fax (707) 471-0318

On Tue, Oct 13, 2015 at 4:34 PM, Kristin Cauthorn <kristin.cauthorn@georgereed.com> wrote:

Good Afternoon,

We would like to invite you to bid on the above Caltrans project.

Project details and contact information are on the attached.

Will you be bidding? Please let us know.

Should you have any questions, please email:

David.cox@georgereed.com

Thank you,

Kristin Cauthorn

Office Assistant

George Reed, Inc.

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(559) 805-9015 - - - NO FAX - - -
V & G BUILDERS
4350 N PALM
FRESNO CA 93704

CERT # 38151

JTONYVALDEZ@HOTMAIL.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓✓ 11/17/15 kc

10/26/15 kc

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(714) 253-3270 (714) 551-9420 / FAX
V A P CONSTRUCTION INC
15705 BIRCHWOOD ST
LA MIRADA CA 90638

CERT # 39166

VAPCONSTRUCTIONINC@GMAIL.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** _____

Company: L.M. 10/26/15 KC

Signed: L.M. 11/17/15 KC

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(530) 795-0132 (530) 681-7796 (530) 795-5734 / FAX
VINTAGE PAVING COMPANY INC
119 MAIN STREET WINTERS CA 95694
P O BOX 461 WINTERS CA 95694

CERT # 27011

EDC@VINTAGEPAVINGCO.COM

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ 11/17/15 KC

Company: 10/26/15 KC

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(909) 985-1755 (909) 985-8186/FAX
VT ELECTRIC INC
869 WEST NINTH ST
UPLAND CA 91786

CERT # 30828

TONY@VTELECTRIC.NET

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ ✓ 11/17/15 kc

Too far 10/26/15 kc

Company: _____

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(408) 251-1161 (408) 251-1162/FAX
WELDON WORKS, INC.
1650 MABURY ROAD
SAN JOSE CA 95133

CERT # 42704

JENN@WELDONWORKS.COM

INVITATION TO BID

BID DATE: ~~October 28~~ NOV. 19, 2015 **BID TIME: 2:00 p.m.**

PROJECT: Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES ✓ 11/17/15 kc **NO** _____

Company: L.M. 10/26/15 kc

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 13, 2015

Bid No. 15-154

(559) 924-6422 (559) 469-4729 (559) 924-4826 / FAX
WEST PACIFIC ELECTRIC COMPANY
20071 W GLENDALE AVENUE / P O BOX 368
LEMOORE CA 93245

CERT # 42783

VVILLA@WESTPACIFICELECTRICCOMPANY.COM

INVITATION TO BID

BID DATE: ~~October 28~~ Nov. 19, 2015 **BID TIME:** 2:00 p.m.

PROJECT: **Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E**

ENGINEER'S ESTIMATE: $2,970,000

We intend to bid as a prime contractor on the above **Caltrans** project. This project has a **Disadvantaged Business Enterprise (DBE) goal of 12%**. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: **including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.**

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox
Estimator/Project Engineer

DC/kc

Will you be quoting on this project?

YES _____ **NO** ✓ 11/17/15 KC

Company: 10/26/15 KC

Signed: _____

→ **Please fill out and fax back to us at (209) 523-4927. Thank you.**

EXHIBIT "C"

REJECTED DBE FIRMS AND THE FIRMS SELECTED FOR THAT WORK

BID NO. 15-154
BID DATE: 11/19/15
BID TIME: 2:00 P.M.
GOAL: 12% DBE

DBE GOOD FAITH EFFORTS DOCUMENTATION - SELECTED/REJECTED FIRMS

State of California, D.O.T., Contract No. 10-0Y9504, #10-SJ-120-6.7/16.7
Construction on State Highway in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road/McHenry Avenue, Federal Aid Project No. ACNHP-P120(059)E

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed below. Provide evidence as to why additional agreements could not be reached for DBEs to perform the work.

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE ($)	PRICE DIFFERENCE ($)
1, 7, 8, 10, 11	Y	(209) 948-2175 **CHRISP COMPANY** 1001 STOKES AVENUE STOCKTON, CA 95215	N	(951) 683-4692 **ABRASIVE BLASTING SERVICE** 5465 24TH STREET RIVERSIDE, CA 92509	INCOMPLETE SCOPE	SEE ATTACHED QUOTE	
2, 12, 14, 28, 29, 30, 31	Y	(559) 732-0393 **KRC SAFETY CO., INC.** P.O. BOX 6356 VISALIA, CA 93290	N	(805) 461-1600 **ASSOCIATED TRAFFIC SAFETY** P.O. BOX 2221 ATASCADERO, CA 93423	PRICE TOO HIGH	SEE ATTACHED QUOTE	
2, 12, 14, 28, 29, 30, 31	Y	(559) 732-0393 **KRC SAFETY CO., INC.** P.O. BOX 6356 VISALIA, CA 93290	N	(209) 339-8085 **FARWEST SAFETY, INC.** 226 N. MAIN STREET LODI, CA 95240	USED HIGHER DBE SUB	SEE ATTACHED QUOTE	
4	Y	(209) 523-0734 **GEORGE REED, INC.** 140 EMPIRE AVENUE MODESTO, CA 95354	N	(661) 262-6003 **FLASH TRAFFIC INC.** P O BOX 801360 SANTA CLARITA, CA 91380	SELF PERFORM	SEE ATTACHED QUOTE	
3	Y	(209) 523-0734 **GEORGE REED, INC.** 140 EMPIRE AVENUE MODESTO, CA 95354	N	(559) 594-1056 **FORCE TRAFFIC CONTROL, INC.** P.O. BOX 1107 EXETER, CA 93221	SELF PERFORM / PRICE TOO HIGH	SEE ATTACHED QUOTE	
37, 38	Y	(916) 686-2800 **PACIFIC EXCAVATION INC.** 9796 KENT STREET ELK GROVE, CA 95624	N	(714) 520-4026 **TRAFFIC LOOPS CRACKFILLING IN** 946 S. EMERALD STREET ANAHEIM, CA 92804	PRICE TOO HIGH	SEE ATTACHED QUOTE	
19, 20	Y	(530) 906-9777 **SAM RHODES INC.** PO BOX 304 GREENWOOD, CA 95635	N	(951) 600-1110 **PMS, INC.** 38340 INNOVATION CT., STE E-506 MURRIETA, CA 95363	PRICE TOO HIGH / INCOMPLETE SCOPE	SEE ATTACHED QUOTE	

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED FIRM	REASON REJECTED	QUOTE ($)	PRICE DIFFERENCE ($)
5, 6	Y	(916) 850-5758 **VERUX INC.** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	N	(707) 709-8894 **ADANTA, INC.** 828 SCHOOL STREET NAPA, CA 94559	PRICE TOO HIGH	SEE ATTACHED QUOTE	
5, 6	Y	(916) 850-5758 **VERUX INC.** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	N	(916) 241-5309 **ALFRED CIVIL ENGINEERING, INC.** 7604 SOQUEL WAY CITRUS HEIGHTS, CA 95610	PRICE TOO HIGH	SEE ATTACHED QUOTE	
5, 6	Y	(916) 850-5758 **VERUX INC.** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	N	(510) 854-9402 **APPIAN UDBE SWPPP** 5780 OLINDA ROAD EL SOBRANTE, CA 94803	PRICE TOO HIGH	SEE ATTACHED QUOTE	
5, 6	Y	(916) 850-5758 **VERUX INC.** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	N	(951) 808-8585 **CES GROUP** 2279 EAGLE GLEN PKWY STE 112 CORONA, CA 92883	PRICE TOO HIGH	SEE ATTACHED QUOTE	
5, 6	Y	(916) 850-5758 **VERUX INC.** 2443 FAIR OAKS BLVD. #150 SACRAMENTO, CA 95825	N	(707) 693-1926 **TULLY CONSULTING GROUP** 1650 N. LINCOLN ST, SUITE A DIXON, CA 95620	PRICE TOO HIGH	SEE ATTACHED QUOTE	

Chrisp Company

Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600

DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:

For the intended use of the General Contractor

Current Date: 11/18/2015
BidDate: 11/19/2015
JobName: 10-SJ-120-6.7-16.7
Location: MANTECA Bid#: 29248 0
Contract#: 10-0Y9504 Job#:
Working Days:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead compliance plan (stripe removal)	1	SUM	1500.000	$1,500.00
03	Traffic control for Chrisp company work	1	SUM	18000.000	$18,000.00
07	Remove yellow thermoplastic traffic stripe (Hazardous waste)	95800	LF	0.200	$19,160.00
08	Remove yellow thermoplastic pavement marking (Hazardous waste)	1800	SF	3.500	$6,300.00
10	Remove Thermoplastic traffic stripe	18800	LF	0.150	$2,820.00
11	Remove thermoplastic pavement marking	7350	SF	2.500	$18,375.00
32	Survey Monument (Type D)	26	EA	425.000	$11,050.00
34	Thermoplastic Pavement Marking	9150	SF	3.750	$34,312.50
35	Thermoplastic Traffic Stripe (sprayable)	189000	LF	0.300	$56,700.00
36	Pavement Marker (retroreflective)	4600	EA	2.250	$10,350.00
				TOTAL	$178,567.50

Includes Referencing of Striping & Markings
1 Move-in for Removal of Striping Included
1 Move-in for Installation of Permanent Work Included

Includes installation of Painted Temporary Traffic Striping after Removal.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: **P.O. Number**

TITLE: **Job Number**

Bond Rate Addendums 1,2
1.2%

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel
(209) 456-0539
ststommel@chrispco.com
CHRISP COMPANY

Chrisp Company
Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated November 18, 2015 for the following project

10-SJ-120-6.7-16.7

-
- **2 Move- In(s) included. Additional Move- Ins $3,500.00 1 for removal & 1 for permanent work**
- **Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date**
- **EXCLUDE: Installation or removal of temporary delineation**
- **Clean, clear and unobstructed access required for Chrisp Co. work**
- **Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.**
- **Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.**
- **EXCLUDE: Traffic Control Plan**
- **EXCLUDE: Removal of Existing Pavement Markers**
- **Lead Compliance Plan is included for stripe and marking removal ONLY.**
- **EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER**
- **Contractor is to Provide Stockpile Location for Striping Removal Debris.**
- **Traffic Control INCLUDED for Chrisp Company work ONLY**
- **After receiving contract 10 working days written notice required prior to scheduling of work**
- **EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)**
- **EXCLUDE: Construction Area Signs**
- **Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.**
- **This quotation excludes Primary Liability Insurance greater than $2,000,000.**
- **This quotation excludes all work associated with the project SWPP and WPCP.**
- **This quotation excludes installing permanent striping while other operations are in progress on jobsite.**
- **This quotation excludes performing removal work while other operations are in progress on jobsite.**
- **This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.**
- **EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)**
- **EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)**
- **Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.**
- **Mobilization & Traffic Control Items shall be adjusted for increases in the work**
- **Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.**

Chrisp Company
Stockton Office
1001 Stokes Ave
Stockton Ca 95215
Phone: (209) 948-2175 Fax: (209) 948-2179

Contractors License No. 374600

DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- **Prime contractor to provide disposal area & dispose of all Non-hazardous stripe & marker debris. Disposal area to be on jobsite.**
- **EXCLUDE: Engineering and/or staking of survey monuments**
- **EXCLUDE: Maintenance of temporary delineation ie. temporary paint, etc…**
- **ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.**
- **Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.**
- **Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.**
- **Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.**

Abrasive Blasting Service
5465 24th Street, Riverside, CA. 92509
Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. **From:** Lloyd Kotab, Estimator

Cell Number 951-742-1715

Pages: 2 including coversheet

Today's Date: 11/18/15

Re: Bid for Contract No. 10-0Y9504

Bid Date: 11/19/15

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

Public Works Contractor No. 1000013439

Kathryn D. Kincaid CSLB 765558

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509
951-683-4692 / 951-786-9081

CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services Dept. of Industrial Relations – Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid

Caltrans No. 10-0Y9504
10-SJ-120-6.7 / 16.7
Bids on 11/19/15

Item No.		Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030	Lead Compliance Plan	LS	Lump Sum	2,500.00 LS	2,500.00
07	141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	95,800	.45 LF	43,110.00
08	141104	Remove Yellow Thermoplastic Pavement Marking (Hazardous Waste)	SQFT	1,800	1.00 SF	1,800.00
10	150714	Remove Thermoplastic Traffic Stripe	LF	18,800	.35LF	6,580.00
11	150715	Remove Thermoplastic Pavement Marking	SQFT	7,350	1.00 SF	7,350.00

Total price for items shown above $ 61,340.00 EXCLUDING Pavement Marker Removal
Pavement Marker Removal for an additional .50 cents per each @ 4592 = additional $2,296.00 = $ 63,636.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work. This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

Bid includes 1 Move with up to 5 shifts to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional Moves $3,0000 additional shifts $2,500 both are per and plus removals **LCP will be from a DBE Industrial Hygienist** Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra $1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).
Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule
Abrasive Blasting Service requires a 14 business day notice prior to the start of work
Prime Contractor provides bond. Our bond rate is 3%
Bid excludes Traffic Control, Temporary and/or Painted Markings
Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.

brasive Blasting Service is signatory with the Laborers International Union of North America. All work, including uipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all plicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

uotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or ıended in this proposal for the sum specified above.

oyd Kotab, Mobile Operations Manager / Estimator

ceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the ıount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: **11/19/15**

****REVISED!!!!!!!!!!!**

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 10-0Y9504

10-DJ-120-6.7/16.7

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS	1	$ 4,000.00	$ 4,000.00
3	Traffic Control System (See Below)	LS			$ -
4	PCMS - $150/Day, $500/Week, $1,300/ Month	LS			$ -
9	Treated Wood Waste	LB	270	$ 5.00	$ 1,350.00
12	Remove Roadside Sign (Wood Post)	EA	6	$ 100.00	$ 600.00
14	Reset Roadside Sign	EA	10	$ 200.00	$ 2,000.00
28	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	10	$ 15.65	$ 156.50
29	Roadside Sign - One Post	EA	6	$ 200.00	$ 1,200.00
30	Furnish Single Sheet Aluminum Sign (0.063" Unframed) for Retroreflective Sheeting (Type XI)	SQFT	31	$ 10.30	$ 319.30
31	Retroreflective Sheeting (Type XI)	SQFT	31	$ 5.85	$ 181.35
33	Delineator (Class 2)	EA	10	$ 40.00	$ 400.00
	TOTAL BID PRICE				$ 10,207.15

TRAFFIC CONTROL	QTY	UNIT	PRICE
2 Flagmen (T-13) Excludes Transverse Rumble Strip	1	Per Shift	$ 1,450.00
2 Flagmen (T-13) Includes Transverse Rumble Strip	1	Per Shift	$ 1,650.00
Additional Person (If Requested)	1	Each	$ 555.00
Overtime	1	PMH	$ 95.00
Attenuator Truck (Operated)	1	Per Shift	$ 900.00
Pilot Car	1	Per Shift	$ 750.00

Contractor to provide relief for flaggers lunch period, or pay applicable overtime.

1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
2 After receiving contract and sign locations marked out 10 working days to schedule work.
3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
4 Any additional move in will be billed at $ 900 per occurrence.
5 Temporary items include *FURNISH, INSTALLATION*, and *REMOVAL* unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at $100.00 each.
8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.(Exclude Uncovering)
9 Exclude all permits,staking request, record drawings, & as builts unless otherwise noted.
10 Exclude any asphalt or concrete removal/patching.
11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including $2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
15 Exclude any grading or paving of pad for Crash Cushions.
16 Exclude any treated wood waste plans
17 We require 60 days notice prior to the installation of permanent items.
18 Attenuator truck & traffic control crews are subject to availability.
19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371
ATTN: CALL BEFORE SPLITTING BID
PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)

ASSOCIATED Traffic Safety

P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

FAX MEMO

TO: Estimator FROM: Matt Miller

ATTN: PAGES: 6

FAX: DATE: November 19, 2015

PHONE: CC:

RE: 10-0Y9504

WE ARE CERTIFIED DBE # 38321

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

P.O. Box 2221 Atascadero, CA 93423• Phone 805.461.1600 • Fax 805.461.1613
Public Works Contractor Registration # 1000013321
DBE Firm ID ~ 38321 • Contractors License No. 962161

Bid Date 11/19/15

CONTRACT INFO 10-0Y9504

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
2	**Construction Area Signs**	LS	1	LS	$ 6,100.00
	*Price above includes signs from CS-1 furnished, installed and removed				
	*All signs to be installed per plan CS-1 and to all be installed with (1) mobilization and to all be removed with (1) mobilization. Additional mobilizations will be charged at $1,200.00 per each.				
	* Signs will be covered at installation if needed. Contractor will be responsible to uncover when needed and recover when not required. Contractor is responsible for sign maintenance.				
	* Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor				
3	**Traffic Control System**	LS	1	LS	
	* Traffic plan not included in item				
	* See next page for traffic control rates				
4	**Portable Changeable Message Sign**	LS	1	LS	
	* $150.00/Day :$400.00/ Week : $1,000.00/Month				
	* $475.00 delivery fee per PCMS : $475.00 pick up fee per PCMS				
12	**Remove Roadside Sign**	EA	6	$ 90.00	$ 540.00
14	**Reset Roadside Sign**	EA	10	$ 220.00	$ 2,200.00
28	**Furnish Single Sheet Aluminum Sign (0.063"-Unframed)**	SQFT	10	$ 14.00	$ 140.00
29	**Roadside Sign - One Post**	EA	6	$ 270.00	$ 1,620.00
30	**Furnish Single Sheet Aluminum Sign (0.063"-Unframed) For Retroreflective Sheeting (Type XI)**	SQFT	31	$ 15.00	$ 465.00
31	**Retroreflective Sheeting (Type XI)**	SQFT	31	$ 5.50	$ 170.50

Note: Items 12, 14, 28, 29, 30 & 31 must be bid together and if used bid with item 2.
Note: Items 12, 14, 28, 29, 30 & 31 to be initiated together and include (1) mobilization total.
Note: Additional mobilizations to be billed at $1,200 per occurrence.
Note: 2 addendums acknowledged

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

ASSOCIATED Traffic Safety

P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613
DBE Firm ID – 38321 Contractors License No. 962161 DIR 1000013321

Traffic Control System – Day

1 Traffic Control Coordinator $850.00 per 8 hour shift

1 Pilot Vehicle and Driver $775.00 per 8 hour shift

1 Impact Attenuator Vehicle with driver $1,000.00 per 8 hour shift

1 Traffic Control Personnel for lane closures $900.00 per 8 hour shift

2 Traffic Control Personnel for flagging $1,400.00 per 8 hour shift

2 Traffic Control Personnel for lane closures $1,450.00 per 8 hour shift

3 Traffic Control Personnel for lane closures $2,150.00 per 8 hour shift

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift
- $300.00 per shift for rumble strips
- $680.00 per additional technician w/8 hour shift

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.
- Cancellations made with less than 2 hours' notice of requested show up time will be charged + 40% of quoted rates, all cancellations MUST be received in written form via fax or email.
- Impact attenuator vehicle (IAV) and traffic control crews subject to availability.
- 1 Traffic Control Personnel for lane closures includes 1 arrow board (excludes message boards & IAV)
- 2 Traffic Control Personnel for lane closures includes 2 arrow boards (excludes message boards & IAV)
- 3 Traffic Control Personnel for lane closures includes 2 arrow boards (excludes message boards & IAV)
- All overtime (8-12 hours) will be charged at $95.00 per hour per person.
- All double time (over 12 hours) will be charged at $120.00 per hour per person.
- If lunch break not given add ½ hour at double time for compensation per person.
- Add $85.00 per light tower per shift plus fuel if applicable.
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- We at ATS understand that every traffic control situation is different in its own way, we pride ourselves in keeping the customer happy, if additional equipment is needed that is not shown above and ample time is given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew can only do so much. With that being said, understand that there may be times when additional crews may be needed to handle the work load that is expected from the prime contractor.

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba
ASSOCIATED Traffic Safety
P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613
DBE Firm ID – 38321 Contractors License No. 962161 DIR 1000013321

Impact Attenuator Vehicle (IAV) – Rental Only – Subject to Availability

- $350.00/day : $1,500.00/week : $4,000.00/month
- Deliver and pick-up fees apply, call for details
- Proper insurance certificate must be on file with ATS prior to delivery

Portable Light Towers – Rental Only – Subject to Availability

- $85.00/day : $300.00/week : $900.00/month
- Deliver and pick-up fees & fuel charges apply, call for details

Changeable Message Signs (CMS) – Rental Only – Subject to Availability

- $150.00/day : $400.00/week : $1000.00/month
- Deliver and pick-up fees apply, call for details

Arrow Board Trailer – Rental Only – Subject to Availability

- $70.00/day : $225.00/week : $700.00/month
- Deliver and pick-up fees apply, call for details

Traffic Control Plans per Sheet

- Non Engineered : $300.00/each
- With Civil Engineers Stamp and Signature : $750.00/each
- Other than minor changes will be billed at hourly rate.

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba
ASSOCIATED Traffic Safety
P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613
DBE Firm ID – 38321 Contractors License No. 962161 DIR 1000013321

ATTACHMENT A

1 ASSOCIATED TRAFIC SAFETY is a signatory to the Laborers of Northern California, Construction Laborers of Southern California.
2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
3 ASSOCIATED TRAFFIC SAFETY is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) & (UDBE) – **Certificate # 38321**
4 Concrete or asphalt coring / patching is NOT included in construction or permanent sign and or marker installation or relocation.
5 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
6 ASSOCIATED TRAFFIC SAFETY requires a **12 working day written notice in advance,** prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of the work.
7 ASSOCIATED TRAFFRIC SAFETY requires the contractor's schedule for the following day's work by 12pm the proceeding day. If notice is not received add 15% to ATS rates.
8 This quote shall remain valid for a period of 45 days from the actual date of the bid opening unless otherwise agreed upon.
9 Contractor agrees to provide personnel for up to 5-10 minutes per ATS employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
10 Lump Sum price for Construction Area Signs includes: **USA Notification,** installation, removal and **INITIAL,** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required, all construction area signs are considered rental and shall remain property of ASSOCIATED TRAFFIC SAFETY at the conclusion of project. Per ATS standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project, this amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
11 Prior to ASSOCIATED TRAFFIC SAFETY installing any signs prime contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by the USA. Agency will be responsible for line hit that are not marked out by their forces, therefore ASSOCIATED TRAFFIC SAFETY will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the prime contractor and or the representing agency.
12 Contractor responsible for any fees associated with traffic control / encroachment permits, inspection fees and parking meter fees accrued by the City/County and/or State agencies.
13 Traffic control plans & traffic control plans prepared by or stamped by a registered engineer are not included.
14 All Saturday traffic control rates multiply by 1.45. All Sunday traffic control rates multiply by 1.85. Holiday work is not included.
15 Contractor is responsible for lost, stolen or damaged equipment unless ATS is maintaining daily closures.
16 ASSOCIATED TRAFFIC SAFETY will not provide performance or payment bonds to the prime contractor.
17 Retention will not be held on traffic control work.
18 Compliance with Section 7108.5 of the Business & Professions code pertaining to prompt payment and pay when paid clauses are MANDATORY.
19 ASSOCIATED TRAFFIC SAFETY requests an invitation to all pre-job conferences.
20 Notification must be given to ASSOCIATED TRAFFIC SAFETY prior to any work performed as EXTRA-WORK of Force Account. If notification is not received, ATS will bill at usual rates and full payment will be the responsibility of the prime contractor.
21 Contractors State License # 962161
22 Portable Changeable Message Signs are strictly **RENTAL,** retention will not be held on rental equipment.
23 ASSOCIATED TRAFFIC SAFETY maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC SAFETY carries $5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add $50.00 per policy period) requested by Prime Contractor and not provided by ASSOCIATED TRAFFIC SAFETY will be charged to and will be the responsibility of the Prime Contractor.
24 Sign panels for permanent items supplied by ASSOCIATED TRAFFIC SAFETY must be given 45 days advanced notice prior to being needed.
25 **Should this quote be accepted by the prime contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project.**

Submitted by: _____ Date: _____

Company: _____ Accepted by: _____

Back To Query Form

Search Returned 1 Records

Wed Nov 18 16:23:02 PST 2015

Query Criteria
Firm ID: 38321
Firm Type: DBE

Firm ID	38321
Firm/DBA Name	KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1	PO BOX 2221
Address Line2	
City	ATASCADERO
State	CA
Zip Code1	93423
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kellie@associatedtrafficsafety.com
Contact Name	KELLIE AVILA
Area Code	(805)
Phone Number	461-1600
Alt Area Code	(805)
Alt Phone Number	610-9965
Fax Area Code	(805)
Fax Phone Number	461-1613
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 27; 36; 40; 42; 43; 54; 56;
Districts	04; 05; 06; 07;
DBE NAICS	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses	A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

In

KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 11-19-2015
Regarding: CalTrans Project 10-0Y9504
Total Number of Pages Including Cover: 7

Comments:
Please see attached quote for CalTrans project 10-0Y9504 bidding in San Joaquin County on 11-19-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 10-0Y9504
Bid Date:11/19/2015

10-Sj-120

UN:283 / D:291

KRC BID # 15-1013

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,610.00	5,610.00
3	Traffic Control System - See traffic control quote for rates				
4	Portable Changeable Message Sign - Per Each, Rental Only $150.00/Day : $400.00/Week : $1,200.00/Month (Month rate based on 30 calendar days) $175.00 delivery fee per PCMS : $175.00 pick up fee per PCMS				
9	Treated Wood Waste	lb	270	2.00	540.00
12	Remove Roadside Sign (Wood Post)	ea	6	116.18	697.08
14	Reset Roadside Sign	ea	10	115.02	1,150.20
28	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	10	14.46	144.60
29	Roadside Sign - One Post	ea	6	232.77	1,396.62
30	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	31	9.54	295.74
31	Retroreflective Sheeting (Type XI)	sqft	31	5.40	167.40
33	Delineator (Class 2)	ea	10	83.95	839.50

Note: (2) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: Item 2 includes signs from CS-1 only. Signs will be furnished, installed and removed.
Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor
Note: Item 12, 14, 28, 29, 30, 31 and 32 must bid together and if used must bid with item 2.
Note: Item 9 if used must bid with item 12, 14, 28, 29, 30, 31 and 32.
Note: Item 9 pertains to item 12 treaded wood waste only.
Note: If not used for item 9 all treated wood waste will be left onsite at contractors designated location for contractors disposal.
Note: Permanent sign and delineator removal, resetting, and installation includes (1) move in. Additional move-ins will be charged at $1,050.00 each.
Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 10-Sj-120 UN:283 / D:291
Project: 10-0Y9504
Bid Date:11/19/2015 KRC BID # 15-1013

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	Traffic Control System	
	1 pilot car and driver if used with KRC flaggers - Per 8 hour shift	760.00
	1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift	810.00
	2 flaggers - Per 8 hour shift	1,445.00
	2 flaggers with light towers - Per 8 hour shift	1,495.00
	2 flaggers with rumble strips - Per 8 hour shift	1,570.00
	2 flaggers with rumble strips and light towers - Per 8 hour shift	1,600.00
	- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates - Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) not included in quoted prices - Traffic control crews are subject to availability - If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery or pick up fee may apply if not given this notice. - Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at $97.50 per hour per man - All Saturday traffic control rates multiply by 1.3 - All Sunday traffic control rates multiply by 1.7 - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 10-0Y9504 Bid Date: 11-19-2015

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – **(Certificate # 000447)**, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**

4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number **1000004730**

5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.

6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.

7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.

11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.

13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at $1,050.00 each.

14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

15 Retention shall not be held on any work performed by KRC.

16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.

19 Portable changeable message signs are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.

20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.

21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.

23 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-19-2015

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SOUTHERN CONTRACTORS ASSOCIATION SCCA

Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

10-26-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **10-0Y9504** . That bids on **10-28-15.** After looking at the plans and specials the following is a bid for item #4 PCMS:

Item# 4 PCMS boards:

Monthly PCMS price is **$800.00*** per month per board
$150.00 delivery per board
$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

11-16-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **10-0Y9504** . That bids on **11-19-15**. After looking at the plans and specials the following is a bid for item #4 PCMS:

Item# 4 PCMS boards:

Monthly PCMS price is **$800.00*** per month per board
$150.00 delivery per board
$150.00 Pick up per board
*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
Member, Associated General Contractors * Member, American Traffic Safety Services Association
DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
DIR # 1000005521

October 22, 2015

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 10-0Y9504
Highway 120 Near Manteca, San Joaquin County
Repair failed areas and Rubberized HMA resurfacing

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Two flaggers per 8-hour weekday/night shift @ $ 1,180;
- Additional flagger per 8-hour weekday/night shift @ $ 550;
- Overtime, each flagger @ $ 78 per hour;
- Doubletime, each flagger @ $ 90 per hour;
- Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ ($60) per flagger per hour;

INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

OPTIONAL: Portable Traverse Rumble Strip Array @ $ 280 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

B. PILOT CAR (Part of Item 3)

- Per 8-hour weekday/night shift @ $ 660;
- Overtime @ $ 92 per hour;
- Doubletime @ $ 100 per hour
- Short-shift credit (applied for workdays less than 7 hours) @ ($70) per hour;
- Saturdays per @ $ 92 per hour worked; Sunday at $ 102 per hour worked

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

C. CONSTRUCTION AREA SIGNS: $ 9,500 Lump Sum (Item No. 2)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 12
NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

D. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 4)

- $ 1,100 per unit each month;
- Mobilization @ $ 400 each.

INCLUSIONS: Initial setup, all programming and maintenance.
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- $ 78 per hour straight-time; $ 88 per hour overtime & Saturdays; $98 per hour Sundays/Holidays/Doubletime. Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck

F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2016. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at $5 each per shift.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

Rosemary Force Stimpel

President

To:	est10	From:	
Fax:	1 209 523 4927		
Phone:		Date:	10/23/2015

RE: Temporary Traffic Control for Caltrans # 10-0Y9504

☐ Urgent ☐ Please Comment

☐ For Review ☐ Please Reply

Comments:

Force Traffic Control Inc.'s quotes for Caltrans #10-0Y9504 near Manteca

fax cover

[Phone number -]
[Fax number -]
[e-mail -]
[Website -]

37

PACIFIC EXCAVATION INC.
LIC. #694400 C-10 & A
9796 Kent Street
Elk Grove, Ca 95624
(916) 686-2800 Est. Fax (916) 686-2598
DIR #1000000188

BID

To:	PRIME CONTRACTORS	**From:**	TODD HANSON
Attn:	ESTIMATOR	**Cell:**	(916) 870-7171
Subject:	BID PROPOSAL	**Pages:**	2
Project:	#10-0Y9504		
Est. No.	5189		
Date:	11/19/2015		

PROPOSED SCOPE FOR THE ABOVE PROJECT

PER PLANS AND SPECIFICATIONS
ADDENDUMS NOTED: #1 and #2
UNION
BOND RATE 1%
TRAFFIC CONTROL FOR OUR PORTION OF WORK

**** EXCLUSIONS****

ANY & ALL PERMITS, UTILITY FEES, RAILROAD / FLAGGING FEES
ANY & ALL AGENCY INSPECTION OR TESTING REPORT FEES OF ANY KIND - INCLUDING: QA / QC FEES FOR REBAR, ANCHOR BOLTS OR POLE INSPECTIONS
IMPACT ATTENUATOR VEHICLE AND CMS BOARD FOR TRAFFIC CONTROL
CIVIL IMPROVEMENTS
SURVEY AND STAKING

PACIFIC EXCAVATION INC.
LIC. #694400 C-10 & A

BID PROPOSAL	
DATE	ESTIMATE NO.
11/19/15	5189

9796 Kent Street
Elk Grove, CA 95624
(916) 686-2800 * Fax (916) 686-2598
California License #694400 - C-10 & A
DIR #1000000188

PROJECT

#10-0Y9504

ITEM #	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	ITEM TOTAL
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	$500.00	**$500.00**
38	MODIFY SIGNAL	1	LS	$41,186.00	**$41,186.00**

TOTAL	**$41,686.00**

Proposal Expires in 30 Days

Acceptance of Estimate:

The above prices, specifications and conditions are satisfactory and hereby accepted.

You are authorized to do the work as specified.

See attached cover letter for Inclusions and Exclusions.

Printed Name, Signature & Date: _____

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033
DIR Registration No. 1000003794 • Expiration Date: 06/30/2016
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Quotation

Date: 11/17/2015
Attn: Estimator
Owner: Caltrans
Project: Contract No. 10-0Y9504, Route 120
Bid Date: 11/19/2015 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
37	Maintaining Existing TMS Elements During Construction	1	LS	1,000.00	1,000.00
38	Modify Signal	1	LS	34,500.00	34,500.00
				TOTAL BID AMOUNT:	**$ 35,500.00**

•Quote is good for 180 days from the date of this proposal.
•10 days notice required for scheduling.
•Site must be ready with cat-track or permanent striping prior to loop installation.
•Additional charges may incur for extra move-ons.

Our quote includes:
1- All materials associated with item described above
2- Insurance coverage up to $1 million, general aggregate up to $2 million, umbrella up to $2 million
3- One move-on

Our quote excludes:
1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
2- Traffic control (Need 3 days)
3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

FAX

Date 11/19/2015

Number of pages including cover sheet: 2

To:

+12095234927

Phone

Fax Phone *+12095234927*

From:

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

Phone *+1 (714) 520-4026*

Fax Phone *(714) 462-9922*

REMARKS:

Quote - Caltrans 10-0Y9504

November, 19th, 2015
Proposal No.: 15-056
DIR # 1000015660
SB # 1796332

George Reed, Inc.
Attn: Dave Cox
140 Empire Ave.
Modesto, CA 95354

Reference: **Caltrans Project 10-0Y9504, Route 120 in San Joaquin County**

Subject: **Proposal to Provide Inertial Profiler services. (Bid Item 19)**

S.A.M. Rhodes is pleased to present our proposal and cost estimate for Inertial Profiling services on this very important project. S.A.M. Rhodes experience and understanding of the Caltrans specification will be a tremendous asset to your project team. We have developed our cost per shift to be all inclusive for what is required by the project specifications. Our attached proposal details our options for Inertial Profiling Services:

Prepave Inertial Profiler (Bid Item 19): Lump Sum/Shift Rate $1700.00

All travel time is included within the lump sum shift rate listed above.

Optional - Inertial Profiler with Layout for Pre-pave and Post-pave grinding: Lump Sum/Shift Rate $2000.00

All travel time is included within the lump sum shift rate listed above.

S.A.M. Rhodes has over 10 years of experience with Caltrans programs. Our experience, combined with our commitment makes us the premier provider of Inertial Profiling services on Caltrans projects. The resources we have available will allow us to staff your project with the most qualified personnel for Caltrans projects.

We are proposing to service this project with a High Speed Inertial Profiling system that is Caltrans DOT certified along with our operators. All of our reports are electronically transmitted to the project team by our Project Manager. If you have any questions or require additional information regarding our proposal, feel free to contact me, Cameron Martin directly at (530) 906-9777 or by email at cameron@samrhodesinc.com.

Sincerely,

Cameron Martin
Owner/Operator
S.A.M. Rhodes, Inc.

PAVEMENT MANAGEMENT SOLUTIONS, INC.

DBE Number # 42219 SBE Number #1769993
DIR Number #1000012824
Date: October 26, 2015
Quote # 01118
Expiration Date: 11/23/2015

Pavement Management
Solutions, Inc.
38340 Innovation Ct
Suite E-506
Murrieta, CA 95363
Office: (951) 600-1110
Fax: (951) 600-1112
Bsilva@pavementsolutionsinc.com

DBE & SBE CERTIFIED

Caltrans Project 10-0Y9504

INERTIAL PROFILING

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	10-0Y9504	30 Days Net	CA LIC: 989179

QTY	DESCRIPTION	UNIT PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) $400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control provided by contractor. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	$1,600.00	$1,600.00
1	Mobilization Charge ($200.00 Per layover not included) Each additional mobilization will be $150.00	$150.00	$150.00
		SUBTOTAL	$1,750.00
		SALES TAX	
		TOTAL	$1,750.00

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

PAVEMENT MANAGEMENT SOLUTIONS, INC.

DBE Number # 42219 SBE Number #1769993
DIR Number #1000012824
Date: November 17, 2015
Quote # 01130
Expiration Date: 12/16/2015

Pavement Management
Solutions, Inc.
38340 Innovation Ct
Suite E-506
Murrieta, CA 95363
Office: (951) 600-1110
Fax: (951) 600-1112
Bsilva@pavementsolutionsinc.com

DBE & SBE CERTIFIED

Caltrans Project 10-0Y9504

INERTIAL PROFILING
Line Item 19

SALESPERSON	PROJECT	PAYMENT TERMS	
Brandon Silva	10-0Y9504	30 Days Net	CA LIC: 989179

QTY	DESCRIPTION	UNIT PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) $400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control provided by contractor. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	$1,600.00	$1,600.00
1	Mobilization Charge ($200.00 Per layover not included) Each additional mobilization will be $120.00	$120.00	$120.00
		SUBTOTAL	$1,720.00
		SALES TAX	
		TOTAL	$1,720.00

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

VERUX

2443 Fair Oaks Blvd. #150
Sacramento, CA 95825
Phone: (916) 850-5758
Fax: (888) 840-5935
ben@veruxinc.com
www.veruxinc.com

DIR Registration #1000001353
SBE #1229840

Project Name: DOT 10-0Y9504 Repair Failed Areas & Rubberized HMA Resurfacing– San Joaquin County, CA

Bid Date: October 27, 2015 **Bid No:** 15-1850

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - $650.00

Provide one (1) electronic copy of Water Pollution Control Plan (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Project Site Inspections - $300.00/Each

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Extended Storms, Post Storm and Quarterly Non-Stormwater inspections.

Submitted for **Verux, Inc.** by **Ben Rau**:	_____ Authorized Signature
_____ Date	_____ Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

_____ Client Name	_____ Authorized Signature
_____ Date	_____ Printed Name/Title

Adanta, Inc.
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Adanta

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357
DIR Registration #1000029442

October 20, 2015

DBE QUOTE

Attn: Estimator

Subject: **Caltrans Contract 10-0Y9504**

Description	*Qty*	*Unit Cost*	*Total Cost*
LEAD COMPLIANCE PLAN	**1**	**LS**	**$1,250**

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz

Kimberly Patz, President

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

11/14/2015

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 10-0Y9504:- Repair failed areas and rubberized HMA resurfac

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
5	130100	JOB SITE MANAGEMENT	LS	1	$4,500	$4,500

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

11/14/2015

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 10-0Y9504:- Repair failed areas and rubberized HMA resurfacing.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	$600	$600

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (209) 523-4927 Page 3 of 4 11/19/2015 5:11 AM

Back To Query Form

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering
Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (209) 523-4927 Page 4 of 4 11/19/2015 5:11 AM

APPIAN
UDBE
SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, October 22, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 10-0Y9504**

Repair failed areas and rubberized HMA resurfacing.

Bid Date: **October 28, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan	$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	$700.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

APPIAN
UDBE
SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, November 13, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 10-0Y9504**

Repair failed areas and rubberized HMA resurfacing.

Bid Date: **November 19, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan	$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	$700.00

* Plan preparation only Awareness Training, Monitoring or Sampling & Analysis not included

Thomas Koprek
Estimator
(510) 854-9402

CES GROUP

Engineering Environmental SWPPP
DBE #41224 Contractors Lic. 859757 A, Haz.
Contact: Jim Keegan Ext. 802

Phone: 951-808-8585 Fax: 951-848-9812
Proposal #: P8215 10/26/2015
Email: jkeegan@CESGROUP.CO

DIR# 1000031206

QUOTATION SUMMARY SHEET

Caltrans 10-0Y9504

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	RATE	EXTENDED COST
1	Prepare Lead Compliance Plan	EA	1	$1,440	$1,440
6	Prepare Water Pollution Control Program	EA	1	$1,350	$1,350

Scope of Work/Assumptions:

Item 1 Includes preparation of draft and one revision of LCP. Electronic Deliverable only.

Item 6 Includes preparation of draft and one revision of WPCP. Electronic Deliverable only, excludes Calculations (Run-on and Run-off).

Out of Scope QSD billed at $115 per hour

CES Group can also provide Lead Awareness Training if required by the Contract - please contact for a quote.

Payment terms are net 30 days. Interest charges of 1.5% per month will be charged for late payment.

Thank you for your interest in CES Group.
2279 Eagle Glen Parkway Suite 112
PMB #329
Corona, CA 92883
tel: 951-808-8585
fax:951-848-9812

FAX COVER SHEET

TO	Estimating
COMPANY	George Reed, Inc.
FAXNUMBER	12095234927
FROM	James Keegan
DATE	2015-10-26 23:14:16 GMT
RE	DBE bid for Caltrans 10-0Y9504

COVER MESSAGE

Attached is a DBE bid to prepare the LCP and WPCP.

If you have any questions please contact me at 951-898-6000.

Thank you

Jim

TCG

Civil Engineering and Stormwater Solutions

November 13, 2015

RE: Proposal for WPCP for Caltrans 10-0Y9504, bidding 11/19/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP	(Part of Bid Item No. 6)	$ 625

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager $ 375 per week

$125/hr x 3 hours = $375/week x 49 weeks = $3,375 Not to Exceed

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection $ 375 EA

$125/hr x 3 hours = $375 per visit x 1 visit = $375

For quantity purposes, we estimate no more than 1 event

This is based on the project lasting 9 weeks.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of signed contract. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

AUTHORIZATION TO PROCEED

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no
Caltrans 10-0Y9504

Name of DBE business
Tully Consulting Group

Name of DBE representative
Katelyn Anderson

DBE certification number
38300

Name of bidder

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
6	Prepare WPCP	625
	Weekly Inspection	3,375
	Storm Inspection	375
	Total	$ 4,375

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson
Signature of DBE's authorized representative

Katelyn Anderson
Printed name of DBE's authorized representative

Office Manager
Title of DBE's authorized representative

11/13/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-09, Sacramento, CA 95814.

EXHIBIT "D"

PUBLICATIONS AND DATES OF ADVERTISING

Contractor: George Reed, Inc. **Contact:** David Cox
Address: 140 Empire Avenue Modesto, CA 95354
Phone: 209-557-3107 **Fax:** 209-523-4927 **Email:** david.cox@georgereed.com
Services needed: DBE Subcontractors/Suppliers needed for, including but not limited to ? CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.
Requirements: Plans and specifications are available for viewing in our office or are available online at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI?s insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.
Date posted: 10/13/2015

Ad ID: 12579 **Date Of Advertisement: Oct 13, 2015**

George Reed, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Project Title:	Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P12
Project Location:	Manteca Located in San Joaquin County, CA
Owner:	State of California, D.O.T.
Bid Date / Time:	Nov 19, 2015 at 02:00 pm

We are requesting bids for the following trades and/or material suppliers:

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Bid documents can be viewed at or obtained from:

Plans and specifications are available for viewing in our office or are available online at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.

GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

George Reed, Inc.
140 Empire Avenue
Modesto, CA 95354
Phone: (209) 557-3107 **Fax:** (209) 523-4927
Email: david.cox@georgereed.com
David Cox

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 10/13/2015 02:35 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

David Cox

Project Estimator

David Cox

Contact Information

140 EMPIRE AVENUE
MODESTO, CA 95354
Tel: (209) 557-3107 ext.
Fax: (209) 523-4927
Email:
david.cox@georgereed.com

GEORGE REED, INC.

is seeking qualified DBE

Project Name

Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

Bid/Contract #

GRI Bid #15-154

Awarding Agency

State of California, D.O.T.

Project Location

Manteca, San Joaquin County, CA

Bid Date

11/19/2015 at 02:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office or are available online at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 10/13/2015 02:35 PM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

David Cox

Project Estimator

David Cox

Contact Information

140 EMPIRE AVENUE
MODESTO, CA 95354
Tel: (209) 557-3107 ext.
Fax: (209) 523-4927
Email:
david.cox@georgereed.com

GEORGE REED, INC.

is seeking qualified DBE

Project Name

Caltrans, Contract #10-0Y9504, Construction on State Highway in San Joaquin County in and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road / McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

Bid/Contract #

GRI Bid #15-154

Awarding Agency

State of California, D.O.T.

Project Location

Manteca, San Joaquin County, CA

Bid Date

11/19/2015 at 02:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET/ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, PLACE ASPHALT CONCRETE DIKE & MISC., ROADSIDE SIGNS, SAWCUTTING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, MATERIAL TESTING SERVICES, SWPPP, LEAD COMPLIANCE, WATER TRUCKS, ASPHALT OIL TANKERS, STREET SWEEPING TRUCK, CORING, OIL SUPPLIERS, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications are available for viewing in our office or are available online at:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. - - - GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 10/13/2015 02:35 PM.

GEORGE REED, INC. is seeking DBE s in Manteca - dbegoodfaith.com/ads/Caltrans--...

02:10 PM - 13 Oct 2015

EXHIBIT "E"

AGENCIES AND ORGANIZATIONS CONTACTED

Back To Query Form

Search Returned 59 Records

Tue Oct 13 14:42:19 PDT 2015

Query Criteria

District: 10
County: SAN JOAQUIN
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5620 ROADSIDE SIGN C7602 SAW CUTTING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8723 MATERIALS TESTING SERVICES C8794 Environmental - Water Quality C8795 Environmental-Regulatory C8851 Lead Compliance C8852 SWPPP Planning C9606 WATER TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9904 CORING D2950 ASPHALT PAVING & ROOFING MATERIALS D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M

Opt-in Records

Search Results: Opt-in's on 10-0Y9504

13 Opt-in records found.

10-0Y9504	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***TYPE "D" SURVEY MONUMENTS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection, Services Design, Services Drafting, and Consulting Services.	
10-0Y9504	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike and shoulder backing.	
10-0Y9504	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA Fence. Truncated Domes and other construction supplies.	
10-0Y9504	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	

	Services offered: rumble strips	
10-0Y9504	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
10-0Y9504	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
	Services offered: 130200 - PREPARE WATER POLLUTION CONTROL PROGRAM; 820108 - DELINEATOR (CLASS 2)	
10-0Y9504	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC DIKE/COLD PLANE/GROUND IN RUMBLE STRIP	
10-0Y9504	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
10-0Y9504	Statewide Traffic Safety & Signs, Inc.	
	7920 Cucamonga Avenue Sacramento, CA, 95826	
	Phone: 916-452-4855	Fax Number: 916-452-9322
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail	

	Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
10-0Y9504	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Bid Requirement please pass this to your estimator or your Painter Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site	
10-0Y9504	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: cold plane	
10-0Y9504	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	
10-0Y9504	BTS	
	343 E WIND DR RIPON CA 95366	
	Phone: 209-857-0068	Fax Number:
	Disadvantaged status: DBE	
	Services offered:	

Caltrans

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY IN AND NEAR MANTECA FROM 0.1 MILE WEST OF AUSTIN ROAD TO 0.1 MILE WEST OF ESCALON-BELLOTA ROAD / MCHENRY AVENUE

In District 10 On Route 120

Under

Notice to Bidders and Special Provisions **dated October 5, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved May 18, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with
Electronic *Bid* book dated October 5, 2015
Identified by
Contract No. 10-0Y9504
10-SJ-120-6.7/16.7
Project ID 1014000070

Federal-Aid Project
ACNHP-P120(059)E

Bids open Wednesday, October 28, 2015

Dated October 5, 2015
AADD

AGENCY SUBMITTAL FORMS

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313

GEORGE REED INC.
GENERAL ENGINEERING CONTRACTORS
SINCE 1944

OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

November 23, 2105

Bid #15-154

11-25-15 A11:01 IN

(916) 654-5970 or (916) 227-6299
Office Engineer MSC 43
Department of Transportation
State of California
1727 30th Street
Sacramento, CA 95816-7005

Second Bidder

PROJECT: **Contract #10-0Y9504**, Construction on State Highway in San Joaquin County In and Near Manteca from 0.1 Mile West of Austin Road to 0.1 Mile West of Escalon-Bellota Road/McHenry Avenue, #10-SJ-120-6.7/16.7, Federal Aid Project No. ACNHP-P120(059)E

BID DATE: November 19, 2015, at 2:00 p.m.

SUBJECT: Submission of DBE Information

As per Section 2-1.12, Disadvantaged Business Enterprises, of the Special Provisions for this project, we are hereby submitting within the time specified the DBE information required of all bidders.

Please contact me at (209) 523-0734 (Stacy Case at Ext. 3110 or Rosie Martinez at Ext. 3118) in the event additional information or clarification is needed.

Sincerely,

GEORGE REED, INC.

Rosie Martinez

Rosie Martinez
Estimating Assistant

/rm

Attachments