

# Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE COMMITMENT**  
 DES-OE-0102.10D (REV 11/2014)

02-03-15P01:33 RCVD

CONTRACT NO. 10-1C0304

BID AMOUNT \$ 203,375.90

BID OPENING DATE 1-29-15

BIDDER'S NAME CCFG Construction

DBE GOAL FROM CONTRACT (%) 22%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup> N/A

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 104,876.90

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<del>21</del> 22	Asphalt Dike	C3940	AC Dike Co. #000219 Lincoln CA	4245.80
1 & 8	Lead Plan WPCP Plan	C8851 C8852	Veridico Group Inc #39572	1820.00
2-6, 12, 23-24	Traffic Control, PCMS, Barricade, Chaper Construction Signs, Delimiters, Markers	C1201, C15601 C1200, C1522	KRC Safety, #000447 Visalicia CA	28,740
15-19	Permanet Erosion Control	C2021, C2030	Nitta Erosion Control #217 Loomis CA	14,884.60

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.  
<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.  
<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ 49,690.40  
24.43%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the Contract goal (49 CFR 26.53).

  
 Signature of Bidder  
1-29-15 Date  
209 743 4911 (Area Code) Phone Number  
Michael Niven Person to Contact (Type or Print Name)

# Low Bidder

02-03-15P01:33 RCVD

CCFG Construction

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 11/2014)

Bidder's Name \_\_\_\_\_  
 Contract No. 10-1C0304

PAGE 1

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Items Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
1 lead compliance	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1225.00	<del>0.6%</del> .6%
2 Construction signs	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,000.00	4.9%
3 Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	10,965.00	5.4%
4 Type III Barricade	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	855	.28%
5 Chiselers	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3300	1.6%
6 PCMS	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3000	1.4%
7 Job site MNOT	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	27000	13.2%
8 WPCP	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	595	.29%
9 Treated Wood work	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	107.50	.05%
10 remove Guardrail	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1260.00	.61%
11 Remove AC Dike	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	9100.00	4.4%
12 reset marker	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	50.00	.02%
13 Clearing & Grubbing	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	4000.00	1.9%
14 Roadway Ex	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	54600.00	26.8%
15 Hydromulch	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	745.50	.36%
16 Fiber rolls	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3553.00	1.7%
17 Hydroseed	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1491.00	.73%
18 Compost	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	6262.20	3%
19 Inc. materials	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2832.90	1.3%
20 Minor HMA	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2730.00	1.3%
21 Place HMA Dike "E"	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	289.80	.14%
22 Place HMA Dike "F"	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3956.00	1.9%
23 Delimeter Class I	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	300.00	.14%
24 Guard Rail Del.	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	270.00	.13%
25 MGS 7' post	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	24338.00	11.9%
26 Trans. Rail. WB-31	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	6800.00	3.3%
27 ALT. Flared Terminal	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2200.00	1.0%
28 Maintain Test Syst	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1250.00	.6%
29 Mod signal	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	16400.00	8%
30 Mod lighting	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	3900.00	1.9%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 11/2014)

Bidder's Name CCFG Construction  
 Contract No. 10-1C0304

2. List the names of certified DBEs and the all dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for initial a follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
Dillard Environmental	1-27-15 email	Trucking	Email 1-27-15 no bid
KRC Safety	1-14-15 website	Traffic Items	received bid 1-29-15
BECI Electric	1-12-15 email	Electric	Phone Call 1-29-15 No bid
M&M Electric	1-12-15 email	Electric	Phone Call 1-29-15 No bid
Northen Ind. Electric	1-12-15 email	Electric	Phone Call 1-29-15 No bid
AC Dike	1-14-15 website	AC Dike Install	received bid 1-29-15
Nitta Erosion Control	1-14-15 website	Erosion Control	received bid 1-26-15
Veridico Group	1-14-15 website	Lead Plan, WPCIP	received bid 1-29-15
E-nor Innovations	1-14-15 website	traffic control	received bid 1-29-15
Frank Medina	1-14-15 website	MBSR	received bid 1-28-15
S&M Land Restoration	1-14-15 website	Erosion Control	received bid 1-28-15
Superior Hydroseed	1-14-15 website	Erosion Control	received bid 1-28-15

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
9-10	Yes	Mid State Barrier	Non-DBE	Frank Medina	34,705.50	16,964.50
25-27	yes	"	Non-DBE	Frank Medina	51,670	
21-22	Yes	AC Dike CA	DBE		4245.80	
1,8	Yes	Veridico Group	DBE		1820.00	
2-6, 12	Yes	KRC Safety	DBE		28,740	
23-24		"	DBE			
15-19		Nitta	DBE		14,884.60	
29-30		Studebaker & Brown Electric	Non-DBE		20,300	No DBE electric prices were received

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 11/2014)

Bidder's Name CCFG Construction  
 Contract No. 10-1C0304

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of support documents.

Description of Outreach	Dates	Location (if applicable)	Results
Caltrans Website	1-14-15	N/A	Many DBE Bids received
email & call to:			
Dillard Environmental	1-27-15		No Bid
Northern Industrial Electric	1-12-15, 1-29-15		
Me M Electric	1-12-15, 1-29-15		
BECD Electric	1-12-15, 1-29-15		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Any DBE that responded to solicitations only needed plan or spec info. DBE either submitted a bid or declined to bid.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

N/A

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

N/A

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 11/2014)

Bidder's Name CCFG Construction

Contract No. 10-1C0304

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Caltrans (website)	1-14-15	Posted Advertisement	Many DBE Bids Received

9. Include additional data to support a demonstration of good faith efforts.

emails, and website advertisement

---



---



---



---



---

CONTRACT NO. 10-1C0304

NOTE: Use additional sheets of paper if necessary.

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Codes**

**Licenses**

Trucks

Gender

Ethnicity

Firm Type

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jan 30 19:18:27 PST 2015

**Query Criteria**

Firm/DBA Name: a c dike co

Firm Type: DBE

<b>Firm ID</b>	219
<b>Firm/DBA Name</b>	A C DIKE CO
<b>Address Line1</b>	2788 VENTURE DR.
<b>Address Line2</b>	
<b>City</b>	LINCOLN
<b>State</b>	CA
<b>Zip Code1</b>	95648
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	email@acdike.com
<b>Contact Name</b>	GEDRGETTE MC CLAIN
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	645-7747
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	645-9618
<b>Agency Name</b>	DEPARTMENT DF TRANSPORTATIDN
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237990; 238110; 238120; 238910;

**ACDBE NAICS**

<b>Work Codes</b>	C1910 GRADING; C1920 STRUCTURE EXCAVATIDN; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATIDN; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jan 30 19:26:40 PST 2015

**Query Criteria**

Firm/DBA Name: veridico

Firm Type: DBE

---

<b>Firm ID</b>	39572
<b>Firm/DBA Name</b>	VERIDICO GROUP, INC
<b>Address Line1</b>	1305 MEADOW VISTA WAY, SUITE A
<b>Address Line2</b>	
<b>City</b>	ROSEVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95661
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	vida.wright@veridicogroup.com
<b>Contact Name</b>	VIDA G. WRIGHT
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	865-4170
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	865-4174
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 09; 23; 24; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	541330; 541620;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8792 Environmental - Biological Studies; C8851 Lead Compliance; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

Back To Query Form**Search Returned 1 Records**

Sun Feb 01 20:35:19 PST 2015

**Query Criteria**

Firm/DBA Name: nitta

Firm Type: DBE

<b>Firm ID</b>	217
<b>Firm/DBA Name</b>	NITTA EROSION CONTROL
<b>Address Line1</b>	3778 DEL MAR AVENUE
<b>Address Line2</b>	
<b>City</b>	LOOMIS
<b>State</b>	CA
<b>Zip Code1</b>	95650
<b>Zip Code2</b>	9051
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	OBE
<b>E-Mail</b>	nittaec@gmail.com
<b>Contact Name</b>	LAURA BILLS
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	652-7459
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	652-4376
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34;
<b>Districts</b>	35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
<b>DBE NAICS</b>	01; 02; 03; 04; 05; 06; 10; 561730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C2021 HYOROSEEOING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
<b>Licenses</b>	C27 Landscaping Contractor, D59 Hydroseed Spraying;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	OBE

Back To Query Form

INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

**Date posted:** 01/12/2015

**Contractor:** CCFG Construction **Contact:** Mike Niven

**Address:** 393 Morning Star Dr. Sonora, CA 95370

**Phone:** 209-743-4911 **Fax:** 209-396-2681 **Email:** [michaelniven10@gmail.com](mailto:michaelniven10@gmail.com)

**SERVICES** needed: CCFG Construction is requesting quotes from all qualified subcontractors and suppliers, including all certified DBE subcontractors. We would like quotes for the following items: CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN TREATED WOOD WASTE REMOVAL GUARDRAIL REMOVE ASPHALT CONCRETE DIKE RESET OBJECT MARKER HYDROMULCH FIBER ROLLS HYDROSEED COMPOST INCORPORATED MATERIALS MINOR HOT MIX ASPHALT PLACE HOT MIX ASPHALT DIKE (TYPE C) PLACE HOT MIX ASPHALT DIKE (TYPE F) DELINEATOR (CLASS 1) GUARD RAILING DELINEATOR MIDWEST GUARDRAIL SYSTEM 7' WOOD POST TRANSITION RAILING TYPE WB-31 ALTERNATIVE FLARED TERMINAL SYSTEM MODIFY SIGNAL MODIFY LIGHTING

**Requirements:**

**Date posted:** 01/14/2015

**Contractor:** K.W. Emerson, Inc. **Contact:** Mike McPhee

**Address:** P.O. Box 549 San Andreas, CA 95249

**Phone:** 209-754-3839 **Fax:** 209-754-3830 **Email:** [mike@kwemerson.com](mailto:mike@kwemerson.com)

**SERVICES** needed: LEAD COMPLIANCE, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, **JOB SITE** MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE, RESET OBJECT MARKER, HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS, MINOR HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), DELINEATOR (CLASS 1), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGNAL, MODIFY LIGHTING

**Requirements:** KW Emerson is not signatory to any unions. We are an equal opportunity employer.

**Date posted:** 01/21/2015

**Contractor:** West Coast Structures, Inc. dba Western Structures **Contact:** Brian Skajem

**Address:** 6005 Tyler St. Riverside, CA 92503

**Phone:** 951-352-4300 **Fax:** 951-509-9390 **Email:** [wdelgado4300@sbcglobal.net](mailto:wdelgado4300@sbcglobal.net)

**Services needed:** WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, **JOB SITE** MANAGEMENT, PREPARE WPCP, TREATED WOOD WASTE, REMOVE GUARDRAIL, REMOVE ASPHALT CONCRETE DIKE, RESET OBJECT MARKER, CLEARING AND GRUBBING, ROADWAY EXCAVATION, HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS, MINOR HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE F), DELINEATOR (CLASS 1), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFY SIGNAL, MODIFY LIGHTING

**Requirements:** Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and **INSURANCE COVERAGE** that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/all\\_adv\\_projects.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php). Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations

**Date posted:** 01/27/2015



Michael Niven <michaelniven10@gmail.com>

---

**Caltrans project 10-1c0304 bids 1-29-15**

1 message

---

**Michael Niven** <michaelniven10@gmail.com>

Mon, Jan 12, 2015 at 9:41 PM

To: nie@sbcglobal.net

DBE goal 22%

Hello, CCFG Construction will be bidding on this project as a price contractor and would like to get an electrical price from your firm for items 29 and 30, modify signal and modify lighting. Please let me know if you will be able to provide me with a quote.

Thanks,

—  
Mike Niven  
CCFG Construction  
209-743-4911 cell



Michael Niven <michaelniven10@gmail.com>

---

**Caltrans project 10-1c0304 bids 1-29-15**

1 message

---

**Michael Niven** <michaelniven10@gmail.com>  
To: rebecca@becielectric.com

Mon, Jan 12, 2015 at 9:43 PM

DBE goal 22%

Hello, CCFG Construction will be bidding on this project as a price contractor and would like to get an electrical price from your firm for items 29 and 30, modify signal and modify lighting. Please let me know if you will be able to provide me with a quote.

Thanks,

—  
Mike Niven  
CCFG Construction  
209-743-4911 cell



Michael Niven <michaelniven10@gmail.com>

---

**Caltrans project 10-1c0304**

1 message

---

**Michael Niven** <michaelniven10@gmail.com>  
To: alynn@sacmmelectric.com

Mon, Jan 12, 2015 at 9:42 PM

DBE goal 22%

Hello, CCFG Construction will be bidding on this project as a price contractor and would like to get an electrical price from your firm for items 29 and 30, modify signal and modify lighting. Please let me know if you will be able to provide me with a quote.

Thanks,

—  
Mike Niven  
CCFG Construction  
209-743-4911 cell



Michael Niven <michaelniven10@gmail.com>

**Caltrans10-1C0304**

4 messages

**Michael Niven** <michaelniven10@gmail.com>  
To: melissa@dillardenv.com

Tue, Jan 27, 2015 at 10:10 AM

Melissa, I would like to get a trucking quote for general soil excavation haul off on this project. Also for the DBE goal, does the percentage quoted by you as a DBE trucking co. count toward the goal as a dollar for dollar amount? or is it a percentage counted toward the goal?

Thanks,

—  
Mike Niven  
CCFG Construction  
209-743-4911 cell

**Melissa Roach** <melissar@dillardenv.com>  
Reply-To: Melissa Roach <melissar@dillardenv.com>  
To: Michael Niven <michaelniven10@gmail.com>  
Cc: Jane Etherington <jane@dillardenv.com>, Patricia Dillard <patriciad@dillardenv.com>, Chris Mauro <chrism@dillardenv.com>

Tue, Jan 27, 2015 at 11:34 AM

Mike,

If we do the trucking and disposal, you get 100% of the disposal fees and Dillard's share of the transportation.

What is the volume, soil classification and type of truck that you plan to use and I can figure it all out for you?

Melissa Roach  
Vice President/Chief Financial Officer  
Dillard Environmental Services  
PO Box 579  
Byron, CA 94514  
Cellular (925) 766-1582  
Corp. Office (925) 634-6850 x222  
Email: melissar@dillardenv.com

\*\*\*\*\*  
**Confidentiality Notice:** This communication, including attachments, is for the exclusive use of the addressees(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.

**From:** Michael Niven <michaelniven10@gmail.com>

To: melissa@dillardenv.com  
Sent: Tuesday, January 27, 2015 10:10 AM  
Subject: Caltrans10-1C0304

[Quoted text hidden]

---

Michael Niven <michaelniven10@gmail.com>  
To: Melissa Roach <melissar@dillardenv.com>

Tue, Jan 27, 2015 at 11:38 AM

the trucks would probably be end dumps, the soil is just normal rocky,clay stuff. no known lead or other hazardous material. The disposal would probably be private dump sites. The volume is 3700 CY.

Mike

[Quoted text hidden]

---

Melissa Roach <melissar@dillardenv.com>  
Reply-To: Melissa Roach <melissar@dillardenv.com>  
To: Michael Niven <michaelniven10@gmail.com>

Tue, Jan 27, 2015 at 4:50 PM

We are not bidding this job but thank you.

Melissa Roach  
Vice President/Chief Financial Officer  
Dillard Environmental Services  
PO Box 579  
Byron, CA 94514  
Cellular (925) 766-1582  
Corp. Office (925) 634-6850 x222  
Email: melissar@dillardenv.com

\*\*\*\*\*

**Confidentiality Notice:** This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.

---

From: Michael Niven <michaelniven10@gmail.com>  
To: Melissa Roach <melissar@dillardenv.com>  
Sent: Tuesday, January 27, 2015 11:38 AM  
Subject: Re: Caltrans10-1C0304

[Quoted text hidden]



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid – Proposal

January 26, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-Tuo-49,108-Var, Caltrans Contract No. 10-1C0304, Addendum Nos. 1-2, Excavate embankment and modify traffic signal and lighting in Tuolumne County at various locations. Bid Date: January 29, 2015 (2:00 p.m.).

**Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.**

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
15	Hydromulch	SQFT	14,910	\$ 0.05	\$ 745.50
16	Fiber Rolls	LF	850	\$ 4.18	\$ 3,553.00
17	Hydroseed	SQFT	14,910	\$ 0.10	\$ 1,491.00
18	Compost	SQFT	14,910	\$ 0.42	\$ 6,262.20
19	Incorporate Materials	SQFT	14,910	\$ 0.19	\$ 2,832.90
<b>Totals</b>					<b>\$14,884.60 ✓</b>

### BID ITEMS MAY NOT BE SEPARATED.

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
  - 2) Total price excludes site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, coloring agent (already



2K

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

## DBE Contractor – CUCP Certificate Number 39572

Date: 29 JAN 2015

Contract #: 10-1C0304 – EXCAVATE EMBANKMENT AND MODIFY TRAFFIC SIGNAL AND LIGHTING

Bid Date: 29 JAN 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00 ✓
7	130100	JOB SITE MANAGEMENT	LS	LS	\$825.00	\$825.00
8	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00 ✓

### TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT 10-1C0304 TUOLUMNE CO. RT 49**

**BIDS: 1/29/15**

**"PLACE ONLY"\*923 LF ASPHALT DIKE TYPE (C,F) @ \$4.60 LF**

4245<sup>-80</sup>

**PRICE INCLUDES TACK AND ONE MOBILIZATION.  
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 10-1C0304  
Bid Date:1/29/2015

10-TUO-49

UN:252 / D:312

KRC BID # 15-164

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total	
2	Construction Area Signs - Price above includes signs from CS-1, CS-2 and TH-1 only. Signs will be furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 2. - All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. - Portable changeable message signs not included in item, see rental rates in applicable bid item. - Covering or removal of existing conflicting signs is not included in item. - SC6-3 or SC6-4 (ramp notification signs) are not include in construction area sign item price. Please call for quote. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	LS	1	9,995.00	9,995.00	✓
3	Traffic Control System - See traffic control quote for rates					
4	Type 3 Barricade - Contractor to maintain after initial placement	ea	19	45.00	855.00	✓
5	Channelizer (Surface Mounted) - Contractor to maintain after initial placement	ea	44	75.00	3,300.00	✓
6	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : <del>\$1,000.00</del> (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS					
12	Reset Object Marker	ea	2	25.00	50.00	✓
23	Delineator (Class 1)	ea	4	75.00	300.00	✓
24	Guard Railing Delineator	ea	9	30.00	270.00	✓
<p>Note: (2) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 4 and 5 if used must bid together and bid with item 2. Note: Item 4 and 5 include a combined of (1) mobilization. Note: If item 4 is not used KRC will not be responsible for supplying signs panels shown to be mounted on barricades. Note: Item 12, 23 and 24 if used must bid together and must bid with item 2. Note: Permanent delineator and marker installation will be performed at same time item 2 is being removed. \$800.00 mobilization fee will apply if wanted done at another time. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>						



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291  
 Phone (559) 732-0393 ~ Fax (559)732-2684  
 WWW.KRCSAFETY.COM

To: Estimator  
 Project: 10-1C0304  
 Bid Date:1/29/2015

10-TUO-49

UN:252 / D:312

KRC BID # 15-164

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>1 impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>2 flaggers - Per 8 hour shift</p> <p>2 flaggers with light towers - Per 8 hour shift</p> <p>2 flaggers with rumble strips - Per 8 hour shift</p> <p>2 flaggers with rumble strips and light towers - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery or pick up fee may apply if not given this notice.</p> <p>- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.</p> <p>- SC6-3 or SC6-4 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$95.00 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below                      Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability                      \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month                      \$300.00 delivery fee will apply : \$300.00 pick up fee will apply                      Proper insurance certificate must be on file with KRC prior to delivery</p> <p>Portable Light Tower - Per Each, Rental Only - Subject To Availability                      \$70.00/Day : \$200.00/Week : \$500.00/Month (Month rate based on 30 calendar days)                      \$250.00 delivery fee will apply : \$250.00 pick up fee will apply.</p>	<p>950.00</p> <p>985.00</p> <p>1,585.00</p> <p>1,585.00</p> <p>1,685.00</p> <p>1,735.00</p> <p>1,835.00</p> <p>2,485.00</p> <p><del>500</del></p> <p>5055</p> <p>5910</p> <p>10965</p>





**FRANK MEDINA GENERAL ENGINEERING  
10096 AHART ROAD  
OROVILLE, CA 95966  
OFFICE - 530-743-0744; FAX - 530-743-9352**

**\*\*\*Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.**

**IF QUOTE IS USED AND YOU ARE THE LOW BIDDER AND YOU LISTED FRANK MEDINA,  
AS A SUBCONTRACTOR, NOTIFY OFFICE WITHIN 48 HOURS**



Midstate Barrier, Inc.  
P.O. Box 30550  
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569  
LICENSE NO. 529261

**Date: January 29, 2015**

**Bid Number: 5410**

**FACSIMILE BID TRANSMITTAL**

**To: ESTIMATOR**

**Bid Date: January 29, 2015**

**Contract No: CDOT #10-1C0304**

**Location: Tuo-49-Variou Locations**

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2016.  
DIR Registration Number - 1000000538

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

 1-29-15  
Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)  
Page 1 of 3

3/3


**Proposal**  
**MIDSTATE BARRIER, INC.**  
 Job Code: 5410  
 Description: CDOT#10-1C0304/TUO-49,108-at Various Locations #5410

Pay Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
J 9	TREATED WOOD WASTE	2,150.00	LB	0.05	107.50
J 10	REMOVE GUARDRAIL	180.00	LF	7.00	1,260.00
12	RESET OBJ.MARKER	2.00	EA	30.00	60.00
24	GR DELINEATOR	9.00	EA	14.00	126.00
J 25	MIDWEST GR-7ft.wood post	860.00	LF	28.30	24,338.00
J 26	TRANS.RAIL-(TYPE WB-31)	2.00	EA	3,400.00	6,800.00
J 27	ALT.FLARED TS	1.00	EA	2,200.00	2,200.00
<b>GRAND TOTAL:</b>					<b>34,891.50</b>

**Proposal Certification**

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2016  
 STEVE GIFFORD DIR Reg.#100000538  
 ESTMATOR, x210  
 01.29.2015

Signed: \_\_\_\_\_



01.29.2015

**SPECIAL CONDITIONS #5410**

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others. Three (3) shifts required.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Schedule and updates.
6. Midwest GR: INCLUDES Narrow Roadway posts & blocks, and two (2) Strengthened Rail Sections per Plan sheet C-1. One (1) move-in.

**Bid Date:** January 29, 2015  
**Contract No:** CDOT# 10-1C0304  
**Location:** Tuo-49-Various Locations

**GENERAL CONDITIONS  
BID # 5410**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes ONE MOVE-IN for his work
2. **INSURANCE-** Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Cannot provide insurance or additionally insure home builders.
3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.
9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS shall be total reimbursement to the contractor for his administrative and/or other costs.
10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.
11. Addendum(s) number 1-2 - (is) are acknowledged.
12. Project is bid for completion within 10 plus 15 Working Days as stated in Special Provisions.
13. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

# Studebaker Brown Electric, Inc.



January 29, 2015

**Ref: BID PROPOSAL: Cal Trans 10- 1C0304 Toulumne County  
Bids 1/29/2015**

Dear Estimator,

We are pleased to submit our proposal for your consideration on the above referenced project. We hereby propose to furnish all material, labor, equipment and services required to provide the complete work in accordance with the project plans and specifications and per our scope of work and exclusions as follows:

**SCOPE OF WORK- Bid Items 29 & 30.**

1. We will provide and install complete the electrical removal and installation shown on sheets E-1 thru E-5.
2. Addendum 1 and 2 are noted.

**CLARIFICATIONS/EXCLUSIONS**

1. All Division 1 requirements are to be furnished by the Prime Contractor (or others). This includes but is not limited, permits & fees, utility company fees, temporary construction trailers or facilities, construction lighting and power for others, temporary site security or fencing, maintenance of site access, site dust control, temporary site environmental protection, and builders-risk/all risk or railroad insurance.
2. We Exclude clearing & grubbing, if required.
3. We Exclude engineering, surveying, and staking for line and/or grade, as required.
4. We Exclude repairing contractor damaged electrical systems (unless caused by SB Electrical).
5. We Include our own traffic control as needed.

**SCHEDULE & MOVE-INS**

Our proposal is based on compliance with a reasonable project schedule. Studebaker Brown will require that they be allowed to participate in the preparation of the project schedule to insure that reasonable time is allowed for their work.

PROPOSAL FOR: 10- 1C0304  
Bids 1/29/2015

page 2 of 2

**PROPOSAL AMOUNTS**

<b>Bid Item</b>	<b>DESCRIPTION</b>	<b>UNITS</b>	<b>QTY.</b>	<b>EACH</b>	<b>TOTAL</b>
29	Modify Signal	LS	1		\$16,400.00
30	Modify Lighting	LS	1		\$3,900.00
				<b>Total</b>	<b>\$20,300.00</b>

**Union Affiliation**

Studebaker Brown Electric is signatory to Local 340 IBEW, Local 185 Laborers, and Local 3 Operators.

This proposal is made with the understanding that we will enter into a mutually acceptable subcontract agreement. We will not accept any terms or conditions that are less favorable to Studebaker Brown Electrical Contracting than those imposed to the Prime contract by the owner. The conditions of this proposal must be attached or incorporated into our subcontract agreement.

Studebaker Brown Electric, Inc. is a state certified small business.  
OSBCR Certification #1731924

Thank you for your consideration of our proposal. Please contact me if I can be of any further assistance 916-678-4660

Respectfully submitted,

*David Studebaker*

Studebaker Brown Electric, Inc.  
6643 32<sup>nd</sup> Street #106  
North Highlands, Ca. 95660  
License #957296  
Office-916-678-4660  
Cell-530-333-3423  
daves@sbec.biz

Other sub bids received and  
not selected.

# APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365  
 19896 ALEXANDER AVE.  
 P.O. BOX 545  
 ANDERSON, CA 96007

**SBE NO. 11760531**

**UNION CONTRACTOR**

**HUB ZONE CERTIFIED**

TELEPHONE 530-365-5478  
 FAX 530-365-5478  
 BOND RATE 1%

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN TUOLUMNE COUNTY AT VARIOUS LOCATIONS. IN DISTRICT 10 ON ROUTE 49, 108. CONTRACT NO. 10-1C0304

BID DATE: January 29, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR OTHER NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
9	2150	LB	TREATED WOOD WASTE	\$0.25	\$537.50
10	180	LF	REMOVE GUARDRAIL	\$15.00	\$2,700.00
23	4	EA	DELINEATOR (CLASS 1)	\$50.00	\$200.00
24	9	EA	GUARD RAILING DELINEATOR	\$20.00	\$180.00
25	860	LF	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	\$33.00	\$28,380.00
26	2	EA	TRANSITION RAILING (TYPE WB-31)	\$5,000.00	\$10,000.00
27	1	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	\$2,500.00	\$2,500.00
			ESTIMATED TRAFFIC DAYS (3) 700 + 3		
			INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$4,000.00 EA		
			ITEMS DON'T INCLUDE CLEARING OR GRUBBING		
			ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS		
			ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER		
			PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.		
<b>TOTAL</b>					<b>\$44,497.50</b>

SINCERELY,  
 APEX FENCE CO., INC.

DAVID PARMER VICE-PRESIDENT  
 GENERAL SUPERINTENDENT



# Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing  
 Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr. Phone (831) 763-1811  
 Watsonville, CA 95076 Fax (831) 763-1409  
 Josh Cell (831)345-6438 josh@superiorhydroseeding.net

## QUOTATION TO:

Attn.: Estimator

(page 1 of 2)

**CDOT SWBE Firm No. 7183 Exp. 2/1/2016**  
**UNDERUTILIZED DBE Firm NO. 7183**

**Job Name:** 10-1C0304 Hwy 49 & 108  
 [Sonora]

**Date:** 1/28/2015  
**Bid Date:** 1/29/2015

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
15 / 210300	HYDROMULCH	SQFT	14,910	\$ 0.171	\$ 2,549.61
16 / 210350	FIBER ROLLS	LF	850	\$ 5.94	\$ 5,049.00
17 / 210430	HYDROSEED	SQFT	14,910	\$ 0.205	\$ 3,056.55

**TOTAL \$ FOR ITEMS BID:** \$ 10,655.16 ✓

### Terms and Conditions (To be included in subcontract):

**1) Mobilization, Stand-by Traffic:**

Move in(s) Included	<u>One</u>	
Additional moves	<u>\$2,000</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>X</u>	

**2) On-Site Water Requirements:**

	<u>3,000</u>	Total Gallons
Dedicated Water Truck Service	<u>X</u>	1,500 capacity, 200 GPM discharge
(Provided by prime contractor)	<u>4</u>	approximate hours of use

**3) Payment:**

C.O.D.	_____	
Net 15 without Pre-lien	_____	Note:
Net 30	_____	Superior Hydroseeding, Inc. must be in possession
Pre-lien information required	<u>X</u>	of a fully executed subcontract before the
Purchase Order	_____	work quoted herein can be scheduled,
Subcontract	<u>X</u>	or materials ordered.



1640 James Road, Bakersfield, CA 93306  
 (661) 872 7099 - office (661) 399 8882 (fax)  
 WMBE Cert CUCP -- UD8E CT 92481, CCA-1246, Small Business  
 CA Lic. # 508089, Nev. License 0040577, DIR # 1000003397  
 Bonding Rate 2.8%  
 Union: No. & So. Calif. Laborers


**Project:** 10-1C0304  
**Addendums:** two  
**Price good for 30 days**  
**Estimator:** Tony Fernandez  
**E-Mail:** Jjuette@jmlandrestoration.com  
**Date:** January 21, 2015

Bid Item	Description	Quantity Each	Unit Price	Price
	Mobilization (not included in items)	Each		\$800.00
15	Compost	14,910 SF	\$ 0.33/SF	\$4998.56
16	Incorporate Materials	14,910 SF	\$ 0.10/SF	\$1549.24
17	Fiber Rolls	850 LF	\$3.80/LF	\$3225.01
18	Hydroseed	14,910 SF	\$ 0.20/SF	\$3088.61
19	Hydro-mulch	14,910 SF	\$ 0.19/SF	\$2893.88

**Exclusion/Qualifications/Remarks:** Work day is from 7:00 - 3:30 - 8 hr. day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.

The General Contractor (GC) and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate duff, weed removal, plant establishment, etc.

Bid is based on J&M's current insurance... any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.



**-NOR INNOVATIONS INC.**  
**DVBE/SBE CERTIFIED CO. LIC. #931953**  
**PUBLICWORKS CONTRACTOR REGISTRATION #1000007079**  
**WE ARE DBE, DVBE, MBE, SBE**  
**\* DBE/MBE/SBE CUCP #37718\***  
**\* DVBE/SBE #37084 \***  
**(310)513-6209 Phone 310-513-6299 Fax**  
**DVBE/SBE# 37084 \* DBE/MBE/SBE CUCP #37718\***  
**C31/D42 STATE LICENSE C31 #931953**  
**\*\*UNION CONTRACTOR\*\***

1/29/15

Bidding Estimator

PROJECT NAME: EXCAVATE EMBANKMENT AND MODIFY

PROJECT NUMBER: 10-1C0304

BID DATE: 1-29-2015

BID TIME: 2:00PM

REVISED ESTIMATE INLCUDES ADDITIONAL BID ITEMS

ITEM	DESCRIPTION	COST
TRAFFIC CONTROL SYSTEMS:		
2MEN/TRUCK	FLAGMAN CLOSURE	PER DAY
	8HR SHIFT	\$ 1650.00
1MAN/PILOT CAR	8HR SHIFT	\$ 880.00
ADDITIONAL LABOR ONLY / NO EQUIPMENT		
	8HR SHIFT	\$ 684.00
ADDITIONAL LABOR AND TRUCK		
	8HR SHIFT	\$ 880.00
2MEN/TRUCK	1 LANE, 1 DIRECTION	8HR SHIFT
	(150 CONES, 8 AWS, 4 C30, 1 A/B) INCLUES RAMP CLOSURES	\$ 1650.00
ADDITIONAL LANE		
ATTENUATOR TRUCK	TO BE PROVIDED BY CONTRACTOR.	ADD \$ 75.00

CMS UNITS SEE BELOW.

RENTAL OF RUMBLE STRIPS FOR FLAGMAN CLOSURE: PER LOCATION.  
 12 PER PACK DAILY \$200EA, WEEKLY \$400EA, PER MONTH \$1,200

PURCHASE PRICE

PCMS UNIT: WANCO 3 LINE	EACH	\$14,000.00
ARROWBOARDS: WANCO	EACH	\$ 4,250.00
RUMBLE STRIPS FOR FLAGGERS	EACH	\$25,000.00

CONTRACTOR TO ADD TAX.

ALL WORK IS BASED ON MONDAY-FRIDAY. WEEKENDS WILL BE INVOICED AT PREMIUM RATES.

CMS UNIT

DAILY	EA	\$ 150
WEEKLY	EA	\$ 400
MONTHLY	EA	\$ 850

ARROWBOARD

DAILY	EA	\$ 40
WEEKLY	EA	\$ 150
MONTHLY	EA	\$ 400

DELIVERY/PICK UP EACH WAY	EA	\$ 100
---------------------------	----	--------

ALL PROVISIIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.  
NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

- A. ADDITIONAL HOURS LABOR:  
OT PER MAN, PER HOUR \$108  
DT PER MAN, PER HOUR \$115
- B. E-NOR INNOVATIONS, INC. IS A UNION CONTRACTOR.
- C. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- D. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) IS TO BE PROVIDED BY E-NOR INNOVATIONS, INC. AT ADDITIONAL CHARGES.
- E. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM CITIES INVOLVED
- F. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- G. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30<sup>TH</sup>. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- H. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- I. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABILITY FOR RAILROAD INSURANCE)
- J. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- K. ALL SIGN AND MARKER LOCATIONS / MARK-OUTS TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. E-NOR INNOVATIONS, INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES NOT SHOWN ON PLANS OR NOT MARKED OUT BY OTHER STATE, COUNTY OR CITY AGENCIES.

- L. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS, INC.
- M. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS, INC. EMPLOYEES AND STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- N. E-NOR INNOVATIONS, INC. RESERVES THE RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- O. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILED TO OUR PARAMOUNT OFFICE.
- P. K-RAIL, SALES OR RENTAL WITH INSTALLATION IS AVAILABLE.
  
- Q. SIGN PANELS FOR ROADSIDE SIGN ITEMS ARE SUPPLIED BY OTHERS UNLESS PURCHASED THROUGH BID ITEMS OF THIS ESTIMATE. ROADSIDE SIGN PANELS WILL NOT BE RECEIVED BY E-NOR INNOVATIONS INC., EARLIER THAN 15 WORKING DAYS. PRIOR TO SCHEDULED INSTALLATION. NO STORAGE. 45 WORKING DAYS ADVANCE NOTICE FOR SIGN PANEL ORDERS. ALL SIGN PLAN DISCREPANCIES ARE TO BE RESOLVED BEFORE ANY SIGN PANEL ORDERS ARE PLACED.
- R. PERMANENT SIGN AND MARKER INSTALLATION; MAXIMUM MOVE INS: ONE (1). ADDITIONAL MOVE-INS \$1,600 EACH. 45 WORKING DAYS NOTICE BEFORE ANY SIGN PANEL ORDERS ARE PLACED.
- S. ALL CONSTRUCTION AREA SIGNS TO INSTALLED AT ONE TIME OR IN STAGES, COVERED IF NEEDED AT INSTALLATION. CONTRACTOR TO UNCOVER AND RECOVER IF NEEDED.
- T. CONSTRUCTION AREA SIGNS INCLUDE ONE MOBILIZATION PER STAGE, ADDITIONAL MOBILIZATIONS \$1,600 EACH. ADDITIONAL SIGNS REQUIRED DUE TO DAMAGE, THEFT OR PLAN INADEQUACIES.
- U. E-NOR INNOVATIONS INC., DOES NOT ACCEPT CHARGES OR BACK CHARGES OF ANY KIND UNLESS AGREED UPON IN WRITING PRIOR TO WORK BEGINNING.
- V. Code Section 1771.1(a) "A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded."

E-Nor Innovations Inc.,  
16213 ILLINOIS AVE.  
PARAMOUNT, CA 90723

Should you have any questions or concerns, please feel free to contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Kenny Jones





Los Angeles County  
Metropolitan Transportation Authority

One Gateway Plaza  
Los Angeles, CA 90012-2952

213.922.2000 Tel  
metro.net

**Metro**

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM**



August 19, 2014

CUCP #37718  
Metro File # 5146

Mr. Ronald Jones  
E-Nor Innovations, Inc.  
16213 Illinois Ave.  
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at [www.californiaucp.org](http://www.californiaucp.org). Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

E-Nor Innovations, Inc. 714-215-2952

Small Business Certification Unit  
One Gateway Plaza, Mail Stop 80-8-4, Los Angeles, CA 90012-2952  
Tel: 213-922-2000 Fax: 213-922-7500

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net

Sincerely,



Marilyn White  
Certification Consultant – HSW Services  
Diversity & Economic Opportunity Department

ENORINNOVATIONS, INC. DBE APPROVED CONSULTANT

Small Business Certification Unit  
One Gateway Plaza, Mail Stop 99-4-4, Los Angeles, CA 90012-2032  
Ph: 213-922-2600 Fax: 213-922-5029



# AKA Environmental

The SWPPP Specialists, an SBE Company

6650 Montresor Place, Alta Loma, CA 91737

<http://www.akaenvironmental.com>

SWPPP CERT.NUM.070806-04 Fed Id:30-0457351 SBE Cert. No. 28185

Phone: 323-547-9605 Fax: 323-589-2430 email:rey@akaenvironmental.com

January 29, 2015

Submitted To: CCFG Construction  
 Project Owner: CALTRANS DISTRICT 10  
 Project Name: Excavate Embankment and Modify Traffic Signal and Lighting  
 Project Number: 10-1C0304

Phone Number: 209-743-4911

Fax Number: 209-396-2681

\*SWPPP & WPCP - Scope of services and fee – The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

**Assumptions and exclusions –**

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for printing and inserting the pages into the binder. If paper is needed and/or AKA needs to insert pages into binder an additional charge will apply.
- The price is for SWPPP preparation only. Includes six drawings, additional drawings will be billed at \$100.00ea.
- A \$400.00 fee will be added to the plan, if a Resident Engineer stamp is required.
- Items not specified in this proposal will be provided as an additional service, ex.Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this proposal.
- We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at \$100.00 each.

Billng – Billing will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment

Qty.	Services	Price	Circle Quantity
1	Storm Water Pollution Prevention Plan (SWPPP)	\$1650.00	1 2 3 4 Other:
1	Storm Water Pollution Prevention Plan (SWPPP) Caltrans only	\$1850.00	1 2 3 4 Other:
1	Water Pollution Control Plan (WPCP)*	\$1250.00	1 2 3 4 Other:
1	Dust Management Plan	\$850.00	1 2 3 4 Other:
1	Water Quality Management Plan	\$1850.00	1 2 3 4 Other:
1	Lead Compliance Plans also available	\$1000.00	1 2 3 4 Other:
	<b>Plan Corrections and/or Revisions</b>	<b>Free</b>	
	<b>Free local Pick-up and Delivery</b>	<b>Free</b>	
	<b>**We now offer QSD and QSP Certification Training. Please ask for more details.**</b>		

Hello Justin Duchaineau,  
 My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like Jones Brothers are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed above and give me a call (323) 547-9605

Authorized \_\_\_\_\_  
 Signature AKA Environmental

ACCEPTANCE OF PROPOSAL - Signature \_\_\_\_\_

Date \_\_\_\_\_

# APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365  
 19896 ALEXANDER AVE.  
 P.O. BOX 545  
 ANDERSON, CA 96007

**SBE NO. 11760531**

**UNION CONTRACTOR**

**HUB ZONE CERTIFIED**

TELEPHONE 530-365-3316  
 FAX 530-365-5478  
 BOND RATE 1%

QUOTATION: FOR CONSTRUCTION ON STATE HIGHWAY IN TUOLUMNE COUNTY AT VARIOUS LOCATIONS. IN DISTRICT 10 ON ROUTE 49, 108. CONTRACT NO. 10-1C0304

BID DATE: January 29, 2015

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
9	2150	LB	TREATED WOOD WASTE	\$0.25	\$537.50
10	180	LF	REMOVE GUARDRAIL	\$15.00	\$2,700.00
23	4	EA	DELINEATOR (CLASS 1)	\$50.00	\$200.00
24	9	EA	GUARD RAILING DELINEATOR	\$20.00	\$180.00
25	860	LF	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	\$33.00	\$28,380.00
26	2	EA	TRANSITION RAILING (TYPE WB-31)	\$5,000.00	\$10,000.00
27	1	EA	ALTERNATIVE FLARED TERMINAL SYSTEM	\$2,500.00	\$2,500.00
<p><b>ESTIMATED TRAFFIC DAYS (3)</b></p> <p><b>INCLUDES (1) MOVE IN, ADDITIONAL MOVE INS \$4,000.00 EA</b></p> <p><b>ITEMS DON'T INCLUDE CLEARING OR GRUBBING</b></p> <p><b>ITEMS DON'T INCLUDE GRADE UNDER MBGR ITEMS</b></p> <p><b>ITEMS DON'T INCLUDE SLEEVES FOR CONNECTIONS TO CONCRETE BARRIER</b></p> <p><b>PRIME TO MARK ALL USA, APEX WILL CALL IN THE TAG.</b></p>					
<b>TOTAL</b>					<b>\$44,497.50</b>

SINCERELY,  
 APEX FENCE CO., INC.

DAVID PARMER VICE-PRESIDENT  
 GENERAL SUPERINTENDENT





9796 Kent Street  
 Elk Grove, Ca 95624  
 (916) 686-2800 Est. Fax (916) 686-2598  
 DIR #1000000188

<b>BID</b>
------------

<b>To:</b> PRIME CONTRACTORS	<b>From:</b> ARMANDO MORENO
<b>Attn:</b> ESTIMATOR	<b>Cell:</b> (916) 826-1166
<b>Subject:</b> BID PROPOSAL	<b>Pages:</b> 2
<b>Project:</b> #10-1C0304 ROUTE 49 AND 108	
<b>Est. No.</b> 4871	
<b>Date:</b> 1/29/2015	

**PROPOSED SCOPE FOR THE ABOVE PROJECT**

PER PLANS AND SPECIFICATIONS  
 ADDENDUMS NOTED: #1 and #2  
 UNION  
 BOND RATE 1%  
 TRAFFIC CONTROL FOR OUR PORTION OF WORK

**\*\* EXCLUSIONS\*\***

ANY & ALL PERMITS, UTILITY FEES, RAILROAD / FLAGGING FEES  
 ANY & ALL AGENCY INSPECTION OR TESTING REPORT FEES OF ANY KIND -  
 INCLUDING: QA / QC FEES FOR REBAR, ANCHOR BOLTS OR POLE INSPECTIONS  
 IMPACT ATTENUATOR VEHICLE AND CMS BOARD FOR TRAFFIC CONTROL  
 CIVIL IMPROVEMENTS  
 SURVEY AND STAKING



BID PROPOSAL	
DATE	ESTIMATE NO.
01/29/15	4871

9796 Kent Street  
 Elk Grove, CA 95624  
 (916) 686-2800 \* Fax (916) 686-2598  
 California License #694400 - C-10 & A  
 DIR #1000000188

PROJECT					
#10-1C0304 ROUTE 49 AND 108					

ITEM #	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	ITEM TOTAL
28	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	\$320.00	\$320.00
29	MODIFY SIGNAL	1	LS	\$22,660.00	\$22,660.00
30	MODIFY LIGHTING	1	LS	\$5,800.00	\$5,800.00

<b>TOTAL</b>	<b>\$28,780.00</b>
--------------	--------------------

**TENNYSON ELECTRIC, Inc.**

SB Certified # 33555

DIR Registration # 1000004339

**Bid Proposal**

**Bid Date:** January 29<sup>th</sup>, 2015 @ 2:00 PM

**Attn:** Estimating Department

**RE:** Contract #10-1C0304 in Tuolumne County

**Scope:** Electrical

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No.	Description	Unit	Qty	Unit Price	Total
28	Maintaining Existing Traffic Management System Elements During Construction	LS	1	1,650.00	1,650.00
29	Modify Signal	LS	1	26,650.00	26,650.00
30	Modify Lighting	LS	1	3,250.00	3,250.00
				<b>Total Bid</b>	<b>31,550.00</b>

**Addendums Noted: One and Two****We exclude the following items:**


- Bond - Our bonding rate is .75% and available upon request
- Fees, permits, inspection fees, encroachment permits, traffic control
- staking, surveying or layout, off haul of spoils or handling of contaminated materials
- Asphalt or concrete removal or restoration, false work or temporary electrical
- WPCP and SWPPP, dewatering

If you have any questions please do not hesitate to call me.

Thank You,

Michael Tennyson  
Estimator

7275 National Drive Suite A, Livermore, CA 94550  
CA License #717998 C10 exp 1/31/2016 (925) 606-1038 Fax (925) 606-7655



January 29, 2015

**10-1C0304  
Toulumne County Various**

Lic # 335324

DIR # 1000004346 Exp 6-30-15

Bond Rate 1%

**Base Bid**

ITEM	DESCRIPTION	UNIT	QTY	PRICE	TOTAL
28	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$ 1,250.00	\$ 1,250.00
29	MODIFY SIGNAL	LS	1	\$ 18,500.00	\$ 18,500.00
30	MODIFY LIGHTING	LS	1	\$ 4,500.00	\$ 4,500.00
					\$ 24,250.00

**SCOPE OF WORK**

YES	NO	Yes ( Included ) No ( NOT Included )
X		Addendums 1,2
	X	Staking and layout
	X	Testing and inspection fees
	X	Permits and bonds
	X	Traffic Control for our work only
	X	Portable Changeable Message Signs
X		Off haul of spoils (Our Work only)
	X	Sidewalk and asphalt removal and replacement
X		Furnish and install lighting poles
X		Pull box and conduit installation
X		Remove Ex Light Poles
X		Furnish and install Loop detectors and DLC as shown on the plans
	X	Temporary lighting and traffic signals not shown on the plans
	X	Refurbish and paint bollards
	X	Regulatory signs and striping
	X	Handling of any hazardous materials and dust control

**If you have any questions please contact Andy Amador at 510-566-8094**

1001 Carden Street San Leandro Ca 94577



January 29, 2015

**10-1C0304  
Toulumne County Various**

Lic # 335324

DIR # 1000004346 Exp 6-30-15

Bond Rate 1%

**Base Bid**

ITEM	DESCRIPTION	UNIT	QTY	PRICE	TOTAL
28	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$ 1,250.00	\$ 1,250.00
29	MODIFY SIGNAL	LS	1	\$ 18,500.00	\$ 18,500.00
30	MODIFY LIGHTING	LS	1	\$ 4,500.00	\$ 4,500.00
					\$ 24,250.00

**SCOPE OF WORK**

YES	NO	Yes ( Included ) No ( NOT Included )
X		Addendums 1,2
	X	Staking and layout
	X	Testing and inspection fees
	X	Permits and bonds
	X	Traffic Control for our work only
	X	Portable Changeable Message Signs
X		Off haul of spoils (Our Work only)
	X	Sidewalk and asphalt removal and replacement
X		Furnish and install lighting poles
X		Pull box and conduit installation
X		Remove Ex Light Poles
X		Furnish and install Loop detectors and DLC as shown on the plans
	X	Temporary lighting and traffic signals not shown on the plans
	X	Refurbish and paint bollards
	X	Regulatory signs and striping
	X	Handling of any hazardous materials and dust control

**If you have any questions please contact Andy Amador at 510-566-8094**

1001 Carden Street San Leandro Ca 94577

Handwritten notes and signatures in the bottom right corner, including the date 1/29/15.

02-03-15P01:33 RCVD

Contract # 10-1C0304

Bid Date 1-29-15

DBE Submittals for CCFG Construction

# Low Bidder

02-03-15P01:33

Please call or email me with any questions

Thanks,

Mike Niven

209-743-4911 cell

Michaelniven10@gmail.com

