### FOURTH BIDDER

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

**ADA Notice** 

10-30-18P02:44 RCVD

STACY CASE, CHIEF ESTIMATOR, EXT. 3110

(Please Type or Print)

Person to Contact

GRI BID #18-284

CONTRACT NO: 10-1C0604 BID AMOUNT: 1,303,179.00 BID OPENING DATE: OCTOBER 25, 2018 BIDDER'S NAME: GEORGE REED, INC. DBE GOAL FROM CONTRACT % 19% DBE DBE PRIME CONTRACTOR CERTIFICATION1: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$502,000.00 14 N/A NAME OF DBEs (Must be certified on the date bids are ITEM OF WORK AND DESCRIPTION OF WORK CATEGORY AMOUNT BID SERVICES TO BE SUBCONTRACTED OR opened. Include Caltrans' certification no., DBE (\$) ITEM NO CODES3 address, and phone number. Show 2nd and MATERIALS TO BE PROVIDED2 lower tier subcontractors) DESTINATION ANYWHERE INC
P O BOX 21, TRACY, CA 95378
(209) 836-9400 CERT #37840 \$100,320.00 TRUCKING/WATER C9602 11,12,13,33 TRUCK RENTAL FLASH TRAFFIC INC, PO BOX 801360, SANTA CLARITA, 91380 (661) 262-6003 CERT #39950 5 C9907 \$19,950.00 PCMS RENTAL FLORES SWEEPING SERVICE INC STOCKTON, 95206 2072 UNIVERSAL DR, STOCKTON (408) 506-2992 CERT #41980 \$51,600.00 STREET SWEEPER RENTAL C9609 12, 13, 33 FORCE TRAFFIC CONTROL INC, 1 BOX 1107, EXETER, CA 93221 (559) 786-9856 CERT #29335 FLAGGING/TRAFFIC 3 \$75,040.00 CONTROL SYSTEM C1201 TULLY CONSULTING GROUP/TULLY WPCP WEEKLY 1650 N LINCOLN STREET, SUITE DIXON, CA 95620 (707) 693-1926 CERT #38300 C8852 \$5,240.00 7, 8 INSPECTIONS Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from \$252,150.00 each DBE shown stating that it will be participating in the contract to perform the specific work **Total Claimed** shown for the specific amount agreed to. Participation The names of the 1st tier DBE subcontractors and items of work must be consistent with the 19.35% Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR <sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be 26.53). performed by DBEs, including work performed by its own forces. <sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. ED BERLIER ature of Bidder VICE PRESIDENT/GENERAL MGR. <sup>3</sup>Use Work Category Codes from the California Unified Certification Program database. **OCTOBER 29, 2018** (209) 523-0734 Date (Area Code) Tel. No.

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



### We are certified DBE (37840), MBE (3028), SBE 51787, DIR # N100212 (1000009315) DUNS 134250138

Attn: ESTIMATING

CONTRACT:

10-1C0604

CONSTRUCTION ON AND ADJACENT TO STATE HIGHWAY IN SAN JOAQUIN COUNTY IN RIPON AT MAIN STREET OVERCROSSING AND IN LODI AT TURNER ROAD OVERCROSSING In District 10 on Route 99 BID DATE 10/25/18

NON PREVAILING WAGE RATES

PREVAILING WAGE RATES ADD 20% TO HOURLY, LOAD, TONNAGE RATES

HMA - 4 SH X 3 TRUCKS X BHR X \$95 = \$ 9,120.00

DEMO/EX - 20 SH X 4 TROCKS X 8 HR x \$114 = \$72,960.00

END DUMPS \$ 100/HR 62ADIN

Super Dumps \$105/HR

100/HR WATER \_ 24 SH x 8 HR x \$ 95 = \$ 18,240.00

Transfers \$100/HR 7RM

Double/ Semi Bottoms \$100/HR

Ten Wheelers \$95/HR |\$114

WATER TRUCK \$95/HR

TOTAL = \$ 100,320.00

Work Description (Trucking)	Doubles	SD, ED, TF	
DIRT EXPORT TO DAI SITE FROM RIPON	\$250/LD	\$250/LD	
DIRT EXPORT TO DAI SITE FROM LODI SITE	\$350/LD	\$350/LD	
Por ton / Lond rates available ner			
Per ton / Load rates available per your request please call 209-855- 3700 or e-mail Sonymann@sbcglobal.net			
ALL OFF HAUL BROKEN A/C,			



	Action to the second se	the state of the state of the state of	
CONCRETE@ HOURLY RATE			
Its customer's responsibility to let Destination Anywhere know before naul if any certified payroll is needed or any other paper work required pefore the haul can begin.			
Pre-lien information has to be provided before haul is scheduled.			
3RIDGE TOLLS NOT INCLUDED N HOURLY RATES			
All tonnage rate include Bridge toll			
ALL A.C Import @ Hourly rate Unless specified tonnage rate for A.C haul in quote.			
Prevailing Wage rates add 20% for Hourly, Tonnage, Load quote			
5 % ESCALATION ON ALL RATES FROM 10/01/19			
All Invoices due 35 days from nvoice day. If paid late 11/2% per nonth until paid in full.			
Γruck boss \$ 15/hour. If Required by Customer			
5 minute unload time allowed for onnage/Loads Bottom dump, Super, End Dump & 30 Minute for Transfer hauls hereafter the stand by time would be charged @\$1.78/minute.			



Γonnage haul Minimum 20 ton per oad billing (Ten Wheeler's work at nourly rate only)		



# 7 HOURS minimum DAY, Night 8 Hour Minimum for Hourly, Tonnage, Load rates) ADD \$ 5 TO HOURLY RATE OR 6%TO TONNAGE / LOAD RATE FOR NIGHT HAUL, SATURDAY, SUNDAY HAUL

Fuel Surcharge policy: If fuel rate goes over \$ 4.75 per Gallon, there will be a 2% Surcharge For every .10 cent increase. Prices would be checked on 1 ST & (15) Fifteenth of the Month.(CFN)

Price does not Include County, City taxes

- Prices quoted are for entire job. If specified haul location change, price adjustments may be necessary
- Off Haul to DAI location require one week lead time to prepare dump site.
- If job requires payment of prevailing wage, customer agrees to pay the difference between Non –Prevailing wage and prevailing wage. It is contractor's responsibility to FAX/ E MAIL notice to DAI estimator prior to job bidding if certified payroll and/or union participation is required.
- 15 minute unload time allowed for tonnage Bottom dump, Super, End Dump & 30 Minute for Transfer hauls thereafter the stand by time would be charged @\$1.78/minute. Never will any averaging of Standby allowed.
- All loads that need to be Tarp. Add additional .50 cent per Ton.
- All overloads from off haul jobs will be the responsibility of the customer.
- All rubber & OGAC additional + 1 Hour clean out.
- 20 ton minimum charged per load on tonnage jobs
- · DAI is a Vendor, and not a Sub Contractor
- Any changes to DAI freight tags must be received by fax in DAI office within 5 working days for review.
- Please call truck orders in by 2:00 pm, to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders.
- By issuing contract, purchase order or work authorization, Contractor agrees to all items on this trucking policy signed or not.

www.destinationanywhereinc.com

Sony Mann (209) 836 9400 ext 2 Fax 209-835-1144

E mail: sonymann@sbcglobal.net

Member: United Contractors, Western States Trucking association

### Back To Query Form

### Search Returned 1 Records

Tue Oct 30 08:47:40 PDT 2018

Query Criteria Certification Types: DBE Firm ID: 37840

37840 Firm ID

DESTINATION ANYWHERE, INC. **DBA** Name DESTINATION ANYWHERE, INC. Firm Name

P.O. BOX 21 Address Line1

Address Line2

TRACY City CA State 95378 Zip Code1

Zip Code2

Mailing Address P.O. BOX 21 Line1

Mailing Address

Line2

TRACY **Mailing City** CA **Mailing State** Mailing Zip Code1 95377 Mailing Zip Code2 Certification Type DBE

info@destinationanywhereinc.com **EMail** JASHARINDER PAL SINGH Contact Name

209 Area Code 836-9400 Phone Number 302 Extension

Alt Area Code Alt Phone Number

Extension

209 Fax Area Code Fax Phone 835-1144

Number BAY AREA RAPID TRANSIT DISTRICT (BART)

01; 05; 07; 10; 18; 20; 21; 24; 27; 28; 31; 34; 38; 39; 40; 41; 43; 44; 49; 50; 55; Agency Name Counties

02; 03; 04; 05; 06; 10; Districts 484110; 484121; **DBE NAICS** 

ACDBE NAICS

D2950 ASPHALT PAVING & ROOFING MATERIALS; E4730 FREIGHT TRANSPORTATION ARRANGEMENT; B1440 SAND & GRAVEL; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP

TRUCKING; C9670 TRUCK RENTAL; C0625 SAND & GRAVEL SUPPLIER; E4780 MISC Work Codes

TRANSPORTATION SERVICES; C9774 TRUCKER; B1420 CRUSHED & BROKEN STONE; C9771 TRUCK

BROKER;

Licenses

FOR HIRE - 40; Trucks

M Gender

ASIAN SUBCONTINENT Ethnicity

DBE Firm Type

Back To Query Form

PO Box 801360 Santa Clarita, CA 91380-1360 Office# 661-262-6003 Estimating 661-733-2053 Fax 661-262-6099 Flashwbe@outlook.com State contractor license: 963168 DIR# 1000015697

Attention: Estimating Department

10-22-18

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 10-1C0604. That bids on 10-25-18.

After looking at the plans and specials the following is a bid for item #5 PCMS:

RIPON = 4 PCMS > 7 pons

60 WD / 5 Days WK / 4 WK/MAR= 3 MONTHS

Item #5 PCMS boards

Monthly PCMS price is \$850.00 per 28 days, per board 7 Pcms x \$850 = \$5,950 x 3 MON = \$150.00 delivery per board x 7 Pcms = \$1,060 = \$150.00 Pillon P

\$150.00 Pick up per board x 7 pems: \$1,050

Flash Traffic, Inc. is a DBE-WBE

TOTAL= \$19,95000

Sincerely; Rick Vasquez Flash Traffic, Inc. 661-733-2053

### Back To Query Form

### Search Returned 1 Records

Tue Oct 30 08:49:01 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 39950

39950 Firm ID

FLASH TRAFFIC, INC. **DBA** Name FLASH TRAFFIC, INC. Firm Name 14338 ALDERWOOD RD. Address Line1

Address Line2

LAKE HUGHES City

CA State Zip Code1 93532

Zip Code2

**Mailing Address** PO BOX 801360

Linel Mailing Address

Line2

SANTA CLARITA Mailing City

CA **Mailing State** Mailing Zip Code1 91380 Mailing Zip Code2 1360 Certification Type DBE

flashwbe@outlook.com **EMail** NATALIE MILLER Contact Name

Area Code 661 262-6003 **Phone Number** 

Extension Alt Area Code Alt Phone Number

Extension

661 Fax Area Code **Fax Phone** 262-6099 Number

DEPARTMENT OF TRANSPORTATION Agency Name 01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56; Counties

04; 05; 06; 07; 08; 11; 12; Districts

**DBE NAICS** 532411; 561990;

C9907 CONSTRUCTION EQUIPMENT RENTAL; C1210 Traffic Count; C1200 CONSTRUCTION AREA ACDBE NAICS Work Codes

SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C31 Construction Zone Traffic Control Contractor;

Licenses Trucks

Gender

HISPANIC Ethnicity DBE Firm Type

Back To Query Form

# FLORES SWEEPING SERVICE, INC.

2072 UNIVERSAL DR STOCKTON, CA 95206

PHONE: (408)506-2992 FAX: (209)234-7165

EMAIL: teresoflores1@yahoo.com

DBE: 41980

DIR 1000014561

MEMBERS OF OPERATING ENGINEERS LOCAL UNION #3

### QUOTE 2018 DBE RATE SHEFT

REGULAR TIME HOURLY RATE	OVERTIME HOURLY RATE	]
\$155.00	NAME AND ADDRESS OF THE OWNER, TH	115 SHXBHRX \$ 155 =\$18,600.00
\$165.00	\$190.00	
\$165.00	\$190.00	255H x 8HR x \$165 :\$33,000.00
The state of the s	\$51,600	
\$175.00 Per night	t	
	\$155.00 \$165.00 \$165.00 \$215.00 Per Hour \$125.00 Per Hour	HOURLY RATE HOURLY RATE \$155.00 \$180.00 \$165.00 \$190.00

NOTE: Customer supplies water and dump site.

### Back To Query Form

### Search Returned 1 Records

Tue Oct 30 08:48:06 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 41980

Firm ID

41980

**DBA** Name

FLORES SWEEPING SERVICE INC

Firm Name

Address Line1

2072 UNIVERSAL DRIVE

Address Line2

City State STOCKTON

Zip Code1

CA 95206

Zip Code2

Mailing Address

Line1

**Mailing Address** 

Line2

**Mailing City** 

**Mailing State** Mailing Zip Code1

Mailing Zip Code2 Certification Type DBE

**EMail** 

teresoflores1@yahoo.com

**Contact Name** 

TERESO FLORES 408

Area Code Phone Number

506-2992 Extension Alt Area Code

Alt Phone Number Extension

Fax Area Code

Fax Phone

234-7165

209

Number

DEPARTMENT OF TRANSPORTATION

Agency Name

01; 24; 31; 34; 39; 41; 43; 50;

Counties

03; 04; 10;

Districts DBE NAICS

488490; 561790;

**ACDBE NAICS** 

Work Codes

17349 BUILDING MAINTENANCE SERVICES; C9609 STREET SWEEPING TRUCK;

Licenses

Trucks Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Back To Query Form

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502 Member, Associated General Contractors \* Member, American Traffic Safety Services Association DBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS) CA Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 786-9856 \* FAX (559) 594-1056 DIR registration #1000005521

January, 2018

### STANDARD RATES FOR BASIC TRAFFIC CONTROL SERVICES THROUGH JUNE 30, 2019

### NOTES:

1. Our providing the rates below does not constitute any assurance that we can provide these services without 21 days advance notice;

2. The rates below require a minimum of 30 working days per project without interim down-time exceeding 5 consecutive weekdays. If we are available for shorter projects, higher rates are likely. Conversely, projects exceeding 60 working days will receive somewhat lower rates;

3. The rates below are applicable only in non-subsistence-pay areas. In subsistence-pay areas, add \$25 per day for each flagger (not applicable to pilot car operator or full-time traffic control laborer);

4. Rates higher than those shown below may be applicable for work on Saturdays, Sundays, Holidays and in the following counties: all Southern California counties as defined by the California D.I.R., Modoc, Lassen, Alpine, Del Norte, Humboldt, Sonoma (west of US 101 only), Marin, Contra Costa, Alameda, San Francisco, San Mateo and Santa Clara;

5. The rates below are viable through June 30, 2019, after which date new rates will become applicable;

6. Rental rates for temporary and permanent traffic control devices such as Construction Area Signs, Message Boards, Temporary Signal Systems, cones, drums, delineators, object markers, etc. will be provided on a job-by-job basis.

### FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc.

■ Two flaggers per 7-to-8 hour weekday shift @ \$1,340; x 56 5H = (\$75,040 000) Two flaggers per 7-to-8 hour Saturday shift @ \$ 1, 540;

Additional stop-flagger (each, with signs) per 7-to-8 hour weekday shift @ \$ 620;

Overtime, each flagger @ \$84 per hour;

 Doubletime, each flagger @ \$ 96 per hour; Short-shift credit (applied for workdays less than 6 hours) @ (\$60) per flagger per hour. INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required portable daily advance warning signs for flagger-controlled sections, per CalTrans Standard T-13, excluding the rumble strips, including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; VHF or UHF two-way radios. OPTIONAL: Portable Traverse Rumble Strip Array @ \$ 360 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA

### PILOT CAR

- Per 7-to-8 hour weekday shift @ \$ 720;
- Overtime @ \$ 102 per hour;
- Doubletime @ \$ 114 per hour

 Short-shift credit (applied for workdays less than 6 hours) @ (\$70) per hour. INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands.

### PAGE 2 of 3 Force Traffic Control - Standard Rates through 6/30/2018

### TRAFFIC CONTROL TECHNICIAN LABOR (includes truck)

 Straight-time @ \$90/hour; overtime @ \$102/hour. INCLUSIONS: ATSSA-certified Traffic Control Technician with truck.

### **GENERAL NOTES - Please read carefully**

- Acknowledgement & Agreement: By appointing Force Traffic Control as a subcontractor or issuing a work order to Force Traffic Control, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- Durability of Rates Quoted Above: All labor rates quoted above shall remain in effect through at least July 1, 2019.
- Radios: Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars and hauling-side flaggers are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- Emergency Night Work: (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the traffic control system shall be borne by the Prime Contractor.
- Labor Agreements: Signatory to AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- Insurance: Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- Mobilization: Our minimum initial advance notice requirement is 21 days prior to any work at a project site.
- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- Short-Work week: Excluding beginning and end of project if work crews are worked less than three consecutive work days an additional charge of 10% may be added to rates above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially.

David Traglown President

# PAGE 3 of 3 Force Traffic Control - Quotations for Standard Rates

FORCE TRAF	FIC CONTR	OL I	NC.		
TRAFFIC CONTROL SYSTEM EQUIF					rery)
(daylood riequently adea for	N N	WOIR	are in bu	1 Month	3 Months
DEVICE TYPE	0	First	Up to 1	to	to
DEVICE TYPE	T	Day	Month	3 Months	6 Months
	E			(Note 1)	(Note 1)
Cone, 28"	2	\$8	\$8	\$12	\$18
Portable delineator, Tubular Marker	2	\$8	\$8	\$12	\$16
Traffic Drum, 42"	2; 3	\$16	\$16	\$20	\$45
Portable Object Marker	2; 3	\$12	\$12	\$24	\$40
Barricade, Type 2	2; 3	\$8	\$8	\$16	\$36
Barricade, Type 3	2; 3	\$16	\$16	\$32	\$85
Warning Light, Flashing	2	\$10	\$10	\$15	\$20
Warning Light, Constant Burn	2	\$10	\$10	\$15	\$25
Warning Light, Hi-int. 8" LED Beacon	2;4	\$30	\$30	\$15/month	\$15/month

### ADDITIONAL CONSTRUCTION AREA SIGNS:

Post-mounted @ \$30 per square foot of face; On portable mountings @ \$20/sf incl. mounting.

### NOTES:

- 1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.
- 2. First day rate = first month rate (to cover move-in/move-out costs).
- 3. Can accommodate up to 2 warning lights.
- 4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 12" beacons at the project perimeters.

### Back To Query Form

### Search Returned 1 Records

Tue Oct 30 08:49:19 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 29335

Firm ID 29335

**DBA** Name Firm Name FORCE TRAFFIC CONTROL, INC. FORCE TRAFFIC CONTROL, INC.

Address Line1

1478-B NORTH BELMONT RD

Address Line2

City

**EXETER** CA

State Zip Code1

93221

Zip Code2

**Mailing Address** 

P.O. BOX 1107

Line1

**Mailing Address** 

Line2

**Mailing City** 

**EXETER** 

**Mailing State** 

CA

Mailing Zip Code1 93221 Mailing Zip Code2 Certification Type DBE

**EMail** 

forcetraffic.vern@earthlink.net

**Contact Name** 

**VERN WELBAUM** 559

Area Code Phone Number

594-1062

Extension Alt Area Code Alt Phone Number

Extension Fax Area Code

559

**Fax Phone** 

594-1056

238990;

Number

DEPARTMENT OF TRANSPORTATION

**Agency Name** 

Counties

32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;

**DBE NAICS** 

**ACDBE NAICS** 

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; Work Codes C31 Construction Zone Traffic Control Contractor;

Licenses Trucks

M

Gender Ethnicity

NATIVE AMERICAN

Firm Type

DBE

Back To Query Form



### **Civil Engineering and Stormwater Solutions**

October 24, 2018

### RE: Proposal for WPCP Services for Caltrans 10-1C0604, bidding 10/25/18

### Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

### Scope of Work:

- A. Prepare Water Pollution Control Program (WPCP)
  - Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.
  - II. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection
  - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
  - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
  - III. Provide quarterly non-stormwater monitoring inspection.
  - IV. Check NOAA weather forecast daily.
  - Provide stormwater inspection reports once a week.
  - VI. Prepare WPCP Amendments as needed.
  - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
  - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).
- C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
  - Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
  - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
  - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
  - IV. Inspections will be done or overseen by a QSP.

### Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item 8)

\$ 690

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager

S 325 per week

\$325/week x 12 weeks = \$3,900 (Part of Bid Item 8)

TULLY CONSULTING GROUP

1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620

PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

### Back To Query Form

### Search Returned 1 Records

Tue Oct 30 08:48:28 PDT 2018

Query Criteria Certification Types: DBE Firm ID: 38300

38300 Firm ID TULLY INC. **DBA** Name TULLY INC. Firm Name 1650 N LINCOLN ST Address Line1

Address Line2

DIXON City CA State 95620 Zip Code1

Zip Code2

Mailing Address 1650 N LINCOLN ST

Line1 **Mailing Address** 

Line2

DIXON **Mailing City** CA **Mailing State** Mailing Zip Code1 95620 Mailing Zip Code2 Certification Type DBE

robin@tullygroup.com **EMail** ROBIN TULLY Contact Name

Area Code 693-1926 **Phone Number** 

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 707 **Fax Phone** 471-0318

Number DEPARTMENT OF TRANSPORTATION

Agency Name

31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; Counties

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; Districts

541330; 541340; **DBE NAICS** 

**ACDBE NAICS** 

C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL

Work Codes ENGINEER; EC Civil Engineer; Licenses

Trucks

F Gender

HISPANIC Ethnicity DBE Firm Type

Back To Query Form



### **Civil Engineering and Stormwater Solutions**

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 325 EA

\$325 per visit x 2 visits = \$650 (Part of Bid Item 8)

For quantity purposes, we estimate no more than 2 events

This is based on the project lasting 12 weeks

TOTAL = \$5,240°

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2015 Standard Specifications, Section 13-2.01A page 173.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

### Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President License #: C64354

Bohi Culls

Name:

Date:

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

### **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

ntract no.:	0604		GRI BID NO. 18-284
ame of DRF husiness:			
	NATION ANYWHERE INC		
TAS HA	KINDERPAL SINGH		
BE certification number: 37840			
ame of hidder			
GEOR ame of prime contractor if d	GE REED, INC.		
ame of representative of bid	ERLIER, VICE PRESIDENT/GENER	AL MANAGER	
John:			
	DBER 25, 2018  Item of work and description of services to be subcontract	cted or materials to be provided 1	Amount (\$)
Bid item number	TRUCKING/WATER TRUCK REN		\$100,320.00
11,12,13,33 TRUCKING/WATER TRUCK		IIAL	
	and the Manager		A400 200 00
"If 100% of an item is not to portion of the item to be p	o be performed or furnished by the DBE, describe the exact erformed or furnished.	Total	\$100,320.00
position of the Native Service		enterprise, I confirm that my bust prime contractor shown above re the bidder is awarded the contractor contractual agreement with the bust the type and dollar amount of work form.	rk shown on the DBE Commitment
		I certify under penalty of perjury  Jashai Nde Signature of DBE's authorize	
		Printed name of DBE's auth	orized representative:
		Title of DBE's authorized re	€ ↑ presentative:
		1010011111	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

contract no.:	0604		GRI BID NO. 18-284
lame of DRE business:			
	TRAFFIC INC		
Name of DBE representative	Jatalie Miller		
DBE certification number:			
39950 Name of bidder:			
GEOF	RGE REED, INC.		
Name of prime contractor if	different from the bidder:		
Name of representative of b	dder or prime contractor:	AL MANAGER	
ED B	ERLIER, VICE PRESIDENT/GENER	AL WANAGEN	
OCT(	DBER 25, 2018  Item of work and description of services to be subcontract		Amount
Bid item number	(\$)		
-	PCMS RENTAL		\$19,950.00
5	POMO HERVINE		
7.00			
1if 100% of an item is not	to be performed or furnished by the DBE, describe the exact	Total	\$19,950.00
portion of the item to be	de lorried de la marios.	enterprise. I confirm that my bus prime contractor shown above re the bidder is awarded the contractoractual agreement with the bust the type and dollar amount of wo form.  I certify under penalty of perjury  Signature of DBE's authoriz  Printed name of DBE's auth	that the foregoing is true and corrected representative:
		Title of DBE's authorized re	presentative:
		10/29/18	
		Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

### STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

### **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

ontract no.: 10-1C06	604		GRI BID NO. 18-284
lame of DBE business:	S SWEEPING SERVICE INC		
ame of DBE representative:			
BE certification number:	Flores		
41980			
lame of bidder:	SE REED, INC.		
ame of prime contractor if diffe	erent from the bidder:		
Name of representative of bidde	er or prime contractor: RLIER, VICE PRESIDENT/GENER	AL MANAGER	
Date:	BER 25, 2018		
Bid item number	Item of work and description of services to be subcontract	ated or materials to be provided 1	Amount (\$)
12, 13, 33 STREET SWEEPER RENTAL			\$51,600.00
12, 10, 00			
E E Remission			
1If 100% of an item is not to b	e performed or furnished by the DBE, describe the exact	Total	\$51,600.00
portion of the item to be perfe	ormed or furnished.	enterprise, I confirm that my busi prime contractor shown above re the bidder is awarded the contra- contractual agreement with the bithe type and dollar amount of wo form.	rk shown on the DBE Commitment
			that the foregoing is true and correct
		Signature of DBE's authorize	
		Printed name of DBE's author	Close S prized representative:
		Owne Title of DBE's authorized rep	presentative:
		10-29-1 Date:	8

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

### DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

ontract no.:	204		GRI BID NO. 18-284
10-1C0 ame of DBE business:			
FORCE	TRAFFIC CONTROL INC		
ame of DBE representative:	David Treglown		
BE certification number:			
29335 lame of bidder:			
GEOR	GE REED, INC.		
Name of prime contractor if d	ifferent from the bidder.		
Name of representative of bit	dder or prime contractor: ERLIER, VICE PRESIDENT/GENERA	L MANAGER	
OCTO	DBER 25, 2018  Item of work and description of services to be subcontract	ed or materials to be provided 1	Amount (\$)
Bid item number			\$75,040.00
3	FLAGGING/TRAFFIC CONTROL S	)   O   Livi	
1ff 100% of an item is not portion of the item to be	to be performed or furnished by the DBE, describe the exact	Total	\$75,040.00
portion of the term to be		enterprise, I confirm that my but prime contractor shown above the bidder is awarded the contractual agreement with the type and dollar amount of form.  I certify under penalty of perjuications of DBE's authority and penalty of DBE's authority and DBE's authority an	thorized representative:
		Title of DBE's authorized Date:	representative:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

### STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION

### **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

10-1C06	04		GRI BID NO. 18-284
Name of DBE business:			
Name of DBE representative:	Anderson		
38300			
Name of bidder:  GEORG  Name of prime contractor if difference of the contractor if differen	E REED, INC.		
Name of representative of bidder ED BER	r or prime contractor: RLIER, VICE PRESIDENT/GENER	AL MANAGER	
OCTOB	ER 25, 2018		
Bid item number	Item of work and description of services to be subcontract	cted or materials to be provided 1	Amount (\$)
7, 8	WPCP, WEEKLY INSPECTIONS		\$5,240.00
If 100% of an item is not to be	performed or furnished by the DBE, describe the exact	Total	\$5,240.00
portion of the item to be perfor	THEO OF REFINANCE.	enterprise. I confirm that my busing prime contractor shown above regithe bidder is awarded the contract contractual agreement with the bithe type and dollar amount of worform.  I certify under penalty of perjury the signature of DBE's authorized Printed name of D	dder or prime contractor to perform it shown on the DBE Commitment that the foregoing is true and correct. It is a second to the foregoing is a second

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# FOURTH BIDDER

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

### DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GEORGE REED, INC.

Contract No.: 10-1C0604

Page 1 of 3

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Facilitate I	Item Broken Down to Facilitate Participation Yes/No		oxible Timeframes ace and Delivery edules ss/No	Amount (\$)	Percentage of Total Bid
	YES	□ NO	YES	NO	YES	□NO		
	YES	□NO	YES	Пио	YES	□NO		
	YES	NO	YES	NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	YHI	BIT	A.
D	□Y &	ANS	[ TYES	SE	YES	□NO		
	YES	□ио	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	NO		
	YES	□ NO	YES	□NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	NO		
	YES	□NO	YES	NO	YES	□ NO		
	YES	□ NO	YES	□ NO	YES	□ NO		
	YES	□ NO	YES	NO	YES	□ NO		
	YES	□ NO	YES	□ NO	YES	□ NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	Пио	YES	□ NO	YES	□NO		
	YES	Пио	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□ NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	□NO	YES	□ NO	YES	□NO		

### STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

Name of DBE Solicited

DES-OE-0102.11A (REV 12/2014)

Date of Initial Solicitation

Bidder's Name: GEORGE REED, INC. Contract No.: 10-1C0604

Follow Up Methods and Dates

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project, Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations,

Items of Work Offered

		PI	EAS	ES	EE EX	HIBI	TB.
DDE the DDEs that or	ovided quotes, the Bidder whenever Provid	a price quota for as	as selected over a DBE  Name of Selected	for work on the Contr	specific to the items of work being Eifthe selected firm is not a DBE act. Name of Rejected Firm	Quote	I firm and its status as a DBE and Non-DBE  Price Difference (\$)
items of work	Yes	NO NO	Firm	Non-DBE		(\$)	(5)
	YES	□NO					
	YES	□ио			EE EX	HIBI	TC.
	YES	901	FAS	ES	EF EV		
	YES	□NO					
	YES	□NO					
	YES	□NO					
	YES	□NO					
	YES	□NO					

### STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION **DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

**ADA Notice** 

Bidder's Name: GEORGE REED, INC.
Contract No.: 10-1C0604

Page 3 of 3

documents.	entity and solicit the interest of all certified DBEs that	have the capability to perform the work of	he Contract. Provide copies of supporting
Description of Outreach	Dates	Location (if applicable)	Results
CALTRANS - OFFICE ENGR - ADVERTISED PROJECTS	10/10/18 THROUGH BID DATE	STATEWIDE	UNKNOWN
CONSTRUCTION BID SOURCE	10/09/18 THROUGH BID DATE	STATEWIDE	UNKNOWN
DBE GOODFAITH INC	10/09/18 THROUGH BID DATE	STATEWIDE	UNKNOWN
PLE	ASE SEE	<b>EXHIBI</b>	TD.
5. Describe the Bidder's efforts made to provi	ide interested DBEs with adequate information about	the plans, specifications, and requirements	of the Contract to assist them in
responding to a solicitation. Identify the DBEs	s assisted, the type of information provided, and the d	ate of the contracts. Provide copies of sup	porting documents.
DI ANS AND SPECIFICA	AND SOLICITATION LETTER TIONS AND ON THE REQUIR	PEMENTS OF THE CON	TRACT
PLANS AND SPECIFICA	TIONS AND ON THE REGULA	CEMENTO OF THE CON	TIONOT.
<ol><li>Describe the Bidder's efforts made to assist dates. Provide copies of supporting document</li></ol>	st interested DBEs in obtaining bonding, lines of credi	t, or insurance. Identify the DBEs assisted,	the type of assistance offered, and the
	AND SOLICITATION LETTER	RS OFFERED ASSISTA	NCE IN ALL OF THE
ABOVE CATEGORIES.	HOWEVER, NO SUCH DBE'S	REQUESTED SUCH AS	SISTANCE OR
INFORMATION.			
7. Describe the Bidder's efforts made to assist	st interested DBEs in obtaining necessary equipment,	supplies, materials, or related assistance	or services, excluding supplies and
documents. List efforts made to assist interes	n the prime contractor or its affiliate. Identify the DBEs sted DBEs in obtaining bonding, lines of credit, insura subcontractor purchases or leases from the prime con	nce, necessary equipment, supplies, mater	ials, or related assistance or services,
	AND SOLICITATION LETTER	RS OFFERED ASSISTA	NCE IN ALL OF THE
MOUVE UM LEGURIES.	AND SOLICITATION LETTER HOWEVER, NO SUCH DBE'S		
	AND SOLICITATION LETTER HOWEVER, NO SUCH DBE'S		
INFORMATION.			
INFORMATION.	HOWEVER, NO SUCH DBE'S	REQUESTED SUCH AS	SSISTANCE OR
INFORMATION.  8. List the names of agencies and the dates		REQUESTED SUCH AS	SSISTANCE OR
INFORMATION.  8. List the names of agencies and the dates provide copies of supporting documents.	HOWEVER, NO SUCH DBE'S	REQUESTED SUCH AS	SSISTANCE OR
8. List the names of agencies and the dates provide copies of supporting documents.  CALTRANS UPC WEBSI	HOWEVER, NO SUCH DBE'S	REQUESTED SUCH AS	SSISTANCE OR
8. List the names of agencies and the dates provide copies of supporting documents.  CALTRANS UPC WEBSI	HOWEVER, NO SUCH DBE'S on which they were contacted to provide assistance in	REQUESTED SUCH AS	SSISTANCE OR  s. If the agencies were contacted in writin
8. List the names of agencies and the dates provide copies of supporting documents.  CALTRANS UPC WEBSI	HOWEVER, NO SUCH DBE'S on which they were contacted to provide assistance in	REQUESTED SUCH AS	SSISTANCE OR  s. If the agencies were contacted in writin
8. List the names of agencies and the dates provide copies of supporting documents.  CALTRANS UPC WEBSI CALTRANS OFFICE ENG	on which they were contacted to provide assistance in TE - DBE DATABASE SEARCH GINEER WEBSITE - SEARCH	REQUESTED SUCH AS	SSISTANCE OR s. If the agencies were contacted in writin
8. List the names of agencies and the dates provide copies of supporting documents.  CALTRANS UPC WEBSI	on which they were contacted to provide assistance in TE - DBE DATABASE SEARCH GINEER WEBSITE - SEARCH	REQUESTED SUCH AS	SSISTANCE OR s. If the agencies were contacted in writin
8. List the names of agencies and the dates provide copies of supporting documents.  CALTRANS UPC WEBSI CALTRANS OFFICE ENG	on which they were contacted to provide assistance in TE - DBE DATABASE SEARCH GINEER WEBSITE - SEARCH	REQUESTED SUCH AS	SSISTANCE OR  s. If the agencies were contacted in writin
8. List the names of agencies and the dates provide copies of supporting documents.  CALTRANS UPC WEBSI CALTRANS OFFICE ENG	on which they were contacted to provide assistance in TE - DBE DATABASE SEARCH GINEER WEBSITE - SEARCH	REQUESTED SUCH AS	SSISTANCE OR  s. If the agencies were contacted in writin
8. List the names of agencies and the dates provide copies of supporting documents.  CALTRANS UPC WEBSI CALTRANS OFFICE ENG	on which they were contacted to provide assistance in TE - DBE DATABASE SEARCH GINEER WEBSITE - SEARCH	REQUESTED SUCH AS	SSISTANCE OR  s. If the agencies were contacted in writin
8. List the names of agencies and the dates provide copies of supporting documents.  CALTRANS UPC WEBSI CALTRANS OFFICE ENG	on which they were contacted to provide assistance in TE - DBE DATABASE SEARCH GINEER WEBSITE - SEARCH	REQUESTED SUCH AS	SSISTANCE OR  s. If the agencies were contacted in writin

# **EXHIBIT "A"**

# ITEMS OF WORK MADE AVAILABLE TO DBE'S

# ITEMS OF WORK AVAILABLE TO DBE FIRMS

ITEM OF WORK OFFERED, SERVICES OFFERED, OR MATERIALS SUPPLIED	BIDDER NORMALLY PERFORMS ITEM YES / NO	ITEMS BROKEN DOWN TO FACILITATE PARTICIPATION YES / NO	FLEXIBLE TIMEFRAMES FOR PERFORMANCE AND DELIVERY SCHEDULES YES / NO	AMOUNT (\$)	PERCENTAGE OF CONTRACT
Construction Area Signs	N	Υ	Υ	\$ 3,500.00	0.27%
Traffic Control System	Υ	Y	Υ	\$ 140,000.00	10.74%
Hydroseeding	N	Υ	Υ	\$ 6,400.00	0.49%
Roadside Sign	N	Υ	Υ	\$ 6,500.00	0.50%
Rock Slope Protection	N	Y	Υ	\$ 10,500.00	0.81%
Concrete Curb & Sidewalk - Misc.	Υ	Υ	Y	\$ 210,200.00	16.13%
Fencing	N	Y	Υ	\$ 76,200.00	5.85%
Guard Railing	N	Y	Y	\$ 51,000.00	3.91%
Traffic Striping & Marking	N	Y	Y	\$ 7,100.00	0.54%
Signal & Lighting	N	Y	Υ	\$ 48,210.00	3.70%
SWPPP	N	Y	Y	\$ 5,240.00	0.40%
Lead Compliance	N	Y	Y	\$ 1,500.00	0.12%
Water Truck	N	Y	Υ	\$ 18,240.00	1.40%
Street Sweeping Truck	N	Y	Υ	\$ 51,600.00	3.96%
Landscaping Contractor	N	Y	Y	\$ 62,300.00	4.78%

# **EXHIBIT "B"**

# SOLICITATION LOGS AND LETTERS

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
A & M CONSULTING ENGINEERS 208 W MAIN STREET VISALIA, CA 93291 JAVIER, ANDRADE @AM-ENGR.COM	(559) 991-5408 (650) 454-7951 (559) 429-4747	45181	10/10/18	7, 8	10/22/18
A S CONTRACTORS INC 5347 COLE RD MARIPOSA CA 95338 deni@sti.net	(209) 742-6684 (209) 966-2643	40742	10/10/18	35, 37, 38, 40, 41, 47	10/22/18
ACE FENCE COMPANY/AZ CONSTRUCTION IN P.O. BOX 12101 FRESNO CA 93776 roberty@acefencefresno.com	(559) 268-1438 (559) 268-1467	8914	10/10/18	48, 49, 50, 59	10/22/18
ACE FENCE COMPANY 727 N GLENDORA AVENUE LA PUENTE CA 91744 mpa@acefencecompany.com	(626) 333-0727 (626) 333-7843	34153	10/10/18	48, 49, 50, 59	10/22/18
ADANTA INC 328 SCHOOL ST NAPA CA 94559 kimberlypatz@adanta-inc.com	(707) 709-8894 (707) 736-8368	37357	10/10/18	7, 8	10/22/18
ADH TECHNICAL SERVICES, INC. 3065 PORTER STREET, SUITE 101 SOQUEL CA 95073 adh@adhenvironmental.com	(831) 477-2003 (831) 477-0895	34145	N/A	ASKED TO BE REMOVED FROM OUR LISTS	N/A
ALERT-O-LITE INC P O BOX 12224 FRESNO CA 93777 debbieh@alertolite.com	(559) 892-4010 (559) 453-3250	16345	N/A	ONLY BIDDING PROJECTS IN THE FRESNO AREA RIGHT NOW.	N/A
ALFARO GENERAL ENGINEERING 2240 BONNEY COURT ROCKLIN CA 95765 malfaro@alfaroengineering.com	(916) 276-9627 (775) 887-8901	43690	10/10/18	13	10/22/18
ALFRED CIVIL ENGINEERING 7604 SOQUEL WAY CITRUS HEIGHTS CA 95610 btouray@comcast.net	(916) 235-3967 NO FAX	41902	10/10/18	7, 8	10/22/18

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
ALLANTE FENCE COMPANY 3450 S ELM AVENUE FRESNO CA 93706 ALLANTEFENCE@GMAIL.COM	(559) 498-0551 (559) 498-0951	28032	10/10/18	48, 49, 50, 59	10/22/18
AMCON CONSTRUCTION	(916) 204-8715 (916) 204-8715	41769	10/10/18	43, 44, 45	10/22/18
ANDREW TEIXEIRA WATER TRUCK RENTALS P.O. BOX 355 HORNITOS CA 95325 reixeira andrew@yahoo.com	(209) 617-4081 NO FAX	42737	10/10/18	12, 13, 33	10/22/18
APEX CIVIL ENGINEERING P.O. BOX 1196 DRANGEVALE CA 95662 Datricia.preston@apexcivil.com	(916) 717-2812 NO FAX	38747	N/A	PATRICIA ASKED TO BE REMOVED FROM OUR SOLICITATION LIST	N/A
AREA WEST ENVIRONMENTAL, LLC. 6248 Main Ave, Suite C. ORANGEVALE CA 95662 becky@areawest.net	(916) 987-3362 None	32027	10/10/18	7, 8	10/22/18
ARGUELLO CONCRETE CONSTRUCTION 6753 N. MARIPOSA FRESNO CA 93710 arguelloconcrete@sbcglobal.net	(559) 779-3068 (559) 261-9885	38342	N/A	ASKED TO BE REMOVED FROM OUR LIST, 03/26/18	N/A
AVISON CONSTRUCTION INC 40434 BRICKYARD DRIVE MADERA CA 93636 kavila@avisoninc.com	(559) 431-0317 (559) 476-1319	41800	10/10/18	13, 43, 44, 45	10/22/18
BAYLINK ENGINEERING & CONSULTING, LLC 10 SERENA PLACE AMERICAN CANYON CA 94503 skmunu@gmail.com	(510) 764-1710 NO FAX	41505	10/10/18	7, 8	10/22/18
BORG FENCE 50 CONTRACTORS STREET LIVERMORE CA 94551 julieborg@borgfence.com	(925) 455-9620 (925) 455-9626	41886	10/10/18	48, 49, 50, 59	10/22/18

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
BRAHMA CONSTRUCTION INC 6744 EAST SHIELDS, SUITE #102 FRESNO CA 93727	(559) 291-4652 (559) 291-9039	27604	10/10/18	43, 44, 45	10/22/18
ichavez@brahmaconstruction.com CAPITOL TRAFFIC SERVICES INC 661 E MINER AVENUE CTOCKTON CA 95205	(209) 469-2663 (209) 469-7120	42421	10/10/18	3	10/22/18
orge@capitoltraffic.com  EE GREEN INC  105 MAIN AVENUE, SUITE 4  DRANGEVALE, CA 95662  earole@cegreeninc.com	(916) 365-4925 (916) 374-7998	39528	10/10/18	64, 65	10/22/18
CENTRAL VALLEY ENGINEERING AND SURVI 132 HIGH STREET SELMA CA 93662	E (559) 891-8811 (559) 891-8815	39549	10/10/18	46	10/22/18
composition of the composition o	(415) 206-1700 (415) 206-1711	33473	N/A	ASKED TO BE REMOVED FROM OUR LIST.	10/22/18
nfo@cmctraffic.com COLEMAN ENVIRONMENTAL ENGINEERING 85 EAST HIGHWAY 20 JPPERLAKE, CA 95485 coleman2009@hotmail.com	(707) 275-9016 (707) 275-9025	42591	10/10/18	7, 8	10/22/18
CONCRETE LANDSCAPE SERVICES 4862 E. 2ND STREET BENICIA CA 94510	(916) 688-1500 (916) 682-1884	43013	10/10/18	15 - 32	10/22/18
CONSTRUCTION AREA SIGNS INC 215 TAYLOR ROAD NEWCASTLE CA 95658	(916) 663-9097 (916) 663-1858	500	10/10/18	2, 3	10/22/18
elisa@cas-tc.com  CONTECH CONCRETE TECHNIQUES INC 5819 E HARVARD FRESNO CA 93727 contechg@gmail.com	(559) 251-8818 (559) 251-8821	31969	10/10/18	43, 44, 45	10/22/18

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
DE ANDA COMPANY 37647 VERDE AVENUE MADERA CA 95638 no email	(559) 645-8800 (559) 645-4688	35956	10/10/18	12, 13, 33	10/22/18
DIRT & AGGREGATE INTERCHANGE INC 20905 NE SANDY BLVD FAIRVIEW OR 97024 contractor@dirtagg.com	(503) 661-5093 (503) 669-1192	20	10/10/18	10, 58, 60-63	10/22/18
DIRT DYNASTY INC 4110 MEADOW OAKS DRIVE VALLEY SPRINGS CA 95252 alurcons@comcast.net	(209) 585-7171 NO FAX	43376	10/10/18	3	10/22/18
DISABLED AMERICAN VETERAN ENTERPRISE 1686 FIRESTONE DR TULARE CA 93274 davetrucksweep@gmail.com	(559) 213-8773 NO FAX	42154	10/10/18	12, 13, 33	10/22/18
DYNAMIC GENERATOR SERVICE INC 1805 LONE FOX COURT TRACY CA 95376 dm@dynamicgeneratorservice.com	(209) 650-0085 NO FAX	43657	10/10/18	66, 67	10/22/18
EAGLE ROCK INDUSTRIES 2977 YGNACIO VALLEY ROAD WALNUT CREEK, CA 94595 estimating@eagleroack.us	(925) 524-3004 NO FAX #	42761	10/10/18	12, 13, 33	10/22/18
F G CONCRETE CONSTRUCTION  1436 N VALENTINE AVENUE FRESNO CA 93722 fgconcrete2014@gmail.com, danyf.123@sbcgloba	(559) 313-7984 (559) 271-2973 (559) 840-1220	41972	10/10/18	43, 44, 45	10/22/18
FLORES SWEEPING SERVICE, INC. 2072 UNIVERSAL DRIVE STOCKTON CA 95206 teresoflores1@yahoo.com	(408) 506-2992 (209) 234-7165	41980	10/10/18	12, 13, 33	10/22/18
P O BOX 1107 EXETER CA 93221 forcetraffic@earthlink.net	(559) 594-1062 (559) 594-1056	29335	10/10/18	3	10/22/18

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
FRANK MEDINA GENL ENGINEERING CONTRA 10096 AHART RD OROVILLE CA 95966 toni.medina@att.net		14717	10/10/18	10, 43-45, 58, 60-63	10/22/18
FRESNO CONCRETE CONSTRUCTION INC 5450 S VILLA AVENUE FRESNO CA 93725	(559) 834-2031 (559) 834-2064	203	N/A	THEY DO NOT BID PROJECTS OUTSIDE OF THE FRESNO AREA	N/A
josie@fresnoconcreteconst.com FRESNO LANDSCAPE PO BOX 6350 FRESNO CA 93703 Imartinez@fresnolandscape.net	(559) 268-2600 (559) 264-2640	35904	N/A	NOT BIDDING CONTRACTS RIGHT NOW. TRY BACK IN A COUPLE OF MONTHS, 09/18/18.	N/A
GECKO GOLF CONSTRUCTION INC  1471 TREAT BLVD #1334  WALNUT CREEK CA 94597  geckogconstruction@gmail.com	(714) 697-1711 P (925) 382-2100 A (925) 533-7267 F		10/10/18	29-32	10/22/18
GOLDEN BAY FENCE PLUS IRON WORKS INC 4104 SOUTH B STREET STOCKTON CA 95206 goldenbayfence@yahoo.com	(209) 944-9754 (209) 944-5812	9140	10/10/18	48, 49, 50, 59	10/22/18
HARRIS DEVELOPMENT CORPORATION 1840 SHAW #105-08 CLOVIS CA 93611 rharriscorp@gmail.com	(559) 797-1642 NO FAX #	41563	10/10/18	43, 44, 45	N/A - PHONE # DISCONNECTED
HEIR AND SON CONSTRUCTION INC  140 LINCOLN ROAD #160  YUBA CITY CA 95991  heirandson@comcast.net	(530) 415-4777 (916) 463-9041	42780	10/10/18	13	10/22/18
HINTON CONSULTING GROUP P O BOX 601 MONTAGUE CA 96064 hintoncg@yahoo.com	(530) 905-2220 (530) 852-9133	37670	10/10/18	7, 8	10/22/18
HISTORY CONCRETE INC  126 W NORTH AVENUE FRESNO CA 93706 historyconcrete@yahoo.com	(559) 903-9531 NO FAX	42041	10/10/18	43, 44, 45	10/22/18

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
	(209) 639-3277 NO FAX	43126	10/10/18	12, 13, 33	10/22/18
HUNSAKER SAFETY & SIGN, INC. P.O. BOX 11487 FRESNO CA 93773 estimating@hunsakersafety.com	(559) 255-7446 (559) 453-3250	29337	10/10/18	2, 3	10/22/18
JJR CONSTRUCTION	(650) 343-6109 (650) 343-6207	40008	10/10/18	43, 44, 45	10/23/18
	(408) 529-3077 (408) 842-2367	42190	N/A	JOE GARCIA ASKED TO BE REMOVED FROM OUR LISTS.	N/A
JAHN ENGINEERING INC 32 W SOUTHWOOD DRIVE WOODLAND CA 95695 alice@jahnengineeringinc.com	(916) 599-2379 (916) 596-4075	43169	10/10/18	12, 13, 33	10/23/18
JPS CONSTRUCTION AND ENGINEERING DBA 1686 FIRESTONE DRIVE TULARE CA 93274 JPSCONSTENG@GMAIL.COM	(559) 213-8773 (559) 688-4206 (559) 842-1320	41839	N/A	NO LONGER IN BUSINESS	N/A
K R C SAFETY CO INC 7821 SUNNYVIEW AVE. VISALIA CA 93291 garyc@krcsafety.com	(559) 732-0393 (559) 802-1749	447	10/10/18	2, 3, 6, 56, 57	10/23/18
KAYLEN ENGINEERING INC 22140 FRONTIER RD CLOVIS CA 93619 karen@imaginationmetals.com	(559) 647-9220 NO FAX	38347	10/10/18	2, 3	N/A - ONLY DO FOLLOW UP CALLS IF IT IS IN FRESNO COUNTY.
KELLEY EROSION CONTROL, INC 2395-B TAMPA STREET RENO NV 89512 claudia@kelleyerosioncontrol.com	(775) 322-7755 (775) 322-6606	39756	10/10/18	29-32	10/23/18

NAME OF DBE SOLICITED	PHONE NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
KIONA LANDSCAPING 3889 F ST APT 2 EUREKA CA 95503	(707) 616-4340 NO FAX #	40497	10/10/18	29-32	10/23/18
egruetzmacherjr@gmail.com LA FIRMA INC 715 RIDGE RD NIPOMO CA 93444	(805) 748-8576 (805) 929-0501	39322	10/10/18	7, 8	10/23/18
M & M ELECTRIC (MAY-HAN ELECTRIC INC) 1600 AUBURN BLVD SACRAMENTO CA 95815	(916) 929-0150 (916) 929-1168	38278	10/10/18	66, 67	10/23/18
alynn@sacmmelectric.com  M & S ENVIRONMENTAL LANDSCAPES INC  12192 MACS ROAD  REDDING CA 96003  shelley@mandsenviro.com	(530) 241-1418 (530) 241-9647	30736	10/10/18	29-32	10/23/18
M J AVILA COMPANY INC 7258 W RIALTO FRESNO CA 93723	(559) 846-7601 (559) 846-7610	41307	10/10/18	33	10/23/18
orucej@mjavila.com  N S LEE ENTERPRISES  1908 COVENTRY  CLOVIS CA 93611	(559) 217-4851 (559) 325-0760	35799	10/10/18	43, 44, 45	10/23/18
monslee@yahoo.com MACHADO & SONS CONSTRUCTION INC 1000 S KILROY ROAD TURLOCK CA 95380 mike@machadoandsons.com rmedina@macha	(209) 632-5260 (209) 632-3963	42253	10/10/18	13, 43, 44, 45	10/23/18
MADERA CONCRETE COMPANY 25075 BROOK DRIVE MADERA CA 93638 maderaconcrete@live.com	(559) 517-6730 (559) 674-9743	41872	10/10/18	43, 44, 45	10/23/18
MERCADE CONSTRUCTION & DEVEL 21168 POKIE DRIVE SOULSBYVILLE CA 95372 jorge@mercadeco.com	(209) 586-7722 (209) 532-7744	40349	10/10/18	48, 49, 50, 59	10/23/18

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
METCO 2165 FRANCISCO BLVD #1A SAN RAFAEL, CA 94901 c.martinez@metco-usa.com	(415) 455-9922 (415) 455-9960	14906	10/10/18	3	10/23/18
MJD ENGINEERING 4501 RIO LINDA BOULEVARD SACRAMENTO CA 95838 mario@midengineering.com	(916) 696-2924 (916) 721-2471	43095	10/10/18	43, 44, 45	10/23/18
MRB CALIFORNIA ENTERPRISES INC P O BOX 110452 CAMPBELL CA 95011 mrbcalifornia@yahoo.com	(408) 401-7002 NO FAX	34229	10/10/18	12, 13, 33	10/23/18
NEVADA BARRICADE & SIGN COMPANY INC 9530 NORTH VIRGINIA STREET RENO NV 89506 pami@nbsco.com	(775) 331-5100 (775) 331-5103	43550	10/10/18	10, 58, 60-65	10/23/18
NITTA EROSION CONTROL 3778 DEL MAR AVENUE LOOMIS CA 95650 nittaec@gmail.com	(916) 652-7459 (916) 652-4376	217	10/10/18	29-32	10/23/18
PACIFIC ELECTRIC CONTRACTING INC 330 PHELAN AVE SAN JOSE CA 95112 frankir@pacificelectric.net	(408) 293-8102 (408) 293-7598	9182	10/10/18	66, 67	10/23/18
PC&N CONSTRUCTION, INC. 5301-F BYRON HOT SPRINGS ROAD BYRON CA 94514 cplum@pchconstructioninc.com	(925) 634-4567 (925) 634-4339	39218	10/10/18	10, 58, 60-63	10/23/18
PROJECT MANAGEMENT SYSTEMS 776 HORNET DRIVE GARDENVILLE, NV	(775) 410-9196 (775) 790-2962 (775)538-4333	45018	10/10/18	66, 67	10/23/18
PROTECTION LINK 3651 WHISPERING CREEK CIRCLE STOCKTON CA 95219 RPEREZ@PROTECTIONLINK.NET	(888) 988-9884 (209) 323-8445	42247	N/A	ASKED TO BE REMOVED FROM OUR LISTS. THEY DO NOT DO GENERAL CONTRACTING WORK.	N/A

# **DBE SOLICITATION LOG**

State of California, D.O.T., Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, Federal Aid Project No. ACNH-P099(632)E, #10-SJ-99-0.9,31.6

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
QUANTUM CONSTRUCTION COMPANY 6083 N FIGARDEN DRIVE #140 FRESNO CA 93722	(209) 357-2228 (209) 357-2229	34174	10/10/18	43, 44, 45	10/23/18
david.soto@quantumconstruction.com R N R CONSTRUCTION, INC B589 THYS COURT SACRAMENTO CA 95828	(916) 379-0957 (916) 379-0960	37651	10/10/18	43, 44, 45	10/23/18
rich@rnr-construction.com  RCJ & ASSOCIATES, INC.  1709 V STREET  SACRAMENTO, CA  ricky@rcjandassociates.com ricky@rcjsafety.com	(661) 589-4726 (661) 589-4725	35197	10/10/18	12, 13, 33	10/23/18
RFE ENGINEERING INC 2260 DOUGLAS BLVD SUITE 160 ROSEVILLE CA 95661 REYNCK@RFEENGINEERING.COM	(916) 772-7800 (916) 772-7804	36638	10/10/18	7, 8	10/23/18
ROLL' N ROCK CONSTRUCTION INC 5527 TRUCK VILLAGE DRIVE MOUNT SHASTA CA 96067 rocknrollcon@gmail.com	(530) 925-1408 (530) 926-0450	41928	10/10/18	2, 3, 12, 13, 33	10/23/18
RUDY'S LANDSCAPE & IRRIGATION 607 VINELAND BAKERSFIELD CA 93313 RUDYSLANDSCAPE@YAHOO.COM	(661) 325-3596 (661) 322-7854	36907	10/10/18	15-32	10/23/18
S KWOK ENGINEERS INC  1815 CORNELL DR  ALAMEDA CA 94501  seng@skwokengineers.com	(510) 220-9017 (888) 733-1360	37060	N/A	ONLY BID PROJECTS IN THE BAY AREA.	N/A
ST RHOADES CONSTRUCTION INC  3468 BECHELLI LANE STE E  REDDING CA 96002  steve@strhoadesinc.com	(530) 223-9322 (530) 223-9222	37693	10/10/18	33, 43, 44, 45	10/23/18
SANTAMARIA LANDSCAPING 894 CANFIELD CT SAN JOSE, CA 95136 ALEX@SANTAMARIALANDSCAPING.COM	(408) 500-6635 NO FAX	45754	10/10/18	15-28	10/23/18

# **DBE SOLICITATION LOG**

State of California, D.O.T., Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, Federal Aid Project No. ACNH-P099(632)E, #10-SJ-99-0.9,31.6

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
SOTO FENCE COMPANY 3151 W DAKOTA AVENUE FRESNO CA 93722 info@sotofence.com	(559) 230-1444 NO FAX	41122	10/10/18	48, 49, 50, 59	10/23/18
STEVE DOVALI CONSTRUCTION INC 8461 E. OLIVE FRESNO CA 93727 dovaliconstruction@gmail.com	(559) 255-7603 (559) 456-2843	40887	10/10/18	THE FURTHEST THEY WILL GO IS MERCED, MAYBE TURLOCK.	N/A
STORMWATER SPECIALISTS INC 8698 ELK GROVE BLVD STE 224 ELK GROVE CA 95624 mary@stormwaterspecialists.com	(916) 230-0370 (916) 405-4180	42109	10/10/18	7, 8	10/23/18
SUPERIOR HYDROSEEDING 250 W. RIVERSIDE DRIVE WATSONVILLE CA 95076 morgan@superiorhydroseeding.net	(831) 763-1811 (831) 763-2023	7183	N/A	29-32	N/A
TEHAMA ENVIRONMENTAL SOLUTIONS 910 MAIN STREET, SUITE D RED BLUFF CA 96080 ieff@tehamaenvironmental.com	(530) 528-8272 (530) 528-8275	43881	10/10/18	15-28	10/23/18
TOUCH OF GREEN LANDSCAPE 36231 RUTH AVE MADERA CA 93636 javier@touchofgreenlandscape.us	(559) 242-6352 (559) 645-1712	42150	10/10/18	15-28	10/23/18
TRAFFIC LOOPS CRACKFILLING INC 1915 W BALL RD ANAHEIM CA 92804 trafficloops@sbcglobal.net	(714) 520-4026 (714) 520-4027	38033	10/10/18	66, 67	10/23/18
TRI VALLEY WATER TRUCKS INC 1122 EL RIO CT LIVERMORE CA 94551 trivalleywatertrucks@yahoo.com	(510) 390-4030 (925) 292-9821	39938	10/10/18	12, 13, 33	10/23/18
TRI-VALLEY CONTRACTING INC 15 CHARLES HILL CIRCLE ORINDA CA 94563 landy@trivalleystriping.com	(925) 787-1003 (888) 872-4450	41297	10/10/18	64, 65	10/23/18

# **DBE SOLICITATION LOG**

State of California, D.O.T., Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, Federal Aid Project No. ACNH-P099(632)E, #10-SJ-99-0.9,31.6

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
TULLY CONSULTING GROUP	(707) 693-1926 (707) 471-0318	38300	10/10/18	7, 8	10/23/18
JNICO ENGINEERING INC 10 BLUE RAVINE ROAD, SUITE 101	<del>(530) 903-9023</del> (916) 900-6623 (916) 560-5609	41342	10/10/18	7, 8	10/23/18
P O BOX 673 ROSEVILLE CA 95661 vida.wright@veridicogroup.com	(916) 865-4170 (916) 865-4174	39572	10/10/18	7, 8	10/23/18
NEST PACIFIC ELECTRIC COMPANY 20071 W GLENDALE AVENUE LEMOORE CA 93245 vvilla@westpacificelectriccompany.com	(559) 924-6422 (559) 924-4826	42783	10/10/18	66, 67	10/23/18
VIIIa@westpacificologi focompany focom VRECO 243 ALPINE ROAD, SUITE 108 WALNUT CREEK CA 94596 nfo@wreco.com	(925) 941-0017 (925) 941-0018	30066	10/10/18	7, 8	10/23/18
YOLANDA'S CONSTRUCTION MANAGEMENT A 280 NEWHALL ST SAN FRANCISCO CA 94124 yjones@ycat-c.com; ymacalino@ycat-c.com	(415) 647-2682 (415) 647-2683 (415) 821-9703	38612	10/10/18	2	10/23/18

From: Sent:

To:

Rosie Martinez

Wednesday, October 10, 2018 3:38 PM

JAVIER.ANDRADE@AM-ENGR.COM; A S CONTRACTORS INC (deni@sti.net); america@acefencecompany.com; ADANTA INC (kimberlypatz@adanta-inc.com); ALFARO GENERAL ENGINEERING (malfaro@alfaroengineering.com); ALFRED CIVIL ENGINEERING (touray@alfredce.com); elcofencesupply@gmail.com; AMCON CONSTRUCTION (harvydhillon@yahoo.com); TEIXEIRA\_ANDREW@YAHOO.COM; KAVILA@AVISONINC.COM; SKMUNU@GMAIL.COM; JULIEBORG@BORGFENCE.COM; 'BRAHMA CONSTRUCTION, INC.'; 'CAPITOL TRAFFIC SERVICES, INC.'; INC. C E GREEN (carole@cegreeninc.com); CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com); BRAMIREZ@CVEAS.COM; TCOLEMAN2009@HOTMAIL.COM; clsconcrete@pacbell.net; 'CONSTRUCTION AREA SIGNS, INC.'; INC. CONTECH CONCRETE TECHNIQUES (contechg@gmail.com); deanda.co@gmail.com; CONTRACTOR@DIRTAGG.COM; 'Dirt Dynasty, Inc.'; D.A.V.E. Trucking and Sweeping Inc.; 'DYNAMIC GENERATOR SERVICE, INC.'; ESTIMATING@EAGLEROCK.US; danyf.123 @sbcglobal.net; TERESOFLORES1@YAHOO.COM; Vern Welbaum F.T.C.; GECKOGCONSTRUCTION@GMAIL.COM; PCHAVEZ@GOLDENBAYFENCE.COM; 'Harris Development Coporation'; heirandson@comcast.net; hintoncg@yahoo.com; INC. HISTORY CONCRETE (historyconcrete@yahoo.com); 'HOPPY'S SWEEPING SERVICES, LLC.'; 'HUNSAKER SAFETY & SIGN, INC.'; JJR CONSTRUCTION (jjrconstruction@aol.com); 'JAHN ENGINEERING, INC.'; 'K R C SAFETY CO, INC.'; CALEBH@KRCSAFETY.COM; claudia@kelleyerosioncontrol.com; EGRUETZMACHERJR@GMAIL.COM; 'LA FIRMA, INC.'; alynn@sacmmelectric.com; SHELLEY@MANDSENVIRO.COM; MICHAEL@MANDSENVIRO.COM; M J AVILA COMPNAY, INC ( ANTHONY'S LASER LEVELING); M.S. LEE ENTERPRISES; 'MACHADO & SONS CONSTRUCTION, INC.'; rmedina@machadoandsons.com; COMPANY MADERA CONCRETE (maderaconcrete@live.com); JORGE@MERCADECO.COM; METCO (c.martinez@metcousa.com); MJD ENGINEERING (mario@mjdengineering.com); INC. MRB CALIFORNIA ENTERPRISES (mrbcalifornia@yahoo.com); 'NEVADA BARRICADE & SIGN COMPANY, INC.'; NITTAEC@GMAIL.COM; frankjr@pacific-electric.net; CPLUM@PCNCONSTRUCTIONINC.COM; info@cpmscpm.com; 'QUANTUM CONSTRUCTION, COMPANY'; rich@rnr-construction.com; brooke@rnrconstruction.com; RICKY@RCJANDASSOCIATES.COM; RICKY@RCJANDASSOCIATES.COM; reynck@rfeengineering.com; rollnrockcon@gmail.com; rudyslandscape@yahoo.com; SENG@SKWOKENGINEERS.COM; 'S.T. RHOADES CONSTRUCTION, INC.'; BRIAN@STRHOADESINC.COM; alex@santamarialandscape.com; 'STORMWATER SPECIALIST, INC.'; morgan@superiorhydroseeding.net; jeff@tehamaenvironmental.com; javier@touchofgreenlandscape.us; LLC. TRAFFIC LOOPS CRACKFILLING (trafficloops@sbcglobal.net); TRIVALLEYWATERTRUCKS@YAHOO.COM; LANDY@TRIVALLEYSTRIPING.COM; Estimating TullyGroup; 'UNICO ENGINEERING, INC.'; INC. VERIDICO GROUP (vida.wright@veridicogroup.com); VVILLA@WESTPACIFICELECTRICCOMPANY.COM; WRECO (info@wreco.com); WRECO (hanbin\_liang@wreco.com); 'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.'; GJONES@YCAT-C.COM Rosie Martinez; Christopher Hutton; Stephen Kubat

Cc: Subject: **Attachments:**  INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

INVITATION TO BID - CONT #10-1C0604 - BIDS ON OCTOBER 25TH.pdf

Good afternoon.

We kindly invite you to bid on the above State of California project which bids on OCTOBER 25, 2018. Please see the attached INVITATION TO BID for all the project details. Should you have any questions regarding this project, you may call our estimator, Stephen Kubat, at (209) 557-3160, or email him at: stephen.kubat@georgereed.com.

Please let us know if you will be bidding or not via email on the attached letter.

Thank you,

~ Rosie Martinez GEORGE REED, INC. (209) 523-0734, Ext. 3118

Rosie Martinez From:

Wednesday, October 10, 2018 3:41 PM Sent:

BECKY@AREAWEST.NET To:

Rosie Martinez; Christopher Hutton; Stephen Kubat Cc:

INVITE - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284 Subject: INVITATION TO BID - CONT #10-1C0604 - BIDS ON OCTOBER 25TH.pdf **Attachments:** 

#### Good afternoon.

We kindly invite you to bid on the above State of California project which bids on OCTOBER 25, 2018. Please see the attached INVITATION TO BID for all the project details. Should you have any questions regarding this project, you may call our estimator, Stephen Kubat, at (209) 557-3160, or email him at: stephen.kubat@georgereed.com.

Please let us know if you will be bidding or not via email on the attached letter.

Thank you,

~ Rosie Martinez GEORGE REED, INC. (209) 523-0734, Ext. 3118

From:

Rosie Martinez

Sent:

Wednesday, October 10, 2018 4:50 PM

To:

F G CONCRETE CONSTRUCTION (fgconcrete2014@gmail.com)

Cc:

Rosie Martinez; Christopher Hutton; Stephen Kubat

Subject:

INVITE - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

**Attachments:** 

INVITATION TO BID - CONT #10-1C0604 - BIDS ON OCTOBER 25TH.pdf

Good afternoon.

We kindly invite you to bid on the above State of California project which bids on OCTOBER 25, 2018. Please see the attached INVITATION TO BID for all the project details. Should you have any questions regarding this project, you may call our estimator, Stephen Kubat, at (209) 557-3160, or email him at: stephen.kubat@georgereed.com.

Please let us know by using the attached letter if you will be bidding or not.

Thank you,

~ Rosie Martinez GEORGE REED, INC. (209) 523-0734, Ext. 3118

#### MODESTO OFFICE

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

# TO: ALL DBE SUBCONTRACTORS

#### RID INVITATION T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can obtained be http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Will you be quoting on this project? Sincerely, YES \_ Stephen Kubat Stephen Kubat Estimator/Project Manager

SK/rm

Company:
Signed:
$\rightarrow$ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

NO\_

From:

Microsoft Outlook

To:

JJR CONSTRUCTION (jjrconstruction@aol.com)

Sent:

Wednesday, October 10, 2018 3:53 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

JJR CONSTRUCTION (jjrconstruction@aol.com) (jjrconstruction@aol.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



Microsoft Outlook From:

BECKY@AREAWEST.NET To:

Wednesday, October 10, 2018 3:42 PM Sent:

Relayed: INVITE - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284 Subject:

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

# BECKY@AREAWEST.NET (BECKY@AREAWEST.NET)

Subject: INVITE - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

INVITE -CALTRANS - H ...

Mail Delivery System <Mailer-Daemon@mx54.antispamcloud.com> From:

frankjr@pacific-electric.net To:

Wednesday, October 10, 2018 3:39 PM Sent:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

This message was created automatically by mail delivery software. ---- The following addresses had successful delivery notifications -----

INVITATION TO BID - CALTRAN...

<frankjr@pacific-electric.net> (relayed to non-DSN-aware mailer)

postmaster@Avison.local From: KAVILA@AVISONINC.COM To:

Wednesday, October 10, 2018 3:36 PM

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Sent: Subject:

18-284

# Your message has been delivered to the following recipients:

KAVILA@AVISONINC.COM (KAVILA@AVISONINC.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

postmaster@outlook.com

To:

COMPANY MADERA CONCRETE (maderaconcrete@live.com)

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

# Your message has been delivered to the following recipients:

COMPANY MADERA CONCRETE (maderaconcrete@live.com) (maderaconcrete@live.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



Mail Delivery System <MAILER-DAEMON@theemaillaundry.net> From:

brucej@mjavila.com To:

Wednesday, October 10, 2018 3:38 PM Sent:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

This is the mail system at host mr131-us.theemaillaundry.net.

Your message was successfully delivered to the destination(s) listed below. If the message was delivered to mailbox you will receive no further notifications. Otherwise you may still receive notifications of mail delivery errors from other systems.

The mail system

<brucej@mjavila.com>: delivery via primary.us.email.fireeyecloud.com[165.254.91.98]:25: 250 2.0.0

Message Headers

40A864078F5F7EBB58054bdb9 mail accepted for delivery

From:

Microsoft Outlook

To:

danyf.123@sbcglobal.net

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Undeliverable: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI

BID #18-284

# alph165.prodigy.net rejected your message to the following email addresses:

danyf.123@sbcglobal.net (danyf.123@sbcglobal.net)

There's a problem with the recipient's mailbox. Please try resending your message. If the problem continues, please contact your email admin.

alph165.prodigy.net gave this error:

<danyf.123@sbcglobal.net>... Addressee unknown, relay=[104.47.38.85]

Resent to: fg concrete 2014@gmail.com

# Diagnostic information for administrators:

Generating server: MWHPR17MB1949.namprd17.prod.outlook.com

danyf.123@sbcglobal.net

Remote Server returned '550 5.2.1 <danyf.123@sbcglobal.net>... Addressee unknown, relay=[104.47.38.85]'

#### Original message headers:

DKIM-Signature: v=1; a=rsa-sha256; c=relaxed/relaxed; d=georgereed.com;

h=From:Date:Subject:Message-ID:Content-Type:MIME-Version:X-MS-Exchange-SenderADCheck; bh=Y50qHPhE2eJ+7Y+3qDaf/axQB+dE2SuAXZNjrn60DDc=;

b=HPL/U40MWNfoC77xxIvycqyvm7cFZpD4Bvc7XnWZRpV9mewYgdRiGkjFFtocpnFpClulii//Rf5h8vWFmDN8x76 CMH3kszT2/SKihUELrD07TkxYRMTi4mkOj+dApn6NOGrP03b85W7pNdLFbkUXa8FhtjnFGSXoOB3rARf5pnE=

Received: from MWHPR17MB1680.namprd17.prod.outlook.com (10.173.242.146) by

MWHPR17MB1949.namprd17.prod.outlook.com (10.173.99.21) with Microsoft SMTP Server (version=TLS1\_2, cipher=TLS\_ECDHE\_RSA\_WITH\_AES\_256\_GCM\_SHA384) id

15.20.1228.21; Wed, 10 Oct 2018 22:37:52 +0000

Received: from MWHPR17MB1680.namprd17.prod.outlook.com

([fe80::e0fa:27a0:d32e:9b9f]) by MWHPR17MB1680.namprd17.prod.outlook.com

([fe80::e0fa:27a0:d32e:9b9f%8]) with mapi id 15.20.1207.029; Wed, 10 Oct 2018

22:37:52 +0000 From: Rosie Martinez <rosie.martinez@georgereed.com>

To: "JAVIER.ANDRADE@AM-ENGR.COM" < JAVIER.ANDRADE@AM-ENGR.COM>, "A S

CONTRACTORS INC (deni@sti.net)" <deni@sti.net>, "america@acefencecompany.com"

<america@acefencecompany.com>, "ADANTA INC (kimberlypatz@adanta-inc.com)"
<kimberlypatz@adanta-inc.com>, "ALFARO GENERAL ENGINEERING

(malfaro@alfaroengineering.com) " <malfaro@alfaroengineering.com>, "ALFRED

Microsoft Outlook From:

F G CONCRETE CONSTRUCTION (fgconcrete2014@gmail.com) To:

Thursday, October 11, 2018 8:29 AM Sent:

Relayed: FW: INVITE - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284 Subject:

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

F G CONCRETE CONSTRUCTION (fgconcrete2014@gmail.com) (fgconcrete2014@gmail.com)

Subject: FW: INVITE - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From: Microsoft Outlook

To: morgan@superiorhydroseeding.net
Wednesday, October 10, 2018 3:38 PM

Subject: Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

morgan@superiorhydroseeding.net (morgan@superiorhydroseeding.net)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

V

From:

Microsoft Outlook

To:

AMCON CONSTRUCTION (harvydhillon@yahoo.com);

TEIXEIRA\_ANDREW@YAHOO.COM; TERESOFLORES1@YAHOO.COM;

hintoncg@yahoo.com; INC. HISTORY CONCRETE (historyconcrete@yahoo.com); M.S. LEE ENTERPRISES; INC. MRB CALIFORNIA ENTERPRISES (mrbcalifornia@yahoo.com);

rudyslandscape@yahoo.com; TRIVALLEYWATERTRUCKS@YAHOO.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

AMCON CONSTRUCTION (harvydhillon@yahoo.com) (harvydhillon@yahoo.com)

TEIXEIRA ANDREW@YAHOO.COM (TEIXEIRA ANDREW@YAHOO.COM)

TERESOFLORES1@YAHOO.COM (TERESOFLORES1@YAHOO.COM)

hintoncg@yahoo.com (hintoncg@yahoo.com)

INC. HISTORY CONCRETE (historyconcrete@yahoo.com) (historyconcrete@yahoo.com)

M.S. LEE ENTERPRISES (monslee@yahoo.com)

INC. MRB CALIFORNIA ENTERPRISES (mrbcalifornia@yahoo.com) (mrbcalifornia@yahoo.com)

rudyslandscape@yahoo.com (rudyslandscape@yahoo.com)

TRIVALLEYWATERTRUCKS@YAHOO.COM (TRIVALLEYWATERTRUCKS@YAHOO.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

Microsoft Outlook

To:

info@cpmscpm.com

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@cpmscpm.com (info@cpmscpm.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

'S.T. RHOADES CONSTRUCTION, INC.'; BRIAN@STRHOADESINC.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'S.T. RHOADES CONSTRUCTION, INC.' (justin@strhoadesinc.com)

BRIAN@STRHOADESINC.COM (BRIAN@STRHOADESINC.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

'CONSTRUCTION AREA SIGNS, INC.'

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'CONSTRUCTION AREA SIGNS, INC.' (elisa@cas-tc.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



Microsoft Outlook From:

'HOPPY'S SWEEPING SERVICES, LLC.'; LLC. TRAFFIC LOOPS CRACKFILLING To:

(trafficloops@sbcglobal.net)

Wednesday, October 10, 2018 3:38 PM

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Sent: Subject:

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'HOPPY'S SWEEPING SERVICES, LLC.' (m.figueroa@sbcglobal.net)

LLC. TRAFFIC LOOPS CRACKFILLING (trafficloops@sbcglobal.net) (trafficloops@sbcglobal.net)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

Microsoft Outlook

To:

'MACHADO & SONS CONSTRUCTION, INC.'; rmedina@machadoandsons.com

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'MACHADO & SONS CONSTRUCTION, INC.' (mike@machadoandsons.com)

rmedina@machadoandsons.com (rmedina@machadoandsons.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

Microsoft Outlook From: clsconcrete@pacbell.net To:

Wednesday, October 10, 2018 3:38 PM Sent:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

clsconcrete@pacbell.net (clsconcrete@pacbell.net)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

Microsoft Outlook

To:

INC. VERIDICO GROUP (vida.wright@veridicogroup.com)

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

INC. VERIDICO GROUP (vida.wright@veridicogroup.com) (vida.wright@veridicogroup.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.';

GJONES@YCAT-C.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.' (yjones@ycat-c.com)

GJONES@YCAT-C.COM (GJONES@YCAT-C.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

V

From:

Microsoft Outlook

To:

SHELLEY@MANDSENVIRO.COM; MICHAEL@MANDSENVIRO.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

SHELLEY@MANDSENVIRO.COM (SHELLEY@MANDSENVIRO.COM)

MICHAEL@MANDSENVIRO.COM (MICHAEL@MANDSENVIRO.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

JORGE@MERCADECO.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

JORGE@MERCADECO.COM (JORGE@MERCADECO.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From: Microsoft Outlook

To: reynck@rfeengineering.com

Sent: Wednesday, October 10, 2018 3:38 PM

Subject: Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

reynck@rfeengineering.com (reynck@rfeengineering.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

V

Microsoft Outlook From: Vern Welbaum F.T.C. To:

Wednesday, October 10, 2018 3:38 PM Sent:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Vern Welbaum F.T.C. (forcetraffic.vern@earthlink.net)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

Microsoft Outlook From:

'JAHN ENGINEERING, INC.' To:

Wednesday, October 10, 2018 3:38 PM Sent:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'JAHN ENGINEERING, INC.' (alice@jahnengineeringinc.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

postmaster@rnr-construction.com

To:

brooke@rnr-construction.com

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

# Your message has been delivered to the following recipients:

brooke@rnr-construction.com (brooke@rnr-construction.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

'HUNSAKER SAFETY & SIGN, INC.'

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'HUNSAKER SAFETY & SIGN, INC.' (estimating@hunsakersafety.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



postmaster@sacmmelectric.com From:

alynn@sacmmelectric.com To:

Wednesday, October 10, 2018 3:38 PM Sent:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

# Your message has been delivered to the following recipients:

alynn@sacmmelectric.com (alynn@sacmmelectric.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

postmaster@rnr-construction.com

To:

rich@rnr-construction.com

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

# Your message has been delivered to the following recipients:

rich@rnr-construction.com (rich@rnr-construction.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

postmaster@unicoengineering.com

To:

'UNICO ENGINEERING, INC.'

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

# Your message has been delivered to the following recipients:

'UNICO ENGINEERING, INC.' (cesar@unicoengineering.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

america@acefencecompany.com

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

america@acefencecompany.com (america@acefencecompany.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

Microsoft Outlook From:

elcofencesupply@gmail.com; INC. CONTECH CONCRETE TECHNIQUES To:

(contechg@gmail.com); SKMUNU@GMAIL.COM; deanda.co@gmail.com; D.A.V.E.

Trucking and Sweeping Inc.; GECKOGCONSTRUCTION@GMAIL.COM; 'Harris

Development Coporation'; EGRUETZMACHERUR@GMAIL.COM; NITTAEC@GMAIL.COM;

rollnrockcon@gmail.com

Wednesday, October 10, 2018 3:38 PM Sent:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

# Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

elcofencesupply@gmail.com (elcofencesupply@gmail.com)

INC. CONTECH CONCRETE TECHNIQUES (contechg@gmail.com) (contechg@gmail.com)

SKMUNU@GMAIL.COM (SKMUNU@GMAIL.COM)

deanda.co@gmail.com (deanda.co@gmail.com)

D.A.V.E. Trucking and Sweeping Inc. (davetrucksweep@gmail.com)

GECKOGCONSTRUCTION@GMAIL.COM (GECKOGCONSTRUCTION@GMAIL.COM)

'Harris Development Coporation' (rharriscorp@gmail.com)

EGRUETZMACHERJR@GMAIL.COM (EGRUETZMACHERJR@GMAIL.COM)

NITTAEC@GMAIL.COM (NITTAEC@GMAIL.COM)

rollnrockcon@gmail.com (rollnrockcon@gmail.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

postmaster@rcjandassociates.com

To:

RICKY@RCJANDASSOCIATES.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

# Your message has been delivered to the following recipients:

RICKY@RCJANDASSOCIATES.COM (RICKY@RCJANDASSOCIATES.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

postmaster@dirtagg.com

To:

CONTRACTOR@DIRTAGG.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

# Your message has been delivered to the following recipients:

CONTRACTOR@DIRTAGG.COM (CONTRACTOR@DIRTAGG.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

javier@touchofgreenlandscape.us

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

javier@touchofgreenlandscape.us (javier@touchofgreenlandscape.us)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

postmaster@krcsafety.com

To:

'K R C SAFETY CO, INC.'

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

# Your message has been delivered to the following recipients:

'K R C SAFETY CO, INC.' (garyc@krcsafety.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

claudia@kelleyerosioncontrol.com

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

claudia@kelleyerosioncontrol.com (claudia@kelleyerosioncontrol.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

'DYNAMIC GENERATOR SERVICE, INC.'

Sent: Subject: Wednesday, October 10, 2018 3:38 PM Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'DYNAMIC GENERATOR SERVICE, INC.' (dm@dynamicgeneratorservice.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

V

From:

Microsoft Outlook

To:

'Dirt Dynasty, Inc.' Wednesday, October 10, 2018 3:38 PM

Sent: Subject: Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'Dirt Dynasty, Inc.' (estimating@dirtdynastyinc.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

M

postmaster@krcsafety.com From: CALEBH@KRCSAFETY.COM To:

Wednesday, October 10, 2018 3:38 PM Sent:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

# Your message has been delivered to the following recipients:

CALEBH@KRCSAFETY.COM (CALEBH@KRCSAFETY.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

Microsoft Outlook

To:

CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com);

BRAMIREZ@CVEAS.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com) (info@cveas.com)

BRAMIREZ@CVEAS.COM (BRAMIREZ@CVEAS.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



Microsoft Outlook From:

VVILLA@WESTPACIFICELECTRICCOMPANY.COM To:

Wednesday, October 10, 2018 3:38 PM Sent:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

VVILLA@WESTPACIFICELECTRICCOMPANY.COM (VVILLA@WESTPACIFICELECTRICCOMPANY.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

postmaster@outlook.com

To:

TCOLEMAN2009@HOTMAIL.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Delivered: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

# Your message has been delivered to the following recipients:

TCOLEMAN2009@HOTMAIL.COM (TCOLEMAN2009@HOTMAIL.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

jeff@tehamaenvironmental.com

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jeff@tehamaenvironmental.com (jeff@tehamaenvironmental.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



Mail Delivery Subsystem <MAILER-DAEMON@jax4mhib56.registeredsite.com> From:

mario@mjdengineering.com To:

Wednesday, October 10, 2018 3:38 PM Sent:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

The original message was received at Wed, 10 Oct 2018 18:38:07 -0400 from mail-bl2nam02on0089.outbound.protection.outlook.com [104.47.38.89]

---- The following addresses had successful delivery notifications -----<mario@mjdengineering.com> (relayed to non-DSN-aware mailer)

---- Transcript of session follows -----

INVITATION TO BID - CALTRAN...

<mario@mjdengineering.com>... relayed; expect no further notifications

Microsoft Outlook From: 'LA FIRMA, INC.' To:

Wednesday, October 10, 2018 3:38 PM Sent:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'LA FIRMA, INC.' (vb@lafirmainc.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

Microsoft Outlook

To:

Estimating TullyGroup

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Estimating TullyGroup (estimating@tullygroup.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

CPLUM@PCNCONSTRUCTIONINC.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

CPLUM@PCNCONSTRUCTIONINC.COM (CPLUM@PCNCONSTRUCTIONINC.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

'STORMWATER SPECIALIST, INC.'

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'STORMWATER SPECIALIST, INC.' (mary@stormwaterspecialists.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



Microsoft Outlook From:

alex@santamarialandscape.com To:

Wednesday, October 10, 2018 3:38 PM Sent:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID # Subject:

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex@santamarialandscape.com (alex@santamarialandscape.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

From:

Microsoft Outlook

To:

'QUANTUM CONSTRUCTION, COMPANY'

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'QUANTUM CONSTRUCTION, COMPANY' (david.soto@quantumconstructionco.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From: Microsoft Outlook

To: PCHAVEZ@GOLDENBAYFENCE.COM
Wednesday, October 10, 2018 3:38 PM

Subject: Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

PCHAVEZ@GOLDENBAYFENCE.COM (PCHAVEZ@GOLDENBAYFENCE.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

V

From: Microsoft Outlook

To: METCO (c.martinez@metco-usa.com)

Sent: Wednesday, October 10, 2018 3:38 PM

Subject: Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

METCO (c.martinez@metco-usa.com) (c.martinez@metco-usa.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

M

From:

Microsoft Outlook

To:

'CAPITOL TRAFFIC SERVICES, INC.'

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'CAPITOL TRAFFIC SERVICES, INC.' (jorge@capitoltraffic.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

A S CONTRACTORS INC (deni@sti.net)

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

A S CONTRACTORS INC (deni@sti.net) (deni@sti.net)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

ESTIMATING@EAGLEROCK.US

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ESTIMATING@EAGLEROCK.US (ESTIMATING@EAGLEROCK.US)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

ALFARO GENERAL ENGINEERING (malfaro@alfaroengineering.com)

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ALFARO GENERAL ENGINEERING (malfaro@alfaroengineering.com) (malfaro@alfaroengineering.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

heirandson@comcast.net

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

heirandson@comcast.net (heirandson@comcast.net)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From: Microsoft Outlook

To: JAVIER.ANDRADE@AM-ENGR.COM
Sent: Wednesday, October 10, 2018 3:38 PM

Subject: Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

JAVIER.ANDRADE@AM-ENGR.COM (JAVIER.ANDRADE@AM-ENGR.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

M

From:

Microsoft Outlook

To:

JULIEBORG@BORGFENCE.COM

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

JULIEBORG@BORGFENCE.COM (JULIEBORG@BORGFENCE.COM)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From:

Microsoft Outlook

To:

ADANTA INC (kimberlypatz@adanta-inc.com)

Sent:

Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ADANTA INC (kimberlypatz@adanta-inc.com) (kimberlypatz@adanta-inc.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From: Microsoft Outlook

To: WRECO (info@wreco.com); WRECO (hanbin\_liang@wreco.com)

Sent: Wednesday, October 10, 2018 3:38 PM

Subject: Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

WRECO (info@wreco.com) (info@wreco.com)

WRECO (hanbin liang@wreco.com) (hanbin liang@wreco.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

M

From:

Microsoft Outlook

To: Sent: INC. C E GREEN (carole@cegreeninc.com) Wednesday, October 10, 2018 3:38 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

INC. C E GREEN (carole@cegreeninc.com) (carole@cegreeninc.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



From: Microsoft Outlook

To: ALFRED CIVIL ENGINEERING (touray@alfredce.com)

Sent: Wednesday, October 10, 2018 3:38 PM

Subject: Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ALFRED CIVIL ENGINEERING (touray@alfredce.com) (touray@alfredce.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284

Y

From:

Microsoft Outlook

To:

'BRAHMA CONSTRUCTION, INC.'

Sent:

Wednesday, October 10, 2018 7:12 PM

Subject:

Relayed: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #

18-284

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'BRAHMA CONSTRUCTION, INC.' (ajchavez@brahmaconstruction.com)

Subject: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284



MODESTO OFFICE

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 45181

(559) 991-5408 P (650) 454-7951 P (559) 429-4747 F A & M CONSULTING ENGINEERS
208 W MAIN STREET
VISALIA CA 93291

JAVIER.ANDRADE@AM-ENGR.COM

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_\_ NO \_\_\_\_ |

company: \_\_\_\_\_\_ Javier will send quote /

Signed: \_\_\_\_\_\_ OCT 2.2 Received 10-22+18 /

ightarrow Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 40742

DENI@STI.NET

(209) 742-6684 (209) 966-2643 / FAX A S CONTRACTORS INC 5347 COLE ROAD MARIPOSA CA 95338

## INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

Company: NO \_\_\_\_\_
Signed: OCT 2.2

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 34153

(626) 333-0727 (626) 825-1720/ALT (626) 333-7843/FAX ACE FENCE COMPANY/AZ CONSTRUCTION InC. 727 N GLENDORA AVE LA PUENTE CA 91744

AMERICA@ACEFENCECOMPANY.COM

#### INVITATION BID T O

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained they can be or specifications may be viewed in our office, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_

Company: per maidu

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT #8914** 

(559) 268-1438 (559) 268-1467/FAX

(FRESNO AND MADERA COUNTY ONLY, PER ROBERT - 07/19/18)

PO BOX 12101, FRESNO, CA 93776 ROBERTV@ACEFENCEFRESNO.COM, TRACY.ACEFENCE@GMAIL.COM 2331 S TULIP STREET, FRESNO, CA 93721

#### BID INVITATION T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained at: specifications may be viewed in our office, or they can http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

ee a hove

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 37357

(707) 709-8894 P (707) 736-8368 F **ADANTA INC** 828 SCHOOL ST NAPA CA 94559

KIMBERLYPATZ@ADANTA-INC.COM

#### BID INVITATION T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be obtained at: specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

NO\_ YES

Company: Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 34145

(ASKED TO BE REMOVED FROM OUR LIST)

ADH@ADHENVIRONMENTAL.COM

(831) 477-2003 P (831) 477-0895 F ADH TECHNICAL SERVICES INC 3065 PORTER STREET SUITE 101 SOQUEL CA 95073

#### BID INVITATION TO

BID DATE: October 25, 2018

**ВІ** ТІМЕ: 2:00 р.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

or they can be obtained at: Plans and specifications may be viewed in our office, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will yo	ou be	quoting	on	this	pro	ject?
---------	-------	---------	----	------	-----	-------

YES

Company:

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 16345** 

(559) 453-2474 P (559) 892-4013 P (559) 453-3250 F **ALERT-O-LITE INC** 

(ONLY BIDDING PROJECTS IN THE FRESNO AREA NOW)

DEBBIEH@ALERTOLITE.COM

P O BOX 12224

FRESNO CA 93777-2224

#### BID INVITATION T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

be obtained Plans and specifications may be viewed in our they can office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES

Company:

Signed: \_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 43690

MALFARO@ALFAROENGINEERING.COM

(916) 276-9627 P (775) 887-8901 F ALFARO GENERAL ENGINEERING 2240 BONNEY CT **ROCKLIN CA 95765** 

#### BID INVITATION T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be obtained office, or specifications may be viewed in our http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES\_

Company:

OCT 22 Signed: \_\_

P.O. BOX 4760. MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 41902

TOURAY@ALFREDCE.COM

(916) 235-3967 (916) 241-5309/ALT (916) 374-7383/FAX **ALFRED CIVIL ENGINEERING** 7604 SOQUEL WAY CITRUS HEIGHTS CA 95610

# INVITATION TO BID

BID DATE: October 25, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

Company: NO \_\_\_\_

Signed: UCT 2 Z

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 498-0951 (559) 498-0551 ALLANTE FENCE COMPANY 3450 S ELM AVE FRESNO CA 93706

CERT # 28032

ALLANTEFENCE@GMAIL.COM (EMAIL NOT GOOD)

#### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained they can be Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES

Company:

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 41769

HARVYDHILLON@YAHOO.COM

(916) 204-8715 P (916) 204-8715 F AMCON CONSTRUCTION 6055 TOSCANA LOOP EL DORADO HILLS CA 95762

#### BID INVITATION T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained they can Plans and specifications may be viewed in our office, be or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES

Company:

Signed: \_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 42737

TEIXEIRA\_ANDREW@YAHOO.COM

(209) 617-4081 P (209) 376-9966 P ANDREW TEIXEIRA WATER TRUCK RENTALS P O BOX 355 HORNITOS CA 95325

# INVITATION TO BID

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES \_\_\_\_\_ NO \_\_\_\_

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 38747

APEX CIVIL ENGINEERING (PATRICIA PRESTON ASKED TO BE REMOVED FROM OUR SOLICITATION LIST, 10/2/17 -KC) PATRICIA.PRESTON@APEXCIVIL.COM

PO BOX 1196

**ORANGEVALE CA 95662** 

#### INVITATION BID T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

or they can be obtained Plans and specifications may be viewed in our office, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

ee above not Company:

Signed: \_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 32027

(916) 987-3362 P AREA WEST ENVIRONMENTAL INC 6248 MAIN AVENUE SUITE C **ORANGEVALE CA 95662** 

(WON'T RESPOND TO MASS EMAILS - EMAIL INDIVIDUALLY)

BECKY@AREAWEST.NET

See attached note calls,

#### BID INVITATION T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES

Company: per Sara

Signed: \_

## **Rosie Martinez**

Becky Rozumowicz <becky@areawest.net> From: Wednesday, October 10, 2018 3:42 PM Sent:

Rosie Martinez

Auto Response: INVITE - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284 To: Subject:

I will be out of the office on medical leave until November 30, please contact Saraah Kantner at 916/987-3362 and she will direct you to the appropriate person to assist you with your project.

Thank you and sorry for the inconvenience.

-Becky Rozumowicz

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 779-3068 P (559) 261-9885 F ARGUELLO CONCRETE CONSTRUCTION 5753 N. MARIPOSA FRESNO CA 93710

CERT # 38342 (ASKED TO BE REMOVED FROM OUR LIST 03/26/18) ARGUELLOCONCRETE@SBCGLOBAL.NET

#### BID INVITATION T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be obtained at: Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

ee above Company:

Signed: \_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 41800

KAVILA@AVISONINC.COM

(559) 431-0317 P (559) 476-1319 F AVISON CONSTRUCTION INC 40434 BRICKYARD DRIVE MADERA CA 93636

#### BID INVITATION T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be obtained Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES

Company: Der Keit

Signed: DCT

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 41505

SKMUNU@GMAIL.COM

(510) 764-1710 **BAYLINK ENGINEERING & CONSULTING LLC** 10 SERENA PLACE AMERICAN CANYON CA 94503

#### BID INVITATION T 0

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained they can be Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES\_

Company:

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(925) 455-9620 P (925) 455-9626 F **BORG FENCE** 50 CONTRACTORS STREET LIVERMORE CA 94551

CERT # 41886

JULIEBORG@BORGFENCE.COM

#### INVITATION BID T O

BID DATE: October 25, 2018

**ВІ** ТІМЕ: 2:00 р.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

be obtained they can specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES Company: Signed:

MODESTO OFFICE P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 291-4652 P (559) 291-9039 F BRAHMA CONSTRUCTION INC 5744 EAST SHIELDS SUITE #102 FRESNO CA 93727

CERT # 27604

AJCHAVEZ@BRAHMACONSTRUCTION.COM

#### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, they can be or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES

Company: \_

Signed: \_\_ OC

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 42421

JORGE@CAPITOLTRAFFIC.COM

(209) 469-2663 P (209) 469-7120 F **CAPITOL TRAFFIC SERVICES INC** 1661 E MINER AVE STOCKTON CA 95205

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES NO

company: maybe - Bob will call back.

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 39528

CAROLE@CEGREENINC.COM

(916) 365-4925 (916) 374-7998/FAX **CE GREEN INC** 6105 MAIN AVENUE SUITE 4 **ORANGEVALE CA 95662** 

#### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained they can be Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_

Company: \_

OCT 22

Signed: \_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 39549

(559) 891-8811 P (559) 891-8815 F CENTRAL VALLEY ENGINEERING AND SURVEYING 2132 HIGH STREET **SELMA CA 93662** 

INFO@CVEAS.COM, BRAMIREZ@CVEAS.COM

#### INVITATION BID T 0

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

be specifications may be viewed in our they can office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

YE	s	NO
Compan	y: <u>L.N</u>	0
Sioned.	OCT 22	

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 33473 (415) 206-1700 (415) 206-1711/FAX CMC TRAFFIC CONTROL SPECIALISTS (ASKED TO BE REMOVED FROM OUR LIST, THEY DO NOT BID PROJECTS IN OUR AREA - PHIL 03/2/18)

3450 THIRD STREET UNIT 3G SAN FRANCISCO CA 94124

INFO@CMCTRAFFIC.COM CRYSTAL@CMCTRAFFIC.COM

## INVITATION BID

BID TIME: 2:00 p.m. BID DATE: October 25, 2018

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway PROJECT:

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, they can be http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES

Company:

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 42591

TCOLEMAN2009@HOTMAIL.COM

(707) 275-9016 (707) 275-9025/FAX COLEMAN ENVIRONMENTAL ENGINEERING INC 85 EAST HIGHWAY 20 UPPERLAKE CA 95485

## INVITATION TO BID

BID DATE: October 25, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you	be	quoting	on	this	project?
----------	----	---------	----	------	----------

YES \_\_\_\_\_ NO \_\_\_\_

company: per Cassandra

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



Bid No. 18-284

October 10, 2018

Try (707) 280-5545

(916) 688-1500 (916) 682-1884/FAX CONCRETE LANDSCAPE SERVICES 4862 E. 2ND STREET

**BENICIA CA 94510** 

(PHONE # DISCONNECTED)

CERT # 43013

CLSCONCRETE@PACBELL.NET

#### INVITATION BID T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, obtained they can be http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

Company:

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 500** 

ELISA@CAS-TC.COM

(916) 663-9097 P (916) 663-1858 F CONSTRUCTION AREA SIGNS INC 215 TAYLOR RD **NEWCASTLE CA 95658** 

#### INVITATION BID T O

BID TIME: 2:00 p.m. BID DATE: October 25, 2018

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway PROJECT:

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

be obtained Plans and specifications may be viewed in our office, they can or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

Company:

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 31969

CONTECHG@GMAIL.COM

(559) 251-8818 P (559) 251-8821 F CONTECH CONCRETE TECHNIQUES INC 5819 E HARVARD FRESNO CA 93727

#### INVITATION TO BID

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained they can be Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

NO \_\_\_\_ YES

Company:

Signed: OCT

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 35956

DEANDA.CO@GMAIL.COM

(559) 645-8800 (559) 645-4688 / FAXFCS DE ANDA COMPANY 37647 VERDE AVENUE MADERA CA 93638

#### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

be obtained Plans and specifications may be viewed in our office, they can or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting	on	this	project?
---------------------	----	------	----------

YES

Company: \_ L . M .

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 20** 

CONTRACTOR@DIRTAGG.COM

(503) 661-5093 (503) 669-1192 / FAX **DIRT & AGGREGATE INTERCHANGE INC** 20905 NE SANDY BLVD FAIRVIEW OR 97024

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES \_\_\_\_\_ NO \_\_\_\_\_

company: per Jace.

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(209) 623-1141 P (209) 623-1142 FAX

CERT # 43376

DIRT DYNASTY INC

(ASKED US NOT TO DO FOLLOW-UP CALLS ANYMORE, ONLY EMAIL 7/9/18)

PO BOX 67 FARMINGTON CA 95230 ESTIMATING@DIRTDYNASTYINC.COM

INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

VES NO

Company: Emailed update 10-22-18.

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 370-5756 P (559) 374-6470 F

DISABLED AMERICAN VETERAN ENTERPRISES (D.A.V.E.) TRUCKING & SWEEPING INC

DAVETRUCKSWEEP@GMAIL.COM

P.O. BOX 975

TULARE CA 93275

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?

Company: NO \_\_\_\_\_
Signed: OCT 2.2

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 43657

DM@DYNAMICGENERATORSERVICE.COM

(209) 650-0085/PH -- NO FAX --DYNAMIC GENERATOR SERVICE INC 1805 LONE FOX COURT **TRACY CA 95376** 

#### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained at: Plans and specifications may be viewed in our office, they can be or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES\_

Company: \_

OCT 22 Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 42761

estimating@eaglerock.us

(925) 524-3004 P (925) 524-3004 F EAGLE ROCK INDUSTRIES 2977 YGNACIO VALLEY ROAD WALNUT CREEK CA 94598

## INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?	

YES \_\_\_\_\_ NO \_\_\_\_

Company: \_\_\_\_\_ L . M .

Signed: OCT 2.2

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 313-7984 P (559) 271-2973 P (559) 840-1220 F F G CONCRETE CONSTRUCTION
1436 N VALENTINE AVENUE
FRESNO CA 93722

CERT # 41972

fg concrete 2014@gmail.com

## INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you	be	quoting	on	this	project?	
*/FO				NO	V	

YES \_\_\_\_\_ NO \_V

Company: Der Francisco

Signed: ULI ZZ

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(408) 506-2992 P (209) 234-7165 F FLORES SWEEPING SERVICE INC 2072 UNIVERSAL DRIVE STOCKTON CA 95206

CERT # 41980

TERESOFLORES1@YAHOO.COM

#### INVITATION BID T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained at: they can Plans and specifications may be viewed in our or office, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

ready ser Company: (

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 594-1062 P (559) 786-9856 P (559) 594-1056 F

(THEY TRY TO STAY OFF THE FREEWAYS)

**CERT # 29335** 

FORCE TRAFFIC CONTROL INC P O BOX 1107 EXETER CA 93221

FORCETRAFFIC.VERN@EARTHLINK.NET

#### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, obtained they can be or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES

Company: See above no

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 14717** 

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR (09/18/2018 NOT BIDDING RIGHT NOW. TRY BACK IN A COUPLE MONTHS) (530) 743-0744 (530) 743-9352/FAX TONI.MEDINA@ATT.NET 10096 AHART ROAD

**OROVILLE CA 95966** 

#### INVITATION BID T O

від тіме: 2:00 р.т. BID DATE: October 25, 2018

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway PROJECT:

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained at: they can Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you	u be	quoting	on	this	project?
----------	------	---------	----	------	----------

YES

Company:

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 834-2031 (559) 834-2064/FAX 5450 S VILLA AVE FRESNO CA 93725

**CERT # 203** FRESNO CONCRETE CONSTRUCTION INC (THEY DO NOT BID PROJECTS OUTSIDE OF THE FRESNO AREA)

JOSIE@FRESNOCONCRETECONST.COM

## INVITATION BID

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, be they can or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
						. /

YES

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 268-2600 P (559) 264-2640 F

CERT # 35904

FRESNO LANDSCAPE (NOT BIDDING CONTRACTS RIGHT NOW TRY BACK IN A COUPLE MONTHS 9/18/18)

PO BOX 6350 FRESNO CA 93703 LMARTINEZ@FRESNOLANDSCAPE.NET

## INVITATION BID

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained at: Plans and specifications may be viewed in our office, they can be http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES

Company: 5

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 35183

(925) 548-8723 (925) 533-7267 / FAX **GECKO GOLF CONSTRUCTION INC** 231 MARKET PLACE #243 SAN RAMON CA 94583

GECKOGCONSTRUCTION@GMAIL.COM

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you	ı be	quoting	on	this	project?
----------	------	---------	----	------	----------

YES \_\_\_\_\_ NO \_\_\_\_

company: Not able to leave msg.

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 9140** 

(209) 944-9754 P (209) 944-5812 F **GOLDEN BAY FENCE PLUS IRON WORKS INC** 4104 SOUTH B STREET STOCKTON CA 95206

PCHAVEZ@GOLDENBAYFENCE.COM

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES NO V

Company: Der Sarah.

Signed: 0CT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 41563

RHARRISCORP@GMAIL.COM

(559) 797-1642 PH - - # DISCONNECTED - - NO FAX HARRIS DEVELOPMENT CORPORATION
1840 SHAW #105-08
CLOVIS CA 96311

# INVITATION TO BID

BID DATE: October 25, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_ NO \_\_\_\_

Company: Phone Disconnected

Signed: OCT 2.2

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 42780

HEIRANDSON@COMCAST.NET

(530) 415-4777 (916)463-9041/FAX HEIR & SON CONSTRUCTION INC 1040 LINCOLN ROAD #160 YUBA CITY CA 95991

# INVITATION TO BID

BID DATE: October 25, 2018 BIL

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?	

YES \_\_\_\_ NO \_\_\_\_

Company: \_\_\_ e | V | e

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 37670

HINTONCG@YAHOO.COM

(530) 905-2220 (530) 852-9133/FAX HINTON CONSULTING GROUP P O BOX 601 **MONTAGUE CA 96064** 

#### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be obtained at: Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES

Company:

OCT 22 Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 42041

HISTORYCONCRETE@YAHOO.COM

(559) 903-9531 P (559) 304-9619 ALT HISTORY CONCRETE INC 126 W NORTH AVENUE FRESNO CA 93706

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will v	ou	be	quoting	on	this	project?
--------	----	----	---------	----	------	----------

Company: Mail box full.

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 43126

M.FIGUEROA@SBCGLOBAL.NET

(209) 639-3277 P -- NO FAX --HOPPY'S SWEEPING SERVICES LLC 1605 HENRY LONG BLVD STOCKTON CA 95206

# INVITATION TO BID

BID DATE: October 25, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_ NO \_\_\_\_

Company: \_\_\_ • 1 V 1 •

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 255-7446 P (559) 453-3250 F HUNSAKER SAFETY & SIGN INC P O BOX 11487 FRESNO CA 93773 CERT # 29337

ESTIMATING@HUNSAKERSAFETY.COM

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_ NO V

Company: Per Mark

Signed: OCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 40008

JJRCONSTRUCTION@AOL.COM

(650) 343-6109 P (650) 343-6207 F JJR CONSTRUCTION 1120 NINTH AVE SAN MATEO CA 94402

#### INVITATION BID T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained at: they can specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting o	on	this	project?
-----------------------	----	------	----------

YES

per John Company: \_\_

OCT 23 Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(408) 529-3077/PH (408) 842-2367/FAX

CERT # 42190

J.S. GARCIA ONSITE TRUCKING (JOE GARCIA ASKED TO BE REMOVED FROM OUR LIST. ONLY BID PROJECTS IN SANTA CLARA AREA) 6640 PRINCEVALLE STREET

JSGARCIA21@YAHOO.COM

GILROY CA 95020

#### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained they can be specifications may be viewed in our office, or and http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

Company: See above not

Signed: \_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 43169

(916) 599-2379 P (916) 596-4075 F **JAHN ENGINEERING INC** 32 W SOUTHWOOD DRIVE WOODLAND CA 95695

ALICE@JAHNENGINEERINGINC.COM

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

DRO IECT

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

YES			NO V
Company:		per	Alice
Signed:	OCT 23	'	

(209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 213-8773 (559) 688-4206 (559) 842-1320/FAX JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION (NO LONGER IN BUSINESS - 08/28/17) 1686 FIRESTONE DRIVE TULARE CA 93274

CERT # 41839

JPSCONSTENG@GMAIL.COM

#### BID INVITATION T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be obtained specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

Company: See above no

Signed: \_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 732-0393 (559) 802-1749/FAX (559) 732-2684/FAX K R C SAFETY CO INC

**CERT # 447** 

7821 W SUNNYVIEW AVE VISALIA CA 93291

GARYC@KRCSAFETY.COM, CALEBH@KRCSAFETY.COM

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat
Stephen Kubat

Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES V NO \_\_\_\_

company: per Jenniter will

signed: OCT 2 send quote

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 299-2899 --- NO FAX ---

CERT # 38347

KAYLEN ENGINEERING INC dba KAYLEN TRAFFIC CONTROL (ONLY DO FOLLOW UP CALLS IF ITS IN FRESNO COUNTY, DOESN'T MIND SOLICITATION EMAILS).

22140 FRONTIER ROAD

KAREN@IMAGINATIONMETALS.COM

#### INVITATION T O BID

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

CLOVIS CA 93619

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

specifications may be viewed in our office, or they can be obtained http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely.

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES

iee above Company:

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 39756

CLAUDIA@KELLEYEROSIONCONTROL.COM

(775) 322-7755 P (775) 322-6606 F **KELLEY EROSION CONTROL INC** 2395-B TAMPA STREET RENO NV 89512

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES \_\_\_\_\_ NO \_\_\_\_

company: per Claudia

Signed: OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 40497

EGRUETZMACHERJR@GMAIL.COM

(707) 616-4340 -- NO FAX --KIONA LANDSCAPING P O BOX 5138 ARCATA CA 95518 3889 F STREET APT 2 EUREKA CA 95503

### INVITATION BID T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be obtained and specifications may be viewed in our office, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	vou	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

NO\_ YES

Company: \_\_

OCT 23 Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 39322** 

VB@LAFIRMAINC.COM

(805) 748-8576 P (805) 929-0501 F (510) 350-9088 F **LA FIRMA INC** 715 RIDGE ROAD NIPOMO CA 93444

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting o	on this project?
-----------------------	------------------

Company: NO \_\_\_\_

Signed: OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 38278** 

ALYNN@SACMMELECTRIC.COM

(916) 929-0150 (916) 929-1168/FAX M & M ELECTRIC (MAY-HAN ELECTRIC INC DBA) 1600 AUBURN BLVD SACRAMENTO CA 95815

### INVITATION BID T O

BID TIME: 2:00 p.m. BID DATE: October 25, 2018

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway PROJECT:

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained they can Plans and specifications may be viewed in our or office, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this proje	CT
-----------------------------------	----

YES

Company: \_

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(530) 241-1418 P (530) 941-1631 ALT (530) 241-9647 F M & S ENVIRONMENTAL LANDSCAPES INC

CERT # 30736

12192 MACS ROAD REDDING CA 96003 SHELLEY@MANDSENVIRO.COM OR MICHAEL@MANDSENVIRO.COM

#### INVITATION BID T O

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, or they can be http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_

Company: \_ OCT 23

Signed: tay

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 41307** 

BRUCEJ@MJAVILA.COM

(559) 846-7601 (559) 846-7610 FAX M J AVILA COMPANY, INC. (ALSO ANTHONY'S LASER LEVELING) 7258 W RIALTO FRESNO CA 93723

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_ NO \_\_\_\_

Company: per 500r

Signed: 0CT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 217-4851 P (559) 325-0760 F M S LEE ENTERPRISES 1908 COVENTRY CLOVIS CA 93611

**CERT # 35799** 

MONSLEE@YAHOO.COM

### INVITATION BID T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be obtained Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES

Company: .

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 42253

(209) 632-5260 P (209) 632-3963 F MACHADO & SONS CONSTRUCTION INC

1000 S KILROY ROAD TURLOCK CA 95380

MIKE@MACHADOANDSONS.COM RMEDINA@MACHADOANDSONS.COM

### BID INVITATION T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained they can specifications may be viewed in our office, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

NO YES

Company: \_

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 517-6730 (559) 674-9743/FAX MADERA CONCRETE COMPANY 25075 BROOKE DRIVE MADERA CA 93638

CERT # 41872

MADERACONCRETE@LIVE.COM

### INVITATION BID T O

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, they can be or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES\_

Company: YY

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 40349

JORGE@MERCADECO.COM

(209) 586-7722 (209) 532-7744 / FAX MERCADE CONSTRUCTION & DEVELOPMENT INC 21168 POKIE DRIVE SOULSBYVILLE CA 95372

### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be obtained at: Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

NO\_ YES Company: \_ OCT 23 Signed: \_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(415) 455-9922 P (415) 455-9960 F METCO 2165 FRANCISCO BLVD #A1 SAN RAFAEL CA 94901

CERT # 14906

C.MARTINEZ@METCO-USA.COM

#### BID INVITATION T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained at: they can be Plans and specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_

Company: Mailbox Full

OCT 23 Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 43095

MARIO@MJDENGINEERING.COM

(916) 696-2924 (916) 7212471/FAX MJD ENGINEERING 4501 RIO LINDA BLVD SACRAMENTO CA 95838

### INVITATION BID T O

BID TIME: 2:00 p.m. BID DATE: October 25, 2018

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway PROJECT:

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, or they can http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?

NO\_ YES\_ Company: .

001 Signed: \_\_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 34229

MRBCALIFORNIA@YAHOO.COM

(408) 401-7002 --- NO FAX ---MRB CALIFORNIA ENTERPRISES INC P O BOX 110452 CAMPBELL CA 95011

### INVITATION BID T O

від тіме: 2:00 р.т. BID DATE: October 25, 2018

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway PROJECT:

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, or be they can http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

NO \_\_ YES

Company: Der MUSII

OCT 23 Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 43550

TAMI@NBSCO.COM

(775) 331-5100 P (775) 742-1389 P (775) 331-5103 F **NEVADA BARRICADE & SIGN COMPANY INC** 9530 N VIRGINIA STREET RENO NV 89506

# INVITATION TO BID

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

YES		NO V
Company:	pe	r Amanda
Signed: _	OCT 2	

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 217** 

NITTAEC@GMAIL.COM

(916) 652-7459 P (916) 652-4376 F **NITTA EROSION CONTROL/NITTA INC** 3778 DEL MAR AVENUE LOOMIS CA 95650

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
------	-----	----	---------	----	------	----------

YES \_\_\_\_

NO \_\_\_\_

Company: 111(

Signed:

DCT 22

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 9182

FRANKJR@PACIFIC-ELECTRIC.NET

(408) 293-8102 P (408) 293-7598 F PACIFIC ELECTRIC CONTRACTING INC 330 PHELAN AVE SAN JOSE CA 95112

#### INVITATION T O BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be Plans and specifications may be viewed in our office. or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

a de Company: 11 OCT 23 Signed:

 $\rightarrow$  Please fill out and fax back to us at

(209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

(A)

October 10, 2018

Bid No. 18-284

**CERT # 39218** 

(925) 634-4567 (925) 634-4339/FAX **PC&N CONSTRUCTION INC** 5301-F BYRON HOT SPRINGS RD BYRON CA 94514

CPLUM@PCNCONSTRUCTIONINC.COM

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_\_ NO \_\_\_\_\_

company: per Christy.

Signed: OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 45018

INFO@CPMSCPM.COM

(775) 410-9196 P (775) 790-2962 A (775) 538-4333 F PROJECT MANAGEMENT SYSTEMS 776 HORNET DRIVE GARDENVILLE, NV 89460

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you k	be, c	quoting	on	this	project?
------------	-------	---------	----	------	----------

YES V

NO \_\_\_\_\_

Company: per attached

ached email.

Signed: OCT 23

# **Rosie Martinez**

info@cpmscpm.com From:

Wednesday, October 10, 2018 3:58 PM Sent:

Rosie Martinez To:

RE: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284 Subject:

Geo Reed 10-1C0604 RFP.pdf **Attachments:** 

Rosie: Please find attached our completed Invitation to Bid. Thanks for requesting our proposal.

Very truly yours,

Erin L. Phillips PROJECT MANAGEMENT SYSTEMS

erin.phillips@cpmscpm.com 775-410-9196 (office) 775-790-2962 (mobile) 775-538-4333 (fax) cpmscpm.com



From: Rosie Martinez <rosie.martinez@georgereed.com>

Sent: Wednesday, October 10, 2018 3:38 PM

To: JAVIER.ANDRADE@AM-ENGR.COM; A S CONTRACTORS INC (deni@sti.net) <deni@sti.net>; america@acefencecompany.com; ADANTA INC (kimberlypatz@adanta-inc.com) <kimberlypatz@adanta-inc.com>; ALFARO GENERAL ENGINEERING (malfaro@alfaroengineering.com) < malfaro@alfaroengineering.com>; ALFRED CIVIL ENGINEERING (touray@alfredce.com) <touray@alfredce.com>; elcofencesupply@gmail.com; AMCON CONSTRUCTION (harvydhillon@yahoo.com) <harvydhillon@yahoo.com>; TEIXEIRA\_ANDREW@YAHOO.COM; KAVILA@AVISONINC.COM; SKMUNU@GMAIL.COM; JULIEBORG@BORGFENCE.COM; 'BRAHMA CONSTRUCTION, INC.' <ajchavez@brahmaconstruction.com>; 'CAPITOL TRAFFIC SERVICES, INC.' <jorge@capitoltraffic.com>; INC. C E GREEN (carole@cegreeninc.com) <carole@cegreeninc.com>; CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com) <info@cveas.com>; BRAMIREZ@CVEAS.COM; TCOLEMAN2009@HOTMAIL.COM; clsconcrete@pacbell.net; 'CONSTRUCTION AREA SIGNS, INC.' <elisa@cas-tc.com>; INC. CONTECH CONCRETE TECHNIQUES (contechg@gmail.com) < contechg@gmail.com>; deanda.co@gmail.com; CONTRACTOR@DIRTAGG.COM; 'Dirt Dynasty, Inc.' <estimating@dirtdynastyinc.com>; D.A.V.E. Trucking and Sweeping Inc. <davetrucksweep@gmail.com>; 'DYNAMIC GENERATOR SERVICE, INC.' <dm@dynamicgeneratorservice.com>; ESTIMATING@EAGLEROCK.US; danyf.123@sbcglobal.net; TERESOFLORES1@YAHOO.COM; Vern Welbaum F.T.C. <forcetraffic.vern@earthlink.net>; GECKOGCONSTRUCTION@GMAIL.COM; PCHAVEZ@GOLDENBAYFENCE.COM; 'Harris Development Coporation' <rharriscorp@gmail.com>; heirandson@comcast.net; hintoncg@yahoo.com; INC. HISTORY CONCRETE (historyconcrete@yahoo.com) <historyconcrete@yahoo.com>; 'HOPPY'S SWEEPING SERVICES, LLC.' <m.figueroa@sbcglobal.net>; 'HUNSAKER SAFETY & SIGN, INC.' <estimating@hunsakersafety.com>; JJR CONSTRUCTION (jjrconstruction@aol.com) <jjrconstruction@aol.com>; 'JAHN ENGINEERING, INC.' <alice@jahnengineeringinc.com>; 'K R C SAFETY CO, INC.' <garyc@krcsafety.com>; CALEBH@KRCSAFETY.COM; claudia@kelleyerosioncontrol.com; EGRUETZMACHERJR@GMAIL.COM; 'LA FIRMA, INC.' <vb@lafirmainc.com>; alynn@sacmmelectric.com; SHELLEY@MANDSENVIRO.COM; MICHAEL@MANDSENVIRO.COM; M J AVILA COMPNAY, INC ( ANTHONY'S LASER INC.' <mike@machadoandsons.com>; rmedina@machadoandsons.com; COMPANY MADERA CONCRETE (maderaconcrete@live.com) < maderaconcrete@live.com>; JORGE@MERCADECO.COM; METCO (c.martinez@metcousa.com) <c.martinez@metco-usa.com>; MJD ENGINEERING (mario@mjdengineering.com)

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

# TO: ALL DBE SUBCONTRACTORS

# INVITATION TO BID

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat Stephen Kubat Estimator/Project Manager

SK/rm

Will you	u be quot	ing on this p	roject?
	X	NO _	
ompany:	Project N	Management	Systems

Signed: The Phillips

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(888) 988-9884 (209) 323-8445 (209) 476-0209

CERT # 42247

PROTECTION LINK (ASKED TO BE REMOVED FROM OUR LIST. THEY DO NOT DO GENL CONTRACTING WORK)

3651 WHISPERING CREEK CIRCLE STOCKTON CA 95219

RPEREZ@PROTECTIONLINK.NET

### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

or they can be obtained Plans and specifications may be viewed in our office, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?

YES

Company: \_

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 431-7940 (559) 318-6002 (559) 431-7940 / FAX QUANTUM CONSTRUCTION COMPANY 6083 N FIGARDEN DRIVE #140 FRESNO CA 93722 CERT # 41743

DAVID.SOTO@QUANTUMCONSTRUCTIONCO.COM

# INVITATION TO BID

від рате: October 25, 2018 від тіме: 2:00 р.m.

PROJECT: Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?	

Company: NO \_\_\_\_

Signed: OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 37651

(916) 379-0957 (916) 379-0960/FAX R N R CONSTRUCTION INC 8589 THYS COURT SACRAMENTO CA 95828

RICH@RNR-CONSTRUCTION.COM BROOKE@RNR-CONSTRUCTION.COM

### BID INVITATION T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, be or they can http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project? Devon, Itaxed th Company:

Ø001

\*\*\* FAX TX REPORT \*\*\* \*\*\*\*\*\*\*\*\*\*\*\*

TRANSMISSION OK

JOB NO.

3945

DESTINATION ADDRESS

19163790960

SUBADDRESS

DESTINATION ID

10/23 10:10

ST. TIME

00'41

TX/RX TIME PGS.

1

RESULT

OK

MODESTO OFFICE

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(916) 379-0957 (916) 379-0960/FAX R N R CONSTRUCTION INC

CERT # 37651

8589 THYS COURT SACRAMENTO CA 95828 RICH@RNR-CONSTRUCTION.COM BROOKE@RNR-CONSTRUCTION.COM

### BID INVITATION T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

specifications may be viewed in our office, or they can be obtained http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

### **Rosie Martinez**

From:

Brooke Chappell <br/>brooke@rnr-construction.com>

Sent:

Wednesday, October 10, 2018 3:38 PM

To:

Rosie Martinez

Subject:

Automatic reply: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI

BID #18-284

I will be out of the office beginning March 28th and will return April 5, 2017. If you need an immediate response in my absence, please contact either Corissa Thompson at corissa@rnr-construction.com or Rich Garner at rich@rnr-construction.com.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(916) 399-4852 P (916) 399-4853 F **RCJ & ASSOCIATES INC** 1709 V STREET

SACRAMENTO CA 95818

CERT # 32967

ricky@rcjandassociates.com ricky@rcjsafety.com

### INVITATION BID T O

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you b	be	quoting	on	this	project?
------------	----	---------	----	------	----------

NO \_\_\_\_ YES \_\_

Company: .

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT #36638

REYNCK@RFEENGINEERING.COM

(916) 772-7800 (916) 772-7804 **RFE ENGINEERING INC** 2260 DOUGLAS BLVD SUITE 160 ROSEVILLE CA 95661

# INVITATION TO BID

BID DATE: October 25, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

YES	3	NO
Company	· L.M.	
	OCT 23	

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 41928

ROLLNROCKCON@GMAIL.COM

(530) 925-1408/PH (530) 926-0450/FAX ROLL' N ROCK CONSTRUCTION INC 5527 TRUCK VILLAGE DRIVE **MOUNT SHASTA CA 96067** 

### BID INVITATION TO

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained at. they can Plans and specifications may be viewed in our or office, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project? YES \_\_\_ Maybe" NO\_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 36907

RUDYSLANDSCAPE@YAHOO.COM

(661) 325-3596 (661) 322-7854/FAX **RUDY'S LANDSCAPE & IRRIGATION DESIGN** 607 VINELAND BAKERSFIELD CA 93313

# INVITATION TO BID

BID DATE: October 25, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

YES		NO.	
Company: Y	naiha	full.	
Signed:	TOO	Idale	

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(510) 220-9017 P (888) 733-1360 F S KWOK ENGINEERS INC

(ONLY BID PROJECTS IN THE BAY AREA)

CERT # 37060

1815 CORNELL DRIVE ALAMEDA CA 94501 SENG@SKWOKENGINEERS.COM

# INVITATION TO BID

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?	
,	/FS				NO.	V	

Company: per above note.

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 37693

(530) 223-9322 P (530) 223-9222 F S T RHOADES CONSTRUCTION INC 8585 COMMERCIAL WAY REDDING CA 96002

JUSTIN@STRHOADESINC.COM, BRIAN@STRHOADESINC.COM

# INVITATION TO BID

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_ NO \_

Company: per Leigh Amber

Signed: OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 45754

(408) 500-6635 P --- NO FAX ---SANTAMARIA LANDSCAPING 894 CANFIELD CT SAN JOSE, CA 95136

ALEX@SANTAMARIALANDSCAPE.COM

### INVITATION T O BID

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, they can or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

YES	NO	_
Company:	LoMo	
idnod:	OCT 23	

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(THEY DO NOT BID ANY CALTRANS JOBS)

**CERT # 41122** 

INFO@SOTOFENCE.COM

(559) 230-1444 NO FAX SOTO FENCE COMPANY 3151 W DAKOTA AVE FRESNO CA 93722

# INVITATION TO BID

BID DATE: October 25, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?
						/

YES \_\_\_\_ NO V\_\_

company: per above note.

Signed: \_\_\_\_\_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

8461 E. OLIVE FRESNO CA 93727 Bid No. 18-284

CERT # 40887

(559) 255-7603 (559)456-2843/FAX (Farthest North they like to go is Merced, maybe Turlock) STEVE DOVALI CONSTRUCTION INC

DOVALICONSTRUCTION@GMAIL.COM

### INVITATION T O BID

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can be specifications may be viewed in our office, or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will yo	ou be	quoting	on	this	project?
---------	-------	---------	----	------	----------

YES \_

Company: Del

Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 42109

(916) 230-0370 P (916) 405-4180 F **STORMWATER SPECIALISTS INC** 8698 ELK GROVE BLVD STE 224 ELK GROVE CA 95624

MARY@STORMWATERSPECIALISTS.COM

# INVITATION TO BID

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?	
------	-----	----	---------	----	------	----------	--

Company: NO \_\_\_\_

Signed: OCT Z3

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 7183

(831) 763-1811 (831) 763-2023/fax SUPERIOR HYDROSEEDING 250 W. RIVERSIDE DRIVE WATSONVILLE CA 95076

(DO NOT BID PROJECTS IN DISTRICT 10)

MORGAN@SUPERIORHYDROSEEDING.NET

## INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will yo	u be	quoting	on	this	project?
---------	------	---------	----	------	----------

YES \_\_\_\_ NO V\_

Company: per above note.

Signed: \_\_\_\_\_

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 43881

(530) 528-8272 P (530) 528-8275 F TEHAMA ENVIRONMENTAL SOLUTIONS INC 910 MAIN STREET, SUITE D RED BLUFF CA 96080

JEFF@TEHAMAENVIRONMENTAL.COM

### INVITATION T O BID

BID DATE: October 25, 2018

BID TIME: 2:00 p.m.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

they can obtained specifications may be viewed in our office. or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will	you	be	quoting	on	this	project?

NO \_\_ YES \_ Company:

OCT 23 Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 242-6352 P (559) 645-1712 F TOUCH OF GREEN LANDSCAPE 36231 RUTH AVE MADERA CA 93636

CERT # 42150

JAVIER@TOUCHOFGREENLANDSCAPE.US

### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained be specifications may be viewed in our office, or they can http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

YES		NO V
Company:	p	er Javier
Signed:	OCT 23	

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 38033

TRAFFICLOOPS@SBCGLOBAL.NET

(714) 520-4026 P (714) 520-4027 F TRAFFIC LOOPS CRACKFILLING INC 1915 W BALL ROAD **ANAHEIM CA 92804** 

### BID INVITATION T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, or they can be http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Email: stephen.kubat@georgereed.com Fax (209) 523-4927 Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

NO\_ YES

Company:

Signed: \_ OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 39938** 

TRIVALLEYWATERTRUCKS@YAHOO.COM

(510) 390-4030 P (925) 292-9821 F TRI VALLEY WATER TRUCKS INC 1452 N. VASCO ROAD, SUITE 358 LIVERMORE CA 94551

# INVITATION TO BID

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quot	g on this	project?
------------------	-----------	----------

YES \_\_\_\_\_ NO \_\_\_\_

Company: \_\_\_\_ O IV( )

Signed: OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 10, 2018

Bid No. 18-284

CERT # 41297

LANDY@TRIVALLEYSTRIPING.COM

(925) 768-9993 P (888) 872-4450 F TRI-VALLEY CONTRACTING INC 15 CHARLES HILL CIRCLE ORINDA CA 94563

# INVITATION TO BID

BID DATE: October 25, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_\_ NO \_\_\_\_\_

Company: \_\_\_\_\_\_\_ Per Landy

Signed: \_\_\_\_\_\_ OCT 23

> > Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 38300

ESTIMATING@TULLYGROUP.COM

(707) 693-1926 P (707) 471-0318 F TULLY CONSULTING GROUP/TULLY INC 1650 N LINCOLN STREET, SUITE A **DIXON CA 95620** 

### INVITATION BID T O

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

obtained Plans and specifications may be viewed in our office, they can or http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: stephen.kubat@georgereed.com Phone (209) 557-3160

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

NO

Company: Will

OCT 23 0

### **Rosie Martinez**

Estimating TullyGroup <estimating@tullygroup.com> From:

Wednesday, October 10, 2018 3:46 PM Sent:

Rosie Martinez To:

Re: INVITATION TO BID - CALTRANS - HWY 99 IN SAN JOAQUIN CO - GRI BID #18-284 Subject:

Hi Rosie,

Thank you for the invitation to bid the Caltrans 10-1C0604. We will be sure to send you our proposal. Thanks again!

### Regards,

**Frances Burnett Estimating Department Tully Consulting Group** 1650 N. Lincoln St, Suite A, Dixon, CA 95620 Office: (707) 693-1926 | Fax: (707) 471-0318 estimating@tullygroup.com | www.tullygroup.com

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire -- firms that do not continue to meet DBE criteria are decertified and removed from the database.

SBE (Micro) #60919, Exp. 1/31/2020

DIR Registration Number: 1000024960, Exp. 6/30/2019

On Wed, Oct 10, 2018 at 3:37 PM, Rosie Martinez < rosie.martinez@georgereed.com > wrote:

# Good afternoon.

We kindly invite you to bid on the above State of California project which bids on OCTOBER 25, 2018. Please see the attached INVITATION TO BID for all the project details. Should you have any questions regarding this project, you may call our him email 557-3160, or (209)Stephen Kubat. at estimator. at: stephen.kubat@georgereed.com.

Please let us know if you will be bidding or not via email on the attached letter.

# Thank you,

~ Rosie Martinez

GEORGE REED, INC.

(209) 523-0734, Ext. 3118

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 41342

(530) 903-9023 (916) 900-6623 (916) 560-5609/FAX UNICO ENGINEERING INC 110 BLUE RAVINE RD, SUITE 101 FOLSOM CA 95630

CESAR@UNICOENGINEERING.COM

# INVITATION TO BID

BID DATE: October 25, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_ NO \_\_\_\_

Company:

Signed: OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

**CERT # 39572** 

VIDA.WRIGHT@VERIDICOGROUP.COM

(916) 865-4170 P (916) 865-4174 F **VERIDICO GROUP INC** P O BOX 673 ROSEVILLE CA 95661

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

YES	NO
Company:	L.M.
Signed: OCT	23
Signea:	

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(559) 924-6422 P (559) 469-4729 P (559) 924-4826 F **WEST PACIFIC ELECTRIC COMPANY** 20071 W GLENDALE AVENUE / P O BOX 368 LEMOORE CA 93245 CERT # 42783

VVILLA@WESTPACIFICELECTRICCOMPANY.COM

# INVITATION TO BID

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_ NO \_\_\_\_

Company: Per Vivginia

Signed: OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

CERT # 30066

(925) 941-0017 (925) 941-0018/FAX **WRECO** 1243 ALPINE ROAD SUITE 108 WALNUT CREEK CA 94596

INFO@ WRECO.COM; HANBIN\_LIANG@WRECO.COM

# INVITAT<u>ion to bid</u>

BID DATE: October 25, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway

in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat

Stephen Kubat Estimator/Project Manager

SK/rm

Will you be quoting on this project?

YES \_\_\_\_\_ NO <u>\</u>

Company: Per Emmie

Signed: OCT 23

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 10, 2018

Bid No. 18-284

(415) 647-2682 P (415) 647-2683 F (415) 821-9703 F

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
280 NEWHALL STREET

YJONES@YCAT-C.COM, GJONES@YCAT-C.COM
SAN FRANCISCO CA 94124

# INVITATION TO BID

BID DATE: October 25, 2018 BID

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner

Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

ENGINEER'S ESTIMATE: \$1,220,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 19%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or they can be obtained at: <a href="http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php">http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php</a>. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3160 Fax (209) 523-4927 Email: stephen.kubat@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Stephen Kubat
Stephen Kubat

Estimator/Project Manager

Will yo	u be quotin	g on this project?	
YES		NO	
Company:	Looking	at it now.	_
Signed:	OCT 23		

 $\rightarrow$  Please fill out and fax back to us at

# **EXHIBIT "C"**

# FIRMS SELECTED and FIRMS REJECTED

BID NO. 18-284

# DBE GOOD FAITH EFFORTS DOCUMENTATION - SELECTED/REJECTED FIRMS

BID DATE: 10/25/18

State of California, D.O.T., Contract No. 10-1C0604, #10-SJ-99-0.9,31.6

BID TIME: 2:00 P.M.

GOAL .

Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossir

19% DBE and in Lodi at Turner Road Overcrossing, Federal Aid Project No. ACNH-P099(632)E

For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed below. Provide evidence as to why additional agreements could not be reached for DBEs to perform the work.

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED DBE FIRM	REASON REJECTED	QUOTE (\$)	PRICE DIFFERENCE (\$)
1, 8	Y	(707) 693-1926 TULLY CONSULTING INC/TULLY INC 1650 N LINCOLN STREET SUITE A DIXON CA 95620	Υ	(707) 709-8894 <b>ADANTA INC</b> 1801 OAK STREET, SUITE 100  NAPA CA 94559	MORE EXPENSIVE	SEE ATTAC	HED QUOTE
2, 3	Y	(559) 786-9856  FORCE TRAFFIC CONTROL INC P O BOX 1107  EXETER CA 93221	Υ	(530) 925-1408  ROLL N ROCK CONSTRUCTION INC  5527 TRUCK VILLAGE DRIVE  MOUNT SHASTA CA 96067	MORE EXPENSIVE	SEE ATTAC	HED QUOTE
6	Y	(209) 523-0734  GEORGE REED INC  140 EMPIRE AVENUE  MODESTO CA 95354	N	(559) 732-0393 KRC SAFETY CO INC 7821 W SUNNYVIEW AVENUE VISALIA CA 93291	SELF PERFORM	SEE ATTAC	HED QUOTE
11, 12, 13, 33	Y	(209) 836-9400  DESTINATION ANYWHERE INC P O BOX 21  TRACY CA 95378	Υ	(510) 438-8996  ALL CITY TRUCKING INC  1941 JACKSON STREET  OAKLAND CA 94612	MORE EXPENSIVE	SEE ATTAC	HED QUOTE
29, 30, 31, 32	Y	(925) 243-0288 MARINA LANDSCAPE INC 11535 N DAVIS ROAD LODI CA 95242	N	(831) 763-1811 SUPERIOR HYDROSEEDING INC 250 W RIVERSIDE DRIVE WATSONVILLE CA 95076	MORE EXPENSIVE	SEE ATTAC	HED QUOTE
66, 67	Y	(916) 686-2800  PACIFIC EXCAVATION INC  9796 KENT STREET  ELK GROVE CA 85624	N	(714) 520-4026 <b>TRAFFIC LOOPS CRACKFILLING IN</b> 946 S EMERALD STREET ANAHEIM CA 92804	MORE EXPENSIVE	SEE ATTAC	HED QUOTE



# Civil Engineering and Stormwater Solutions

October 24, 2018

# RE: Proposal for WPCP Services for Caltrans 10-1C0604, bidding 10/25/18

### Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

### Scope of Work:

- A. Prepare Water Pollution Control Program (WPCP)
  - Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.
  - Exclusions: Installation and implementation of water pollution practices, providing a WPC II. Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection
  - Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP T Practitioner (QSP) certification.
  - Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee II. BMP implementation; inspections will be done or overseen by a QSP.
  - Provide quarterly non-stormwater monitoring inspection. III.
  - Check NOAA weather forecast daily. IV.
  - Provide stormwater inspection reports once a week. V.
  - Prepare WPCP Amendments as needed. VL
  - Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job. VII.
  - Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers VIII. non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).
- C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
  - Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50%T. chance or more of occurrence.
  - Provide During storm inspection. This is required every 24 hours during extended storm events. II. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
  - Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that III. produces 1/2" or more of rain with a 48 hour or greater period between rain events.
  - Inspections will be done or overseen by a QSP. IV.

### Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item 8)

\$ 690

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager

S 325 per week

\$325/week x 12 weeks = \$3,900 (Part of Bid Item 8)



### **Civil Engineering and Stormwater Solutions**

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 325 EA

\$325 per visit x 2 visits = \$650 (Part of Bid Item 8)

For quantity purposes, we estimate no more than 2 events

This is based on the project lasting 12 weeks

TOTAL = \$5,2400

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2015 Standard Specifications, Section 13-2.01A page 173.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

### Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President . License #: C64354

Goh Cully

Name:

Date:

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

Adanta, Inc. 1801 Oak Street, Suite 100 Napa, California 94559 Tel. (707) 709-8894 Fax (707) 736-8368



8(a), DBE, MBE, WBE DBE Certificate #37357 DIR Registration #1000029442

October 16, 2018

Attn: Estimator

Subject: Caltrans Contract 10-1C0604

	<u>Otv</u>	Unit Cost	Total Cost
Description LEAD COMPLIANCE PLAN	1	LS	\$1,300
WATER POLLUTION CONTROL PLAN	1	LS	\$1,150
		Total	\$2,450

### Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for lead/asbestos training are available upon request.

We contract this type of work by purchase order only as it allows us to keep our cost down and turnaround fast. We are happy to provide requested insurance documentation and certified payroll isn't applicable as we are providing a professional service. Our terms are 30 days payment in full and as a part of our "go green" initiative, we are a paperless office and execute all documents electronically only.

If you have any questions or have DBE Confirmation forms that need to be completed, please contact Operations Manager, Cheryl Moore at <a href="mailto:cheryl.moore@adanta-ine.com">cheryl.moore@adanta-ine.com</a>.

Sincerely,

Kimberly Patz, President

Kinberty Pate

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502 Member, Associated General Contractors \* Member, American Traffic Safety Services Association DBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS) CA Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 786-9856 \* FAX (559) 594-1056 DIR registration #1000005521

January, 2018

# STANDARD RATES FOR BASIC TRAFFIC CONTROL SERVICES THROUGH JUNE 30, 2019

### NOTES:

1. Our providing the rates below does not constitute any assurance that we can provide these services without 21 days advance notice;

2. The rates below require a minimum of 30 working days per project without interim down-time exceeding 5 consecutive weekdays. If we are available for shorter projects, higher rates are likely. Conversely, projects exceeding 60 working days will receive somewhat lower rates;

3. The rates below are applicable only in non-subsistence-pay areas. In subsistence-pay areas, add \$25 per day for each flagger (not applicable to pilot car operator or full-time traffic control laborer);

4. Rates higher than those shown below may be applicable for work on Saturdays, Sundays, Holidays and in the following counties: all Southern California counties as defined by the California D.I.R., Modoc, Lassen, Alpine, Del Norte, Humboldt, Sonoma (west of US 101 only), Marin, Contra Costa, Alameda, San Francisco, San Mateo and Santa Clara;

5. The rates below are viable through June 30, 2019, after which date new rates will become applicable;

6. Rental rates for temporary and permanent traffic control devices such as Construction Area Signs, Message Boards, Temporary Signal Systems, cones, drums, delineators, object markers, etc. will be provided on a job-by-job basis.

# FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc.

Two flaggers per 7-to-8 hour weekday shift @ \$ 1, 340; x 56 5H = \$75,040 00

Two flaggers per 7-to-8 hour Saturday shift @ \$ 1, 540;

Additional stop-flagger (each, with signs) per 7-to-8 hour weekday shift @ \$ 620;

 Overtime, each flagger @ \$84 per hour; Doubletime, each flagger @ \$ 96 per hour;

 Short-shift credit (applied for workdays less than 6 hours) @ (\$60) per flagger per hour. INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required portable daily advance warning signs for flagger-controlled sections, per CalTrans Standard T-13, excluding the rumble strips, including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; VHF or UHF two-way radios. OPTIONAL: Portable Traverse Rumble Strip Array @ \$ 360 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA

### PILOT CAR

- Per 7-to-8 hour weekday shift @ \$ 720;
- Overtime @ \$ 102 per hour;

Doubletime @ \$ 114 per hour

 Short-shift credit (applied for workdays less than 6 hours) @ (\$70) per hour. INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands.

### PAGE 2 of 3 Force Traffic Control - Standard Rates through 6/30/2018

### TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) D.

 Straight-time @ \$90/hour; overtime @ \$102/hour. INCLUSIONS: ATSSA-certified Traffic Control Technician with truck.

# **GENERAL NOTES - Please read carefully**

- Acknowledgement & Agreement: By appointing Force Traffic Control as a subcontractor or issuing a work order to Force Traffic Control, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- Durability of Rates Quoted Above: All labor rates quoted above shall remain in effect through at least July 1, 2019.
- Radios: Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars and hauling-side flaggers are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- Emergency Night Work: (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the traffic control system shall be borne by the Prime Contractor.
- Labor Agreements: Signatory to AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- Insurance: Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- Mobilization: Our minimum initial advance notice requirement is 21 days prior to any work at a project site.
- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- Short-Work week: Excluding beginning and end of project if work crews are worked less than three consecutive work days an additional charge of 10% may be added to rates above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

David Traglown President

#### PAGE 3 of 3 Force Traffic Control - Quotations for Standard Rates

FORCE TRAFFIC TRAFFIC CONTROL SYSTEM EQUIPM (devices frequently used for to	MENT REN	TAL	RATES (	ncludes delive	ery)
DEVICE TYPE	N O T E	First Day		1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
Cone, 28"	2	\$8	\$8	\$12	\$18
Portable delineator, Tubular Marker	2	\$8	\$8	\$12	\$16
Traffic Drum, 42"	2; 3	\$16	\$16	\$20	\$45
Portable Object Marker	2; 3	\$12	\$12	\$24	\$40
	2; 3	\$8	\$8	\$16	\$36
Barricade, Type 2	2: 3	\$16	\$16	\$32	\$85
Barricade, Type 3	2	\$10	\$10	\$15	\$20
Warning Light, Flashing	2	\$10	\$10	\$15	\$25
Warning Light, Constant Burn Warning Light, Hi-int. 8" LED Beacon		\$30	\$30	\$15/month	\$15/mont

#### ADDITIONAL CONSTRUCTION AREA SIGNS:

Post-mounted @ \$30 per square foot of face; On portable mountings @ \$20/sf incl. mounting.

#### NOTES:

- 1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.
- 2. First day rate = first month rate (to cover move-in/move-out costs).
- 3. Can accommodate up to 2 warning lights.
- 4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 - 12" beacons at the project perimeters.

## Roll 'N Rock Construction Inc.

5527 Truck Village Drive Mount Shasta, CA 96067

License # 971838 A, C61/D49 & C31 TRAFFIC CONTROL DBE # 41928 ~ MB/DVBE # 1750745 ~ DIR # 1000013621 SIGNATORY TO LABORERS UNION #324

Email: rollnrockinc@nctv.com Phone: (530) 925-1408

Fax: (530) 926-0450

DATE: 10/19/18

TO: General Contractors

**ATTN: Estimators** 

Contract Number: 10-1C0604

Item #2 Construction Area Signs (Furnish, Install, and Remove)

Stationary CAS Funding Signs

Motorist/Traffic Handling/Speed Reduction/ETC. signs upon request

\$800 fee for USA locations of signs

> Traffic control excluded

> These prices are valid even if Roll'n Rock does not provide traffic control

Number of Mobilizations Included: 2 (Price per additional Mobilization: \$1,000.00)

Item #3 Traffic Control (T-13)

> 8Hr. shift with 2 flaggers

> 8Hr. shift extra flagger (if needed)

Overtime rate per hr. after 8 hrs and Saturdays

Sundays and holidays rate per hr.

No additional charges for night work

Price: \$1,450.00

Price: \$8,800.00

Price: \$3,000.00

Price: \$1,600.00

Price: \$700.00 Price: \$105.00

Price: \$110.00

Item #3 Traffic Control (T-13)

Quoted rates include all cones and advanced warning signs as needed. Any additional signage shall be provided by the prime contractor or rented from Roll N Rock. Rate sheet available upon request

Item #3 Pilot Car (T-13)

> 8Hr. shift pilot car with driver

Overtime pilot car with driver, per hr.

Sundays and holidays rate per hr.

Price: \$800.00

Price: \$110.00 Price: \$120.00

Item #5 Portable Changeable Message Board

Message Board:

o Per Day \$300.00

Per Week \$600.00

Per Month \$1,200.00

Message Board Delivery:

o Rate: \$95.00 hr. port to port if Roll 'N Rock provides Traffic Control

**Item #3 Rumble Strips** 

o Per Day \$300.00

Per Week \$700.00

Per Month \$1,400.00

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

## Roll 'N Rock Construction Inc.

#### Item #3 Lane/Shoulder/Ramp Closure 2 Miles (T-10, T-11 and T-14)

	8Hr. shift with 1 TC person, cone truck and 1 arrow board	Price: \$1100.00
	8Hr. shift with 2 TC persons, cone truck and 1 arrow board	Price: \$1,600.00
		Price: \$700.00
>	8Hr. shift extra TC person (if needed)	Price: \$110.00
	Overtime rate per TC person per hr. (truck included)	
>	Sundays and holidays rate per hr.	Price: \$120.00

No additional charges for night work

#### Item #3 Additional Closures - Same Crew (T-10, T-11 and T-14)

Additional lane closure/opposite direction (includes arrow board)	Price: \$250.00
> Additional ramp closure	Price: \$250.00
Additional detour (6 signs or less)	Price: \$250.00

Item #3 Traffic Control (T-10, T-11 and T-14)

Quoted rates include all cones and advanced warning signs as needed, up to 2 miles. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request

#### Item #3 Attenuator Truck

- > Attenuator Truck:
  - o Per Day \$600.00 Per Week \$1,600.00 Per Month \$4,000.00
  - o Fuel not included in rental rate
- > Attenuator Truck Delivery:
  - o Rate: \$100.00 hr. port to port if Roll 'N Rock provides Traffic Control

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

Respectfully Submitted by,

Bonnie Heile President / CEO

Roll'n Rock Construction Inc.

Bonnedeile

#### Roll 'N Rock Construction Inc.

#### **TERMS AND CONDITIONS**

Acknowledgement & Agreement: By appointing or listing Roll 'N Rock Construction Inc. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and in the descriptions provided below.

Unless otherwise agreed to in writing, prior to the time of bid acceptance, no items shall be amended or excluded from this subcontract.

Roll 'N Rock Construction Inc. requires this executed subcontract agreement prior to the start of any work and requires at least 10 calendar days advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

If less than 3 consecutive shifts are performed, an additional \$500.00 will apply, per occurrence.

Roll 'N Rock Construction Inc. is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern California. Roll 'N Rock Construction Inc. is bound to the terms and conditions set forth by the Northern California District Council of Laborers of the Laborers International Union of North America.

Quoted rates do not include .5 (half) hour lunch required if not relieved by the Prime Contractor.

Where applicable, add \$27.50 per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll 'N Rock Construction Inc. employee for relief break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat illness prevention requirements. If this condition cannot be met by the Prime Contractor, Roll 'N Rock Construction Inc. will hire an additional man at the Prime Contractor's expense.

Any shift where traffic control services are performed for less than 8 hours will be billed for the entire 8 hours and will not be prorated.

Cancellations made in less than 24 hours of the requested show up time will be charged at 50% of quoted rates, based on an 8 hour shift.

**Equipment:** Our pilot car and flaggers will be equipped with VHF and UHF 2-way radios and with CB radios for communication with your truckers and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment (PCMSs, Arrow Boards, Lighting Towers, Attenuator Trucks, Rumble Strips, etc.) due to traffic conflicts, vandalism, theft, acts of nature and/or mishandling by Prime Contractor's staff, this includes batteries. Prime Contractor is responsible for all lost, stolen, or damaged equipment on job site (includes all powered and non-powered equipment). A daily record of items used will be provided by Roll 'N Rock Construction Inc. for the Prime Contractor to sign off on. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of \$5.00 per gallon.

For safety of the public, contractors and employees of Roll 'N Rock Construction Inc., traffic control duties shall not be performed during hours of darkness without light towers. It is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll 'N Rock Construction Inc. maintains insurance coverages as required by USDOT-Caltrans (Commercial General Liability, Commercial Auto, and Worker's Compensation).

Payments: Roll 'N Rock Construction Inc. will bill weekly. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay reasonable attorney's fees and cost if collection is required. Prime Contractor is to provide monthly progress payments for all completed work. Monthly payments must be received in full by Roll 'N Rock Construction Inc. to avoid finance charges and/or collection fees. There will be no retention held on Traffic Control.

**Good Faith Conduct:** If there are any issues or concerns regarding Roll 'N Rock Construction Inc. and its employees, products, or work performed, the Prime Contractor shall promptly notify and give Roll 'N Rock Construction Inc. first opportunity to correct such problems. We look forward to working with you and are committed to safety on the job and good faith in all aspects.

Should you have any questions regarding these terms, please contact us directly.

Thereby decept an terms and semantic	i tilis proposal alla tilat tilla p		d into all contract agreements.
Signature:	Printed Name:		Date:
On Behalf of (Company Name):		Position/Title:	

# KRC SAFETY CO., INC. BARRICADE RENTAL ~ TRAFFIC CONTROL

BARRICADE RENTAL ~ TRAFFIC CONTROL 7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To: Estimator Project: 10-1C0604 Bid Date:10/25/2018

10-Sj-99

UN:381 / D:411

KRC BID # 18-581

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114, DIR# 1000004730

tem#	Description	U/M	Qty	Rate	Total
3 5	Traffic Control System - See traffic control quote for rates Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day: \$400.00/Week: \$1,200.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS: \$250.00 pick up fee per PCMS Temporary Railing (Type K)	Lf	2,860	40.00	114,400.00
	Note: (1) addendum(s) acknowledged.  Note: Traffic control, pinning to roadway or sweeping is not incudled in item 6.  Note: Item 6 includes up to (2) shifts in and (2) shifts out. Additional shifts needed or required outside of KRC SAFETY'S control will be be charged to the contractor at a mutually agreed price prior to performing work.  Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.  Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				





## KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator Project: 10-1C0604

Project: 10-1C0604 Bid Date:10/25/2018 10-Sj-99

UN:381 / D:411

KRC BID # 18-581

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114, DIR #1000004730

em#	Description	Rate
3	Traffic Control System	005.00
	1 impact attenuator vehicle with driver - Per 8 hour shift	995.00
	1 man lane/ramp closures - Per 8 hour shift	995.00
	l additional labor - no equipment included - Per 8 hour shift	835.00
	1 additional labor with pickup - no equipment included - Per 8 hour shift	935.00
	2 man lane/ramp closures - Per 8 hour shift	1,735.00
	2 flaggers - Per 8 hour shift	1,735.00
	2 flaggers with rumble strips - Per 8 hour shift	1,835.00
	2 flaggers with light towers - Per 8 hour shift	1,885.00
	2 flaggers with rumble strips and light towers - Per 8 hour shift	1,985.00
	3 man lane/ramp closures (Includes IAV) - Per 8 hour shift	2,730.00
	Additional arrow board(s) per shift (includes lane) - Per Each	50.00
	\$250.00 delivery fee will apply : \$250.00 pick up fee will apply	
	Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability	
	\$350.00/Day: \$1,500.00/Week: \$4,000.00/Month (Month rate based on 30 calendar days)	
	\$300.00 delivery fee will apply: \$300.00 pick up fee will apply	
	Proper insurance certificate must be on file with KRC prior to pickup or delivery	
	- By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be	
	in a monetad into any PO or subcontract for project	
	If less then 2 consecutive traffic control shifts are performed please add a \$200.00 mobilization fee per laborer. For	
	the purpose of this quotation, the meaning of "consecutive" is based off calendar days. Consecutive is not based off of	
	at a strength of the project special provisions.	
	All troffic control trucks include up to 300 cones (2) arrow boards, applicable equipment to close 2 lanes in saince	
	direction and or I lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the	
	closure (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) 113 set up.	
	- Cancelations made less than 8 hours notice of requested show up time will be charged at 60% of quoted rates, all	
	cancelations MUST be received in written form, via fax or e-mail.	
	- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability	
	- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable	
	traffic control tech to help set out and pick up equipment.	
	- SC6-3 or SC6-4 (ramp notification signs) are not include in traffic control quoted rates.	
	- Portable changeable message boards are not included in quoted traffic control rates.	
	- Portable changeable message boards are not included in quoteen and process of equipment is placed up.  - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.	
	- Please allow 30-60 minutes on each side of shift for placing and removing equipment.	
	- All time over 8 hours will be charged at \$120.00 per hour per man	
	- All time over 8 nours will be charged at \$120.00 per hour per han	
	- Rates quoted for traffic control are good for day or night shifts - KRC does NOT charge an additional mileage fee for operated or rented impact attenuator vehicles	
	- KRC does NOT charge an additional inleage fee for operated of feined impact additional inleage fee for operated of feined in fee fee fee fee fee fee fee fee fee fe	
	- Regardless of the actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions actually special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provisions and actual working days listed in the special provision and actual working days listed in the special provision and actual working days listed in the special provision and actual working days listed and actual working days listed and actual working days listed actual working days listed and actual working days listed actual working days listed and actual working days listed ac	
	(8) hours of all Saturday traffic control shifts. After 8 hours \$120.00 per man per hour will apply.  - Regardless of the actual working days listed in the special provisions \$320.00 per laborer will be added to the first	
	- Regardless of the actual working days listed in the special provisions \$320.00 per habitet with be deduced to the first (8) hours of all Sunday traffic control shifts. After 8 hours \$120.00 per man per hour will apply.	
	(8) hours of all Sunday traffic control shifts. After 8 flours \$120.00 per flour with apply.	





## KRC SAFETY CO., INC.

#### ATTACHMENT A

Job#	10-1C0604	Bid Date:	10-25-2018	
1	KRC SAFETY CO., INC. is signatory to	the Laborers of Northern California,	Construction Laborers of Southern California and the Operating Engineer	ers.
2	Unless otherwise noted on quote, all sub	sistence and travel pay are included in	n all prices.	
3	KRC SAFETY CO., INC. is recognized 000447), SBE (Certificate # 0006897),	by the Department of Transportation a MBE (Certificate # 9IS00114)	as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate #	ŧ
4	Contractors State License #507950 Expi	res 03/31/2019 (Class A & C31), Depa	eartment of Industrial Relations' Registration Number 1000004730	
5	Unless noted on bid, traffic control is No	OT included in the installation, remova	ral, or repair of any items.	
6	including installation and removal of sig work.	ns. Additionally, an Executed subcont	TICE IN ADVANCE, prior to commencement of each item of work, tract or purchase order must be on file with this office prior to the start of	f
7	This quote shall remain valid for a perio	d of 45 days from actual bid opening u	unless otherwise agreed upon in writing.	
8	Contractor agrees to provide personnel f to meet CAL OSHA heat illness prevent	for up to 5 to 10 minutes per KRC emption requirements.	ployee for relief break periods as needed due to weather and heat condition	ons
9	KRC SAFETY CO., INC. will not provi	de performance or payment bonds to t	the contractor.	
10	All prices quoted on quotation are based time unless it is for KRC's convenience	off a standard work week Monday the or it has been agreed upon with contra	aru Friday. Additional costs will occur for work performed outside of this actor prior to work being performed.	
11	Retention shall not be held on any work	performed by KRC.		
12	Compliance with Section 7108.5 of the and MANDATORY.	Business & Professions code and any of	other statutes pertaining to prompt payment must be complied with and	ire
13	KRC SAFETY CO., INC. requests an ir	nvitation to all pre-job conferences.		
14	KRC will bill at usual rates and full pay submitted within 5 working days to the	ment will be the responsibility of the c project owner for consideration.	rformed as EXTRA-WORK or Force Account. If notification is not received contractor. All extra work bills once received from KRC SAFETY must	
15	These items will not be incorporated int	o any subcontract. Contractor must iss ent is available upon request.	ator vehicles and temporary alternative crash cushions are strictly rental. sue a PO that accepts KRC SAFETY'S standard rental agreement prior to	
16	KRC SAFETY will submit only the doc	cumentation that is required by the projection.	oject specifications of subcontractor. No other documents shall be require	
17	Insured and Hold Harmless are given or Any additional liability limits or additional will be the responsibility of the Prince	nly in respects to KRC SAFETY CO., onal endorsement requested by Prime Contractor. Railroad insurance requested	with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Addition in the work of \$1,000,000 excess liability contractor and not provided by KRC SAFETY CO., INC. will be charge uirements excluded from this quote.	d to
18		Attachment A in Ite onti	irety shall become part of all subcontract agreements and/or Purcha contractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor lists KRC in its bid or if this quote is used by a subcontractor list in the list of th	se ctor
Suhm	itted by: Michae	I Castro D	Date: 10-25-2018	
Jubili		RO-ESTIMATOR		
Comp	sanv'	A	accepted by:	_







Back To Query Form

#### Search Returned 1 Records

Thu Jun 07 16:45:44 PDT 2018

Query Criteria Certification Types: DBE

Firm ID: 447

447 Firm ID

**DBA** Name Firm Name Address Line1

KRC SAFETY CO. INC. KRC SAFETY CO. INC. 7821 WEST SUNNYVIEW

Address Line2

VISALIA City CA State Zip Code1 93291

Zip Code2 Mailing Address Line1

**Mailing Address** 

Line2 **Mailing City Mailing State** Mailing Zip Code1 Mailing Zip Code2 Certification Type

DBE garyc@krcsafety.com **EMail** 

**GARY CASTRO** Contact Name Area Code 559 732-0393 **Phone Number** 

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 559 Fax Phone Number 732-2684 CITY OF FRESNO Agency Name

Counties Districts

00;

DBE NAICS ACDBE NAICS

Work Codes

237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; J9720 INTERNATIONAL AFFAIRS; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER;

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT

BED TRUCKING; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses Trucks

Gender

NATIVE AMERICAN Ethnicity

DBE Firm Type

Back To Ouery Form

#### Supplier Profile

State of California Certification





Certification ID: 6897

Legal Business Name KRC SAFETY CO INC

Doing Business As (DBA) Name1: KRC SAFETY CO INC

Doing Business As (DBA) Name2:

Office Phone Number 559/732-0393

Business Fax Number 559/732-2684

Business Web Address http://www.krcsafety.com () Address

7821 W. SUNNYVIEW AVE

VISALIA CA 93291

Email:

garyc@krcsafety.com (mailto:garyc@krcsafety.com)

Total No. of Employees

92

**Business Types:** 

Construction, Non-Manufacturer, Service

Notification Preference

Email

#### Service Areas

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba

**Active Certifications** 

**Certification Type** 

Status

From


To

SB

Approved

03/02/2017

03/31/2019



CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that is has audited and verified the eligibility of:

## KR C Safety Co. Inc. Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114

DETERMINATION DATE: November 24, 2015



## We are certified DBE (37840), MBE (3028), SBE 51787, DIR # N100212 (1000009315) DUNS 134250138

Attn: ESTIMATING

CONTRACT:

CONSTRUCTION ON AND ADJACENT TO STATE HIGHWAY IN SAN JOAQUIN COUNTY IN RIPON AT MAIN STREET OVERCROSSING AND IN LODI AT TURNER ROAD OVERCROSSING In District 10 on Route 99

BID DATE 10/25/18

NON PREVAILING WAGE RATES

PREVAILING WAGE RATES ADD 20% TO HOURLY, LOAD, TONNAGE RATES

HMA - 4 SH X 3 TRUCKS X BHR X \$95 = \$ 9,120.00

DEMO/EX - 20 SH X 4 TRUKS X 8 HR x \$114 = \$72,960.00

**END DUMPS** 

\$ 100/HR

\$1.05/HR

WATER - 24 SH x 8 HR x \$ 95 = \$ 18,240.00

Super Dumps Transfers

\$100/HR \$100/HR

Ten Wheelers

\$95/HR |\$114

WATER TRUCK

Double/ Semi Bottoms

\$95/HR

TOTAL = \$ 100,320.00

Work Description (Trucking)	Doubles	SD, ED, TF	
DIRT EXPORT TO DAI SITE FROM RIPON	\$250/LD	\$250/LD	
DIRT EXPORT TO DAI SITE FROM LODI SITE	\$350/LD	\$350/LD	
Per ton / Load rates available per /our request please call 209-855-3700 or e-mail Sonymann@sbcglobal.net			
ALL OFF HAUL BROKEN A/C,			



CONCRETE@ HOURLY RATE		
ts customer's responsibility to let Destination Anywhere know before naul if any certified payroll is needed or any other paper work required pefore the haul can begin.		
Pre-lien information has to be provided before haul is scheduled.		
3RIDGE TOLLS NOT INCLUDED N HOURLY RATES		
All tonnage rate include Bridge toll		
ALL A.C Import @ Hourly rate Unless specified tonnage rate for A.C haul in quote.		
Prevailing Wage rates add 20% for Hourly, Tonnage, Load quote		
5 % ESCALATION ON ALL RATES FROM 10/01/19		
All Invoices due 35 days from nvoice day. If paid late 11/2% per nonth until paid in full.		
Fruck boss \$ 15/hour. If Required by Customer		
5 minute unload time allowed for onnage/Loads Bottom dump, Super, End Dump & 30 Minute for Transfer hauls hereafter the stand by time would be charged @\$1.78/minute.		



Γonnage haul Minimum 20 ton per oad billing (Ten Wheeler's work at nourly rate only)	



## 7 HOURS minimum DAY, Night 8 Hour Minimum for Hourly, Tonnage, Load rates) ADD \$ 5 TO HOURLY RATE OR 6%TO TONNAGE / LOAD RATE FOR NIGHT HAUL, SATURDAY, SUNDAY HAUL

Fuel Surcharge policy: If fuel rate goes over \$ 4.75 per Gallon, there will be a 2% Surcharge For every .10 cent increase. Prices would be checked on 1 ST & (15) Fifteenth of the Month.(CFN)

Price does not Include County, City taxes

- Prices quoted are for entire job. If specified haul location change, price adjustments may be necessary
- Off Haul to DAI location require one week lead time to prepare dump site.
- If job requires payment of prevailing wage, customer agrees to pay the difference between Non —Prevailing wage and prevailing wage. It is contractor's responsibility to FAX/ E MAIL notice to DAI estimator prior to job bidding if certified payroll and/or union participation is required.
- 15 minute unload time allowed for tonnage Bottom dump, Super, End Dump & 30 Minute for Transfer hauls thereafter the stand by time would be charged @\$1.78/minute. Never will any averaging of Standby allowed.
- All loads that need to be Tarp. Add additional .50 cent per Ton.
- All overloads from off haul jobs will be the responsibility of the customer.
- All rubber & OGAC additional + 1 Hour clean out.
- 20 ton minimum charged per load on tonnage jobs
- DAI is a Vendor, and not a Sub Contractor
- Any changes to DAI freight tags must be received by fax in DAI office within 5 working days for review.
- Please call truck orders in by 2:00 pm, to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders.
- By issuing contract, purchase order or work authorization, Contractor agrees to all items on this trucking policy signed or not.

#### www.destinationanywhereinc.com

Sony Mann (209) 836 9400 ext 2 Fax 209-835-1144

E mail: sonymann@sbcglobal.net

Member: United Contractors, Western States Trucking association

## ALL CITY TRUCKING INC.

1941 Jackson St. Oakland, CA 94612 Mailing Address: P.O.Box 1275

Fremont, CA 94538

Tel: 510-438-8996, Fax: 510-657-1200 E-mail: allcitytrucking101@yahoo.com



Federal ID #36-4638137

GOT DIRT?? GOT CONCRETE???

Customer Satisfaction Guaranteed

DIR#1000014934.

Attn: ESTIMATING DEPT.

PRICE QUOTE

DBE/SBE # 036987

Date: 10/22/18

Project & location: CDOT 10-1C0604 - Ripon ADA Ramp.

The detail number of loads, tons and/or hours determine the final dollar amount

WE DO ALL KINDS OF MATERIAL IMPORT /EXPORT FOR CUSTOMER NEEDS AT JOB SITE.

#### IMPORT /EXPORT HOURLY PRICES GOOD TO DATE 12/31/18.

\$ 95.00 per Hour (10 wheeler Trucking)

\$ 110.00 per Hour (Transfer Trucking)

\$ 110.00 per Hour (End Dump Trucking)

\$ 110.00 per Hour (Flat Bed Trucking)

\$ 110.00 per Hour (Semi Bottom Trucking) \$ 125.00 per Hour (High Side Trucking)

\$ 110.00 per Hour (DBL. Bottom Trucking) \$ 110.00 per Hour (Super Dump Trucking)

\$ 150.00 Per Hour (Sweeper Truck)

\$ 125.00 per Hour (Water Truck)

\$ 145.00 per Hour (Lowbed Heavy Equipment haul) \$ 125.00 per hour (Lowbed small equipment)

This is a quotation on the goods named, subject to the conditions noted below:

Terms & conditions: Tonnage or load price are valid with standby time, the both loading and unloading sites must be within ten minutes per truck, any time over ten minutes will be charged at \$1.70/minute, pald in full; otherwise, hourly rates will charged for all trucks eight hour minimum for day & eight Hour minimum on night jobs work. Highsides Lowbeds, water trucks and Sweeper truck minimum eight hours charge on each job . All prices are subject to 4% increase each year, except dirt haul price, dumpsite, and type of trucking which are subject to change any time due to weather and/or any other factor beyond our control. Material prices and dump fee excluded all taxes and/or surcharges imposed by quarries and landfills. Any trucks cancelation we need to know before four hours from the dispatch time otherwise customer will responsible to pay minimum four hours. Customer agree to pay five dollar extra Saturday or night work and eight Dollar extra on Sunday work. Flatbeds eight hours minimum charge day work and eight hours on night work. Customer agree to pay gross travel running time on the last load from dumpsite to jobsite on hourly jobs. Customer agree to pay one hour fifty minutes travel time from yard to jobsite. Customer agree to pay five percent extra for union dues Initiation fees on all union Jobs. Extra half hour cleaning time will be charged on an hourly basis for asphalt jobs, For projects requiring Certified Payroll reporting add \$10.00/hour (on-site trucking) and \$8.00/hour (import/off haul) Rate apply to DIR covered projects, rates may not apply to projects covered by a PLA. Customer agrees to pay the any bridge toll if applicable on job. Trucking Supply Based On Availability At Time Of Dispatch.

Now Company Dump Sites Accept Dirt, Grinding, Broken Asphalt and Other Materials.

LABOR AFFILIATION: UNION.(TEAMSTERS)

MWBE, DGS SBE, DBE, MBE, SLEB OAKLAND, SLBE ACTIA, EBMUB, SFPUC SLBE ... CERTIFIED

If any question, please feel free to call ROGER at 510-461-8287 or email at allcitytrucking101@yahoo.com OR estimating@allcitytrucking.com

Oct. 24, 2018 5:33PM

## CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

All City Trucking Inc.

Firm Name

FED ID- 36-4638137 \*

036987

April 01, 2016

PILE#

Renewal Date

THE CALIFORNIA UNITIED CERTIFICATION PROGRAM (CUCP)
AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE) AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT) 49 CFR, PART 26, AS MAY BE AMENDED, FOR THE FOLEOWING NAICS CODES:

484110 - GENERAL FREIGHT TRUCKING, LOCAL

484220 - SPECIALIZED FREIGHT (EXCEPT Used Goods) TRUCKING, LOCAL 423320 - BRICK, STONE, AND RELATED CONSTRUCTION MATERIAL MERCHANT

484110 - GENERAL FREIGHT TRUCKING LOCAL



## NIFIED CERTIFICATION PROGRAM

Kevin Wilson, Management Analyst

Office of Small & Disadvantaged Businesses 

(408) 321-5962

Valley Transportation Authority

Certifying Agency: 3331 North 1st Street

San Jose, CA 95134



landscape construction landscape maintenance landscape architecture erosion control design build

Project: CT 10-1C0604 ROUTE 99 MAIN STREET AND AT TURNER ROAD, LODI

Bid Date: 10/25/2018 Bid Time: 2:00 PM

The following is our proposal for the landscape and irrigation on the above referenced project per the plans and

specifications of: Architect: William Duttera

Sheets: ISS-1, IP-1, ID-1, & PP-1

Dated: 05/21/2018 Spec. Sect.: 20-Landscape

Wage: Federal Addenda: 1

wage: reueral Addenda. I Maria does not (unless if checked \_\_\_\_) include Project Labor Agreement (PLA) or Project Stabilization Agreement (PSA) in this

proposal. SEE ATTACHED BID BREAKDOWN

#### Qualifications:

- Site to be received in a clean, weed free condition. No import or export of soil or topsoil. All areas are to be received at +/-.10' of finish grade. Any areas requiring import of materials by Marina such as sand, decomposed granite, topsoil, special soil mixes, etc., shall be received at +/-.10' of subgrade elevations. All spoils generated from plant excavations shall be spread on site.
- This bid is based on trenching with a trencher in a conventional manner.
- Our work includes two move-ins. Any additional moves shall be billed at a minimum of \$ 750.00 each.
- All large trees, pipe and wire shall be installed prior to erection of new buildings, new paving or hardscape. Protection of paving or hardscape by others. Adequate access must be provided if the use of a crane is required for removal and placement of large palms or boxed plant material.
- This proposal is based on agreed upon schedule. Working 8 hours base on normal working days, Monday thru Friday. No
  task-lighting, plant-opening charges or other non-daylight fees implied or assumed are included as part of this proposal and
  shall be additional costs to this proposal if required.
- Adequate equipment access to work areas to be provided by others. Our standby rate is \$ 135.00/Hour.
- Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
- · Plant materials subject to availability.
- Due to the California drought, all seeds within seed mixes are subject to availability
- All site furnishing quotes are valid for a period of (30) thirty days from this proposal and will require a 4-12 week lead time; should site furnishings be awarded with the base bid scope, general contractor or owner shall issue a purchase order of no less than 50% of the value of each awarded item to serve as a deposit and ensure these items are available for installation at the time required by the project schedule and to secure material prices. Any deviation from this will result in additional costs and pricing will be subject to re-negotiation and/or substitution.
- All plant material is subject to availability and treated as a perishable commodity; unless plant material vendor sources are specified by the landscape architect, no guarantee can be provided of materials available for installation without a 'contract-grow' agreement between Marina and the owner/general contractor subsequent to a notice of intent or recommendation of award. The Contract-Grow Agreement will not ensure all plant availability but will greatly help minimize delays or substitution of plants and will allow for optimization of plant varieties or quantity sourcing if required through multiple vendors
- Bid proposal including any Additive or Deductive Alternates must be taken within 90 days of award of contract.
- Marina Landscape will not begin the submittal process until either a contractual agreement or detailed letter of intent is received.

#### Exclusions:

- Demolition, removals, clearing, grubbing, roadside clearing, and/or digging, excavation, trenching of hard dig materials.
- All electrical power, hookup, and/or telephone service to irrigation controllers and/or pumps.
- Permits, testing/auditing/inspection fees, sand testing per OSHA, water costs, water meters/meter fees, electrical meter/pedestal, or service line.
- Traffic control, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, de-watering, waterproofing, concrete, masonry, fencing, asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P.P., B.M.P., lead compliance, trench plates, erosion control, temporary facilities, tree well, or site furnishings.
- This proposal excludes maintenance, removal, or disposal of all erosion control.
- Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- Overseeding, watering, drainage, inspection, protection, weekly meeting, WPC, or maintenance of erosion control areas.
- We cannot guarantee germination of seed.
- This proposal excludes removal or disposal of all erosion control methods.
- Not responsible for grading or disturbance to existing graded areas
- UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- Contractor agrees to pay for all material procured for this project once the agreement or purchase order is signed.
- Railroad insurance, watchman, flagman.

The intent of this proposal limits the performance of work as listed in the above plans, specifications, and addenda. We will coordinate work with other applicable trades as required.

Marina is an established union contractor with over 47 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety form. This proposal is based on AGC Subcontract Agreement, if accepted, it will be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

John Gutierrez

(714) 267 6475 Mobile

(714) 704 0420 Direct DIR Registration Number: 1000000079



#### MARINA LANDSCAPE, INC.

11535 N. Davis Road, Lodi, CA 95242

From: John Gutierrez (714) 267 6475 Mobile (714) 704 0420 Direct

Project: CT 10-1C0604 ROUTE 99 MAIN STREET AND AT TURNER ROAD

Location: LODI Bid Date: 10/25/2018 Bid Time: 2:00 PM

tem	Description	Quantity	U/M	Uı	nit Cost		Total
	BASE BID						
16	WOOD MULCH	330	CY	\$	86.00	\$ 2	28,380.00
17	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1	LS	\$3	,000.00	\$	3,000.00
18	OPERATE EXISTING IRRIGATION FACILITIES	1	LS	\$4	,500.00	\$	4,500.00
19	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	1	LS	\$6	,200.00	\$	6,200.00
20	1" REMOTE CONTROL VALVE	1	EA	\$	330.00	\$	330.00
21	1 1/2" REMOTE CONTROL VALVE	6	EA	\$	430.00	\$	2,580.00
22	2" WYE STRAINER ASSEMBLY	2	EA	\$	565.00	\$	1,130.00
23	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	21	EA	\$	65.00	\$	1,365.00
24 (F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	230	LF	\$	3.70	\$	851.00
25 (F)	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	710	LF	\$	4.40	\$	3,124.00
26	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	180	LF	\$	5.80	\$	1,044.00
27 (F)	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	370	LF	\$	7.80	\$	2,886.00
28	BALL VALVE	2	EA	\$	280.00	\$	560.00
	TOTAL BASE BID					\$	55,950.00
	ADD OPTIONS TO BASE BID						
15	ROCK COBBLE	40	SQYD	\$	90.00	\$	3,600.00
	<ul> <li>Includes 9" depth of 8"-10" gray cobblestone only.</li> <li>Excavation and sub-grade preparation by others.</li> </ul>					•	4 000 00
	REMOVE EXISTING IRRIGATION FACILITY	1	LS	\$	1,800.00	\$	1,800.00
	This item is not shown on the bid form - Includes removal of 14 each irrigation valves and 2 - Existing irrigation line shall be abandoned in place.	0 each sprir	nkler head	ls on	ly.		
	EROSION CONTROL / HYDROSEED `						
	(excluding safety, security, and environmental training maintenance; removal; and disposal of erosion control	ng; backgrou rol & any oth	er nsteu it	s; ba ems	Delow.)		
29	MOVE-IN/MOVE-OUT (EROSION CONTROL)	2	EA	\$	500.00	\$	
30	HYDROMULCH	4,640	SQFT	\$	0.212	\$	983.68
00		1,060	LF	\$	2.46	\$	2,607.60



Item	Description	Quantity	U/M	U	nit Cost		Total
32	HYDROSEED TOTAL EROSION CONTROL / HYDROSEED	4,640	SQFT	\$	0.372	0.8	1,726.08 <b>6,317.36</b>

## Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing Calif. Lic. 683292 Certified SWBE & U/DBE

**QUOTATION TO:** 

Attn.: Estimator

250 W. Riverside Dr.

Office (831) 763-1811

Watsonville, CA 95076

josh@superiorhydroseeding.net

(page 1 of 2)

CDOT SWBE & DBE Firm No. 7183 (19% DBE Goal Specified)

DIR Registration No. 1000009317

Job Name: 10-1C0604 Rt. 99

[Ripon]

Date: 10/25/2018

Bid Date: 10/25/2018

					Unit	
Item No. / Code	Description	Unit	Qntty		Price	Total
29 / 210010	Move-In/Out (Erosion Control)	EA	2	\$	1,300.00	\$ 2.600.00
30 / 210300	Hydromulch	SQFT	4,640	\$	0.198	\$ 918.72
31 / 210350	Fiber Rolls	LF	1,060	\$	5.17	\$ 5,480.20
32 / 210430	Hydroseed	SQFT	4,640	\$	0.220	\$ 1,020.80
			Total \$	for I	tems Bid:	\$ 10,019.72

#### Terms and Conditions (To be included in subcontract):

Confirmation of Federal Funding Required

1) Mobilization, Stand-by Traffic:

Move in(s) Included
Additional moves
Stand-by time/hr.
Traffic control by prime contractor

Two (Per item 29)

\$1,300 Each

\$500 See Terms & Conditions page 2.

2) On-Site Water Requirements:

r Requirements:

Dedicated Water Truck Service

(Provided by prime contractor)

1,200

Total Gallons

3,000 capacity, 200 GPM discharge
approximate hours of use

X

3) Payment:

C.O.D.

Net 15 without Pre-lien

Net 30

Pre-lien information required

Purchase Order

Subcontract

Project DIR Number Required w/ Agreement

Note:

Superior Hydroseeding, Inc. must be in possession

of a fully executed purchase order or subcontract before

the work quoted herein can be scheduled,

or materials ordered.

X

#### Superior Hydroseeding, Inc.

Calif. Lic. 683292
QUOTATION PAGE 2

## Terms and Conditions continued (To be included in subcontract): Date: 10/25/2018 Job Name: 10-1C0604 Rt. 99 Bid Date: 10/25/2018

[Ripon]

4) Quote excludes night work, site-prep, reseeding, maintenance, removal, and guarantee/warranty.
Badging, safety and environmental training are not included. These items can be included as extras, Please advise.

5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.

X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.

7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.

8) A representative of the prime contractor must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.

9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.

X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

This Quote is accepted by:
Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory

Title

Date

Josphensen

Josh Freeman 10/25/2018

#### NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.



916 686 9839

9796 Kent Street Elk Grove, Ca 95624 (916) 686-2800 Est. Fax (916) 686-2806 DIR #1000000188

BID

To:	PRIME CONTRACTORS	From:	TODD HANSON
Attn:	ESTIMATOR	Cell:	(916) 870-7171
Subject:	BID PROPOSAL	Pages:	2
Project:	#10-1C0604		
Est. No.	6118		
Date:	10/25/2018		

#### PROPOSED SCOPE FOR THE ABOVE PROIECT

PER PLANS AND SPECIFICATIONS ADDENDUMS NOTED: #1 UNION BOND RATE 1% TRAFFIC CONTROL FOR OUR PORTION OF WORK

#### \*\* EXCLUSIONS\*\*

ANY & ALL PERMITS, UTILITY FEES, RAILROAD / FLAGGING FEES ANY & ALL AGENCY INSPECTION OR TESTING REPORT FEES OF ANY KIND CIVIL IMPROVEMENTS SURVEY AND STAKING



BID PROPOSAL ESTIMATE NO. DATE 6118 10/25/18

9796 Kent Street Elk Grove, CA 95624 (916) 686-2800 \* Fax (916) 686-2806 California License #694400 - C-10 & A DIR #1000000188

PROJECT	
#10-1C0604	

916 686 9839

ITEM	ITEM DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	ITEM TOTAL
3	TRAFFIC CONTROL SYSTEM (PARTIAL OUR WORK)	1	LS	\$2,750.00	\$2,750.00
66	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	\$1,500.00	\$1,500.00
67	MODIFYING EXISTING ELECTRICAL SYSTEM	1	LS	\$39,260.00	\$39,260.00
68	MOBILIZATION (PARTIAL OUR WORK)	1	LS	\$4,700.00	\$4,700.00

Marie Continue de la	
TOTAL	\$48,210.00

Proposal Expires in 30 Days

Acceptance of Estimate:

The above prices, specifications and conditions are satisfactory and hereby accepted.

You are authorized to do the work as specified.

See attached cover letter for Inclusions and Exclusions.

Printed Name, Signature & Date: \_

## Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027 License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033 • Union Contractor DIR Registration No. 1000003794 • Expiration Date: 06/30/2019

Email: Trafficloops@sbcglobal.net or Estimating@tlcinc-ca.com

Date:

10/25/2018

Quotation

Attn:

Estimator

Owner:

Caltrans

Project:

Contract No. 10-1C0604, Route 99

Bid Date: 10/25/2018 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
66	Maintaining Existing TMS Elements During Construction	1	LS	1,500.00	1,500.00
67	Modifying Existing Electrical Systems	1	LS	108,000.00	108,000.00

<sup>•</sup>Quote is valid for 30 days from the date of this proposal.

TOTAL BID AMOUNT:	\$ 109,500.00

#### Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million

#### Our quote excludes:

- 1- General Excess Liability for \$5 million (If needed, cost for extra protection is \$3,000.00)
- 2- Bond fee (If required, Prime Contractor to pay bond rate of 2%), permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 3- Weekend work
- 4- Concrete removal, concrete and asphalt patch
- 5- Traffic control (Need 10 day shifts)

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing

Please call Ramiro Rivero at (714) 520-4026 if you have any questions or need more information.

## Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

#### General Terms and Conditions:

- •Quote is valid for 30 days from the date of this proposal.
- •10 days notice required for scheduling.
- •24 hours notice required for rescheduling.
- •Site must be ready with cat-track, permanent striping, grinding, asphalt, approvals, etc. prior to loop installation.
- Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
- ·Additional charges may incur for the following:
  - a) Site is not ready (for TLC's scope of work) the day of scheduled work or delays
  - b) Extra move-ins
  - c) When minimum move-in requirements are not met (if noted in quote)
- •All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Traffic Loop Crackfilling, Inc. (TLC) before performing this work. No extra work or additional work will be performed without written authorization.
- •This quote will not be valid if there are any changes or deletions of any item post bid and will need revised pricing.
- •Total bid must be accepted (must use all line items) unless otherwise noted or agreed to. If you need revised pricing for only a portion of the work, contact Estimator.
- •TLC will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to complete TLC operations.
- •Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by TLC no later than 10 calendar days after the Contractor receives payment from Owner for our completed work.
- •Retention % is to be withheld only as per the Owner's requirements.
- •Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of TLC to enforce the terms and conditions of this Contract including but not limited to any right to
- recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
- •TLC requires a written contract, purchase order or signed quote prior to the start of work.
- •The language and terms used in this exhibit supersede any conflicting terms in the Subcontract Agreement.

# **EXHIBIT "D"**

# PUBLICATIONS AND DATES OF ADVERTISING

Contractor: George Reed, Inc. Contact: Stephen Kubat

Address: 140 Empire Avenue, Modesto, CA 95354

Phone: 209-523-0734 Fax: 209-523-4927 Email: gmocontracting@georgereed.com Services needed: DBE Subcontractors/Suppliers needed for, including but not limited to? CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Requirements: Plans and specifications may be viewed in our office, or can be obtained at: CALTRANS, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI?s insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

Date posted: 10/09/2018

GEORGE REED, INC. 140 EMPIRE AVENUE MODESTO, CA 95354 Tel: (209) 523-0734 Fax: (209) 523-4927

#### **Ad Proofs**

**Project Name:** State of California, D.O.T., Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

Contract/Bid #: GRI BID #18-284

Awarding Agency: State of California, D.O.T.

#### **Focus Journal Ad**

Publication: DBE GoodFaith (DBEGoodFaith.com)
Published On: 10/09/2018 @ 03:02:35 PM PST
Expired On: 10/25/2018 @ 11:59:59 PM PST

Messages Notifications Sent To: stephen.kubat@georgereed.com

Published At: https://www.dbegoodfaith.com/good-faith-ad.php?ad\_adid=42697&co\_name=GEORGE+REED%2C+INC.



GEORGE REED, INC.

Is seeking qualified DBEs

Project Name

State of California, D.O.T., Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

Bid/Contract #

GRI BID #18-284

Awarding Agency

State of California, D.O.T.

Project Location

Ripon and Lodi, San Joaquin County, CA

**Bid Date** 

10/25/2018 at 02:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Get in Touch

Outreach Coordinator

STEPHEN KUBAT

Project Estimator

STEPHEN KUBAT

Telephone (209) 523-0734 Ext. (209) 557-3160

Fax

(209) 523-4927

Address

140 EMPIRE AVENUE MODESTO, CA 95354

Send a message

Plans and specifications may be viewed in our office, or can obtained online at: http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. -- GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. -- SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. -- GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. -- PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR RELATED SERVICES. -- GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

#### **Trade Journal Ad**

Publication: DBE Journal (DBEJournal.com)
Published On: 10/09/2018 @ 03:02:35 PM PST
Expired On: 10/25/2018 @ 11:59:59 PM PST

Published At:

http://dbejournal.com/index.php?show\_ad=42697&ad\_project\_name=State+of+California%2C+D.O.T.%2C+Contract+No.+10-1C0604%2C+Construction+on+and+Adjacent+to+State+Highway+in+San+Joaquin+County+in+Ripon+at+Main+Street+Overcrossing+and+in+Lodi+at+Turner+Road+Overcrossing%2C+%2310-SJ-99-0.9%2C31.6%2C+Federal+Aid+Project+No.+ACNH-P099%28632%29E&co\_name=GEORGE+REED%2C+INC.



Outreach Coordinator STEPHEN KUBAT

Estimator

STEPHEN KUBAT

Contact Information

140 EMPIRE AVENUE MODESTO, CA 95354

Telephone

(209) 523-0734 Ext. (209) 557-3160

Fax

(209) 523-4927

### **GEORGE REED, INC.**

is seeking qualified DBEs

#### Project Name

State of California, D.O.T., Contract No. 10-1C0604, Construction on and Adjacent to State Highway in San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project No. ACNH-P099(632)E

Bid/Contract #

GRI BID #18-284

Awarding Agency

State of California, D.O.T.

**Project Location** 

Ripon and Lodi, San Joaquin County, CA

Bid Date

10/25/2018 at 02:00

#### **Project Details**

DBE Subcontractors/Suppliers needed for, including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can obtained online at: http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php. — GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. — SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. — GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. — PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR RELATED SERVICES. — GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

#### **Tweet**

Published On: 10/09/2018 @ 03:02:35 PM PST Published At: https://twitter.com/dbegoodfaith



GEORGE REED, INC. is seeking DBEs in Ripon and Lodi - <u>dbegoodfaith.com/goodfaith-ad...</u>

03:10 PM - 09 Oct 2018

Date Of Advertisement: Oct 09, 2018

#### George Reed, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified

DBE

sub-contractors and/or material suppliers for the following project:

State of California, D.O.T., Contract #10-1C0604, Construction on and Adjacent to State Hwy in San Joaquin Co. in Ripon at Main Street Overcrossing and in Lodi at Turner Rd Overcrossing, #10-SJ-99-0.9,31.6, Federal Aid Project #ACNH-P099(632)E Ripon and Lodi

Located in San Joaquin County, CA

Owner: State of California, D.O.T.

Bid Date: Oct 25, 2018 at 02:00 pm

#### We are requesting bids for the following trades and/or material suppliers:

DBE Subcontractors/Suppliers needed for, including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, HYDROSEEDING, ROADSIDE SIGN, ROCK SLOPE PROTECTION, CONCRETE CURB & SIDEWALK-MISC., FENCING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, LANDSCAPING CONTRACTOR; or any item of work or material you are qualified to perform or furnish.

#### Bid documents can be viewed at or obtained from:

Plans and specifications may be viewed in our office, or can be obtained at: CALTRANS, http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php.

GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED. INC. is an Equal Opportunity Employer.

George Reed, Inc.

P.O. Box 4760

Modesto, CA 95352

Phone: (209) 523-0734 Fax: (209) 523-4927

Email: stephen.kubat@georgereed.com

Stephen Kubat

Published Oct 09, 2018 on Construction Bid Source a Trade and Focus Publication located at http://www.constructionbidsource.com Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date

# **EXHIBIT "E"**

# AGENCIES AND ORGANIZATIONS CONTACTED

#### Back To Query Form

#### Search Returned 142 Records

Thu Oct 04 15:34:59 PDT 2018

Query Criteria

District: 10

Work Category Codes: C1200 C1201 C2021 C5620 C7200 C7301 C8000 C8001 C8320 C8330 C8391 C8405 C8406 C8501 C8602

C8603 C8604 C8851 C8852 C9606 C9609 C9867

45181

Certification Types: DBE

Firm ID

**DBA** Name Firm Name A & M CONSULTING ENGINEERS

A & M CONSULTING ENGINEERS

208 W MAIN ST Address Line1

Address Line2

**VISALIA** City State CA 93291 Zip Code1

Zip Code2 Mailing Address

Line1

**Mailing Address** 

Line2 **Mailing City Mailing State** Mailing Zip Code1 Mailing Zip Code2 Certification Type DBE

javier.andrade@am-engr.com **EMail** 

JAVIER ANDRADE Contact Name

Area Code 559 Phone Number 991-5408 Extension

Alt Area Code 650 Alt Phone Number 454-7951

Extension

559 Fax Area Code Fax Phone 429-4747 Number

Agency Name

CITY OF FRESNO

00: Counties 00: Districts

**DBE NAICS** 541310; 541330;

**ACDBE NAICS** 

C8765 DRAFTING; C8760 LAND SURVEYOR; C8852 SWPPP Planning; C8733 CONSTRUCTION

ENGINEERING & INSPECTION SERVICES; C8773 Construction Management - Highway, Street and Bridge Construction; C8800 Construction Estimating and Costing; C8781 Engineering - Hydrology; C8706 DESIGN

Work Codes

BRIDGES; C8700 CONSULTANT, NON ENGINEERING; C8704 ARCHITECT; C8720 CIVIL

ENGINEERING; EC Civil Engineer;

Licenses Trucks

M

Gender Ethnicity

HISPANIC DBE

Firm Type

Firm ID

5270

**DBA** Name Firm Name Address Line1 A B S L CONSTRUCTION A B S L CONSTRUCTION

29393 PACIFIC ST Address Line2

City

HAYWARD

State

CA









## Search Results: Planholders

Hello, georgereed

Your Account

Add to Planholders

#### 11 Opt-in records found.

	Sell Lumber Corp[oration				
	7885 Eastside Redding, CA.,96001				
10-1C0604	Phone: 530-241-2085	Fax Number: 530-241-9002			
10-10004	Disadvantaged status: SB				
	Services offered: TREATED	WOOD WASTE, MIDWEST GUARDRAIL			
	SYSTEM (WOOD POST), C	rane mats, lagging, cribbing, custom milling.			
10-1C0604	Statewide Traffic Safety & Si	igns, Inc.			
	7920 Cucamonga Avenue S	acramento, CA, 95826			
	Phone: 916-452-4855	Fax Number: 916-452-9322			
	Disadvantaged status:				
	Services offered: Statewide Traffic Safety and Signs designs, manufactures				
	sells, rents and installs active and passive traffic control systems. We have				
	the capabilities to remove, reset, relocate, furnish and install these systems				
	in all temporary or permanent applications. Our scope includes Construction				
	Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable				
	Message Signs, Extinguishable Message Signs, Rapid Flash Beacons				
	incoodige orgine, Extrigationa	ble Message Signs, Rapid Flash Beacons			
	(RRFB), Flashing LED Signs	s, Crosswalk Systems, Pedestrian Safety			
	(RRFB), Flashing LED Signs Systems, Guardrail Material,	s, Crosswalk Systems, Pedestrian Safety Midwest Guardrail System (MGS), Flared			
	(RRFB), Flashing LED Signs Systems, Guardrail Material, Terminal Systems, In-Line Te	s, Crosswalk Systems, Pedestrian Safety Midwest Guardrail System (MGS), Flared erminal Systems, Alternative Temporary Crash			
	(RRFB), Flashing LED Signs Systems, Guardrail Material, Terminal Systems, In-Line Te Cushion Systems, Alternative	s, Crosswalk Systems, Pedestrian Safety Midwest Guardrail System (MGS), Flared erminal Systems, Alternative Temporary Crash e Permanent Crash Cushion Systems, Armor			
	(RRFB), Flashing LED Signs Systems, Guardrail Material, Terminal Systems, In-Line Te Cushion Systems, Alternative Guard Barrier, Armor Guard	s, Crosswalk Systems, Pedestrian Safety Midwest Guardrail System (MGS), Flared erminal Systems, Alternative Temporary Crash e Permanent Crash Cushion Systems, Armor Gate, Roadside Signs/Posts/Structures,			
	(RRFB), Flashing LED Signs Systems, Guardrail Material, Terminal Systems, In-Line Te Cushion Systems, Alternative Guard Barrier, Armor Guard Overhead Signs/Structures,	s, Crosswalk Systems, Pedestrian Safety Midwest Guardrail System (MGS), Flared erminal Systems, Alternative Temporary Crash e Permanent Crash Cushion Systems, Armor			

	Grove, Poway, Riverside and Las V	egas.
	NA/alla Occasion	
	Wells Sweeping	01.05044
	5425 Marmith Avenue Sacramento,	
	Phone: 916-568-0104	Fax Number: 916-646-3760
10 100001	Disadvantaged status: DV SB	
10-1C0604	Services offered: Wells Sweeping is	
	Sweeping Company. We have over	
		have worked with some of the largest
	construction companies on the large	est projects in Northern California.
	www.wellssweeping.com	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	5
10-1C0604	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	1 4X 144111501. 200 077 0000
	Services offered:	
	SCIVISCO CITCICO.	
	Project Management Systems	ID #45018
	776 Hornet Drive Gardnerville, NV 8	9460 ErinPhillips
10-1C0604	Phone: 775-790-2962 (775)410-9K	76 Fax Number: 775-538-4333
	Disadvantaged status: DB SB inf	oe com scom.com
	Services offered: CPM SCHEDULE	(CRITICAL PATH METHOD)
		C8702 mgt . Info. System
	JAM Services Inc	
	958 East Airway Boulevard	
10-1C0604	Phone: 925-455-5267	Fax Number: 925-455-1076
	Disadvantaged status:	
	Services offered:	
	RNR Construction, Inc.	TD # 201 51
		TD# 5.1051
10-1C0604	8589 Thys Court Sacramento, CA 95	111
10-10004	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DB rich@	rnr-Construction .com br
	C1575-Rem. Brage Item	s, Bridge Work Constru
10-1C0604	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96	5001
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SB	

	Iron and Steel.	crete, Drainage Inlets PRECAST and Mis
	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, C	A 96001
10-1C0604	Phone: 530-243-2562	Fax Number: 530-243-6881
10-10004	Disadvantaged status: SB	
	Services offered: Structural Con Iron and Steel.	crete, Drainage Inlets PRECAST and Mis
	KRC SAFETY CO,. INC	DUPLICATE
	7821 W Sunnyview Ave. Visalia,	Ca. 93291
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DB SB	
10-1C0604	scope of work includes, but not I Closures, Flagging, Flashing Arr Portable Changeable Message S Temporary Flashing Beacons, A Permanent Roadside Signs and Channelizers, Delineators, Object paint and all lines of Ennis paint, and flat bed trucking services. We within the years KRC SAFETY is	control and roadside sign needs. KRC's imited to, Construction Area Signs, Lane ow Signs, Light Towers, Radar Trailers, Signs, temporary Crash Cushions, K-rail, Iternative Crash Cushion Systems, Posts, Traffic Cones, Barricades, et Markers, Pavement Markers, Marking Ennis Pre Form, Ennis Hot Tape, low be Inlie many companies have came and go a proud to say we have been providing ate of California since 1977. Give us a try, MBE and SBE.
	WABO Landscape & Construction 726 Alfred Nobel Dr Hercules CA	
10-1C0604	Phone: 510-741-9226	Fax Number: 510-724-2391
	Disadvantaged status: SB	
	Services offered: cobble, mulch,	irrigation

## **Contracting Information**

MODESTO OFFICE

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 30, 2018

(916) 654-5970 or (916) 227-6299 Office Engineer MSC 43 Department of Transportation **State of California** 1727 30th Street Sacramento, CA 95816-7005

PROJECT:

Caltrans, Contract #10-1C0604, Construction on and Adjacent to State Highway in

San Joaquin County in Ripon at Main Street Overcrossing and in Lodi at Turner Road

Overcrossing, Federal Aid Project No. ACNH-P099(632)E, #10-SJ-99-0.9,31.6

BID DATE:

October 25, 2018, at 2:00 p.m.

SUBJECT:

Submission of DBE Information

As per Section 2-1.12, Disadvantaged Business Enterprises, of the Special Provisions for this project, we are hereby submitting within the time specified the DBE information required of all bidders.

Please contact us at (209) 523-0734 (Stacy Case - Ext. 3110 or Rosie Martinez - Ext. 3118) in the event additional information or clarification is needed.

Sincerely,

GEORGE REED, INC.

Rosie Martinez Bidding Clerk

/rm

Attachments

Bid # 18-284

# AGENCY SUBMITTAL FORMS



## STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

# FORMS FOR BID

FOR CONSTRUCTION ON AND ADJACENT TO STATE HIGHWAY IN SAN JOAQUIN COUNTY IN RIPON AT MAIN STREET OVERCROSSING AND IN LODI AT TURNER ROAD OVERCROSSING

In District 10 On Route 99

Under

Notice to Bidders and Special Provisions dated September 17, 2018

Standard Specifications dated 2015

Project plans approved May 21, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated September 17, 2018
Identified by
Contract No. 10-1C0604
10-SJ-99-0.9,31.6
Project ID 1014000102

Federal-Aid Project ACNH-P099(632)E