

LOW Bidder

DBE - COMMITMENT DES-OE-0102.10D (REV 12/2014)

ADA Notice

GRI BID #18-301 CONTRACT NO: 10-1F7404 BID AMOUNT: \$ 2,229,880.00 BID OPENING DATE: November 6, 2018 BIDDER'S NAME George Reed, Inc. DBE GOAL FROM CONTRACT %: 11% DBE PRIME CONTRACTOR CERTIFICATION1: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)2/15 N/A \$836,099.00=\$1,319,030 NAME OF DBEs ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are WORK CATEGORY BID AMOUNT SERVICES TO BE SUBCONTRACTED OR ned. Include Caltrans' certification no., DBE ITEM NO. CODES³ (\$) address, and phone number. Show 2nd and MATERIALS TO BE PROVIDED² lower tier subcontractors) Dirt Dynasty, Inc. Traffic Control System
-FLAGGING & PILOT CAR 3 C1201 \$27,600.00 P.O. Box 67, Farmington, CA 95230 (209) 623-1141, Cert. #43376 Flash Traffic Inc. P.O. Box 801360, Santa Clarita, CA 91380, (661) 262-6003, Cert. #39950 \$ 4,800.00 4 **PCMS Rental** C1201 Tully Consulting Group 1650 N. Lincoln St, Suite A, Dixon, CA 95620, (707) 693-1926, Cert. #38300 Black Diamond Asphalt Inc. **SWPPP Inspections,** C8852 \$ 3,290.00 5, 6 **Prepare WPCP** C0639, C9608 118 Main Street, Vacaville, CA 95688 (707) 448-9402, Cert. #22999 9 **HMA Oil Supplier** \$41,055.00 C9774 ABSL Construction 29393 Pacific St, Hayward, CA 94544 \$19,000.00 11 Cold Plane ACP C1531 (510) 727-0900, Cert. #5270 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from \$ 95,745.00 each DBE shown stating that it will be participating in the contract to perform the specific work **Total Claimed** shown for the specific amount agreed to. Participation The names of the 1st tier DBE subcontractors and items of work must be consistent with the 4.29 % Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the ¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. DBEs shown on this form to meet the contract goal (49 CFR 26.53). ²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. Ed Berlier ³Use Work Category Codes from the California Unified Certification Program database. Vice-President/G.M. 11/12/2018 (209) 523-0734 Date (Area Code) Tel. No. Stacy Case, Chief Estimator, Ext. 3110 Person to Contact (Please Type or Print)

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract no.:	10-1F7404		
Name of DBE busine			
Name of DBE repres	sentative:		
DBE certification num			
Name of bidder:	43376		
Name of prime contr	George Reed, Inc.		
Name of represental	tive of bidder or prime contractor:		
Date:	Ed Berlier, Vice President		
	November 9, 2018		
Bid item numb	er Item of work and description of services to be subconti	racted or materials to be provided 1	Amount (\$)
3	Flagging and Pilot Car (P	Flagging and Pilot Car (Partial)	
¹ If 100% of an item is portion of the item to	s not to be performed or furnished by the DBE, describe the exact o be performed or furnished.	Total	\$27,600.00
		As an authorized representative of a enterprise. I confirm that my busines prime contractor shown above regar the bidder is awarded the contract, contractual agreement with the bidder the type and dollar amount of works form. I certify under penalty of perjury that Signature of DBE's authorized in Printed frame of DBE's authorized representations.	a certified disadvantaged business as was contacted by the bidder or right the contract shown above. If my business will enter into a ler or prime contractor to perform shown on the DBE Commitment at the foregoing is true and correct.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DIRT DYNASTY, INC.

Signatory to the Operating Engineers & Laborers Unions
Office (209) 623-1141 | Fax (209) 623-1142
P.O. Box 67 Farmington, CA 95230
License No. 1009473 | DBE No. 43376 | DIR No. 1000035884

Admin@DirtDynastyInc.com | Estimating@DirtDynastyInc.com

General Contractor: All Bidding Project: Caltrans 10-1F7404 Hwy 4/26

Bid Date: November 06, 2018

Item	Unit of Measure	Quantity	Unit Price
y Rates:			
AGGING - 2 FLAGGERS	SH	1	\$1,450.00
DDITIONAL FLAGGER	EA	1	\$ 700.00
LOT VEHICLE	SH	1	\$ 850.00
PERATED SHOULDER MACHINE	SH	1	\$ 2,950.00
ght Rates:			
AGGING - 2 FLAGGERS	SH	1	\$1,500.00
LOT VEHICLE	SH	1	\$ 900.00
PERATED SHOULDER MACHINE	SH	1	\$ 3,150.00
֡	y Rates: AGGING - 2 FLAGGERS DITIONAL FLAGGER LOT VEHICLE PERATED SHOULDER MACHINE ght Rates: AGGING - 2 FLAGGERS LOT VEHICLE	y Rates: AGGING - 2 FLAGGERS SH DITIONAL FLAGGER EA LOT VEHICLE SH PERATED SHOULDER MACHINE SH ght Rates: AGGING - 2 FLAGGERS SH LOT VEHICLE SH	y Rates: AGGING - 2 FLAGGERS SH 1 DITTIONAL FLAGGER EA 1 LOT VEHICLE SH 1 PERATED SHOULDER MACHINE SH 1 ght Rates: AGGING - 2 FLAGGERS SH 1 LOT VEHICLE SH 1

**** All pricing listed above is for rental rates only****

Proposal based upon the following:

- Item Flagging daily rate is based upon 2 flaggers for 8 hr/shift.
 - o Overtime will be billed at \$95/hr per flagger
 - o GC to provide relief for flaggers lunch period, or pay applicable overtime
 - o All Saturday work will be rate x 1.45
 - o All Sunday work will be rate x 1.75
- Item Operated Shoulder Machine Rental daily rate is based upon 8 hr/shift.
 - o Mobilization will be charged at \$400 each
 - o Overtime will be billed at \$435/hr
 - o GC to provide relief for operator lunch period, or pay applicable overtime
 - o All Saturday work will be rate x 1.25
 - o All Sunday work will be rate x 1.55

General Notes:

- All work after June 30, 2019 will be subject to labor rate increases of \$5/hour for all associated labor.
- Exclude any insurance requirements more than Caltrans Standard Specifications (exclude railroad requirements). Any additional insurance would be at an additional cost.
- Dirt Dynasty, Inc. reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date.
- Cancellations made less than 12 hrs. notice of requested show up time for traffic control to be paid at 50% of quoted rate.
- Schedule shall be mutually agreeable.
- All traffic control plans are excluded.
- o T-13 Excludes Transverse Rumble Strip
- Call prior to splitting bid
- Bond costs excluded.
- Payment terms net 30 days / 24% APR interest will be paid on invoices not paid within 30 days.

Thank You for the opportunity to quote this project. Jason Alurcon - President - Dirt Dynasty, Inc.

12 SH.@ \$1,450.00 = \$17,400.00 12 SH.@ \$850.00 = \$10,200.00

#27,600.00

Back To Query Form

Search Returned 1 Records

Fri Nov 09 15:22:08 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 43376

Firm ID

43376

DBA Name

DIRT DYNASTY INC

Firm Name

Address Line1

4110 MEADOW OAKS DRIVE

Address Line2

City

VALLEY SPRINGS

State Zip Code1 CA 95252

Zip Code2

Mailing Address

P.O. BOX 67

Mailing Address

Line2

Line1

Mailing City FARMINGTON

Mailing State Mailing Zip Code1

CA 95230

Mailing Zip Code2

Certification Type DBE

EMail Contact Name estimating@dirtdynastyinc.com; admin@dirtdynastyinc.com

Area Code

209

JASON ALURCON

Phone Number

623-1141

Extension

Alt Area Code 209 Alt Phone Number 969-5496

Extension

Fax Area Code 209 Fax Phone Number 623-1142

DEPARTMENT OF TRANSPORTATION **Agency Name**

Counties 31; 34; 39; Districts 03; 10;

DBE NAICS

237310; 237990; 238110; 238910; 238990; 488490; 561990;

ACDBE NAICS

C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM, C1980 IMPORTED BORROW; C1522 RESET, ADJUST ROADWAY ITEMS, C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C1601 CLEARING &

Work Codes

GRUBBING; C2201 FINISHING ROADWAY; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C3701 SEAL COAT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK

SLOPE PROTECTION; C8406 PAINTED TRAFFIC STRIPING & MARKING; A General Engineering Contractor;

Licenses

Trucks M

Gender Ethnicity

HISPANIC DBE

Firm Type

Back To Query Form

Contract no.:	10-1F7404		
Name of DBE business:			
	Flash Traffic Inc.		
Name of DBE represent	ative:		
	Natalie Miller		
DBE certification number			
	39950		
Name of bidder:	Goorge Bood Inc		
Name of prime contracts	George Reed, Inc.		
rame of prime contract	or it different from the bidder.		
Name of representative	of bidder or prime contractor:		
	Ed Berlier, Vice President		
Date:			
	November 9, 2018		
Bid item number	Item of work and description of services to be subcontr	racted or materials to be provided 1	Amount
1			(\$)
4	PCMS Rental		\$4,800.00
			-
115 4 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0			
portion of the item to be	t to be performed or furnished by the DBE, describe the exact	Total	¢4 000 00
portion of the item to be	performed of furnished.		\$4,800.00
		As an authorized representative of a enterprise, I confirm that my business prime contractor shown above regard the bidder is awarded the contract, m contractual agreement with the bidde the type and dollar amount of work sliftorm.	s was contacted by the bidder or ding the contract shown above. If my business will enter into a er or prime contractor to perform
		I certify under penalty of perjury that	the foregoing is true and correct
		I al m	~
		Signature of DBE's authorized re	
		Notalie Mill	er
		Printed name of DBE's authorized	d representative:
		President Title of DBE's authorized represe	ntative:
		1 1	mauve.
		11 12 18	
		Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

11-05-18

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168

DIR# 1000015697

Attention: Estimating Department

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 10-1F7404. That bids on 11-06-18. After looking at the plans and specials the following is a bid for item #4 PCMS:

Item #4 PCMS boards

Monthly PCMS price is \$850.00 per 28 days, per board $\times 8$ months = \$6,800.00 \$150.00 delivery per board $\times 4$ EA = \$600.00 \$600.00 \$600.00

Flash Traffic, Inc. is a DBE-WBE

Sincerely; Rick Vasquez Flash Traffic, Inc. 661-733-2053 x 60% = \$4,800.00

Back To Query Form

Search Returned 1 Records

Fri Nov 09 15:23:21 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 39950

Firm ID

39950

DBA Name Firm Name FLASH TRAFFIC, INC. FLASH TRAFFIC, INC.

Address Line1

14338 ALDERWOOD RD.

Address Line2

City

LAKE HUGHES

State

CA 93532

Zip Code1

Zip Code2

Mailing Address PO BOX 801360

Line1

Mailing Address

Line2

Mailing City

SANTA CLARITA

Mailing State Mailing Zip

CA 91380

Code1

Mailing Zip

Code2

1360

Certification

DBE

Type **EMail**

flashwbe@outlook.com Contact Name NATALIE MILLER

Area Code

661 Phone Number 262-6003

Extension Alt Area Code **Alt Phone**

Number Extension

Fax Area Code 661

Fax Phone

262-6099

Number **Agency Name**

DEPARTMENT OF TRANSPORTATION 01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56;

Counties **Districts**

04; 05; 06; 07; 08; 11; 12;

DBE NAICS

532411; 561990;

ACDBE NAICS

Work Codes

C9907 CONSTRUCTION EQUIPMENT RENTAL; C1210 Traffic Count; C1200 CONSTRUCTION

AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

Licenses

C31 Construction Zone Traffic Control Contractor;

Trucks Gender

F

Ethnicity

HISPANIC

Firm Type

DBE

Back To Query Form

GRI Bid #18-301

Contract no.:	10-1F7404		
Name of DBE business			
Name of DBE represen			
DBE certification number	er:		
	38300		
Name of bidder:	George Reed, Inc.		
Name of prime contract	tor if different from the bidder:		
Name of representative	of bidder or prime contractor:		
	Ed Berlier, Vice President		
Date:	November 9, 2018		
Bid item number	Item of work and description of services to be subcontra	acted or materials to be provided 1	Amount (\$)
5, 6	SWPPP Inspections, Prep	are WPCP	\$3,290.00
0, 0	OVVIII mopeodiono, i rep	are writer	40,200.00
			NO PER PUR
164000/ -5 it i-	and the beautiful and the little DDE describe the sund		
	not to be performed or furnished by the DBE, describe the exact be performed or furnished.	Total	\$3,290.00
		As an authorized representative of a enterprise, I confirm that my busine prime contractor shown above rega the bidder is awarded the contract, contractual agreement with the bidd the type and dollar amount of work form.	ss was contacted by the bidder or rding the contract shown above. If my business will enter into a der or prime contractor to perform
		I certify under penalty of perjury that Attemption of DBE's authorized r	uson
		Katelyn Anderson Printed name of DBE's authoriz	ed representative:
		Office Manager Title of DBE's authorized repres	
		11/9/18	
		11/9/10	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



RE: Proposal for WPCP Services for Caltrans 10-1F7404, bidding 11/6/18

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

- A. Prepare Water Pollution Control Program (WPCP)
 - Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.
 - Exclusions: Installation and implementation of water pollution practices, providing a WPC II. Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection
 - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
 - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
 - III. Provide quarterly non-stormwater monitoring inspection.
 - IV. Check NOAA weather forecast daily.
 - V. Provide stormwater inspection reports once a week.
 - VI. Prepare WPCP Amendments as needed.
 - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
 - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).
- C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
 - Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% I. chance or more of occurrence.
 - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
 - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
 - IV. Inspections will be done or overseen by a OSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item 6)

\$ 690

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager

\$ 325 per week

\$325/week x 12 weeks = \$3,900 (Part of Bid Item 6)

8 Weeks @ #325/week = #2,600.00 WPCP @ LS = # 1090.00 = \$ 690.00

TULLY CONSULTING GROUP

1650 N. LINCOLN ST, SUITE A . DIXON, CA . 95620 # 3,290.00

PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 325 EA

\$325 per visit x 2 visits = \$650 (Part of Bid Item 6)

For quantity purposes, we estimate no more than 2 events. This is based on the project lasting 12 weeks.

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2015 Standard Specifications, Section 13-2.01A page 173.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President

License #: C64354

AUTHORIZATION TO PROCEED

Name: Date:

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

Back To Query Form

Search Returned 1 Records

Fri Nov 09 15:24:04 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 38300

Firm ID

38300

DBA Name Firm Name TULLY INC. TULLY INC.

Address Line1

1650 N LINCOLN ST

Address Line2

City

DIXON

State

CA

Zip Code1

95620

Zip Code2

Mailing Address

1650 N LINCOLN ST

Line1

Mailing Address

Line2

Mailing City

DIXON

Mailing State

CA

Mailing Zip

95620

Code1

Mailing Zip

Code2

Certification Type

DBE

EMail

robin@tullygroup.com

Contact Name

ROBIN TULLY

Area Code **Phone Number**

707 693-1926

Extension

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code 707

Fax Phone

471-0318

Number **Agency Name**

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28;

Counties

29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56;

57: 58:

Districts

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS

541330; 541340;

ACDBE NAICS **Work Codes**

C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL

Licenses

ENGINEER; EC Civil Engineer;

Trucks

Gender

Ethnicity

HISPANIC

Firm Type

DBE

Back To Query Form

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015) GRI Bid #18-301 Contract no.: 10-1F7404 Name of DBE business Black Diamond Asphalt Inc. Name of DBE represent DBE certification number: 22999 Name of bidder: George Reed, Inc. Name of prime contractor if different from the bidder: Name of representative of bidder or prime contractor: Ed Berlier, Vice President Date: November 9, 2018 Bid item number Item of work and description of services to be subcontracted or materials to be provided 1 9 **HMA Oil Supplier** \$41,055.00 1 If 100% of an item is not to be performed or furnished by the DBE, describe the exact Total \$41,055.00 portion of the item to be performed or furnished. As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment Goessilve finerjury that the foregoing is true and correct.

ausn Roger nature of BBF is authorized representative:

Allison Ragan

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative: 11/9/2018 4:00:07 PM PST

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95914.



118 Main Street Vacaville, CA 95688

707-448-9402 800-448-9402

FAX: 707-448-9407

QUOTE SHEET

DATE	November 6, 2018 # 41, 055.00
COMPANY:	George Reed Construction
ATTENTION	Jose Fernandez
EMAIL	Jose.Fernandez@georgereed.com
PROJECT	Mokelumne Hill to Route 88 Calaveras County
CONTRACT#	10-1F7404
OWNER	Caltrans
BID DATE	November 6, 2018

BID	PRODUCT	QUANTITY	DELIVERED TO TABLE MOUNTAIN	
	PG 64-28	115	\$595/ton	= #41,055.0

Black Diamond Asphalt, Inc. is a Caltrans certified DBE supplier

Certification number: 22999

NAICS Category Codes: 424720/484110

Work Category Codes: C0624; C0639; C9608; C9774

- * Above price for freight and material is based on full loads 24 ton minimum
- It is our understanding this project is subject to COPI 5%
- It is our understanding this project will pave May/June 2019
- This quote does NOT include sales/use tax of federal spill funds
- Diesel Fuel Surcharge (DFSC) is included in this quote.
 - THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE.
 - THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.
 - There shall be no obligation to have available or deliver any or all of the products included on the quote in the customary manner when such availability or deliveries are prevented or hindered by an Act of God, fire, strike, partial or total interruption or loss or shortage of transportation facilities, or by any other similar or different acts of civil or military authorities, or by other like causes beyond the control of Black Diamond Asphalt.

SIGNED ACCEPTANCE:	DATE:

BIDDER: GEORGE REED, INC.

Project Name:

10-1F7404

BLACK DIAMOND ASPHALT, INC.
DBE PARTICIPATION BREAKDOWN

BID ITEM	PRODUCT	OIL TONS	Price per ton (Buy	Total Price
9 PG64-28 Asphalt Oil		115.00	\$595.00	\$68,425.00
				\$0.00
				\$0.00
TAL OIL TONNAGE		115.00		\$68,425.00

Total (Buy and Haul) \$68,425.00

60% of Total Buy and Haul \$41,055.00

Total DBE Participation

\$41,055.00

Back To Query Form

Search Returned 1 Records

Fri Nov 09 15:21:02 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 22999

Firm ID

22999

DBA Name

BLACK DIAMOND ASPHALT, INC.

Firm Name **Address Line1** BLACK DIAMOND ASPHALT, INC. 118 MAIN STREET

Address Line2

City

VACAVILLE

State Zip Code1 CA 95688

Zip Code2

Mailing Address

118 MAIN STREET

Line1

Mailing Address

Line2 **Mailing City**

VACAVILLE

Mailing State

CA

Mailing Zip

95688

Code1

Mailing Zip Code2

Certification

DBE

Type **EMail Contact Name**

aragan@blackdiamondasphalt.com ALLISON PATRICIA RAGAN

Area Code **Phone Number** 707 448-9402

Extension Alt Area Code **Alt Phone** Number Extension

Fax Area Code **Fax Phone**

707

Number

448-9407

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56;

57; 58;

Districts DBE NAICS 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 424720; 484110;

ACDBE NAICS

C0639 ASPHALT SUPPLIER; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

Work Codes Licenses

A General Engineering Contractor;

Trucks

FOR HIRE - 2;

Gender

F BLACK

Ethnicity Firm Type

DBE

Back To Query Form

GRI Bid #18-301

Contract no.:	10-1F7404		
Name of DBE business			
Name of DBE represen			
DBE certification number	er:		
Name of bidder:	5270		
Name of prime contract	George Reed, Inc. or if different from the bidder:		
Name of representative	of bidder or prime contractor: Ed Berlier, Vice President		
Date:	November 9, 2018		
Bid item number	Item of work and description of services to be subcontr	racted or materials to be provided 1	Amount
11	Cold Plane ACP		\$19,000.00
	Cold Fluite Aor		ψ13,000.00
	ot to be performed or furnished by the DBE, describe the exact	Total	040 000 00
portion of the item to b	e performed or furnished.		\$19,000.00
		As an authorized representative of enterprise, I confirm that my busine prime contractor shown above rega the bidder is awarded the contract, contractual agreement with the bidd the type and dollar amount of work form.	ss was contacted by the bidder or rding the contract shown above. I' my business will enter into a ler or prime contractor to perform
		I certify under penalty of perjury that	
		Signature of DBE's authorized in Todd Wheeler	
		Printed name of DBE's authoriz	ed representative:
		Manager	
		Title of DBE's authorized repres	entative:
		11/10/18	
		Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

To: NA George Reed Inc. Page 3 of 5

ABSL Construction

DIR Registration No. 1000002818

29393 Pacific Street, Hayward, CA 94544 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781 SMBE & DBE Certification CT-005270

Bid Quotation AC Grinding

Project Name:

Rumble strip installation.

Project Number: Bid Date: 10-1F7404 11/06/2018

Location:

Various, Calaveras County, CA

BID

Daily Minimum Charge

\$3800.00

This price is for a 48" inch cold planer machine, *Wirtgen W 1200 F*. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Mobilization

Included

*** These prices include a groundman for half-lane and larger machines for maximum production and safety ***

5 SH.@ \$3,800/SHIFT = \$19,000.00

29393 Pacific Street, Hayward, CA 94544 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781 SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781 SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$500.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET HAYWARD, CA 94544

Owner: LUIS ALLENDIC **Business Structure: CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction 238910 Site Preparation Contractors 238120 Structural Steel and Precast Concrete Contractors

238210 Electrical Contractors

238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION

C1601

CLEARING & GRUBBING

C1910

GRADING

C1930

经财产的复数形式 的现在分词 医克里克斯氏试验检尿病 医二甲基

STRUCTURE BACKFILL

Licenses

General Engineering Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION **1823 14TH STREET SACRAMENTO, CA 95811 0000**

(916) 324-1700

UCP Firm Number:

ance Dalais

August 26, 2011

FAX COVER SHEET

ТО	NA George Reed Inc.
COMPANY	
FAXNUMBER	12095234927
FROM	QuintoAllende
DATE	2018-11-06 18:05:13 GMT
RE	Cold Planing Quote - Caltrans 10-1F7404 - ABSL
Construction	

COVER MESSAGE

Dear All:

Attached please find our quote for the Caltrans 10-1F7404 Project.

For questions or clarifications please call or email.

Thanks in advance.

Bill Surraco ABSL Construction Inc. 29393 Pacific Street Hayward, CA 94544 www.abslconstruction.com

Tel: 510-727-0900 Mobile: 650-274-6862

Back To Query Form

Search Returned 1 Records

Fri Nov 09 15:19:47 PST 2018

Query Criteria Certification Types: DBE Firm ID: 5270

Firm ID 5270

ABSL CONSTRUCTION **DBA Name** A B S L CONSTRUCTION Firm Name Address Line1 29393 PACIFIC ST

Address Line2

HAYWARD City State CA 94544 Zip Code1

Zip Code2 **Mailing Address** Line1

Mailing Address Line2

Mailing City Mailing State Mailing Zip Code1 Mailing Zip Code2 Certification Type

DBE **EMail**

Daryl@abslconstruction.com LUIS M. ALLENDE **Contact Name**

Area Code 510 **Phone Number** 727-0900

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 510 Fax Phone Number 727-0910

DEPARTMENT OF TRANSPORTATION **Agency Name**

Counties

33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; Districts

DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920

STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201

GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124

ERECT PRECAST CONCRETE;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks

Work Codes

Gender M HISPANIC Ethnicity

DBE Firm Type

Back To Query Form

Low Bidder

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: George Reed, Inc.

Contract No.: 10-1F7404

DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		for Performar Sch	exible Timeframes nce and Delivery edules es/No	Amount (\$)	Percentage of Total Bid
The second	YES	□NO	YES	Пио	YES	□ио		
	YES	Пио	YES	□ NO	YES	□ NO		
	YES	□NO	YES	□NO	YES	□ NO		
	YES	Пио	YES	□ NO	YES	□ NO	PLEASE SEE	EXHIBIT "
	YES	□ NO	YES	Пио	YES	□ NO		
	YES	□ NO	YES	Пио	YES	□ NO		
	YES	Пио	YES	Пио	YES	□ №		
EASE SEE EXHIBIT "A"	YES	□NO	YES	Пио	YES	□ №		
	YES	NO	YES	Пио	YES	□ NO		
	YES	Пио	YES	Пио	YES	□ио		
	YES	Пио	YES	Пио	YES	□ №		
	YES	No	YES	□ NO	YES	□ №		
	YES	□NO	YES	□ NO	YES	□ NO		
	YES	NO	YES	NO	YES	□ №		
	YES	□NO	YES	□ио	YES	□ио		
4.1	YES	□NO	YES	□ NO	YES	□ №		
	YES	Пио	YES	□ NO	YES	□ №		
	YES	□NO	YES	□NO	YES	□ NO		
	YES	□NO	YES	NO	YES	□ NO		
	YES	□NO	YES	□NO	YES	□ NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: George Reed, Inc.

Contract	No.:	1	0-	1 F	-7	4	0	4

DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

	solicitations to de	termine with certa	inty whether the DE	Es were interested. Attach	copies of solicitations, e-mail mess	ages, telephone rec	ords, fax confirmation
Name of D	BE Solicited	Date of in	itial Solicitation	Items of	Work Offered	Follow Up Methods and Dates	
				PLEASE SEE E	EXHIBIT "B"		
							F 10.79
, the DBEs that pr	rovided quotes, the Bidder whenever Provide Specifications	e price quote for e	ach firm, and the pr	DBE for work on the Contr	specific to the items of work being of Eifthe selected firm is not a DBE. P act. Name of Rejected Firm		th DBE and Non-DBE
, the DBEs that pr e submitted to the	rovided quotes, the Bidder whenever Provide Specifications	e price quote for e a Non-DBE firm v ed Plans/ for Work Offered	each firm, and the provas selected over a	DBE for work on the Contr	Eifthe selected firm is not a DBE. Pract.	Provide copies of eac Quote	Price Difference
, the DBEs that pr e submitted to the	Provided Specifications	e price quote for e a Non-DBE firm v ed Plans/ for Work Offered is/No	each firm, and the provas selected over a	DBE for work on the Contr	Eifthe selected firm is not a DBE. Pract.	Provide copies of eac Quote	Price Difference
, the DBEs that pr e submitted to the	Provided quotes, the Bidder whenever Provide Specifications Ye	e price quote for e a Non-DBE firm v ed Plans/ for Work Offered ss/No	each firm, and the provas selected over a	ice difference for each DBI DBE for work on the Contr ad DBE or Non-DBE	Eifthe selected firm is not a DBE. Pract.	Provide copies of eac Quote	Price Difference
, the DBEs that pr e submitted to the	Provided quotes, the Bidder whenever Provided Specifications Ye	e price quote for e a Non-DBE firm v ed Plans/ for Work Offered ss/No	each firm, and the provas selected over a	ice difference for each DBI DBE for work on the Contr ad DBE or Non-DBE	Eifthe selected firm is not a DBE. Fact. Name of Rejected Firm	Provide copies of eac Quote	Price Difference
, the DBEs that pr e submitted to the	rovided quotes, the Bidder whenever Provided Specifications Yes YES YES	e price quote for e a Non-DBE firm v ed Plans/ for Work Offered ss/No	each firm, and the provas selected over a	ice difference for each DBI DBE for work on the Contr ad DBE or Non-DBE	Eifthe selected firm is not a DBE. Fact. Name of Rejected Firm	Provide copies of eac Quote	Price Difference
, the DBEs that pr e submitted to the	rovided quotes, the Bidder whenever Provide Specifications Yes YES YES YES	e price quote for e a Non-DBE firm v ed Plans/ for Work Offered s/No NO NO NO	each firm, and the provas selected over a	ice difference for each DBI DBE for work on the Contr ad DBE or Non-DBE	Eifthe selected firm is not a DBE. Fact. Name of Rejected Firm	Provide copies of eac Quote	Price Difference
, the DBEs that pr e submitted to the	rovided quotes, the Bidder whenever Provide Specifications Yes YES YES YES YES	price quote for e a Non-DBE firm v ed Plans/ for Work Offered s/No	each firm, and the provas selected over a	ice difference for each DBI DBE for work on the Contr ad DBE or Non-DBE	Eifthe selected firm is not a DBE. Fact. Name of Rejected Firm	Provide copies of eac Quote	Price Difference
, the DBEs that pr e submitted to the	rovided quotes, the Bidder whenever Provided Specifications Yes YES YES YES YES YES YES YES YES YES YES YES YES	price quote for e a Non-DBE firm v ed Plans/ for Work Offered s/No NO	each firm, and the provas selected over a	ice difference for each DBI DBE for work on the Contr ad DBE or Non-DBE	Eifthe selected firm is not a DBE. Fact. Name of Rejected Firm	Provide copies of eac Quote	Price Difference

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION **DBE GOOD FAITH EFFORTS DOCUMENTATION** DES-OE-0102.11A (REV 12/2014)

Bidder's Name:	George Reed, Inc.
Contract No.:	10-1F7404
	Page 3 of 3

	identify and solicit the interest of all certified DBEs the	at have the capability to perform the work of	of the Contract. Provide copies of supporting
documents.	Toerkiny and solice the likerest of all certified obes the	at have the capability to perform the from t	, and doubter, notice appears of appears,
Description of Outreach	Dates	Location (if applicable)	Results
Caltrans - UCP	10/23/2018 Through Bid Date	Website	Unknown
Construction Bid Source	e 10/23/2018 Through Bid Date	Website	Unknown
DBE Goodfaith	10/23/2018 Through Bid Date	Website	Unknown
responding to a solicitation. Identify the DB	ovide interested DBEs with adequate information about Es assisted, the type of information provided, and the solicitation letters gave insti	date of the contracts. Provide copies of su	pporting documents.
requirements of the cor		3.	
DDE O TOQUOOTOU OUOTT	nformation.		
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases findocuments. List efforts made to assist inter excluding supplies and equipment the DBP rovide copies of supporting documents. All advertisements and so	ssist interested DBEs in obtaining necessary equipmer om the prime contractor or its affiliate. Identify the DB rested DBEs in obtaining bonding, lines of credit, insure subcontractor purchases or leases from the prime co	Es assisted, the type of assistance offered rance, necessary equipment, supplies, mai ontractor or its affiliate. Identify the DBE as	and the dates. Provide copies of supporting terials, or related assistance or services, sisted, the assistance offered, and the date.
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases findocuments. List efforts made to assist inter excluding supplies and equipment the DP Provide copies of supporting documents.	ssist interested DBEs in obtaining necessary equipmer om the prime contractor or its affiliate. Identify the DB rested DBEs in obtaining bonding, lines of credit, insure subcontractor purchases or leases from the prime co	Es assisted, the type of assistance offered rance, necessary equipment, supplies, mai ontractor or its affiliate. Identify the DBE as	and the dates. Provide copies of supporting terials, or related assistance or services, sisted, the assistance offered, and the date.
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases frodocuments. List efforts made to assist interectuding supplies and equipment the DBE provide copies of supporting documents. All advertisements and so DBE's requested such information of the company of the	ssist interested DBEs in obtaining necessary equipmer om the prime contractor or its affiliate, identify the DB rested DBEs in obtaining bonding, lines of credit, insufficient of the prime of subcontractor purchases or leases from the prime of collicitation letters offered assista formation.	Es assisted, the type of assistance offered rance, necessary equipment, supplies, maintractor or its affiliate. Identify the DBE as nce in the above categorian or in the above categorian or in the above categorian or in contacting, recruiting, and using DBE fi	and the dates. Provide copies of supporting terials, or related assistance or services, sisted, the assistance offered, and the date. es. However, no interested
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases fredocuments. List efforts made to assist interectuding supplies and equipment the DBE provide copies of supporting documents. All advertisements and so DBE's requested such information of the supporting documents. 8. List the names of agencies and the date provide copies of supporting documents. Caltrans - UCP Search	ssist interested DBEs in obtaining necessary equipmer om the prime contractor or its affiliate, identify the DB rested DBEs in obtaining bonding, lines of credit, insue subcontractor purchases or leases from the prime co	Es assisted, the type of assistance offered rance, necessary equipment, supplies, maintractor or its affiliate. Identify the DBE as nitractor or its affiliate as nitractor or its affiliate.	and the dates. Provide copies of supporting terials, or related assistance or services, sisted, the assistance offered, and the date. es. However, no interested
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases frodocuments. List efforts made to assist interectuding supplies and equipment the DBE provide copies of supporting documents. All advertisements and so DBE's requested such information of the company of the	ssist interested DBEs in obtaining necessary equipmer om the prime contractor or its affiliate, identify the DB rested DBEs in obtaining bonding, lines of credit, insue subcontractor purchases or leases from the prime co	Es assisted, the type of assistance offered rance, necessary equipment, supplies, maintractor or its affiliate. Identify the DBE as nitractor or its affiliate as nitractor or its affiliate.	and the dates. Provide copies of supporting terials, or related assistance or services, sisted, the assistance offered, and the date. es. However, no interested
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases fredocuments. List efforts made to assist interectuding supplies and equipment the DBE provide copies of supporting documents. All advertisements and so DBE's requested such information of the supporting documents. 8. List the names of agencies and the date provide copies of supporting documents. Caltrans - UCP Search	ssist interested DBEs in obtaining necessary equipmer om the prime contractor or its affiliate. Identify the DB rested DBEs in obtaining bonding, lines of credit, insulicitation letters offered assistation formation. Discription of the prime of the pr	Es assisted, the type of assistance offered rance, necessary equipment, supplies, maintractor or its affiliate. Identify the DBE as nitractor or its affiliate as nitractor or its affiliate.	and the dates. Provide copies of supporting terials, or related assistance or services, sisted, the assistance offered, and the date. es. However, no interested
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases find documents. List efforts made to assist interexcluding supplies and equipment the DBE Provide copies of supporting documents. All advertisements and so DBE's requested such information of the date provide copies of supporting documents. 8. List the names of agencies and the date provide copies of supporting documents. Caltrans - UCP Search Caltrans Opt-In Record	ssist interested DBEs in obtaining necessary equipmer om the prime contractor or its affiliate. Identify the DB rested DBEs in obtaining bonding, lines of credit, insulicitation letters offered assistation formation. Discription of the prime of the pr	Es assisted, the type of assistance offered rance, necessary equipment, supplies, maintractor or its affiliate. Identify the DBE as nitractor or its affiliate as nitractor or its affiliate.	and the dates. Provide copies of supporting terials, or related assistance or services, sisted, the assistance offered, and the date. es. However, no interested

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814. **ADA Notice**

EXHIBIT "A"

ITEMS OF WORK MADE AVAILABLE

ITEMS OF WORK AVAILABLE TO DBE FIRMS

ITEM OF WORK OFFERED, SERVICES OFFERED, OR MATERIALS SUPPLIED	BIDDER NORMALLY PERFORMS ITEM YES / NO	ITEMS BROKEN DOWN TO FACILITATE PARTICIPATION YES / NO	ESTABLISHED FLEXIBLE TIMEFRAMES FOR PERFORMANCE AND DELIVERY SCHEDULES YES / NO	AMOUNT (\$)	PERCENTAGE OF CONTRACT
Construction Area Signs	N	N	Y	\$ 27,500.00	1.23%
Traffic Control System	Y	Y	Y	\$ 19,000.00	0.85%
Roadside Sign	N	Y	Y	\$ 275.00	0.01%
Traffic Striping & Marking	N	Y	Y	\$ 691,710.00	31.02%
SWPPP	N	Y	Y	\$ 3,290.00	0.15%
Construction Scheduling	N	Y	Y	\$ 1,000.00	0.04%
Lead Compliance	N	Y	Y	\$ 1,500.00	0.07%
Water Truck	Y	Y	Y	\$ 9,120.00	0.41%
Street Sweeping Truck	N	Y	Y	\$ 18,600.00	0.83%
Rumble Strips	N	Υ	Υ	\$ 64,104.00	2.87%

EXHIBIT "B"

SOLICITATION LOGS AND LETTERS

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
A & M CONSULTING ENGINEERS 208 W MAIN STREET VISALIA, CA 93291 JAVIER.ANDRADE@AM-ENGR.COM	(559) 991-5408 (650) 454-7951 (559) 429-4747	45181	10/23/18	6	11/01/18
A B S L CONSTRUCTION 29334 PACIFIC STREET HAYWARD CA 94544 todd@abslconstruction.com	(510) 727-0900 (510) 727-0910	5270	10/23/18	11	11/01/18
ADANTA INC 828 SCHOOL ST NAPA CA 94559 kimberlypatz@adanta-inc.com	(707) 709-8894 (707) 736-8368	37357	10/23/18	1, 6	11/01/18
ADH TECHNICAL SERVICES, INC. 3065 PORTER STREET, SUITE 101 SOQUEL CA 95073 adh@adhenvironmental.com	(831) 477-2003 (831) 477-0895	34145	N/A	ASKED TO BE REMOVED FROM OUR LISTS	N/A
ALERT-O-LITE INC P O BOX 12224 FRESNO CA 93777 debbieh@alertolite.com	(559) 892-4010 (559) 453-3250	16345	N/A	ONLY BIDDING PROJECTS IN THE FRESNO AREA RIGHT NOW.	N/A
ALFRED CIVIL ENGINEERING 7604 SOQUEL WAY CITRUS HEIGHTS CA 95610 btouray@comcast.net	(916) 235-3967 NO FAX	41902	10/23/18	6	11/01/18
ALL AMERICAN ASPHALT SEALING INC 1565 TRAINER WAY RENO NV 89512 aaasealing96@yahoo.com	(775) 329-3003 (775) 827-3006	40963	10/23/18	16	11/01/18
ANDREW TEIXEIRA WATER TRUCK RENTALS P.O. BOX 355 HORNITOS CA 95325 teixeira andrew@yahoo.com	(209) 617-4081 NO FAX	42737	10/23/18	8, 9, 11, 18 - 21	11/01/18
APEX CIVIL ENGINEERING P.O. BOX 1196 ORANGEVALE CA 95662 patricia.preston@apexcivil.com	(916) 717-2812 NO FAX	38747	N/A	PATRICIA ASKED TO BE REMOVED FROM OUR SOLICIATION LIST	N/A

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
AREA WEST ENVIRONMENTAL, LLC. 6248 Main Ave, Suite C. ORANGEVALE CA 95662 becky@areawest.net	(916) 987-3362 NO FAX	32027	10/23/18	5, 6	11/01/18
BAYLINK ENGINEERING & CONSULTING, LLC 10 SERENA PLACE AMERICAN CANYON CA 94503 skmunu@gmail.com	(510) 764-1710 NO FAX	41505	10/23/18	5, 6	11/01/18
BIG VALLEY ASPHALT 3510 BRIAN WAY BAKERSFIELD CA 93308 donnawatson52@yahoo.com	(661) 587-5837 (661) 326-8562	36647	10/23/18	16	11/01/18
CALIFORNIA GRINDING SPECIALTIES DBA AU P.O. BOX 81926 BAKERSFIELD CA 93380 estimating@austin-enterprise.com	(661) 589-1001 (661) 589-9509	13602	10/23/18	18 - 21	11/01/18
CAPITOL CONSTRUCTION MANAGEMENT 2919 TILBURY WAY ROSEVILLE CA 95661 frank@capitolcm.com	(916) 672-8574 NO FAX	41773	10/23/18	5, 6	11/01/18
CAPITOL TRAFFIC SERVICES INC 1661 E MINER AVENUE STOCKTON CA 95205 jorge@capitoltraffic.com	(209) 469-2663 (209) 469-7120	42421	10/23/18	3	11/01/18
CENTRAL VALLEY ENGINEERING AND SURVE 2132 HIGH STREET SELMA CA 93662 info@cveas.com	(559) 891-8811 (559) 891-8815	39549	10/23/18	5, 6	11/01/18
CENTRAL VALLEY STRIPING 765 N STRATHMORE AVENUE LINDSAY CA 93247 JCGARCIA73@HOTMAIL.COM	(559) 361-1984 NO FAX	46115	N/A	FARTHEST NORTH THEY WILL GO IS MERCED COUNTY	11/01/18
CMC TRAFFIC CONTROL SPECIALIST 3450 THIRD ST UNIT 3G SAN FRANCISCO CA 94124 info@cmctraffic.com	(415) 206-1700 (415) 206-1711	33473	N/A	ASKED TO BE REMOVED FROM OUR LIST.	N/A

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
CONSTRUCTION AREA SIGNS INC 215 TAYLOR ROAD NEWCASTLE CA 95658 elisa@cas-tc.com	(916) 663-9097 (916) 663-1858	500	10/23/18	2, 12 - 14	11/01/18
CONSTRUCTION CONSULTING CO 3055 EVERGREEN DR ARNOLD CA 95223 ricka@ctnontime.com	(209) 795-9300 (209) 729-5739	21729	10/23/18	5, 6	11/01/18
CONSTRUCTION ENGINEERING CONSULTING 36156 CABRILLO DRIVE FREMONT CA 94536 momina@cecginc.com	GROUP (510) 449-9014 (888) 449-0540	42443	10/23/18	5, 6	11/01/18
CONSTRUCTION SCHEDULING EXPERTS 80 POWERS DRIVE EL DORADO HILLS CA 95762 dsomanchi@schedulingexperts.com	(916) 396-1588 (916) 290-0429	40646	10/23/18	5, 6	11/01/18
CREATIVE PLANNING SOLUTIONS 4156 KNOLLGLEN WAY SAN JOSE CA 95118 christi.banks@creativeplanningsolutions.org	(408) 202-3244 NO FAX	38684	10/23/18	5, 6	11/01/18
DCI SERVICES 4424 VIVIEN WAY ROCKLIN CA 95765 diane@dciservices.biz	(916) 599-8224 (916) 880-5434	42830	10/23/18	5, 6	11/01/18
DIRT DYNASTY INC 4110 MEADOW OAKS DRIVE VALLEY SPRINGS CA 95252 alurcons@comcast.net	(209) 585-7171 NO FAX	43376	10/23/18	3	N/A - DOES NOT WANT US TO DO FOLLOW-UP CALLS
DISABLED AMERICAN VETERAN ENTERPRISE 1686 FIRESTONE DR TULARE CA 93274 davetrucksweep@gmail.com	(559) 213-8773 NO FAX	42154	10/23/18	9	11/01/18
EAGLE ROCK INDUSTRIES 2977 YGNACIO VALLEY ROAD WALNUT CREEK, CA 94595 estimating@eagleroack.us	(925) 524-3004 NO FAX	42761	10/23/18	2	11/01/18

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
FLORES SWEEPING SERVICE, INC. 2072 UNIVERSAL DRIVE STOCKTON CA 95206 teresoflores1@yahoo.com	(408) 506-2992 (209) 234-7165	41980	10/23/18	8, 9, 11, 18 - 21	11/01/18
FORCE TRAFFIC CONTROL INC P O BOX 1107 EXETER CA 93221 forcetraffic@earthlink.net	(559) 594-1062 (559) 594-1056	29335	10/23/18	3	11/01/18
FRANK MEDINA GENL ENGINEERING CONTR 10096 AHART RD OROVILLE CA 95966 toni.medina@att.net	RA (530) 743-0744 (530) 743-9352	14717	10/23/18	2, 12 - 14	11/01/18
GLOBAL GREEN WORX INC 766 TROTTER COURT WALNUT CA 91789 erick.duckering@globalgreenworx.com	(626) 257-1149 (909) 594-5455	43202	10/23/18	5, 6	11/01/18
GLOBAL ROAD SEALING INC 10832 DOROTHY AVE GARDEN GROVE CA 92843 grs@globalroadsealing.com	(714) 893-0845 (714) 893-0945	31176	10/23/18	22	11/01/18
HEIR AND SON CONSTRUCTION INC 140 LINCOLN ROAD #160 YUBA CITY CA 95991 neirandson@comcast.net	(530) 415-4777 (916) 463-9041	42780	10/23/18	2, 3	11/01/18
HOPPY'S SWEEPING SERVICES LLC 1605 HENRY LONG BLVD. STOCKTON CA 95206 m.figueroa@sbcglobal.net	(209) 639-3277 NO FAX	43126	10/23/18	8, 9, 11, 18 - 21	11/01/18
HUNSAKER SAFETY & SIGN, INC. P.O. BOX 11487 FRESNO CA 93773 estimating@hunsakersafety.com	(559) 255-7446 (559) 453-3250	29337	10/23/18	2, 3, 22	11/01/18
J.S. GARCIA ONSITE TRUCKING 6640 PRINCEVALLE STREET GILROY CA 95020 sgarcia21@yahoo.com	(408) 529-3077 (408) 842-2367	42190	N/A	JOE GARCIA ASKED TO BE REMOVED FROM OUR LISTS	N/A

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
JAHN ENGINEERING INC 32 W SOUTHWOOD DRIVE WOODLAND CA 95695 alice@jahnengineeringinc.com	(916) 599-2379 (916) 596-4075	43169	10/23/18	5, 6	11/01/18
K R C SAFETY CO INC 7821 SUNNYVIEW AVE. VISALIA CA 93291 michaelc@krcsafety.com	(559) 732-0393 (559) 802-1749	447	10/23/18	2, 3	11/01/18
KAYLEN ENGINEERING INC 22140 FRONTIER RD CLOVIS CA 93619 karen@imaginationmetals.com	(559) 647-9220 NO FAX	38347	10/23/18	3	N/A - ONLY DO FOLLOW UP CALLS IF IT IS IN FRESNO COUNTY
LA FIRMA INC 715 RIDGE RD NIPOMO CA 93444 vb@lafirmainc.com	(805) 748-8576 (805) 929-0501	39322	10/23/18	5, 6	11/01/18
M & S ENVIRONMENTAL LANDSCAPES INC 12192 MACS ROAD REDDING CA 96003 shelley@mandsenviro.com	(530) 241-1418 (530) 241-9647	30736	10/23/18	2	11/01/18
MCCULLOUGH CONSTRUCTION INC 57 ALDERGROVE RD ARCATA CA 95521 mackymccullough@mcculloughconstructioninc.com	(707) 825-1014 (707) 825-1769	27969	10/23/18	3	11/01/18
MRB CALIFORNIA ENTERPRISES INC P O BOX 110452 CAMPBELL CA 95011 mrbcalifornia@yahoo.com	(408) 401-7002 NO FAX	34229	10/23/18	8 - 11, 18 - 21	11/01/18
NEVADA BARRICADE & SIGN COMPANY, INC. 9530 NORTH VIRGINIA STREET RENO NV 89506 tami@nbsco.com	(775) 331-5100 (775) 331-5103	43550	10/23/18	15 - 17	11/01/18
PROCURA 360 GROUP LLC 2020 X STREET, UNIT A SACRAMENTO CA 95818 george.hunter@procura360group.com	(916) 224-9812 NO FAX	43153	10/23/18	22	11/01/18

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
RCJ & ASSOCIATES, INC. 1709 V STREET SACRAMENTO, CA ricky@rcjandassociates.com ricky@rcjsafety.com	(661) 589-4726 (661) 589-4725	35197	10/23/18	8, 9, 11, 18 - 21	11/01/18
RFE ENGINEERING INC 2260 DOUGLAS BLVD SUITE 160 ROSEVILLE CA 95661 REYNCK@RFEENGINEERING.COM	(916) 772-7800 (916) 772-7804	36638	10/23/18	6	11/01/18
ROLL' N ROCK CONSTRUCTION INC 5527 TRUCK VILLAGE DRIVE MOUNT SHASTA CA 96067 rocknrollcon@gmail.com	(530) 925-1408 (530) 926-0450	41928	10/23/18	2, 3	11/01/18
S KWOK ENGINEERS INC 1815 CORNELL DR ALAMEDA CA 94501 seng@skwokengineers.com	(510) 220-9017 (888) 733-1360	37060	N/A	ONLY BID PROJECTS IN THE BAY AREA.	N/A
S T RHOADES CONSTRUCTION INC 3468 BECHELLI LANE STE E REDDING CA 96002 steve@strhoadesinc.com	(530) 223-9322 (530) 223-9222	37693	10/23/18	2, 3	11/01/18
STORMWATER SPECIALISTS INC 8698 ELK GROVE BLVD STE 224 ELK GROVE CA 95624 mary@stormwaterspecialists.com	(916) 230-0370 (916) 405-4180	42109	10/23/18	5, 6	11/01/18
TRAFFIC LOOPS CRACKFILLING INC 1915 W BALL RD ANAHEIM CA 92804 trafficloops@sbcglobal.net	(714) 520-4026 (714) 520-4027	38033	10/23/18	22	11/01/18
TRI VALLEY WATER TRUCKS INC 1122 EL RIO CT LIVERMORE CA 94551 trivalleywatertrucks@yahoo.com	(510) 390-4030 (925) 292-9821	39938	10/23/18	8, 9, 11	11/01/18
TRI-VALLEY CONTRACTING INC 15 CHARLES HILL CIRCLE ORINDA CA 94563 landy@trivalleystriping.com	(925) 787-1003 (888) 872-4450	41297	10/23/18	15, 16	11/01/18

NAME OF DBE SOLICITED	PHONE NO. FAX NO.	CERT#	DATE OF INITIAL SOLICITATION	ITEMS OF WORK OFFERED	DATE FOLLOW-UP CALLS WERE MADE
TUCKER TECHNOLOGY INC 300 FRANK OGAWA PLAZA STE 235 OAKLAND CA 94612 FRANK@TUCKERTECH.COM	(510) 836-0422 (510) 836-2625	27723	N/A	THEY ASKED TO BE REMOVED FROM OUR MAILING LISTS - PER FRANK TUCKER JR	N/A
TULLY CONSULTING GROUP 1650 N LINCOLN STREET DIXON CA 95620 estimating@tullygroup.com	(707) 693-1926 (707) 471-0318	38300	10/23/18	5, 6	11/01/18
UNICO ENGINEERING, INC. 110 BLUE RAVINE ROAD, SUITE 101 FOLSOM CA 95630 cesar@unicoengineering.com	(530) 903-9023 (916) 900-6623 (916) 560-5609	41342	10/23/18	6	11/01/18
VERIDICO GROUP, INC P O BOX 673 ROSEVILLE CA 95661 vida.wright@veridicogroup.com	(916) 865-4170 (916) 865-4174	39572	10/23/18	6	11/01/18
VSCE INC 827 BROADWAY AVE., SUITE 340 OAKLAND CA 94601 ahernandez@vsceinc.com	(510) 835-5001 (510) 899-0799	34787	10/23/18	6, 22	11/01/18
WRECO 1243 ALPINE ROAD, SUITE 108 WALNUT CREEK CA 94596 info@wreco.com	(925) 941-0017 (925) 941-0018	30066	10/23/18	5, 6	11/01/18
YOLANDA'S CONSTRUCTION MANAGEMENT A 280 NEWHALL ST SAN FRANCISCO CA 94124 yjones@ycat-c.com; ymacalino@ycat-c.com	(415) 647-2682 (415) 647-2683 (415) 821-9703	38612	10/23/18	2, 3	11/01/18

Christopher Hutton

From: Sent:

To:

Christopher Hutton

Tuesday, October 23, 2018 4:22 PM

'A & M CONSULTING ENGINEERS'; 'ABSL CONSTRUCTION'; ADANTA INC (kimberlypatz@adanta-inc.com); ALFRED CIVIL ENGINEERING (touray@alfredce.com); ALL AMERICAN ASPHALT SEALING INC (aaasealing96@yahoo.com); ANDREW TEIXEIRA WATER TRUCK RENTALS (teixeira andrew@yahoo.com); BAYLINK ENGINEERING & CONSULTING (skmunu@gmail.com); BIG VALLEY ASPHALT (donnawatson52 @yahoo.com); CALIFORNIA GRINDING SPECIALTIES (estimating@austinenterprise.com); 'CAPITOL CONSTRUCTION, MNGMT'; 'CAPITOL TRAFFIC SERVICES, INC.'; CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com); 'CENTRAL VALLEY ENGINEERING AND SURVEYING'; 'JCGARCIA73@HOTMAIL.COM'; 'CONSTRUCTION AREA SIGNS, INC.'; CONSTRUCTION ENGINEERING CONSULTING GROUP (momina@cecginc.com); CONSTRUCTION SCHEDULING EXPERTS (dsomanchi@schedulingexperts.com); CREATIVE PLANNING SOLUTIONS (christi.banks@creativeplanningsolutions.org); DCI SERVICES (diane@dciservices.biz); 'Dirt Dynasty, Inc.'; D.A.V.E. Trucking and Sweeping Inc.; EAGLE ROCK INDUSTRIES (estimating@eaglerock.us); 'FLORES SWEEPING SERVICES, INC.'; Vern Welbaum F.T.C.; 'frank.garcia@globalgreenworx.com'; 'GLOBAL ROAD SEALING, INC.'; heirandson@comcast.net; hintoncg@yahoo.com; 'HOPPY'S SWEEPING SERVICES, LLC.'; 'HUNSAKER SAFETY & SIGN, INC.'; J. S. Garcia Onsite Trucking (jsgarcia21@yahoo.com); 'JAHN ENGINEERING, INC.'; 'K R C SAFETY CO, INC.'; 'K R C SAFETY CO, INC.'; 'KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL'; LA FIRMA, INC; 'M.S. LEE ENTERPRISES'; INC. MRB CALIFORNIA ENTERPRISES (mrbcalifornia@yahoo.com); 'NEVADA BARRICADE & SIGN COMPANY, INC.'; PROJECT MANAGEMENT SYSTEMS (INFO@CPMSCPM.COM); RCJ & ASSOCIATES (ricky@rcjsafety.com); RCJ & ASSOCIATES (ricky@rcjandassociates.com); 'reynck@rfeengineering.com'; rollnrockcon@gmail.com; 'S.T. RHOADES CONSTRUCTION, INC.'; 'S.T. RHOADES CONSTRUCTION, INC.'; 'STORMWATER SPECIALIST, INC.'; 'THE CONSTRUCTION ZONE'; LLC. TRAFFIC LOOPS CRACKFILLING (trafficloops@sbcglobal.net); INC. TRI VALLEY WATER TRUCKS (trivalleywatertrucks@yahoo.com); 'TRI-VALLEY CONTRACTING, INC.'; 'TULLY CONSULTING GROUP/ TULLY, INC.'; 'UNICO ENGINEERING, INC.'; 'VERIDICO GROUP, INC.'; 'VSCE, INC.'; 'VSCE, INC.'; WRECO (hanbin_liang@wreco.com); WRECO (info@wreco.com); 'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.'; 'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.'; 'ymacalino@ycat-c.com' Rosie Martinez; Christopher Hutton; David Cox

Cc: Subject: Attachments:

Recipient Delivery

Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

'A & M CONSULTING ENGINEERS'

Invitation to bid 18-301.pdf

'ABSL CONSTRUCTION'

ADANTA INC (kimberlypatz@adanta-inc.com)

ALFRED CIVIL ENGINEERING (touray@alfredce.com)

ALL AMERICAN ASPHALT SEALING INC (aaasealing96@yahoo.com)

ANDREW TEIXEIRA WATER TRUCK RENTALS (teixeira_andrew@yahoo.com)

Tracking:

Recipient Delivery

BAYLINK ENGINEERING & CONSULTING (skmunu@gmail.com)

BIG VALLEY ASPHALT (donnawatson52@yahoo.com)

CALIFORNIA GRINDING SPECIALTIES (estimating@austin-enterprise.com)

'CAPITOL CONSTRUCTION, MNGMT'

'CAPITOL TRAFFIC SERVICES, INC.'

CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com)

'CENTRAL VALLEY ENGINEERING AND SURVEYING'

'JCGARCIA73@HOTMAIL.COM'

'CONSTRUCTION AREA SIGNS, INC.'

CONSTRUCTION ENGINEERING CONSULTING GROUP (momina@cecginc.com)

CONSTRUCTION SCHEDULING EXPERTS (dsomanchi@schedulingexperts.com)

CREATIVE PLANNING SOLUTIONS (christi.banks@creativeplanningsolutions.org)

DCI SERVICES (diane@dciservices.biz)

'Dirt Dynasty, Inc.'

D.A.V.E. Trucking and Sweeping Inc.

EAGLE ROCK INDUSTRIES (estimating@eaglerock.us)

'FLORES SWEEPING SERVICES, INC.'

Vern Welbaum F.T.C.

'frank.garcia@globalgreenworx.com'

'GLOBAL ROAD SEALING, INC.'

heirandson@comcast.net

hintoncg@yahoo.com

'HOPPY'S SWEEPING SERVICES, LLC.'

'HUNSAKER SAFETY & SIGN, INC.'

J. S. Garcia Onsite Trucking (jsgarcia21@yahoo.com)

'JAHN ENGINEERING, INC.'

'K R C SAFETY CO, INC.'

'K R C SAFETY CO, INC.'

'KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL'

LA FIRMA, INC

'M.S. LEE ENTERPRISES'

INC. MRB CALIFORNIA ENTERPRISES (mrbcalifornia@yahoo.com)

'NEVADA BARRICADE & SIGN COMPANY, INC.'

PROJECT MANAGEMENT SYSTEMS (INFO@CPMSCPM.COM)

Recipient

Delivery

RCJ & ASSOCIATES (ricky@rcjsafety.com)

RCJ & ASSOCIATES (ricky@rcjandassociates.com)

'reynck@rfeengineering.com'

rollnrockcon@gmail.com

'S.T. RHOADES CONSTRUCTION, INC.'

'S.T. RHOADES CONSTRUCTION, INC.'

'STORMWATER SPECIALIST, INC.'

'THE CONSTRUCTION ZONE'

LLC. TRAFFIC LOOPS CRACKFILLING (trafficloops@sbcglobal.net)

INC. TRI VALLEY WATER TRUCKS (trivalleywatertrucks@yahoo.com)

'TRI-VALLEY CONTRACTING, INC.'

'TULLY CONSULTING GROUP/ TULLY, INC.'

'UNICO ENGINEERING, INC.'

'VERIDICO GROUP, INC.'

'VSCE, INC.'

'VSCE, INC.'

WRECO (hanbin_liang@wreco.com)

WRECO (info@wreco.com)

'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.'

'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.'

'ymacalino@ycat-c.com'

Rosie Martinez
Christopher Hutton

David Cox

Delivered: 10/23/2018 4:25 PM

Delivered: 10/23/2018 4:25 PM

Delivered: 10/23/2018 4:25 PM

Good afternoon.


We kindly invite you to bid on the above Caltrans, Contract No. 10-1F7404 project which bids on November 6, 2018 at 2:00 PM.

Please see the attached INVITATION TO BID letter for all the project details. Should you have any questions regarding this project, you may call our estimator, David Cox, at (209) 557-3107, or email him at: david.cox@georgereed.com.

Please sign and return the attached letter to let us know whether you will be bidding or not.

Thank you,

~ Christopher Hutton GEORGE REED, INC. (209) 523-0734, Ext. 3118



From: Christopher Hutton

Sent: Tuesday, October 23, 2018 4:23 PM

To: INC. AREA WEST ENVIRONMENTAL (becky@areawest.net)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Attachments: Invitation to bid 18-301.pdf

Good afternoon.

We kindly invite you to bid on the above Caltrans, Contract No. 10-1F7404 project which bids on November 6, 2018 at 2:00 PM.

Please see the attached INVITATION TO BID letter for all the project details. Should you have any questions regarding this project, you may call our estimator, David Cox, at (209) 557-3107, or email him at: david.cox@georgereed.com.

Please sign and return the attached letter to let us know whether you will be bidding or not.

Thank you,

~ Christopher Hutton GEORGE REED, INC. (209) 523-0734, Ext. 3118

From:

Microsoft Outlook

To:

INC. AREA WEST ENVIRONMENTAL (becky@areawest.net)

Sent:

Tuesday, October 23, 2018 4:24 PM

Subject:

Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

INC. AREA WEST ENVIRONMENTAL (becky@areawest.net) (becky@areawest.net)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Christopher Hutton

Sent: Tuesday, October 23, 2018 4:22 PM

To: 'A & M CONSULTING ENGINEERS'; 'ABSL CONSTRUCTION'; ADANTA INC

(kimberlypatz@adanta-inc.com); ALFRED CIVIL ENGINEERING (touray@alfredce.com); ALL AMERICAN ASPHALT SEALING INC (aaasealing96@yahoo.com); ANDREW TEIXEIRA WATER TRUCK RENTALS (teixeira_andrew@yahoo.com); BAYLINK ENGINEERING &

CONSULTING (skmunu@gmail.com); BIG VALLEY ASPHALT (donnawatson52 @yahoo.com); CALIFORNIA GRINDING SPECIALTIES (estimating@austin-

enterprise.com); 'CAPITOL CONSTRUCTION, MNGMT'; 'CAPITOL TRAFFIC SERVICES, INC.'; CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com); 'CENTRAL

VALLEY ENGINEERING AND SURVEYING'; JCGARCIA73@HOTMAIL.COM;

'CONSTRUCTION AREA SIGNS, INC.'; CONSTRUCTION ENGINEERING CONSULTING

GROUP (momina@cecginc.com); CONSTRUCTION SCHEDULING EXPERTS (dsomanchi@schedulingexperts.com); CREATIVE PLANNING SOLUTIONS

(christi.banks@creativeplanningsolutions.org); DCI SERVICES (diane@dciservices.biz); 'Dirt Dynasty, Inc.'; D.A.V.E. Trucking and Sweeping Inc.; EAGLE ROCK INDUSTRIES (estimating@eaglerock.us); 'FLORES SWEEPING SERVICES, INC.'; Vern Welbaum F.T.C.;

frank.garcia@globalgreenworx.com; 'GLOBAL ROAD SEALING, INC.';

heirandson@comcast.net; hintoncg@yahoo.com; 'HOPPY'S SWEEPING SERVICES, LLC.'; 'HUNSAKER SAFETY & SIGN, INC.'; J. S. Garcia Onsite Trucking (jsgarcia21@yahoo.com); 'IAHN ENGINEEPING INC.'; JR P. C. SAFETY CO. I

'JAHN ENGINEERING, INC.'; 'K R C SAFETY CO, INC.'; 'K R C SAFETY CO, INC.'; 'KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL'; LA FIRMA, INC; 'M.S. LEE ENTERPRISES'; INC. MRB CALIFORNIA ENTERPRISES (mrbcalifornia@yahoo.com); 'NEVADA BARRICADE & SIGN COMPANY, INC.'; PROJECT MANAGEMENT SYSTEMS (INFO@CPMSCPM.COM); RCJ & ASSOCIATES (ricky@rcjsafety.com); RCJ & ASSOCIATES

(ricky@rcjandassociates.com); reynck@rfeengineering.com; rollnrockcon@gmail.com; 'S.T. RHOADES CONSTRUCTION, INC.'; 'S.T. RHOADES CONSTRUCTION, INC.';

'STORMWATER SPECIALIST, INC.'; 'THE CONSTRUCTION ZONE'; LLC. TRAFFIC LOOPS CRACKFILLING (trafficloops@sbcglobal.net); INC. TRI VALLEY WATER TRUCKS (trivalleywatertrucks@yahoo.com); 'TRI-VALLEY CONTRACTING, INC.'; 'TULLY

CONSULTING GROUP/ TULLY, INC.'; 'UNICO ENGINEERING, INC.'; 'VERIDICO GROUP,

INC.'; 'VSCE, INC.'; 'VSCE, INC.'; WRECO (hanbin_liang@wreco.com); WRECO (info@wreco.com); 'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.'; 'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC

CONTROL, INC.'; ymacalino@ycat-c.com

Rosie Martinez; Christopher Hutton; David Cox

Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Invitation to bid 18-301.pdf

Good afternoon.

Attachments:

Cc: Subject:

We kindly invite you to bid on the above Caltrans, Contract No. 10-1F7404 project which bids on November 6, 2018 at 2:00 PM.

Please see the attached INVITATION TO BID letter for all the project details. Should you have any questions regarding this project, you may call our estimator, David Cox, at (209) 557-3107, or email him at: david.cox@georgereed.com.

Please sign and return the attached letter to let us know whether you will be bidding or not.

Thank you,

~ Christopher Hutton
GEORGE REED, INC.
(209) 523-0734, Ext. 3118

MODESTO OFFICE

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

TO ALL DBE SUBCONTRACTORS INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,	Will you be quoting on this project?
David Cox	YES NO
David Cox Estimator/Project Engineer	Company:
DC/rm	Signed:
	→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

From: Microsoft Outlook

To: PROJECT MANAGEMENT SYSTEMS (INFO@CPMSCPM.COM)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

PROJECT MANAGEMENT SYSTEMS (INFO@CPMSCPM.COM) (INFO@CPMSCPM.COM)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: BIG VALLEY ASPHALT (donnawatson52@yahoo.com); ANDREW TEIXEIRA WATER TRUCK

RENTALS (teixeira_andrew@yahoo.com); ALL AMERICAN ASPHALT SEALING INC (aaasealing96@yahoo.com); hintoncg@yahoo.com; INC. TRI VALLEY WATER TRUCKS (trivalleywatertrucks@yahoo.com); J. S. Garcia Onsite Trucking (jsgarcia21@yahoo.com);

INC. MRB CALIFORNIA ENTERPRISES (mrbcalifornia@yahoo.com)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

BIG VALLEY ASPHALT (donnawatson52@yahoo.com) (donnawatson52@yahoo.com)

ANDREW TEIXEIRA WATER TRUCK RENTALS (teixeira andrew@yahoo.com) (teixeira andrew@yahoo.com)

ALL AMERICAN ASPHALT SEALING INC (aaasealing96@yahoo.com) (aaasealing96@yahoo.com)

hintoncg@yahoo.com (hintoncg@yahoo.com)

INC. TRI VALLEY WATER TRUCKS (trivalleywatertrucks@yahoo.com) (trivalleywatertrucks@yahoo.com)

J. S. Garcia Onsite Trucking (jsgarcia21@yahoo.com) (jsgarcia21@yahoo.com)

INC. MRB CALIFORNIA ENTERPRISES (mrbcalifornia@yahoo.com) (mrbcalifornia@yahoo.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

V

From: Microsoft Outlook

To: 'S.T. RHOADES CONSTRUCTION, INC.'
Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'S.T. RHOADES CONSTRUCTION, INC.' (justin@strhoadesinc.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: LLC. TRAFFIC LOOPS CRACKFILLING (trafficloops@sbcglobal.net)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

LLC. TRAFFIC LOOPS CRACKFILLING (trafficloops@sbcglobal.net) (trafficloops@sbcglobal.net)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: CREATIVE PLANNING SOLUTIONS (christi.banks@creativeplanningsolutions.org)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

<u>CREATIVE PLANNING SOLUTIONS (christi.banks@creativeplanningsolutions.org)</u> (<u>christi.banks@creativeplanningsolutions.org</u>)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From:

Microsoft Outlook

To:

CONSTRUCTION SCHEDULING EXPERTS (dsomanchi@schedulingexperts.com)

Sent:

Tuesday, October 23, 2018 4:22 PM

Subject:

Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

CONSTRUCTION SCHEDULING EXPERTS (dsomanchi@schedulingexperts.com) (dsomanchi@schedulingexperts.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: reynck@rfeengineering.com

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

reynck@rfeengineering.com (reynck@rfeengineering.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: heirandson@comcast.net

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

heirandson@comcast.net (heirandson@comcast.net)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: CALIFORNIA GRINDING SPECIALTIES (estimating@austin-enterprise.com)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

CALIFORNIA GRINDING SPECIALTIES (estimating@austin-enterprise.com) (estimating@austin-enterprise.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Mail Delivery Subsystem <postmaster@omega.agenda.net>

Sent: Tuesday, October 23, 2018 4:22 PM

To: Christopher Hutton

Subject: Message delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #

18-301

Attachments: ATT00001; Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

This is an informative message sent by omega.agenda.net.

The server has successfully delivered your mail message

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Date: Tue, 23 Oct 2018 23:22:08 +0000

to the following addresses:

<frank.garcia@globalgreenworx.com> (delivered)

From: Microsoft Outlook
To: LA FIRMA, INC

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

LA FIRMA, INC (vb@lafirmainc.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

M

From:

Microsoft Outlook

To:

Vern Welbaum F.T.C.

Sent:

Tuesday, October 23, 2018 4:22 PM

Subject:

Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Vern Welbaum F.T.C. (forcetraffic.vern@earthlink.net)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: ALFRED CIVIL ENGINEERING (touray@alfredce.com)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ALFRED CIVIL ENGINEERING (touray@alfredce.com) (touray@alfredce.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com) (info@cveas.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook
To: ymacalino@ycat-c.com

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ymacalino@ycat-c.com (ymacalino@ycat-c.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: RCJ & ASSOCIATES (ricky@rcjsafety.com)
Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

RCJ & ASSOCIATES (ricky@rcjsafety.com) (ricky@rcjsafety.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: postmaster@rcjandassociates.com

To: RCJ & ASSOCIATES (ricky@rcjandassociates.com)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Your message has been delivered to the following recipients:

RCJ & ASSOCIATES (ricky@rcjandassociates.com) (ricky@rcjandassociates.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: BAYLINK ENGINEERING & CONSULTING (skmunu@gmail.com); D.A.V.E. Trucking and

Sweeping Inc.; rollnrockcon@gmail.com

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

BAYLINK ENGINEERING & CONSULTING (skmunu@gmail.com) (skmunu@gmail.com)

D.A.V.E. Trucking and Sweeping Inc. (davetrucksweep@gmail.com)

rollnrockcon@gmail.com (rollnrockcon@gmail.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

V

From: Microsoft Outlook

To: 'HOPPY'S SWEEPING SERVICES, LLC.'
Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'HOPPY'S SWEEPING SERVICES, LLC.' (m.figueroa@sbcglobal.net)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'CONSTRUCTION AREA SIGNS, INC.'
Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'CONSTRUCTION AREA SIGNS, INC.' (elisa@cas-tc.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: postmaster@unicoengineering.com

To: 'UNICO ENGINEERING, INC.'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Your message has been delivered to the following recipients:

'UNICO ENGINEERING, INC.' (cesar@unicoengineering.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From:

Microsoft Outlook

To:

EAGLE ROCK INDUSTRIES (estimating@eaglerock.us)

Sent:

Tuesday, October 23, 2018 4:22 PM

Subject:

Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

EAGLE ROCK INDUSTRIES (estimating@eaglerock.us) (estimating@eaglerock.us)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From:

Microsoft Outlook

To:

ADANTA INC (kimberlypatz@adanta-inc.com)

Sent:

Tuesday, October 23, 2018 4:22 PM

Subject:

Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ADANTA INC (kimberlypatz@adanta-inc.com) (kimberlypatz@adanta-inc.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: CONSTRUCTION ENGINEERING CONSULTING GROUP (momina@cecginc.com)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

CONSTRUCTION ENGINEERING CONSULTING GROUP (momina@cecginc.com) (momina@cecginc.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: WRECO (info@wreco.com); WRECO (hanbin_liang@wreco.com)

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

WRECO (info@wreco.com) (info@wreco.com)

WRECO (hanbin liang@wreco.com) (hanbin liang@wreco.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

V

From: Microsoft Outlook

To: 'FLORES SWEEPING SERVICES, INC.'; 'M.S. LEE ENTERPRISES'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'FLORES SWEEPING SERVICES, INC.' (teresoflores1@yahoo.com)

'M.S. LEE ENTERPRISES' (monslee@yahoo.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

V

From:

postmaster@NETORG364218.onmicrosoft.com

To:

DCI SERVICES (diane@dciservices.biz)

Sent:

Tuesday, October 23, 2018 4:22 PM

Subject:

Delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Your message has been delivered to the following recipients:

DCI SERVICES (diane@dciservices.biz) (diane@dciservices.biz)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'GLOBAL ROAD SEALING, INC.'
Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'GLOBAL ROAD SEALING, INC.' (grs@globalroadsealing.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'ABSL CONSTRUCTION'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'ABSL CONSTRUCTION' (todd@abslconstruction.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From:

postmaster@outlook.com

To:

JCGARCIA73@HOTMAIL.COM

Sent:

Tuesday, October 23, 2018 4:22 PM

Subject:

Delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Your message has been delivered to the following recipients:

JCGARCIA73@HOTMAIL.COM (JCGARCIA73@HOTMAIL.COM)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: postmaster@krcsafety.com
To: 'K R C SAFETY CO, INC.'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Your message has been delivered to the following recipients:

'K R C SAFETY CO, INC.' (garyc@krcsafety.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From:

Microsoft Outlook

To:

'VERIDICO GROUP, INC.'

Sent:

Tuesday, October 23, 2018 4:22 PM

Subject:

Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'VERIDICO GROUP, INC.' (vida.wright@veridicogroup.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL' (karen@imaginationmetals.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.' (yjones@ycat-c.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: postmaster@NETORG2191367.onmicrosoft.com

To: 'TRI-VALLEY CONTRACTING, INC.'
Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Your message has been delivered to the following recipients:

'TRI-VALLEY CONTRACTING, INC.' (landy@trivalleystriping.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook
To: 'Dirt Dynasty, Inc.'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'Dirt Dynasty, Inc.' (estimating@dirtdynastyinc.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'TULLY CONSULTING GROUP/ TULLY, INC.'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'TULLY CONSULTING GROUP/ TULLY, INC.' (estimating@tullygroup.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'HUNSAKER SAFETY & SIGN, INC.'
Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'HUNSAKER SAFETY & SIGN, INC.' (estimating@hunsakersafety.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'JAHN ENGINEERING, INC.'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'JAHN ENGINEERING, INC.' (alice@jahnengineeringinc.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'THE CONSTRUCTION ZONE'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'THE CONSTRUCTION ZONE' (MINDY@THECONSTRUCTIONZONE.US.COM)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook
To: 'VSCE, INC.'

Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'VSCE, INC.' (ahernandez@vsceinc.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From:

Microsoft Outlook

To:

'STORMWATER SPECIALIST, INC.'

Sent:

Tuesday, October 23, 2018 4:22 PM

Subject:

Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'STORMWATER SPECIALIST, INC.' (mary@stormwaterspecialists.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook

To: 'A & M CONSULTING ENGINEERS'
Sent: Tuesday, October 23, 2018 4:22 PM

Subject: Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'A & M CONSULTING ENGINEERS' (javier.andrade@am-engr.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From:

Microsoft Outlook

To:

'CAPITOL CONSTRUCTION, MNGMT' Tuesday, October 23, 2018 4:22 PM

Sent: Subject:

Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'CAPITOL CONSTRUCTION, MNGMT' (frank@capitolcm.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From:

Microsoft Outlook

To:

'CAPITOL TRAFFIC SERVICES, INC.'

Sent:

Tuesday, October 23, 2018 4:22 PM

Subject:

Relayed: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

'CAPITOL TRAFFIC SERVICES, INC.' (jorge@capitoltraffic.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From:

Microsoft Outlook

To:

David Cox

Sent:

Tuesday, October 23, 2018 4:24 PM

Subject:

Delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Your message has been delivered to the following recipients:

David Cox (david.cox@georgereed.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook
To: Rosie Martinez

Sent: Tuesday, October 23, 2018 4:24 PM

Subject: Delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Your message has been delivered to the following recipients:

Rosie Martinez (rosie.martinez@georgereed.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



From: Microsoft Outlook
To: Christopher Hutton

Sent: Tuesday, October 23, 2018 4:24 PM

Subject: Delivered: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Your message has been delivered to the following recipients:

Christopher Hutton (christopher.hutton@georgereed.com)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301



P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 991-5408 P (650) 454-7951 P (559) 429-4747 F A & M CONSULTING ENGINEERS
208 W MAIN STREET
VISALIA CA 93291

CERT # 45181

JAVIER.ANDRADE@AM-ENGR.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox**

Estimator/Project Engineer

DC/rm

Signed:

Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 379-0442 (Call Todd) (916) 284-3598) (916) 379-0443 F A B S L CONSTRUCTION 8435 24TH AVENUE SACRAMENTO CA 95826

CERT # 5270

TODD@ABSLCONSTRUCTION.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	VES NO Company: 11/1 - Todd
DC/rm	Signed:
	→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(707) 709-8894 P (707) 736-8368 F **ADANTA INC** 828 SCHOOL ST NAPA CA 94559 **CERT # 37357**

KIMBERLYPATZ@ADANTA-INC.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(831) 477-2003 P (831) 477-0895 F ADH TECHNICAL SERVICES INC 3065 PORTER STREET, SUITE 101 SOQUEL CA 95073

(ASKED TO BE REMOVED FROM OUR LIST)

CERT # 34145

ADH@ADHENVIRONMENTAL.COM

INVITATION TO BID

BID DATE: November 6, 2018 BI

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: See above
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 453-2474 P (559) 892-4013 P (559) 453-3250 F **ALERT-O-LITE INC (ONLY BIDDING PROJECTS IN THE FRESNO AREA NOW)** P O BOX 12224 FRESNO CA 93777-2224

CERT # 16345

DEBBIEH@ALERTOLITE.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23,3/R65.9, 18.6/38.3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: Sec above
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 235-3967 P (916) 241-5309 P (916) 374-7383 F **ALFRED CIVIL ENGINEERING**7604 SOQUEL WAY
CITRUS HEIGHTS CA 95610 CERT # 41902

TOURAY@ALFREDCE.COM

INVITATION TO BID

BID DATE: November 6, 2018 BI

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO Company: \\\\/\/\/\/\/\/\/
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(775) 329-3003 P (775) 827-3006 F **ALL AMERICAN ASPHALT SEALING INC** 1565 TRAINER WAY RENO NV 89512 CERT # 40963

AAASEALING96@YAHOO.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

Will you be quoting on this project?

YES _____ NO ____

David Cox
Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

YES _____ NO ____

Company: \(\lambda \rangle - \lambda \rangle \rang

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(209) 617-4081 P (209) 376-9966 P ANDREW TEIXEIRA WATER TRUCK RENTALS P O BOX 355 HORNITOS CA 95325

CERT # 42737

TEIXEIRA_ANDREW@YAHOO.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: 11/1- Per Andrew
DC/rm	Signed: → Please fill out and fax back to us at
	(209) 523-4927 before hid date. Thank you

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

ORANGEVALE CA 95662

Bid No. 18-301

(916) 717-2812 P (916) 988-6770 F CERT # 38747

APEX CIVIL ENGINEERING (PATRICIA PRESTON ASKED TO BE REMOVED FROM OUR SOLICITATION LIST, 10/2/17 -KC)

P.O. BOX 1196

PATRICIA.PRESTON@APEXCIVIL.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: See above
DC/rm	Signed:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

ORANGEVALE CA 95662

Bid No. 18-301

CERT # 32027

(916) 987-3362 P 6248 MAIN AVENUE SUITE C

AREA WEST ENVIRONMENTAL INC (WON'T RESPOND TO MASS EMAILS, EMAIL INDIVIDUALLY)

BECKY@AREAWEST.NET

INVITATION TO RID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88. Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal, Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

specifications may be viewed in our office. can be obtained http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

YES

Signed:

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

From: Becky Rozumowicz < becky@areawest.net>

Sent: Tuesday, October 23, 2018 5:42 PM

To: Christopher Hutton

Subject: RE: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Christopher, thank you for the inquiry, we will not be bidding



Becky Rozumowicz-Kodsuntie | President | 916.987.3362 | becky@areawest.net

6248 Main Avenue, Suite C, Orangevale, CA 95662 | areawest.net | Follow us on Facebook

From: Christopher Hutton [mailto:christopher.hutton@georgereed.com]

Sent: Tuesday, October 23, 2018 4:23 PM

To: INC. AREA WEST ENVIRONMENTAL (becky@areawest.net)

Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Good afternoon.

We kindly invite you to bid on the above Caltrans, Contract No. 10-1F7404 project which bids on November 6, 2018 at 2:00 PM.

Please see the attached INVITATION TO BID letter for all the project details. Should you have any questions regarding this project, you may call our estimator, David Cox, at (209) 557-3107, or email him at: david.cox@georgereed.com.

Please sign and return the attached letter to let us know whether you will be bidding or not.

Thank you,

~ Christopher Hutton GEORGE REED, INC. (209) 523-0734, Ext. 3118

CONFIDENTIALITY NOTICE: This communication and any accompanying document(s) are confidential and privileged. They are intended for the sole use of the addressee. If you are not the intended recipient, you are hereby notified that any use or disclosure of this information is strictly prohibited. If you have received this message in error, please notify the sender immediately by reply e-mail and permanently delete the original message and any attachments. Your compliance is appreciated.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(510) 764-1710 P
BAYLINK ENGINEERING & CONSULTING LLC
10 SERENA PLACE
AMERICAN CANYON CA 94503

CERT # 41505

SKMUNU@GMAIL.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Will you be quoting on this project?
VES NO
Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(661) 587-5837 P (661) 326-8562 F BIG VALLEY ASPHALT 3510 BRIAN WAY BAKERSFIELD CA 93308

CERT # 36647

DONNAWATSON52@YAHOO.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	r
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO Company: 11/1 - L/m
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.
	(203) 323-4327 belofe blu date. Halik you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(661) 589-1001 P (661) 589-9509 F
CALIFORNIA GRINDING SPECIALTIES DBA AUSTIN ENTERPRISE
PO BOX 81926
BAKERSFIELD CA 93380

CERT # 13602

ESTIMATING@AUSTIN-ENTERPRISE.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

YES	NO
Company: They w	ill not bid - per
Signed: attache	A .

Will you be quoting on this project?

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

From: Austin Estimating <estimating@austin-enterprise.com>

Sent: Tuesday, October 23, 2018 4:31 PM

To: Christopher Hutton

Subject: Re: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

We are not bidding on this one.

On Tue, Oct 23, 2018 at 4:22 PM Christopher Hutton < christopher.hutton@georgereed.com wrote:

Good afternoon.

We kindly invite you to bid on the above Caltrans, Contract No. 10-1F7404 project which bids on November 6, 2018 at 2:00 PM.

Please see the attached INVITATION TO BID letter for all the project details. Should you have any questions regarding this project, you may call our estimator, David Cox, at (209) 557-3107, or email him at: david.cox@georgereed.com.

Please sign and return the attached letter to let us know whether you will be bidding or not.

Thank you,

~ Christopher Hutton

GEORGE REED, INC.

(209) 523-0734, Ext. 3118

CONFIDENTIALITY NOTICE: This communication and any accompanying document(s) are confidential and privileged. They are intended for the sole use of the addressee. If you are not the intended recipient, you are hereby notified that any use or disclosure of this information is strictly prohibited. If you have received this message in error, please notify the sender immediately by reply e-mail and permanently delete the original message and any attachments. Your compliance is appreciated.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 672-8574 P (510) 882-8477 P -- NO FAX --CAPITOL CONSTRUCTION MANAGEMENT 2919 TILBURY WAY **ROSEVILLE CA 95661**

CERT # 41773

FRANK@CAPITOLCM.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal, Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

specifications may be viewed in our office. can obtained http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely, Will you be quoting on this project? David Cox NO ____ YES **David Cox** Company: 1111 - No answer Estimator/Project Engineer Signed: DC/rm → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(209) 469-2663 P (209) 469-7120 F CAPITOL TRAFFIC SERVICES INC 1661 E MINER AVE STOCKTON CA 95205

CERT # 42421

JORGE@CAPITOLTRAFFIC.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

Will	you	be	quoting	on	this	pro	ject?

YES _____ ? NO ____

Company: 11/1 - Mugo - Not sive

Signed:

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 891-8811 P (559) 891-8815 F
CENTRAL VALLEY ENGINEERING AND SURVEYING
2132 HIGH STREET
SELMA CA 93662

CERT # 39549

INFO@CVEAS.COM, BRAMIREZ@CVEAS.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	VES NO
DC/rm	signed: under review
	→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 361-1984 P -- NO FAX -- CENTRAL VALLEY STRIPING
765 N STRATHMORE AVENUE LINDSAY CA 93247

CERT # 46115

JCGARCIA73@HOTMAIL.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

YES NO V

Company: 11/1- Furthest they'll go

Signed: at merced -> Carlos

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(415) 206-1700 (415) 206-1711 F CERT # 33473

CMC TRAFFIC CONTROL SPECIALISTS (ASKED TO BE REMOVED FROM OUR LIST. THEY DO NOT BID PROJECTS IN OUR AREA – PHIL 03/2/18)

3450 THIRD STREET, UNIT 3G INFO@CMCTRAFFIC.COM CRYSTAL@CMCTRAFFIC.COM

SAN FRANCISCO CA 94124

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: See above
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 663-9097 P (916) 663-1858 F CONSTRUCTION AREA SIGNS INC 215 TAYLOR RD NEWCASTLE CA 95658

CERT # 500

ELISA@CAS-TC.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: 111 - Heather
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(209) 795-9300 P (800) 671-0937 ALT (800) 671-0937 F CERT # 21729

CONSTRUCTION CONSULTING COMPANY (ASKED TO BE REMOVED FROM OUR LIST 4/10/18)

427 BLACKBIRD LN RICKA@CTNONTIME.COM, ONTIME@CTNONTIME.COM

AVERY CA 95224

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO \ Company: See above
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(510) 449-9014 P (888) 449-0540 F
CONSTRUCTION ENGINEERING CONSULTING GROUP INC
36156 CABRILLO DRIVE
FREMONT CA 94536

CERT # 42443

MOMINA@CECGINC.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO Company: \(\lambda \lambda \cdot \lambda
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 396-1588 P (916) 290-0429 F **CONSTRUCTION SCHEDULING EXPERTS** 80 POWERS DR EL DORADO HILLS, CA 95762

CERT # 40646

DSOMANCHI@SCHEDULINGEXPERTS.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: 11/1- Dave
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(408) 202-3244 P -- NO FAX -- CREATIVE PLANNING SOLUTIONS
1177 BRANHAM LN #278
SAN JOSE CA 95118

CERT # 38684

CHRISTI.BANKS@CREATIVEPLANNINGSOLUTIONS.ORG

INVITATION TO BID

BID DATE: November 6, 2018

від тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

YES NO V

1 company: 11/1 - Cristi -> doesn't do

signed: trade work but asked for us

to theep Calling.

Theep Calling.

Please fill out and fax back to us at

(209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 599-8224 P (916) 880-5434 F **DCI SERVICES**4424 VIVIEN WAY
ROCKLIN CA 95765

CERT # 42830

DIANE@DCISERVICES.BIZ

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	[
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO Company: \(\lambda \lamb
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(209) 623-1141 P (209) 623-1142 F CERT # 43376

DIRT DYNASTY INC (ASKED US NOT TO DO FOLLOW-UP CALLS ANYMORE, ONLY EMAIL 7/9/18)

P.O. BOX 67

FARMINGTON CA 95230

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: See above note
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 370-5756 P (559) 374-6470 F CERT # 42154 **DISABLED AMERICAN VETERAN ENTERPRISES (D.A.V.E.) TRUCKING & SWEEPING INC**P.O. BOX 975

TULARE CA 93275

CERT # 42154

DAVETRUCKSWEEP@GMAIL.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed:
	→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(925) 524-3004 P (925) 524-3004 F EAGLE ROCK INDUSTRIES 2977 YGNACIO VALLEY ROAD WALNUT CREEK, CA 94598 **CERT # 42761**

estimating@eaglerock.us

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(408) 506-2992 P (209) 234-7165 F FLORES SWEEPING SERVICE INC 2072 UNIVERSAL DRIVE STOCKTON CA 95206 CERT # 41980

TERESOFLORES1@YAHOO.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Will you be quoting on this project?
Company: 10/29 - See attached
Signed: Per Teveso → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

Christopher Hutton

From:

Tereso Flores <teresoflores1@yahoo.com>

Sent:

Monday, October 29, 2018 12:30 PM

To:

Christopher Hutton

Subject:

Re: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Not bidding On this Job

Tereso Flores

On Tuesday, October 23, 2018 4:22 PM, Christopher Hutton christopher.hutton@georgereed.com wrote:

Good afternoon.

We kindly invite you to bid on the above Caltrans, Contract No. 10-1F7404 project which bids on November 6, 2018 at 2:00 PM.

Please see the attached INVITATION TO BID letter for all the project details. Should you have any questions regarding this project, you may call our estimator, David Cox, at (209) 557-3107, or email him at: david.cox@georgereed.com.

Please sign and return the attached letter to let us know whether you will be bidding or not.

Thank you,

~ Christopher Hutton GEORGE REED, INC. (209) 523-0734, Ext. 3118

CONFIDENTIALITY NOTICE: This communication and any accompanying document(s) are confidential and privileged. They are intended for the sole use of the addressee. If you are not the intended recipient, you are hereby notified that any use or disclosure of this information is strictly prohibited. If you have received this message in error, please notify the sender immediately by reply e-mail and permanently delete the original message and any attachments. Your compliance is appreciated.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 594-1062 P (559) 786-9856 P (559) 594-1056 F FORCE TRAFFIC CONTROL INC (THEY TRY TO STA

(THEY TRY TO STAY OFF THE FREEWAYS)

CERT # 29335

P O BOX 1107 EXETER CA 93221

FORCETRAFFIC.VERN@EARTHLINK.NET

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Will you be quoting on this project?
ny: 11/1-Per Vern
:

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(530) 743-9744 P (530) 743-9352 F CERT # 14717

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR (09/18/2018 NOT BIDDING RIGHT NOW. TRY BACK IN A COUPLE MONTHS)

10096 AHART ROAD

OROVILLE CA 95966

INVITATION TO BID

BID DATE: November 6, 2018 BID

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: See above
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(626) 257-1149 P (909) 594-9505 P (909) 594-5455 F GLOBAL GREEN WORX INC 766 TROTTER COURT WALNUT CA 91789 CERT # 43202

FRANK.GARCIA@GLOBALGREENWORX.COM

INVITATION TO BID only email

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

Will you be quoti	ng on th	is project?
-------------------	----------	-------------

YES _____ NO ____

Company: 11/1 - Sent Follow up enril

Signed: to Erick

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(714) 893-0845 P (714) 893-0945 F GLOBAL ROAD SEALING INC 10832 DOROTHY AVE GARDEN GROVE CA 92843 **CERT #31176**

GRS@GLOBALROADSEALING.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox**
Estimator/Project Engineer

**DC/rm*

Will you be quoting on this project?

**YES _____ NO ____

Company: \frac{11/1 - \frac{1}{1}}{1} \]

**Signed: _____

**Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(530) 415-4777 P (916)463-9041 F HEIR & SON CONSTRUCTION INC 1040 LINCOLN ROAD #160 YUBA CITY CA 95991

CERT # 42780

HEIRANDSON@COMCAST.NET

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox**
Estimator/Project Engineer

**DC/rm*

Will you be quoting on this project?

YES

NO
Company: 11/1 - Mailbox full

Signed:

**Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(530) 905-2220 P (530) 852-9133 F HINTON CONSULTING GROUP P O BOX 601 MONTAGUE CA 96064 **CERT # 37670**

HINTONCG@YAHOO.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox**
Estimator/Project Engineer

**DC/rm*

Will you be quoting on this project?

YES _____ NO ____

Company: \(\frac{1}{1} - \frac{1}{1} \frac{1} \frac{1}{1} \frac

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(209) 639-3277 P -- NO FAX --HOPPY'S SWEEPING SERVICES LLC 1605 HENRY LONG BLVD. STOCKTON CA 95206 **CERT # 43126**

M.FIGUEROA@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	[
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 255-7446 P (559) 453-3250 F HUNSAKER SAFETY & SIGN INC P O BOX 11487 FRESNO CA 93773 **CERT # 29337**

ESTIMATING@HUNSAKERSAFETY.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal

Aid Project No. ACHSNHG-000C(489)E, #10-Cal, Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be execting on this president
Ciriodraly,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: 11/1 - Maric
DC/rm	Signed:
	→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(408) 842-2367 P (408) 529-3077 P NO FAX **JS GARCIA ONSITE TRUCKING** 2799 FERGUSON ROAD GILROY, CA 95020 **CERT # 42190**

JSGARCIA21@YAHOO.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox**
Estimator/Project Engineer

**DC/rm*

Will you be quoting on this project?

**YES ____ NO ____

**Company: \(\frac{1}{1} - \top \operatorname{\text{NO MSUSY}} \)

**Signed: _____

**Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 599-2379 P (916) 596-4075 F **JAHN ENGINEERING INC** 32 W SOUTHWOOD DRIVE WOODLAND CA 95695 CERT # 43169

ALICE@JAHNENGINEERINGINC.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 732-0393 P (559) 802-1749 F (559) 732-2684 F K R C SAFETY CO INC
7821 W SUNNYVIEW AVE
VISALIA CA 93291

CERT # 447

GARYC@KRCSAFETY.COM, CALEBH@KRCSAFETY.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

DC/rm

David Cox

Estimator/Project Engineer

Will you be quoting on this project?

YES ______ NO ____

Company: 1 - Sent Follow UP

Signed: email to michael

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

Christopher Hutton

Michael Castro < Michaelc@krcsafety.com> From: Thursday, November 01, 2018 3:59 PM Sent:

Christopher Hutton To:

RE: Caltrans 10-1F7404 - Follow Up Subject:

I will be submitting a quote for this project and will make sure to send it to you.

THANKS. MICHAEL CASTRO

PROJECT MANAGER/ESTIMATING KRC SAFETY CO., INC. PHONE:559-732-0393 FAX:559-732-2684 EMAIL:MICHAELC@KRCSAFETY.COM



"Our mission is to be the traffic safety industry leader through our dedication to safety, integrity, & professional service in all aspects of our business."

From: Christopher Hutton <christopher.hutton@georgereed.com>

Sent: Thursday, November 01, 2018 3:42 PM To: Michael Castro < Michaelc@krcsafety.com> Subject: Caltrans 10-1F7404 - Follow Up

Good afternoon Michael,

I just got off the phone with your office, and she mentioned to get in touch with you going forward. We have an upcoming Caltrans project that is bidding this Tuesday the 6th at 2:00 and would look forward to getting a quote from you.

David Cox is our estimator and can be reached at:

David.cox@georgereed.com Office: (209) 557-3107

Fax: (209) 523-4927

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 299-2899 P --- NO FAX ---

CERT # 38347

KAYLEN ENGINEERING INC dba KAYLEN TRAFFIC CONTROL (ONLY DO FOLLOW UP CALLS IF ITS IN FRESNO COUNTY, DOESN'T MIND THE SOLICITATION EMAILS).

22140 FRONTIER ROAD CLOVIS CA 93619 KAREN@IMAGINATIONMETALS.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications viewed may be in our office, be obtained at: or can http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed:
	→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(805) 748-8576 P (805) 929-0501 F (510) 350-9088 F **LA FIRMA INC** 715 RIDGE ROAD NIPOMO CA 93444 CERT # 39322

VB@LAFIRMAINC.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox
David Cox

Estimator/Project Engineer

DC/rm

Will	you	be	quoting	on	this	project?
			-			

YES ____ NO ___

Sidnad

ightarrow Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(559) 217-4851 P (559) 325-0760 F **M S LEE ENTERPRISES**1908 COVENTRY
CLOVIS CA 93611

CERT # 35799

MONSLEE@YAHOO.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	VES NO Company: 11 - mail to x full
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank yo

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(707) 825-1014 P (707) 825-1769 F CERT # 27969

MC CULLOUGH CONSTRUCTION INC (WILL ONLY BE BIDDING AS A PRIME, NOT SENDING SUBQUOTES)

57 ALDERGROVE RD MACKYMCCULLOUGH@MCCULLOUGHCONSTRUCTIONINC.COM, DENAMCCULLOUGH@MCCULLOUGHCONSTRUCTIONINC.COM

ARCATA CA 95521

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: See above not
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(408) 401-7002 P --- NO FAX --MRB CALIFORNIA ENTERPRISES INC
P O BOX 110452
CAMPBELL CA 95011

CERT # 34229

MRBCALIFORNIA@YAHOO.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(775) 331-5100 P (775) 742-1389 P (775) 331-5103 F **NEVADA BARRICADE & SIGN COMPANY INC** 9530 N VIRGINIA STREET RENO NV 89506

CERT # 43550

TAMI@NBSCO.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal.Ama-4, 26-R23,3/R65,9, 18,6/38,3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

Will you be quoting on this project?
company: Probably not - bsh
Signed: → Please fill out and fax back to us at (209) 523-4927 before hid date. Thank you

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 224-9812 P (916) 304-3243P. -- NO FAX -- PROCURA 360 GROUP LLC *GEORGE ASKED TO BE REMOVED FROM OUR LIST 2/27/18
2020 X STREET, UNIT A GEORGE.HUNTER@PROCURA360GROUP.COM SACRAMENTO CA 95818

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

, , , , , , , , , , , , , , , , , , , ,	is stories of field desistance in any phase of preparing your bid, please call as before infalizing
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: See above
DC/rm	Signed: Please fill out and fax back to us at
	(209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(775) 410-9196 P (775) 790-2962 P (775) 538-4333 F **PROJECT MANAGEMENT SYSTEMS**776 HORNET DRIVE
GARDENVILLE, NV 89460

CERT # 45018

INFO@CPMSCPM.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal.Ama-4, 26-R23.3/R65.9, 18.6/38.3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

YES V

NO

Company: 16/26 - Erin Phillips

signed: See attacked

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

TO ALL DBE SUBCONTRACTORS INVITATION

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal, Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans specifications may be viewed in our office. or can obtained http://www.dot.ca.gov/hq/esc/oe/weekly ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Fax (209) 523-4927 Email: david.cox@georgereed.com Phone (209) 557-3107

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex. national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox

Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

NO

Company: Project Management Systems

Signed:

→ Please fill out and fax back to us at

(209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

DC/rm

Bid No. 18-301

(916) 399-4852 P (916) 399-4853 F RCJ & ASSOCIATES INC 1709 V STREET SACRAMENTO CA 95818

CERT # 32967

ricky@rcjandassociates.com ricky@rcjsafety.com

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Signed:

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A

October 23, 2018

Bid No. 18-301

(916) 772-7800 P (916) 772-7804 F **RFE ENGINEERING INC** 2260 DOUGLAS BLVD STE 160 ROSEVILLE CA 95661

CERT # 36638

REYNCK@RFEENGINERING.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

YES NO

company: 11/1-Llm on Bob 1 Kes

Signed: Doone

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(800) 671-0937 P (209) 795-9300 P (800) 671-0937 F CERT # 44212 **RICK AGUILAR** (ALSO CONSTRUCTION CONSULTING COMPANY; ASKED TO BE REMOVED FROM OUR LIST ON 08/14/18)

427 BLACKBIRD LANE

AVERY CA 95224

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,	Will you be quoting on this project	
David Cox David Cox Estimator/Project Engineer	Company: See above	
DC/rm	Signed:	
	→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you	

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(530) 925-1408 P (530) 926-0450 F ROLL' N ROCK CONSTRUCTION INC 5527 TRUCK VILLAGE DRIVE MOUNT SHASTA CA 96067

CERT # 41928

ROLLNROCKCON@GMAIL.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,	Will you be quoting on this project
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed:
	→ Please fill out and fax back to us at

(209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

CERT # 37060

(510) 220-9017 P (888) 733-1360 F S KWOK ENGINEERS INC

(ONLY BID PROJECTS IN THE BAY AREA)

SENG@SKWOKENGINEERS.COM

1815 CORNELL DRIVE ALAMEDA CA 94501

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal, Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

specifications may be viewed in our office. can obtained http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely, Will you be quoting on this project? NO_ David Cox YES ____ David Cox Company: See above Estimator/Project Engineer Signed: DC/rm Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(530) 223-9322 P (530) 223-9222 F **S T RHOADES CONSTRUCTION INC** 8585 COMMERCIAL WAY REDDING CA 96002

CERT # 37693

JUSTIN@STRHOADESINC.COM, BRIAN@STRHOADESINC.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: 11/1 - Wathre
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 230-0370 P (916) 405-4180 F **STORMWATER SPECIALISTS INC** 8698 ELK GROVE BLVD STE 224 ELK GROVE CA 95624 CERT # 42109

MARY@STORMWATERSPECIALISTS.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

Will you be quoting on this project?

YES NO V

Company: 16/24 - Per Mary

Signed: See attached

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

Christopher Hutton

From: Mary A. Larsen <mary@stormwaterspecialists.com>

Sent: Wednesday, October 24, 2018 9:26 AM

To: Christopher Hutton

Subject: RE: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Good morning Christopher,

We will not be bidding this project. Best wishes! Thank you.

Kind regards,

Mary A. Larsen

President, ToR, QSD, QISP, CPSWQ Stormwater Specialists, Inc. 8698 Elk Grove Blvd. #224 Elk Grove, CA 95624 P) 916-230-0370 mary@stormwaterspecialists.com

----- Original Message -----Subject: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301 From: "Christopher Hutton" < christopher.hutton@georgereed.com> Date: Tue, October 23, 2018 4:22 pm To: 'A & M CONSULTING ENGINEERS' < javier.andrade@am-engr.com >, 'ABSL CONSTRUCTION' < todd@abslconstruction.com > , "ADANTA INC (kimberlypatz@adanta-inc.com)" <kimberlypatz@adanta-inc.com>, "ALFRED CIVIL ENGINEERING (touray@alfredce.com)" <touray@alfredce.com>, "ALL AMERICAN ASPHALT SEALING INC (aaasealing96@yahoo.com)" <aaasealing96@yahoo.com>, "ANDREW TEIXEIRA WATER TRUCK RENTALS (teixeira andrew@yahoo.com)" <teixeira andrew@yahoo.com>, "BAYLINK ENGINEERING & CONSULTING (skmunu@gmail.com)" <skmunu@gmail.com>, "BIG VALLEY ASPHALT (donnawatson52@yahoo.com)" <donnawatson52@yahoo.com>, "CALIFORNIA GRINDING SPECIALTIES (estimating@austin-enterprise.com)" <estimating@austin-enterprise.com>, "'CAPITOL CONSTRUCTION, MNGMT'" <frank@capitolcm.com>, "'CAPITOL TRAFFIC SERVICES, INC.'" <jorge@capitoltraffic.com>, "CENTRAL VALLEY ENGINEERING AND SURVEYING (info@cveas.com)" <info@cveas.com>, 'CENTRAL VALLEY ENGINEERING AND SURVEYING' < info@cveas.com >, "JCGARCIA73@HOTMAIL.COM" < JCGARCIA73@HOTMAIL.COM >, "'CONSTRUCTION AREA SIGNS, INC.'" <elisa@cas-tc.com>, "CONSTRUCTION ENGINEERING CONSULTING GROUP (momina@cecginc.com)" < momina@cecginc.com > , "CONSTRUCTION SCHEDULING EXPERTS (dsomanchi@schedulingexperts.com)" <dsomanchi@schedulingexperts.com>, "CREATIVE PLANNING SOLUTIONS (christi.banks@creativeplanningsolutions.org)" <christi.banks@creativeplanningsolutions.org>, "DCI SERVICES (diane@dciservices.biz)" <diane@dciservices.biz>, "'Dirt Dynasty, Inc.'" <estimating@dirtdynastyinc.com>, "D.A.V.E. Trucking and Sweeping Inc." <a href="mailto:, "EAGLE ROCK INDUSTRIES (estimating@eaglerock.us)" <estimating@eaglerock.us>, "'FLORES SWEEPING

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(925) 387-8013 P (925) 969-7508 A (925) 293-0800 F THE CONSTRUCTION ZONE
4961 PACHECO BLVD. 2250 COMMERCE AVE MARTINEZ CA 94553 CONCORD, CA 94520

CERT # 43059

MINDY@THECONSTRUCTIONZONE.US.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3.

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: 11 (- michael - unsure.
DC/rm	Signed: Please fill out and fax back to us at (200) 523-4927 before hid date. Thank you

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

ANAHEIM CA 92804

Bid No. 18-301

(714) 520-4026 P (714) 520-4027 F TRAFFIC LOOPS CRACKFILLING INC 1915 W BALL ROAD CERT # 38033

TRAFFICLOOPS@SBCGLOBAL.NET

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

	ii you be quoting o	
	YES	NO V
Company:	11/1-mary	
Signed:		

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(510) 390-4030 P (925) 292-9821 F TRI VALLEY WATER TRUCKS INC 1452 N. VASCO ROAD, SUITE 358 LIVERMORE CA 94551

CERT # 39938

TRIVALLEYWATERTRUCKS@YAHOO.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

(209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(925) 768-9993 P (888) 872-4450 F TRI-VALLEY CONTRACTING INC 15 CHARLES HILL CIRCLE ORINDA CA 94563 CERT # 41297

LANDY@TRIVALLEYSTRIPING.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal

Aid Project No. ACHSNHG-000C(489)E, #10-Cal, Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(510) 836-0422 P (510) 836-2625 F CERT # 27723 **TUCKER TECHNOLOGY INC**THEY ASKED TO BE TAKEN OFF OUR MAILING LIST – PER FRANK TUCKER JR ON 10/20/15

300 FRANK OGAWA PLAZA, STE 235

FRANK@TUCKERTECH.COM

OAKLAND CA 94612

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	Company: See above
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(707) 693-1926 P (707) 471-0318 F
TULLY CONSULTING GROUP/TULLY INC
1650 N LINCOLN STREET, SUITE A
DIXON CA 95620

CERT # 38300

ESTIMATING@TULLYGROUP.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal

Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

	Will you be quoti	ng on this proje	ct?
	YES	NO	
Compan	y: They will &	send quote	per
Signed:	attached.	email:	
	→ Please fill out	and fax back to us	at

(209) 523-4927 before bid date. Thank you.

Christopher Hutton

From:

Estimating TullyGroup <estimating@tullygroup.com>

Sent:

Tuesday, October 23, 2018 4:32 PM

To:

Christopher Hutton

Subject:

Re: Caltrans Contract No. 10-1F7404, Bids November 6th, GRI Bid #18-301

Hi Christopher,

Thank you for the invitation to bid the Caltrans 10-1F7404. We will be sure to send you our proposal. Thanks again!

Regards,

Frances Burnett
Estimating Department
Tully Consulting Group
1650 N. Lincoln St, Suite A, Dixon, CA 95620
Office: (707) 693-1926 | Fax: (707) 471-0318
estimating@tullygroup.com | www.tullygroup.com

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire -- firms that do not continue to meet DBE criteria are decertified and removed from the database.

SBE (Micro) #60919, Exp. 1/31/2020

DIR Registration Number: 1000024960, Exp. 6/30/2019

On Tue, Oct 23, 2018 at 4:22 PM, Christopher Hutton < christopher.hutton@georgereed.com wrote: Good afternoon.

We kindly invite you to bid on the above Caltrans, Contract No. 10-1F7404 project which bids on November 6, 2018 at 2:00 PM.

Please see the attached INVITATION TO BID letter for all the project details. Should you have any questions regarding this project, you may call our estimator, David Cox, at (209) 557-3107, or email him at: david.cox@georgereed.com mailto:david.cox@georgereed.com>.

Please sign and return the attached letter to let us know whether you will be bidding or not.

Thank you,

~ Christopher Hutton GEORGE REED, INC. (209) 523-0734, Ext. 3118

CONFIDENTIALITY NOTICE: This communication and any accompanying document(s) are confidential and privileged. They are intended for the sole use of the addressee. If you are not the intended recipient, you are hereby notified that any use or disclosure of this information is strictly prohibited. If you have received this message in error, please notify the sender immediately by reply e-mail and permanently delete the original message and any attachments. Your compliance is appreciated.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(530) 903-9023 (916) 900-6623 P (916) 560-5609 F **UNICO ENGINEERING INC**110 BLUE RAVINE RD, SUITE 101 FOLSOM CA 95630

CERT # 41342

CESAR@UNICOENGINEERING.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed: → Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(916) 865-4170 P (916) 865-4174 F **VERIDICO GROUP INC** P O BOX 673 ROSEVILLE CA 95661

CERT # 39572

VIDA.WRIGHT@VERIDICOGROUP.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

	1
Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed:
	→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(510) 835-5001 P (510) 899-0799 F **VSCE INC** 827 BROADWAY AVENUE, SUITE 340 OAKLAND CA 94601 CERT # 34787

AHERNANDEZ@VSCEINC.COM, JVARGAS@VSCEINC.COM

INVITATION TO BID

BID DATE: November 6, 2018

вір тіме: 2:00 р.т.

PROJECT:

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox Estimator/Project Engineer

DC/rm

Will	you	be	quoting	on	this	project	t?

ompany: NO _____ NO ___ ompany: NO ____ Ana Marie

Signed:

→ Please fill out and fax back to us at (209) 523-4927 before bid date. Thank you.

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(925) 941-0017 P (925) 941-0018 F **WRECO**1243 ALPINE ROAD SUITE 108
WALNUT CREEK CA 94596

CERT # 30066

INFO@ WRECO.COM; HANBIN_LIANG@WRECO.COM

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for any portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,	Will you be quoting on this project?
David Cox David Cox Estimator/Project Engineer	YES NO
DC/rm	Signed:
	→ Please fill out and fax back to us at

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



October 23, 2018

Bid No. 18-301

(415) 647-2682 P (415) 647-2683 F (415) 821-9703 F CERT # 38612

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET YJONES@YCAT-C.COM, GJONES@YCAT-C.COM
SAN FRANCISCO CA 94124

INVITATION TO BID

BID DATE: November 6, 2018 BID TIME: 2:00 p.m.

PROJECT: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras

and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3,

0.0/4.7

ENGINEER'S ESTIMATE: \$2,420,000

We intend to bid as a prime contractor on the above Caltrans project. This project has a Disadvantaged Business Enterprise (DBE) goal of 11%. We are hoping to receive a quotation from your firm for <u>any</u> portion of work listed which you feel you are qualified to perform or which you feel you would need to control, or more specifically: including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or can be obtained at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Please contact us if you should need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services.

Be sure to telephone or fax your quote to this office in ample time before the bid date shown above to:

Phone (209) 557-3107 Fax (209) 523-4927 Email: david.cox@georgereed.com

It is the policy of George Reed, Inc. to provide every opportunity for DBE subcontractors or suppliers to participate in any job on which we employ subcontractors or suppliers. We award subcontracts and place orders based on reliability and price, without regard for race, religion, color, sex, national origin, age, or handicap. Should you have any questions or need assistance in any phase of preparing your bid, please call us before finalizing your bid.

Sincerely,

David Cox

David Cox

Estimator/Project Engineer

	YES	NO
Company:	111- Um	^
igned:		

EXHIBIT "C"

REJECTED DBE FIRMS AND THE FIRMS SELECTED FOR THAT WORK

BID NO. 18-301 DBE GOOD FAITH EFFORTS DOCUMENTATION - SELECTED/REJECTED FIRMS

BID DATE: 11/06/18 State of California, D.O.T., Contract No. 10-1F7404, #10-Cal, Ama-4, 26-R23.3/R.65.9, 18.6/38.3, 0,0/4.7

BID TIME: 2:00 P.M. Construction on State Highway in Calaveras and Amador Counties

GOAL: 11% DBE Federal Aid Project No. ACHSNHG-000C(489)E

For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed below. Provide evidence as to why additional agreements could not be reached for DBEs to perform the work.

ITEMS OF WORK	PROVIDED PLANS/SPECS FOR WORK OFFERED YES/NO	NAME OF SELECTED FIRM	DBE Y/N	NAME OF REJECTED DBE FIRM	REASON REJECTED	QUOTE (\$)	PRICE DIFFERENCE (\$)
3	Y	(209) 623-1141 Dirt Dynasty, Inc. P.O. Box 67 Farmington, CA 95230	Y	(559) 786-9856 Force Traffic Control, Inc. P.O. Box 1107 Exeter, CA 93221	Selected Firm Price Was Lower	SEE ATTAC	CHED QUOTE
6	Y	(707) 693-1926 Tully Consulting Group 1650 N. Lincoln St, Suite A Dixon, CA 95620	Y	(916) 241-5309 Alfred Civil Engineering, Inc. 7604 Soquel Way Citrus Heights, CA 95610	Selected Firm Price Was Lower	SEE ATTAC	CHED QUOTE
6	Y	(707) 693-1926 Tully Consulting Group 1650 N. Lincoln St, Suite A Dixon, CA 95620	Y	(510) 854-9402 APPIAN UDBE SWPPP 5780 Olinda Road El Sobrante, CA 94803	Selected Firm Price Was Lower	SEE ATTAC	CHED QUOTE
6	Y	(707) 693-1926 Tully Consulting Group 1650 N. Lincoln St, Suite A Dixon, CA 95620	Y	(707) 709-8894 Adanta, Inc. 1801 Oak St, Suite 100 Napa, CA 94559	Selected Firm Price Was Lower	SEE ATTAC	CHED QUOTE
3	Y	(209) 623-1141 Dirt Dynasty, Inc. P.O. Box 67 Farmington, CA 95230	Y	(559) 732-0393 KRC Safety Co., Inc. P.O. Box 6356 Visalia, CA 93290	Selected Firm Price Was Lower	SEE ATTAC	CHED QUOTE
1, 7, 15 - 17, 23	Y	(209) 948-2175 Chrisp Company 1001 Stokes Avenue Stockton, CA 95215	N	(775) 331-5100 Nevada Barricade & Sign Co. 975 Industrial Way Sparks, NV 89431	Selected Firm Price Was Lower	SEE ATTAC	CHED QUOTE
- 22	Y	N/A	N/A	(951) 900-4287 Mendoza Business Enterprise P.O. Box 70090 Riverside, CA 92513	There is No Work for This Item	SEE ATTAC	CHED QUOTE

DIRT DYNASTY, INC.

Signatory to the Operating Engineers & Laborers Unions
Office (209) 623-1141 | Fax (209) 623-1142
P.O. Box 67 Farmington, CA 95230

License No. 1009473 | DBE No. 43376 | DIR No. 1000035884

<u>Admin@DirtDynastyInc.com</u> | <u>Estimating@DirtDynastyInc.com</u>

General Contractor: All Bidding Project: Caltrans 10-1F7404 Hwy 4/26

Bid Date: November 06, 2018

	Unit Price
1	\$1,450.00
1	\$ 700.00
1	\$ 850.00
1	\$ 2,950.00
1	\$1,500.00
1	\$ 900.00
	\$ 3,150.00
	1 1 1

**** All pricing listed above is for rental rates only****

Proposal based upon the following:

- Item Flagging daily rate is based upon 2 flaggers for 8 hr/shift.
 - o Overtime will be billed at \$95/hr per flagger
 - o GC to provide relief for flaggers lunch period, or pay applicable overtime
 - o All Saturday work will be rate x 1.45
 - o All Sunday work will be rate x 1.75
- Item Operated Shoulder Machine Rental daily rate is based upon 8 hr/shift.
 - o Mobilization will be charged at \$400 each
 - o Overtime will be billed at \$435/hr
 - o GC to provide relief for operator lunch period, or pay applicable overtime
 - o All Saturday work will be rate x 1.25
 - o All Sunday work will be rate x 1.55

General Notes:

- All work after June 30, 2019 will be subject to labor rate increases of \$5/hour for all associated labor.
- Exclude any insurance requirements more than Caltrans Standard Specifications (exclude railroad requirements). Any additional insurance would be at an additional cost.
- Dirt Dynasty, Inc. reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date.
- Cancellations made less than 12 hrs. notice of requested show up time for traffic control to be paid at 50% of quoted rate.
- Schedule shall be mutually agreeable.
- All traffic control plans are excluded.
- T-13 Excludes Transverse Rumble Strip
- o Call prior to splitting bid
- Bond costs excluded.
- Payment terms net 30 days / 24% APR interest will be paid on invoices not paid within 30 days.

Thank You for the opportunity to quote this project. Jason Alurcon - President - Dirt Dynasty, Inc.

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502

Member, Associated General Contractors * Member, American Traffic Safety Services Association

DBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)

California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056

DIR # 1000005521

November 5, 2018

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 10-1F7404
Highway 4 and 26, near Angels Camp and Moke Hill, Calaveras and Amador County
Rumble strip installation

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Four flaggers per 8-hour weekday/night shift @ \$ 2,640;
- Additional flagger per 8-hour weekday/night shift @ \$ 640;
- Overtime, each flagger @ \$88 per hour;
- Doubletime, each flagger @ \$ 100 per hour;
- Short-shift credit on weekday/nights (applied for workdays less than 6 hours) @ (\$60) per flagger per hour; INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

OPTIONAL: Portable Traverse Rumble Strip Array @ \$ 440 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

B, PILOT CAR (Part of Item 3)

- Per 8-hour weekday/night shift @ \$ 740;
- Overtime @ \$ 100 per hour;
- Doubletime @ \$ 112 per hour
- Short-shift credit (applied for workdays less than 6 hours) @ (\$70) per hour;
- Saturdays per @ \$ 100 per hour worked; Sunday at \$ 112 per hour worked

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS D. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

D. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 4)

- \$ 1,350 per unit each month;
- Mobilization @ \$ 400 each.

INCLUSIONS: Initial setup, all programming and maintenance.

EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

 \$ 88 per hour straight-time; \$100 per hour overtime & Saturdays;\$112 per hour Sundays/Holidays/Doubletime.

<u>Part-time</u> work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

PAGE 2 of 3 Force Traffic Control - Quotations for CalTrans No. 10-1F7404

F. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 3)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- Acknowledgement & Agreement: By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- <u>Durability of Rates Quoted Above:</u> Based upon the Advertisement Date of this project, all labor rates quoted above shall remain
 in effect through <u>June 30, 2020</u>. Should the State of California increase the applicable rates for work on this project thereafter, our
 rates above will increase by no more than 5% more than the State's net increase.

 Radios: Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.

- Rental equipment (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- Night Work: (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at \$10 each per shift.

Labor Agreements: Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.

- Insurance: Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- Mobilization: For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work
 Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way
 obligates the Prime Contractor to use any of the optional quotations above.
- Short-Work week: Excluding beginning and end of project if work crews are worked less than three consecutive work days an additional charge of 10% may be added to rates above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

David Troglown

President

PAGE 3 of 3
Force Traffic Control - Quotations for CalTrans No. 10-1F7404

FORCE TRAF TRAFFIC CONTROL SYSTEM EQUIP				includes deliv	ery)
(devices frequently used for					
	N			1 Month	3 Months
DEVICE TYPE	0	First	Up to 1	to	to
	T	Day	Month	3 Months	6 Months
	E			(Note 1)	(Note 1)
Cone, 28"	2	\$8	\$8	\$12	\$18
Portable delineator, Tubular Marker	2	\$6	\$6	\$12	\$16
Traffic Drum, 42"	2; 3	\$16	\$16	\$20	\$45
Portable Object Marker	2; 3	\$12	\$12	\$24	\$40
Barricade, Type 2	2;3	\$8	\$8	\$16	\$36
Barricade, Type 3	2;3	\$16	\$16	\$42	\$105
Warning Light, Flashing	2	\$10	\$10	\$15	\$20
Warning Light, Constant Burn	2	\$10	\$10	\$15	\$25
Warning Light, Hi-int. 8" LED Beacon	2;	\$30	\$30	\$15/month	\$15/mont

ADDITIONAL CONSTRUCTION AREA SIGNS:

Post-mounted @ \$30 per square foot of face; On portable mountings @ \$18/sf Incl. mounting.

NOTES:

- 1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.
- 2. First day rate = first month rate (to cover move-in/move-out costs).
- 3. Can accommodate up to 2 warning lights.

* * * * * * * *

To:	GRI	From:	
Fax:	1 209 523 4927		
Phone:		Date:	11/5/201
RE:	Temporary Traffic Control fo	r Caltrans 10-1F7404	
☐ Urger	nt	☐ Please	Comment
☐ For R	eview	☐ Please	
Commen	its:		
Force Tra	affic Control Inc.'s quote for Caltr	ans near Moke hill and Ar	ngels Camp

fax cover

[Phone number -]
[Fax number -]
[e-mail -]
[Website -]



RE: Proposal for WPCP Services for Caltrans 10-1F7404, bidding 11/6/18

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A.	Prepare	Water	Pollution	Control	Program	(WPCP)
----	---------	-------	-----------	---------	---------	--------

- Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.
- II. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection
 - Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
 - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
 - III. Provide quarterly non-stormwater monitoring inspection.
 - IV. Check NOAA weather forecast daily.
 - V. Provide stormwater inspection reports once a week.
 - VI. Prepare WPCP Amendments as needed.
 - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
 - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).
- C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
 - Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
 - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
 - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
 - IV. Inspections will be done or overseen by a QSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item 6)

\$ 690

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager

\$ 325 per week

\$325/week x 12 weeks = \$3,900 (Part of Bid Item 6)

TULLY CONSULTING GROUP

1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620

PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 325 EA

\$325 per visit x 2 visits = \$650 (Part of Bid Item 6)

For quantity purposes, we estimate no more than 2 events This is based on the project lasting 12 weeks.

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2015 Standard Specifications, Section 13-2.01A page 173.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President

License #: C64354

AUTHORIZATION TO PROCEED

Name:

Date:

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

STATE OF CALIFORNIA \bullet DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.:			
Caltrans 10-1F740	4		
Name of DBE business:			
Tully Inc. DBA Tully C	Consulting Group		
Name of DBE representative			
Robin Tully			
DBE certification number:			
38300			
Name of bidder:			
Name of prime contractor if d	ifferent from the bidder:		
Name of representative of bio	lder or prime contractor:		
Date:			
Bid item number	Item of work and description of services to be subconti	racted or materials to be provided 1	Amount
D (D) 11			(\$)
Part of Bid Item No. 6	Prepare WPCP		690
If 100% of an item is not to b portion of the item to be perf	e performed or furnished by the DBE, describe the exact ormed or furnished.	Total As an authorized annual time of	690
		As an authorized representative of a enterprise, I confirm that my busines prime contractor shown above regard the bidder is awarded the contract, in contractual agreement with the bidder the type and dollar amount of work's form. I certify under penalty of perjury that Signature of DBE's authorized re Katelyn Anderson Printed name of DBE's authorized Office Manager Title of DBE's authorized represe	s was contacted by the bidder or ding the contract shown above. It yo business will enter into a er or prime contractor to perform hown on the DBE Commitment the foregoing is true and correct. LILLIAN presentative:
		11/5/2018 Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

Contract no.:			
Caltrans 10-1F7404			
Name of DBE business:			
Tully Inc. DBA Tully Co	onsulting Group		
Name of DBE representative:			
Robin Tully			
DBE certification number:	THE SECOND SECON		
38300			
Name of bidder:			
Name of prime contractor if dif	ferent from the bidder:		
Name of representative of bide	der or prime contractor:		
Date:			
Bid item number	Item of work and description of services to be subcor	ntracted or materials to be provided 1	Amount
Part of Bid Item No. 6			(\$)
Part of Bid Item No. 6	Prepare WPCP		690
Part of Bid Item No. 6	Weekly Insection	3,900	
	Storm Inspection		
	otorm inspection	650	
¹If 100% of an item is not to be	performed or furnished by the DBE, describe the exact		
portion of the item to be perfor	rmed or furnished.	Total	\$5,240
		As an authorized representative of a centerprise, I confirm that my business prime contractor shown above regard the bidder is awarded the contract, my contractual agreement with the bidder the type and dollar amount of work sh form. I certify under penalty of perjury that the signature of DBE's authorized representation. Printed name of DBE's authorized Office Manager	was contacted by the bidder or ing the contract shown above. If y business will enter into a or prime contractor to perform own on the DBE Commitment one foregoing is true and correct. W.W. resentative:
		Title of DBE's authorized represent 11/5/2018	tative:
		11/3/2010	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Alfred Civil Engineering, Inc.

7604 Soquel Way Citrus Heights, CA 95610 Bid Date:

11/06/2018

DBE Certification # 41902 RCE License # C 48604 QSD/P Certification # 25398 DIR Registration # 1000024191

Subject: 10-1F7404:- Rumble strip installation.

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$1,500	\$1,500

ASSUMPTIONS:

- 1. Bid item "Prepare Storm Water Pollution Prevention Plan" or "Water Pollution Control Program" does not include QSD/QSP implementation services.
- 2. Print-ready electronic copies of plans will be provided so hard copies can be produced; no hard copies will be provided.

This quote is subject to the attached terms and conditions

Bori A Touray

Bori A Touray PE, QSD/QSP

Alfred Civil Engineering, Inc.

touray@alfredce.com (916) 241-5309



Business License Number 024765

5780 Olinda Road El Sobrante, CA 94803

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans Water Pollution Control Programs Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334 DIR # 1000005242

> Phone: (510) 854-9402 Fax: (510) 256-0103

Email: tomkoprek@appianswppp.com

Friday, November 2, 2018

ATTN: Estimator

RE: Contract:

Caltrans - 10-1F7404

Rumble strip installation.

Bid Date:

November 6, 2018

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

^{*} Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,

Thomas Koprek Estimator

Th_ Kpreh

(510) 854-9402

Adanta, Inc. 1801 Oak Street, Suite 100 Napa, California 94559 Tel. (707) 709-8894 Fax (707) 736-8368

THE STATE OF THE S

8(a), DBE, MBE, WBE DBE Certificate #37357 DIR Registration #1000029442

October 30, 2018

Attn: Estimator

Subject: Caltrans Contract 10-1F7404

	Qty	Unit Cost	Total Cost
<u>Description</u>			
LEAD COMPLIANCE PLAN	1	LS	\$1,300
WATER POLLUTION CONTROL PLAN	1	LS	\$1,150
		Total	\$2,450

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for lead/asbestos training are available upon request.

We contract this type of work by purchase order only as it allows us to keep our cost down and turnaround fast. We are happy to provide requested insurance documentation and certified payroll isn't applicable as we are providing a professional service. Our terms are 30 days payment in full and as a part of our "go green" initiative, we are a paperless office and execute all documents electronically only.

If you have any questions or have DBE Confirmation forms that need to be completed, please contact Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com.

Sincerely,

Kimberly Patz, President

Kinberty Pate

DIRT DYNASTY, INC.

Signatory to the Operating Engineers & Laborers Unions Office (209) 623-1141 | Fax (209) 623-1142 P.O. Box 67 Farmington, CA 95230

License No. 1009473 | DBE No. 43376 | DIR No. 1000035884 <u>Admin@DirtDynastyInc.com</u> | <u>Estimating@DirtDynastyInc.com</u>

General Contractor: All Bidding Project: Caltrans 10-1F7404 Hwy 4/26

Bid Date: November 06, 2018

Item No.	Item	Unit of Measure	Quantity	Unit Price
2018 - Da	y Rates:			
FI	AGGING - 2 FLAGGERS	SH	1	\$1,450.00
AI	DDITIONAL FLAGGER	EA	1	\$ 700.00
PI	LOT VEHICLE	SH	1	\$ 850.00
OI	PERATED SHOULDER MACHINE	SH	1	\$ 2,950.00
2018 - Ni	ght Rates:			
FL	AGGING - 2 FLAGGERS	SH	1	\$1,500.00
PI	LOT VEHICLE	SH	1	\$ 900.00
OI	PERATED SHOULDER MACHINE	SH	1	\$ 3,150.00

**** All pricing listed above is for rental rates only ****

Proposal based upon the following:

- Item Flagging daily rate is based upon 2 flaggers for 8 hr/shift.
 - o Overtime will be billed at \$95/hr per flagger
 - o GC to provide relief for flaggers lunch period, or pay applicable overtime
 - o All Saturday work will be rate x 1.45
 - o All Sunday work will be rate x 1.75
- Item Operated Shoulder Machine Rental daily rate is based upon 8 hr/shift.
 - o Mobilization will be charged at \$400 each
 - o Overtime will be billed at \$435/hr
 - o GC to provide relief for operator lunch period, or pay applicable overtime
 - o All Saturday work will be rate x 1.25
 - o All Sunday work will be rate x 1.55

General Notes:

- All work after June 30, 2019 will be subject to labor rate increases of \$5/hour for all associated labor.
- Exclude any insurance requirements more than Caltrans Standard Specifications (exclude railroad requirements). Any additional insurance would be at an additional cost.
- Dirt Dynasty, Inc. reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date.
- Cancellations made less than 12 hrs. notice of requested show up time for traffic control to be paid at 50% of quoted rate.
- o Schedule shall be mutually agreeable.
- o All traffic control plans are excluded.
- T-13 Excludes Transverse Rumble Strip
- o Call prior to splitting bid
- Bond costs excluded.
- Payment terms net 30 days / 24% APR interest will be paid on invoices not paid within 30 days.

Thank You for the opportunity to quote this project. Jason Alurcon - President - Dirt Dynasty, Inc.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator From: Michael Castro

Date: 11-6-2018

Regarding: CalTrans Project 10-1F7404
Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 10-1F7404 bidding in Calaveras and Amador Counties on 11-6-2018. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified <u>MBE</u>, <u>DBE</u> and <u>SBE</u> contractor, see quote for all certification numbers. We are also a licensed <u>UNION</u> company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL 7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To: Estimator

mator 10-Cal,Ama-4

UN:375 / D:410

Project: 10-1F7404 Bid Date:11/6/2018

KRC BID# 18-613

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114, DIR# 1000004730

ltem#	Description	U/M	Qty	Rate	Total
3 4	Traffic Control System - See traffic control quote for rates Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day: \$400.00/Week: \$1,400.00/Month (Month rate based on 30 calendar days) \$375.00 delivery fee per PCMS: \$375.00 pick up fee per PCMS Note: (1) addendum(s) acknowledged. Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				





KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL 7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To:

Estimator

Project: 10-1F7404

Bid Date: 11/6/2018

10-Cal, Ama-4, 26

UN:375 / D:410

KRC BID# 18-892

UNION, LICENSE #507950 (A. C31), DBE (NATIVE AMERICAN) #800447 SRE #6897 MRF #01800114 DID #100004720

tem#	Description	Rate
3	Traffic Control System 1 pilot car and driver with KRC flaggers - Per 8 hour shift 1 pilot car and driver without KRC flaggers - Per 8 hour shift 1 pilot car and driver without KRC flaggers - Per 8 hour shift 1 additional flagger - Per 8 hour shift 2 flaggers with rumble strips - Per 8 hour shift 2 flaggers with rumble strips - Per 8 hour shift - If less than 3 consecutive traffic control shifts are performed please add a \$350.00 mobilization fee per laborer. For the purpose of this quotation, the meaning of "consecutive" is based off calendar days. It is not based off of the allowed working days listed in the project special provisions. - By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be incorporated into any PO or subcontract for project. - Flagging truck includes up to 150 cones, (1) complete set of flagging signs per RSP T13 and (2) beacons with batteries. - Cancelations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (LAV) & traffic control crews are subject to availability - Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - KRC does NOT charge an additional mileage fee for operated or rented impact attenuator vehicles - All overtime will be charged at \$105.00 per hour per man - Regardless of the actual working days listed in the special provisions \$200.00 per laborer will be added to the first (8) hours of all Sunday traffic control shifts. After 8 hours \$105.00 per man per hour will apply. - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	I,035.00 1,200.00 1,200.00 1,000.00 2,250.00 2,500.00





KRC SAFETY CO., INC.

ATTACHMENT A

Job#		10-1F7404	Bid Date:	11-6-2018		
1	KRC SAFET	TY CO., INC. is signatory to the	Laborers of Northern Califo	rnia, Construction Laborers of Southern California	and the Operating	
2	Unless others	vise noted on quote, all subsistence	e and travel pay is included in	all prices.		
3	KRC SAFET		he Department of Transports	tion as a Certified Disadvantaged Business Enternri	se (DBE) ~	
4	Contractors :	State License #507950 Expires	03/31/2019 (Class A & C31)	Department of Industrial Relations' Registration No	mber 1000004730	
5	KRC SAFET	TY CO., INC. requires a, 12 WC ing installation and removal of s	DRKING DAY WRITTEN	NOTICE IN ADVANCE, prior to commencement red subcontract or purchase order must be on file wi	of each item of	
6	This quote sh	nall remain valid for a period of	45 days from actual bid oper	ing unless otherwise agreed upon in writing.		
7	Contractor as		p to 5 to 10 minutes per KRC	employee for relief break periods as needed due to	weather and heat	
8	All prices que outside of this	oted on quotation are based off s time unless it is for KRC's con	of a standard work week Monvenience or it has been agree	day thru Friday. Additional costs will occur for wo d upon with contractor prior to work being perform	rk performed ed.	
9		Y CO., INC. will not provide p				
10	Retention she	ill not be held on any work perf	ormed by KRC.			
11	Compliance wand MANDA	rith Section 7108.5 of the Busines FORY.	s & Professions code and any	ther statutes pertaining to prompt payment must be con	nplied with and are	
12	KRC SAFETY	Y CO., INC. requests an invitation	to all pre-job conferences.			
13	received, KK	Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not eccived, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC AFETY must be submitted within 5 working days to the project owner for consideration.				
	These items w	geable message signs, light towers ill not be incorporated into any su 's standard rental agreement is av	bcontract. Contractor must issu	or vehicles and temporary alternative crash cushions at c a PO that accepts KRC SAFETY'S standard rental a	re strictly rental. greement prior to any	
15	KRC SAFET required as a	Y will submit only the document condition of payment by the prin	station that is required by the me contractor.	project specifications of subcontractor. No other do	cuments shall be	
	Additional In: \$5,000,000 ex	sured and Hold Harmless are givacess liability. Any additional lia	ven only in respects to KRC :	AFETY CO., INC. work. KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. orsement requested by Prime Contractor and not properly Prime Contractor. Railroad insurance requirements	carries	
	and/or Purch	uote be accepted by the contr ase Orders relating to this pro- contractor in its bid to a prim	piect. This quote shall be de	ntirety shall become part of any and all subconti emed accepted if a contractor lists KRC in its bio	act agreements for if this quote is	
ubmitt	ed by:	Michael Castro	Da	e: 11-6-2018		
		MICHAEL CASTRO-ES		11-5-2015		
ompan	у:		Acc	epted by:		







Unified Certification Program

(FAX)559 732 2684

6/7/2018

Back To Query Form

Search Returned 1 Records

Thu Jun 07 16:45:44 PDY 2018

P.005/007

Query Criteria

Certification Types: DBE

Firm ID: 447

Firm ID

447

DBA Name Firm Name Address Line1 KRC SAFETY CO. INC. KRC SAFETY CO. INC. 7821 WEST SUNNYVIEW

Address Line2

City State Zip Codel

VISALIA CA 93291

Zip Code2 Mailing Address

Line1 **Mailing Address**

Line2 **Mailing City Mailing State** Mailing Zip Code1 Mailing Zip Code2 Certification Type

DBE

EMail Contact Name garyc@krcsafety.com GARY CASTRO

Area Code Phone Number

559 732-0393

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 559 Fax Phone Number 732-2684 CITY OF FRESNO

Agency Name Countles

00: Districts 00:

DBE NAICS ACDBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION

CONTROL; J9720 INTERNATIONAL AFFAIRS; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT

Work Codes

BED TRUCKING: Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks Gender

Ethnicity NATIVE AMERICAN DBR

Firm Type

Back To Ouery Form

Supplier Profile

State of California Certification





Certification ID: 6897

Legal Business Name KRC SAFETY CO INC

Doing Business As (DBA) Name1: KRC SAFETY CO INC

Doing Business As (DBA) Name2:

Office Phone Number 559/732-0393

Business Fax Number 559/732-2684

Business Web Address http://www.krcsafety.com () Address

7821 W. SUNNYVIEW AVE

VISALIA CA 93291

Email:

garyc@krcsafety.com (mailto:garyc@krcsafety.com)

Total No. of Employees

92

Business Types:

Construction , Non-Manufacturer , Service

Notification Preference

Email

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Active Certifications

Certification Type

Status

From

To

SB

Approved

03/02/2017

03/31/2019

SUPPLIER CLEARINGHOUSE CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that is has audited and verified the eligibility of:

K R C Safety Co. Inc. Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114

DETERMINATION DATE: November 24, 2015

Chrisp Company

REVISED

Contractors License No. 374600

DIR

Registration No. 1000000306

Stockton Office 1001 Stokes Ave

Stockton Ca 95215

Phone: (209) 948-2175 Fax: (209) 948-2179

Quotation

DIR Registration No. 1000000306

A General Engineering C-13 Fence, Wire, wood C-32 Highway Improvement

Union Contractor / No minority Status

TO:

For the intended use of the General Contractor

Current Date: 11/6/2018 BidDate:

11/6/2018

10-Cal, Ama-4,26-R23.3-

R65.9,18.6-38.3,0.0-4.7

Location: Calaveras & Amador Co.

Job#:

Contract#: 10-1F7404

Bid#:41835 0

Working Days:

JobName:

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan (Stripe Removal)	1 LS	1500.000	\$1,500.00
03	Traffic Control for Chrisp Company work	1 LS	140550.000	\$140,550.00
07	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	611000 LF	0.350	\$213,850.00
15	6" Two-Component Paint Traffic Stripe	373000 LF	1.470	\$548.310.00
16	Paint Traffic Stripe (2-Coat)	717000 LF	0.200	\$143,400.00
17	Remove Thermoplastic Traffic Stripe	4630 LF	0.250	\$1,157.50
23	Mobilization for Chrisp Company work	1 LS	20000.000	\$20,000.00

TOTAL \$1,068,767.50

Notes

1 Move-in for Removal of Striping Included

1 Move-in for Installation of Permanent Work Included

EXCLUDE: REMOVAL OF TEMPORARY TABS

Temporary Paint Striping behind the Fog Seal & Rumble Strip crew is available for The following prices. This Man will also layout for the rumble strip. 1 Man & 1 Paint Truck @ \$3,000.00 Per Shift (1-8 Hrs) OT @ \$220.00 Per Hr Includes Materials. This is mandatory for every shift Striping is Obliterated. Traffic Control for Temp Striping to be supplied by General Contractor.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY:

P.O. Number

TITLE:

Job Number

> Bond Rate 1.2%

Addendums 1

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Stacy Stommel (209) 456-0539

ststommel@chrispco.com CHRISP COMPANY

Chrisp Company

REVISED

Contractors License No. 374600

DIR

Registration No. 1000000306 Stockton Office 1001 Stokes Ave

Stockton Ca 95215

Phone: (209) 948-2175 Fax: (209) 948-2179

Quotation

DIR Registration No. 1000000306 A General Engineering C-13 Fence, Wire, wood C-32 Highway Improvement

Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated November 6, 2018 for the following project

10-Cal, Ama-4,26-R23.3-R65.9,18.6-38.3,0.0-4.7

- · 2 Move- In(s) included. Additional Move- Ins \$10,000.00 1 for removal & 1 for permanent work
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- . EXCLUDE: Installation or removal of temporary delineation
- · Clean, clear and unobstructed access required for Chrisp Co. work
- · Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- · Contractor is to Provide Stockpile Location for Striping Removal Debris.
- Traffic Control INCLUDED for Chrisp Company work ONLY
- Traffic Control IS NOT included for Temp Striping behind the rumble strip crew
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Construction Area Signs
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging, Drug Testing and Orientation (To be paid at time and material Cal-Trans
- . Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- · Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- Prime contractor to provide disposal area & dispose of all Non-hazardous stripe & marker debris. Disposal area to be on jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

Chrisp Company

REVISED

Contractors License No. 374600

DIR

Registration No. 1000000306 Stockton Office 1001 Stokes Ave

Stockton Ca 95215

Phone: (209) 948-2175 Fax: (209) 948-2179

Quotation

DIR Registration No. 1000000306 A General Engineering C-13 Fence, Wire, wood C-32 Highway Improvement

Union Contractor / No minority Status

- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on
 its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the
 Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be
 released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent
 retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.
- THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL OCCUR FOR WORK PERFORMED ON WEEKENDS

REVISED QUOTE FOR CALTRANS 10-1F7404

Novada Barricado a * Sign Co., Inc.

Project #: Caltrans 10-1F7404

Location: Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26.

Bid Date: November 6th, 2018

Bid Time: 2:00 P.M.

www NBOCI	*UNION SHOP	CA LIC # 836173	DIR# 1000008117	CALIFORN	A DBE # 43550		
Item No.		ITEM DESCRIPTION		UNIT	QUANTITY	PRICE	EXTENSION
1	Lead Compliance Plan			LS	1.000	\$1,730.00	\$1,730.00
7	Remove Yellow Thermoplastic Traffic St	ipe (Hazardous Waste) (Includes Sweepi	ng, Vacuuming & Disposal)	LF	611,000.000	\$0.62	\$378,820.0
15	6" Two-Component Paint Traffic Stripe			LF	373,000.000	\$1.48	\$552,040.00
16	Paint Traffic Stripe (2-Coat)			LF	717,000.000	\$0.25	\$179,250.00
17	Remove Thermoplastic Traffic Stripe (In	cludes Sweeping, Vacuuming & Prime C	ontractor shall be Responsible for Disposal)	LF	4,630.000	\$0.39	
23	Mobilization			LS	1.000	\$85,000.00	\$85,000.0
					TOTAL		\$1,198,645.70
NO-ITEM 1	TEMPORARY STRIPING REQUIRED FO	OR LEAD REMOVAL & OR RUMBLE STR E DAYS)	IPS	DAY	1.000	\$3,500.00	
NO ITEMA	DEMOVAL OF CHID SEAL MARKERS D	ED DAY IE DECLIIDED DDIOD TO FINAL	STRIPING	DAY	1 000	\$2 375 00	\$2 375 0

SPECIAL NOTES:

- 1 THE ABOVE QUOTED PRICES ARE BASED ON NBSCO INSTALLING THE TWO-COMPONENT PAINT AT 20MILS OR 80 SF/GAL.
- 2 THIS QUOTE IS A PACKAGE BID AND SHALL NOT BE BROKEN.
- WORK ITEMS REQUESTED THAT ARE NOT LISTED IN THIS QUOTE WILL BE APPROVED IN WRITING PRIOR TO INSTALLATION OR ORDERING MATERIALS.
- 4 PRIME CONTRACTOR SHALL PROVIDE A FENCED YARD FOR MATERIAL STORAGE AT NO COST TO NBSCO.
- 5 ACKNOWLEDGEMENT OF ADDENDUM 1
- THE ABOVE QUOTED PRICES EXCLUDE TRAFFIC CONTROL AND THESE ARE THE DAYS REQUIRED BY NBSCO DBA GOLDEN STATE STRIPING & SIGNS TO PERFORM THE WORK QUOTED ABOVE. (BID ITEM 7 & 17. 25 WORKING DAYS) & (BID ITEMS 15 & 16, 30-WORKING DAYS)
- IF REQUIRED THE PRIME CONTRACTOR SHALL PROVIDE NBSCO DBA GOLDEN STATE STRIPING & SIGNS WITH ALL SURVEY PRIOR TO NBSCO DBA GOLDEN STATE STRIPING & SIGNS BEGINNING/PERFORMING ANY STRIPING LAYOUT AT NO COST TO NBSCO DBA GOLDEN STATE STRIPING & SIGNS. NBSCO DBA GOLDEN STATE STRIPING & SIGNS WILL REQUIRE THE PRIME CONTRACTOR TO PROVIDE STRIPING SURVEY THAT SHALL BE CENTER OF ROAD EVERY 50' APART IN TANGENTS AND 25' IN RADII.

INCLUSIONS:

- 1 ALL WORK PER PROVISIONS & CONTRACT DOCUMENTS, TAX INCLUDED
- THE ABOVE QUOTED PRICES ARE VALID FOR 60 CALENDAR DAYS. THE PRIME CONTRACTOR MUST PROVIDE NBSCO WITH A LETTER OF INTENT OR SUBCONTRACT BEFORE THE EXPIRATION OF THE 60 DAYS TO HOLD THE PRICES QUOTED ON THIS DATE 11-06-2018.

EXCLUSIONS:

- 1 BONDS AND OR PERMITS OF ANY KIND (IF REQUIRED PLEASE CALL FOR RATES)
- 2 PILOT CARS AND OR DRIVERS
- 3 FLAGGERS OF ANY KIND
- 4 LIGHT PLANTS OF ANY KIND
- 5 ANY & ALL TRAFFIC CONTROL OF ANY KIND
- ALL TOWING AND ASSOCIATED COSTS
- TEMP SIGNALS OR REALIGNMENT OF EXISTING
- 8 UNIFORM TRAFFIC CONTROL OFFICER
- RENT BARRIER RAIL/ PLACEMENT OR MOVEMENT OF
- 10 RENT TRENCH PLATE/ PLACEMENT OR MOVEMENT OF
- 1 CONSTRUCTION FENCING OF ANY KIND
- 12 DETOURS/ EARTHWORK AND OR ASPHALT
- 13 FLIERS/ NOTIFICATIONS/SPECIAL SIGNS
- 14 SURVEY/ ENGINEERING OF ANY KIND
- 15 TEMPORARY IMPACT ATTENUATING DEVICES OF ANY KIND
- 16 ELECTRICAL WORK OF ANY KIND
- 17 PROJECT SWEEPING OR VACUUMING OF ANY KIND
- 18 ASPHALT WORK, PATCHING OR SEALING OF ASPHALT OR GROUND AREAS INCLUDING RUMBLE STRIPS OF ANY KIND
- 19 INSTALLATION OR MAINTENANCE OF CHIP SEAL MARKERS (REMOVAL ONLY IF NO ITEM 2 IS ACCEPTED)
- 19 TEMPORARY STRIPING OF ANY KIND (UNLESS NO ITEM-1 IS ACCEPTED)
 - ** THIS QUOTE IS TO BECOME PART OF THE CONTRACT DOCUMENTS **

JOSHUA DETHMERS 775-331-5100 975 INDUSTRIAL WAY SPARKS, NV 89431

Search Returned 1 Records

Tue Feb 13 10:02:47 PST 2018

Query Criteria Firm/DBA Name: Firm Type: DBE

Firm ID

Firm/DBA Name NEVADA BARRICADE & SIGN COMPANY, INC. Nevada Barricade

Address Line1 9530 NORTH VIRGINIA STREET

43550

P.O. BOX 20459

Address Line2

City RENO State NV Zip Code1 89506 Zip Code2

Mailing Address Line1

Mailing Address Line2 Mailing City RENO **Mailing State** NV Mailing Zip Code1 89515 Mailing Zip Code2

Certification Type

DBE

EMail tami@nbsco.com

Contact Name TAMARA MARIE DETHMERS Area Code

(775)**Phone Number** 331-5100 Extension Alt Area Code (775)**Alt Phone Number** 742-1389 Extension cell Fax Area Code

(775 **Fax Phone Number** 331-5103

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 09; 12; 13; 14; 15; 16; 18; 26; 29; 31; 32; 37; 46; 47; 51; 52; 53; 54; 55; 57; 58;

Districts 01; 02; 03; 04; 06; 09; 10; 11; **DBE NAICS** 237310; 238990; 561990;

ACDBE NAICS

Work Codes

C8391 METAL BEAM BARRIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8330 METAL RAILING; C1211 TRAFFIC FLAGGERS; C8501 PAVEMENT MARKING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8406 PAINTED TRAFFIC

STRIPING & MARKING;

Licenses C32 Parking and Highway Improvement Contractor; D42 Sign Installation; Trucks

Gender

Ethnicity CAUCASIAN Firm Type DBE

Back To Query Form

Mendoza Business Enterprise Inc. **DBA Mex Electric**

Mailing Address: P.O. Box 70090 Riverside, CA 92513

Main Office Information Phone: (951) 900-4287 FAX: (951) 900-4423

CPUC DBE #45752 License #657808 C-31.C-10 DIR Registration #1000060214 EMAIL: ESTIMATING@MBEMEX.COM

	Name of Project: RUBMLE STRIP	NSTALLATION				
	Contract/Project No.: 10-1F7404					
	Addendums(s) Noted: 1	Bid Date: 11/6/2018 Bid Time: 2PM	Q	uote Revision N	o.: 0	
Item #		d Item Description	Unit	Qty	Unit Price	Extension Price
22	MAINTAINING EXISTING TRAFFIC MAN	AGEMENT SYSTEM DURING CONSTRUCTION	LS	1	\$15,000.00	\$15,000.00
					GRAND TOTAL	\$15,000,00

	MEX'S GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:
1	EXCLUSIONS: Traffic Control, Temporary/Maintaining Electrical Work, Retention, Supplying a Bond
2	MEX has included lea move-in and each additional shall be \$1,250.00 per move-in
3	MEX shall be paid 100% upon submission of the Site Electrical Review/Documentation to Owner and Contractor
4	MEX shall only be obligated to perform extra work after Contractor and MEX execute a change order
5	MEX is and will only be signatory to Laborers Union

- * The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.
- * All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.
- * The language and terms used in this exhibit supersede any conflicting terms in the Subcontract
- * Other language in the Contractor's subcontract is subject to negotiation and approval by MEX
- * Any solicitations or advertisement issued by the Contractor regarding this project is not part of this bid proposal

From: Peter Mendoza

Fax: 19519004423

To: 2095234927@rcfax.com Fax: (209) 523-4927

FAX

Date:	11/06/2018	

Pages including cover sheet:

То:	2095234927@rcfax.com
Phone	
	(209) 523-4927

From:	Peter Mendoza	
	Mendoza Business Enterprise	
Phone	(951) 900-4287 * 101	
Fax Phone	19519004423	

NOTE:

Caltrans CDOT #10-1F7404 MEX Electric Bid Proposal \$15,000 (update)

EXHIBIT "D"

PUBLICATIONS AND DATES OF ADVERTISING

GEORGE REED, INC. 140 EMPIRE AVENUE MODESTO, CA 95354 Tel: (209) 523-0734 Fax: (209) 523-4927

Ad Proofs

Project Name: Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3, 0.0/4.7

Contract/Bid #: GRI BID #18-301

Awarding Agency: State of California, D.O.T.

Focus Journal Ad

Publication: DBE GoodFaith (DBEGoodFaith.com)
Published On: 10/23/2018 @ 02:24:03 PM PST
Expired On: 11/06/2018 @ 11:59:59 PM PST

Messages Notifications Sent To: david.cox@georgereed.com

Published At: https://www.dbegoodfaith.com/good-faith-ad.php?ad_adid=42819&co_name=GEORGE+REED%2C+INC.



GEORGE REED, INC.

Is seeking qualified DBEs

Project Name

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3, 0.0/4.7

Bid/Contract #

GRI BID #18-301

Awarding Agency

State of California, D.O.T.

Project Location

Lodi and Ripon, San Joaquin County, CA

Bid Date

11/06/2018 at 02:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Get in Touch

Outreach Coordinator

David Cox

Project Estimator

David Cox

Telephone

(209) 523-0734 Ext. (209) 557-3107

Fax

(209) 523-4927

Address

140 EMPIRE AVENUE MODESTO, CA 95354

Send a message

Plans and specifications may be viewed in our office, or obtained online at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

Trade Journal Ad

Publication: DBE Journal (DBEJournal.com)
Published On: 10/23/2018 @ 02:24:03 PM PST
Expired On: 11/06/2018 @ 11:59:59 PM PST

Published At: http://dbejournal.com/index.php?show_ad=42819&ad_project_name=Caltrans%2C+Contract+No.+10-

1F7404%2C+Construction+on+State+Highway+in+Calaveras+and+Amador+Counties+on+Route+4+from+1.3+Miles+West+of+Six+Mile+Road+to+Calaveras+County+Line+and+Route+26+from+0.5+Mile+East+of+Mokelumne+Hill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Hill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Hill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Hill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+to+Route+88%2C+Federal+Aid+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Mill+Miles+Mokelumne+Miles+Mokelumne+Mill+Miles+Mokelumne+Miles+M

Project+No.+ACHSNHG-000C%28489%29E%2C+%2310-Cal%2CAma-4%2C+26-

R23.3%2FR65.9%2C+18.6%2F38.3%2C+0.0%2F4.7&co name=GEORGE+REED%2C+INC.



Outreach Coordinator

David Cox

Estimator

David Cox

Contact Information

140 EMPIRE AVENUE MODESTO, CA 95354

Telephone

(209) 523-0734 Ext. (209) 557-3107

Fax

(209) 523-4927

GEORGE REED, INC.

is seeking qualified DBEs

Project Name

Caltrans, Contract No. 10-1F7404, Construction on State Highway in Calaveras and Amador Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.5 Mile East of Mokelumne Hill to Route 88, Federal Aid Project No. ACHSNHG-000C(489)E, #10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3, 0.0/4.7

Bid/Contract #

GRI BID #18-301

Awarding Agency

State of California, D.O.T.

Project Location

Lodi and Ripon, San Joaquin County, CA

Bid Date

11/06/2018 at 02:00

Project Details

DBE Subcontractors/Suppliers needed for, including but not limited to - CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Plans and specifications may be viewed in our office, or obtained online at: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR RELATED SERVICES. GEORGE REED, INC. IS AN EQUAL OPPORTUNITY EMPLOYER.

Tweet

Published On: 10/23/2018 @ 02:24:03 PM PST Published At: https://twitter.com/dbegoodfaith



GEORGE REED, INC. is seeking DBEs in Lodi and Ripon - <u>dbegoodfaith.com/good-faith-ad...</u>

02:10 PM - 23 Oct 2018

Date Of Advertisement: Oct 23, 2018

George Reed, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified

DBE

sub-contractors and/or material suppliers for the following project:

Caltrans, Contract No. 10-1F7404, Constr. on on State Hwy in Calaveras and Amador Counties on Rte 4 from 1.3 Miles West of Six Mile Rd to Calaveras Co. Line and Rte 26 from 0.5 Mile East of Mokelumne Hill to Rte 88, Fed. Aid Project No. ACHSNHG-000C(489)E

In Lodi and in Ripon
Located in San Joaquin County, CA

Owner: State of California, D.O.T.

Bid Date: Nov 06, 2018 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

DBE Subcontractors/Suppliers needed for, including but not limited to – CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Bid documents can be viewed at or obtained from:

Plans and specifications may be viewed in our office, or can be obtained at: CALTRANS, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.

GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting Owner's and GRI's insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

George Reed, Inc.

P.O. Box 4760 Modesto, CA 95352

Phone: (209) 557-3107 Fax: (209) 523-4927

Email: david.cox@georgereed.com

David Cox

Published Oct 23, 2018 on

Construction Bid Source a Trade and Focus Publication
located at http://www.constructionbidsource.com

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date

Contractor: George Reed, Inc. Contact: David Cox Address: 140 Empire Avenue, Modesto, CA 95354

Phone: 209-523-0734 Fax: 209-523-4927 Email: david.cox@georgereed.com

Services needed: DBE Subcontractors/Suppliers needed for, including but not limited to? CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ROADSIDE SIGN, TRAFFIC STRIPING & MARKING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, AND RUMBLE STRIPS; or any item of work or material you are qualified to perform or furnish.

Requirements: GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. - - - 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. - - - Subcontractor must possess current insurance and workers compensation coverage meeting Owner?s and GRI?s insurance requirements. Insurance waiver of subrogation is also required. - - - Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, or any related services. - - - GEORGE REED, INC. is an Equal Opportunity Employer.

Date posted: 10/23/2018

EXHIBIT "E"

AGENCIES AND ORGANIZATIONS CONTACTED

Back To Query Form

Search Returned 103 Records

Tue Oct 23 12:33:47 PDT 2018

Query Criteria

District: 10

Work Category Codes: C1200 C1201 C5620 C8405 C8406 C8501 C8802 C8851 C8852 C9606 C9609

Certification Types: DBE

Firm ID 45181

A & M CONSULTING ENGINEERS **DBA Name** Firm Name A & M CONSULTING ENGINEERS 204 E. OAK AVE SUITE 5A Address Line1

Address Line2

VISALIA City State CA Zip Code1 93291

Zip Code2 **Mailing Address**

Line1 **Mailing Address**

Line2 **Mailing City Mailing State** Mailing Zip Code1 Mailing Zip Code2 Certification Type DBE

EMail javier.andrade@am-engr.com

JAVIER ANDRADE **Contact Name** Area Code 559 429-4747

Phone Number

Extension

Alt Area Code 650 Alt Phone Number 454-7951

Extension

Fax Area Code 844

Fax Phone Number

853-5517

CITY OF FRESNO **Agency Name**

Counties 00; **Districts** 00;

DBE NAICS 541310; 541330;

ACDBE NAICS

Work Codes

C8765 DRAFTING; C8760 LAND SURVEYOR; C8852 SWPPP Planning; C8733 CONSTRUCTION

ENGINEERING & INSPECTION SERVICES; C8773 Construction Management - Highway, Street and Bridge Construction; C8800 Construction Estimating and Costing; C8781 Engineering - Hydrology; C8706 DESIGN

BRIDGES; C8700 CONSULTANT, NON ENGINEERING; C8704 ARCHITECT; C8720 CIVIL

ENGINEERING;

Licenses

EC Civil Engineer;

Trucks

Gender M

HISPANIC Ethnicity DBE Firm Type

Firm ID 5270

DBA Name ABSL CONSTRUCTION Firm Name ABSL CONSTRUCTION Address Line1 29393 PACIFIC ST

Address Line2

City **HAYWARD**

State CA 94544 Zip Code1

Electronic *Bid* book dated October 15, 2018
Identified by
Contract No. 10-1F7404
10-Cal,Ama-4, 26-R23.3/R65.9, 18.6/38.3, 0,0/4.7
Project ID 1017000042

Federal-Aid Project ACHSNHG-000C(489)E



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN CALAVERAS AND AMADOR COUNTIES ON ROUTE 4 FROM 1.3 MILES WEST OF SIX MILE ROAD TO CALAVERAS COUNTY LINE AND ROUTE 26 FROM 0.5 MILE EAST OF MOKELUMNE HILL TO ROUTE 88

In District 10 On Route 4, 26

Under

Notice to Bidders and Special Provisions dated October 15, 2018

Standard Specifications dated 2015

Project plans approved August 20, 2018

Standard Plans dated 2015

Applicable to

MODESTO OFFICE

P.O. BOX 4760, MODESTO, CA 95352 TELEPHONE: (209) 523-0734 ESTIMATING FAX: (209) 523-4927 ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD: 140 EMPIRE AVENUE MODESTO, CALIFORNIA 95354 1-877-823-2305 WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



November 12, 2018

(916) 654-5970 or (916) 227-6299 Office Engineer MSC 43 Department of Transportation **State of California** 1727 30th Street Sacramento, CA 95816-7005 Bid # 18-301

PROJECT:

Caltrans #10-1F7404, Construction on State Highway in Calaveras and Amador

Counties on Route 4 from 1.3 Miles West of Six Mile Road to Calaveras County Line and Route 26 from 0.6 Mile East of Mokelumne Hill to Route 88, Federal Aid Project

No. ACHSNHG-000C(489)E

BID DATE:

November 6, 2018, at 2:00 p.m.

SUBJECT:

Submission of DBE Information

As per Section 2-1.12, Disadvantaged Business Enterprises, of the Special Provisions for this project, we are hereby submitting within the time specified the DBE information required of all bidders.

Please contact us at (209) 523-0734 (Stacy Case - Ext. 3110 or Rosie Martinez - Ext. 3118) in the event additional information or clarification is needed.

Sincerely,

GEORGE REED, INC.


Rosie Martinez

Bidding Clerk

Exhibits

RM/kc

AGENCY SUBMITTAL FORMS



After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.