

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

03-04-14P01:01 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 10-381514

BID AMOUNT:  
 \$ 4,718,497.00

BID OPENING DATE:  
 February 26, 2014

BIDDER'S NAME:  
 Granite Construction Company

DBE GOAL FROM CONTRACT. %:  
 8%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
4	Traffic Control		Force Traffic Control #29335 P.O. Box 1107, Exeter, CA 93221 (559) 786-9856	256,100.00
39, 53	Sawing		Austin Enterprise #13602 P.O. Box, Bakersfield, CA 93380 (661) 589-1001	50,400.00
3, 22, 28, 29, 33, 34, 55, 56, 57, 58, 59	Construction Area Sign, Roadside Signs		KRC Safety Co. Inc #447 P.O. Box 6356, Visalia, CA 93290 (559) 732-0393	25,347.75
5, 24, 32, 75, 76, 77	Remove Marker, Reset Mailbox, Barricades, Delineators, Markers		KRC Safety Co. Inc #447 P.O. Box 6356, Visalia, CA 93290 (559) 732-0393	9,720.00
8, 11, 12	Channelizer, Temp Railing, Temp Crash Cushion		KRC Safety Co. Inc #447 P.O. Box 6356, Visalia, CA 93290 (559) 732-0393	33,900.00
74	Fence		Oliveira Fence #1583 293 Brokaw Rd. Santa Clara, CA 95050 (408) 727-3811	10,240.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation \$ See Next Page

*Todd Hill*

Signature of Bidder Todd Hill, Construction Manager

2/28/14 Date 559-441-5700 (Area Code) Tel. No.

Todd Hill Person to Contact (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 10-381514

BID AMOUNT: \$ 4,718,497.00

BID OPENING DATE: February 26, 2014

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT, %: 8%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
43	Hauling		Dillard Environmental Services #7106 P.O. Box 579, Byron, CA 94514 (925) 634-6850	29,760.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

<b>Total Claimed Participation</b>	\$ 415,467.75
	8.8 %

*Todd Hill*

Signature of Bidder Todd Hill, Construction Manager

2/28/14

Date

559-441-5700

(Area Code) Tel. No.

Todd Hill

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 DBE-WBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 786-9856 \* FAX (559) 594-1056

February 24, 2014

## QUOTATIONS FOR TRAFFIC CONTROL ITEMS

**CalTrans Contract No. 10-381514**  
**Rte 140 & Rte 166 Intersection and Rte 166 at/near Stevinson**  
**Pavement Rehabilitation and Shoulder Widening**

### A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 4)

- Two flaggers per 8-hour weekday shift @ \$ 1,140;
  - Additional flagger per 8-hour weekday shift @ \$ 530;
  - Overtime, each flagger @ \$ 74 per hour;
  - Short-shift credit on weekdays (applied for workdays less than 7 hours) @ (\$58) per flagger per hour;
- INCLUSIONS: ATSSA-certified and fully equipped Flagger; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

### B. PILOT CAR (if needed) (Part of Item 4)

- Per 8-hour weekday shift @ \$ 580;
  - Overtime @ \$ 83 per hour;
  - Short-shift credit (applied for workdays less than 7 hours) @ (\$68) per hour;
- INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

**OPTIONS C. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS**

### C. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 10)

- \$ 1,600 per unit for the 1st 30 days on site (i.e., \$3,200 for two units);
  - Daily rate @ \$50 per unit per day after the 1<sup>st</sup> 30 days.
- INCLUSIONS: One move-in and one move-out, initial setup, all programming and maintenance.  
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

### D. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 4)

- \$ 72 per hour straight-time; \$ 84 per hour overtime & Saturdays; \$90 per hour Sundays/Holidays.  
Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.
- INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

### E. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 4)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

PAGE 2 of 3  
Force Traffic Control - Quotations for CalTrans No. 10-381514

**GENERAL NOTES, TERMS & CONDITIONS - Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2015. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at no additional charge.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole per-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and for referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

*Rosemary Force Stimpel*

President

\* TRAFFIC CONTROL (FLAGGERS): 100 SHIFTS AT 12 HR/SHIFT  
2 FLAG @ 8 HR/SHIFT = \$1,140 /SHIFT  
OT FLAG/HR = \$74 /HR

FLAGGERS = 100 SHIFTS x (\$1,140 /SHIFT + (8HR OT x \$74 /HR)) = \$173,200

\* PILOT CAR: 100 SHIFTS AT 11 HR/SHIFT  
8 HR/SHIFT = \$580  
OT /HR = \$83

PILOT CAR = 100 SHIFTS x (\$580 /SHIFT + (3HR OT x \$83)) = \$82,900

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 03 12:06:36 PST 2014

**Query Criteria**

Firm ID: 29335

Firm Type: DBE

<b>Firm ID</b>	29335
<b>Firm/DBA Name</b>	FORCE TRAFFIC CONTROL, INC.
<b>Address Line1</b>	1478-B NORTH BELMONT RD
<b>Address Line2</b>	
<b>City</b>	EXETER
<b>State</b>	CA
<b>Zip Code1</b>	93221
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 1107
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EXETER
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93221
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	forcetraffic@earthlink.net
<b>Contact Name</b>	ROSEMARY STIMPEL
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	594-1062
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	594-1056
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
<b>DBE NAICS</b>	238990;

**ACDBE NAICS**

<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

## **BID PROPOSAL**

**Contract:** CDOT # 10-381514  
Hwy 140 / 165, Stevinson

**Bid Date:** February 26, 2014

### **BID ITEM # 39 / Roadway Excavation (portion):**

14,000 lf + - Saw cut only up to 12" thick.....\$3.78 per lf

#### **Conditions for above items:**

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site and approved slurry disposal site
4. One move in included. Additional mobs at \$2,000.00 each
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note \*

Union Signatory  
Insurance \$5,000,000.00 Liability  
No Bonding

ITEM # 39: 5,000 LF x 3.78 = \$ 18,900

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

*IN BID  
@ 9:15 am  
K.P.*

## **BID PROPOSAL**

**Contract:** CDOT # 10-381514  
Hwy 140 / 165, Stevinson

**Bid Date:** February 26, 2014

### **BID ITEM # 53 / Jointed Plain Concrete Pavement (RSC) (portion):**

1720 cy Sawcut initial contraction joints.....\$1,050.00 / day

4,638 lf Widen, prep, furnish and install silicone seal.....\$4.97 / lf.....\$23,050.86

Note: Contractor may choose to perform initial sawcut.

#### **Conditions for above items:**

1. Contractor to supply traffic control as required. 4-5 shifts required
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site and approved slurry disposal site
4. One move in included. Additional mobs at \$2,000.00 each
5. A copy of this quotation to be used as an attachment in force in subcontract.

*→ TRAFFIC CONTROL FOR RSC ONLY*

Note \*

*ITEM #53 - 30 DAY x 1050/DAY = \$ 31,500*

Union Signatory  
Insurance \$5,000,000.00 Liability  
No Bonding

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 03 12:07:07 PST 2014

**Query Criteria**

Firm ID: 13602

Firm Type: DBE

<b>Firm ID</b>	13602
<b>Firm/DBA Name</b>	AUSTIN ENTERPRISE
<b>Address Line1</b>	13421 SNOW ROAD
<b>Address Line2</b>	
<b>City</b>	BAKERSFIELD
<b>State</b>	CA
<b>Zip Code1</b>	93314
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 81926
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	BAKERSFIELD
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93380
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	paustin@austin-enterprise.com
<b>Contact Name</b>	PATTI AUSTIN
<b>Area Code</b>	( 661 )
<b>Phone Number</b>	589-1001
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	589-9509
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238110; 532412;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

**Licenses**

A General Engineering Contractor; D06 Concrete Related Services;

**Trucks**

**Gender**

F

**Ethnicity**

HISPANIC

**Firm Type**

DBE

[Back To Query Form](#)

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:380 / D:411

Job # 10-381514

10-Mer-140

KRC BID #M14-225

Bid Date: 2-26-2014

**\*UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT.#000447), SBE(CERT.#0006897)\***

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
3	Construction Area Signs - Prices above include signs from CS-1, THQ-1, DE-1 and (2) construction project information signs only; furnished, installed and removed. - Portable changeable message boards not included in item, see item 10 for rates. - All signs will be covered at installation if needed. Contractor will be responsible for uncovering or recovering signs if needed. - Signs specifically not included above are to be considered excluded from item 3. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$10,000.00
4	Traffic Control System - See 3 <sup>rd</sup> page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$250.00 delivery fee will apply : \$250.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$80.00/day : \$225.00/week : \$600.00/month (month rate based on 30 calendar days) - \$200.00 delivery fee will apply : \$200.00 pick up fee will apply				
5	Type 3 Barricade - Contractor to maintain after initial placement	ea	6	\$45.00	\$270.00
8	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	110	\$30.00	\$3,300.00
10	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$200.00 delivery fee will apply : \$200.00 pick up fee will apply - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested please call for sale prices				
11	Temporary Railing (type k) - To be completed in a max of (3) shifts - Traffic control not included	Lf	980	\$20.00	\$19,600.00
12	Temporary Crash Cushion Module	ea	110	\$100.00	\$11,000.00
16	Temporary Drainage Inlet Protection - (Installation not Included) Type 5 - Includes (1) yellow jacket drain inlet filter. Sizes available are as follows 2'x2', 2'x3', 2'x4' or 3'x4'	ea	5	\$53.20	\$266.00

ADD WITH BID 9:40 A.M.

\*\*\*SEE NEXT PAGE FOR REMAINDER OF QUOTE\*\*\*



	8 oz. non-woven 16"x26" empty gravel bags, ties not included	ea	TBD	\$1.86	
	8 oz. non woven 16"x26" filled gravel bags (with 3/8 pea gravel, approx. 35-40lbs), sewn shut	ea	TBD	\$4.03	
17	Temporary Fiber Roll - (Installation not Included)				
	- 8" x 25' fiber roll (straw wattle)	Lf	300	\$0.90	\$270.00
	- 8" x 25' fiber roll (Biodegradable straw wattle)	Lf	300	\$1.07	\$321.00
	- 1" x 1"x24" stakes-Type 1 installation	bundle/50	2	\$11.50	\$23.00
	- 1" x 2"x24" notched stakes-Type 2 installation	bundle/50	4	\$18.90	\$75.60
	- 1/4" x 600' manila rope-Type 2 installation	ea	1	\$21.00	\$21.00
18	Temporary Construction Entrance - Fabric Only (Installation not Included)				
	- 15' x 300' roll (4500 sqft)(500 sqyd)	ea	1	\$625.00	
22	Treated Wood Waste - Partial	Lb	770	\$0.40	\$308.00
	-Pertains to item 28 TWW only				
24	Remove marker	ea	11	\$15.00	\$165.00
28	Remove Roadside Sign	ea	18	\$30.00	\$540.00
29	Remove Roadside Sign Panel	ea	2	\$35.00	\$70.00
32	Reset Mailbox	ea	12	\$235.00	\$2,820.00
	- Includes final relocation at conclusion of project only				
33	Reset Roadside Sign	ea	28	\$90.00	\$2,520.00
34	Relocate Roadside Sign	ea	6	\$90.00	\$540.00
55	Furnish Sign - 0.063" unframed	sqft	330	\$13.70	\$4,521.00
56	Furnish Sign - 0.080" unframed	sqft	25	\$15.15	\$378.75
57	Roadside Sign - One Post	ea	27	\$190.00	\$5,130.00
58	Roadside Sign - Two Post	ea	1	\$300.00	\$300.00
59	Install Sign (SSBM)	ea	8	\$130.00	\$1,040.00
70	Rock Slope Protection Fabric (Class 8)(Fabric Only)(Installation not Included)				
	- Includes (1) 15' x 300' roll (4500 sqft)(500 sqyd)	sqyd	310	\$2.01	\$623.10
75	Delineator (class 1)	ea	56	\$60.00	\$3,360.00
76	Milepost Marker	ea	15	\$115.00	\$1,725.00
77	Object Marker (type L)	ea	12	\$115.00	\$1,380.00

Note: (2) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 5 if used must bid with item 3.

Note: Item 8, 11 and 12 if used **MUST** bid together.

Note: Item 22, 24, 28, 29, 32, 33, 34, 55, 56, 57, 58, 59, 75, 76 and 77 must bid together and if used must bid with item 3.

Note: Permanent sign, marker and delineator removal, relocation, resetting and installation include (1) move-in. Additional move-ins will be charged at \$1,000.00 each.

Note: Item 16, 17, 18 and 70 are sale items only. Installation/removal not included.

Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



Total \$ 68,967.75



# KRC SAFETY CO., INC.

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

## Traffic Control System - Day or Night - Job # 10-381514

- 1 pilot car and driver \$700.00 per 8 hour shift
- 1 additional flagger \$685.00 per 8 hour shift
- 1 additional flagger with light tower \$785.00 per 8 hour shift
- 2 flaggers \$1,420.00 per 8 hour shift
- 2 flaggers with light towers \$1,560.00 per 8 hour shift

### Traffic Control Notes:

- If less than 3 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations **MUST** be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) not included
- TC crews **subject to availability**
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow up to 30 minutes on each side of shift for placing and removing equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85



# KRC SAFETY CO., INC.

REV 02-12-14

## ATTACHMENT A

Job # 10-381514 Bid Date: 2-26-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 3 includes up to (5) mobilizations. Additional mobilizations will be charged at \$1,000.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 *Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 2-26-2014

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 03 12:07:26 PST 2014

**Query Criteria**

Firm ID: 447

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CDNTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)

**OLIVEIRA FENCE, INC.**

**36 Years in Business**

**Lic. No. 404243 C13**

293 Brokaw Rd., Santa Clara, California 95050 \*(408) 727-3811 \* Fax (408) 727-2690 \*email oliveirafence2@yahoo.com

Women Owned Business Enterprise  
 Bond Rate-1.5%- cost is not included in price  
 Liability insurance limits-\$10 Mil each occurrence  
 Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE  
 Oliveira Fence is part of the Laborers Union  
 DUNS No. 088832910

State of California Certification No. REF-0023017 SBE  
 City of Sacramento Certification No. 19905  
 Federal ID No. 94-2753230  
 Clearinghouse Supplier No. 8AN00032 WBE Certification

**BID PROPOSAL**

<p><b>Company:</b>                  Attn: Estimating Department                  Project: Caltrans Contract No. 10-381514                  Location: Merced County, CA                  Estimator: Debbie Garcia</p>	<p><b>Bid Date:</b> 2/26/2014  <b>Addenda Noted:</b> 0  <b>Move-Ins Included:</b> 7 move-in  <b>Additional Move-ins:</b> \$500.00 each  <b>Manufactures' Lead Time:</b> 4 weeks notice</p>
--	--

Bid Item	Description	Number of	Type	Unit Price	Total Price
23	To Remove Fence.	10,500	LF	\$ 3.50	\$ 36,750.00
74	To Furnish and Install Fence. (Type BW, 4-Strand, Wood Post)	640	LF	\$ 16.00	\$ 10,240.00
<p>When job is awarded we will check bonding capacity.                      Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00                      We have never had a liquidated damage cost.  <b>PLEASE SEE BELOW FOR EXCLUSION.</b></p>					<p><b>\$ 46,990.00</b></p>

OLIVEIRA IN BID 2-26-14 11:30 A.M.

**IMPORTANT NOTES** - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

**EXCLUSIONS:** Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating fence post holes, backfilling post holes, removal of disposal of underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 03 12:08:02 PST 2014

**Query Criteria**

Firm ID: 1583

Firm Type: DBE

<b>Firm ID</b>	1583
<b>Firm/DBA Name</b>	OLIVEIRA FENCE, INC.
<b>Address Line1</b>	293 BROKAW ROAD
<b>Address Line2</b>	
<b>City</b>	SANTA CLARA
<b>State</b>	CA
<b>Zip Code1</b>	95050
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	293 BROKAW ROAD
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SANTA CLARA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95050
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	pam@oliveirafenceinc.com
<b>Contact Name</b>	DEBBIE GARCIA
<b>Area Code</b>	( 408 )
<b>Phone Number</b>	727-3811
<b>Fax Area Code</b>	( 408 )
<b>Fax Phone Number</b>	727-2690
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 06; 07; 11; 12; 17; 18; 21; 23; 24; 27; 28; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 51; 52; 53; 54; 57;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 10;
<b>DBE NAICS</b>	238990;

**ACDBE NAICS**

<b>Work Codes</b>	C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	C13 Fencing Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

Dillard Trucking, Inc. d.b.a.  
**DILLARD ENVIRONMENTAL SERVICES**

PO Box 579, Byron, CA 94514  
Telephone No. (925) 634-6850 ♦ Facsimile No. (925) 634-0874

February 20, 2014

Bid #34-14

**Caltrans – District 10**  
**Merced County at and Near Stevinson on Route 140 at Route 165 Intersection**  
**Contract #10-381514**  
**UDBE Trucking Quote**

Dillard Trucking, Inc. (DTI) d.b.a. Dillard Environmental Services (DES), a CALTRANS certified Woman Business Enterprise (WBE), and Federal and State certified Small Disadvantaged Business (SDB) appreciates the opportunity to submit this cost estimate for the transportation, disposal, and miscellaneous trucking services.

**QUOTATIONS:**

**AB & AC Hauling (daytime rates, non-prevailing wages) with Semi Bottoms:**

From K & D, Ceres .....	\$	8.65/ton
From M & P, Escalon .....	\$	12.95/ton
From Modesto Sand & Gravel, Modesto .....	\$	11.00/ton
From Sante Fe Aggregates, Winton .....	\$	5.15/ton

**Hourly Trucking Rates (daytime rates/non-prevailing wage):**


Semi End Dumps.....	\$	93.00/hour
Semi Bottoms .....	\$	93.00/hour
Double Bottoms .....	\$	94.00/hour
Ten Wheelers .....	\$	85.00/hour
Super Dumps.....	\$	95.00/hour

**Other Terms and Conditions**

Standard Terms and Conditions attached are incorporated herein and made part of this agreement.

If you have any questions regarding this quotation, feel free to contact me at your convenience.

Sincerely,  
Dillard Environmental Services

  
Melissa Roach  
Vice President

ITEM #43: Hauling: 320 HR @ \$93<sup>00</sup>  
= 29,760.<sup>00</sup>

### Standard Terms and Conditions

1. Rates do not include the application of prevailing wages and contractor agrees that if required the additional costs will be reimbursed.
2. Trucks are based on schedule and availability and must be mutually agreed upon before commencement of work.
3. Minimum charges apply for late cancellations (less than 2 hours before appointment times) not less than 4 hours at our standard hourly rates.
4. Tonnage rates are based on 8 hour trucking shifts and unless incurred standby time is paid in full, tonnage rates will not be honored.
5. Tonnage rated work is subject to a 24 ton minimum charge for double bottoms or Dillard owned semi bottoms (40' long) and 20 ton minimum charge for semi ends, super dumps, and standard semi bottoms.
6. Damage to trucks and trailing equipment caused by the contractor or its subcontractors will be reimbursed at cost.
7. For hourly work, minimum charges apply: 6 hours at night and 8 hours during the daytime.
8. Dillard is a UDBE truck broker but cannot guarantee UDBE participation as filling orders takes priority over achieving any UDBE participation. Dillard never agrees to provide any certain number of UDBE trucks for any project at any time and does not agree to any lump sum participation amount. We make every effort to fill truck orders as they are received.
9. Fuel surcharges apply at a rate of 5% unless agreed to be waived in writing and are subject to further increases as fuel prices adjust upward without notice.
10. Customer agrees to pay our legal fees and all collection costs if the account becomes delinquent.
11. Payment terms are strictly 30 days from invoice date with finance charges accruing on the unpaid balance at a rate of 1.5% per month.
12. Project specific quotes are valid for 90 days until secured by a contract or Dillard ATP.
13. Multi-year contracts are subject to increases of 4% per year without notice.
14. Bridge tolls will be reimbursed at cost.
15. All proposed back-charges to Dillard for lateness, lost materials, or other costs directly caused by Dillard or one of its sub-haulers will be presented in writing to Dillard for consent or rebuttal within 10 days of the alleged incident. No late back-charges will be honored.
16. Dillard is certified with various agencies as a SDB, DBE, SDBE, WBE, LBE, and UDBE.
17. In the event the account becomes delinquent and it is necessary to institute legal proceedings, CUSTOMER agrees to pay DES' attorney's fees incurred in such proceeding, action or suit or in any appeal thereon. Any proceeding, action or suit arising from this agreement will be tried exclusively in the courts located in Contra Costa County.

Initials \_\_\_\_\_

### **AUTHORIZATION TO PROCEED**

A signature by an authorized representative of your company (CUSTOMER) constitutes an authorization to proceed with the scope of work in accordance with the price quotations and terms and conditions set forth in this document. This authorization shall constitute a valid and binding agreement of the CUSTOMER.

Please fax completed ATP to (925) 634-0874 and send original via U.S. Mail.

#### **"CUSTOMER" ACKNOWLEDGMENT AND ACCEPTANCE:**

SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

PRINTED NAME: \_\_\_\_\_

PO#: \_\_\_\_\_  
(if applicable)

COMPANY: \_\_\_\_\_

TITLE: \_\_\_\_\_

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Mar 03 12:10:51 PST 2014

**Query Criteria**

Firm ID: 7106

Firm Type: DBE

<b>Firm ID</b>	7106
<b>Firm/DBA Name</b>	DILLARD ENVIRONMENTAL SERVICES
<b>Address Line1</b>	3120 CAMINO DIABLO RD
<b>Address Line2</b>	
<b>City</b>	BYRON
<b>State</b>	CA
<b>Zip Code1</b>	94514
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 579
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	BYRON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	94514
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	patriciad@dillardenv.com
<b>Contact Name</b>	PATRICIA DILLARD
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	634-6850
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	634-6858
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	238910; 484110; 562112; 562211;

**ACDBE NAICS**

<b>Work Codes</b>	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	FOR HIRE - 21;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**GOOD FAITH EFFORTS  
DOCUMENTATION - DBE**

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
		Behind TAB "2A" is a copy of my search list of DBE's from the Caltrans website. The First Request of Quotation letter to bid were emailed/faxed on 2/4/14. The Second Request of Quotation letter to bid were emailed/faxed on 2/19/14. Example of Request for Quotation is attached along with the email/fax log.	
		Behind TAB "2B" is a copy of my search list of Suppliers/Sub from The Blue Book Network website. The Invitation to Bid letter were emailed/faxed on 2/5/14.	

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	Behind TAB "3" is the information.				

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

**GOOD FAITH EFFORTS DOCUMENTATION - DBE**

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
The Weekly Bid Flash	2/4/14 thru 2/26/14
The Construction Star	2/4/14 thru 2/26/14
Caltrans (primes looking for help)	2/4/14 thru 2/26/14
Behind Tab "4" please see the Ads that ran for this project.	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
MBDA Business Center	2/4/14	E-mailed	
Behind Tab "5" please see the letter that was e-mailed for this project.			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See attached RFQ's and ITB's, under Tab "2A" and "2B"

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See attached RFQ's and ITB's, under Tab "2A" and "2B"

8. Include additional data to support a demonstration of good faith efforts.

See attached RFQ's and ITB's, under Tab "2A" and "2B"

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (918) 854-6410 or TDD (918) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

A. List item of work the bidder made available to UDBE firms. Identify those items of work the bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate UDBE participation. For each item listed, show the dollar value and percentage of the total contract it is the bidder's responsibility to demonstrate that sufficient work to meet the goal was made available to UDBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
Traffic Control	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	281000	6.0
Construction Area Signs	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	10000	0.2
Trucking	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	352382	7.5
Roadway Ex	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	672000	14.2
Erosion Control	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	61570	1.3
Compost	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	27640	0.6
Flashing Beacon	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	47000	1.0
Modify Lighting	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	18000	0.4
Modify Traffic Signal	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	30000	0.6
Storm Drain Piping	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	286225	6.0
Rock Slope Protection	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	29310	0.6
Minor Concrete (Curb)	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	2900	0.06
Minor Concrete (Struct)	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	9000	0.2
Aggregate Base	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	163000	3.5
Asphalt Supply	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	1174000	24.9
Asphalt Placement	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	280000	6.0
Fencing	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	10394	0.2
Object Markers	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	3105	0.07
SWPPP	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	1800	0.04
Striping	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	22747	0.5



**Tab "2A"**

**Search List from the  
Caltrans website**

Final



Final

## Suppliers and Subcontractors Report For:

**Merced County, Stevinson on RTE 140 at RTE  
Caltrans**

**Bid Date: 2/26/2014 Time: 2:00 PM**

**This Final Report was printed On: 2/19/2014**

**CalTrans data downloaded: 11/19/2013 5:50:36 PM**

Group Code	Group Description	Records Found
C0639	ASPHALT	5
C0680	FENCING	2
C0686	ELECTRICAL & SIGNALS	1
C1200	CONSTRUCTION AREA SIGNS	5
C1201	TRAFFIC CONTROL SYSTEM	7
C1531	PLANE ASPHALT CONCRETE	4
C1601	CLEARING & GRUBBING	29
C1901	ROADWAY EXCAVATION	37
C2021	HYDROSEEDING	2
C2030	EROSION CONTROL	4

C2602	AGGREGATE BASE	10
C3901	ASPHALT CONCRETE	17
C3910	PAVING ASPHALT (ASPHALT CONCRETE)	13
C4010	PORTLAND CEMENT & CONCRETE PAVEMEN	4
C5105	MINOR CONCRETE STRUCTURE	10
C5620	ROADSIDE SIGN	2
C6500	REINFORCED CONCRETE PIPE	1
C7200	ROCK SLOPE PROTECTION	1
C7301	CONCRETE CURB & SIDEWALK - MISC	9
C8000	FENCING	7
C8405	THERMOPLASTIC TRAFFIC STRIPE & MARKIN	1
C8501	PAVEMENT MARKING	2
C8602	SIGNAL & LIGHTING	1
		----- 174

### Breakout by Type

Email	140
Fax	14

Prepared For: Kevin Paul

**THIS REPORT IS THE PROPERTY OF GRANITE CONSTRUCTION COMPANY  
ANY UNAUTHORIZED USE IS STRICTLY PROHIBITED**

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>C0639 ASPHALT</b>			
<b>BLACK DIAMOND ASPHALT, INC.</b> 118 MAIN STREET VACAVILLE, CA 95688	(707) 448-9402 blackdiamondasphalt@yahoo.com	(707) 448-9407	<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>CLAY MIRANDA TRUCKING, INC.</b> 3220 W. BELMONT FRESNO, CA 93722	(559) 275-6250 cmtdebbie@aol.com	(559) 276-0630	<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>DC RECYCLING</b> 1546 BIRCH AVE CLOVIS, CA 93611	(559) 325-2526 desiree_chenot@yahoo.com	(559) 325-2526	<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>DE ANDA COMPANY</b> 37647 VERDE AVENUE MADERA, CA 93638	(559) 645-8800	(559) 645-4688	<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	FAX	2/4/2014 9:48:01 AM	
Second Request	FAX	2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>DESTINATION ANYWHERE, INC.</b> P.O. BOX 21 TRACY, CA 95378	(209) 836-9400 (209) 835-1144 info@destinationanywhereinc.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C0680 FENCING</b>			
<b>GOLDEN BAY FENCE PLUS IRON WORKS, INC.</b> 4104 SOUTH B STREET STOCKTON, CA 95206	(209) 944-9754 (209) 944-5812 GOLDENBAYFENCE@YAHOO.COM	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WE</b> 6636 W. BARSTOW AVENUE FRESNO, CA 93722	(559) 275-1726 (559) 275-1726 navorndes1@aol.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C0686 ELECTRICAL &amp; SIGNALS</b>			
<b>NORCAL GENERAL CONSTRUCTION CORP</b> 555 E CAPITAL AVE MILPITAS, CA 95035	(408) 886-0335 (408) 969-1650 norcalgeneralconstruction@yahoo.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C1200 CONSTRUCTION AREA SIGNS</b>			

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>DREAMBUILDER</b> 1324 E LAWSON LN. PLACENTIA, CA 92870	(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	FOLLOW UP DATE:	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>FRANK MEDINA GENERAL ENGINEERING CONTRA</b> 10096 AHART ROAD OROVILLE, CA 95966	(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	FOLLOW UP DATE:	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI</b> 22140 FRONTIER ROAD CLOVIS, CA 93619	(559) 299-2899 karen@imaginationmetals.com	FOLLOW UP DATE:	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>M. S. LEE ENTERPRISES</b> 1908 COVENTRY CLOVIS, CA 93611	(559) 217-4851 (559) 325-0760 MonSLee@yahoo.com	FOLLOW UP DATE:	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>SJD CONSTRUCTION INC.</b> 775 WAKEFIELD CT, STE B OAKDALE, CA 95361	(209) 847-8939 (209) 847-8939 sjdinc@worldnet.att.net	FOLLOW UP DATE:	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>C1201 TRAFFIC CONTROL SYSTEM</b>				
<b>A B S L CONSTRUCTION</b>		(510) 727-0900 (510) 727-0910	<b>FOLLOW UP DATE:</b>	
29393 PACIFIC ST HAYWARD, CA 94544		Luis@abslconstruction.com		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>DREAMBUILDER</b>		(714) 646-3697 (714) 646-3698	<b>FOLLOW UP DATE:</b>	
1324 E LAWSON LN. PLACENTIA, CA 92870		dreambuilder.construction@gmail.com		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>FORCE TRAFFIC CONTROL, INC.</b>		(559) 594-1062 (559) 594-1056	<b>FOLLOW UP DATE:</b>	
1478-B NORTH BELMONT RO EXETER, CA 93221		forcetraffic@earthlink.net		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI</b>		(559) 299-2899	<b>FOLLOW UP DATE:</b>	
22140 FRONTIER ROAD CLOVIS, CA 93619		karen@imaginationmetals.com		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>PAYCO SPECIALTIES, INCORPORATED</b> 120 NORTH SECOND AVE. CHULA VISTA, CA 91910	(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>SAN DIEGO BAY AREA ELECTRIC, INC.</b> 13100 KIRKHAM WAY, SUITE 205 POWAY, CA 92064	(858) 748-2060 (858) 748-6012 bev@bayareaelectric.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>SJD CONSTRUCTION INC.</b> 775 WAKEFIELD CT, STE B OAKDALE, CA 95361	(209) 847-8939 (209) 847-8939 sjdinc@worldnet.att.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C1531 PLANE ASPHALT CONCRETE</b>			
<b>A B S L CONSTRUCTION</b> 29393 PACIFIC ST HAYWARD, CA 94544	(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>DREAMBUILDER</b> 1324 E LAWSON LN. PLACENTIA, CA 92870	(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>RODGERS CONST. &amp; ENGINEERING CO., INC</b> 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206		(209) 464-5780 rcande@pacbell.net	(209) 464-5782	FOLLOW UP DATE:
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>STAT-X GENERAL ENGINEERING</b> 4217 PLEMINI CT SALIDA, CA 95368		(209) 855-2191 david.altstatt@att.net	(888) 411-6956	FOLLOW UP DATE:
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>C1601 CLEARING &amp; GRUBBING</b>				
<b>A B S L CONSTRUCTION</b> 29393 PACIFIC ST HAYWARD, CA 94544		(510) 727-0900 Luis@abslconstruction.com	(510) 727-0910	FOLLOW UP DATE:
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>AMG CONSTRUCTION</b> 8908 THERMAL STREET OAKLAND, CA 94605		(510) 562-8638 dougblacksher@aol.com	(510) 562-4339	FOLLOW UP DATE:
<b>DBE</b>				
<b>DBE</b>				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>ANTHONY'S LASER LEVELING</b> 7258 W. RIALTO AVENUE FRESNO, CA 93723		(559) 846-7608 (559) 276-1223 maryjoavila@aol.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>CONTERRA GROUP, INC.</b> 1470 N. BLACKSTONE FRESNO, CA 93703		(559) 395-3183 (559) 442-3501 jherrera@conterragroup.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>COOKS AND SON INC.</b> 4134 ODIE LANE SANTA MARIA, CA 93455		(805) 934-2705 (805) 937-5473 cooks_son@mail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>DE ANDA COMPANY</b> 37647 VERDE AVENUE MADERA, CA 93638		(559) 645-8800 (559) 645-4688	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	FAX		2/4/2014 9:48:01 AM	
Second Request	FAX		2/19/2014 8:27:53 AM	
<b>DIAMOND D GENERAL ENGINEERING, INC.</b> 32500 STATE HIGHWAY 16 WOODLAND, CA 95695		(530) 662-2042 sdefy@ddge.net	(530) 662-6770	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>DILLARD ENVIRONMENTAL SERVICES</b> 3120 CAMINO DIABLO RD BYRON, CA 94514		(925) 634-6850 patriciad@dillardenv.com	(925) 634-0874	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>DIRT &amp; AGGREGATE INTERCHANGE, INC</b> 20905 N.E. SANDY BOULEVARD FAIRVIEW, OR 97024		(503) 661-5093 contractor@dirtagg.com	(503) 669-1192	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>DON GARCIA EXCAVATING &amp; PAVING, INC.</b> 2020 E STREET SOUTH LAKE TAHOE, CA 96150		(530) 577-0558 dgarcia287@aol.com	(530) 577-0221	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>DREAMBUILDER</b> 1324 E LAWSON LN. PLACENTIA, CA 92870	(714) 646-3697 dreambuilder.construction@gmail.com	(714) 646-3698	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>EDISON CONSTRUCTION, INC.</b> 260 FAIRFAX ROAD BAKERSFIELD, CA 93307	(661) 366-6311 jloera@edisonconstructioninc.com	(661) 366-0204	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>FRANK MEDINA GENERAL ENGINEERING CONTRA</b> 10096 AHART ROAD OROVILLE, CA 95966	(530) 743-0744 roxannemedina@aol.com	(530) 743-9352	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>GECKO GOLF CONSTRUCTION, INC.</b> 1471 TREAT BLVD. #1334 WALNUT CREEK, CA 94597	(925) 382-2100 geckogconstruction@gmail.com	(925) 829-7899	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>HARRIS DEVELOPMENT CORPORATION</b> 1840 SHAW #105-8 CLOVIS, CA 93611	(559) 797-1642 rharriscorp@gmail.com		FOLLOW UP DATE:
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>INTERIOR DEMOLITION INC</b> 2621 HDNOLULU AVE MONTROSE, CA 91020		(818) 249-4932 (818) 249-4937 marco@interiordemolition.net		<b>FOLLOW UP DATE:</b>
<b>DBE</b> First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>JONAS &amp; ASSOCIATES, INC.</b> 1350 ARNOLD DRIVE, SUITE #202 MARTINEZ, CA 94553		(415) 715-8725 (925) 374-0021 NDT GOOD EMAIL bid@jonasinc.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b> First Request	FAX		2/4/2014 9:48:01 AM	
Second Request	FAX		2/19/2014 8:27:53 AM	
<b>KITCHELL CONSTRUCTION, INC.</b> 311 SOUTH FIRST STREET TURLOCK, CA 95380		(209) 667-1454 (209) 667-1201 kitchellconstruction@gmail.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b> First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>NIELSON CONSTRUCTION</b> 147 CAMINO ORUGA NAPA, CA 94558		(707) 253-8774 (707) 253-0131 NDT GODD EMAIL		<b>FOLLOW UP DATE:</b>
<b>DBE</b> First Request	FAX		2/4/2014 9:48:01 AM	
Second Request	FAX		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>ROCKIN' R GRADING &amp; EXCAVATING</b> 9637 RODDEN RD OAKDALE, CA 95361	(209) 495-9521 robin@rockinrinc.com	(209) 847-0586	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>RODGERS CONST. &amp; ENGINEERING CO., INC</b> 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206	(209) 464-5780 rcande@pacbell.net	(209) 464-5782	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>SANTOS EXCAVATING, INC.</b> 643 W. 4TH AVENUE CHICO, CA 95926	(530) 894-2274 undeliverable	(530) 894-7767	FOLLOW UP DATE:
<b>DBE</b>			
First Request	FAX	2/4/2014 9:48:01 AM	
Second Request	FAX	2/19/2014 8:27:53 AM	
<b>SERNA CONSTRUCTION, INC.</b> 5019 E NEVADA AVE FRESNO, CA 93727	(559) 304-2197 paving_serna@SBCglobal.net	(559) 252-5124	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>SITWORKS CONSTRUCTION, INC</b> 3634 BICKERSTAFF ST LAFAYETTE, CA 94549	(925) 284-1437 kdesena@linkzone.com	(925) 256-8357	FOLLOW UP DATE:
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>SJD CONSTRUCTION INC.</b> 775 WAKEFIELD CT, STE B OAKDALE, CA 95361		(209) 847-8939 sjdinc@worldnet.att.net	(209) 847-8939	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>SOLID CONSTRUCTION, INC</b> 3017 MILDRED LN BAKERSFIELD, CA 93314		(661) 829-1637 queenie_chief2003@yahoo.com	(661) 829-1637	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>UNITED TRAFFIC SERVICES &amp; SUPPLY, INC.</b> 14000 E. VALLEY BLVD. CITY OF INDUSTRY, CA 91746		(626) 961-5736 dora@unitedtraffic.net	(818) 961-4746	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>VINTAGE PAVING COMPANY, INC.</b> 119 MAIN STREET WINTERS, CA 95694		(530) 795-0132 edc@vintagepavingco.com	(530) 795-5734	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

C1901 ROADWAY EXCAVATION

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>A B S L CONSTRUCTION</b> 29393 PACIFIC ST HAYWARD, CA 94544	(510) 727-0900 (510) 727-0910 Luis@absconstruction.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>A.J. VASCONI GEREAL ENGINEERING</b> 1820 GALINDO STREET, SUITE 275 CONCORD, CA 94520	(925) 691-9400 (925) 691-9919 aj@ajvasconi.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>ANTHONY'S LASER LEVELING</b> 7258 W. RIALTO AVENUE FRESNO, CA 93723	(559) 846-7608 (559) 276-1223 maryjoavila@aol.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN</b> 4061 W. BELMONT FRESNO, CA 93722	(559) 276-0447 (559) 276-8029 asphaltdansoto@yahoo.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>CAL VALLEY CONSTRUCTION, INC.</b> 6275 W. BULLARD FRESNO, CA 93722	(559) 274-0300 (559) 274-0311 shelleya@calvalleyconstruction.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>CONTERRA GROUP, INC.</b> 1470 N. BLACKSTONE FRESNO, CA 93703		(559) 395-3183 jherrera@conterragroup.net	(559) 442-3501	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>COOKS AND SON INC.</b> 4134 ODIE LANE SANTA MARIA, CA 93455		(805) 934-2705 cooks_son@mail.com	(805) 937-5473	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>DELTECH ENGINEERING, INC</b> 4913 E. GERDA DRIVE ANAHEIM, CA 92807		(714) 495-9755 abili@deltechengineeringinc.com	(714) 333-0142	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>DIAMOND D GENERAL ENGINEERING, INC.</b> 32500 STATE HIGHWAY 16 WOODLAND, CA 95695		(530) 662-2042 sdefty@ddge.net	(530) 662-6770	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>DILLARD ENVIRONMENTAL SERVICES</b> 3120 CAMINO DIABLO RD BYRON, CA 94514	(925) 634-6850 (925) 634-0874 patriciad@dillardenv.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>DIRT &amp; AGGREGATE INTERCHANGE, INC</b> 20905 N.E. SANDY BOULEVARD FAIRVIEW, OR 97024	(503) 661-5093 (503) 669-1192 contractor@dirtagg.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>DON GARCIA EXCAVATING &amp; PAVING, INC.</b> 2020 E STREET SOUTH LAKE TAHOE, CA 96150	(530) 577-0558 (530) 577-0221 dgarcia287@aol.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>DREAMBUILDER</b> 1324 E LAWSON LN. PLACENTIA, CA 92870	(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>FRANK MEDINA GENERAL ENGINEERING CONTRA</b> 10096 AHART ROAD OROVILLE, CA 95966	(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>INTERIOR DEMOLITION INC</b> 2621 HONOLULU AVE MONTROSE, CA 91020		(818) 249-4932 (818) 249-4937 marco@interiordemolition.net		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>JONAS &amp; ASSOCIATES, INC.</b> 1350 ARNOLD DRIVE, SUITE #202 MARTINEZ, CA 94553		(415) 715-8725 (925) 374-0021 NOT GOOD EMAIL bid@jonasinc.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	FAX		2/4/2014 9:48:01 AM	
Second Request	FAX		2/19/2014 8:27:53 AM	
<b>KITCHELL CONSTRUCTION, INC.</b> 311 SOUTH FIRST STREET TURLOCK, CA 95380		(209) 667-1454 (209) 667-1201 kitchellconstruction@gmail.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>MARTIN GENERAL ENGINEERING INC</b> 12485 QUICKSILVER DRIVE RANCHO CORDOVA, CA 95742		(916) 355-8101 (916) 355-8108 dmartin@martingeneral.net		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>MARTINI DRILLING CORP.</b> 15571 CHEMICAL LANE HUNTINGTON BEACH, CA 92649	(714) 715-2715 (714) 229-1681 martinidrilling@yahoo.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>MASS X INC.</b> 55 SHAW AVENUE #105 CLOVIS, CA 93612	(559) 472-3274 (559) 472-3275 massxcavation@hotmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>MV CONSTRUCTION</b> PO BOX 1575 ATWATER, CA 95301	(209) 756-5936 (559) 357-0851 valdez05@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>Newland Entities, Inc</b> 335 TEEGARDEN AVENUE YUBA CITY, CA 95992	(530) 755-1178 (530) 674-0756 rcervantes@newlandentities.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>NIELSON CONSTRUCTION</b> 147 CAMINO ORUGA NAPA, CA 94558	(707) 253-8774 (707) 253-0131 NOT GOOD EMAIL	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	FAX		2/4/2014 9:48:01 AM	
Second Request	FAX		2/19/2014 8:27:53 AM	
<b>R &amp; C CONSTRUCTION</b> 2946 S. ELM AVENUE FRESNO, CA 93706		(559) 255-5655 (559) 255-5600 randcconstruction@sbcglobal.net		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>ROCKIN' R GRADING &amp; EXCAVATING</b> 9637 RODDEN RD OAKDALE, CA 95361		(209) 495-9521 (209) 847-0586 robin@rockinrinc.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>RODGERS CONST. &amp; ENGINEERING CO., INC</b> 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206		(209) 464-5780 (209) 464-5782 rcande@pacbell.net		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>SAN JOAQUIN VALLEY CONSTRUCTION GROUP, L</b> P.O. BOX 2506 BAKERSFIELD, CA 93303		(661) 747-1465 (661) 323-9287 marvindeanllc@sbglobal.net		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>SANTOS EXCAVATING, INC.</b> 643 W. 4TH AVENUE CHICO, CA 95926	(530) 894-2274 (530) 894-7767 undeliverable	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request FAX		2/4/2014 9:48:01 AM	
Second Request FAX		2/19/2014 8:27:53 AM	
<b>SERNA CONSTRUCTION, INC.</b> 5019 E NEVADA AVE FRESNO, CA 93727	(559) 304-2197 (559) 252-5124 paving_serna@SBCglobal.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request Email		2/4/2014 9:48:01 AM	
Second Request Email		2/19/2014 8:27:53 AM	
<b>SITWORKS CONSTRUCTION, INC</b> 3634 BICKERSTAFF ST LAFAYETTE, CA 94549	(925) 284-1437 (925) 256-8357 kdesena@linkzone.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request Email		2/4/2014 9:48:01 AM	
Second Request Email		2/19/2014 8:27:53 AM	
<b>SJD CONSTRUCTION INC.</b> 775 WAKEFIELD CT, STE B OAKDALE, CA 95361	(209) 847-8939 (209) 847-8939 sjdinc@worldnet.att.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request Email		2/4/2014 9:48:01 AM	
Second Request Email		2/19/2014 8:27:53 AM	
<b>STAT-X GENERAL ENGINEERING</b> 4217 PLEMINI CT SALIDA, CA 95368	(209) 855-2191 (888) 411-6956 david.altstatt@att.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>SUKAN, INC.</b> 18412 FARJARDO STREET ROWLAND HEIGHTS, CA 91748		(626) 854-9467 ( ) - 626 suzanne@sukaninc.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>SUULUTAAQ, INC - ALASKA NATIVE CORP</b> 827 MISSOURI STREET, SUITE 6 FAIRFIELD, CA 94533		(707) 427-3209 (707) 635-8187 tracy.crain@suulutaaq.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY E</b> 19515 ROAD 24 MADERA, CA 93638		(559) 674-4608 odysseyblasting@yahoo.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>VELIS ENGINEERING, INC</b> 1929 INDUSTRIAL WAY SANGER, CA 93657		(559) 876-0029 (559) 876-3300 cbenites@verizon.net		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>VINTAGE PAVING COMPANY, INC.</b> 119 MAIN STREET WINTERS, CA 95694	(530) 795-0132 (530) 795-5734 edc@vintagepavingco.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C2021 HYDROSEEDING</b>			
<b>LA FIRMA INC.</b> 715 RIDGE ROAD NIPOMO, CA 93444	(805) 748-8576 (805) 929-0501 estimating@theswppfirm.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>M &amp; S ENVIRONMENTAL LANDSCAPES, INC</b> 12192 MACS ROAD REDDING, CA 96003	(530) 241-1418 (530) 241-9647 undeliverable--mandserviro@aol.com-	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	FAX	2/4/2014 9:48:01 AM	
Second Request	FAX	2/19/2014 8:27:53 AM	
<b>C2030 EROSION CONTROL</b>			
<b>ANTHONY'S LASER LEVELING</b> 7258 W. RIALTO AVENUE FRESNO, CA 93723	(559) 846-7608 (559) 276-1223 maryjoavila@aol.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>GECKO GOLF CONSTRUCTION, INC.</b> 1471 TREAT BLVD. #1334 WALNUT CREEK, CA 94597	(925) 382-2100 (925) 829-7899 geckogconstruction@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>LA FIRMA INC.</b> 715 RIDGE ROAD NIPOMO, CA 93444	(805) 748-8576 (805) 929-0501 estimating@theswppfirm.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>M &amp; S ENVIRONMENTAL LANDSCAPES, INC</b> 12192 MACS ROAD REDDING, CA 96003	(530) 241-1418 (530) 241-9647 undeliverable--mandserviro@aol.com-	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	FAX	2/4/2014 9:48:01 AM	
Second Request	FAX	2/19/2014 8:27:53 AM	
<b>C2602 AGGREGATE BASE</b>			
<b>AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN</b> 4061 W. BELMONT FRESNO, CA 93722	(559) 276-0447 (559) 276-8029 asphaltdansoto@yahoo.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>CAL VALLEY CONSTRUCTION, INC.</b> 6275 W. BULLARD FRESNO, CA 93722	(559) 274-0300 (559) 274-0311 shelleya@calvalleyconstruction.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>CONTERRA GROUP, INC.</b> 1470 N. BLACKSTONE FRESNO, CA 93703		(559) 395-3183 jherrera@conterragroup.net	(559) 442-3501	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>COOKS AND SON INC.</b> 4134 ODIE LANE SANTA MARIA, CA 93455		(805) 934-2705 cooks_son@mail.com	(805) 937-5473	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>DE ANDA COMPANY</b> 37647 VERDE AVENUE MADERA, CA 93638		(559) 645-8800	(559) 645-4688	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	FAX		2/4/2014 9:48:01 AM	
Second Request	FAX		2/19/2014 8:27:53 AM	
<b>M J AVILA COMPANY, INC.</b> 7258 W. RIALTO FRESNO, CA 93723		(559) 846-7601 maryjoavila@mjavila.com	(559) 846-7610	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>MASS X INC.</b> 55 SHAW AVENUE #105 CLOVIS, CA 93612	(559) 472-3274 (559) 472-3275 massxcavation@hotmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>MCAFFEE TRANSPORTATION</b> 551 LILAC CT. BRENTWOOD, CA 94513	(925) 308-7700 (925) 752-0573 mcafeetransportation@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>MV CONSTRUCTION</b> PO BOX 1575 ATWATER, CA 95301	(209) 756-5936 (559) 357-0851 valdez05@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>STAT-X GENERAL ENGINEERING</b> 4217 PLEMINI CT SALIDA, CA 95368	(209) 855-2191 (888) 411-6956 david.altstatt@att.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C3901 ASPHALT CONCRETE</b>			
<b>AMG CONSTRUCTION</b> 8908 THERMAL STREET OAKLAND, CA 94605	(510) 562-8638 (510) 562-4339 dougblacksher@aol.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN</b> 4061 W. BELMONT FRESNO, CA 93722	(559) 276-0447 asphaltdansoto@yahoo.com (559) 276-8029		<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>CAL VALLEY CONSTRUCTION, INC.</b> 6275 W. BULLARD FRESNO, CA 93722	(559) 274-0300 shelleya@calvalleyconstruction.com (559) 274-0311		<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>CONTERRA GROUP, INC.</b> 1470 N. BLACKSTONE FRESNO, CA 93703	(559) 395-3183 jherrera@conterragroup.net (559) 442-3501		<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>DE ANDA COMPANY</b> 37647 VERDE AVENUE MADERA, CA 93638	(559) 645-8800 (559) 645-4688		<b>FOLLOW UP DATE:</b>
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	FAX		2/4/2014 9:48:01 AM	
Second Request	FAX		2/19/2014 8:27:53 AM	
<b>DON GARCIA EXCAVATING &amp; PAVING, INC.</b>		(530) 577-0558 (530) 577-0221	<b>FOLLOW UP DATE:</b>	
2020 E STREET SOUTH LAKE TAHOE, CA 96150		dgarcia287@aol.com		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>DREAMBUILDER</b>		(714) 646-3697 (714) 646-3698	<b>FOLLOW UP DATE:</b>	
1324 E LAWSON LN. PLACENTIA, CA 92870		dreambuilder.construction@gmail.com		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>M J AVILA COMPANY, INC.</b>		(559) 846-7601 (559) 846-7610	<b>FOLLOW UP DATE:</b>	
7258 W. RIALTO FRESNO, CA 93723		maryjoavila@mjavila.com		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>MASS X INC.</b>		(559) 472-3274 (559) 472-3275	<b>FOLLOW UP DATE:</b>	
55 SHAW AVENUE #105 CLOVIS, CA 93612		massxcavation@hotmail.com		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>MCAFEE TRANSPORTATION</b> 551 LILAC CT. BRENTWOOD, CA 94513	(925) 308-7700 (925) 752-0573 mcafeetransportation@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>MV CONSTRUCTION</b> PO BOX 1575 ATWATER, CA 95301	(209) 756-5936 (559) 357-0851 valdez05@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>Newland Entities, Inc</b> 335 TEEGARDEN AVENUE YUBA CITY, CA 95992	(530) 755-1178 (530) 674-0756 rcervantes@newlandentities.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>R &amp; C CONSTRUCTION</b> 2946 S. ELM AVENUE FRESNO, CA 93706	(559) 255-5655 (559) 255-5600 randcconstruction@sbcglobal.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>RODGERS CONST. &amp; ENGINEERING CO., INC</b> 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206	(209) 464-5780 (209) 464-5782 rcande@pacbell.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>SERNA CONSTRUCTION, INC.</b> 5019 E NEVADA AVE FRESNO, CA 93727		(559) 304-2197 paving_serna@SBCglobal.net	(559) 252-5124	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>STAT-X GENERAL ENGINEERING</b> 4217 PLEMINI CT SALIDA, CA 95368		(209) 855-2191 david.altstatt@att.net	(888) 411-6956	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>C3910 PAVING ASPHALT (ASPHALT CO)</b>				
<b>AMG CONSTRUCTION</b> 8908 THERMAL STREET OAKLAND, CA 94605		(510) 562-8638 dougblacksher@aol.com	(510) 562-4339	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>BLACK STONE ASPHALT CONSTRUCTION, INC.</b> 3112 ANTONINO AVENUE BAKERSFIELD, CA 93308		(661) 282-8800 NORM@BLACKSTONEASPHALT.COM	(661) 282-8803	<b>FOLLOW UP DATE:</b>

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>CRE8IVE ENGINEERING INC</b> 77-770 COUNTRY CLUB DR., SUITE D PALM DESERT, CA 92211	(760) 200-8889 (760) 200-1116 cre8iveEngineering@gmail.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>DE ANDA COMPANY</b> 37647 VERDE AVENUE MADERA, CA 93638	(559) 645-8800 (559) 645-4688		<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	FAX	2/4/2014 9:48:01 AM	
Second Request	FAX	2/19/2014 8:27:53 AM	
<b>DELTECH ENGINEERING, INC</b> 4913 E. GERDA DRIVE ANAHEIM, CA 92807	(714) 495-9755 (714) 333-0142 abili@deltechengineeringinc.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>DREAMBUILDER</b> 1324 E LAWSON LN. PLACENTIA, CA 92870	(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>MARTIN GENERAL ENGINEERING INC</b> 12485 QUICKSILVER DRIVE RANCHO CORDOVA, CA 95742	(916) 355-8101 dmartin@martingeneral.net	(916) 355-8108	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>NORCAL GENERAL CONSTRUCTION CORP</b> 555 E CAPITAL AVE MILPITAS, CA 95035	(408) 886-0335 norcalgeneralconstruction@yahoo.com	(408) 969-1650	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>RODGERS CONST. &amp; ENGINEERING CO., INC</b> 1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206	(209) 464-5780 rcande@pacbell.net	(209) 464-5782	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>SERNA CONSTRUCTION, INC.</b> 5019 E NEVADA AVE FRESNO, CA 93727	(559) 304-2197 paving_sema@SBCglobal.net	(559) 252-5124	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>STAT-X GENERAL ENGINEERING</b> 4217 PLEMINI CT SALIDA, CA 95368	(209) 855-2191 david.altstatt@att.net	(888) 411-6956	FOLLOW UP DATE:
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>SUULUTAAQ, INC - ALASKA NATIVE CORP</b>		(707) 427-3209 (707) 635-8187	<b>FOLLOW UP DATE:</b>	
827 MISSOURI STREET, SUITE 6 FAIRFIELD, CA 94533		tracy.crain@suulutaaq.com		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>C4010 PORTLAND CEMENT &amp; CONCRE</b>				
<b>G. RAMIREZ CONCRETE, INC.</b>		(209) 722-4594 (209) 726-5305	<b>FOLLOW UP DATE:</b>	
1911 E. GERARD AVENUE MERCED, CA 95341		gramirezconc@sbcglobal.net		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>R &amp; C CONSTRUCTION</b>		(559) 255-5655 (559) 255-5600	<b>FOLLOW UP DATE:</b>	
2946 S. ELM AVENUE FRESNO, CA 93706		randcconstruction@sbcglobal.net		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>RODGERS CONST. &amp; ENGINEERING CO., INC</b>		(209) 464-5780 (209) 464-5782	<b>FOLLOW UP DATE:</b>	
1807 NAVY DRIVE, SUITE 1 STOCKTON, CA 95206		rcande@pacbell.net		
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>TRUE CHAMPIONS INC.</b> 5234 CUSHMAN PL., STE. 200 SAN DIEGO, CA 92110	(619) 276-6999 (619) 276-8783 TCI@TRUECHAMPIONS.NET	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C5105 MINOR CONCRETE STRUCTURE</b>			
<b>A B S L CONSTRUCTION</b> 29393 PACIFIC ST HAYWARD, CA 94544	(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>BAY LINE CUTTING &amp; CORING, INC.</b> 1635 4TH STREET BERKELEY, CA 94710	(510) 527-1000 (510) 420-8982 jcbayline@sbcglobal.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>CALI CONCRETE</b> 117 MUGSY AVENUE BAKERSFIELD, CA 93307	(661) 398-8143 (661) 398-1382 Undeliverable	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request	FAX	2/4/2014 9:48:01 AM	
Second Request	FAX	2/19/2014 8:27:53 AM	
<b>DREAMBUILDER</b> 1324 E LAWSON LN. PLACENTIA, CA 92870	(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>FRESNO CONCRETE CONSTRUCTION, INC.</b> 5450 S VILLA AVE FRESNO, CA 93725		(559) 834-2031 fresnoconcreteconst@yahoo.com	(559) 834-2064	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>GO RUSH CONCRETE</b> 1312 I STREET SANGER, CA 93657		(559) 647-7679 gorush71@yahoo.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI</b> 22140 FRONTIER ROAD CLOVIS, CA 93619		(559) 299-2899 karen@imaginationmetals.com		<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>M J AVILA COMPANY, INC.</b> 7258 W. RIALTO FRESNO, CA 93723		(559) 846-7601 maryjoavila@mjavila.com	(559) 846-7610	<b>FOLLOW UP DATE:</b>
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>MV CONSTRUCTION</b> PO BOX 1575 ATWATER, CA 95301	(209) 756-5936 (559) 357-0851 valdez05@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>TSR CONSTRUCTION COMPANY</b> 543 FIFTH AVENUE SAN BRUNO, CA 94066	(650) 826-4954 (650) 588-1016 r.rico66@yahoo.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C5620 ROADSIDE SIGN</b>			
<b>FRANK MEDINA GENERAL ENGINEERING CONTRA</b> 10096 AHART ROAD OROVILLE, CA 95966	(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>PAYCO SPECIALTIES, INCORPORATED</b> 120 NORTH SECOND AVE. CHULA VISTA, CA 91910	(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C6500 REINFORCED CONCRETE PIPE</b>			

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI</b> 22140 FRONTIER ROAD CLOVIS, CA 93619	(559) 299-2899 karen@imaginationmetals.com	FOLLOW UP DATE:	
<b>DBE</b> First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>C7200 ROCK SLOPE PROTECTION</b>			
<b>DE ANDA COMPANY</b> 37647 VERDE AVENUE MADERA, CA 93638	(559) 645-8800 (559) 645-4688	FOLLOW UP DATE:	
<b>DBE</b> First Request	FAX	2/4/2014 9:48:01 AM	
Second Request	FAX	2/19/2014 8:27:53 AM	
<b>C7301 CONCRETE CURB &amp; SIDEWALK -</b>			
<b>CALI CONCRETE</b> 117 MUGSY AVENUE BAKERSFIELD, CA 93307	(661) 398-8143 (661) 398-1382 Undeliverable	FOLLOW UP DATE:	
<b>DBE</b> First Request	FAX	2/4/2014 9:48:01 AM	
Second Request	FAX	2/19/2014 8:27:53 AM	
<b>CONTERRA GROUP, INC.</b> 1470 N. BLACKSTONE FRESNO, CA 93703	(559) 395-3183 (559) 442-3501 jherrera@conterragroup.net	FOLLOW UP DATE:	
<b>DBE</b> First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>FALCON BUILDERS &amp; DEVELOPERS INC</b> 5070 N. SIXTH STREET, SUITE 185 FRESNO, CA 93710	(559) 226-1994 (559) 896-8613  Not a good e-mail	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request FAX		2/4/2014 9:48:01 AM	
Second Request FAX		2/19/2014 8:27:53 AM	
<b>FRESNO CONCRETE CONSTRUCTION, INC.</b> 5450 S VILLA AVE FRESNO, CA 93725	(559) 834-2031 (559) 834-2064  fresnoconcreteconst@yahoo.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request Email		2/4/2014 9:48:01 AM	
Second Request Email		2/19/2014 8:27:53 AM	
<b>G. RAMIREZ CONCRETE, INC.</b> 1911 E. GERARD AVENUE MERCED, CA 95341	(209) 722-4594 (209) 726-5305  gramirezconc@sbcglobal.net	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request Email		2/4/2014 9:48:01 AM	
Second Request Email		2/19/2014 8:27:53 AM	
<b>HARRIS DEVELOPMENT CORPORATION</b> 1840 SHAW #105-8 CLOVIS, CA 93611	(559) 797-1642  rharriscorp@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b> First Request Email		2/4/2014 9:48:01 AM	
Second Request Email		2/19/2014 8:27:53 AM	
<b>M J AVILA COMPANY, INC.</b> 7258 W. RIALTO FRESNO, CA 93723	(559) 846-7601 (559) 846-7610  maryjoavila@mjavila.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>M. S. LEE ENTERPRISES</b> 1908 COVENTRY CLOVIS, CA 93611		(559) 217-4851 (559) 325-0760 MonSLee@yahoo.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>V A P CONSTRUCTION INC</b> 16425 ILLUSION WAY LA MIRADA, CA 90638		(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>C8000 FENCING</b>				
<b>ACE FENCE COMPANY</b> P.O. BOX 12102 FRESNO, CA 93776		(559) 268-1438 (559) 268-1467 robertv@acefencefresno.com	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>				
First Request	Email		2/4/2014 9:48:01 AM	
Second Request	Email		2/19/2014 8:27:53 AM	
<b>FALCON BUILDERS &amp; DEVELOPERS INC</b> 5070 N. SIXTH STREET, SUITE 185 FRESNO, CA 93710		(559) 226-1994 (559) 896-8613 Not a good e-mail	<b>FOLLOW UP DATE:</b>	
<b>DBE</b>				
First Request	FAX		2/4/2014 9:48:01 AM	
Second Request	FAX		2/19/2014 8:27:53 AM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
<b>FRANK MEDINA GENERAL ENGINEERING CONTRA</b> 10096 AHART ROAD OROVILLE, CA 95966	(530) 743-0744 roxannemedina@aol.com	(530) 743-9352	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>GOLDEN BAY FENCE PLUS IRON WORKS, INC.</b> 4104 SOUTH B STREET STOCKTON, CA 95206	(209) 944-9754 GOLDENBAYFENCE@YAHOO.COM	(209) 944-5812	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>MERCADE CONSTRUCTION &amp; DEVELOPMENT INC.</b> 21168 POKIE DR. SOULSBYVILLE, CA 95372	(209) 586-7722 jorge@mercadeco.com	(209) 532-7744	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>OLIVEIRA FENCE, INC.</b> 400 REED STREET SANTA CLARA, CA 95050	(408) 727-3811 oliveirafence2@yahoo.com	(408) 727-2690	FOLLOW UP DATE:
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	
<b>SOTO FENCE COMPANY</b> 3151 W. DAKOTA AVE. FRESNO, CA 93722	(559) 230-1444 info@sotofence.com		FOLLOW UP DATE:
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
----------------------------------	----------------------------	----------------	---------------------

First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	

**C8405 THERMOPLASTIC TRAFFIC STRI**

<b>PAYCO SPECIALTIES, INCORPORATED</b>	(619) 422-9204	(619) 427-1620	<b>FOLLOW UP DATE:</b>
120 NORTH SECOND AVE. CHULA VISTA, CA 91910	llewellyn4436@msn.com		
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	

**C8501 PAVEMENT MARKING**

<b>PAYCO SPECIALTIES, INCORPORATED</b>	(619) 422-9204	(619) 427-1620	<b>FOLLOW UP DATE:</b>
120 NORTH SECOND AVE. CHULA VISTA, CA 91910	llewellyn4436@msn.com		
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	

<b>TRI-VALLEY CONTRACTING, INC.</b>	(925) 787-1003	(888) 872-4450	<b>FOLLOW UP DATE:</b>
15 CHARLES HILL CIRCLE ORINDA, CA 94563	landy@trivalleystriping.com		
<b>DBE</b>			
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	

**C8602 SIGNAL & LIGHTING**

<b>NORCAL GENERAL CONSTRUCTION CORP</b>	(408) 886-0335	(408) 969-1650	<b>FOLLOW UP DATE:</b>
555 E CAPITAL AVE MILPITAS, CA 95035	norcalgeneralconstruction@yahoo.com		
<b>DBE</b>			

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request	Email	2/4/2014 9:48:01 AM	
Second Request	Email	2/19/2014 8:27:53 AM	

[Home](#) -> [Contract Awards and Services](#) -> **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 10-381514

**25 Opt-in records found.**

10-381514	Pruitt Trucking Inc.
	214 W. Poppyfields Drive Altadena, CA 91001
	Phone: 626-644-1236   Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm Fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
10-381514	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411   Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: rumble strips
10-381514	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605   Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for local customers.
10-381514	AC Dike Co.
	2788 Venture Dr. Lincoln, CA 95648
	Phone: 916-645-7747   Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Placew Asphalt Dike

10-381514	<p><b>B.A.T.S. Traffic Solutions</b></p> <p>5740 Roseville Rd. Sacramento, Caif. 95833</p> <p>Phone: 916-339-2543   Fax Number: 916-339-2544</p> <p>Disadvantaged status:</p> <p>Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE , CONSTRUCTION AREA SIGNS, TYPE I, TYPEII, and TYPE III BARRICADES, CHANNELIZER(surface mount),and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707)419-9363, or@ CL_bats@live.com and MARTHA OCHOA @ (510)657-2543 or@ MO_bats@live.com. Our 24hr EMEGENCY # 1-866-395-2287</p>
10-381514	<p><b>LOGANS MARKETING</b></p> <p>121 BROADWAY # 220 SAN DIEGO , CA 92101</p> <p>Phone: 619-2333766   Fax Number: 619-233-3768</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: ASPHALT , READY-MIX , AGGREGATES , BRICK &amp; BLOCK , PIPE , IRRIGATION SUPPLIES , .</p>
10-381514	<p><b>M &amp; B ENTERPRISES, LLC</b></p> <p>6676 HARRINGTON AVENUE ARBUCKLE, CA 95912</p> <p>Phone: 530-682-8032   Fax Number: 530-473-2249</p> <p>Disadvantaged status: SBE</p> <p>Services offered: K-RAILS</p>
10-381514	<p><b>Anderson Paint Store LLC - DBE www.andersonpaintstore.com</b></p> <p>18429 West 8 Mile RD Detroit,Michigan 48219</p> <p>Phone: 248 667 8059   Fax Number: andersonpsllc@aol.com</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. . . .Thermoplastic Pavement Marking . . . .Traffic Marking Paint . . . .Concrete Surface Sealer . . . .Interior&amp; Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint</p>
10-381514	<p><b>Wells Sweeping</b></p>

	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104   Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
10-381514	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104   Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
10-381514	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562   Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
10-381514	Sequoia Consultants (QC Testing)
	361 W. Grove Avenue Orange, CA, 92865
	Phone: 714-974-6316   Fax Number: 714-974-6193
	Disadvantaged status: DBE SBE
	Services offered: Services offered: We provide comprehensive Quality Control Testing and Inspection services for the placement of all roadway and structural materials including HMA, RSC, JPCP, Rebar Splices, and many others. We are a DBE/SBE that provides services exclusively to transportation sector related projects. We have fully certified laboratory and have mobile laboratory testing capabilities. We are Signatory to Local 12.
10-381514	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091   Fax Number: 951-682-1094
	Disadvantaged status:

	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS
10-381514	Ashbaugh Consulting, Inc. 9151 Parliament Ave Westminster, CA 92683 Phone: 714-895-3782   Fax Number: 714-895-3792 Disadvantaged status: SBE Services offered: Item #14: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item #15: STORM WATER ANNUAL REPORT
10-381514	Austin Enterprise 13421 Snow Road Bakersfield, CA 93314 Phone: 6615891001   Fax Number: 6615899509 Disadvantaged status: DBE SBE Services offered: JPCP
10-381514	R.E. Serrano, Inc. 3430 Pacheco Blvd. Martinez CA 94553 Phone: 925-957-8184   Fax Number: 925-957-8190 Disadvantaged status: DBE Services offered: Sub quoting JPCP RSC www.reserrano.com
10-381514	MulchMaster 5198 Arlington Avenue #325 Riverside, CA Phone: 877-256-9639   Fax Number: Disadvantaged status: Services offered: Mulch Master is California's largest and most trusted pneumatic blowing company. We specialize in the supply and installation of mulch, compost and other erosion control materials. Our material is of the highest quality and is certified through the US Composting Council Seal of Testing Assurance (STA) Program. We have the finest equipment and professional personnel to service your projects throughout the State of California. For additional information or to receive a quote please contact us at 877-256-9639 or info@mulch-master.com. You may visit our website at www.mulch-master.com.
10-381514	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393   Fax Number: 559-732-2684 Disadvantaged status: DBE SBE

	<p>Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.</p>
10-381514	<p><b>Pavement Management Solutions, Inc.</b>                  38340 Innovation Ct. Ste E-506 Murrieta, CA 92563                  Phone: (951) 600-1110 Fax Number: (951) 600-1112                  Disadvantaged status:                  Services offered: Prepaving Inertial Profiling</p>
10-381514	<p><b>Flatiron Electric Group</b>                  7911-A Pine Ave. Chino, Ca. 91708                  Phone: (714) 228-9631 Fax Number: (909) 597-9151                  Disadvantaged status:                  Services offered:</p>
10-381514	<p><b>Rahman Engineering Services</b>                  5761 Schaefer Ave, # B Chino, CA, 91710                  Phone: 562-506-5853 Fax Number: 714-459-8134                  Disadvantaged status: DBE SBE                  Services offered: Provide Civil/Structural Engineering Services with PE stamp, prepare CPM</p>
10-381514	<p><b>Szeremi Sweeping Service LLC</b>                  PO Box 1079 Rocklin, Ca, 95677                  Phone: 916-492-6500 Fax Number: 916-492-6501                  Disadvantaged status: SBE                  Services offered: Construction Sweeping Services, We offer Mechanical High Dumps Sweepers and Vacuum Air sweepers. ESBE / SBE Certified with Over 10 Years of Heavy Construction Sweeping Experience. Szeremi Sweeping covers all of Northern California. Signatory with Local 3. Contact Bryan Szeremi 916-871-2328 or Email szeremisweeping@att.net www.szeremisweeping.com</p>
10-381514	<p><b>JC SUPPLY &amp; MANUFACTURING</b>                  1612 S. CUAMONGA AVE ONTARIO, CA. 91761                  Phone: 909-373-1773 Fax Number: 909-373-1785</p>

	Disadvantaged status: DBE SBE	
	Services offered:	
10-381514	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-292-2188	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: Design Services for all Construction materials. Testing and Inspection servies. Superpave, RSC, Structural Concrete, Profilers and construction management	
10-381514	CEMEX	
	318 Beard Ave Modesto	
	Phone: 209-495-2243	Fax Number: 661-215-6497
	Disadvantaged status:	
	Services offered: RSC Concrete CDF	

# **First Request**

**FYI ISIS**

---

**From:** FYI ISIS  
**Sent:** Tuesday, February 04, 2014 9:48 AM  
**To:** 'rcande@pacbell.net'  
**Subject:** Granite Construction invites you to bid for Merced County, Stevinson on RTE 140 at RTE 165

**GRANITE CONSTRUCTION COMPANY**

Fresno Area

**REQUEST FOR QUOTATION**

**First Request**

**To: RODGERS CONST. & ENGINEERING CO., INC**  
1807 NAVY DRIVE, SUITE 1  
STOCKTON, CA 95206

**FAX:**  
(209) 464-5782

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING

**Merced County, Stevinson on RTE 140 at RTE 165**

**CONTRACT AGENCY: Caltrans**

**PROJECT #: 10-381514**

**BID DATE: 2/26/2014 BID TIME: 2:00:00 PM**

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

**PLANE ASPHALT CONCRETE**  
**ASPHALT CONCRETE**  
**PAVING ASPHALT (ASPHALT CONCRETE)**  
**PORTLAND CEMENT & CONCRETE PAVEMENT**  
**CLEARING & GRUBBING**  
**ROADWAY EXCAVATION**

WE ARE REQUESTING BIDS FOR THESE ITEMS of

**Traffic Control, Construction Area Signs, Trucking, Roadway Ex, Erosion Control, Compost, Flashing Beacon, Modify Lighting, Modify Traffic signal, Storm Drain Piping, Rock Slope Protection, Minor Concrete (Curb), Minor Concrete (Structure), Aggregate Base, Asphalt Supply & Placement, Fencing, Temporary Erosion Control, SWPPP, Striping, Object Markers, Temporary Railing Type K, Crash Cushions, Reinforced Concrete Pipe, Clearing & Grubbing, AC Dike, Rumble Strip, Roadside**

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

**GRANITE CONSTRUCTION COMPANY**

2716 Granite Court

Fresno, CA 93706

ATTN: Kevin Paul

FAX #: (559) 263-9601

PHONE (559) 441-5700

To all potential DBE subcontractors and suppliers:

Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.

DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.

**Plans & Specifications are available at our office for viewing as well as through your local Builders Exchange and/or from the contracting agency. See above for Estimator's contact information.**

**Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.**

**Finally, please include a copy of your DBE certificate with the submittal of your quote.**

**Please check below and send back  
We will bid \_\_\_\_\_ We will NDT Bid \_\_\_\_\_**

From	Subject	Received	Size	Categories
To: '91530241-9647' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	21 KB	
To: '91530894-7767' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	21 KB	
To: '91559645-4688' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	22 KB	
To: '91559896-8613' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	22 KB	
To: '91661398-1382' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	22 KB	
To: '91707253-0131' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	21 KB	
To: '91925374-0021' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	22 KB	
To: 'abili@deltechengineeringinc.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB	
To: 'aj@ajvasconi.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'asphaltdansoto@yahoo.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB	
To: 'bev@bayareaelectric.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'blackdiamondasphalt@yahoo.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'cbenites@verizon.net' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'cmtdebbie@aol.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'contractor@dirtagg.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'cooks_son@mail.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB	
To: 'cre8iveEngineering@gmail.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'david.altstatt@att.net' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB	
To: 'desiree_chenot@yahoo.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'dgarcia287@aol.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB	
To: 'dmartin@martingeneral.net' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'dora@unitedtraffic.net' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	
To: 'dougblacksher@aol.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	25 KB	
To: 'dreambuilder.construction@gmail.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	25 KB	
To: 'edc@vintagepavingco.com' (1 item)				
FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB	

   <b>From</b>	<b>Subject</b>	<b>Received</b>	<b>Size</b>	<b>Categories</b>	
To: 'estimating@theswppfirm.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'forcetraffic@earthlink.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'fresnoconcreteconst@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'geckogconstruction@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'GOLDENBAYFENCE@YAHOO.COM' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'gorush71@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'gramirezconc@sbcglobal.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'info@destinationanywhereinc.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'info@sotofence.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'jcbayline@sbcglobal.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'jherrera@conterragroup.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'joera@edisonconstructioninc.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'jorge@mercadeco.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'karen@imaginationmetals.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'kdesena@linkzone.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'kitchellconstruction@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'landy@trivalleystripping.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'llewellyn4436@msn.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'Luis@absconstruction.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'marco@interiordemolition.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'martinidrilling@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'marvindeanllc@sbcglobal.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'maryjoavila@aol.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'maryjoavila@mjavila.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'massxcavation@hotmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		

   From	Subject	Received	Size	Categories	
To: 'mcafeetransportation@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'MonSLee@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'navorndes1@aol.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'norcalgeneralconstruction@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'NORM@BLACKSTONEASPHALT.COM' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'odysseyblasting@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'oliveirafence2@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'patriciad@dillardenv.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'paving_serna@SBCglobal.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'queenie_chief2003@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'r.rico66@yahoo.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'randcconstruction@sbcglobal.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'rcande@pacbell.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	25 KB		
To: 'rcervantes@newlandentities.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'rharriscorp@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'robertv@acefencefresno.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'robin@rockinrinc.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'roxannemedina@aol.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'sdefty@ddge.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'shelleya@calvalleyconstruction.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'sjdinc@worldnet.att.net' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'suzanne@sukaninc.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'TCI@TRUECHAMPIONS.NET' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	23 KB		
To: 'tracy.crain@suulutaq.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		
To: 'valdez05@gmail.com' (1 item)					
 FYI ISIS	Granite Construction invites you to bid for Merced County, Stevinson o...	Tue 2/4/2014 9:...	24 KB		

! ✨ 📄 📧 **From**      **Subject**      **Received**      **Size**      **Categories**      🚩

To: 'vapconstructioninc@gmail.com' (1 item)

📧 FYI ISIS      Granite Construction invites you to bid for Merced County, Stevinson o...      Tue 2/4/2014 9:...      23 KB

**Second Request**

**FYI ISIS**

---

**From:** FYI ISIS  
**Sent:** Wednesday, February 19, 2014 8:28 AM  
**To:** 'karen@imaginationmetals.com'  
**Subject:** Granite Construction invites you to bid for Merced County, Stevinson on RTE 140 at RTE 165

**GRANITE CONSTRUCTION COMPANY**

Fresno Area

**REQUEST FOR QUOTATION**

**Second Request**

**To: KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC C      FAX:**  
22140 FRONTIER ROAD  
CLOVIS, CA 93619

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Merced County, Stevinson on RTE 140 at RTE 165**

**CONTRACT AGENCY: Caltrans**

**PROJECT #: 10-381514**

**BID DATE: 2/26/2014 BID TIME: 2:00:00 PM**

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

**CONSTRUCTION AREA SIGNS  
TRAFFIC CONTROL SYSTEM  
MINOR CONCRETE STRUCTURE  
REINFORCED CONCRETE PIPE**

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

**Traffic Control, Construction Area Signs, Trucking, Roadway Ex, Erosion Control, Compost, Flashing Beacon, Modify Lighting, Modify Traffic signal, Storm Drain Piping, Rock Slope Protection, Minor Concrete (Curb), Minor Concrete (Structure), Aggregate Base, Asphalt Supply & Placement, Fencing, Temporary Erosion Control, SWPPP, Striping, Object Markers, Temporary Railing Type K, Crash Cushions, Reinforced Concrete Pipe, Clearing & Grubbing, AC Dike, Rumble Strip, Roadside Signs, Inertial Profiler.**

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

**GRANITE CONSTRUCTION COMPANY**

2716 Granite Court

Fresno, CA 93706

ATTN: Kevin Paul

FAX #: (559) 263-9601

PHONE #: (559) 441-5700

To all potential DBE subcontractors and suppliers:

Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.

DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but

**not limited to, listed items.**

**Plans & Specifications are available at our office for viewing as well as through your local Builders Exchange and/or from the contracting agency. See above for Estimator's contact information.**

**Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.**

**Finally, please include a copy of your DBE certificate with the submittal of your quote.**

**Please check below and send back  
We will bid \_\_\_\_\_ We will NOT Bid \_\_\_\_\_**

   To	Subject	Sent	Size Ca...	
To: '91530241-9647' (1 item)				
	'915... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	17 KB	
To: '91530894-7767' (1 item)				
	'915... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	17 KB	
To: '91559645-4688' (1 item)				
	'915... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: '91559896-8613' (1 item)				
	'915... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	17 KB	
To: '91661398-1382' (1 item)				
	'916... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	17 KB	
To: '91707253-0131' (1 item)				
	'917... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	17 KB	
To: '91925374-0021' (1 item)				
	'919... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	17 KB	
To: 'abili@deltechengineeringinc.com' (1 item)				
	'abili... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'aj@ajvasconi.com' (1 item)				
	'aj@... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'asphaltdansoto@yahoo.com' (1 item)				
	'asph... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'bev@bayareaelectric.com' (1 item)				
	'bev... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'blackdiamondasphalt@yahoo.com' (1 item)				
	'blac... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'cbenites@verizon.net' (1 item)				
	'cbe... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'cmtdebbie@aol.com' (1 item)				
	'cmt... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'contractor@dirtagg.com' (1 item)				
	'cont... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'cooks_son@mail.com' (1 item)				
	'coo... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'cre8iveEngineering@gmail.com' (1 item)				
	'cre8... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'david.altstatt@att.net' (1 item)				
	'davi... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	19 KB	
To: 'desiree_chenot@yahoo.com' (1 item)				
	'desi... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'dgarcia287@aol.com' (1 item)				
	'dgar... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'dmartin@martingeneral.net' (1 item)				
	'dma... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'dora@unitedtraffic.net' (1 item)				
	'dora... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'dougblacksher@aol.com' (1 item)				
	'dou... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	19 KB	
To: 'dreambuilder.construction@gmail.com' (1 item)				
	'drea... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	20 KB	
To: 'edc@vintagepavingco.com' (1 item)				
	'edc... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	

 Subject	Sent	Size Ca... 
To: 'estimating@theswppfirm.com' (1 item)		
 'esti... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'forcetraffic@earthlink.net' (1 item)		
 'forc... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'fresnoconcreteconst@yahoo.com' (1 item)		
 'fres... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'geckogconstruction@gmail.com' (1 item)		
 'geck... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'GOLDENBAYFENCE@YAHOO.COM' (1 item)		
 'GOL... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'gorush71@yahoo.com' (1 item)		
 'goru... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	17 KB
To: 'gramirezconc@sbcglobal.net' (1 item)		
 'gra... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'info@destinationanywhereinc.com' (1 item)		
 'info... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'info@sotofence.com' (1 item)		
 'info... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	17 KB
To: 'jcbayline@sbcglobal.net' (1 item)		
 'jcba... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'jherrera@conterragroup.net' (1 item)		
 'jherr... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	19 KB
To: 'jloera@edisonconstructioninc.com' (1 item)		
 'jloer... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'jorge@mercadeco.com' (1 item)		
 'jorg... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'karen@imaginationmetals.com' (1 item)		
 'kare... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'kdesena@linkzone.com' (1 item)		
 'kdes... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'kitchellconstruction@gmail.com' (1 item)		
 'kitc... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'landy@trivalleystripping.com' (1 item)		
 'land... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'llewellyn4436@msn.com' (1 item)		
 'llew... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'Luis@abslconstruction.com' (1 item)		
 'Luis... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	19 KB
To: 'marco@interiordemolition.net' (1 item)		
 'mar... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'martinidrilling@yahoo.com' (1 item)		
 'mart... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'marvindeanllc@sbcglobal.net' (1 item)		
 'mar... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'maryjoavila@aol.com' (1 item)		
 'mar... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'maryjoavila@mjavila.com' (1 item)		
 'mar... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB
To: 'massxcavation@hotmail.com' (1 item)		
 'mas... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB

To	Subject	Sent	Size Ca...	
To: 'mcafeetransportation@gmail.com' (1 item)				
 'mca...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'MonSLee@yahoo.com' (1 item)				
 'Mon...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'navorndes1@aol.com' (1 item)				
 'nav...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'norcalgeneralconstruction@yahoo.com' (1 item)				
 'norc...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'NORM@BLACKSTONEASPHALT.COM' (1 item)				
 'NO...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'odysseyblasting@yahoo.com' (1 item)				
 'odys...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'oliveirafence2@yahoo.com' (1 item)				
 'olive...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'patriciad@dillardenv.com' (1 item)				
 'patri...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'paving_serna@SBCglobal.net' (1 item)				
 'pavi...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'queenie_chief2003@yahoo.com' (1 item)				
 'que...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'r.rico66@yahoo.com' (1 item)				
 'r.ric...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'randcconstruction@sbcglobal.net' (1 item)				
 'rand...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'rcande@pacbell.net' (1 item)				
 'rcan...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	19 KB	
To: 'rcervantes@newlandentities.com' (1 item)				
 'rcer...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'rharriscorp@gmail.com' (1 item)				
 'rhar...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'robertv@acefencefresno.com' (1 item)				
 'robe...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'robin@rockinrinc.com' (1 item)				
 'robi...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'roxannemedina@aol.com' (1 item)				
 'roxa...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	19 KB	
To: 'sdefy@ddge.net' (1 item)				
 'sdef...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'shelleya@calvalleyconstruction.com' (1 item)				
 'shell...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'sjdinc@worldnet.att.net' (1 item)				
 'sjdin...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'suzanne@sukaninc.com' (1 item)				
 'suza...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'TCI@TRUECHAMPIONS.NET' (1 item)				
 'TCI...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'tracy.crain@suulutaaq.com' (1 item)				
 'trac...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	
To: 'valdez05@gmail.com' (1 item)				
 'vald...	Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	

!	To	Subject	Sent	Size Ca... ▾
To: 'vapconstructioninc@gmail.com' (1 item)				
	'vapc... Granite Construction invites you to bid for Merced County, Stevinson on R...	Wed 2/19/2014 8:28 AM	18 KB	

**Info Soto Fence**

---

**From:** FYI ISIS <FYI.isis@gcinc.com>  
**Sent:** Wednesday, February 19, 2014 8:28 AM  
**To:** info@sotofence.com  
**Subject:** Granite Construction invites you to bid for Merced County, Stevinson on RTE 140 at RTE 165

**GRANITE CONSTRUCTION COMPANY**  
Fresno Area

**REQUEST FOR QUOTATION**  
**Second Request**

**To: SOTO FENCE COMPANY**  
**3151 W. DAKOTA AVE.**  
**FRESNO, CA 93722**

**FAX:**

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

**Merced County, Stevinson on RTE 140 at RTE 165**

**CONTRACT AGENCY: Caltrans**

**PROJECT #: 10-381514**

**BID DATE: 2/26/2014 BID TIME: 2:00:00 PM**

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

**FENCING**

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

**Traffic Control, Construction Area Signs, Trucking, Roadway Ex, Erosion Control, Compost, Flashing Beacon, Modify Lighting, Modify Traffic signal, Storm Drain Piping, Rock Slope Protection, Minor Concrete (Curb), Minor Concrete (Structure), Aggregate Base, Asphalt Supply & Placement, Fencing, Temporary Erosion Control, SWPPP, Striping, Object Markers, Temporary Railing Type K, Crash Cushions, Reinforced Concrete Pipe, Clearing & Grubbing, AC Dike, Rumble Strip, Roadside Signs, Inertial Profiler.**

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

**GRANITE CONSTRUCTION COMPANY**

**2716 Granite Court**

**Fresno, CA 93706**

**ATTN: Kevin Paul**

**FAX #: (559) 263-9601**

**PHONE #: (559) 441-5700**

**To all potential DBE subcontractors and suppliers:**

**Granite Construction Company is preparing a Prime bid and soliciting quotes from DBE firms for the above referenced project.**

**DBE Subcontractors and Suppliers are encouraged to submit quotes for the included, but not limited to, listed items.**

**Plans & Specifications are available at our office for viewing as well as through your local Builders Exchange and/or from the contracting agency. See above for Estimator's contact information.**

**Please contact us if you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking down comparable packages as reasonably necessary to increase overall DBE participation. Granite Construction Company is an equal opportunity employer.**

**Finally, please include a copy of your DBE certificate with the submittal of your quote.**

**Please check below and send back  
We will bid  X  We will NOT Bid \_\_\_\_\_**

**Tab "2B"**

**Search List from  
The Blue Book Network  
website**

# Invitation to Bid

---

**To:** Selected Vendors

**From:** Estimating Department  
Granite Construction Company  
 Phone: (559) 441-5700  
 Fax: (559) 441-5791

\* **Respond to this ITB by:** 02/26/2014  \* Important Note

## Project Details

**Project Title:** Caltrans-Merced County in Stevinson  
**Type & Structure:** Improvements / (Road / Highway)  
**Status:** Bidding-General Contractor

**Location:** RTE 140 at RTE 165 Intersection  
 Stevinson, CA 95374  
**Bids Due:** 02/26/2014 2:00 PM

**Contract#:** 10-381514  
**Valuation:** \$ 4,390,000

**Requirements:**

<b>Bid Security:</b>	10 %	<b>DBE Goal:</b>	8 %	<b>Labor Type:</b>	Union
<b>Performance Bond:</b>	50 %				
<b>Payment Bond:</b>	100 %				

**Scope of Work:**

Granite Construction Company is requesting quotes from all qualified subcontractors and suppliers including certified items of work, including but not limited to:

Traffic Control, Construction Area Signs, Trucking, Roadway Ex, Erosion Control, Compost, Flashing Beacon, Modify Li Storm Drain Piping, Rock Slope Protection, Minor Concrete (Curb), Minor Concrete (Structure), Aggregate Base, Aspha Fencing, Temporary Erosion Control, SWPPP, Striping, Object Markers, Temporary Railing Type K, Crash Cushions, R Clearing & Grubbing, AC Dike, Rumble Strip, Roadside Signs, Inertial Profiler.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested s opportunities to break down items into economically feasible packages.

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpen and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1. possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by cor call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to wo qualified firms seeking work on this project.  
 An Equal Opportunity Employer

## Categories Required

Aggregates--Lightweight

Asphalt Profiling/Recycling/Scarifying

Pavement Markings

Paving Materials

Concrete Contractors (DBE WBE)  
Contrs. Equip.--Flashers/Barricades/Etc  
Electrical Contractors  
Electrical Contractors (DBE WBE)  
Excavating Contractors  
Fence Contractors (DBE WBE)  
Fences  
Fill & Backfill  
Guardrail Contractors & Manufacturers  
Highway Crash Cushions  
Landscape Construction  
Landscape Materials & Equipment

Poles--Street Lighting Traffic Utilit  
Road Construction--Heavy & Highway  
Safety Equipment Supply Houses  
Sand & Gravel  
Signs  
Signs (DBE WBE)  
Site Development  
Soil Erosion Control  
Traffic Control Systems & Devices  
Tree Service  
Trucking & Rigging  
Water Pollution Control

## **Internet Access to Plans, Specifications and Bid Docu**

---



[Go to BB-Bid Online Plan Room - Free Viewing and Downloading](#)

**Notes:**

---



BB-Bid Report Project: Caltrans-Marcoed County in Stevenson

Today's Date: 02/05/2014

Report Type: Contact Sheet by Name

\* Indicates vendors that responded from "BidScope"

<u>02-Site Construction</u>	<u>Rank</u>	<u>Bid Status</u>	<u>Last Msg</u>	<u>Contact</u>	<u>Phone</u>	<u>Fax</u>	<u>Method</u>
<b>Aggregates--Lightweight</b>							
<u>711 Materials</u>	-	Nnt Messaged	<u>N/A</u>	Dave Piraman	209-529-4050	209-525-9051	Email
<u>Calaveras Materials Inc.</u>	-	Not Messaged	<u>N/A</u>	Terry Travis	209-564-1635	209-833-1156	Email
<u>Carson Hill Rock Products</u>	-	Nnt Messaged	<u>N/A</u>	Brad Sutton	209-736-5959	209-736-5955	Email
<u>Granite Construction Company - Gold</u>	-	Nnt Messaged	<u>N/A</u>	Barbara Jacob	831-763-5577	831-763-6125	Email
<u>Graniterock</u>	-	Nnt Messaged	<u>N/A</u>	Keith Severson	831-768-2000	831-768-2201	Email
<u>Munn &amp; Perkins</u>	-	Not Messaged	<u>N/A</u>	Delwyn Falk	209-524-3197	209-838-6106	Email
<u>Renegade, Inc.</u>	-	Nnt Messaged	<u>N/A</u>	Dan Nichols	209-358-6920	209-358-6984	Email
<u>RMC Lonestar</u>	-	Not Messaged	<u>N/A</u>	Greg Desser	408-969-4917	408-496-0346	Fax
<u>S M Sales</u>	-	Not Messaged	<u>N/A</u>	Janis Pusic	661-252-4735	661-299-1547	Email
<u>West Coast Aggregates, Inc.</u>	-	Not Messaged	<u>N/A</u>	Dan McManus		408-395-8305	Email
<u>Zanker Road Landfill</u>	-	Not Messaged	<u>N/A</u>	Matt Segin	408-586-9292	408-263-2393	Email
<b>Asphalt Profiling/Recycling/Saarifying</b>							
<u>DRT Grading &amp; Paving Inc.</u>	-	Not Messaged	<u>N/A</u>	Russ Scheibley	925-862-9900	925-862-9930	Email
<u>Dun-Rite Excavating, Inc.</u>	-	Not Messaged	<u>N/A</u>	Tony Cabral	925-456-0780	925-371-8265	Email
<u>Fonseca/MrElroy Grinding Co. Inc.</u>	-	Not Messaged	<u>N/A</u>	Ricardo Suenrosto	408-573-9364	408-573-8364	Email
<u>Francia Engineering, Inc.</u>	-	Not Messaged	<u>N/A</u>	Tony Toledo	408-259-6577	408-929-8167	Email
<u>Graham Contractors, Inc.</u>	-	Not Messaged	<u>N/A</u>	Dave Graham	408-293-9516	408-293-3633	Email
<u>Granite Construction Company - Estimating</u>	-	Not Messaged	<u>N/A</u>	Barbara Jacob	408-327-7000	408-327-7090	Email
<u>L McQueen, Inc</u>	-	Not Messaged	<u>N/A</u>	Brian Mahony	559-562-3297	559-562-4515	Email
<u>Taylor, J.W. Construction</u>	-	Not Messaged	<u>N/A</u>	Josh Thiel	209-815-9147	209-665-4764	Email
<u>Tri-Valley Excavating Co., Inc.</u>	-	Not Messaged	<u>N/A</u>	Michael Garcia	925-862-0708	925-862-0905	Email
<u>United Pavement Maintenance</u>	-	Not Messaged	<u>N/A</u>	Rodolfo Ruvalcaba	289-883-4345	209-883-2238	Email
<b>Excavating Contractors</b>							
<u>A.J. Extravation Inc.</u>	-	Not Messaged	<u>N/A</u>	Alisa	559-408-5908	559-354-0639	Email
<u>Alaco Corporation</u>	-	Not Messaged	<u>N/A</u>	Gerrie L. Moffatt	661-393-9030	661-393-9034	Email
<u>Colebank Construction</u>	-	Not Messaged	<u>N/A</u>	Quinter Bigelow	408-640-4482	408-848-5866	Email
<u>DRT Grading &amp; Paving Inc.</u>	-	Not Messaged	<u>N/A</u>	Russ Schaibley	925-862-9980	925-862-9938	Email
<u>Dun-Rite Excavating, Inc.</u>	-	Not Messaged	<u>N/A</u>	Tony Cabral	925-456-0780	925-371-8265	Email
<u>Eden valley Excavating Inc.</u>	-	Not Messaged	<u>N/A</u>	secca Fullanwider	209-838-7938	866-681-5497	Email
<u>Emmett Valley Construction, Inc.</u>	-	Not Messaged	<u>N/A</u>	Jesse Emmett	559-275-4335	559-277-3485	Email
<u>Four M Contracting, Inc.</u>	-	Not Messaged	<u>N/A</u>	Monte Molina	530-693-0822	707-448-1188	Email
<u>Nichelini General Engineering Contractors In</u>	-	Not Messaged	<u>N/A</u>	Jeff Sterneberg	707-226-5977	707-287-9201	Email
<u>Rockin R Grading &amp; Excavation</u>	-	Not Messaged	<u>N/A</u>	Myron Costa	209-495-9519	209-847-0586	Email
<u>Ross P. Carroll, Inc.</u>	-	Not Messaged	<u>N/A</u>	Saan Carroll	209-848-5959	209-848-5955	Email
<u>Taylor Backhoe Service, Inc.</u>	-	Not Messaged	<u>N/A</u>	Andy Taylor	209-384-8424	209-384-7629	Email
<u>Tri-Valley Excavating Co., Inc.</u>	-	Not Messaged	<u>N/A</u>	Michael Garcia	925-862-0708	925-862-0905	Email
<u>Ventana Engineering &amp; Construction, Inc.</u>	-	Not Messaged	<u>N/A</u>	Tom Nason	831-659-5165	831-659-0111	Email
<u>West Coast Tractor Service</u>	-	MDT Messaged	<u>N/A</u>	Joe Pereira	408-866-6673		Email
<b>Fence Contractors (DBE,WBE)</b>							
<u>A-i Fence, Inc.</u>	-	Not Messaged	<u>N/A</u>	Joe Souza	408-259-2955	408-259-2863	Email
<u>Abacherli Fence Co.</u>	-	Not Messaged	<u>N/A</u>	Rod Abacherli	530-244-4117	530-244-4112	Email
<u>Borg Fence</u>	-	Not Messaged	<u>N/A</u>	Julia Borg	925-426-9620	925-461-1486	Email
<u>Chavez Fence Co.</u>	-	Not Messaged	<u>N/A</u>	Nancy Chavez	408-379-8139		Email
<u>Diamond Fence Company Inc.</u>	-	Not Messaged	<u>N/A</u>	Tarry Staaley	488-374-4282	408-374-0171	Email
<u>S &amp; S Fence Co., Inc.</u>	-	Not Messaged	<u>N/A</u>	Gary Siewert	916-682-1100	916-682-4433	Email
<u>Torres Fence Co., Inc.</u>	-	Not Messaged	<u>N/A</u>	Ralph Torres	559-237-4141	559-237-9704	Email
<b>Fences</b>							
<u>A &amp; A Temporary Fencing</u>	-	Not Messaged	<u>N/A</u>	Mika King	209-524-0401	209-524-0427	Email

<u>AAA Quality Services, Inc. DBA Potter's Port</u>	-	Not Messaged	N/A	Adam Van Hoosen	559-594-4322	559-594-1052	Email
<u>All Steel Fence, Inc.</u>	1	Not Messaged	N/A	Tom Cornell III	800-752-3282	209-982-4325	Email
<u>Borg Fence</u>	-	Not Messaged	N/A	Julie Borg	925-426-9620	925-461-1486	Email
<u>Central California Ornamental Iron Gate &amp; Fe</u>	-	Not Messaged	N/A	Greg Patterson	877-644-4283	831-636-8747	Email
<u>C&amp;R Fence Contractors Inc.</u>	-	Not Messaged	N/A	Jack Kilgore Jr.	209-464-9457	209-464-9117	Email
<u>Diamond Fence Company Inc.</u>	-	Not Messaged	N/A	Terry Stanley	408-374-4282	408-374-0171	Email
<u>Interstate Fence Co., Inc.</u>	-	Not Messaged	N/A	Steve A. Sordello	408-532-9700	408-532-9701	Email
<u>J.V. Orta's Rent-A-Fence</u>	-	Not Messaged	N/A	Carlos Orta	877-549-3063		Email
<u>Nor Cal Portable Services</u>	-	Not Messaged	N/A	Dave Leal	888-667-2256	888-667-7930	Email
<u>Pacific Security Fence, Inc.</u>	-	Not Messaged	N/A	Gordon Bentley	408-899-0737	408-692-9871	Email
<u>Securetech Fence Systems, Inc.</u>	-	Not Messaged	N/A	Anthony Ortega	408-995-5535	408-995-5655	Email
<u>Security Contractor Services, Inc.</u>	-	Not Messaged	N/A	Willa Sanchez	800-843-7893	408-288-5528	Email
<u>United Site Services, Inc.</u>	-	Not Messaged	N/A	Debbie Thornton	880-578-0378	408-578-9561	Email
<u>V.S. Fencing Company Inc.</u>	-	Not Messaged	N/A	Victor Solis	408-482-1172	408-995-6046	Email
<b>Fill &amp; Backfill</b>							
<u>Deschaine Enterprises</u>	-	Not Messaged	N/A	John Deschaine	530-274-9975	530-274-9975	Email
<u>F.S. Rod, Inc.</u>	-	Not Messaged	N/A		209-826-2541	209-826-2193	Email
<u>Granite Construction Company - Gold</u>	-	Not Messaged	N/A	Barbara Jacob	831-763-5577	831-763-6125	Email
<u>Graniterock</u>	-	Not Messaged	N/A	Keith Severson	831-768-2000	831-768-2281	Email
<u>Insulfoam</u>	-	Not Messaged	N/A	Becky Laybourn	800-248-5995		Email
<u>Manley &amp; Sons Trucking, Inc.</u>	-	Not Messaged	N/A	Tim Manley	916-381-6868	916-381-1573	Email
<u>M Construction Co., Inc.</u>	-	Not Messaged	N/A	Jim Mitchell	661-328-1760		Email
<u>San Jose Transport</u>	-	Not Messaged	N/A	Jim Vergara	408-848-4481	408-848-1774	Email
<u>Stacker MX</u>	-	Not Messaged	N/A	Melissa Baker	916-481-3540	916-441-3583	Email
<u>Zanker Road Landfill</u>	-	Not Messaged	N/A	Matt Eegin	408-586-9292	408-263-2393	Email
<b>Guardrail Contractors &amp; Manufacturers</b>							
<u>A &amp; A Temporary Fencing</u>	-	Not Messaged	N/A	Mike King	209-524-0401	209-524-0427	Email
<u>All Steel Fence, Inc.</u>	-	Not Messaged	N/A	Tom Cornell III	800-752-3282	209-982-8325	Email
<u>Borg Fence</u>	-	Not Messaged	N/A	Julie Borg	925-426-9620	925-461-1486	Email
<u>Central California Ornamental Iron Gate &amp; Fe</u>	-	Not Messaged	N/A	Greg Patterson	877-644-4283	831-636-8747	Email
<u>C&amp;R Fence Contractors Inc.</u>	-	Not Messaged	N/A	Jack Kilgore Jr.	209-464-9457	209-864-9117	Email
<u>Diamond Fence Company Inc.</u>	-	Not Messaged	N/A	Terry Stanley	408-374-4282	488-374-0171	Email
<u>Interstate Fence Co., Inc.</u>	-	Not Messaged	N/A	Steve A. Sordello	408-532-9700	408-532-9701	Email
<u>J.V. Orta's Rent-A-Fence</u>	-	Not Messaged	N/A	Carlos Orta	877-549-3063		Email
<u>Nor Cal Portable Services</u>	-	Not Messaged	N/A	Dave Leal	888-667-2256	888-667-7930	Email
<u>Pacific Security Fence, Inc.</u>	-	Not Messaged	N/A	Gordon Bentley	408-899-0737	408-692-9871	Email
<u>Securetech Fence Systems, Inc.</u>	-	Not Messaged	N/A	Anthony Ortega	408-995-5535	408-995-5655	Email
<u>Security Contractor Services, Inc.</u>	-	Not Messaged	N/A	Willa Sanchez	800-843-7893	408-288-5528	Email
<u>United Site Services, Inc.</u>	-	Not Messaged	N/A	Debbie Thornton	880-578-0378	408-578-9561	Email
<u>V.S. Fencing Company Inc.</u>	-	Not Messaged	N/A	Victor Solis	408-482-1172	408-995-6046	Email
<u>Valley Entry Systems Inc.</u>	-	Not Messaged	N/A	Jake Balsbaugh	209-577-2023	209-838-2023	Email
<b>Highway Crash Cushions</b>							
<u>Barrier Systems, Inc.</u>	-	Not Messaged	N/A	Paul Grant	888-880-3691	707-374-6801	Email
<u>C &amp; W Construction Specialties, Inc.</u>	-	Not Messaged	N/A	Laurie Bennett	805-642-0204	805-642-5141	Email
<u>National Trench Safety</u>	-	Not Messaged	N/A	Lyle Ring	510-490-2140	510-490-1394	Email
<u>Pacific Security Fence, Inc.</u>	-	Not Messaged	N/A	Gordon Bentley	408-899-0737	408-692-9871	Email
<u>Sierra Safety Company</u>	-	Not Messaged	N/A	Dan Robinson	800-908-2026	916-663-1858	Email
<u>Statewide Traffic Safety &amp; Signs</u>	-	Not Messaged	N/A	Vance Bzall	888-953-8272	559-291-8503	Email
<u>Traffic Management, Inc.</u>	-	Not Messaged	N/A	Jeff Rehkopf	916-830-5628		Email
<b>Landscape Construction</b>							
<u>1 Earth Irrigation &amp; Landscape Co.</u>	-	Not Messaged	N/A	Robert Cruz	488-218-5752	408-293-2833	Email
<u>CMG Hydroseeding, Inc.</u>	-	Not Messaged	N/A	Brett Reinke	559-217-4703	559-276-5020	Email

<u>Crystal Springs Landscapes Co.</u>	-	Not Messaged	N/A	John Sulaver	408-286-9616	408-286-9694	Email
<u>Cyorex Construction Landscapes</u>	-	Not Messaged	H/A	Pablo Mendoza	408-971-4274	408-448-8022	Email
<u>Estate Scapes</u>	-	Hot Messaged	H/A	Dave Muhoberac	408-207-5545		Email
<u>General Landscaping Service</u>	-	Not Messaged	N/A	William Schweitzer	408-859-4769		Email
<u>Green valley Landscape</u>	-	Hot Messaged	H/A	Frank Smith	925-243-1420	925-243-1424	Email
<u>Green Growth Industries</u>	-	Not Messaged	N/A	Roger Eckholm	925-484-0830	925-484-0937	Email
<u>Grover Landscape Services, Inc.</u>	-	Not Messaged	N/A	Chris Wagner	800-585-4401	209-545-3315	Email
<u>La Tierra Verde Landscape, Inc.</u>	-	Not Messaged	N/A	Saul Hernandez	209-649-0259	209-462-9542	Email
<u>Marina Landscape Inc.</u>	-	Not Messaged	H/A	Bill Ayers	925-243-0288	925-243-8988	Email
<u>Quality Landscape Service Inc.</u>	-	Hot Messaged	H/A	Donald Love	831-724-1885	831-724-1838	Email
<u>Red Roots Landscape Company</u>	-	Hot Messaged	H/A	Guillermo Banuelos	408-683-0336	408-683-0338	Email
<u>Sansei Gardens Inc.</u>	-	Hot Messaged	N/A	Brian Takehara	510-226-9191	510-226-1298	Email
<u>Villa &amp; Sons Builder Services</u>	-	Not Messaged	N/A	Flor Dorado	831-637-4063	831-637-3027	Email
<b>Landscape Materials &amp; Equipment</b>							
<u>Allens Valley Loam</u>	-	Hot Messaged	H/A	Robert Allea	209-931-3535	209-931-3232	Email
<u>Artistic Pavers Mfg.</u>	-	Hot Messaged	H/A	Dan Essig	305-653-7283	305-653-7511	Email
<u>Brewt Power Systems</u>	-	Hot Messaged	M/A		209-726-7274	209-726-7276	Email
<u>Coronado Stone Products</u>	-	Hot Messaged	H/A	Mike Barnett	209-251-5071	909-357-7362	Email
<u>Duarte Nursery, Inc.</u>	-	Hot Messaged	H/A	Jim Duarte	209-531-0351	209-531-0352	Email
<u>Dynamic Pre-Cast Co. Inc.</u>	-	Hot Messaged	H/A	Guenter Meiburg	707-573-1110	707-573-1919	Email
<u>European Paving Designs Inc.</u>	-	Not Messaged	N/A	Randall Nays	408-283-5230	408-298-2633	Email
<u>Golden State Growers</u>	-	Not Messaged	N/A	Javier Hernandez	916-387-8107	916-387-8907	Email
<u>Granite Construction Company - Gold</u>	-	Hot Messaged	N/A	Barbara Jacob	831-763-5577	831-763-6125	Email
<u>Hydro Turf</u>	-	Hot Messaged	H/A	Matt Walker	831-754-2020	831-755-0108	Email
<u>Livingston Farm Supply</u>	-	Hot Messaged	H/A	Gerardo Gasta	209-394-1755	209-394-1756	Email
<u>Mered Gardens</u>	-	Hot Messaged	H/A	Angela Filyau	209-384-0513	209-384-8112	Email
<u>Rock Hound Attachments</u>	-	Hot Messaged	N/A		800-426-5615	360-230-2322	Fax
<u>Rosenbalm Rockery, Inc.</u>	-	Not Messaged	N/A	Rick Perez	559-256-3900	559-256-3987	Email
<u>Zanker Road Landfill</u>	-	Not Messaged	N/A	Matt Begin	408-586-9292	408-263-2393	Email
<b>Pavement Markings</b>							
<u>Avix Company Inc.</u>	-	Not Messaged	N/A	Kevin Phillips	510-226-0883	518-226-0885	Email
<u>Bay Area Asphalt &amp; Cement Works, Inc.</u>	-	Not Messaged	N/A	Scott Kolander	408-937-0510		Email
<u>B.O.S.S.</u>	-	Not Messaged	H/A	Lynn O'Callaghan	925-349-4510	925-349-4485	Email
<u>Calvac Paving, Inc.</u>	-	Not Messaged	N/A	Jim Adam	408-225-7700	408-225-7733	Email
<u>Qawlin Coatings LLC</u>	-	Hot Messaged	N/A	Jim Hofmeister	510-848-2863	510-848-1464	Email
<u>Detail Striping</u>	-	Not Messaged	N/A	Mark Morton	408-265-5636	408-267-1579	Email
<u>Diaz Corp.</u>	-	Not Messaged	N/A	Sophie Udolph	408-445-6140	408-445-6144	Email
<u>Dun-Rite Excavating, Inc.</u>	-	Not Messaged	N/A	Tony Cabral	925-456-0780	925-371-8265	Email
<u>Excel Painting &amp; Striping</u>	-	Not Messaged	H/A	Brad Haskell	916-383-7835	916-383-9276	Email
<u>FCS Striping, Sealing &amp; Paving, Inc.</u>	-	Hot Messaged	N/A	Ines Saoane	925-373-6205	925-373-6208	Email
<u>Linear Tech Striping</u>	-	Hot Messaged	M/A	Tony Marquez	408-926-9730		Email
<u>L McQuen, Inc</u>	-	Hot Messaged	N/A	Brian Mahony	559-562-3297	559-562-4515	Email
<u>Sayf-Tee-Bar, Inc.</u>	-	Hot Messaged	N/A	Tim Farnham	408-591-4717	408-260-8294	Email
<u>Sierra Traffic Markings, Inc.</u>	-	Hot Messaged	H/A	Ron Johnson	916-774-9080	916-774-9088	Email
<u>U.S. Lines Striping</u>	-	Not Messaged	N/A	Bill Kuckans	408-221-3363	408-395-7995	Fax
<b>Paving Materials</b>							
<u>Granite Construction</u>	-	Hot Messaged	H/A		209-982-4750	209-982-1051	Email
<u>Granite Construction Company</u>	-	Not Messaged	N/A	Todd Hill	559-441-5700	559-441-5791	Email
<u>Munn &amp; Perkins</u>	-	Hot Messaged	H/A	Delwyn Falk	209-524-3197	209-838-6106	Email
<u>Olsen Pavingstone, Inc.</u>	-	Not Messaged	H/A	Parnille Hjorth-Olsen	949-728-0415	949-728-0540	Email
<u>George Reed, Inc.</u>	-	Not Messaged	H/A	Stacy Case	209-523-0734	209-523-4927	Email
<u>Reed &amp; Graham, Inc.</u>	-	Hot Messaged	N/A	Sal Guido	408-287-1400	408-294-3696	Email
<u>Soil Stabilization Products Co., Inc.</u>	-	Hot Messaged	N/A	Robert Randolph	800-523-9992	209-383-7849	Email

<u>Spirit Road Oils, Inc.</u>	-	Not Messaged	<u>N/A</u>	Janet Simas	408-465-2270	408-465-2280	Email
<u>TMT Enterprises</u>	-	Not Messaged	<u>N/A</u>	Matt Moore	408-432-9040	408-432-9429	Email
<u>Tri-American Asphalt Protection, Inc.</u>	-	Not Messaged	<u>N/A</u>	Tim Edwards	408-946-5788		Email
<b>Poles--Street Lighting, Traffic, Utility</b>							
<u>Accaga Electric Co.</u>	-	Not Messaged	<u>N/A</u>	Walter Resendes	209-577-1491	209-577-1211	Email
<u>Alpha Electric Services Inc.</u>	-	Not Messaged	<u>N/A</u>	Garrett Lewis	209-632-8831	209-632-8834	Email
<u>Anland Corp.</u>	-	Not Messaged	<u>N/A</u>	Kevin Bau-Phan	408-929-3949	408-298-4344	Email
<u>Arckon and Woody Electric Co</u>	-	Not Messaged	<u>N/A</u>	Gary Woody	209-464-4878	209-464-2615	Email
<u>Brown &amp; Pesler Inc.</u>	-	Not Messaged	<u>N/A</u>	Ron Pesler	925-960-9150	925-960-9158	Email
<u>Gen Cal Electric, Inc.</u>	-	Not Messaged	<u>N/A</u>	Eric Hanley	559-341-8180	559-322-8684	Email
<u>Daniels Electric Power &amp; Light, Inc.</u>	-	Not Messaged	<u>N/A</u>	Daniel Dentico	408-497-8984	408-266-1097	Email
<u>Eagle Electric, Inc.</u>	-	Not Messaged	<u>N/A</u>	Terry Morris	925-426-9441	925-426-9370	Email
<u>H.D. Electric &amp; Surveillance</u>	-	Not Messaged	<u>N/A</u>	Weath Doyle	559-232-0690		Email
<u>Power Smiths Electric</u>	-	Not Messaged	<u>N/A</u>	Paul Smith	408-748-9000	408-351-4499	Email
<u>Sandri Electric Inc.</u>	-	Not Messaged	<u>N/A</u>	Jose Sanchez	408-210-3741	408-558-9544	Email
<u>Scheidts, Bay, Electric, Inc.</u>	-	Not Messaged	<u>N/A</u>	Richard Morin	408-292-8715	408-292-9423	Email
<u>Tri-Phase Electric Inc.</u>	-	Not Messaged	<u>N/A</u>	Larry Mitchell	209-383-7910	209-383-6284	Email
<u>Watt Electric, Inc.</u>	-	Not Messaged	<u>N/A</u>	Bradley Brandt	831-637-1000	831-637-1400	Email
<u>Wooding Electric</u>	-	Not Messaged	<u>N/A</u>	Scott Nooding	408-748-9663	408-716-4519	Email
<b>Road Construction--Heavy &amp; Highway</b>							
<u>Andreco Geomatics</u>	-	Not Messaged	<u>N/A</u>	Bill Carey	530-550-2255	530-550-2205	Email
<b>Sand &amp; Gravel</b>							
<u>Allens Valley Loan</u>	-	Not Messaged	<u>N/A</u>	Robst Allen	209-931-3535	209-931-3232	Email
<u>Gabilan Rock</u>	-	Not Messaged	<u>N/A</u>	Robert Enz	831-628-3858	831-628-3861	Fax
<u>Granite Construction Company</u>	-	Not Messaged	<u>N/A</u>	Todd Hill	559-441-5700	559-441-5791	Email
<u>Granite Construction Company - Gold</u>	-	Not Messaged	<u>N/A</u>	Barbara Jacob	831-763-5577	831-763-6125	Email
<u>Graniterock</u>	-	Not Messaged	<u>N/A</u>	Keith Severson	831-768-2000	831-768-2201	Email
<u>Mailloux, Price, Ranch</u>	-	Not Messaged	<u>N/A</u>	Price Mailloux	209-984-4729	209-984-4703	Email
<u>Ohe Sand &amp; Gravel, Inc.</u>	-	Not Messaged	<u>N/A</u>	Michael Ohe	209-881-3337	209-881-3337	Fax
<u>Rolleri Landscape Products</u>	-	Not Messaged	<u>N/A</u>	Ronie Rolleri	209-736-0381	209-736-4154	Email
<u>Rosenbalm Rockery, Inc.</u>	-	Not Messaged	<u>N/A</u>	Rick Perez	559-256-3900	559-256-3907	Email
<u>S M Sales</u>	-	Not Messaged	<u>N/A</u>	Janis Pusic	661-252-4735	661-299-1547	Email
<u>West Coast Sand &amp; Gravel Inc.</u>	-	Not Messaged	<u>N/A</u>	Jeff Struiksma	800-734-3053	916-386-8179	Email
<u>Zanker Road Landfill</u>	-	Not Messaged	<u>N/A</u>	Matt Begin	408-586-9292	408-263-2393	Email
<b>Site Development</b>							
<u>Aleco Corporation</u>	-	Not Messaged	<u>N/A</u>	Carrie L. Moffett	661-393-9030	661-393-9034	Email
<u>B&amp;B Asphalt, Inc.</u>	-	Not Messaged	<u>N/A</u>	Leonard Branson	916-383-2888	916-381-4141	Email
<u>Colebank Construction</u>	-	Not Messaged	<u>N/A</u>	Quinter Bigelow	408-640-4482	408-848-5866	Email
<u>DRT Grading &amp; Paving Inc.</u>	-	Not Messaged	<u>N/A</u>	Russ Scheibley	925-862-9900	925-862-9930	Email
<u>Dun-Rite Excavating, Inc.</u>	-	Not Messaged	<u>N/A</u>	Tony Cabral	925-456-0780	925-371-8265	Email
<u>Eden Valley Excavating Inc.</u>	-	Not Messaged	<u>N/A</u>	Becca Pullenwider	209-838-7938	866-681-5497	Email
<u>Emmett Valley Construction, Inc.</u>	-	Not Messaged	<u>N/A</u>	Jesse Emmett	559-275-4335	559-277-3485	Email
<u>Granite Construction Company</u>	-	Not Messaged	<u>N/A</u>	Todd Hill	559-441-5700	559-441-5791	Email
<u>Nichelini General Engineering Contractors In</u>	-	Not Messaged	<u>N/A</u>	Jeff Sterneberg	707-226-5977	707-287-9201	Email
<u>Rockin R Grading &amp; Excavation</u>	1	Not Messaged	<u>N/A</u>	Myron Costa	209-495-9519	209-847-0586	Email
<u>Ross P. Carroll, Inc.</u>	-	Not Messaged	<u>N/A</u>	Sean Carroll	209-848-5959	209-848-5955	Email
<u>Taylor Backhoe Service, Inc.</u>	-	Not Messaged	<u>N/A</u>	Andy Taylor	209-384-8424	209-384-7629	Email
<u>Tri-Valley Excavating Co. Inc.</u>	-	Not Messaged	<u>N/A</u>	Michael Garcia	925-862-0708	925-862-0905	Email
<u>Ventana Engineering &amp; Construction, Inc.</u>	-	Not Messaged	<u>N/A</u>	Tom Wason	831-659-5165	831-659-0111	Email
<u>West Coast Tractor Service</u>	-	Not Messaged	<u>N/A</u>	Joe Pereira	408-866-6673		Email
<b>Soil Erosion Control</b>							
<u>Al Fresno Landscaping</u>	-	Not Messaged	<u>N/A</u>	John Slavich	831-636-5444	831-636-5445	Email

<u>American Hydro Tech Inc.</u>	-	Not Messaged	<u>N/A</u>	Chris K. Martin	661-832-0123	661-396-2399	Email
<u>CMG Hydrosseding, Inc.</u>	1	Not Messaged	<u>N/A</u>	Brett Reinke	559-217-8703	559-276-5020	Email
<u>ECOSWPPP</u>	-	Not Messaged	<u>N/A</u>	Jeff Pool	559-732-3884	559-651-3484	Email
<u>Environmental Systems</u>	-	Not Messaged	<u>N/A</u>	Mike Kellogg	209-576-1880	209-576-1556	Email
<u>Ewing</u>	-	Not Messaged	<u>N/A</u>		408-364-9530	808-364-9531	Email
<u>Ewing</u>	-	Not Messaged	<u>N/A</u>		408-848-5515	408-848-6645	Fax
<u>Granite Construction Company</u>	-	Not Messaged	<u>N/A</u>	Todd Will	559-441-5700	559-441-5791	Email
<u>Green Growth Industries</u>	-	Not Messaged	<u>N/A</u>	Roger Eckholm	925-888-0830	925-484-0937	Email
<u>Greenscape</u>	-	Not Messaged	<u>N/A</u>	Dan Gehweiler	916-771-0524	916-771-0596	Email
<u>Hanford ARC</u>	-	Not Messaged	<u>N/A</u>	Douglas Hanford	707-996-6633	707-996-6641	Email
<u>Marina Erosion Control</u>	-	Not Messaged	<u>N/A</u>	Bill Ayers	925-283-0288	925-243-0988	Email
<u>Superior Hydrosseding, Inc.</u>	-	Not Messaged	<u>N/A</u>	Morgan Koat	831-763-1811	831-763-2023	Email
<u>TSM - Total Site Maintenance</u>	-	Not Messaged	<u>N/A</u>	Mike Matraccia	916-417-0887	888-557-9332	Email
<b>Traffic Control Systems &amp; Devices</b>							
<u>ARC Traffic Inc.</u>	-	Not Messaged	<u>N/A</u>	Farhad Zaltash	718-888-2019	714-602-6490	Email
<u>Aesia ITS, Inc.</u>	-	Not Messaged	<u>N/A</u>	John Cans	408-577-1802	408-577-1831	Email
<u>Almendariz Consulting Inc.</u>	-	Not Messaged	<u>N/A</u>	Kirk Ridgley	916-939-3392	916-720-0271	Email
<u>D &amp; M Traffic Services Inc.</u>	-	Not Messaged	<u>N/A</u>	Dale Cooper	408-836-1127	808-436-1675	Email
<u>Farwest Safety, Inc.</u>	-	Not Messaged	<u>N/A</u>	John Ashe	209-339-8085	209-339-9879	Email
<u>Get The Signal Portable Traffic Signals</u>	-	Not Messaged	<u>N/A</u>	David Doodokyan	408-268-5756	408-268-7119	Email
<u>Granite Construction Company</u>	-	Not Messaged	<u>N/A</u>	Todd Hill	559-441-5700	559-441-5791	Email
<u>Guardian Traffic Systems</u>	-	Not Messaged	<u>N/A</u>	David Roher	800-866-9115	520-320-1820	Email
<u>Legtek Electronics USA Corp.</u>	-	Not Messaged	<u>N/A</u>	Chan Wu	408-380-1788	808-518-8128	Email
<u>National Trench Safety</u>	-	Not Messaged	<u>N/A</u>	Lyle Ring	510-890-2140	510-490-1394	Email
<u>Pacific Electric Contracting, Inc.</u>	-	Not Messaged	<u>N/A</u>	Frank Camacho, Jr.	408-293-8102	408-293-7598	Email
<u>San Jose Signal Electric</u>	-	Not Messaged	<u>N/A</u>	Frank Garcia	808-929-8900	408-929-4905	Fax
<u>Statewide Traffic Safety &amp; Signs</u>	-	Not Messaged	<u>N/A</u>	Vance Ezell	888-953-8272	559-291-8503	Email
<u>TPR Traffic Solutions</u>	-	Not Messaged	<u>N/A</u>	Sales Dept.	855-351-1114	510-351-1140	Email
<u>Traffic Management, Inc.</u>	-	Not Messaged	<u>N/A</u>	Jeff Rehkopf	916-830-5628		Email
<b>Tree Service</b>							
<u>1 Earth Irrigation &amp; Landscape Co.</u>	-	Not Messaged	<u>N/A</u>	Robert Cruz	408-218-5752	408-293-2833	Email
<u>Arborist Onsite</u>	-	Not Messaged	<u>N/A</u>	Robert Booty	877-808-8733	808-227-9901	Email
<u>Bay Area Tree Specialists</u>	-	Not Messaged	<u>N/A</u>	Richard Smith	408-836-9147	408-728-7598	Email
<u>Crystal Springs Landscape Co.</u>	-	Not Messaged	<u>N/A</u>	John Sulaver	408-286-9616	408-286-9694	Email
<u>Davey Tree Expert Company, The</u>	-	Not Messaged	<u>N/A</u>	Mike Barton	408-453-3389	408-453-2940	Email
<u>General Landscaping Service</u>	-	Not Messaged	<u>N/A</u>	William Schweitzer	408-859-4769		Email
<u>Green Valley Landscape</u>	-	Not Messaged	<u>N/A</u>	Frank Smith	925-243-1420	925-243-1428	Email
<u>Green Growth Industries</u>	-	Not Messaged	<u>N/A</u>	Roger Eckholm	925-484-0830	925-484-0937	Email
<u>Grover Landscape Services, Inc.</u>	-	Not Messaged	<u>N/A</u>	Chris Wagner	800-585-4401	209-545-3315	Email
<u>La Tierra Verde Landscaps, Inc.</u>	-	Not Messaged	<u>N/A</u>	Saul Hernandez	209-649-0259	209-462-9542	Email
<u>Marina Landscape Inc.</u>	-	Not Messaged	<u>N/A</u>	Bill Ayers	925-283-0288	925-243-0988	Email
<u>Sansai Gardens Inc.</u>	-	Not Messaged	<u>N/A</u>	Brian Takehara	510-226-9191	510-226-1298	Email
<u>Tree Moving Experts, dba J. Arnaz Tree Mover</u>	-	Not Messaged	<u>N/A</u>	John Arnaz	808-266-1717	408-264-1717	Email
<u>Trees R Us</u>	-	Not Messaged	<u>N/A</u>	Davey Muhoberac	808-207-5545		Email
<u>Villa &amp; Sons Builder Services</u>	-	Not Messaged	<u>N/A</u>	Flor Dorado	831-637-4063	831-637-3027	Email
<b>Trucking &amp; Rigging</b>							
<u>All Cal Equipment Services Inc.</u>	-	Not Messaged	<u>N/A</u>	Steve R. Orake	209-464-1472	209-464-2314	Email
<u>American Crane Rental</u>	-	Not Messaged	<u>N/A</u>	Keith Powell	209-838-8815	209-838-8816	Email
<u>Bigge Crane and Rigging Co.</u>	-	Not Messaged	<u>N/A</u>	Ryan Parker	510-638-8100	510-877-3010	Email
<u>Catrac Construction Inc.</u>	-	Not Messaged	<u>N/A</u>	John Koltura	909-355-1146	909-355-8410	Email
<u>Weavy Transport Inc.</u>	-	Not Messaged	<u>N/A</u>	Bobby Neyers	800-486-9946	916-376-8757	Email
<u>Mattos Equipment Transport</u>	1	Not Messaged	<u>N/A</u>	Richard Mattos	209-835-6609		Email

<u>Mauch Trucking, Inc.</u>	-	Not Messaged	N/A	Geoffrey Mauch	415-883-1648	415-883-0855	Email
<u>Nor-Cal Moving Services</u>	-	Not Messaged	N/A	D. Mizuo	408-907-1923	408-954-1039	Email
<u>Peacock, Ryan, Inc.</u>	-	Not Messaged	N/A	Ryan Peacock	925-708-7620	408-564-7954	Email
<u>Pires, E.V., Trucking, Inc.</u>	-	Not Messaged	N/A	Gene Pires Jr.	488-846-8557	488-846-6117	Email
<u>Sheedy Dravage Co.</u>	-	Not Messaged	N/A	8d Nollanbeck	209-943-7171	209-943-7175	Email
<u>Specialty Crane &amp; Rigging</u>	-	Not Messaged	N/A	Mike Dawson	805-967-4567	805-683-2844	Email
<u>TransPak</u>	-	Not Messaged	N/A		488-254-8500	488-254-0551	Fax
<u>Valley Material Transportation</u>	-	Not Messaged	N/A	Joe Farmer	209-472-0351	415-842-0351	Email

03-Concrete	Rank	Bid Status	Last Msg	Contact	Phone	Fax	Method
<b>Concrete Contractors (DBE,WBE)</b>							
<u>Bakersfield Concrete &amp; Constr.</u>	-	Not Messaged	N/A	Charles Franco Jr.	661-387-1820	661-387-1037	Email
<u>Concrete Cutting Unlimited</u>	-	Not Messaged	N/A	Frank Lara	661-588-9280	661-588-9291	Email
<u>Gostanian General Building Corp.</u>	-	Not Messaged	N/A	Greg Gostanian	559-439-5100	559-439-5180	Email
<u>Green, C.E., Inc.</u>	-	Not Messaged	N/A	Carol Green	916-365-4925	916-374-7998	Email
<u>VJ&amp;T Concrete Inc.</u>	-	Not Messaged	N/A	Jose Tovar	408-461-6343	408-842-8386	Email
<u>Nor-Cal Industrial Floors</u>	-	Not Messaged	N/A	Dennis Perez	488-988-4595	488-988-2379	Email
<u>Spectra Company</u>	-	Not Messaged	N/A	Ann Dresselhaus	808-375-1771	800-575-6862	Email

10-Specialties	Rank	Bid Status	Last Msg	Contact	Phone	Fax	Method
<b>Signs</b>							
<u>A-Plus Signs</u>	-	Not Messaged	N/A	Chris Pacheco	559-275-0700	559-275-7482	Email
<u>AAA Quality Services, Inc.</u>	-	Not Messaged	N/A	Jay Faubel	559-594-1128	559-594-9468	Email
<u>All California Signs</u>	-	Not Messaged	N/A	Bill Comer	408-689-2607		Email
<u>All Day Cable, Inc.</u>	-	Not Messaged	N/A	Rochele M. Lawson	866-484-4845	209-833-6869	Email
<u>Bennett Sign Centre</u>	-	Not Messaged	N/A	James DiCicco	925-417-7080	925-417-7002	Email
<u>Diverse Signs</u>	-	Not Messaged	N/A	Heidi English	559-486-7429		Email
<u>Golden Gate Sign Company, Inc.</u>	-	Not Messaged	N/A	Al Sartzal	510-336-3838	518-336-3830	Email
<u>Hi-Tech Signs LLC</u>	-	Not Messaged	N/A	Josh Pearce	661-578-9015		Email
<u>Prismatic Signs</u>	-	Not Messaged	N/A	Tim Howard	408-956-8271	488-956-8274	Email
<u>Sacramento Sign Source</u>	-	Not Messaged	N/A	Dustin Aimes	916-988-4429	916-988-8542	Email
<u>Signs Your Way</u>	-	Not Messaged	N/A	Sue Jordan	209-576-8787	209-576-8989	Email
<u>Universal Precast Concrete, Inc.</u>	-	Not Messaged	N/A	Arthur Templeman	800-514-8888	408-291-8888	Email
<u>Victory Signs Inc.</u>	-	Not Messaged	N/A	Tim Fryer	661-325-2001	661-325-2111	Email
<u>Visual Impact Signs</u>	-	Not Messaged	N/A	Adel Mitchell	538-755-9996	538-671-1852	Email
<u>Worldwide Signs</u>	-	Not Messaged	N/A	Bob Kocik	925-447-7486	925-447-7440	Email
<b>Signs (DBE,WBE)</b>							
<u>Bennett Sign Centre</u>	-	Not Messaged	N/A	James DiCicco	925-417-7800	925-417-7002	Email
<u>Sacramento Sign Source</u>	-	Not Messaged	N/A	Dustin Aimes	916-988-4429	916-988-8582	Email

11-Equipment	Rank	Bid Status	Last Msg	Contact	Phone	Fax	Method
<b>Safety Equipment Supply Houses</b>							
<u>AAA Quality Services, Inc. DBA AAA Fire</u>	-	Not Messaged	N/A	Jerry Franks	559-594-1800	559-594-5111	Email
<u>Airgas, Inc.</u>	-	Not Messaged	N/A		209-334-1014	209-367-1081	Fax
<u>Airgas North California &amp; Nevada</u>	-	Not Messaged	N/A	Josie Johnson	916-379-1008	916-381-8857	Email
<u>Airgas North California &amp; Nevada</u>	-	Not Messaged	N/A	Oeve Sifers	530-241-1544	530-241-1568	Email
<u>Airgas West</u>	-	Not Messaged	N/A	JR Srees	866-924-7427		Email
<u>Delta Industrial Solution, Inc.</u>	-	Not Messaged	N/A	Pet Layfield	209-323-5077	209-323-4230	Fax
<u>Ebert Corp. General Engineering</u>	-	Not Messaged	N/A	Jim Ebert	488-297-1031	408-287-4576	Email
<u>Fastenal Co.</u>	-	Not Messaged	N/A		209-824-4488	209-824-4588	Email
<u>Green Rubber &amp; Industrial Products</u>	-	Not Messaged	N/A	Doavon Short	209-538-6227	209-538-6271	Fax
<u>Industrial Wiper &amp; Supply, Inc.</u>	-	Not Messaged	N/A	Nancy Graen	408-286-4752	408-286-1240	Email

16-Electrical	Rank	Bid Status	Last Msg	Contact	Phone	Fax	Method
<b>Electrical Contractors</b>							
<u>Access Electric Co.</u>	-	Not Messaged	N/A	Walter Resendes	209-577-1491	209-577-1211	Email
<u>A.E.D. Electric</u>	-	Not Messaged	N/A	Anthony Dominguez	209-233-8326	209-207-6066	Email
<u>Alpha Electric Services Inc.</u>	-	Not Messaged	N/A	Garrett Lewis	209-632-8831	289-632-8834	Email

<u>Rockmon and Woody Electric Co</u>	1	Not Messaged	N/A	Gary Woody	209-464-4878	209-464-2615	Email
<u>Gen Cal Electric, Inc.</u>	-	Not Messaged	N/A	Erir Hanley	559-341-8180	559-322-8684	Email
<u>Daniels Electric Power &amp; Light, Inc.</u>	-	Not Messaged	N/A	Daniel Centico	408-497-8984	408-266-1097	Email
<u>Eagle Electric, Inc.</u>	-	Not Messaged	N/A	Terry Morris	925-426-9441	925-426-9370	Email
<u>Gold Coast Electric Services</u>	-	Not Messaged	N/A	Jose Mariaa	831-630-1550	831-630-1500	Email
<u>H.D. Electric &amp; Surveillance</u>	-	Not Messaged	N/A	Heath Doyle	559-232-0690		Email
<u>Jets Electrical Installation Inc.</u>	-	Wot Messaged	N/A	Ron Singh	209-225-3668	209-408-0807	Email
<u>Power Smiths Electric</u>	-	Wot Messaged	N/A	Paul Smith	408-748-9000	408-351-4499	Email
<u>Scheidts, Ray, Electric, Inc.</u>	-	Not Messaged	N/A	Richard Morin	408-292-8715	408-292-9423	Email
<u>Tri-Phase Electric Inc.</u>	-	Not Messaged	N/A	Larry Mitchell	209-383-7910	209-383-6284	Email
<u>Matt Electric, Inc.</u>	-	Not Messaged	N/A	Bradley Brandt	831-637-1000	831-637-1400	Email
<u>Wooding Electric</u>	-	Wot Messaged	N/A	Scntt Wooding	408-748-9663	408-716-4519	Email
<b>Electrical Contractors (DBE,WBE)</b>							
<u>ABST Electric</u>	-	Not Messaged	N/A	Steve Dickson	209-723-2061	209-723-9870	Email
<u>Big Valley Electric, G.P.</u>	-	Not Messaged	N/A	Jim Coyle	209-986-3550	209-948-3242	Email
<u>Diversified Utility Services, Inc.</u>	-	Not Messaged	N/A	Sallis Miller	661-325-3212	661-325-3340	Email
<u>Integrity Electric</u>	-	Not Messaged	N/A	Heather Fernandes	916-939-2755	916-939-2758	Email
<u>Labor Unlimited, Inc.</u>	-	Wot Messaged	N/A	Mark Nnack	925-516-9534	925-516-0095	Email
<u>PBI Placer Electric, Inc.</u>	-	Not Messaged	N/A	Richard Nogelberg	916-338-4400	916-338-4411	Email
<u>Pires Electric</u>	-	Not Messaged	N/A	Manuel Pires	510-797-5051	510-797-4537	Email
<u>Splicing, Terminating &amp; Testing, Inc.</u>	-	Not Messaged	N/A	Andy Schai	408-321-7690	408-321-7691	Email
<u>Tri Power Systems</u>	-	Not Messaged	N/A	Nick Nickerson	209-324-6062	209-576-7252	Email

<b>17-Contractors Equipment</b>	Rank	Bid Status	Last Msg	Contact	Phone	Fax	Method
<u>Contra. Equip.--Flashers/Barricades/Etc. A &amp; A Portables</u>	-	Not Messaged	N/A	Mike King	209-524-0401	209-524-0427	Email
<u>C &amp; W Construction Specialties, Inc.</u>	-	Wot Messaged	N/A	Laurie Bennett	805-642-0204	805-642-5141	Email
<u>California Traffic Signs</u>	-	Wot Messaged	N/A	Kamal Kumar	209-531-9947	209-531-0915	Email
<u>Cresco Equipment Rentals</u>	-	Wot Messaged	N/A		408-235-8840		Email
<u>D &amp; M Traffic Services Inc.</u>	-	Not Messaged	N/A	Dala Cooper	408-436-1127	408-436-1675	Email
<u>P&amp;S Rentals</u>	-	Not Messaged	N/A	Steve Hayes	770-947-5103	770-947-5946	Email
<u>Safe T Lite Of Modesto, Inc.</u>	-	Not Messaged	N/A	Robert White	209-522-8913	209-522-1918	Email
<u>Statewide Traffic Safety &amp; Signs</u>	-	Not Messaged	N/A	Vance Ezell	888-953-8272	559-291-8503	Email
<u>TPR Traffic Solutions</u>	-	Not Messaged	N/A	Sales Dept.	855-351-1114	510-351-1140	Email
<u>Traffic Management, Inc.</u>	-	Wot Messaged	N/A	Jeff Rehkopf	916-830-5628		Email
<u>Vanguard Construction</u>	-	Not Messaged	N/A	G. Bridges	925-245-1300	925-245-1007	Email
<u>Western Traffic Supply LLC</u>	-	Not Messaged	N/A	Ed Ibanez	925-249-1854	925-249-1863	Email

<b>18-Facility &amp; Environmental Services</b>	Rank	Bid Status	Last Msg	Contact	Phone	Fax	Method
<u>Water Pollution Control Barnett, Harold, Backflow Svc.</u>	-	Wot Messaged	N/A	Harold Barnett	209-495-8549	209-551-1684	Fax
<u>Blaine Tech Services, Inc.</u>	-	Wot Messaged	N/A	Dan Koskela	916-925-2913	916-925-2E91	Email
<u>ECOSWPPP</u>	-	Not Messaged	N/A	Jeff Pool	559-732-3484	559-651-3484	Email
<u>Environmental Systems</u>	-	Wot Messaged	N/A	Mike Kellogg	209-576-1880	209-576-1556	Email
<u>JES Engineering, Inc.</u>	-	Not Messaged	N/A	Jeff Irvine	925-449-1735	925-449-4990	Email
<u>Pappas Piping Services, Inc.</u>	-	Wot Messaged	N/A	Nichal Pappas	408-922-0958	408-922-4959	Email
<u>Polydyne, Inc.</u>	-	Wot Messaged	N/A	Randal Vickery	912-880-2035	912-8E0-2078	Email
<u>Quality Service, Inc.</u>	-	Not Messaged	N/A	Toai Gutierrez	209-838-7842	209-838-0699	Email
<u>REMPilters.com</u>	-	Not Messaged	N/A	Charlia Fleischmann	888-526-4736	925-676-8676	Email
<u>WHE, Inc. Environmental &amp; Engrg. Group</u>	-	Wot Messaged	N/A	W. Fox	209-848-4280	209-848-4282	Fax

Report Criteria: Contact Sheet by Name

Project: Caltrans-Merced County in Stevenson  
 Group: All  
 Category: All  
 Vendor Rank: 1 To: -  
 Bid Status: Awarded(0), Bidding(0), Interested(0), Viewed(1), Bid Received(0), Invited(0), Not Messaged(326), Not Bid

• Indicates vendors that responded from "BidScope"

**Tab "3"**

**Selected Firms**

# Item "3"

<i>Item(s) of Work</i>	<i>Name of Selected Firm</i>	<i>Quote</i>	<i>DBE or Non-DBE</i>	<i>Name of Rejected Firm</i>	<i>Quote</i>	<i>Price Diff.(\$)</i>
Traffic Control	Force Traffic Control	\$ 256,100.00	DBE	Maneri Traffic Control		
Traffic Control	Force Traffic Control	\$ 256,100.00	DBE	Flash Traffic Inc.		
Construction Area Signs	KRC Safety Co., Inc.	\$ 10,000.00	DBE	Flash Traffic Inc.		
Trucking (Agg Base)	Dillard Environmental Services	\$ 29,760.00	DBE			
Roadway Ex	Granite Construction Company	\$ 672,000.00	Non-DBE			
Hydromulch	Green Growth Industries	\$ 22,151.00	Non-DBE	Superior Hydroseeding	\$ 60,753.00	\$ 38,602.00
Erosion Control	Green Growth Industries	\$ 52,347.70	Non-DBE	Nitta Erosion Control	\$ 98,666.00	\$ 46,318.30
Flashing Beacon	St. Francis Electric	\$ 48,300.00	Non-DBE			
Modify Lighting	St. Francis Electric	\$ 17,900.00	Non-DBE			
Modify Traffic Signal	St. Francis Electric	\$ 32,500.00	Non-DBE			
Storm Drain Piping	Granite Construction Company	\$ 286,225.00	Non-DBE			
Rock Slope Protection	Granite Construction Company	\$ 29,310.00	Non-DBE			
Minor Concrete (Curb)	Granite Construction Company	\$ 2,900.00	Non-DBE			
Minor Concrete (Struct)	Granite Construction Company	\$ 9,000.00	Non-DBE			
Aggregate Base	Granite Construction Company	\$ 133,240.00	Non-DBE			
Asphalt Supply	Granite Construction Company	\$ 1,174,000.00	Non-DBE			
Asphalt Placement	Granite Construction Company	\$ 280,000.00	Non-DBE			
Fencing	Oliveira Fence, Inc	\$ 10,240.00	DBE			
Object Markers	KRC Safety Co., Inc.	\$ 3,105.00	DBE			
SWPPP	Ashbaugh Consulting	\$ 1,700.00	Non-DBE	Tully Consulting Group	\$ 2,600.00	\$ 900.00
Striping	Chrisp Company	\$ 35,491.00	Non-DBE			
Temporary Railing	KRC Safety Co., Inc.	\$ 19,600.00	DBE			
Crash Cushions	KRC Safety Co., Inc.	\$ 11,000.00	DBE			
RCP Supply	Kristich Monterey Pipe	\$ 41,708.00	Non-DBE			
Clearing and Grubbing	W.C. Maloney	\$ 27,988.00	Non-DBE			
AC Dike	Granite Construction Company	\$ 3,960.00	Non-DBE			
Rumble Strip	Pavement Recycling Systems	\$ 2,060.00	Non-DBE			
Roadside Sign	KRC Safety Co., Inc.	\$ 25,347.00	DBE			
Inertial Profiler	Granite Construction Company	\$ 1,600.00	Non-DBE			

<b><i>Name of Non-DBE Selected Firm</i></b>	<b><i>Address/ Phone</i></b>	<b><i>Reason for selection</i></b>
Granite Construction Company	2716 Granite Court Fresno, CA 93706 559-441-5746	Low Bidder, No DBE Quotes
Green Growth Industries	6060 Sunrise Vista Dr. Citrus Heights, CA 95610 916-722-8830	Low Bidder
St. Francis Electric	975 Carden Street San Leandro, CA 94577 510-566-8059	Low Bidder, No DBE Quotes
W.C. Malony	P.O. Box 30326 Stockton, CA 95213 209-942-1129	Low Bidder, No DBE Quotes
ASHBAUGH	9151 Parliament Ave Westminster, CA 92683 714-895-3782	Low Bidder
Chrisp Company	1001 Stockes Ave Stockton, CA 95215 209-948-2175	Low Bidder, No DBE Quotes
Kristich Monterey Pipe	225 Salinas Road Watsonville CA 95076 805-724-4186	Low Bidder, No DBE Quotes
Pavement Recycling Systems	10240 San Sevanie Way Jurupa, CA 91752 951-682-1091	Low Bidder, No DBE Quotes

<b><i>Name of DBE Not Selected</i></b>	<b><i>Address/ Phone</i></b>	<b><i>Reason not selected</i></b>
Superior Hydroseeding	250 W. Riverside Dr. Watsonville, CA 95076 831-345-6438	Pricing
Nitta Erosion Control	3778 Del Mar Ave Loomis, CA 95650 916-652-7459	Pricing
Tully Consulting Group	180 S. First St, Suite 9 Dixon, CA 95620 707-693-1926	Pricing

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 DBE-WBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 786-9856 \* FAX (559) 594-1056

February 24, 2014

## QUOTATIONS FOR TRAFFIC CONTROL ITEMS

### CalTrans Contract No. 10-381514

Rte 140 & Rte 165 Intersection and Rte 165 at/near Stevinson  
 Pavement Rehabilitation and Shoulder Widening

#### A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 4)

- Two flaggers per 8-hour weekday shift @ \$ 1,140;
  - Additional flagger per 8-hour weekday shift @ \$ 530;
  - Overtime, each flagger @ \$ 74 per hour;
  - Short-shift credit on weekdays (applied for workdays less than 7 hours) @ (\$58) per flagger per hour;
- INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

#### B. PILOT CAR (if needed) (Part of Item 4)

- Per 8-hour weekday shift @ \$ 580;
  - Overtime @ \$ 83 per hour;
  - Short-shift credit (applied for workdays less than 7 hours) @ (\$68) per hour;
- INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

#### **OPTIONS C. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS**

#### C. PORTABLE CHANGEABLE MESSAGE SIGNS (Item No. 10)

- \$ 1,600 per unit for the 1st 30 days on site (i.e., \$3,200 for two units);
  - Daily rate @ \$50 per unit per day after the 1<sup>st</sup> 30 days..
- INCLUSIONS: One move-in and one move-out, initial setup, all programming and maintenance.  
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below.

#### D. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 4)

- \$ 72 per hour straight-time; \$ 84 per hour overtime & Saturdays; \$90 per hour Sundays/Holidays.  
 Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.
- INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

#### E. ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 4)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

PAGE 2 of 3

Force Traffic Control - Quotations for CalTrans No. 10-381514

**GENERAL NOTES, TERMS & CONDITIONS - Please read carefully**

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2015. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radlos:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at no additional charge.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and for referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

*Rosemary Force Stimpel*

President

\* TRAFFIC CONTROL (FLAGGER): 100 SHIFTS AT 12 HR/SHIFT  
 2 FLAG @ 8 HR/SHIFT = \$1,140 /SHIFT  
 OT FLAG /HR = \$74 /HR

FLAGGERS = 100 SHIFTS x (\$1,140 /SHIFT + (8HR OT x \$74 /HR)) = \$173,200

\* PILOT CAR: 100 SHIFTS AT 11 HR/SHIFT  
 8 HR/SHIFT = \$580  
 OT /HR = \$83

PILOT CAR = 100 SHIFTS x (580 /SHIFT + (3HR OT x 83)) = \$82,900

PAGE 2 of 3

TOTAL = \$256,100

PAGE 3 of 3  
 Force Traffic Control - Quotations for CalTrans No. 10-381514

FORCE TRAFFIC CONTROL, INC.					
TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (Includes delivery & initial setup)					
<i>(devices frequently used for this type of work are in bold italics)</i>					
DEVICE TYPE	N O T E	First Day	Up to 1 Month	1 Month to 3 Months- (Note 1)	3 Months to 6 Months (Note 1)
√ <b>Cone, 28"</b>	<b>2</b>	<b>\$6</b>	<b>\$6</b>	<b>\$12</b>	<b>\$18</b>
Portable delineator	2	\$6	\$6	\$12	\$16
√ <b>Traffic Drum, 42"</b>	<b>2; 3</b>	<b>\$15</b>	<b>\$15</b>	<b>\$20</b>	<b>\$45</b>
√ <b>Portable Object Marker</b>	<b>2; 3</b>	<b>\$12</b>	<b>\$12</b>	<b>\$24</b>	<b>\$40</b>
Barricade, Type 2	2; 3	\$8	\$8	\$16	\$36
Barricade, Type 3	2; 3	\$16	\$16	\$32	\$85
√ <b>Warning Light, Flashing</b>	<b>2</b>	<b>\$10</b>	<b>\$10</b>	<b>\$15</b>	<b>\$20</b>
Warning Light, Constant Burn	2	\$10	\$10	\$15	\$25
√ <b>Warning Light, Hi-int. 8" LED Beacon</b>	<b>2; 4</b>	<b>\$30</b>	<b>\$30</b>	<b>\$15/month</b>	<b>\$15/month</b>
<b>ADDITIONAL CONSTRUCTION AREA SIGNS:</b>		<b>Post-mounted @ \$22 per square foot of face;</b>			
		<b>On portable mountings @ \$10/sf incl. mounting.</b>			
<b>NOTES:</b>					
1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.					
2. First day rate = first month rate (to cover move-in/move-out costs).					
3. Can accommodate up to 2 warning lights.					
4. Several CalTrans districts now prefer that we install one of these LED Beacons atop all post-mounted signs and, during night work, atop the required portable advance warning signs, rather than using only 2 - 12" beacons at the project perimeters.					

\* \* \* \* \*

ASH TRAFFIC INC.  
CERTIFIED DBE-WBE  
9950

PO Box 80136  
Santa Clarita, CA 91380-1360  
Office# 661-262-8003  
Estimating 661-733-2053  
Fax 661-262-6099  
Natallejoy86hotmail.com  
State contractor license: 963168

Attention: Estimator

2-21-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project 10-381514. That bids 2-26-14.  
After looking at the plans and specials the following is a bid for item 3,4,5,8 and 10.  
Construction area signs, traffic control, type 3 barricade, channelizer (surface mounted) and PCMS.

Item 3 Construction Area Signs :

Prices includes delivery of signs, installation and removal

Material and labor.....\$34,497.00

Price includes 2 funding signs

Item 4 Traffic Control

Option 1: Flagging situation 2 men 8 hours overtime rate is \$85.00 per man \$1,550.00

Option 2: Pilot car situation 3 men 8 hours overtime rate is \$85.00 per hour per man 1  
\$2,500.00

pilot car and signage

Option 3: Moving closure: 2 traffic control trucks and 1 attenuator truck. 3 drivers  
8 hours ea. Overtime rate is \$85.00 per hour per man \$2,650.00

Item 5 :Type 3 barricade :

Price includes installment and tear down .....\$5,250.00

Item 8 Channelizer:

Material and labor.....\$5,258.00

Item 10 PCMS boards 4 boards

Monthly PCMS price is 1,110.00 per month

\$100.00 delivery per board

\$100.00 pickup per board

Thank you for your consideration, if you have any questions please call us at 661-733-2053

Flash Traffic, Inc. is a Union Company, and a DBE-WBE

Sincerely:

Rick Vasquez  
Flash Traffic, Inc.  
661-733-2053

100 SHIFTS @ 12 HR/SHIFT - ITEM #4 - OPTION 2

$$100 \text{ SHIFTS} \times (2500 + (3 \text{ MEN} \times 4 \text{ HR} \times 85)) =$$

$$100 \text{ SHIFTS} \times 3,580 = \$352,000$$

# **MANERI TRAFFIC CONTROL**

**CONTRACTOR LICENSE # 892008  
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)  
DBE CERTIFIED (FIRM #38078)  
UNION SIGNATORY**



## **TRAFFIC QUOTE**

**PROJECT: 10-381514  
DATE: 02/26/14**

**TO: PLAN HOLDER  
ATTN: ESTIMATOR**

TO ESTIMATOR:

**TRAFFIC CONTROL: (ITEM #4)**

LUMP SUM, 2 LABORERS, 1 TRUCK & EQUIPMENT (1-8 HOURS) - \$1,350.00  
3 MAN PILOT CAR OPERATION (1-8 HOURS) - \$1,910.00  
PLEASE SEE ATTACHED ALL OTHER PRICES

**ADDITIONAL ITEMS:**

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

*Traffic Control = 100 - 12 Hour Shifts*

SINCERELY,

*Johnny Maneri*

$$\begin{aligned}
 &100 \text{ SHIFTS} \times \left( 1910 / \text{SHR SHIFT} + (3 \text{ MEN} \times 105 / \text{HR} \times 4 \text{ HR}) \right) = \\
 &= 100 \text{ SHIFT} \times 3170 / \text{SHIFT} \\
 &= 317,000
 \end{aligned}$$

**NOTE:**

**MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.  
ANY ADDITIONAL LISENCE FEES WILL BE THE CONTRACTORS RESPONSIBILITY.**

**47423 RAINBOW CANYON  
TEMECULA, CA 92592**

**OFFICE: 951-695-5104  
FAX: 951-695-5105**

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**



**DATE: 02/26/14**  
**PROJECT: 10-381514**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,390.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOUR).....	\$1,500.00
2 MAN FLAGGING OPERATION (1-8 HOURS).....	\$1,450.00
3 MAN PILOT CAR OPERATION (1-8 HOURS).....	\$1,910.00
ONE MAN CREW W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$690.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00
<b>PCMS BOARDS:</b>	
DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$950.00
<b>ARROW BOARDS:</b>	
DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00
<b>EQUIPMENT:</b>	
DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL  
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
<b>ATTENUATOR TRUCK W/ OUT DRIVER:</b>	
DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$3,100.00

**NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD AND ATTENUATOR  
PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)**

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$105.00** PER HOUR,  
PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$285.00** PER LABORER FOR  
OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECLY AFTER SET UP PER LABORER.....	4 HOURS

**NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.  
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.**

**47423 RAINBOW CANYON  
TEMECULA, CA 92592**

**OFFICE: 951-695-5104  
FAX: 951-695-5105**

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**UNION SIGNATORY**




---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	mariamneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	(951)
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	(951)
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;


**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

47423 RAINBOW CANYON  
 TEMECULA, CA 92592

OFFICE: 951-695-5104  
 FAX: 951-695-5105



**Sacramento Office**  
State Lic: #662718  
6060 Sunrise Vista Dr. Ste. 1240  
Citrus Heights, CA 95610  
916.722.8830  
Fax: 916.722.8840

**\*Corporate Office: Administrative correspondence**  
57 California Ave. Ste. J  
Pleasanton, CA 94566  
925.484.0830  
Fax: 925.484.0937

February 26, 2014



Re: HYDROSEED PROPOSAL  
CT # 10-381514 - Merced County, CA

*UNION  
YES  
PER JENNIFER  
12:30  
P.M*

GGI Proposal Number E141022  
SBE Certified-RE#42744

Attn: Estimator

Green Growth Industries is pleased to present the following proposal for your consideration. The Scope of work is based on Bid Item Quantities. Specifications Based on Cal Trans 2010 Standard Specifications, (0) Revisions, (2) Addendums.

**Bid Includes:**

- Bid Item 16 Temporary Drainage Inlet Protection 5 Each/Bid Item
- Bid Item 17 Temporary Fiber Rolls 300 LF/Bid Item
- Bid Item 40 Move-In/Move-Out (Erosion Control) 8 Each/Bid Item
- Bid Item 41 Hydromulch 731,000 SF/Bid Item
- Bid Item 42 Compost 69,100 SF/Bid Item
- Mobilization per Bid Item 40, additional mobilization @ \$1,550.00/day. Stand-by time @ \$525.00/hr.
- 100% Cannon ' - Drive on access for Hydroseed equipment & Bmp equipment.
- Standard Work Schedule: 8 hr. day, 40 Hr./week, Monday - Friday, days.
- Additional areas installed will be billed. Reduction in quantity will increase unit cost.
- Price Valid 30 days.
- Federal Prevailing Wage

**Bid Exclusions:**

- Supplemental insurance requirements e.g. Excess Liability Insurance above the CA Standard rate of \$2,000,000.00, Pollution Liability, Environmental Liability & Bonding.
- Alternant Work Schedule: Swing Shift, Graveyard Shift, Overtime & Weekend work.
- Soil preparation, trash, debris & weed removal.
- All other materials, BMP's & Bid Items.
- Removal of all BMP bid items.
- 100% Hose work, Sidewalk, buildings wall/retaining wall clean up/protection.
- Traffic control
- On site water (+-200') & dedicated 3,000 gal. Water Trucks to be supplied by Contractor/Owner. Water hydrant/=: all permits, & meter w/2.5" Fire Hydrant thread. Consistent work no Standby/wait time



**Sacramento Office**  
State Lic: #662718  
6060 Sunrise Vista Dr. Ste.1240  
Citrus Heights, CA 95610  
916.722.8830  
Fax: 916.722.8840

**\*Corporate Office: Administrative correspondence**  
57 California Ave. Ste. J.  
Pleasanton, CA 94566  
925.484.0830  
Fax: 925.484.0937



Re: HYDROSEED PROPOSAL  
CT # 10-381514 – Merced County, CA

GGI Proposal Number E141022  
SBE Certified-RE#42744

**Bid Exclusions Continued:**

- All Permits required or implied in Specifications, Documents, CA or Federal SWPPP or Storm Water Compliance Requirements to be supplied by Contractor/Owner. Green Growth Industries is not liable for any fines do to insufficient Permitting, Dust control, Water access or any other fines as a result of work required by Contractor/Owner and directed to do so by said Contractor/Owner. The Contractor or Owner shall have all permits in place and be fully in compliance prior to requesting Green Growth Industries to install on site.
- Modifications to the SWPPP in response to requirements of the National Pollutant Discharge Elimination System(NPDES) General Permit pursuant to Order No. 2009-0009-DWQ, additional SWPPP measures, including additional best management practices (BMPs) and monitoring. Changes or upgrades to the specified/included material types and rates.
- All Indicators of Warranty, Reseeding, Watering/Maintenance & Protection of work. The success of Bid Items is based on environmental conditions, care & maintenance. Green Growth Industries is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.

Bid Item 16 Temporary Drainage Inlet Protection 5 Each @ \$195.00/Ea = \$975.00

Bid Item 17 Temporary Fiber Rolls 300 LF @ \$4.50/LF = \$1,350.00

Bid Item 40 Move-In/Move-Out (Erosion Control) 8 Each @ \$850.00/Ea = \$6,800.00

Bid Item 41 Hydramulch 731,000 SF @ \$0.021/SF = \$15,351.00

Bid Item 42 Compost 69,100 SF @ \$0.437/SF = \$30,196.70

IN  
Bid  
2-26-14  
12:30  
P.M.

Dave Fitts Estimator – (916) 722-8830

# Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing  
 Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr. Phone (831) 763-1811  
 Watsonville, CA 95076 Fax (831) 763-1409  
 Josh Cell (831)345-6438 josh@superiorhydroseeding.net

## QUOTATION TO:

Attn.: Estimator

(page 1 of 2)

**CDOT SWBE Firm No. 7183 Exp. 2/1/2016**  
**UNDERUTILIZED DBE Firm NO. 7183 Exp. 3/9/2014**

**Job Name:** 10-381514 Hwy 140 & 165  
 [Stevinson]

**Date:** 2/25/2014  
**Bid Date:** 2/26/2014

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
40 / 210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	8	\$ 10.00	\$ 80.00
41 / 210300	HYDROMULCH	SQFT	731,000	\$ 0.083	\$ 60,673.00
<b>TOTAL \$ FOR ITEMS BID:</b>					<b>\$ 60,753.00</b>

**Terms and Conditions (To be included in subcontract):**

**1) Mobilization, Stand-by Traffic:**

Move in(s) Included	<u>Eight per item 40</u>
Additional moves	<u>\$900 Each</u>
Stand-by time/hr.	<u>\$500 See Terms &amp; Conditions page 2.</u>
Traffic control by prime contractor	<u>X</u>

**2) On-Site Water Requirements:**

	<u>78,000</u> Total Gallons
Dedicated Water Truck Service	<u>X</u> 3,000 capacity, 200 GPM discharge
(Provided by prime contractor)	<u>37</u> approximate hours of use

**3) Payment:**

C.O.D.	_____	Note:
Net 15 without Pre-lien	_____	Superior Hydroseeding, Inc. must be in possession
Net 30	_____	of a fully executed subcontract before the
Pre-lien information required	<u>X</u>	work quoted herein can be scheduled,
Purchase Order	_____	or materials ordered.
Subcontract	<u>X</u>	

**Superior Hydroseeding, Inc.**

Calif. Lic. 683292

**QUOTATION PAGE 2**

**Terms and Conditions continued (To be included in subcontract):**

**Date:** 2/25/2014

**Job Name:** 10-381514 Hwy 140 & 165  
[Stevinson]

**Bid Date:** 2/26/2014

- X 4) Quote excludes nightwork, site-prep, reseeding, maintenance, and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.
- X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.
- X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- X 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 15% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory	Title	Date
		
Josh Freeman		2/25/2014

**NOTICE TO OWNER**

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.



# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

[nittaec@gmail.com](mailto:nittaec@gmail.com) • [www.nittainc.net](http://www.nittainc.net)

## Bid - Proposal

February 24, 2013

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 10-Mer-140,165-16.2,26.7/30.0, Caltrans Contract No. 10-381314, Addendum Nos. 1-2, Rehabilitate pavement and widen shoulder in Merced County at and near Stevinson on Rte 140 at Rte 165 intersection and on Rte 165 from 0.2 mile south of Rte 140 to 0.2 mile south of Westside Boulevard. Bid Date: February 26, 2014 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
40	Move-In/Move-Out (Erosion Control)	EA	8	\$1,150.00	\$ 9,200.00
41	Hydromulch	SQFT	731,000	\$ 0.06	\$ 43,860.00
42	Compost	SQFT	69,100	\$ 0.66	\$ <u>45,606.00</u>
Totals					\$ <u>98,666.00</u>

### BID ITEMS MAY NOT BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that the minimum germination percentages for *Lupinus bicolor* (Bicolor Lupine) @ 85% and *Nassella pulchra* (Purple Needlegrass) @ 80% are too high. Bicolor Lupine will be supplied at 80% minimum germination and Purple Needlegrass will be supplied at 70% minimum germination. Both seeds will substantially meet the minimum PLS requirements per acre.

10-Mer-140,165-16.2,26.7/30.0, 10-381314, Addendum Nos. 1-2, in Merced County at and near Stevinson on Rte 140 at Rte 165 intersection and on Rte 165 from 0.2 mile south of Rte 140 to 0.2 mile south of Westside Boulevard.

Nitta Erosion Control Bid-Proposal dated February 24, 2014.

Page 2 of 3.

- 2) Total price excludes Bonded Fiber Matrix (BFM), coloring agent (already included in the wood fiber), re-installation of Hydromulch, rolled erosion control products (RECPs), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Compost, Fiber Rolls, night work, straw mulching, straw incorporation, fertilizer, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.
- 3) Additional move-in charges for Hydromulch and for Compost are covered under Move-In/Move-Out (Erosion Control). Approximately (24) working days (weekends and holidays excluded) is required to complete an estimated 731,000 SQFT of Hydromulch. Approximately (10) working days (weekends and holidays excluded) is required to complete an estimated 69,100 SQFT of Compost. Stand-by time will be billed at \$320.00 per hour for Hydromulch and at \$500.00 per hour for Compost.
- 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
- 7) General Contractor to provide and pay for water source at each jobsite location (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 288,000 gallons of water for an estimated 731,000 SQFT of Hydromulch and an estimated 6,000 gallons of water for an estimated 69,100 SQFT of Compost. If water isn't made available at each jobsite location, this bid-proposal is invalid.
- 8) General Contractor to provide good, drivable truck access to each jobsite location to be treated with Hydromulch and with Compost.
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Hydromulch and of Compost. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.


**10-Mer-140,165-16.2,26.7/30.0, 10-381314, Addendum Nos. 1-2, in Merced County at and near Stevinson on Rte 140 at Rte 165 intersection and on Rte 165 from 0.2 mile south of Rte 140 to 0.2 mile south of Westside Boulevard.**

**Nitta Erosion Control Bid-Proposal dated February 24, 2014.**

**Page 3 of 3.**

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President  
Nitta Erosion Control



9151 Parliament Avenue,  
Westminster, CA 92683  
ph. 714.895.3782 // fx. 714.895.3792  
robert@ashbaughconsulting.com

[www.AshbaughConsulting.com](http://www.AshbaughConsulting.com)

SBE (Micro) # 1403260

Bid Ref. No. 10-381514

FEBRUARY 24, 2014

Bid Date: 02/26/14

EST. DURATION: 155 WRKG DAYS

SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 10-381514

10-MER-140,165; PAVEMENT REHABILITATION AND SHOULDER WIDENING

\*\*\* Acceptance of This Bid is Good for 30 Days from Bid Date. \*\*\*

Item 14 > PREPARE STORM WATER POLLUTION PREVENTION PLAN – RISK LEVEL 1 (SWPPP)<sup>1,2,3</sup>  
Lump Sum (Est. 25 Engineering Dwgs) \$1,700.00

Item 15 > PREPARE STORM WATER ANNUAL REPORT<sup>1,2,3</sup>  
Lump Sum Each (Est. 2) \$1,000.00 each

**SUPERSCRIPT NOTES**

<sup>1</sup> Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability \$1,000,000 each claim, \$2,000,000 aggregate and \$1,000,000 general liability each and \$2,000,000 aggregate.

- A onetime Fifty Dollars (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability.
- Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars (\$350.00) processing fee.

<sup>2</sup> Price includes submittal of four (4) copies of the Final SWPPP delivered via USPS ground. NOTE: Ashbaugh Consulting does not provide draft copies of its SWPPP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to Ashbaugh Consulting for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or Caltrans may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, Recycling or Batch Plant BMP systems / drawings.**

Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$75.00/hour for non-Civil Engineering services and \$150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$160.00 for the initial manual and \$140.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus \$50.00 or cost plus 20 percent whichever is greater.

<sup>3</sup> Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

*Robert D. Ashbaugh*

Robert D. Ashbaugh  
Chief Operations Officer / Estimator



State of California • Department of General Services • Arnold Schwarzenegger, Governor

## PROCUREMENT DIVISION

Office of Small Business and DVBE Services

707 Third Street, 1st Floor, Room 400 • PO Box 989052

West Sacramento, California 95798-9052 • (800) 559-5529

### ~~ASHBAUGH CONSULTING - PROPOSAL - CALTRANS # 10-381514~~

SB APP

July 20, 2012

Supplier #1403260  
 Ashbaugh Consulting  
 9151 Parliament Avenue  
 WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

#### Certification Period

From July 20, 2012 to July 31, 2014

#### Business Types

#### Service

#### Classifications

- 601042 - Water testing and conservation and ecology
- 701715 - Development
- 721411 - Infrastructure building and surfacing and paving services
- 761220 - Landfill services
- 771019 - Pollution investigation services
- 771216 - Soil pollution
- 771217 - Water pollution
- 781021 - Pipeline services
- 811015 - Civil engineering
- 831015 - Water and sewer utilities

#### Proof of Certification Status





**Civil Engineering and Stormwater Solutions**

Feb. 18, 2014

**RE: Proposal for SWPPP for Caltrans 10-381514, bids 2/26/14**

**Dear Prime Contractor;**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

**Scope of Work:**

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
  - I. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
  - II. Prepare Notice of Termination (NOT) at completion of project.
  - III. Submit SWPPP to State Water Board via SMART program.
  - IV. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
  - V. Prepare Water Pollution Control Drawings as part of SWPPP.
  - VI. Exclusions:
    - a. Role of Water Pollution Control Manager and required monitoring, NOI fees, BMP's, site inspection and testing will be the contractor's responsibility.
- B. Provide Stormwater Annual Report
  - I. Prepare Stormwater Annual Report in accordance with the SWRCB requirements.
  - II. Report will be prepared by a certified QSD.

**Fee:**

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- |   |          |
|---|----------|
| A. Prepare SWPPP, Bid Item 14                                 | \$ 2,600 |
| B. Prepare Stormwater Annual Report \$250 EA x 2, Bid Item 15 | \$ 500   |

Fees will be due within 30 days of client's receipt of invoice.

**Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE/QSD/QSP, President/Owner  
License #: C64354

\_\_\_\_\_  
Name:

\_\_\_\_\_  
Date:

**DBE/WBE/UDBE #38300, Exp. 2/4/2015 (Certified through Caltrans)**  
**SBE (Micro) #60919, Exp. 1/31/2016, DUNS #832769918 Annual Revenue Under \$500K**

**TULLY CONSULTING GROUP**  
**180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318**  
**ROBIN@TULLYGROUP.COM**

**Tab "4"**

**Publications**

**Henry, Melinda**

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Tuesday, February 04, 2014 10:06 AM  
**To:** Henry, Melinda  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - For Construction on State Highway in Merced County at and near Stevinson on RTE 140 at RTE 165 Intersection and on RTE 165 from 0.2 Mile South of RTE 140 to 0.2 Mile South of Westside Boulevard. #10-381514, 10-Mer-140

## Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction Company** did place an advertisement we published on **2/4/2014** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **For Construction on State Highway in Merced County at and near Stevinson on RTE 140 at RTE 165 Intersection and on RTE 165 from 0.2 Mile South of RTE 140 to 0.2 Mile South of Westside Boulevard. #10-381514, 10-Mer-140,165-16.2,26.7/30.0.**

A copy of the advertisement is below:

Date Of Advertisement Placement: 2/4/2014 10:02:24 AM

Granite Construction Company  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**

sub-contractors and material suppliers for the following project:

For Construction on State Highway in Merced County at and near Stevinson on RTE 140 at RTE 165 Intersection and on RTE 165 from 0.2 Mile South of RTE 140 to 0.2 Mile South of Westside Boulevard. #10-381514, 10-Mer-140,165-16.2,26.7/30.0

City/Location: **Stevinson**  
County: **Merced**

Owner: **Caltrans**

Bid Date: Wednesday 2/26/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Granite Construction Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:

Traffic Control, Construction Area Signs, Trucking, Roadway Ex, Erosion Control, Compost, Flashing Beacon, Modify Lighting, Modify Traffic signal, Storm Drain Piping, Rock Slope Protection, Minor Concrete (Curb), Minor Concrete (Structure), Aggregate Base, Asphalt Supply & Placement, Fencing, Temporary Erosion Control, SWPPP, Striping, Object Markers, Temporary Railing Type K, Crash Cushions, Reinforced Concrete Pipe, Clearing & Grubbing, AC Dike, Rumble Strip, Roadside Signs, Inertial Profiler.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Bid documents can be viewed at or obtained from:

Plans & Specifications are available at our office for viewing as well as through your local Builders Exchange and/or from the contracting agency. See above for Estimator's contact information.

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in

obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.  
An Equal Opportunity Employer

Granite Construction Company  
2716 Granite Court  
Fresno, CA 93706  
Phone: (559) 441-5700 Fax: (559) 263-9601  
Kevin Paul  
[kevin.paul@gcinc.com](mailto:kevin.paul@gcinc.com)

Published on 2/4/2014 10:00:00 AM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314



[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 10-381514. 5 results found.

---

**Contractor:** Martin Brothers Construction **Contact:** Connie Dennis

**Address:** 8801 Folsom Blvd., Ste. 260 Sacramento, CA 95826

**Phone:** 916-381-0911 **Fax:** 916-381-1447 **Email:** [cdennis@martinbrothers.net](mailto:cdennis@martinbrothers.net)

**Services needed:** Martin Brothers Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMP STRIPE / PAVEMENT MARKING (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMP PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT PLAN, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, REMOVE FENCE, REMOVE MARKER, REMOVE THERMOPLASTIC TRAFFIC STRIPE / PAVEMENT MARKING / PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN PANEL, REMOVE PIPE, REMOVE INLET, RESET MAILBOX, RESET ROADSIDE SIGN, RELOCATE ROADSIDE SIGN, ADJUST MONUMENT COVER, COLD PLANE AC PAVEMENT, REMOVE CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, MOVE-IN / MOVE-OUT (EROSION CONTROL), HYDROMULCH, COMPOST, CLASS 2 AGGREGATE BASE MATERIALS, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT (TYPE A) MATERIALS, RUBBERIZED HOT MIX ASPHALT (GAP GRADED) MATERIALS, SHOULDER RUMBLE STRIP, CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, MINOR CONCRETE (MINOR STRUCTURE), SIGNING, 18" ALTERNATIVE PIPE CULVERT, CONCRETE BACKFILL (PIPE TRENCH, REINFORCED CONCRETE PIPE, 54" CONCRETE FLARED END SECTION, 18" ALTERNATIVE FLARED END SECTION, 48" PRECAST CONCRETE PIPE MANHOLE, ROCK SLOPE PROTECTION, CONCRETE (SLOPE PROTECTION), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE, MANHOLE FRAME AND COVER, INLET FRAME AND GRATE, FENCE, DELINEATOR (CLASS 1), MILEPOST MARKER, OBJECT MARKER, THERMOPLASTIC PAVEMENT MARKING / STRIPE / PAVEMENT MARKER, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, MODIFY FLASHING BEACON, MODIFY TRAFFIC MONITORING STATION, MODIFY LIGHTING, DISPOSAL OF ASPHALT GRINDINGS, TRUCKING, SUPPLIER QUOTES on all Required Materials per Project Plans & Specifications. Quotations will be broken down into comparable packages as reasonably necessary. Martin Brothers will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Requirements:** Martin Brothers Construction is signatory to Operating Engineers, Cement Masons and Laborers. 100% performance and payment bonds may be required for the full amount of subcontract price. Martin Brothers Construction will pay for bond premium up to 1.5%.

Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Martin Brother's requirements and will be required to sign the standard Martin Brothers Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 8801 Folsom Blvd Suite 260, Sacramento, CA and on the CDOT website. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Martin Brothers Construction intends to work cooperatively with all qualified firms seeking work on this project. Martin Brothers Construction is an equal opportunity employer

**Date posted:** 01/20/2014

---

**Contractor:** Chester Bross Construction Company **Contact:** Shawn Simmons

**Address:** 39 California St. PMB 118 Valley Springs, California 95252

**Phone:** 209-920-3595 **Fax:** 209-263-0123 **Email:** [shawn.simmons@chesterbross.com](mailto:shawn.simmons@chesterbross.com)

**Services needed:** Chester Bross Construction Company (CBC) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/UDBE/SBE/WBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Site Management, Progress Schedule (CPM), Signs, Traffic Control System and related elements, Channelizer (surface mounted), SWPPP (Plan, Monitoring, Inspection), Striping and related, Various Removal Items, Asphalt Concrete Dike, Rumble Strip, Cold Plane Asphalt Concrete Pavement, Remove Concrete (Various Items), Clearing and Grubbing, Roadway Excavation, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Quality Control, JPCP (RSC), Minor concrete (Minor Structure, Reinforced Concrete Pipe and related, Trucking of Materials and Spoils, Disposal Site, Electrical, and other necessary items of work.

**Requirements:** Chester Bross Construction Company (CBC) is an Equal Opportunity Employer. Plans and specifications for this project are available to review upon request, or on the Caltrans Website. CBC will negotiate in Good Faith with all prospective subcontractors and suppliers for this project. CBC will assistance in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials. Scope letters (including subcontractor conditions or exceptions) should be received 24 hours prior to bid time to allow for proper evaluation and review. 100% performance and payment bonds may be required for the full amount of subcontract price by an admitted surety and subject to approval by CBC. CBC will pay for bond premium up to 1.5%. Subcontractors must possess a current applicable contractors license, insurance and workers compensation coverage meeting CBC and Caltrans minimum requirements, and will be required to sign the standard CBC Subcontract Agreement and provide a waiver of subrogation. A copy of the insurance requirements and subcontract agreement can be obtained by contacting our office.

**Date posted:** 01/21/2014

---

**Contractor:** GEORGE REED, INC. **Contact:** MATT CAVALLERO

**Address:** 140 EMPIRE AVE. MODESTO, CA 95354

**Phone:** 209-523-0734 **Fax:** 209-523-4927 **Email:** [matt.cavallero@georgereed.com](mailto:matt.cavallero@georgereed.com)

**Services needed:** : INCLUDING BUT NOT LIMITED TO - PIPE/UNDERGROUND, MISC. SUPPLIERS, PAVEMENT MARKERS, ELECTRICAL & SIGNALS, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, RESET ADJUST ROADWAY ITEMS, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, HYDROSEEDING, EROSION CONTROL, ASPHALT CONCRETE, PLACE A.C. DIKE & MISC., ROADSIDE SIGN, FENCING, OBJECT MARKER, THERMOPLASTIC TRAFFIC STRIPE & MARKING, PAINTED TRAFFIC STRIPE & MARKING, PAVEMENT MARKING, SIGNAL & LIGHTING, SIGNAL, LIGHTING, LEAD COMPLIANCE PLAN, STREET SWEEPING, TRUCKING, DEMOLITION, RUMBLE STRIP, OIL SUPPLIER, SWPPP, AND RSC (RAPID SET CONCRETE/CONCRETE PAVING); OR ANY ITEM OF WORK OR MATERIAL YOU ARE QUALIFIED TO PERFORM OR FURNISH.

**Requirements:** GEORGE REED, INC. IS SIGNATORY TO OPERATING ENGINEERS, LABORERS, AND CEMENT MASONS UNIONS. SUBCONTRACT BONDS MAY BE REQUIRED FOR 100% OF SUBCONTRACT. GEORGE REED, INC. WILL PAY BOND PREMIUM UP TO 2%. PLEASE CALL IF YOU NEED ASSISTANCE WITH BONDING, INSURANCE, EQUIPMENT, MATERIALS AND/OR SUPPLIES, OR ANY RELATED SERVICES.

**Date posted:** 01/23/2014

---

**Contractor:** Teichert Construction **Contact:** Rick Spielman

**Address:** 4533 E. Citron Avenue Fresno, CA 93725

**Phone:** 559-813-3100 **Fax:** 559-813-3055 **Email:** [rspielman@teichert.com](mailto:rspielman@teichert.com)

**Services needed:** Teichert Construction is requesting quotes from subcontractors and suppliers, including particularly certified DBE's, DBE's, SBE's, and DVBE's firms for the following items of work, including but not limited to: Progress Schedule (CPM), Construction Site Management, Construction Area Signs, Fence Removal, Clear and Grub, Prepare SWPPP, Temporary Concrete

Washout (Portable), Construction Area Signs, Traffic Control System, Type III Barricades, Channelizer (Surface Mounted), Portable Changeable Message Sign, Temporary Railing (Type K), Temporary Crash Cushion Module, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Adjust Inlet, Cold Plane AC Pavement, Roadway Excavation, Lead Compliance Plan, Class 2 AB, Asphaltic Emulsion (Fog Seal Coat), Hot Mix Asphalt, Rubberized Hot Mix Asphalt (Gap Graded), Place AC Dike (Type D), Rumble Strip, Data Core, Tack Coat, Jointed Plain Concrete Pavement (RSC), Seal Joints, Dowel Bars, Minor Concrete (Minor Structure), Object Marker (Type L), Thermoplastic Traffic (Striping & Markings), Maintaining Existing Traffic Management System Elements During Construction, Flashing Beacon System, Modify Flashing Beacon, Modify Traffic Monitoring Station Station and Modify Lighting. In addition to the specific item, we are also accepting quotes on sawcutting, trucking, supplying materials, etc. Quotations will be broken down into comparable packages as reasonably necessary. Teichert will work with interested subcontractors and suppliers to identify opportunities to breakdown items into economically feasible packages.

**Requirements:** Teichert Construction is signatory to: Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. Teichert requires 100% payment and 100% performance bonds from its subcontractors. Teichert will pay bond premium up to 2%. Teichert's standard subcontract form is available for review at: [www.teichert.com/for-subcontractors.cfm](http://www.teichert.com/for-subcontractors.cfm). Teichert's insurance requirements are stated in Attachment B to the subcontract. Submission of a sub-bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form and that you will meet Teichert's bonding, insurance and safety requirements. However certified DBE's, DBE's, SBE's and DVBE's are encouraged to contact Teichert and request assistance if they are unable to meet the bonding or insurance requirements or need assistance in obtaining equipment, materials and/or supplies. Waiver of subrogation is required. Plans and specifications are available for viewing at Caltrans Website ([www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/10/10-318514](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-318514)), Teichert Construction 4533 E. Citron Ave. Fresno, CA 93725 and at any local Builders Exchange. Teichert intends to work cooperatively with all qualified firms seeking work on this project. Teichert Construction is an equal opportunity employer.

**Date posted:** 01/30/2014

---

**Contractor:** Granite Construction Company **Contact:** Kevin Paul

**Address:** 2716 Granite Court Fresno, CA 93706

**Phone:** 559-441-5700 **Fax:** 559-263-9601 **Email:** [melinda.henry@gcinc.com](mailto:melinda.henry@gcinc.com)

**Services needed:** Granite Construction Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Traffic Control, Construction Area Signs, Trucking, Roadway Ex, Erosion Control, Compost, Flashing Beacon, Modify Lighting, Modify Traffic signal, Storm Drain Piping, Rock Slope Protection, Minor Concrete (Curb), Minor Concrete (Structure), Aggregate Base, Asphalt Supply & Placement, Fencing, Temporary Erosion Control, SWPPP, Striping, Object Markers, Temporary Railing Type K, Crash Cushions, Reinforced Concrete Pipe, Clearing & Grubbing, AC Dike, Rumble Strip, Roadside Signs, Inertial Profiler. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Requirements:** Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. An Equal Opportunity Employer

**Date posted:** 02/04/2014



**Tab "5"**

**Agency's**

**Granite Construction Company**

2716 Granite Court  
Fresno, CA 93706  
559-441-5700  
559-263-9601 Fax

To: MBDA Business Center in Fresno      Email: jeubanks@vedc.org

Date: February 4, 2014

Granite Construction Company is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to for the following project:

**Contracting Agency: Caltrans**

Construction on State Highway in Merced County at and near Stevinson on RTE 140 at RTE 165 Intersection and on RTE 165 from 0.2 Mile South of RTE 140 to 0.2 Mile South of Westside Boulevard.

Contract #10-381514, 10-Mer-140,165-16.2,26.7/30.0

**Description:** The work consists, in general, of Pavement rehabilitation and shoulder widening.

**Bid Date and Time: February 26, 2014 @ 2:00 PM**

**Items Requested:** Traffic Control, Construction Area Signs, Trucking, Roadway Ex, Erosion Control, Compost, Flashing Beacon, Modify Lighting, Modify Traffic signal, Storm Drain Piping, Rock Slope Protection, Minor Concrete (Curb), Minor Concrete (Structure), Aggregate Base, Asphalt Supply & Placement, Fencing, Temporary Erosion Control, SWPPP, Striping, Object Markers, Temporary Railing Type K, Crash Cushions, Reinforced Concrete Pipe, Clearing & Grubbing, AC Dike, Rumble Strip, Roadside Signs, Inertial Profiler.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Requirements:** Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. An Equal Opportunity Employer

If you have any questions or if you are interested in bidding the project please contact **Kevin Paul** at 559-441-5700 or fax your quote to 559-263-9601.

**GRANITE CONSTRUCTION COMPANY**

**LETTER OF TRANSMITTAL**

2716 Granite Court  
Fresno, CA 93706

TEL (559) 441-5700  
FAX (559) 441-5791

TO:  
MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

DATE: 3/3/14	JOB NO.
PROJECT: 10-381514	

NUMBER OF PAGES INCLUDING COVER AND ALL ENCLOSED OR ATTACHED DOCUMENTS: \_\_\_\_\_

SENT VIA:  
 USPS     Courier     Over Night Service Via FEDEX 8041 0797 9140

WE ARE SENDING YOU THE FOLLOWING ITEMS:

<input checked="" type="checkbox"/> Attached	<input type="checkbox"/> Under separate cover via USPS _____	<input type="checkbox"/> Change Order
<input type="checkbox"/> Shop Drawings	<input type="checkbox"/> Plans	<input type="checkbox"/> Pricing Agreement
<input type="checkbox"/> Copy of Letter	<input type="checkbox"/> Samples	
<input type="checkbox"/> Prints	<input type="checkbox"/> Specifications	


COPIES	DATE	NO.	DESCRIPTION
1			DBE Commitment, and Good Faith Efforts Documentation

THESE ARE TRANSMITTED AS CHECKED BELOW:

<input type="checkbox"/> For Payment	<input type="checkbox"/> Approved as submitted	<input type="checkbox"/> Resubmit for approval
<input type="checkbox"/> For Your Use	<input type="checkbox"/> Approved as Noted	<input type="checkbox"/> Return corrected prints
<input checked="" type="checkbox"/> As Requested	<input type="checkbox"/> Returned for Corrections	<input type="checkbox"/> For bids due _____, 19
<input type="checkbox"/> For Review and Comment	<input type="checkbox"/> Submit _____ copies for distribution	<input type="checkbox"/> Prints returned after loan

REMARKS:

COPY TO:  FILE  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

SIGNED:   
 Melinda Henry  
 TITLE: Estimating Assistant