STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITME
DES-OE-010210C (NEW 06/2012)

“acond

idder

This Information may be subimitted with your bid proposal. If It Is not, and you are the apparent low bicder or the second or third low bidder, if must he submitted and

received as specified in Section 2 of the specifications. Failure to submit the required DBE Infonnation will be grounds for finding the bid nonresponsive.

CONTRACT NO:

11-002704

BID AMOUNT:
$6.823,671.00

BIC OPENING DATE:
January 30, 2014

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %:

8%

DBE PRIME CONTRACTOR CERTIFICATION

Not Applicable.

NAME OF DBEs
JTEM OF WORK ANC DESCRIPTION DF FOR {Must be certified on the date bids are
D QUNT
rremqo SERVICES TO BE SUBCONTRACTED OR CALTRANS USE opened - include Caltrans cerlification # DBE OUAR AET
: MATERIALS TC BE PROVIDED? ONLY addrass and phone number} (Indicats 2nd and OB )

lower tisr subcontractors)

Please see attached spreadsheet,

IMPORTANT: Identify a1 OBE frms being ctaimed for credit, regardless of ber.
Nemes of tha First Tier DBE Subcontractors and their respective items(s) of work
listed ebove must he consistent, whera applicable, with the narmes and items

of work in the *Subcontractor List " submitted with your bid. Copies of the DBE
guotes are required. ’ .

1. DBE prime contractors must enter their ¢ariification numher and indicats all work
1o be parformed by DBEs including work performed by its own forcas,

2. IF100% ofitein is notto be parformad or fumished by DBE, deseribe axact portion
afitern to be performed or fumished.

the credit allowed for CBE firms.

3. See secion 2-1.12 of the specifications to ok

Total Claimed
Participation

Signature of | v A, Turner, Vice President

|

I

February &, 2014 (760) 916-9100 |

Date (Araa Code) Tel. No. i

N . |

Submit to: Jannetie Carter Estimating Admin. i
. Person ta Contact ( Please Typa ar Printy !

MSC 43 i

OFFICE ENGINEER !

DEPARTMENT OF TRANSPORTATION i

1727 30TH STREET |

SACRAMENTC, CA 85816-7005 i

i

i

ADA Notice For individuals with Sensory disabilities, this dacument is avainble in akernata formats. Far information call (916) 654-8410 or TOO (916) 654-38B0 or wrie Records f

Contract No. 11-

and Forms Managerment, 1120 N Strest, MS-89, Secraments, CA 95814

16

704

Dol in CTOE 2514 Kofm
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Build the Best, Be the Best. FLATIRON

Flatiron West inc.

1770 La Costa Meadows Drive
San Marcos, CA 92078

760 916 9100 MaIN

760 471 4860 Fax
www.flatironcorp.com

Route 5 from Route 8/5 Separation to Tecolote

Contract #11-002704

Good Faith Effort Documentation
Bid Date: January 30, 2014

Submitted by:

Flatiron West, Inc.
1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (760) 916-9100 FAX (760) 471-4860
Contractor’s License No. 772589 — Class A, B

An Egual Opportunity Emplaver A HOCHTIEF Company
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:SAN MARCOS. CA 52078

Ship To:

OFFICE ENGINEER, MS 26
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

DIVISION OF ENGINEEERING
SERVICES

SACRAMENTO, CA 95816

COD:
5000

‘.Reference:
‘ROUTE 5 FROM 8/5 SEPARATION TO TECOLOTE

;De{ivery Instructions:
i

|
.Signature Type:
iSIGNATURE REQUIRED

¥

SACRAMENTO

§N95816A

| DR

| 20876689

i
Pant Date ; 02/04/14 16 21 PM|

Package 1 of 1
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Job Name:
Bid Amoun

DBE COMMITMENT ATTACHMENT

Route 5 from Route 8/5 Separation to Tecolote

30, 31, 100, 120, 121,
122,123, 124, 125,

10769 Woodside Avenue, #201,

126, 127, 130, 173 Underground and Related (Partial) |Bert W. Salas, Inc. T Santee, CA 92071 (619) 562-7711 $277,298.75
PCC Supplies and Dowels and JC Supply & 1612 §. Cucamonga Avenue,

95 Related (Partial) Manufacturing 34132 Ontario, CA 91761 (909) 373-1773 $75,5654 40

32,37, 45, 46, 47, 48,

49, 51, 52, 87, 89, 1600 East Lexington Avenue

128, 129, 132 Water Truck and Related (Partial)  [Kelly's Water Works 484110 El Cajon, CA 92019 (619) 246-3749 $28,700.00

B, 8, 25, 26, 27, 148,

149, 150, 151, 152,

153, 154, 155, 156, i 120 North Second Avenue,

174 Striping and Related (Partial) Payco Specialties, Inc. 102 Chula Vista, CA 91910 (619) 422-9204 $106,535.00
Super 10 Trucking (2nd tier to Hard 13284 Hubbard Street

45 Rock) NLS Trucking, Inc. 39049 Sylmar, CA 91342-3221 (888) 809-1566 $14,875.00
Street Sweeping and Related 1119 S. Mission Road, #338

18 (Partial) South Coast Sweeping 40069 Fallbrook, CA 92028 (760) 535-6800 $39,936.00
PVC Pipe Supply and Related
(Partial) (2nd tier to Pacific

77,78, 79, 80, 170, Restoration Group - 60% Supplier 1235 N. Grove Street

171 Credit) Triumph Geo-Synthetics 9076 (888) 775-7545

Anaheim, CA 92806

of Work Achi

DBE Goal %

DBE Goal $

$4,328.68

8%
$545,893.68




JAN/30/2014/THD 10:46 AM  Bert W. Salas, Inc. FAL No. 619-258-3515

P O01/00)

P
LR

#

BERT W. SALAS, INC. LIC#275199 DBE#77 SBE#11175

10769 WOODSIDE AVE, 201 / SANTEE, CA. 92071

PHONE (619) 562-7711
Fax (619) 258-3515

‘Date fanhuary 30, 2014

RE; CALTRANS 11-002704, (ROUTE 8/5 SEPARETION)

WE SUBMIT THE FOLLOWING PROPOSAL TO FURHISH AND PLACE ALL ITEMS LISTED

BELDW PER ADDENDUMS NO. 1 THROUGH 4.

om0 ,2:91‘{ /v?.;

Estimated
ltem Deseription Unit | Quantity Unit Price Total Price
30 Remove Culvert LF 370 $22.50 $8,325.00
31 Remove infet - EA 2 - 581500 $1,630.00
100  Minor Concrete {Minor Structure) cY 80 $1,085.00 $86,300.00
120 24" Alternative Pipe Culvert LF 120 574.00 $13,320.00
121 4" Plastic Pipe LF 2820 $55.00 $5AG-00— ILLBD"'
122 24" Reinforced Concrete Pipe LF 870 $90.50 $78,735.00
123 24" Alternative Pipe Downdrain LF 110 $122.00 $13,420.00
124 24" Alternative Flared End Section EA 5 4595.00 52,975.00
. 125 Rock Slope Protection (Light) CcY 36 $117.00 $4,212.00
126 Minor Concrete (Siope Protection) cY 0.40 51,400.00 $560.00
127 FRock Slope Protection {Fabric Class 8)  SY 96 $7.00 5672.00
130 Miscellaneous Iron and Steel LB 4,935 51.85 §9,129.75
173  Graded Line Drain ' LF 580 $85.50 549,590.00
174  Mobilization LS 1 $6,500.00 56,500.00
|Total | | $277405:75

BONDS

ENGINEERING, STAKING ,TESTING, PERMITS, EXTRA INSURANCE AND ANY FEES
CONSTRUCTION WATER

STORMWATER PROTECTION {BMP,5)

SAW CUTTING & ASPHALT & CONCRETE REPAIR

PIPE CLEANING (AFTER INSTILLATION & ANY MAINTENACE

DEWATERING {GROUNG & SURFACE)

LIGHT PLANTS FOR NIGHT WORK.

-NOTES:

COCNTACTOR TO SUPPY SALAS WITH A STAGING AREA FOR PIPE.

CONTRACTOR TO SUPPLY BLOCK OUT FOR GRADED LINE DRAIN IN CONCRETE PAVING AREAS.

SALAS HAS TWO MOVE INS ANY MORE WILL COST $1,500.00 EACH.
SUITABLE ACCESS TO ALL WORK.

ALL EXCAVATED SOIL SPOtL WILL BE REMOVED FROM SiTE.

SALAS IS A UNIGN CONTRACTOR.

ANY QUESTIONS PLEASE CALL ME AT (619) 977-5608

BERT W. SALAS,JNC.
BOR §iﬁ (PRESIOENT)

EXCLUSIONS: r | 27T, 29Y. 15



PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
JC SUPPLY

Bid

Item Description

95
95
95

95
95
95

PCC Dowel 1.5" x 18"

PCC Tie .75" x 30"

PCC Dowel Baskets

100% Manufacturer Credit

PCC Cure Resin
Expansion Joint .90 Thick
Expansion Jeint Paper

60 % Supplier Credit

Unit of
Measure
Each
Each
LF

‘Gallon
LF
LF

Qty. Unit Price
9450 § 6.30
16538 S 2,60

6,543.19 S 8.50

Subtotal
8% Tax
100% Credit Total

77963 S 5.80

4,063.10 S 1.84

3,676.90 S 2.08

Subtotal
8% Tax

60% Credit Total

Freight
Grand Total

Extension

595.35
429.99
55,617.12
56,642.45
4,531.40
61,173.85

4,521.85
7,476.10
7,647.95
19,645.91
1,571.67
$12,730.55

$1,650.00
$75,554.40



JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

s

A
RN

3

Estimate

Date

Estimate #

1/26/2014

9242

Project FOB

Expiration D...

Terms

Freight

11-002704 ONTARIO, CA

3/28/2014

Net 30

PPD & BILL

Description

Qty um

Cost

Total

DRE / UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg

100% Credit on Steel [tems

2% DRE MOH-YES CT# 11-002704 Bid Date 1/30/14 PAVING
JCHEDULE SEPT. 2014 THRU MARCH 2015

ATTN: STEVE BELL (SBELL@FLATIRONCORP.COM) 760-916-9039
760-471-4860 FAX

WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 1.05' PAVING -
ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH
BONDBREAKER

WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 0.90' PAVING -
ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH
BONDBREAKER

11/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER
ASTM A775 W/ BONDBREAKER 9 # EA.

#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 -
375 #EA.

3,300|LF

3,700|LF

100} EA

200

8.50

.50

6.30

2.60

28,050.00T

31,450.00T

630.00T

520.00T

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

Page 1

Total -




JC Supply & Manufacturing

1612 § Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

‘Estimate

Date

Estimate #

1/29/2014-

9242

Project FOB

Expiration D...

Terms

Freight

11-002704 ONTARIO, CA

3/28/2014

Net 30

PPD & BILL

Description

Qty

um

Cost

Total

APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL
(Actual charges to be billed at time of shipment) SAN DIEGO CA.

Quantities on this quote are for estimate pricing purposes only. We make
.0 guarantees of our estimated quantities. Pricing is good for 60 days a
purchase order must be received within such timeframe or pricing will be
negotiated. Pricing is based on a package deal any changes in quantities
or items listed may affect pricing. Pricing is for a standard basket advise

if skewed or tapered baskets are required and a bid will be prepared
accordingly. Billable Feet = calculated Lane Width, not actual length of
basket. Basket Lane width calculation is: number of dowels multiphed
by on center spacing divided by 12 to express as lineal feet.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
-|bid date to production release date may be passed along at cost if
applicable. A steel raw material prepay option is available to protect
pricing and control cost.

Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage

EA

550.00

1,100.00

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

Page 2

Total




JC Supply & Manufacturing

Estimate

Page 3

1612 S Cucamonga Avenue Date Estimate #
Ontario, CA 91761 1/29/2014 9242
909-373-1773 909-373-1785 FAX
Name / Address
|FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms . Freight
11-002704 ONTARIO, CA 3/28/2014 Net 30 PFD & BILL
Description Qty UM Cost Total
‘option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.
‘reight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour.
|QUOTED BY:BENITA BLANCHARD Subtotal $61,750.00
Sales Tax (8.0%) $4,852.00
Total

$66,602.00




JC Supply & Manufacturing

1612 § Cucamonga Avenue
Ontario, CA 917617

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate #

1/29/2014

9243

Project FOB

Expiration D...

Terms

Freight

11-002704 ONTARIOQ, CA

2/28/2014

Net 30

PPD & BILL

Description

Qty

um Cost

Total

DBE / UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg

¥ FFSUPPLIED ITEMSH# 4%+

8% DBE MOH-YES CT# 11-002704 Bid Date 1/30/14 PAVING
SCHEDULE SEPT. 2014 THRU MARCH 2015

ATTN: STEVE BELL (SBELL@FLATIRONCORP.COM) 760-916-9039
760-471-4860 FAX

CA DOT HYDROCURE RESIN WHITE 2WS5 (IN 275 GAL TOTES)

LF EXPANSION JOINT ASTM D 994 ASPHALT 12" X 1.05' X 10
LF EXPANSION JOINT ASTM I 994 ASPHALT 1/2" X .90' X 10’

**¥*LEAD TIME APPROX. 3-4 WEEK S*#*##k*%
APPROX. Freight Charges PER TRUCKLOAD OF CURE &

EXPANSION JOINT (actual charges to be billed at time of shipment)
SAN DIEGO, CA.

825

3,680
4,080

GAL

LF

5.80

LF 2.08

1.84

EA 550.00

4,785.00T

7,654.40T
7,507.20T

550.00

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%])

Page 1

Total




JC Supply & Manufacturing

Estimate

1612 § Cucamonga Avenue Date Estimate #
tario, CA 917671
Ontario, 1202014 | 9243
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
11-002704 ONTARIO, CA 212872014 Net 30 PPD & BILL
Description Qty UM Cost Total
*#**Chemicals: Pricing is valid for 30 days. Purchase order must be
placed within 30 days of today's quote date otherwise this quote will
expire. A 3% escalator will be applied to material shipping after 3 months
from today's quote date and every 6 months thereafter if necessary. A
re-quote may also be requested if the quote has expired.
QUOTED BY:BENITA BLANCHARD Subtotal $20.496.60
Sales Tax {8.0%) $1,595.73
Total $22,092.33

Page 2




Capability Statement

Project 11-002704

Kelly’s Water Works

1600 East Lexington Ave.

El Cajon CA 92019

Contact: Kelly or Joel Scalzitti

Office: (619) 246-3749

Phone: (619)244-3785

FAX: (619) 749-3759

Email: Kellyswaterworks@yahoo.com

COMPANY OVERVIEW:

Founded in 2003, Kelly Scalzitti set out with her first Water truck (Big Red) 2200 gallons
capacity. Since then she has been in and out of most aspects of construction, from large
freeway projects (I-15) (805) (I-5) (78) (76) (905) to, Railroad projects (Double track)
(Tamarack) to, mass grading projects (sub-divisions). Also, fine grade street building,
Asphalt, grinding, repaving and fire protection. Now she has a new truck (Great White)
2500 gallons and works her husband (Joel Scalzitti) in the late Big Red! Just in March,
2013 Kelly bought another truck (White Lighting) and has trained her son Douglas! This
Family operated business strives to address all your water truck needs!

We are the leaders in transporting delivering and disbursement of water to
construction sites, Through the delivering process we distribute water for dust control,
spreading water for compaction, mixing material to optimum moisture levels. Our
primary focus is to keep Safety and efficiency at its highest level.

Equipment capabilities:
1 heavy duty 8100 International 2200 gallon Water truck.
1 heavy duty 8100 International 2500 gallon Water truck
1 heavy duty 4900 International 2500 gallon Water truck
Two trucks Complimented by Front Water Cannon, and all trucks 2 rear 2 side sprays
and one front. '
All Three trucks are equipped with 200 feet of 1 /2" fire hose and capable of caring up
to 500 feet (upon request)

Rate Schedule _ —,0‘0-’
Each Water Truck: Operated & Maintained / Fuel ~ $70.00 Per Hr. X410 hes- % /
4 Hr. min Day work / 6 Hr min. Night Work
Company Designations: Certified Woman Owned Business
CAGE: 6QQ46 DBE: #484110
DUNS: 078453480 SB Certified # 1740540
NAICS: 237310 238910 237990 Motor carrier permit CA427039
SIC: 1611 1622 1629 Local Teamsters 36 Union
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Payco Spec;altles Inc. ©
 Highway - Airport Parkmg Lot - Ssgnage Stnpmg&Markmg Rermovals

SBE #1 8502 UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

BID PROPOSAL

| FEDERAL-AID PROJECT
Project Description: ' ROUTE 5/8 SEPERATION. CALTRANS 11-002704 BidDate: /- 35— 4
Contract Time Limit: Wb JLiquidated Damages: ~ par G.0.| Addenaums Notss: X
Ham R Item Eatimated Unit of Unit ltem
No. . Dascription Quantity Meagure - Price Toral
6  |TEMP STRIPE (PAINT) . 7970000 LF 1§ 028 | $ 22316.00
5 |TEMP PAVEMENT MARKER 5200000 EA |3 3208 18,928.00
25 |REMOVE PAINT STRIPE 4530000 LF [$ 0.50 | $ 22,660.00
25 REMOVE THERMO STRIPE . 5,72h.00 LF $ DES] & 3,718.00
27 |REMOVE THERMO MARKINGS 3000] sF |8 5.00 | $ 650,00
148 __|THERMO PAVEMENT MARKING (WET VIZ) 200000 SF|s 700 3 ,400.00
148 FPAINT STRIPE {1-COAT} 14,600-06 - LF % 0221% 3,212.00
150 4" THERMD STRIPE (WET VIZ) 150000 LF s 0.32 3. 5,920.00
151 |a" THERMO STRIPE (WET VIZ 17.7) 65000, LF s 1.00] 8 650,00
162 |4 THERMO STRIPE (WET VIZ36-12) ' 30200000 LF |s . o30ls 9,060.00
153 |g" THERMO STRIPE (WET Vi2) azsoo0 1 |$ 0o4ls 3,525.00
154 8" THERMO STRIPE (WET VIZ 12-3) - 1,640.00 LF % Q801 % 1,475.d0
155 PAVEMENT MARKER (NDN-F\‘.EFL) . 2.570.00 EA $ 1301 9% 3,341.00
156 |PAVEMENT MARKER (RETROREFL) 119000 EA s 3108 3,689.00
7 [MOBILIZATION (PORTION) 1000 s |s soo0o00ls 8,000.00
STIPULATIONS: RECIFIENT IS RESPONSIELE FOR ALL STIPULATITDNS NOQTED HEREDN AND BEEOW

* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Gontractor.

* A signed Purchase Order or Subcantradl is required prior to any work associated with this Proposal.

* This Proposat is basad on an § hour shift per workday, sny avertime {premium time) will be paid by the Prime Contractar.

¥ This Proposal s valid for 30 days after the bid date.

* If accapted, this Proposal will be incatporated as an Exhibit 1o the Gonfract or Purchase Order,
* A minimum of 15 werking days scheduls notice le required AFTER ALL PAPERWGRK I3 COMPLETED.

"™ Bond cost to be paid by Prime Contractar.

* ANY, gpecial / additianal insurance will be charged a flat rate of $400.00. Some specialized wording may not avaifable, Please call,
* A Mobilization { Move-in is any werk accomplished through consesutive shifts, Unavailatile work and all extra-work will be charged,
agditional mobliizations Lpan completion. '

EXCLUSIONS:
TRAFFIC CONTROL - PLANS - PERMITS - L.D.'s - SWEEPING - ENGINEERING - SIGNAGE
INCLUSIONS: '
# of Working Days o Complete our Work: 10 # of Move-in's Alictted: 4 Add'i Move-in's; $. \Zoo, 2z
BID AMOUNT: $ 106,535.00 ESTIMATOQR: BiLTAYLOR

120 North Second Avenue, ‘Chula Vista, CA 91910-1127
Phone {619) 422-8204 / Fax (618) 427-1620

Té/te  Jo¥d PP IEEPETS B6:ET PIBZ/RI/Td



HARD ROCx

EQUIPMENT

1027 E. 3rd St Unit A, CORONA, CA 92879

January 30, 2014
Flatiron Corporation

Estimating Department

Attention: Jeanette Carter

Regarding: Caltrans Rte 5 - 8 Separation San Diego
11-002704

DEMOLITION PROPOSAL
Thank you for giving Hard Rock Equipment the opportunity to submit a scope letter for the above
referenced project. We propose to furnish all UNION labor, tools, and materials, equipment and
supervision to complete the scope of work detailed below. When evaluating our scope letter, consider
our SCOPE OF WORK, and all of our ADDITIONAL CONDITIONS AND SCOPE INCLUSIONS and
EXCLUSIONS.

Item # Description Unit  Quantity Unit Price Total

39 Remove Concrete LF 640 $11.00 $7.,040.00
Barrier

45 BridgeRemLocA LS LS $260,000.00 $260,000.00
Portion

168 Access Opening DeckEA 5 $700.00 $3,500.00

***NLS TRUCKING WILL BE USED FOR THE CONCRETE HAUL AWAY FOR A TOTAL
VALUE OF $14,875.00 or 175hrs (@ $85 perhr
NLS IS A CERTIFIED DBE COMPANY ( ATTACHED 1S THERE CERTIFICATE)

NLS TRUCKING
13284 HUBBARD STREET
SYLMAR, CA 91342

ADDITIONAL CONDITIONS AND SCOPE INCLUSION’S:

a Based on 1 move ins. Bridge removals based on Monday - Friday night shifts 7 hrs working time .
Each additional move on $3,800.00. An additional move-in is required if Hard Rock is required to
leave the project site due to lack of work for more than one day. Based on dropping bridge removal
material to falsework that is set 12" below existing overhang and is 48" away from outside edge of
rail placed and removed by the Contractor. Contractor to supply lay down area to stockpile concrete
so we can haul at one time. Contractor to grade a benched pad at wing walls and retaining walls for a
excavator access. All protections over water, ESA, rail tracks will be completed by Contractor.

o Having clear unobstructed access to work area with equipment in all areas. K-Rail and gawk screen
movement and replacement will be done by Contractor.

Phone: 951-734-1940 Fax: 951-734-1944 1



0

0owwoaon

Contractor to protect or relocate conduits at bridge removal locations

Contractor to clear and grub all vegetation at removal locations and excavate at Wing walls,
retaining walls prior to removal.

General Contractor to furnish to Hard Rock all standards, notifications, and permits required by the
local governing public agency. '

Based on surveyed and engineered hubs provided by others for all the above scope of work.
Contractor to give points on deck every 25'.

This bid proposal shall be used as an Attachment to the contract.

All standby time charged at our hourly-posted rates.

Buffer lane to be provided by contractor.

Traffic control to be provided by general contractor.
Equipment utilized for demolition activities will exceed 86dba.
No retention withheld.

EXCLUSIONS:

[ 06 [ T I Y I ¢ [y |

Flagging

Layout ( Continuous Line for Saw Cut limits)

Traffic control including public traffic

Backfill, excavation, and re-compaction

Salvage for re-use shown on plans, if not shown property of Hard Rock
Removal of utilities in Structures

lighting for night work

Shoring and bracing

Engineered bridge removal plans and calculations

Protective covering on roadways, slopes, and sidewalks
Excavation for footings and wing walls.

Barricades

Hazardous waste removal

Cost of Bond

Dust control and prevention

Street sweeping after bridge removals

Grading and compaction

Protection afier removals

All other scope items not defined within our list of inclusions

Please do not hesitate to contact our office if you should have any questions or require additional
information.

Hard Rock Equipment, Inc.

Steve Rainier
951-734-1940 Office
714-240-0606 Cell

Phone: 951-734-1940 Fax: 951-734-1944 2



1/8/2014 12:11 PM FROM: Fax NLS TRUCKING TO: 760-471-4860 PAGE: 001 OF 001

NLS TRUCKING, INC.

13284 Hubbard St. Sytmar, Ca. 91342 -3221 ** Phone (888)609-1566 * Fax (888)806-9077 ** Email: nistrucking@hotmail.com

FAX TRANSMITTAL

CALTRANS JOB 11-002704

Date: 1/8/2014
To: Estimator / Project Manager
Subject: 11-002704 Bid Opening 1-16-2014 OWNER OPERATOR DUMP TRUCKS

OUR RECORDS INDICATE THAT YOU ARE BIDDING ON THE ABOVE CALTRANS PROJECT.

PLEASE CONSIDER NLS TRUCKING ON YOUR BID LIST

DO YOU NEED DUMP TRUCKS?

CHECK OUT OUR RATES FOR DISTRICT 7

WE ARE LICENSED BROKERS, BONDED, AND MINORITY CERTIFIED.
California Unified Certification Program Certificate No. 39049 (Copy Upon Request)

WE PROVIDE OWNER/OPERATOR SUPER TEN DUMP TRUCKS FOR ALL YOUR HAULING
NEEDS. (DEMOLITION, DIRT, SAND, GRAVEL, WET BATCH CEMENT, HOT ASPHALT, ETC.)

FUEL PRICES ARE GOING UP...WHEN YOU GET IN A CONTRACT WITH US, RATES WILL
REMAIN THE SAME FOR THE DURATION OF THE JOB. NO HAZZLE WITH DIFFERENT RATES.

$35 X NS Nes =$d 315
$85.00 FOR SUPER TENS

(Rates subject to change — Call and lock in your Rate)
Rates Expire 6/30/2014- Revised rates will apply

Prepared by: Isaac Garcia Approvedby:  Norberto Saldivar
Operations Manager General Manager

TO STOP RECEIVING THESE FAXES, PLEASE CALL US. THANK YOU FOR YOUR
BUSINESS!!

888-609-1566 OR FAX 888-806-9077---ANY TIME 818-741-6401




South Coast Sweeping, 11€.11195. Mission Rd. #338 Fallbrook, CA 52028
760-535-6800 Fax 760-731-6026

Contractor’s license #967$17 kssouthcoasi@roadrunner.com
UDBE/DBE/SBE/WBE#40069

January 24, 2014

To: Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078

Attention: Jannette Cartér
Reference: Route 5 ‘
Contract#l1-002704

Bid Date: January 30,20]54
Jannette:

Our Sweeping rates are as follows: :
e $128 anhour X 3{2 hres = 5q| %@
¢ 4 hour min
¢ Overtime rates will apply
e Union escalations will apply
» Net 30 billing

Exclusions
» Water
» Dump Site

Let me know if you need: any additional information. Thank \}ou for considering us
and we look forward to working together. :
Kim Sarmiento, President
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PROPOSAL 1/30/2014 \.{( REVISED

To: Flatiron West, [nc Project: Calirans Rt 8/5 near Tecolote Creek

Aftn: Brian Contract 11-002704

Bid Date: 113012014 at 2:00 pm Addm's: 1,2,34
ftem Description Unit Qiy Unit § Exiension
24 Remove irrigalion Facility L8 1 h3 10,500.00 % 10,500.00
54 ron Sulfate LB 12 $ 500 §$ 60.00
55 Mulch oY 450§ 3500 § 18,750.00
56 Fertilizer Packef’ LB 1,580 3 050 § 780.00
57 Plant Group A EA 1,580 $ 850 § 13,430.00
58 Native Sod | SF 20900 $ 265 $ 55,335.00

i\( 58 Plant Establishment Work LS 1 $ 12,00000 % 12,000.00
60 Check & Test Existing irrigation Fac. LS 1 g 250000 % 2,500.00
61 Control & Neutral conduciors LS 1 $ 600000 § £,000.00
62 1 1/2" Electric Remote Controi Vaive EA 12 $ 275.00 § 3,300.00
64 trrigation Confrolier (Solar} 16 Station EA i % 2,50000 % 2,500.00
66 Irigation Controfier Enclosure EA 1 $ 2,500.00 § 2,500.00
68 Sprinkler Type A-11 EA 52 $ 2500 % ©1,300.00
68 Sprinkier Type A-5 EA 41 $ 3500 & 1,435.00
70 Sprinkier Type A-6 EA 11 § 55.00 § 805.00
72 Sprinkler Type C-2 Mod ‘ EA 47 % 15,00 $ T05.00
73 Repiace Valve Box Cover EA 2 $ 50.00 %~ 100.00
75 2" Gate Vaive EA 4 $ 21500 § 860.00
76 3" Gate Valve ' EA 3 $ 700.00 § 2.100.00
77 1" Plastic Pipe Sch 40 LF 2,220 $ 335 § 7.437.00
78 1 1/4" Plaslic Pipe Sch 40 LF 1,350 $ 350 % 4,725.00
79 1 1/2" Plaslic Pipe Sch 40 LF 1,225 % 365 § 4.471.25
80 2" Plastic Pipe Sch 40 LF 762 3 475 § 3,619.50
84 Exiend 8" Conduit - LF 55 $ 215.00 & 12,040,060
85 Compost SF 20,800 $ 0.20 % 4180.00
86 Incorporate Materials SF 20900 % 0.20 § 4,180.00
>§" 169 Roadside Clearing LS { $ 10,000.00 % 10,000.00

170 2" Plastic Pipe CI 315 LF 40. $ 525 § 210.00
171 3" Plastic Pipe CI 315 LF 2,300 b 550 $§ 12,650.00

Total Bid 3 195,332.75
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P.O. Box 429 Perris California 925720429
tel 951.940.6069 Fax P51.940.6501
wwL g oo nst.ocom



To: John Richards

Pacific Restoration Group (PRG)
325 E. Ellis Ave,
Perris, CA 92570-0429

951-940-8069

Fax: 951-940-6501

QUOTATION

Project Location:  san diego, CA
Project Zip: $52101
Bid/Project #: 11-002704

= >

— TRIUMPH GEQ-SYNTHETICS, INC. Ouote Number
3 1235 N. GROVE 8T. ANAHEIM, CA 92806
TRIUMPH 88710 |
GEC-SYNTHETICS, ING PHONE (888) 775-7545 FAX (714) 237-154% PLEASE REFERENCE
Certified DBE/WBE/SBE/UDBE  Sales@TriumphGeo.com THIS QUOTE #
Faeth

Bid/Project Date: Thursday, 01/30/2014
Project Name: JPCP, WIDEN CONN, CONSTRUCT
MBGR, RW, CCTV, AND LIGHTING-*Rev 1

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE caLL TRILMPH AT (888) 775-7545 or emal. SaLes@ T RiumPHGED.COM

3,375 LF Fiber Rall Bio-9 CalTrans Fiber Roll Biodegradable Net $0.978 LF
200mmx25' BURLAP COVER $24.438 Roll
17 Bund Wood Stakes 24" 1"%2"x24" Wood Stakes 50/bundle $13.75¢ Bund
Ea
2,000 LF ESA Fence Orange ESA Fence 4'X 100 $0.322 LF
$32.200 rell
250 gach T-Posts 72 T-Posts 72" Standard $4.000 each
each
1 Estimated Freight to Jobsile $225.000
Note: Fuel surcharges may apply.
TBO0 TTTTTSYTGGSBONC-15TTT T T Mirafi 180NC, 7.9 'az. Nonwoven Geotextile, 15 X $0.978 SY
300, 500 sY/roll $488,985 roll
1 Estimated Freight to Jobsite $70.000
Note: Fuel surcharges may apply.
3,780 LF 1" PVC Sch 40 Soiid 1"x20' PVC Schedule 40 Solid Pipe, Belled End $0.320 LF
1,360 LF 1 1/4” PVC Sch 4¢ 1 1/4"% 20" PVC Schedule 40 Solid Pipe, Belled $0.416 LF
Eng -
TTEBUT T LF Y 2T PVCTSe A0 /2K 20T PVC Schedule 40 Solid Pipe, Belled $0.500 LF
End -
960 LF 2"PVC Sch 40 Solid 2"x20' PYC Schedule 4C Solid Pipe, Belled End $0.670 LF
2,300 LF 3" PVC Schd0 Sclid 3"x20' PVC Schedule 40 Solid Pipe, Belled End $1.380 LF
1 Freight to Job site in_San Diego, CA, Contractor is $325.000
responsible to offload all materials.
T80T TLE 24 HDPE SGlid T T 24 %20 Dival WalF HWY HDPE Solid WT Pipe $17.700  LF
Bid {tem # 120 Alternative Pipe Culvert . i -
120 LF 24" HDPE Solid 24"x20' Dual Wall HWY HDPE Solid WT Pipe $17.700  LF
. Bid ltem # 123 -
WBE / DBE / SBE SUPPLY 80% credit or per project specs. Contractor to confirm product quallfication at bid date. Price Quote  Sales Tax
Firm 30 Days from Bid. Subject to escalation thereafier, Orders less than bid quantity subject to Unit Price Increase. Quotes arefor  NOT INCLUDED
standard rofl sizes uniess noted otherwise.Quantities based upan customer provided data or engineers estimate, Determination of all in prices
quantities required for completion of prajact is sole responsibility of contractor, p .
RETURNS: Refums within 30 days of sale subject to a 25% restocking charge plus freight in and oul.
Must be in original packing & in good condition, No returns accepted on nonstandard
or custom fabrication. Materials manufactured for a specific project are NOT ;'etumahle
#it refurns must have a Relurn Authorization Numiber,
FUEL SURCHARGES may apply due to volatiie market conditions differing fram time of quote.
TERMS: Accounts due 30 days of invoice Date, Finance Charge 1.5% per month Past 30 Days.
Customer agress to pay alf legal, inferest and collection fees incurred by company in collection
of payment WILL CALL ETEMS not valfable at a!l tocatlons .
- - Pagﬂ S, et

Prmled 02-03-2014




Quote Numbar TRIUMPH GEQ-SYNTHETICS, INC. Bid/Project #  11-002704
. 68710 | PHONE (888) 775-7545 FAX (714) 237-1548 Page 2
EstQty Units ftem# LRescription Price Units
2T Ed ZHDPE 2257 T T 24V HDPE 22.5'WT Elbow $385.420 Ea
. Bid Item # 123A _ -
1 Freight aflowed to job site in San Diego, CA, Add $41.460
fuel surcharge. Must ship full quantity single
delivery. Partial requested shipments may result in
additional freight charges, Contractor is
rasponsible for offfoading materials.
TT2TTTTTRE T Z4TEndrance Tapéer T 24" Entrénca Taper $503.87C Ea
Bid tem #1238 ‘ -
THTT 7 EAT 30"CSP Flared End 30" Polyiigyic Coited Corrugated Steel Pipe $382.230 Ea
Section Flared End Section-To fit 24" HDPE Pipe —
Bid ltem # 124
1 Freight ta job site for entrance tapers and flared $325.000
end sections. Contractor is responsible for
offloading materials.
_ i—lfcx.-.. *Revised lrrigation PVYC Pipe Per Addendum #4
\;ﬁ; 2,220 LF 1" PVC Sch 40 Salid 1"x20° PVC Schedule 40 Solid Pipe, White,Belled §0.325 LF ] e
11 End _ 120250
Bid tem # 77-F
1,360 LF 114" PVC Sch 40 1 1/M4"%20' PVC Schedule 4C Sofid Pipe, White, $0425 LF
17 Belled End i S84
Bid ftem # 78-F
1,240 TTLFTTIZOPVICSER AR T T 1/27%20 PVC Séhedule 40 Solid Pipe, White, 30807 LF é 'l.? 6?
tﬁ 14 Belled End - '
Bid ltem # 79-F
IR0 T LR T2 PYC SeH 40 Siiid 2"20°PVC Schiedide 40 Solid Pipe, White, Belled $0.682 LF
e End i §3L44
. Bid Item # 80-F
% rt 0 CTRETTTTTTULETT 2T PYCTCLITE T T 220 PVC PR35 Salid Pipe, White, Belled End $0.773 LF ‘3 o ,C’\"b
\ Bid ltem # 170-F - -
2,300 LF 3"PVC CL315 3"x20' PYC PR 315 Salid Pipe, White, Belled End $1.680 LF o
)fF\,u Bid item # 171-F _ 3 T
1 Estimated freight to job site. Contractor is $325.000 3 152
responsible for offioading all materials, —

Foep0a6
e {3y

F M7
M st

& < 4324

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote  Sales Tax
Flrm 30 Days fram Bid. Subject to escalation thereafter. Orders less than bid quantity subjact to Unit Price Increase. Quotes are for NOT INCLUDED
standard rolf sizes uniess noted atherwise.Quantities based upon customer provided data or engineers estimate. Determination of afl “in prices

quantities required for complelion of project is sole responsibillty of contracior.

RETURNS: Retums within 30 days of sala subject to a 25% restocking charge pius freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard

of custom fabrication. Materals manufaclured for a specific project are NOT returnabie.

All returns must have a Relumn Authorization Number,

FUEL SURCHARGES may apply due to volalile mariet conditions differing from time of quote,

TERMS: Accounts due 30 days of invoice Date. Finance Charge 1.5% per morth Past 30 Days,
Customer agrees to pay all legal, interest and collection fees incurred by company in colfection
of payment. WILL CALL ITEMS not availabie at all locations.

Printed: 02-03-2014

Page 2 Triumph Job# 18070



STATE OF CALIFORNIA » DEPARTMENT OF TRANSFORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

PAGE {1 OF 3

1. List itermis of wark the Bidder made available to OBE frms. ldentify those iterms of work the Bidder might otherwise perform with ks own forces and those itsrms that have bean broken
down into economicaly leesible units to faciltate BBE participation. For each item ksted, show the dollar valua and percentage ofthe total contract. The Bidder must demonstrate that
sufficisrt work to reet the goal was mede available to CBE firms.

Hem o Work Ofred BL:?L(;LE}"&"’ Fohane Pestopeion s poscentage of

Bloase see section A. 1 ves O wo O] ves O] we
] ves O we O ves O ne
[ ves O we ] ves O ne
Ove Owe | O Owe
] es 1 wo 1 ves O Ne
[T Yes O o O ves [ we
L0 ves ] Na O] ves O we
0T ves Cwe | O oves O owe
O ves O we O s O] we
O Yes Clowe | L ves O e
O ves O o O] ves ] no
T CInve | Clve Ow
L] ves O we 7 ves 1 ne
[ ves O e 1 ves O w
L] ves O we ] ves O e
[ ves O e ] ves 1 no
O ves O e O vas O o
L] ves O we ] ves [T e
O] ves [ e O] ves O ne
Ovwe Ow | Ovw  DOw

Contract No. 11-002704
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STATE OF CALIFCRNIA - DEPARTMENT OF TRANSPORTATION PAGE 2 OF 3

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A {(NEW 06/2012)

2. List the names of cariiied DBES and the dates on which they were solicitad to bid on this project. Include the iterns of work offered and the dates and methods used for fokowing
up initial solicitations to determine with certainty whether the DBEs were intarested. Attach copies of soliciations, telephone records, fax confirmations, ate.

Name of DEEs Solicited Date of Initial Salickation lterni{s) of Work Follow Up Methods and Dates

I
i
Please see section B, |
|
|
i

3. For each item of werk meda available, listtha selectad fir and its status as a DBE, the DBEs that provided quotes, the price quoie for sach frm, and tha prica differance for each
DBE if tha selscted firm is not a DBE.

DBE or non- Quole Piice Diffarence

Iter(s) of Wark Neme of Selected Firm DBE Naime of Rejected Firm ) )

Please see section €. .

Iftha firm selected Far tha item is Not a DBE, provide the reasons for tha ssiection on a ssparate sheet and attach namas, addressss, and phon @ numbers for the frms listad above.

Contract No. 11-002704
18



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION PAGE 3 OF 3

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. Listthe names and dates of aach pirblication in which a request for OBE participation for this prajectwas placed by the bidder, Attmen copies af published advertisaments ar praafs of
pubiicatien: .

Pubfications Dates of Acvartisement

Please see section D,

5. List the names of agencies and tha dates on which they were contacted to provids assistance in contacting, recruiing and using DBE frms. If the agencies were contacted in writing,
pravide copies of supparting documents.

Name of Agency Dote of Contact Method of Contact Results

Please see section E.

6. List efforts made to provide interestad DBEs with adequate informetion about the plans, specifcabs and requi s of the contradt o assist them in responding to a solicitation.
Idantify tha DBE assisted, the information previded, and the date of comtact, Provide copies of suppoting decumants.

Please see section F.

7. List efforts mede to assist interested DBEs in abtaining bonding, lines of cradil, insteance, necessary squipment, supplies, materials, or relatad assistancs or services, axclugng
supplies and equipment the DBE subcentractor purchasas cr leases from the prime cantractor or its afflinte. kdentify the DBE assisted, the assistance offered, and the dete. Provide
capies af supporting documenis.

Please see section G.

8. Include additional data to support a demonstration of good faith sfforts.
Please see section H.

NQTE: USE ADDITIONAL SHEETS DF PAPER {F NECESSARY,

ADA Notice Foe incividunls with sensary disabilities, this documnent is evailable in aiternate formats. For information call (918) 664-6410 or TDD (918) 654-3880 or write Records
and Forms Management, 1120 N Street, M5-89, Sacromento, CA 95314,

Contract No. 11-002704
19



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 11-002704 Route 5 from Route 8/5 Separation to Tecolote

Section A

A. List items of work the bidder made available to DBE firms. Identify those items of
work the bidder might otherwise perform with its own forces and those items have been

broken down into economically feasible units to facilitate DBE participation.

For each

item listed, show the dollar value and percentage of the total contract. The bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Bidder item Broken
Normally Down to
Performs Facilitate Percentage
ltem Participation Amount of
Item of Work Offered (YIN) (YIN) {$) Contract

Flatiron’s analysis shows that total dollars made available to bid was 39.36% of

the total bid price of $6,823,671.00




Contract No. 11-002704

Project Name - Route 5 from Route 8/5 Separation to Tecolote Total Bid: $§ 6,823,671.00

Attachment A-1
Iltem Broken Down to
Bidder Normally Facilitate Participation Amount Percentage of

Item of Work Offered Performs Item (Y/N} (YIN} {$) Contract
Aggregate Supply N Y $62,696 0.92%
Asphalt Dike N Y $10,636 0.16%
Asphalt Paving N Y $358,177 5.25%
Bridge Deck Drainage N Y $114,881 1.68%
Clearing and Grubbing Y Y $35,385 0.52%
Cald Plane AC N Y $5,236 0.08%
Concrete Barrier Y Y $185,459 2.72%
Concrete Supply N Y $408,714 5.99%
Construction Area Signs Y Y $16,148 0.24%
Demolition N Y $348,882 5.11%
Drifl and Bond Dowel Y Y $35,833 0.53%
Drifl and Grout Dowel Y Y $32,169 0.47%
.-encing and Railing N Y $3,023 0.04%
Landscape & Imigation N Y $197,722 2.90%
MBGR N Y $22,679 0.33%
Minor Concrede Y Y $22,283 0.33%
Miscellanous Metals N Y $7.467 0.11%
Overhead Signs N Y $251,350 3.68%
PCC Supplies N Y $78,089 1.14%
Pipe Supply N Y ) $31,681 ) 0.46%
Prepare and Paint Concreta {Work Scope Deleted via Add. 4) N Y $0 0.00%
Reinforcing Steel N Y $212,253 3I11%
Roadside Signs N Y $5,255 0.08%
Saw and Seai Joints N Y $89,928 1.32%
Street Sweeping N Y $39,424 0.58%
Striping N Y $110,162 161%

Total Available DBE Participation: $2,685,512 39.36%

Motes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-002704, Route 5 from Route 8/5 Separation to Tecolote

Section B

B. List the names of certified DBE’s and the dates on which they were solicited to bid
on this project. Include the items of work offered and the dates and methods used
for following up initial solicitations to determine with certainty whether the DBE's
were interested. Attach copies of solicitations, telephone records, fax confirmations,
etc..

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. (“Flatiron”) contacted DBE’s through GradeBeam by email/fax
on 11/27/13. Additional solicitations by fax and/or e-mail were sent on 12/09/13,
12/30/13, 1710114, & 1/21/14, to notify DBE’s that addendums were issued for the
project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 1/2/14 & 1/7/14 to DBE’s who had not
yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid (“IFB”) to 111
subcontractors/suppliers through GradeBeam.

Please see the following Attachments:
» Solicitation Database (GradeBeam printout)
» IFB, faxed or emailed (GradeBeam printout)
+ IFB Reminder Notice, faxed or email {GradeBeam printout)

+ |IFB Addendum Notice for Addendum 1, 2, 3 &4 faxed or email (GradeBeam
printout)

+ IFB and Addendum Notice Message History Report (GradeBeam printout)

¢ Followup Phone Log



Route 5 from 8/5 Separation to Tecolote Creek Bridge
Owner: Caltrans

Bid Date: 1/30/14

DBE Solicitation Database

Company Name Phone # City State
A Cone Zone Inc. {951) 734-9535|Corona CA
A Steen Investment Corp DBA L.A. Concrete & Grindi {951) 750-2736}Eastvale CA
A.C. Dike Co. {916) 652-0159}Lincoin CA
Accu Construction, Inc. {714) 641-4730}Santa Ana CA
Ace Fence Company {626) 333-0727|La Puente CA
Advanced Geosolutions, Inc. {310) 796-9000|Lake Forest CA
Advantage Demolition And Grading, Inc. {818) 477-2074|Winnetka CA
Agri Service, Inc. {760] 295-6255|Qceanside CA
ALL CITIES ENTERPRISES {909) 292-0315(Corona CA
ALL CITIES FENCE CO. {909) 947-9289|CORONA CA
American 5teel Placers {909) 884-6031|5an Bernardino CA
ARCHULETA CONCRETE CONSTRUCTION COMPANY {760) 345-8722!BERMUDA DUNES CA
Banaga Construction, Inc. {619) 922-8570iChula Vista CA
Barnes Electric {562) 833-5372}Corona CA
Barraza & 5ons Heavy Equipments {323) 981-9190|Commerce CA
Bert Salas, Inc. {619) 562-7711|Santee CA
Big Valley Asphalt {661) 587-5837|Bakersfield CA
Buena Vista Landscape, Inc. (714) 771-2563|Crange CA
C L LANDSCAPING INC. {619) 669-5396{JAMUL CA
C.R. GANN DEMOLITION, INC. (951) 392-1603|NUEVO CA
Cal Fran Engineering, Inc. (805) 579-9173(Simi Valley CA
Cali Concrete (661) 398-8143|Bakersfield CA
California Professional Eiectrical Engineering (626) 810-1338|La Puente CA
Canales Demolition and Hauling, Inc. (619) 204-2422|Spring Valley CA
Cap Construction (619) 691-8572|Lakeside CA .
CASTRO ELECTRIC (619) 561-6122|LAKESIDE CA
CGO Construction Company (909} 930-5501|Ontario CA
Command Performance Constructors (562} 997-9410|Signal Hill CA
CONSTRUCT ALLIANCE INC (714) 878-5255|WHITTIER CA
CONTERA CONSTRUCT!ON Corporation (951) 695-2800| TEMECULA CA
Cre8ive Engineering (760) 200-8889|Palm Desert CA
CT Concrete Cutting, Inc. (951) 698-7745|Murrieta CA
DCN Corporation {619) 253-4247|San Marcos CA
DE LA FUENTE CONSTRUCTION, INC. (619) 512-5505{CHULA VI5TA CA
Deitech Engineering (714) 495-9755§Santa Ana CA
Dimure Corp (619) 647-3996{La Mesa CA
Diversified Landscape Co. (951) 926-7444{Winchester CA
DYNAMIC CONTRACTING SERVICES, INC. (619) 585-8888|National City CA
ECOLOG!C Landscape Constfuction (951) 461-2250|Murrieta CA
Edison Construction, Inc. (661) 366-6311|Bakersfield CA
Empire Steel, Inc. (909) 509-5928|San Bernardino CA
Fine Grade Equipment (661) 949-8788|Lancaster CA
G & F Concrete Cutting Inc. (714) 648-0397|Santa Ana CA
G Sosa Construction, Inc. {805) 934-3606(Orcutt CA
G&C Equipment Corporation {310) 515-6715|Gardena CA




Route 5 from &/5 Separation to Tecolote Creek Bridge
Owner: Caltrans

Bid Date: 1/30/14

DBE Solicitation Database

-JCompany Name Phone # City State
GERONIMO CONCRETE, INC. (202) 488-7185|ALEXANDRIA VA
GSJ Utility Supply & Service (562} 404-1113|Whittier CA
HARRELL ELECTRIC (951) 787-0390|RIVERSIDE CA
Hurricane & Poway Fence (760) 789-4950fRamona CA
In-Line Fence & Railing Co., Inc (760) 789-0282{Ramona CA
Integrity Rebar Placers (951) 696-6843|Perris CA
interior Demolition, Inc. (818) 249-4932|Montrose CA
J FRANCIS COMPANY (951) 776-9100|Riverside CA
Jesmar Construction (714) 972-2665(Santa Ana CA
K & G Concrete Pumping (916) 539-6652|Roseville CA
Kato Landscape, Inc. (714) 963-4615|Fountain Valley CA
KNIGHT ELECTRIC (619) 742-6944|SPRING VALLEY CA
KRC SAFETY CO., INC. (559) 732-0393|VISALIA CA
L C Paving & 5ealing (760) 752-1743|San Marcos CA
Legend Fence Corp (619) 282-6000[Lemon Grove CA
Lightcap Industries, Inc. dba JC Supply & Mfg. (909) 373-1773|Ontario CA
Lindy's Cold Planing (562) 697-2286(La Hahra CA
LNA Concrete Structures, Inc. (909) 393-1493{Chino Hills CA
Logans Marketing Construction Material Supplier (619) 233-3766|5an Diego CA
LOVEX GENERAL ENGINEERING CORPORATION (760) 249-5428|WRIGHTWOOD CA
Mad Steel Inc. ' (909) 582-3443|5an Dimas CA
Maneri Traffic Control (951) 695-5104|Temecula CA
Martinez Steel Corp. (909} 946-0686(Claremont CA
MASCORRO CONCRETE CONSTRUCTION, INC. (760) 343-1243|THOUSAND PALMS CA
Maskell Robins (909) 574-8662|Fontana CA
Mass X (559} 472-3274{Clovis CA
MATZENAUER ELECTRIC, INC (619) 390-4570|LAKESIDE CA
Max Fusion® ' (925) 368-9400{San Ramon CA
Mcc Equipment Rentals, Inc. (909} 795-9300{Yucaipa CA
McCuilough Construction Inc. (707} 825-1014|Arcata CA
MCV COMPANIES INC (760) 294-9858|Escondido CA
MDC Construction and Environmetal, Inc. (714} 397-8048|Chino Hills CA
MG LIGHTING & ELECTRIC, INC {760} 770-5696|Palm Desert CA
Moor Electric, Inc. (619) 250-0380|San Diego CA
Morales Contracting Services (626) 856-3646|Baldwin Park CA
MS. SPARKY ELECTRIC (760) 942-7345(ENCINITAS CA
MV CONSTRUCTION (200} 756-5936|ATWATER CA
NARANJO GRADING, INC. (951) 675-3617|RIVERSIDE CA
Newland Entities, Inc. {530) 755-1178|Yuba City CA
NRG Buiiding & Consuiting, Inc. (619) 806-1694|5an Diego CA
[Olympic Engineering Construction (619) 764-8190|San Diego CA
PACIFICA CONTRACTING, INC. {858) 449-0113|SAN DIEGO CA
Payco Specialties {619) 422-9204{Chula Vista CA
PELESA INC. {818) 247-5163]GLENDALE CA

{661) 872-9093|Bakersfield CA

Perez Asphalt Construction Ltd




Route 5 from 8/5 Separation to Tecoiote Creek Bridge

Owner: Caltrans
Bid Date: 1/30/14
DBE Solicitation Database

Company Name Phone # City State
PK Construction (626) 773-6963|Altadena CA
PORTILLO CONCRETE {619) 466-4639{LEMON GROVE CA
Precision Concrete, inc. {805) 928-095715anta Maria CA
Precon Products (805) 527-0841|Simi Valley CA
QUALITY HYDROSEEDING & RESTORATION (760) 789-8040| RAMONA CA
R. E. Serrano Inc. (925) 957-8184| Martinez CA
Ramco General Engineering Contractor (818) 272-4221|Agua Dulce CA
RAP ENGINEERING, INC. (760) 233-2980|San Marcos CA
ROCK STRUCTURES CONSTRUCTION COMPANY (951} 371-1112|CORONA CA
Rubio's Concrete (619} 424-6960|Chula Vista CA
Safeguard Fence (949} 678-7331|Norco CA
Sam Rod Corp. (661} 945-3602 | Lancaster CA
SAN DIEGO BAY AREA ELECTRIC, INC. (858} 748-2060|POWAY CA
So. Cali Traffic Inc (858} 720-0179|5olana CA
Super Seal & Stripe (805} 524-7345|Fillmore CA
Tahlequah Steel (562} 787-8470|Long Beach CA
Traffic Loops Crackfilling, Inc. (714} 520-4026|Anaheim CA
TreeSmith Enterprises inc (714} 996-6037|Anaheim CA
Triumph Geo-Synthetics, Inc. (714} 237-1550|Anaheim CA
United Traffic Services & Supply, Inc. (626} 961-5736|City Of Industry CA
WHEELER PAVING, INC. (951} 685-7283|RIVERSIDE CA
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”A Flatiron West, Inc.
Invitation To Bid

FLATIRON
Ta: A.C. Dike Co. From: Flatiron West, inc.
ATTN: Dave McCiain ATTN: Jannette Carter
2788 Venture Drive 1770 La Costa Meadows Drive
Lincoin , CALIFORNIA | 95648 San Marcos | CALIFORNEIA | 82078
Phone; (916) 6520159 Phone: {760) 916-9008
Fax: {916) 845-9618 Fax: {760) 471-4860C
Email: dave@acdike.com Email:  jcarerg@etironcorp.com
‘ Access Project Online ‘
Having Trouble accessing sus project ondine. Copy the link below to your browser
hittp:/fwww. grodebeam. comtaccess.asp?o= | 2763 5&i=62440214
Project: Route § from Route 8-S Separation to Tecolote Creek Bridge
Bid Due: 1/16/2014 2:00:00 PM PT

Locstion: San Diego, , San Diego , CALIFORNIA | 92101
Start Date: End Date: EstimatedVaiue: $7,200,000

:Jhowrw gradebeam.com to view documents onine.
1613-Curbs and Gutters,313526-Comainment Barriers, 320116.71-Cold Miling Asphait
aving

Project Description:
FLATIRON WEST, INC.
1770 La Costa Meadows Drive,
gan Marcos, CA 9207
Tei: (760) 916-9100 Estimating Fax: 'FB? 471-4860
Contractor's Licensé No. 772589
PLEASE suBMmIT %UOTES BY FAX TO O(I-Gs% 471-4860 OR BY EMAIL TO
WSCBiDERFLATIRONCORP.COM
DBE Goal 8%
Request for Certified DBE Subcontractor and Suppiiers. Quotes for Services & Supplies requested for,
but not imited to:
« Aggregate Supply  + Concrete Supply + MBGR . E'&ﬁfgﬁ:ﬂd Paint
+ Asphait Dike . gicarll_lsstruction Area . Minor Concrete » Reinforcing Steel
+ Asphalt Paving * Demoiltion * Misceilaneous Metais + Roadside Signs
» Bridge Deck Drainage * Driil And Bend Dowel « Overhead Signs = Saw and Seal Joints
+ Clear and Grub * Driii And Grout Dowei » PCC Suppiies = Street Sweeping
« Cold Plane AC » Fencing and Raiiing + Pipe Supply = Striping
+ Concrete Barier *

Landscape & irrigation

Plans and specifications are available at no char%esthrough GradeBeam. Plans and specifications can
aiso be downloaded, at no cost from Caitrans website at " L,
http:/idot ca.qovfhalesclioe/project ads addendai11/11-002704/. Addutton_alg, plans and specifications
vaiahle TON'S Sart 3 e an appoi nt to view plans and
specihcations.
Quotations must be valid for same duration as specified by Owner for contract award. Assistance in
obtalmm_:‘:bopdmg, lines of credit, insurance, eguigment, supplies and materials is availabie upon
request. Flatiron anaiyzes and considers each DBE quote, including those that are broken down into
economically feasibie units to facilitate bidding.

Fiatiron’s Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review.
Fiatiron’s insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Fiatiron West, inc, (“Flatiron”} or
alg prior course of dealing between Flatiron and a bidder, and unless waived in writing by Fiatiron,
Flatiron reserves the right, pursuant to Public Contract Code section 4108 and ctherwiSe, to require

each bidder to provide payment and Pe;fonnanc_e bonds agsurir:g bidder’'s ohl:gations to Flatiron in the

amount of 100 percent of the bid to Flatiron. Flatiron wiil reimburse the bond prémium at actual cost not
to exceed 3%. The surety on the bonds must be a Caiifornia admitted surety.

WE ARE AN EQUAL GPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging inte GradeBeam. com. If you ived your bid invitation by emali there is a
blue link to click on that will take you to the project. if you received this bid invitation via fax, go to
www.qradsbeam.coin/access,asp.

Enter the ORGID & ITBID from your fax. Once you are in GradeBeam.com, n the ‘Documents’ section & you can .
viewld k bid o ts. Please also click on the Wilt Bid or Will Not Bid button to iet us krow If you are bidding. if you
need heip ingging in or accessing plans, piease cail GradeBSeam.com Support at: 866-482-7669.

Flatiron West, In¢. uses GradeBeam com to distribute construction informatios and project opportunities to its
subcontractors and suppiiers. If you have questions, want to register for full access, need to update your company
informatioe, or prefer to be removed from the GradeBeam.com Construction Directory, piease cootact:

Su GradeBeam .com
866.ITBS.NOW (866-482.7659) -

MsgID: 94617243

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=167070964&MsgTypelD=1  1/31/2014



View Invitgtan Onting

Flatiron West, Inc.

IIA Reminder - Route 5 from Route 8/5 Separation to

FLATIRON Tecolote
To: A.C. Dike Ca. From: Flatiron West, inc.
ATTN: Dave McClain ATTM: Jannette Carter -
2788 Venture Drive 1770 La Costa Meadows. Drive
Lincoln , CALIFCRNIA |, 95848 San Marcos , CALIFORNIA | 92078
Phone: (916)852-0159 Phone: (760) 916-5009
Fax: (916) 645-9618 Fax: (760) 47 1-4860
Email: dave@acdike.com Email: jcarter@flatironcorp.com

Acress Project Onkne

Having Trouble accessing this project online. Copy the link beiow to your browser
hitp. Fwww, gradebe e, com/aecess. asp?o— 1 27655&i—62449214

Projeet: Route S from Route 8-5 Separation to Tecolote Creek Bridge
Subject: Reminder - Route 5 from Route 8/5 Separatioe to Tecolote
Message Type: ITBReminder

Eroiect Description;
This is a friendiy reminder that the Route 5 from Route 8/5 Separation to Tecoiote Preject tids on 1/16/14 at 2:00 PM.

If you have not indicatad your intention to bid piease respend to this remincer notification by iogging into
GradeBeam.com and selecting "Wl 8id” ar "Wfil Not Bid”. # you received your reminder notification by amail there is
a biue jink to click on that will take you t0 the project. f you received this reminder notification via fax, go to

www.aradebeam.com/access.asp
Thank you

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to
1ts subcontractors and suppliers. [f you have questions, want to register for fuil access, need to update your
company information, or prefer to be removed from the GradeBeam.cem Construction Directory, please
contact:

u m

Support@GradeBeam, com
266.[TBS. NOW (266-482.7660)

MsgID): 95266100




Flatiron West, Inc.

Reminder Route 5 from Route 8/5 Separation to

FLATIRONMN

To: A.C. Dike Ca.
ATTN: Dave McClain
2788 Venture Drive

Tecolote

Flatirgn West, Inc.
ATTN: Jannette Carter
4770 La Gosta Meadows Drive
San Marcos , CALIFORNIA | 92078

Page 1 of 1

Lincein , CALIFORNIA |, 95648
Phone: (916) 85620159
Fax: {916) 645-5618
Email: daveg@@acaike.com

Phone: (760) 916-9009
Fax:  (760) 4714850
Emall:  jcarter@fatironcorp. com

Access Project Online |

Having Trouble accessing this project ontine. Copy the link below to your hrowser
hitp: /. . gradebeam.comiaccess.asp?o= 1 278558 i=62449214
Route § from Route 8-5 Separation to Tecolote Creek Bridgre

Project:
Subject; Reminder Route 5 from Route 8/5 Separation to Tecolote
Message Type: ITBReminder
Project Description:
This is a friendly reminder that the Route 5 from Route 8/5 Separation to Tecolote Project bids on 1/16/14 at 2:00 PM.

|f you have not indicated your intention to bid please respond to this remincer notification by logging into
GradeBeam.com anc selecting “Will Bid* or “Wili Not Bid". if you received your reminder notification by email thera is a
biue Enk to click on that will take you to the proiect If you recaived this reminder notification via fax, go to

A, col

Thank you

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company infermation, or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Supporti@GradeBeam com
866.ITBS.NOW (866-482-7669)

MsglD: 96427932

http://'www.gradebeam.com/inbox/MessagePreview2.aspx?id=169229464&MsgTypelD=3  1/31/2014



Flatiron West, Inc.

Addendum 4 - Route 5 from Route 8/5 Separation

FLATIRON

To; A.C. Dike Co.
ATTN: Dave McClain
27886 Venture Drive
Lincoin , CALIFORNIA |, 85648
Phone: (916)652-0158

Tecolote

From: Flatiron Wes?, Inc.
ATTN: Jannette Cartar
1770 La Costa Meadaws Drive
San Marcos , CALIFORNIA | 92078
Phone: (760) 916-9009

Page 1 of 1

Fax: (916) 845-5618 Fax: (760) 471-4860
Email: dave@acdike.com Email: jcarter@fatironconp.com
Access Project Olli_in:

Having Trouble accessing this project oniine. Copy the iink beiow ta your brawser
Hoepeviww. gradebeam. comyacoess aspPo=1 276354 i=62448214

Project: Ruute 5 from Route 8-5 Separation to Tecolote Creek Bridge
Subject: Addendum 4 - Route S from Route 3/5 Separation Tecolote
Message Type: ITBAddend
Project Description:

Addendum 4 has been posted to GradeBeam for the Route 5 from Route 8/5 Separation to Tecolcte Project. Please
iog on to view/downioad

Pigase note 8iD DATE changed to *January 30, 2014 at 2:00 PM™",
i you have nat indicated your intention to Did please respond to this addendum notification by logging into
GradeBesam.com and seiecting "Will Bid" or "Wiil Nat Bid". If you received your addendum notification by email there
is a biue link to click on that wik take you to the project, If you received this addendum notification wa fax, go to

CERBS &

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction infermation and project opportunities to
its subcontractors and suppliers. If you have questinns, want to register for fuil access, need to update your
company information, or prefer 10 be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeBeam. com
866.ITBS.NOW (266-482-7669)

MsgIl: 97233760

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=170176627&MsgTypelD=2  1/31/2014



iew Inviatigr Qnling

prr

FLATIRON

To: A C. Dike Co,
ATTN: Cave McClain
2738 Ventwe Drive
Lincoin , CALIFORMNIA | 95648

Flatiron West, Inc.

Reminder: Route 5 from Route 8/5 Separation to

Tecolote Cree

Fram: Fiatiron Wast, inc.
ATTN: Jannette Cartar
1770 L2 Costa Meadows Crive
San Marcos , CALIFQRNIA | 92078

Page 1ofd

Phone: (§16) 8520159 Phone: (760) $16-3009
Fax: (816) 845-5618 Fax: (760) 471-4860
Emaii: dave@acdike.com Emall: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your hrowser

hitp. fwww. gradebean.con/aecess ospPo= I TT6IS & i=5144921 4
Project: Route 5 from Route 8-5 Separation to Tecolote Creek Bridge
Subject: Reminder: Route 5 {rom Route 8/5 Separation to Tecolote Cree
Message Type: ITBReminder
Project Description:
This is a friendly reminder that the Route 5 from Route 8/5 Separation 1o Tecolote Creek Bridge Project bids on

1/30/14 at 2:00 PM. i you have not indicated your intertion to bid piease respond to this reminder notification by
logging into GradeBeam.com and selacting "Wl Bid" or "WHi Not Bid". f you received your reminder notification by
email there is a blue link 10 click on that will take you to the project. If you received this reminder notification via fax, go

to www.qradebeam, com/access.asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute cunstruction information and project opportynities to
its subcontractors and suppliers. If you have questions, want to register for full access, need 1o update your
company information, or prefer to be removed from the GradeBeam.com Constructinn Directory, please
contact:

Suppori@GradeBeam com
866 ITBS NOW (866-482-7669)

MsglD: 98014258

http://wWW. gradebeam.com/inbox/MessagePreview2.aspx?id=171097687&MsgTypelD=3  1/31/2014



Message History: Route 5 from Route 8-5 Separation to Tecolote Craek Bridge

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Drganization Phone Reciplient Delivery Location Status Pages  Description
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Precon Products {805) 527-0841{sgarcia@pre-conproducts.cam Sent 1 178
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Moor Electric, Inc. [619) 250-0380|info@moorelectric-sd.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge LNA Concrete Structures, Inc. (909) 393-1493 |Inalolo@aol.com Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge K & G Concrete Pumping (916) 539-6652 |keaven@kgconcretepumping.com Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Integrity Rebar Placers {951) 696-6843 |ken@integrityrebarplacers.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation te Tecolote Creek Bridge Fine Grade Equipment (661) 949-8788 |john@finegradeinc.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Empire Steel, Inc. (909) 509-5928 [saru@empiresteelinc.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Deltech Engineering {714) 495-9755 |abili@deltechengineeringinc.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge DCN Corporation {619) 253-4247 [dcnconstruction@yahoo.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Big Vailey Asphalt {661} 587-5B37donnawatsan52@yahoo.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Bert $alas, Inc. {619} 562-7711 |bsalaz@bertsalasinc.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge American Steel Placers {909) 884-6031 [rusty@steelplacers.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek 8ridge Advantage Demolition And Grading, Inc. {818) 477-2074|advantagedg@yahoo.com Sent 1 ITB
11/27/2013 17:58|Route 5 frem Reute 8-5 Separation to Tecolote Creek Bridge Accu Construction, Inc. {714} 641-4730}accu@accuconstruction.com Sent 1 iTB
11/27/2013 17:58|Route 5 from Route 8-5 beparation to Tecolote Creek Bridge KRC SAFETY CO., INC. {559} 732-0393 [calebh@krcsafety.com Sent 1 ITB

jdrmartinez@martinezsteel.com; hwilill

11/27/2013 17:58|Route 5 frem Route 8-5 Separation to Tecolote Creek Bridge Martinez 5teel Corp. {909} 946-0686|ams @martinezsteel.com Sent 1 iTB
11/27/2013 17:58|Route 5 from Reute 8-5 Separatlon to Tecolote Creek Bridge Cali Concrete {661} 398-8143|info@caliconcretecorporation.com Sent 1 iTB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Lindy's Cold Planing {562} 697-2286 ] bristrump@aol.com Sent 1 iTe
11/27/2013 17:58|Route 5 frem Route 8-5 Separation to Tecolote Creek Bridge LC Paving & Sealing {760} 752-1743 | marisa@icpaving.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Barnes Electric {562) 833-5372|belect@sbcglobal.net Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek 8ridge Super Seal & Stripe {B05) 524-7348 |sharon@supersealandstripe.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek 8ridge Maskell Robins {909} 574-8662 |mel@maskellpipe.com Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek 8ridge Advanced Geosolutions, Inc, (310} 796-9000 | rverduzco@advgeosolutions.com Sent 1 T8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Kato Landscape, inc. (714) 963-4615|estimating@katolandscaping.com Sent 1 T8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge ALL CITIES ENTERPRISES (909) 292-0315 |[tmcgetrick@allcitiesent.com Sent 1 1TB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Rubio's Concrete (619) 424-6560|rubics1@yahoo.com Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek 8ridge Lightcap Industries, Inc. dba JC Supply & Mfg. (909) 373-1773 | connie@jcsupply.us Sent 1 IT8
11/2772013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge G & F Concrete Cutting Inc. [714) 6480397 |g.ferguson@gfconcretecutting.com Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge G&C Equipment Corporation [310) 515-6715|jonathan@gandccorp.com Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to.Tecolote Creek Bridge Payco Specialties (619) 422-9204 | bill@payco.blz Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge In-Line Fence & Ralling Co., nc [760) 789-0282|david@inlineconst.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 5eparation to Tecolote Creek Bridge Hurricane & Poway Fence (760) 789-4950| Laurann@usa.net Sent 1 T8
11/2772013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Diversified Landscape Co. {951} 926-7444|rick@diversifiedlandscape.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 beparatian to Tecolote Creek Bridge Ace Fence Company (626} 333-0727 | moronia@acefencecompany.com Sent 1 T8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge A.C, Dike Co. (916) 652-0159|dave@acdike.com Sent 1 1B
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge RAP ENGINEERING, iNC. (760) 233-29B80|rperez@rapenginc.com Sent 1 IT8




Message History: Route 5 from Route 8-5 Separation to Tecolote Creek Sridge

StartDate 11/22/20130:00
EndDate 1/21/2014 23:59
Recipient Work Nao of

Date Sent Subject Recipient Organization Phone Recipient Deilvery Location Status Pages  Description
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge Precision Concrete, inc. [805) 928-0957 | pciestimator @aim.com Sent 1 iTg
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Triumph Geo-Synthetics, inc. (714) 237-1550 | matt@triumphgeo.com Sent 1 ITe
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Sam Rod Corp. (661) 945-3602 | drodriguez@samrodeorp.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek 8ridge Buena Vista Landscape, Inc. (714) 771-2563 |b.v.landscape@pacbell.net Sent 1 iT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Barraza & Sons Heavy Equipments (323) 981-9190| barrazaandsons @sbcglobal.net Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge MG LIGHTING & ELECTRIC, INC [760) 770-5696 |mgprez@earthiink.net Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge MCV COMPANIES INC (760) 294-9858|virgil@mcvcompanies.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge DYNAMIC CONTRACTING SERVICES, iNC. (619) 585-8888|jundynamic@aol.com Sent 1 T8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge NRG Building & Consulting, inc. (619) 806-1694|sandra@nrgbac.com Sent 1 T8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Dimure Corp (619) 647-3996dm3 mim@me.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Canales Bemoiition and Hauling, Inc. (619) 204-2422 | canaiesdemo@gmail.com Sent 1 (L]
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge MDC Construction and Environmetal, inc. [714) 397-8048| mark@mdccande.com Sent 1 iTB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge PK Construction [626) 773-6963 | zkkingpkB1@gmaii.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge J FRANCIS COMPANY (951) 776-9100 diana@ijfranciscompany.com Sent 1 iTe
11/27/2013 17:58|Route 5 from Route §-5 Separation to Tecolote Creek Bridge Morales Contracting Services (626) 856-3646|mcs.rexhand@verizon.net Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge CONTERA CONSTRUCTION Corporation {951) 695-2800| cvlaughsalot@aol.com Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge SAN DIEGQ BAY AREA FLECTRIC, INC. {858) 748-2060|bev@bayareaelectric.com Sent 1 IT&
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge QUALITY HYDROSEEDING & RESTCRATION {760) 789-8040{poundstone@mac.com Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge PORTILLO CONCRETE {619) 466-4639| mtmr@cox.net Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge MS5. SPARKY ELECTRIC {760) 942-7345|sparkyB9@cox.net Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge MATZENAUER ELECTRIC, INC {619) 350-4570[diana@matzenauer.com Sent 1 IT8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge MASCORRO CONCRETE CONSTRUCTION, INC. (760) 343-1243 ig]na@mascc»rroconcrete.com Sent 1 iTe
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge KNIGHT ELECTRIC {619) 742-6944|bkeithwalton@aol.com Sent 1 T8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge HARRELL ELECTRIC (951) 787-0390| harrellent@shcglobal.net Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge CASTRO ELECTRIC {619} 561-6122}castroelectric@cox.net Sent 1 ITB
11/27/2013 17:58[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge C L LANDSCAPING INC. (619) 669-5396[6196695396 Sent 1 T8
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge ALL CITIES FENCE CO. (909) 547-5289| BARRONTM@AOL.COM Sent 1 ITB
11/27/2013 17:58[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge DE LA FUENTE CONSTRUCTION, INC. {619} 512-5505 |estimating@dIfci.com Sent 1 T8
11/27/2013 17:58{Route 5 from Route 8-5 Separation to Tecolote Creek Bridge C.R. GANN DEMOLITION, INC. {951) 392-1603 | Linda@crganndemolition.com Sent 1 ITB
11/27/2013 17:58|Route S from Route 8-5 Separation to Tecolote Creek Bridge WHEELER PAVING, {NC. {951) 685-7283| bili@wheelerpaving.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route B-5 Separation to Tecolote Creek Bridge ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|rockstructures@sbcglobal.net Sent 1 ITB
11/27/2013 17:58|Route § from Route 8-5 Separation to Tecolote Creek Bridge ARCHULETA CONCRETE CONSTRUCTION COMPANY {760) 345-8722|archuletaB@aol.com Sent 1 T8
11/27/2013 17:58|Route S from Route 8-5 Separation to Tecolote Creek Bridge Cre8ive Engineering {760} 200-8889|cre8iveengineering@gmaii.com Sent 1 ITB
11/27/2013 17:58}Route § from Route 8-5 Separation to Tecoloie Creek Bridge Cap Construction {619) 691-857 2l mary.cap@cox.net sent 1 ITB
11/27/2013 17:58|Route 5 from Route B8-S Separation to Tecolote Creek Bridge Edison Construction, Inc. {661) 366-6311|Fci@lightspeed.net Sent 1 IT&
11/27/2013 17:58|Route 5 from Route B-5 Separation to Tecolote Creek Bridge ECOLOGIC Landscape Construction {951) 461-2250]dave@ecologicinc.com Sent 1 T8
11/27/2013 17:58|Route S from Route 8-S Separation to Tecolote Creek Bridge Mad Steel Inc. {909) 592-3443 | madsteelinc@aol.com Sent 1 ITE
11/27/2013 17:58{Route 5 from Route 8-S Separation to Tecolote Creek Bridge Mcc Equipment Rentals, inc. {909) 795-9300|Accounting@ Mccpipeline.Com Sent 1 1B
11/27/2013 17:58|Route S from Route B-5 Separation to Tecolote Creek Bridge Olympic Engineering Construction {619) 764-B190H{Clympicgus@Yahoo.Com Sent 1 ITB
11/27/2013 17:58Route 5 from Route B-5 Separation to Tecolote Creek Bridge Perez Asphalt Construction Ltd {661) 872-95093|Kelly@Perezasphalt.Com Sent 1 178
11/27/2013 17:58|Route 5 from Route B-5 Separation to Tecolote Creek Bridge Tahlequah Steel {562) 787-8470]tahlequahsteel@yahoop.com Sent | 1 IT8
11/27/2013 17:58|Route S from Route 8-5 Separation to Tecolote Creek Bridge G&J Utiiity Supply & Service (562) 941-3448|luisd@sanberg.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge California Professionai Eiectrical Engineering {626) 810-1338|van@cpengineeringinc.com Sent 1 ITB
11/27/2013 17:58|Route 5 from Route B-5 Separation to Tecolote Creek Bridge CGO Construction Company {909) 930-5501]cgoconstZ @msn.com Sent 1 ITB




Message History: Route 5 from Route 8-5 Separation to Tecclote Creek Bridge

StartDate

11/22/2013 0:00
EndDate 1/21/2014 23:59
Reciplent Work No of
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11/27/2013 17:58|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge TreeSmith Enterprises inc (714) 996-6037| dale@treesmith.net Sent 1 ITB

11/27/2013 17:58|Route 5 from Route 8-5 5eparation to Tecolote Creek Bridge Traffic Loops Crackfilling, Inc. (714) 520-4026 | trafficloops @sbcglobai.net Sent 1 ITB
12/5/2013 12:24[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Max Fusion (925) 368-9400|9253629400 Failed 2 ITB
12/5/2013 12:24|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Max Fusion {925) 368-9400lnmasfa @maxfusioninc.com Sent 1 ITB
12/5/2013 12:24|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Agri Service, Inc, {760} 295-6255[7602956262 Sent 2 ITB
12/5/2013 12:24|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge AgriService, Inc. {760) 295-6255 | mary@agriserviceinc.com Sent 1 T8
12/5/2013 12:24{Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Maneri Traffic Control {351) 695-5104]9516955105 Sent 2 ITB
12/5/2013 12:24Route 5 from Route B-5 Separation to Tecolote Creek Bridge Maneri Traffic Control {951) 695-5104{mariamaneri@yahoo.com Sent 1 ITB
12/5/2013 12:24|Route 5 from Route B-5 Separation to Tecolote Creek Bridge Logans Marketing Construction Material Supplier {619) 233-3766|6192333768 Sent 2 ITB
12/5/2013 12:24]{Route 5 from Route B-5 Separation to Tecolote Creek Bridge Logans Marketing Construction Material Supplier [619) 233-3766s.battle @hotmail.com Sent 1 IT8
12/5/2013 12:26]Route 5 from Route 8-5 Separation to Tecolote Creek Bridge R. E. Serrane Inc. (925) 957-8184 (9259578121 Failed 2 ITB

Ricky@Reserrano.Com;email@reserr

12/5/2013 12:26|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge R.E. Serrano Inc. {925) 957-81B4|ano.com;bids @reserrano.com Sent 1 ITB
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation te Tecolote PORTILLO CONCRETE {619) 466-4639 (6194664685 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/S Separation to Tecolote DE LA FUENTE CDNSTRUCTION, INC, {619} 512-5505 6198782980 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote M5, SPARKY ELECTRIC {760) 942-7345[7607537451 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Mad Steel Inc. {909} 592-3443 9093940724 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote HARRELL ELECTRIC {951) 787-0390|9517878193 Sent 1 IT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote DE LA FUENTE CONSTRUCTIDN, INC. {619} 512-5505 |estimating@dlfci.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote HARRELL ELECTRIC {951} 787-0350| harrellent@sbcgiobal. net Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Mad 5teel Inc. {909} 592-3443 | madsteeiinc@aoi.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route S from Route 8/5 Separation to Tecolote PORTILLO CONCRETE (619} 466-4639 | mtmr@cox.net Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote M5, SPARKY ELECERIC {760) 942-7345 |sparkyB9 @cox.net Sent 1 ITB Reminder
12/9/2013 15:5B|Reminder - Route 5 from Route 8/5 Separation to Tecolote Tahlequah Steel (562) 787-8470|5624941866 5ent 1 ITB Reminder
12/9/2013 15:5B|Reminder - Route 5 from Route 8/5 Separation to Tecolote Moor Electric, Inc. (619) 250-0380(6199555381 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route §/5 Separation to Tecolote K & G Concrete Pumping (916) 539-6652| 8005782769 Failed 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote LNA Concrete Structures, Inc. (909) 393-1493|9093939363 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation to Tecolote Integrity Rebar Placers (951) 696-6843|9519437772 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Moor Electric, Inc. {619) 250-03B0|info@moocrelectric-sd.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote K & G Concrete Pumping {916) 539-6652jkeaven@kgconcretepumping.com Sent 1 ITB Reminder
12/8/2013 15:58 ) Reminder - Route 5 from Route 8/5 Separation to Tecolote Integrity Rebar Placers (951} 696-6843 |ken@integrityrebarplacers.com Sent 1 ITB Reminder
12/9/2013 15:58]Reminder - Route 5 from Route 8/5 Separation to Tecolote LNA Concrete Structures, Inc, {909) 393-1493|Inalolo @aol.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Tahleguah Steel (562) 787-8470|tahlequahsteel@yahoo.com Sent 1 ITB Reminder
12/9/2013 15:5B|Reminder - Route 5 from Route 8/5 Separation to Tecolote Accu Construction, Inc. {714) 641-4730171456414704 Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separatlon to Tecolote Empire Steei, Inc. [909) 509-5928|9095095927 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote American Steel Placers {909) 884-6031 (9098846032 Sent 1 IT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation to Tecolote Accu Construction, Inc. (714) 641-4730|accu@accuconstruction.com Sent 1 {TB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote American 5teel Placers (909) 884-603 1 |rusty@steelplacers.com Sent 1 TB Remninder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation te Tecolote Empire Steel, Inc. {909) 509-5928|saru@empiresteelinc.com Sent 1 {TB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Cali Concrete (661) 398-8143 6613981382 Sent 1 1TB Reminder
12/9/2013 15:58|Reminder - Route $ from Route B/5 Separation to Tecolote Kato Landscape, Inc. (714) 963-4615|7149636424 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation to Tecolote Lightcap Industries, Inc. dba JC Supply & Mfg. {909) 373-1773(9093731785 Sent 1 ITB Reminder




Message History: Route 5 from Route B-5 Separation 10 Tecolote Creek Bridge

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of
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12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation 10 Tecolote Martinez Steel Corp. {909) 946-0686195099468161 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Lightcap Iindustries, Inc. dba JC Supply B Mfg. {909) 373-1773 |connie@ijcsupply.us Sent 1 IT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Kato Landscape, Inc. {714) 963-4615 |estimating@katolandscaping.com Sent 1 IT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation te Tecolote Cali Concrete {661) 398-8143 |[info@caliconcretecorporation.com Sent 1 IT8 Reminder

jdmartinez@ martinezsteel.com;hwilli

12/9/2013 15:58(Reminder - Route 5 from Route 8/5 Separation to Tecolote Martinez Steel Corp. {909) 546-0686 [ams@ martlnezsteel.com Sent 1 IT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote KNIGHT ELECTRIC (619) 742-6944 (6193034067 Sent 1 IT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote MATZENAUER ELECTRIC, INC (619) 390-4570(6193904559 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Sam Rod Corp. {661) 945-3602 6619498536 -~ Sent 1 iT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/S Separation to Tecolote Precision Concrete, Inc. {805) 92B-0957|8059285358 Sent 1 iT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation to Tecelote Maskell Robins {909) $74-B6H2|9095748663 Sent 1 {T8 Reminder
12/9/20113 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote KNIGHT ELECTRIC {619} 742-6944|bkeithwalton@acl.com Sent 1 ITB Reminder
12/9/2013 15:58[Reminder - Route 5 from Route 8/5 Separation to Tecolote MATZENAUER ELECTRIC, INC {619} 390-4570|diana@matzenauer.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Sam Rod Corp. {661} 545-3602 |drodriguez@samrodcorp.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecoiote Maskell Robins {509} 574-8662 | mel@maskelipipe.com Sent 1 IT8 Reminder
12/9/2013 15:58(Reminder - Route § from Route 8/5 Separation to Tecolote Precision Concrete, Inc. {805} 928-0957| pciestimator@aim.com Sent 1 IT8 Reminder
12/9/2013 15:5B(Reminder - Route 5 from Route 8/5 Separation to Tecolote DYNAMIC CONTRACTING SERVICES, INC. {615} 585-B88B|6193577388 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/S Separation to Tecolote NRG Bullding & Consuiting, Inc. {619} 806-1654|6198100811 Sent 1 ITB Reminder
12/9/2013 15:5B[Reminder - Route 5 from Route 8/5 Separation to Tecolote MG LIGHTING B ELECTRIC, INC {760} 770-5696]7607705662 Sent 1 IT8 Reminder
12/9/20113 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote DYNAMIC CONTRACTING SERVICES, INC. {619} 585-8888|jundynamic@aol.com Sent 1 ITB Reminder
12/9/2013 15:5B{Reminder - Route 5 from Route 8/5 Separation to Tecolote MG LIGHTING B ELECTRIC, INC {760} 770-5696|mgprez@earthlink.net Sent 1 ITB Reminder
12/9/2013 15:5B|Reminder - Route 5 from Route 8/5 Separation to Tecolote NRG Building & Consulting, Inc. {619} BO6-1694 |sandra@nrgbac.com 5ent 1 ITB Reminder
12/9/2013 15:5B{Reminder - Route 5 from Route 8/5 Separation to Tecolote PK Construction {626} 773-6963 Sent 1 ITB Reminder
12/9/2013 15:5B|Reminder - Route $ from Route 8/5 Separation to Tecolote Dirnure Corp {619} 647-3996 Sent 1 IT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Canales Demolition and Hauling, Inc. {615) 204-2422]6193039397 Sent 1 ITB Reminder
12/9/2013 15:58]Reminder - Route 5 from Route 8/5 Separation to Tecolote Canales Demolitlon and Hauling, Inc. {619) 204-2422|canalesdemo@gmail.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Dimure Corp (619} 647-3996 |dm3mIim@me.com Sent 1 ITB Reminder
12/9/2013 15:58]Reminder - Route 5 from Route B/S Separation to Tecolote PK Construction [626) 773-6963|zkkingpk81@grmail.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation to Tecolote CONTERA CONSTRUCTION Corporation (951) 695-2800)| 9516952801 Sent 1 IT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote J FRANCIS COMPANY {951) 776-9100|9517769174 Sent 1 IT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote CONTERA CONSTRUCTION Corporation [951) 6952800 |cviaughsalot@aol.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation to Tecolote | FRANCIS COMPANY [951) 776-9100|diana@jfranciscompany.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route S from Route B/5 Separation to Tecolote C L LANDSCAPING INC. (619) 665-5356 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote CASTRO ELECTRIC [619) 561-6122|6195616124 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/S Separation to Tecolote C L LANDSCAPING INC. (619) 669-5396|6196695396 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation to Tecolote MASCORRO CONCRETE CONSTRUCTION, INC. (760) 343-1243|7603432623 Sent 1 ITB Reminder
12/9/2D13 15:58|Reminder - Route 5 from Route B/5 Separation to Tecolote QUALITY HYDROSEEDING & RESTORATION {760) 789-8040| 7607895168 Sent 1 ITB Reminder
12/9/2D13 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote SAN DIEGO BAY AREA ELECTRIC, INC. (858) 748-2060| 8587486012 Failed 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote SAN DIEGO BAY AREA ELECTRIC, INC. (B5B) 748-2060|hev@bayareaelectric.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote CASTRO ELECTRIC [619) 561-6122|castroelectric@cox.net Sent 1 ITB Reminder
12/9/2D13 15:58|Reminder - Route S from Route B/S Separation 1o Tecolote MASCORRO CONCRETE CONSTRUCTION, INC. {760) 343-1243|gina@mascorroconcrete.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote QUALITY HYDROSEEDING & RESTORATION {760} 7B9-804D| poundstone@mac.com Sent 1 ITB Reminder
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12/9/2013 15:58Reminder - Route 5 from Route 8/5 Separation to Tecolote ALL CITIES FENCE CO. {909) 947-9289]|9099470419 Sent 1 iTB Reminder
12/9/2013 15:58)Reminder - Route 5 from Route 8/5 Separation to Tecolote ROCK STRUCTURES CONSTRUCTION COMPANY (951) 371-1112|9512782802 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route S from Route 8/5 Separation to Tecolote WHEELER PAVING, iNC. (951) 685-7283|9516855023 Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecolote C.R. GANN DEMOLITION, iNC. {951) 392-1603{9519400937 Sent 1 iTB Reminder
12/9/2013 15:58]Reminder - Route S from Route 8/5 Separation to Tecolote ALL CITHES FENCE CO. {909) 947-9289{BARRONTM@AOL.COM Sent 1 iTB Rerninder
12/9/2013 15:58{Reminder - Route 5 from Raute 8/5 Separation to Tecoiote WHEELER PAVING, INC. (251) 685-7283 | bill @wheelerpaving.com Sent 1 ITB Remingder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecolote C.R. GANN DEMOLITION, iNC. {951} 392-1603 |Linda @crganndemolition.com Sent 1 ITB Reminder
12/8/2013 15:58)Reminder - Route 5 from Route 8/5 Separation to Tecolote ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|rockstructures @shcglobai.net Sent 1 ITB Reminder
12/9/2013 15:58]{Reminder - Route 5 from Route 8/5 Separation to Tecoiote Cap Construction (619) 691-8572|6192070875 Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecolote Edison Construction, inc. {661) 366-6311 [6613660204 Sent 1 iTB Reminder
12/9/2013 15:58]Reminder - Route 5 from Route 8/5 Separation to Tecolote Cre8ive Engineering (760) 200-8889)|7602001116 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote ARCHULETA CONCRETE CONSTRUCTION COMPANY [760) 345-8722|7603458223 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route S from Route 8/5 Separation to Tecoiote Mocc Equipment Rentals, Inc. {909) 795-9300(9097957308 Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecoiote ECOLOGIC Landscape Construction {951) 461-2250(9514612246 Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecolote Mcc Equipment Rentals, (nc. {909) 795-9300|Accounting@Mccpipeline.Comn Sent 1 {TB Reminder
12/9/2013 15:58{Reminder - Route S from Route 8/5 Separation to Tecolote ARCHULETA CONCRETE CONSTRUCTION COMPANY {760) 345-8722 |archuletaB@aol.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecoiote Cre8ive Engineering (760) 200-8889|cre8iveengineering@gmail.com Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecoiote ECOLOGIC Landscape Construction {951) 461-2250|dave@ecologicinc.com Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecolote Edison Construction, inc. (661) 366-6311 |[Eci@lightspeed.net Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Cap Construction {619) 691-8572 [mary.cap @cox.net Sent 1 ITB Reminder
12/9/2013 15:58 Reminder - Route 5 from Route 8/5 Separaticn to Tecoiote Olympic Engineering Construction {619) 764-8190(6194610385 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote California Professional Electrical Engineering (626) 810-1338|6268101322 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Perez Asphalt Construction Lid {661) §72-9093|66 18729099 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote G5J Utility Supply & Service {562) 941-3448(8883561250 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote CGO Construction Company (909) 930-5501(9099305503 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecoiote CGO Construction Company {909) 930-5501|cgoconst2 @msn.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Perez Asphalt Construction Ltd (661) 872-9093 [Kelly@Perezasphalt.Com Sent 1 {TB Reminder
12/9/2013 15:58|Reminder - Route S from Route 8/5 Separation to Tecolote GSJ Utility Supply & Service {562) 941-3448|luisd @sanberg.com Sent 1 ITB Reminder
12/9/2013 15;58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Oiympic Engineering Construction {619) 764-8190|Olympicgus @Yahoo.Cam Sent 1 ITB Reminder
12/9/2013 15:58(Reminder - Route 5 from Route 8/5 Separation to Tecolote Caiifornia Professional Electrical Engineering [(626) 810-1338 |van@cpengineeringinc.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Traffic Loops Crackfitling, Inc. (714) 520-4026 (7145204027 Sent 1 {TB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote TreeSmith Enterprises inc (714) 996-6037|7149960778 Faiied 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Precon Products {805) 527-0841|8053062498 Sent 1 178 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote TreeSmith Enterprises inc {714) 996-6037 [dale @treesmith.net Sent 1 {TB Reminder
12/9/2013 15:58|Remindear - Route 5 from Route 8/5 Separation to Tecolote Precon Products {B05) 527-0841sgarcia@pre-conproducts.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Traffic Loops Crackfiliing, Inc. {714} 520-4026 |trafficloops @sbcglobal.net Sent 1 ITB Reminder

_12/9/2013 15:58|Reminder - Route 5 from Route B/S Separation to Tecolote Big Valiey Asphait {661) 587-5837|6613268562 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/S Separation to Tecolote Deltech Engingering {714) 495-9755({7143844595 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote DCN Corporation {619} 253-4247|7605987226 Failed 1 T8 Reminder
12/9/2013 15:58(Reminder - Route 5 from Route 8/5 Separation to Tecolote Deltech Engineering {714) 495-9755| abiii@deitechengineeringinc.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/S Separation to Tecolote DCN Corporation {619) 253-4247|decnconstruction@yahoo.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/S Separation to Tecolote Big Valiey Asphalt [661) 587-5837 | donnawatson52 @yahoo.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/S Separation to Tecolote Bert Saias, inc. [619) 562-7711[6192583515 Sent 1 ITB Reminder




Message History: Route S from Route 8-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2013 0:.00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Reciplent Dellvery Location Status Pages  Descriplion
12/5/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Bert $alas, Inc. {619} 562-7711}bsalaz @bertsalasinc.com Sent 1 iITB Reminder
12/9/2013 15.58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Advantage Dernolition And Grading, inc. {818} 477-207418188820509 Sent 1 iTB Reminder
12/6/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Advantage Demoiition And Grading, inc. {818} 477-2074|advantagedg @yahoo.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote KRC SAFETY CO., INC. {559} 732-0393]5597322684 Sent 1 ITB Reminder
12/9/2013 15:58 |Reminder - Route 5 from Route 8/5 Separation to Tecolote Lindy's Cold Planing {562} 697-2286|5626972039 Sent 1 iTB Reminder
12/6/2013 15:58 |Reminder - Route 5 from Route 8/5 Separation to Tecolote Fine Grade Equipment {661) 949-8788|6617228900 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Lindy's Cold Pianing {562} 697-2286 | bristrump@aol.com 5ent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecoiote KRC SAFETY CO., iNC. {559} 712-0351 | caiebh@krcsafety.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecoiote Fine Grade Equipment {661} 943-8788|john@finegradeinc.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Diversified Landscape Co. {951} 926-744419519267440 Sent 1 iITB Reminder
12/9/20413 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Diversified Landscape Co. {951} 926-7444 |rick @diversifiediandscape.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Barraza & Sons Heavy Equipments {323} 581-9190]3235819153 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Buena Vista Landscape, inc. {714} 771-2563|7147712569 Sent 1 iTB Reminder
12/9/2(r13 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote L C Paving & Sealing {760} 752-1743|7607521674 Sent 1 iT8 Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Barnes Electric {562} 833-5372{9512730331 5ent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separatlon to Tecolote Buena Vista Landscape, inc. {714} 771-2563 | b.v.landscape @pacbelt.net Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Barraza & Sons Heavy Equipments {323} 981-9190|barrazaandsons @shcglobal.net Sent 1 iTB Reminder
12/9/2(113 15:58 |Reminder - Route 5 from Route 8/5 Separation to Tecolote Barnes Electric {562} 833-5372|belect @shcglobal.net Sent 1 ITB Reminder
12/9/2013 15:58 |[Reminder - Route 5 from Route 8/5 Separation to Tecolote L C Paving & Sealing {760} 752-1743 | marisa @lcpaving.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Advanced Geosolutions, inc. {310} 796-5000]3107965001 Sent 1 iTB Reminder
12/9/20:43 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Super 5eai & Stripe {B05) 524-7345|8055247428 Sent 1 iTB Reminder
12/9/2013 15:58[Reminder - Route 5 from Route 8/5 Separation to Tecolote ALL CITIES ENTERPRISES {809} 292-0315]90:92920316 Sent 1 iTB Reminder
12/9/2013 15:58 |Reminder - Route 5 from Route 8/5 Separation to Tecolote Advanced Geosolutions, inc. {310} 796-9000|rverduz co @advgeosolutions.com Sent 1 iTB Reminder
12/9/2013 15:58 |Reminder - Route 5 from Route 8/5 Separation to Tecolote Super Seal & Stripe {805} 524-7345 |sharon @supersealandstripe.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation te Tecolote ALL CITIES ENTERPRISES - {909) 292-0315|tmigetrick@alicitiesent.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote G&C Equipment Corporation {310} 515-6715|3105155046 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation to Tecolote Rubio's Concrete {619} 424-696016184231580 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Payco Speciaities {615) 422-920416194271620 Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote G & F Concrete Cutting inc. {714} 64B-0397|7145500624 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route B/5 Separation to Tecolote Hurricane & Poway Fence {760} 789-4950|7607881537 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/S Separation to Tecolote in-Line Fence & Railing Co., Inc {760} 789-0282|7607891915 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Payco Specialties {619} 422-9204|bill @payco.biz Sent 1 iTB Reminder
12/9/2013 15:58(Reminder - Route 5 from Route B/5 Separation to Tecolote in-Line Fence & Railing Co., Inc {760} 789-0282|david @inlineconst.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote G & F Concrete Cutting inc. {714} 648-0397 | g ferguson@gfconcretecutting.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote G&C Equipment Corporation {310} 515-6715|jonathan@gandccorp.com Sent 1 iTB Reminder
12/9/2013 15:58(Reminder - Route 5 from Route 8/5 Separation to Tecolote Hurricane & Poway Fence {760} 789-4950|Laurann@usa.net Sent 1 iTB Reminder
12/9/2013 15:58(Reminder - Route 5 from Route 8/S Separation to Tecolote Rubio's Concrete {619} 424-6960|rubios1@yahoo.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Ace Fence Company {626) 333-0727|6263317843 Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote A.C. Dike Co. {916} 652-0159]9166459618 Sent 1 iTB Reminder
12/9/2013 15:58(Reminder - Route 5 from Route 8/5 Separation to Tecolote A.C. Oike Co. {916} £52-0159|dave @acdike.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Ace Fence Company {626} 333-0727 imoronia@acefencecompany.com Sent 1 iTB Reminder
12/9/2013 15:58|Reminder - Route 5 from Rouke 8/% Separation to Tecolote Triumph Geo-Synthetics, Inc. {714} 237-1550|7142371549 Sent 1 iTB Reminder




Message History: Route 5 from Route 8-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2013 0:00
EndDate 1/21/2D14 23:59
Recipient Work No of

Date Sent Subject Reciplent Organization Phone Recipient Deiivery Location Status Pages  Description
12/9/2013 15:581Reminder - Route 5 from Route 8/5 Separation to Tecolote Triumph Geo-Synthetics, Inc. {714) 237-1550|matt@triumphgeo.com Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecolote R. E. Serrano Inc. (925) 957-8184 (9259578121 Sent 1 ITB Reminder

Ricky@Reserrano.Com;emaii@reserr

12/5/2013 15:5B]Reminder - Route 5 from Route B/5 Separation to Tecolote R. E. Serrano Inc. (925) 957-8184|ano.com;bids@reserrana.com Sent 1 ITE Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Agri Service, inc. (760) 255-6255 (7602956262 Sent 1 iTB Reminder
12/5/2013 15:58|Reminder - Route S from Route 8/5 Separation to Tecolote Agri Service, Inc. (760) 295-6255 |mary@agriserviceinc.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Max Fusion (925) 368-9400[9253629400 Failed 1 ITE Reminder
12/9/2013 15:58)Reminder - Route 5 from Route 8/5 Separation to Tecolote Max Fusion {325) 368 5400 |nmasfa@maxfusioninc.com Sent 1 ITB Reminder
12/9/2013 15:58[Reminder - Route 5 frorm Route 8/5 Separation to Tecolote Logans Marketing Construction Material Supplier {019) 233-3766|6192333768 Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecolote Logans Marketing Construction Material Supplier {619) 233-3766s.battle@hotmail.com Sent 1 ITB Reminder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Morales Contracting Services {626) B56-3646{6268563648 Sent 1 ITB Reminder
12/9/2013 15:58{Reminder - Route 5 from Route 8/5 Separation to Tecolote MDC Construction and Environmetal, Inc, {714) 397-8D4R8{7142609213 Sent 1 ITB Reminder
12/9/2013 15:58[Reminder - Route 5 from Route 8/5 Separation to Tecolote MCV COMPANIES INC {760) 294-9858]7602949569 Sent 1 ITB Reminder
12/9/2013 15:58Reminder - Route 5 from Route 8/5 Separation to Tecolote Maneri Traffic Control {951) 695-5104{9516955105 Sent 1 iTB Reminder
12/9/2013 15:58[Reminder - Route 5 from Route B/5 Separation to Tecolote Maneri Traffic Control {951) 695-5104mariamaneri@yahoo.com Sent 1 iTB Reminder
12/9/2013 15:58[Reminder - Route 5 from Route B/5 5eparation to Tecolote MDC Construction and Environmetal, Inc, (714) 397-8D48]| mark@mdccande.com Sent 1 ITB Rerninder
12/9/2013 15:58|Reminder - Route 5 from Route 8/5 Separation to Tecolote Morales Contracting Services {626) B56-3646|mcs.rexhand@verizon.net Sent 1 ITB Reminder
12/9/2013 15:5B{Reminder - Route 5 from Route 8/5 Separation to Tecolote MOV COMPANIES INC {760) 294-3858|virgii@mcvcompanies.com Sent 1 ITB Reminder
12/9/2013 17:05[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge CT Concrete Cutting, Inc. {951) 698-7745|951698D795 Sent 2 ITB .
12/9/2013 17:D5|Route 5 from Route B-5 Separation to Tecolote Creek Bridge CT Concrete Cutting, inc. {951) 698-7745|ctandco@verizon.net Sent 1 iTB
12/9/2013 17:05[|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Banaga Construction, Inc. (619) 922-857D|6197379199 Sent 2 ITB
12/9/2013 17:05{Route 5 from Route B-5 Separation to Tecolote Creek Bridge Banaga Construction, inc. {619) 522-8570|frank @kiteclimbers.com Sent 1 178
12/9/2013 17:05|Route 5 from Route B-5 Separation to Tecoiote Creek Bridge So. Cal Traffic Inc (B58) 720-0179 Sent 1 1TB
12/9/2013 17:05|Route 5 from Route B-5 Separation to Tecolote Creek Bridge Ramco General Engineering Contractar {B18) 272-4221|6612687353 Failed 2 ITB
12/9/2013 17:D5|Route 5 from Route B-5 Separation to Tecolote Creek Bridge So. Cal Traffic Inc {B58) 720-0179|8587924405 Sent 2 ITB
12/9/2013 17:05|Route 5 from Route B-5 Separation to Tecolote Creek Bridge Ramco General Engineering Contractor {B1B) 272-4221|ramco@socal.rr.com Sent 1 ITB
12/9/2013 17.D5|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge A Steen Investment Corp DBA LA, Concrete & Grindi {951) 750-2736 Sent 1 ITB
12/9/2013 17:05|Route 5 from Route B-5 Separation to Tecolote Creek Bridge PACIFICA CONTRACTING, INC. (858) 449-0113|85827026% Sent 2 T8
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge A Steen Investment Corp DBA L.A. Concrete & Grindi (951) 75D-2736|9517346243 - Sent 2 ITE
12/9/2013 17:05[Route 5 from Route B-5 Separation to Tecolote Creek Bridge PACIFICA CONTRACTING, INC. (B58) 449-0113 |dsperbe 1@san.rr.com Sent 1 T8
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge PELESA INC. {B18) 247-5163|8182478760 Sent 2 ITB
12/9/2013 17:05|Route 5 from Route B-5 Separation to Tecolote Creek Bridge NARANJO GRADING, INC. (951) 675-3617|8663B45651 Sent 2 ITB
12/9/2D13 17:05[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge PELESA INC. (B1B) 247-5163}leasha5@aol.com Sent 1 T8
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge NARANIO GRADING, iNC. {951) 675-3617 |naranjograding@yahoo.com Sent 1 T8
12/9/2013 17:D5[Route 5 from Route B-5 Separation to Tecolote Creek Bridge MV CONSTRUCTION (209) 756-5936)5593570851 Sent 2 iITB
12/9/2013 17:.D5[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge MV CONSTRUCTION {209) 756-5936 jvaldezO5@gmail.com Sent 1 iTB
12/9/2013 17:D5|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge GERONIMO CONCRETE, INC. {202} 4BB-71B5 Sent 1 iTB
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge GERGNIMO CONCRETE, INC. {202) 488-7185} 7036826804 Sent 2 ITB
12/9/2013 17:05[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge LOVEX GENERAL ENGINEERING CDRPORATION {760) 249-5428[7602496616 Sent 2 ITB
12/9/2D13 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge LOVEX GENERAL ENGINEERING CORPORATION {76D) 249-5428|{ovettexcavating@earthlink.net Sent 1 ITB
12/9/2013 17:D5|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge CONSTRUCT ALLIANCE INC (714) 878-5255| 7142569123 Sent 1 T8
12/9/2013 17:D5|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge United Traffic Services & Supply, Inc. {626) 961-5736|81896147 46 Sent 1 ITB
12/5/2013 17:D5|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge (714) 878-5255| constructalitancepc@gmail.com Sent 1 ITB

CONSTRUCT ALLIANCE INC




Message History: Route 5 from Route 8-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages  Description
12/9/2013 17:051Route 5 from Route 8-5 Separation to Tecolote Creek Bridge United Traffic Services & Supply, inc. {626) 961-5736|dora@unitedtraffic.net Sent 1 iTB
12/59/2013 17:05iRoute 5 from Route 8-5 Separation to Tecolote Creek 8ridge Safeguard Fence {949) 678-7331]|9098228055 Sent 1 iT8
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Safeguard Fence (949) 678-7331 |safeguardfence@sbcglobal.net Sent 1 T8
12/9/2013 17:05|Route 5 fram Route B-5 Separation to Tecolote Creek Bridge lesmar Construction (714) §72-266517149729331 Sent 2 ITB
12/9/2013 17:05{Route 5 from Route 8-5 Separation to Tecolote Creek Bridge lesmar Construction {714) 972-2665{jesmarboring@sbcglobai.net sent 1 ITB
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge A Cone Zone Inc. {951) 734-9535]9517342887 Sent 2 ITB
jehnc@aconezgne.com;estimator @a
conezoneg.com;ashleys@aconezone.c
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge A Cone Zone Inc., {951) 734-9535|om Sent 1 ITB
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Mass X {559) 472-3274]5594723275 Sent 2 T8
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Mass X (559} 472-3274|massx6@ hotmail.com Sent 1 T8
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek &ridge McCuildugh Construction inc, {707) 825-1014[ 7078251769 Sent 2 ITE
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge G Sosa Construction, inc. {805) 934-3606|8059343609 Sent 2 T8
12/9/2013 17:05[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge G Sosa Construction, inc. {BOS) 934-3606 | gsosainc@aok.com Sent 1 TR
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge McCullough Construction inc. (707) 825-1014| mcculioughmacky@aol.com Sent 1 T8
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge interior Demolition, Inc. {818) 249-4932| 8182494937 Sent 2 ITB
12/9/2013 17:05[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Interior Demalition, Inc. (818) 249-4932 | marco@interiordemoiition.net 5ent 1 ITB
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Newiand Entities, Inc. {530) 755-1178(5306740756 Sent 2 T8
12/9/2013 17:05|Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Newiand Entities, Inc. (530) 755-1178|rcervantes @newiandentities.com Sent 1 T8
12/9/2013 17:05{Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Legend Fence Corp (619) 282-6000|6192826001 Sent 2 iT8
12/9/2013 17:05|Route 5 from Route B-5 Separation to Tecolote Creek Bridge Legend Fence Corp (619) 282-6000|info@legendfencecorp.com Sent 1 TR
12/9/2013 17:05]Route 5 from Route 8-5 Separation ta Tecolote Creek Bridge Command Performance Constructors [562) 997-9410|5629973411 Sent 2 ITB
estimating @cpconstructors.com;jim
12/9/2013 17:05[Route 5 from Route 8-5 Separation to Tecolote Creek Bridge Command Performance Constructors [562) 997-9410|my@cpconstructors.com Sent | -1 ITB
12/8/2013 17:05|Route 5 fram Route B-S Separation to Tecolote Creek Bridge Cal Fran Engineering, inc. (BO5) 579-9173| 8055798211 Sant 2 ITB
12/9/2013 17:05{Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge Cal Fran Engineering, Inc. {B0S) 579-9173|Gino@calfran.net;Chris @calfran.net Sent 1 ITB
12/30/2013 11:20[{Reminder Route 5 from Route B/5 Separation to Tecolote United Traffic Services & Supply, Inc. {626) 961-5736|8189614746 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote United Traffic Services & Supply, Inc. {626} 961-5736]dora@unitedtraffic.net Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/S Separation to Tecolote So. Cai Traffic Inc {858} 720-0179 Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Ramco General Engineering Contractor {818} 272-4221]6612687353 Failed 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote 5a. Cal Traffic inc {858) 720-0179|8587924495 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote Safeguard Fence {949} 678-7331|9098228055 Sent 1 iT8 Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Ramco General Engineering Contractor {818} 272-4221 {ramco@socal.rr.com Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Safeguard Fence {949} 678-7331|safeguardfence @shcglobal.net Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote PELESA INC. (818) 247-5163|B182478760 Sant 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote PELESA INC. {818) 247-5163 [ieasha5@aol.com Sent 1 ITE Reminder
12/30/2013 11:20|Reminder Route S from Route §/5 Separation to Tecolote PACIFICA CONTRACTING, INC, (858) 449-0113 (8582702696 Sent 1 1TB Reminder
12/30/2013 11-2G|Reminder Route 5 from Route 8/5 Separation to Tecolote PACIFICA CONTRACTING, INC. {858) 449-0113|dsperbe1@san.rr.com Sent 1 T8 Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separationto Tecolote Newland Entities, Inc. {530) 755-1178|5306740756 Sent 1 {TB Reminder
12/30/2013 11:20/Reminder Route 5 from Route 8/5 Separation to Tecoiote MV CONSTRUCTION {209) 756-5936(|5593570851 Sent 1 ITB Reminder
12/30/2013 11:2G{Reminder Route 5 from Route §/5 Separation to Tecoiote McCulipugh Construction Inc. (707) 825-1014|7078251769 Sent 1 ITB Reminder
12/30/2013 11:2G]Reminder Route 5 from Route B/5 Separation to Tecolote MARANIO GRADING, INC. {951) 675-3617|B663845651 Sent 1 ITB Reminder




Message History: Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge

StartDate 11/22/2013 (:00
EndDate 1/21/2014 23:59
Reciplent Work Mo of
Date Sent Subject Reciplent Organization Phone Reciplent Deilvery Location Status Pages  Description
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote McCuilough Construction Inc. (707) 825-1014| mcculioughmacky @aol.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote NARANJD GRADING, INC. {951) 675-3617 |naranjograding@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote Newiand Entities, Inc. {530} 755-1178rcervantes @newlandentities.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminders Route 5 from Route 8/5 Separation to Tecalote MV CONSTRUCTION (209) 756-5936valdez05@gmail.com Sent 1 ITB Reminder
12/30/2013 11:26|Reminder Route 5 from Route 8/5 Separation to Tecolote Mass X {559) 472-3274{5594723275 Sent 1 ITB Reminder
12/30/2013 11:26!Reminder Route 5 from Route 8/5 Separation to Tecolote LOVEX GENERAL ENGINEERING CORPORATION {760) 249-5428|7602456616 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote LOVEX GENERAL ENGINEERING CORPORATION {760) 249-5428 |iovettexcavating @earthiink net Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecciote Mass X (559) 472-3274|massxb@hotmail.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Legend Fence Corp {619) 2B2-6000(6192826001 Sent 1 {TB Reminder
12/30/2013 11:20]Reminder Route 5 from Route 8/5 Separation to Tecoiote Jesmar Construction (714) §72-2665|7149729331 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecoiote Interior Demolition, inc. (818) 249-4932|B182454937 Sent 1 iTB Reminder
12/30/2013 11:20 [Reminder Route 5 from Route 8/5 Separation to Tecolote Legend Fence Corp {619) 2B2-6000|info@iegendfencecorp.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote Jesmar Construction {714) 572-2665 [jesmarboring@sbcgiobal.net Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote interior Demaiition, Inc. {818) 249-4932| marco@interiordemoiition.net Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote GERONIMO CONCRETE, INC. {202} 48B-718% Sent 1 ITE Reminder
12/30/2013 11:20(Reminder Route 5 from Route 8/5 Separation to Tecoiote GERONIMO CONCRETE, INC, {202} 488-7185]7036826804 Sent 1 ITB Reminder
12/30/20:13 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote CONSTRUCT ALLIANCE INC {714) 87B-5255|7142569123 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote (G Sosa Construction, Inc. {805} 934-3606{8059343609 Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote CT Concrete Cutting, Inc. {951) 698-7745{95165B0795 Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote CONSTRUCT ALLIANCE INC {714) 878-5255 |constructaliiancepc@gmail.com sent i iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote CT Concrete Cutting, Inc. [951) 698-7745 |ctandco@verizon.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote G Sosa Construction, inc. (805) 934-3606|gsosainc@aol.com Sent 1 ITB Reminder
12/30/20:13 11:20]Reminder Route 5 from Route 8/5 Separation to Tecolote Command Performance Constructoss [562) 997-9410|5629979411 Sent i ITB Reminder
estimating@cpconstructors.com;jim
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Command Performance Constructors {562) 997-9410| my@cpconstructors.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Cai Fran Engineering, Inc. (805) 579-9173|8055798211 Sent i ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Cai Fran Engineering, inc. (805) 579-9173[Gino@calfran.net;Chris@caifran.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecoiote A Steen Investment Corp DBA L.A. Concrete & Grindi (951} 750-2736 Sent 1 ITB Reminder
12/30/2013 11;2C|Reminder Route 5 from Route 8/5 Separation to Tecolote Banaga Construction, inc. {619)922-8570|6197379199 Sent 1 ITB Reminder
12/30/2013 11:26|Reminder Route 5 from Route 8/5 Separation to Tecolote A Steen investment Corp DBA LA. Concrete & Grindi {951) 750-2736{9517346243 Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote Banaga Construction, inc. (619) 922-8570 {frank@kiteclimbers.com Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecoiote A Cone Zone Inc. {951) 734-9535(9517342887 Sent 1 ITB Reminder
johnc@aconezone.com;estimatoer@a
conezone.com;ashleys@aconezone.c
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote A Cone Zone inc. {951) 734-6535|om Sent 1 {TB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote R. E. Serrano Inc. (925) 957-8184|9259578121 Sent 1 iTB Reminder
X Ricky@Reserrano.Com;email@reserr
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecoiote R.E.Serrano inc. {925) 957-8184|ano.com;bids@reserrano.com Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Agri Service, Inc. {760} 295-6255|7602956262 Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote Agri Service, Inc. {760} 295-6255 | mary@agriserviceinc.com Sent 1 iTB Reminder
12/30/2013 11;20|Reminder Route 5 from Route B/5 Separation to Tecolote Logans Marketing Construction Material Supplier {619} 233-3766(6192333768 Sent 1 ITB Reminder




Message History: Route 5 from Route 8-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages  Description
12/30/2013 11:20|Reminder Route 5 fram Raoute 8/5 Separation to Tecolote Max Fusion {925} 368-9400{9253629400 Failed 1 {T8 Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Max Fusion {925} 36B-9400|nmasfa@maxfusioninc.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolate Logans Marketing Construction Material Supplier {619} 233-3766|s.battle@hotmail.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote MDC Canstruction and Environmetal, Inc. {714} 397-B04B{7142609213 Sent 1 IT& Reminder
12/30/2013 11:20|Reminder Route 5 fram Route 8/5 Separation to Tecolote MOV COMPANIES iNC {760} 294-9858]7602949569 Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 fram Route 8/5 Separation ta Tecolote Maneri Traffic Contro! {951} 695-5104|9516955105 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 fram Route 8/5 Separation to Tecoiote Maneri Traffic Control (951} 695-5104|mariamaneri@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote MDC Construction and Environmetal, Inc. {714) 397-8048 | mark@mdccande.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote MCV COMPANIES INC [760) 294-9858 |virgil@mcvcompanies.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote PORTILLO CONCRETE [619) 466-4639|6194664685 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote Morales Contracting Services (626) 856-3646 (6268563648 Sent 1 ITB Reminder
12/30/2013 11;20|Reminder Route 5 from Route 8/5 Separation to Tecolote Morales Contracting Services {626} 856-3646 [ mcs. rexhand@verizon.net Sent 1 iTB Reminder
12/30/2013 11:2D|Reminder Route 5 from Route 8/5 Separation to Tecolote PORTILLO CONCRETE (619) 466-4639] mtmr@cox.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Raute 8/5 Separation to Tecolote DE LA FUENTE CONSTRUCTION, INC. (619} 512-5505|619878298D Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote MS. SPARKY ELECTRIC {760} 942-7345|7607537451 Sent 1 iTB Reminder
12/30/2013 11:20jReminder Route 5 from Route 8/5 Separation to Tecolote Mad Steei Inc. {909) 592-3443]9093940724 Sent 1 iTB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecalote HARRELLELECTRIC [951) 787-0390:|9517878153 Sent 1 ITB Reminder
12/30/2013 11:20]Reminder Route 5 from Route 8/5 Separation to Tecolote DE LA FUENTE CONSTRUCTION, INC. {619) 512-5505 [estimating@difci.com Sent 1 ITB Remninder
12/30/2013 11:20 |Reminder Route S from Route 8/5 Separation to Tecolote HARRELL ELECTRIC {951) 787-0390 | harrellent@shcglobai.net Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecalote Mad Steel Inc. {909) 592-3443 | madsteelinc@asi.com Sent 1 {TB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecsiote M5, SPARKY ELECTRIC (760) 542-7345 [sparkyB3@cox.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Tahlequah Steel {562) 787-8470[5624941866 Sent 1 ITE Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Maoar Electric, Inc. {619} 250-0380{6199555381 Sent 1 IT8 Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecalote K & G Concrete Pumping {916} 539-6652 |B005782769 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote LNA Concrete Structures, Inc. {909} 393-1493|90:93939363 Sent 1 iT8 Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote Moor Electric, Inc, {619} 250-0380{info@moorelectric-sd.com Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote K & G Concrete Pumping (916) 539-66532 |keaven @kgconcretepumping.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote LNA Concrete Structures, inc. {909} 393-1493 |inaiclo@aoi.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote Tahlequah Steel {562) 787-8470|tahlequahsteei@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote integrity Rebar Placers (951) 696-6843|9519437772 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Integrity Rebar Placers (951) 695-6843 | ken@integrityrebarplacers.com Sent 1 ITB Reminder .
12/30/2013 11;20|Reminder Route 5 from Route 8/5 Separation to Tecolote Cali Concrete (661) 398-8143|6613981382 Sent 1 17B Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote Accu Construction, Inc. (714) 641-4730{7146414704 Sent 1 iTB Reminder
12/30/2013 11;20|Reminder Route 5 from Route 8/5 Separation to Tecolote Kata Landscape, inc. (714) 963-4615§7149636424 Sent 1 iTB Reminder
12/30/2013 11:20}Reminder Raute 5 from Route 8/5 Separation to Tecolote Empire Steei, inc. {909} 509-5928|9095095927 Sent 1 iTB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecoiote American Steel Placers {909) 884-6031{9098846032 Sent 1 ITB Reminder
12/30/2013 11:20}Reminder Route S from Route 8/5 Separation to Tecoiote Accu Construction, Inc. {714) 641-4730{accu@accuconstruction.com Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote Kato Landscape, inc. {714) 963-4615 [estimating@katoiandscaping.com Sent 1 ITE Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecaiote Cali Concrete (661) 398-8143 |info@caliconcretecorporation.com Sent 1 ITB Rermninder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote American Steel Placers {909) 884-6031 |rusty@steelplacers.com Sent 1 {TB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote Empire Steei, Inc. {909) 509-5928 [saru@empiresteelinc.com Sent 1 iTB Reminder
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12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote Lightcap Industries, Inc. dba JC Supply & Mfg. (909) 373-1773|9093731785 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote Lightcap Industries, Inc. dba JC Supply & Mfg. (909) 373-1773| connie@jcsupply.us Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote MATZENAUER ELECTRIC, INC {619) 390-4570|6193904559 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Sam Rod Corp. (661) 945-3602| 6619498536 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separaticon to Tecolote Precision Concrete, Inc. (805) 928-0957| 8059285358 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote MATZENAUER ELECTRIC, INC (619) 390-4570 diana@matzenauer.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote 5am Rod Corp. {661) 945-3602|drodriguez@samrodcorp.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Precision Concrete, Inc. {805) 928-0957 | pciestimator@aim.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 frorn Route 8/5 Separation to Tecolote KMNIGHT ELECTRIC {618) 742-6544|6193034067 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote Maskell Robins {909]) 574-8662|5095748663 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote KNIGHT ELECTRIC (619) 742-6944|bkeithwaiton @aol.com 5ent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Maskeli Robins {909) 574-8662 |mei@maskelipipe.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route S from Route 8/5 Separation to Tecolote DYNAMIC CONTRACTING SERVICES, INC. {619) 585-888816193977388 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote MG LIGHTING & ELECTRIC, INC {760} 770-5696}7607705662 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote DYNAMIC CONTRACTING SERVICES, INC, {613) 585-888B}jundynamic@acl.com Sent 1 iITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecoiote MG LIGHTING & ELECTRIC, INC {760} 770-5696)mgprez@earthlink.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote PK Construction {626} 773-6963 Sent 1 ITB Reminder
12/30/2013 11:20[Reminder Route 5 from Route 8/5 Separation to Tecolote Dimure Corp {619} 647-3996 Sent 1 ITB Reminder
12/30/2013 11:20[Reminder Route 5 from Route 8/5 Separation to Tecolote Canaies Demolition and Hauling, Inc. {619) 204-2422|6193039397 Sent 1 iTB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote NRG Building & Consulting, Inc. {619) 806-1694|6198100811 Sant 1 iTB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote 1 FRANCIS COMPANY (951) 776-9100|9517769174 Sent 1 ITB Reminder
12/30/2013 11: 20| Reminder Route 5 from Route 8/5 Separation to Tecolote Canales Cemolition and Hauling, inc. {619) 204-2422 |canalesdemo@gmail.com Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote ) FRANCIS COMPANY {951) 776-9100]diana@jfranciscompany.com Sent 1 iTB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote Gimure Corp {619) 647-3996|dm3Imlm@me.com Sent 1 iTB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote NRG Buitding & Consulting, inc. (619) 806-1694 |sandra@nrgbac.com Saent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote PK Construction {626) 773-6963 | 2kkingpkB1@gmail.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote C L LANDSCAPING INC. [619) 669-5396 Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote CASTRO ELECTRIC (619) 561-6122(6195616124 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote C L LANDSCAPING iNC. (619) 669-5396 (6196695396 Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote MASCORRO CONCRETE CONSTRUCTION, INC. {760) 343-1243(7603432623 Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote QUAUTY HYDROSEEDING & RESTORATION {760) 789-8040(760 7895168 Sent 1 ITB Reminder
12/30/2013 11:20 |Reminder Route 5 from Route 8/5 Separation to Tecolote SAN DIEGO BAY AREA ELECTRIC, INC. (858) 748-2060|8587486012 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route §/5 Separation to Tecolote SAN DIEGQ BAY AREA ELECTRIC, INC. {858) 748-2060|bev@bayareaelectric.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote CASTRO ELECTRIC {619) 561-6122[castroelectric@cox.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote MASCORROQ CONCRETE CONSTRUCTION, INC, (760) 34371243lgina@mascor'roconcrete.com Sent 1 {TB Reminder
12/30/2013 11:20 |Reminder Route 5 from Route B/S Separation to Tecolote QUALITY HYDROSEEDING & RESTORATION {760) 789-8040|poundstone@mac.com Sent 1 {TB Reminder
12/30/2013 11:20 [Reminder Route 5 from Route 8/5 Separation to Tecolote ARCHULETA CONCRETE CONSTRUCTION COMPANY {760) 345-8722|760345B8223 Sent 1 {TB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote ALLCITIES FENCE CO. {909] 947-9289(9099470419 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|9512782802 Sent 1 {TB Reminder
12/30/2013 11;20|Reminder Route 5 from Route 8/5 Separation to Tecolote WHEELER PAVING, INC. {951) 685-72B3|9516855023 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote C.R. GANN DEMOLUTION, INC. {951) 392-1603 (9519400937 Sent 1 {TB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote ARCHULETA CONCRETE CONSTRUCTION COMPANY (760) 345-8722|archuletaB@aol.com Sent 1 {TB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote ALLCITiES FENCE CO. (509) 947-9289[BARRONTM@AQL.COM Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote WHEELER PAVING, INC. {951) 685-72B3 |bill@wheelerpaving.com Sent 1 iTB Reminder
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12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote C.R. GANN DEMOLITION, INC. [951) 392-1603 |Linda@crganndemolition.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote ROCK STRUCTURES CONSTRUCTION COMPANY (951) 371-1112|rockstructures@shcgiobal.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route S from Route 8/5 Separation to Tecolote Cap Construction (615) 691-8572|619207087S Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Edison Construction, Inc. (661) 366-6311|6613660204 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/S Separation to Tecolote CreSive Engineering (760) 200-88B9| 7602001116 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote ECOLOGIC Landscape Construction (951) 461-2250]| 9514612246 Sent 1 ITB Reminder
12/30/2013 11;20|Reminder Route 5 from Route 8/5 Separation to Tecolote CreBive Engineering {760) 200-8889|creBiveengineering@gmail.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route S from Route 8/5 Separation to Tecolote ECOLOGIC Landscape Construction {951) 461-2250|dave@ecologicinc.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Fdison Construction, inc. (661) 366-6311|Eci@lightspeed.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Cap Construction {619) 691-B572|mary.cap@cox.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote Olympic Engineering Construction {619) 764-B190]6194610385 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote Perez Asphalt Construction Ltd (661) 872-5093|6618729099 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote GSJ Utility Supply & Service {562) 941-3448|88B3561250 Faited 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Mcc Equipment Rentals, Inc. {909} 795-9300{9097957308 Sant 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Te¢olote Mcc Equipment Rentals, Inc. (909) 795-9300]Accounting@Mccpipeline.Com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Perez Asphalt Construction Ltd {661) 872-9093 |Kelly@Perezasphalt.Com Sent 1 ITB Reminder
12/30/2013 11:20}Reminder Route 5 from Route 8/5 Separation to Tecolote G5J Utility Supply & Service (562) 941-3448|luisd @sanberg.com Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote Olympic Engineering Construction (619) 764-8190|Qlympicgus@Yahoo.Com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote California Professional Electrical Engineering (626) 810-1338|626B101322 Sent 1 iTB Reminder
12/30/2013 11:20{Reminder Route 5 from Route &/5 Separation to Tecolote Traffic Loops Crackfilling, Inc. (714) 520-4026 (7145204027 Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route §/5 Separation to Tecolote TreeSmith Enterprises inc {714) 996-6037(7149960778 Failed 1 {TB Reminder
12/30/2013 11:20]Reminder Route 5 from Route 8/5 Separation to Tecolote €GO Construction Company (509) 930-5501 (9099305503 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote CGO Construction Company {909) 930-5501| cgoconst2@msn.com Sent 1 {TB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote TreeSmith Enterprises inc {714) 996-6037 | dale @treesmith.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Traffic toops Crackfiting, inc. {714) 520-4026 |trafficloops@shcglobal.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote California Professional Electrical Engineering {626} 810-1338|van@cpengineeringinc.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Precon Products {805} 527-0841{8053062498 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Precon Products {805} 527-0841 |sgarcia@pre-conproducts.com Sant 1 IT8 Reminder
12/30/2013 11:20(Reminder Route 5 from Route 8/5 Separation to Tecolote DCN Corporation {619} 253-4247|7605587226 Sent 1 178 Reminder
12/30/2013 11:20|Reminder Route § from Route B/S Separation to Tecolote DCN Corporation {619} 253-4247 |denconstruction@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Bert Salas, Inc. {619} 562-7711]6192583515 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Big Valley Asphalt {661) 587-5837|6613 268562 Sent 1 IT8 Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Bert Salas, inc. {619} 562-7711|bsalaz@ bertsalasinc.com 5ent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Big Valley Asphalt {661) 587-5837]donnawatson52@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:20[Reminder Route § from Route 8/5 Separation to Tecolote KRC 5AFETY CO., INC. {559} 732-0393 5597322684 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote tindy's Cold Planing {562) 697-2286(5626572039 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote Fine Grade Equipment (661) 949-8788|6617228900 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route & from Route 8/5 Separation to Tecolote Advantage Demolition And Grading, Inc. {818) 477-2074|8188820509 Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote Advantage Demolition And Grading, Inc. (818) 477-2074|advantagedg@yahoo.com Sent 1 ITB Reminder
12/30/2D13 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Lindy's Cold Planing (562) 697-2286|bristrump@aol.com Sent 1 ITB Reminder
12/30/2D13 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote KRC SAFETY CO., INC. (559) 732-0393 |calebh@®krcsafery.com Seng 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote Fine Grade Equipment (661) 949-8788|john@finegradeinc.com Sent 1 ITB Reminder
12/30/2D13 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Buena Vista Landscape, Inc. (714) 771-2563|7147712569 Sent 1 ITB Reminder
12/30/2D13 11:20|Reminder Route § from Route 8/5 Separation to Tecolote Diversified Landscape Co. (951) 926-7444|9519267440 Sent 1 ITB Reminder




Message History: Route 5 from Route 8-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages  Description
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Buena Vista Landscape, Inc. {714) 771-2563 |b.v.landscape @pacbell.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Diversified Landscape Co. {351) 926-7444 | rick@diversifiediandscape.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Barraza & Scns Heavy Equipments {323) 581-9190(3239819193 Sent 1 ITB Reminder
12/30/2013 11:20[Reminder Route 5 from Route 8/5 Separation to Tecclote L C Paving & Sealing {760) 752-1743(7607521674 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecclote Barraza & Scns Heavy Equipments {323) 981-9190|barrazaandsons@sbcglobal.net Sent 1 {TB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote L  Paving & Sealing {760) 752-1743[marisa@Icpaving com Sent 1 1TB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote G&C Equipment Corporation {310) 515-6715{3105155046 Sent 1 iTB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Advanced Geoscluticns, Inc. {310) 796-9000(3107965001 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Rubiga's Concrete {619) 424-6960|6194231590 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote G B F Concrete Cutting inc. {714) 648-0397|7145500624 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote ALL CITIES ENTERPRISES {909) 292-0315(9092920316 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route /5 Separation to Tecolote Barnes Electric {562) 833-5372(9512730331 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Barnes Electric {662) 833-5372|belect@sbcglobal.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote G B F Concrate Cutting inc. {714} 648-0357 |dan@gfconcretecutting.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote G & F Concrete Cutting Inc. {714} 648-0397 (g ferguson@gfconcretecutting.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote G&C Equipment Corporation {310} 515-6715 [jonathan@gandccorp.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Rubia's Concrete {619} 424-6960|rubios1@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Advanced Geosolutions, Inc. {310} 796-9000| rverduzco@advgeosolutions.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote ALLCITIES ENTERPRISES {909} 292-0315 ftmcgetrick @allcitiesent.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Hurricane & Poway Fence {760} 789-4950|7607B81537% 5ent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote In-Line Fence & Railing Co., Inc {760} 789-0282|7607891915 Sent 1 IT8 Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/5 Separation to Tecolote In-Line Fence & Railing Co., Inc {760} 789-0282|david@inlineconst.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Hurricane & Poway Fence {760} 785-4950|Laurann @usa.net Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route B/S Separation to Tecolote Ace Fence Company {626} 333-0727]6263337843 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote Ace Fence Company {626} 333-0727 {moronia@acefencecompany.com Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote A.C. Dike Co. {916) 652-0159]9166459618 Sent 1 ITB Reminder
12/30/2013 11:20|Reminder Route 5 from Route 8/5 Separation to Tecolote A.C. DiKe Co. {916} 652-0159|dave @acdike.com Sent 1 ITB Reminder
12/30/2013 11:20{Reminder Route 5 fram Route 8/5 Separation to Tecolote Triumph Geo-Synthetics, Inc. (714) 237-1550|7142371549 Sent i ITB Reminder
12/30/2013 11:20{Reminder Route 5 from Route 8/5 Separation to Tecolote Triumph Geo-Synthetics, Inc. (714} 237-1550|matt@triumphges.com Sent 1 ITB Reminder
1/10/2014 14:46|Addendum 4 - Route 5 from Route B/S Separation Tecolote So. Cal Traffic Inc {B58) 720-0179 Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote MV CDNSTRUCTION {209) 756-5936|5593570851 Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote 50. Cal Traffic Inc (B58) 720-0179|85B7924495 Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote MV CONSTRUCTION (209} 756-5936 |valdez05@gmail.com Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route B/S Separatlon Tecolote Mass X (559) 472-3274|5594723275 Sent 1 ITB Addendum
1/10/2014 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Jesmar Construction (714)972-2665]|7149729331 Sent 1 178 Addendum
1/10/2014 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Interior Demoliticn, Inc. (818) 249-4932|8182494937 Sent 1 ITB Addendum
1/10/2014 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Jesmar Construction (714) 97 2-2665 |jesmarboring@sbcglobal.net Sent 1 ITB Addendum
1/10/2014 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Interior Demolition, Inc. (818) 249-4932 | marco@Interiordemolition.net Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Mass X (559) 472-3274| massx6@hotmail .com Sent 1 T8 Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote GERONIMO CONCRETE, INC, (202) 488-7185 Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote GERONIMO CONCRETE, INC. (202) 488-7185| 7036826804 Sent 1 ITB Addendum
1/10/2014 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote CONSTRUCT ALLIANCE INC (714) 878-5255|7142569123 Sent 1 178 Addendum




Message History: Route 5 from Route 8-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2D13 0:00
EndDate 1/21/2D14 23:59
Recipient Work No of

Date Sent Subjed Recipieht Organization Phone Recipient Deiivery Location Status Pages  Description
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote G 5osa Construction, inc. {8D5) 934-36D6|8D593436D9 Sent 1 IT8 Addendum
1/1D/2D14 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolate CONSTRUCT ALLIANCE INC {714) 878-5255|constructailizncepc@gmaii.com Sent 1 ITB Addendum
1/1D/2D14 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote G Sosa Construction, Inc. {8D5) 934-3606 |gsosainc@aol.com Sent 1 1TB Addendum
1/1D/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Command Performance Constructors {562) 997-941D(5629979411 Sent 1 ITB Addendum

estimating@cpconstructors.com;jim

1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Command Performance Constructors {562} 997-941D|my@ cp constructors.com Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote A Steen investment Corp DBA LA. Concrete & Grindi {951} 75D-2736 Sent 1 1TB Addendum
1/1D/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote A Steen investment Corp DBA LA. Concrete & Grindi {951) 750-2736|9517346243 Sent 1 ITH Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Agri Service, Inc. {76D) 295-6255|76D2956262 Sent 1 ITB Addendum
1/1D/2D14 14:46(Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Agri Service, Inc. {760} 295-6255 | mary@agriserviceinc.com Sent 1 ITB Addendum
1/10/2D14 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Max Fusion {925) 368-9400(9253629400 Sent 1 1TB Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecclote Max Fusion {925) 368-940D|nmasfa@maxfusioning.com Sent 1 ITB Addendum
1/10/2D14 14:46(Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Logans Marketing Construction Material Supplier {619} 233-3766(6192333768 Sent 1 ITB Addendum
1/10/2D14 14:46 |[Addendum 4 - Route 5 from Route 8/S Separation Tecolote Logans Marketing Construction Material Supplier {619) 233-3766s.battie@hotmaii.com Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote MCV COMPANIES INC {760) 294-9858[76D2949569 Sent 1 ITB Addend um
1/10/2014 14:46|Addendum 4 - Route 5 frorm Route 8/5 Separation Tecolote Maneri Traffic Cantroi {951) 695-51D4[9516955105 Sent 1 ITB Addendum
1/10/2014 14:46(Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Maneri Traffic Controi {951} 695-5104 |mariamaneri@yahao.com Sent 1 1TB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote MCV COMPANIES INC {760) 294-9858|virgil@mcvcompanies.com Sent 1 ITB Addendum
1/10/2D14 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolate Morales Contracting Services {626} 856-3646 (6268563648 Sent 1 iTB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote MDC Construction and Frvironmetal, Ing, {714} 397-8048|7142609213 Sent 1 iTB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecalote M5. 5SPARKY ELECTRIC {760} 942-7345(76D7537451 5ent 1 ITB Addendum
1/10/2D14 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecalote LNA Concrete Structures, Inc. {909) 393-1453|9093939363 Sent 1 iTB Addendum
1/10/2D014 14:46[Addendum 4 - Route 5 from Route 8/5 Separation Tecalote HARRELL ELECTRIC {951} 787-D39D[9517878193 Sent 1 iTB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote HARRELL ELECTRIC {951} 787-D39D| harreiient@sbcgiobal.net Sent 1 iTB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route B/5 $Separation Tecalote LNA Concrete Structures, Inc. {909} 393-1493 |Inalclo@aoi.com Sent 1 ITB Addendum
1/10/2D14 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote MDC Construction and Environmetal, Inc. {714} 397-8048| mark@mdccande.com Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Morales Contracting Services {626} 856-3646 |mcs.rexhand@verizon.net Sent 1 iT8 Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote M5. 5PARKY ELECTRIC {76D) 942-7345|sparky89@cox.net Sent 1 iTB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Raute 8/5 Separation Tecaiote K & G Concrete Pumping {916) 539-6652(8DD5782769 Sent 1 iT8 Addendum
1/10/2D14 14:46 |Addendum 4 - Route 5 from Raute 8/5 Separation Tecalote Empire Steel, Inc. {909) 509-5928|9D95095927 Sent 1 IT8 Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote integrity Rebar Placers {951) 696-6843 (9519437772 Sent 1 IT8 Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote K & G Concrete Pumping (916) 539-6652 [keaven@kgcancretepumping.com Sent 1 ITE Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Integrity Rebar Placers {951) 696-6843 [ken@integrityrebarplacers.com Sent 1 iTB Addendum
1/10/2D14 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Empire Steel, Inc. {909) $09-5928 |saru@empiresteelinc.com Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Accu Canstruction, Inc. {714) 641-4730(7146414704 Sent 1 IT8 Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Kato Landscape, Ing. {714) 563-4615|7149636424 Sent 1 IT8 Addendum
1/10/2D14 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecoiote Accu Canstruction, Inc. (714) 641-4730|accu@accuconstruction.com Sent 1 iTB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecoiote Kata Landscape, inc. {714) 963-4615|estimating@katolandscaping.com Sent 1 iTB Addendum
1/1D/2D14 14:46|Addendum 4 - Route 5 frorm Route 8/5 Separatian Tecolate KNIGHT ELECTRIC {619) 742-6944|6193034D67 Sent 1 ITB Addendum
1/10/2014 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecoiote MATZENAUER ELECTRIC, INC (619) 390-4570(|6193904559 Sent 1 1TB Addendum
1/10/2D14 14:46)Addendum 4 - Route 5 from Route 8/5 Separation Tecolate Lightcap industries, Inc. dba JC Suppiy & Mfg. {909) 373-1773|9D93731785 Sent 1 1TB Addendum
1/10/2D14 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Maskeil Robins [909) 574-8662|9095748663 Sent 1 {TB Addendum




Message History: Route 5 from Route 8-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Reciplent Work No of

Date Sent Subject Recipient Drganization Phone Recipient Deiivery Location Status Pages  Description
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote KNIGHT ELECTRIC {619) 742-6944 |bkeithwalton@aol.com Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Lightcap Industries, Inc. dba JC Supply & Mfg. {909) 373-1773|connie@jcsupply.us Sent 1 ITE Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote MATZENAUER ELECTRIC, INC {619) 390-4570|diana@matzenauer.com Sent 1 ITB Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolcte Maskell Robins (509) 574-8662 [mel@maskellpipe.com Sent 1 T8 Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote PK Construction {626) 773-6963 Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Dimure Corp {619) 647-3996 Sent 1 ITB Addendum
1/10/2D14 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Canales Demoiition and Hauling, Inc. (619) 204-2422(6193039397 Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote MG LIGHTING & ELECTRIC, iNC {760) 77D-5696| 7607705662 Sent 1 IT8 Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote J FRANCIS COMPANY {951) 776-910D|9517769174 Sent 1 ITB Addendum
1/10/2D14 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Canales Demoiition and Hauiing, inc. {619) 204-2422|canalesdemo@gmail.com Sent 1 IT8 Addendum
1/10/2D14 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecoiote } FRANCIS COMPANY {951) 776-9100|diana@jfranciscompany.com Sent 1 IT8 Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecelote Dimure Corp (619) 647-3996 [dm3Imim@me.com Sent 1 ITE Addendum
1/10/2D14 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote MG LIGHTING & ELECTRIC, INC {76D) 770-5696 |mgprez@earthlink.net Sent 1 ITB Addendum
1/10/2D14 14:46{Addendum 4 - Route 5 from Route 8/S Separation Tecolote PK Construction (626) 773-6963 [zkkingpkBl@gmail.com Sent 1 ITB Addendum
1/10/2D14 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote CASTRO ELECTRIC {619) S61-6122(6195616124 Sent 1 ITB Addendum
1/10/2D14 14:46{Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Cre8ive Engineering {76D) 20D-8889(7602001116 Sent 1 IT8 Addendum
1/10/2D14 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote ARCHULETA CONCRETE CONSTRUCTION COMPANY {76D) 345-8722|76D3458223 Sent 1 ITB Addendum
1/10/2014 14: 46 Addendum 4 - Route 5 from Route 8/5 Separation Tecaolote QUALITY HYDROSEEDING & RESTORATION {76D) 789-8040(7607895168 Sent 1 ITB Addendum
1/10/2D14 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote ALL CITIE5 FENCE CO. (909) 947-9289)9099470419 Sent 1 T8 Addendum
1/10/2D14 14:46{Addendum 4 - Route 5 from Route 8/5 Separation Tecolote ARCHULETA CONCRETE CONSTRUCTION COMPANY {760) 345-8722|archuletaB@acl.com 5ent 1 ITB Addendum
1/10/2014 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote ALL CITIES FENCE CO. {909) 947-9289|BARRONTM@AOL.COM Sent 1 ITB Addendum
1/10/2D14 14:46{Addendum 4 - Route 5 from Route 8/S Separation Tecclote CASTRO ELECTRIC {619) 561-6122|castroelectric@® cox.net Sent 1 ITB Addendum
1/10/2D14 14:46)Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Cre8ive Engineering (760) 200-8883 |cre8iveengineering@gmail.com Sent 1 T8 Addendum
1/10/2D14 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote QUALITY HYDROSEEDING & RESTORATION {76D) 789-804D|poundstone@mac.com Sent 1 ITB Addendum
1/10/2014 14:46{Addendum 4 - Route 5 from Route 8/S Separation Tecolote Cap Construction {619) 691-8572 (6192070875 Sent 1 ITB Addendum
1/10/2D14 14:46{Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Cap Construction (619) 691-8572 [mary.cap@cox.net Sent 1 T8 Addendum
1/10/2D14 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote ECOLOGIC Landscape Construction {951) 461-2250(9514612246 Sent 1 ITB Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote ECOLOGIC Landscape Construction {951) 461-2250|dave@ecologicinc.com Sent 1 T8 Addendum
1/10/2D14 14:46 |Addendurm 4 - Route 5 from Route 8/S Separation Tecolote TreeSmith Enterprises inc (714) 996-6037(7149960778 Sent 1 ITB Addendum
1/10/2D14 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote DCN Corporation (619) 253-4247| 7608987226 Sent 1 ITE Addendum
1/10/2D14 14:46{Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Precon Products {805) 527-0841|8D53D62498 Sent 1 ITB Addendum
1/10/2D14 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote CGO Construction Company {909) 930-5501 (9099305503 Sent 1 ITE Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote CGO Construction Company (5D9) 930-55D1 |cgoconst2@msn.com Sent 1 ITB Addendum
1/10/2D14 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote TreeSmith Enterprises inc {714) 996-6037 |dale@treesmith.net Sent 1 ITE Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecolote DCN Corporation {619) 253-4247|dcnconstruction@yahoo.com Sent 1 ITE Addendum
1/10/2014 14:46 |Addendum 4 - Route 5 from Route 8/5 Separation Tecoiote Precon Products {805) 527-0841 |sgarcia@pre-conproducts.com Sent 1 ITE Addendum
1/10/2014 14:46)Addendurm 4 - Route 5 from Route 8/5 Separation Tecolote Bert Salas, inc. {619) 562-7711|6192583515 Sent 1 ITB Addendum
1/10/2D14 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Bert 5alas, inc. {619) 562-7711 [bsalaz@bertsalasinc.com Sent 1 IT8 Addendum
1/10/2014 14:46])Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Lindy's Cold Planing (562) 697-2286|5626972D39 Sent 1 T8 Addendum
1/10/2D14 14:46iAddendum 4 - Route 5 from Route 8/5 Separation Tecolote Lindy's Cold Planing (562) 697-2286 |bristrump@acl.com Sent 1 ITE Addendum
1/10/2D14 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Diversified Landscape Co. (951) 926-7444 (9519267440 Sent 1 ITB Addendum
1/10/2D14 14:46]Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Diversified Landscape Co. (951) 926-7444 [rick@diversifiedlandscape.com Sent 1 {TB Addendum
1/10/2014 14:46{Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Barraza & Sons Heavy Equipments {323) 981-9190(|3239819193 Sent 1 {TB Addendum
1/10/2014 14:46|Addendum 4 - Route 5.from Route 8/5 Separation Tecclote Rubio's Concrete (619) 424-6960(|615423159D Sent 1 iTB Addendum




Message History: Route 5 from Route B-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages  Description
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote G & F Concrete Cutting Inc. [714) 648-0397|7145500624 Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separatipn Tecolote in-Line Fence & Railing €o., Inc (760} 789-0282| 7607891915 Sent 1 IT8 Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Barraza B Sons Heavy EQuipments (323) 981-9190 | barrazaandsons@sbegiobal.net Sent 1 T8 Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote G & F Concrete Cutting Inc. (714} 648-0397 {dan@ gfconcretecutting.com Sent 1 178 Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote in-Line Fence & Railing Co., Inc {760) 789-02B2|david@iniineconst.com Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Rubic's Concrete {619) 424-6960|rubinsl@yahoo.com Sent 1 iTB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Hurricane & Poway Fence {760) 789-4950| 7607881537 Sent 1 iTB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolpte A.C. Dike Co. {916) 652-0159|9166453618 Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecokote A.C. Dike Co. {916) 652-0159[dave@acdike.com Sent 1 iTB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Routé 8/5 Separation Tecolote Hurricane & Poway Fence (760) 789-4950| Laurann{@ usa.net Sent 1 iTB Addendum
1/10/2014 14:46 | Addend um 4 - Route 5 from Route 8/5 Separation Tecolote Triumph Geo-Synthetics, inc. (714} 237-1550§7142371549 Sent 1 ITB Addendum
1/10/2014 14:46|Addendum 4 - Route 5 from Route 8/5 Separation Tecolote Triumph Geo-Synthetics, inc. {714) 237-1550f matt@triumphgeo.com Sent 1 ITB Addendum
1/21/2014 12:00|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Triumph Geo-Synthetics, inc. {714) 237-1550[7142371549 Sent 1 ITB Reminder
1/21/2014 12:00|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Triumph Geo-Synthetics, inc. {714) 237-1550| matt@triumphgeo.com Sent 1 T8 Reminder
1/21/2014 12:00|Reminder: Route 5 from Route B/S Separation to Tecolote Cree Hurricane & Poway Fence {760) 789-4950]|7607881537 Sent 1 ITB Reminder
1/21/2014 12:00|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Hurricane & Poway Fence {760) 789-4950|Laurann@usa.net Sent 1 ITB Reminder
1/21/2014 12:00|Reminder: Routa § from Route 8/5 Separation to Tecolcte Cree A.C. Dike Co. {916) 552-0159|3166453618 Sent 1 ITB Reminder
1/21/2014 12:00|Reminder: Route 5 from Route 8/5 Separation to Tecoicte Cree A.C. Dike Co. {916) 652-0159|dave@acdike.com Sent 1 ITB Reminder
1/21/2014 12:00{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Barraza & Sons Heavy Equipments {323) 981-319043239819193 Sent 1 ITB Reminder
1/21/201412:00| Reminder: Route 5 from Route 8/5 Separation to Tecolcte Cree Barraza & Sons Heavy Equipments {323) 981-9190{barrazaandsons@sbcgiobai.net Sent 1 ITB Reminder
1/21/2014 12:00!Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Rubio's Concrete {619) 424-6960]6194231590 Sent 1 ITB Reminder
1/21/2014 12:00fReminder: Route 5 from Route 8/5 Separation to Tecolote Cree Rubic's Concrete {619) 424-6960] rubips1 @yahoo.com Sent 1 ITB Reminder
1/21/2014 12:00fReminder: Route 5 from Route B/S Separation to Tecolcte Cree G & F Concrete Cutting Inc. {714) 648-0397{7145500624 Sent 1 ITB Reminder
1/21/2014 12:00fReminder: Route 5 from Route 8/5 Separation to Tecolote Cree G & F Concrete Cutting inc. {714) 648-0397{dan@gfconcretecutting.com Sent 1 ITB Reminder
1/21/2014 12:00}Reminder: Route S from Route 8/5 Separation to Tecolote Cree tn-Line Fence & Railing Co., Inc {760) 789-0282{7607891915 Sent 1 ITB Reminder
1/21/2014 12:00fReminder: Route 5 from Route 8/5 Separation to Tecolote Cree In-Line Fence & Raiiing Co., inc {760) 789-0282|david@inlineconst.com Sent 1 1TB Reminder
1/21/2014 12:00|Reminder: Route 5 from Route 8/S Separation to Tecolote Cree Lindy's Cold Planing {562) 697-228615626972039 Sent 1 ITB Reminder
1/21/2014 12:00}Reminder; Route 5 from Route 8/5 Separation to Tecolote Cree Lindy's Cold Planing {562) 697-2286]briscrump@aoci.com Sent 1 IT8 Reminder
1/21/2014 12:00] Reminder: Route 5 from Route 8/5 Separation to Tecolcte Cree Diversified Landscape Co. 1951) 926-7444{9519267440 Sent 1 ITB Reminder
1/21/2014 12:00{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Diversified Landscape Co. {951) 926-7444 rick@diversifiediandscape.com Sent 1 ITB Reminder
1/21/2014 12:00)Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree DCN Corporation {619) 253-4247]7605987226 Sent 1 ITB Reminder
1/21/2014 12:00|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree DCN Corporation (619) 253-4247 |dcnconstruction@yahoo.com Sent 1 IT8 Reminder
1/21/2014 12:00{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Bert Salas, Inc. {619) 562-7711{6192583515 Sent 1 ITB Reminder
1/21/2014 12:00|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Bert Saias, Inc. {619) 562-7711{bsalaz@bertsalasinc.com Sent 1 ITB Reminder
1/21/2014 12:00|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree TreeSmith Enterprises inc {714) 996-6037{71493960778 Falled 1 ITB Reminder
1/21/2014 12:00{Reminder: Route 5 from Route B/S Separation to Tecolote Cree TreeSmith Enterprises inc {714) 996-6037|dale@treesmith.net Sent 1 ITB Reminder
1/21/2014 12:00]Reminder: Route 5 from Route &/5 Separation to Tecolote Cree Precon Products {805) 527-0841 (8053062498 Sent 1 ITB Reminder
1/21/2014 12:00]Reminder: Route 5 from Route 8/5 Separation to Tecolpte Cree Precon Products {805) 527-0841]sgarcia@ pre-conproducts.com Sent 1 ITE Reminder
1/21/2014 12:00|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree CGG Construction Company {909) 930-5501 9099305503 Sent 1 ITB Reminder
1/21/2014 12:00)Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree CGO Construction Company {908) 930-5501 |cgoconst 2@msn.com Sent 1 ITB Reminder
1/21/2014 12:00|Reminder: Route 5 from Route 8/S Separation to Tecolote Cree ECOLOGIC Landscape Construction {951) 461-2250(9514612246 Sent 1 iTB Reminder
1/21/2014 12:001Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree ECOLOGIC Landscape Construction {951) 461-2250]dave @ecoiogicinc.com Sent 1 ITB Reminder
1/21/2014 12:00)Reminder: Routa 5 from Route B/5 Separation to Tecolote Cree Cap Construction {619} 691-8572]6192070875 Sent 1 ITB Reminder
1/21/2014 12:00{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Cap Construction (619) 691-8572|mary.cap@cox.net Sent 1 ITB Reminder




Message History: Route 5 from Route B-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2013 0:00
EndQate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages  Description
1/21/2014 12:00]Reminder: Route 5 from Route B/5 Separation to Tecolote Cree CreBive Engineering (760) 200-B889]7602001116 Sent 1 ITB Reminder
1/21/2014 12:00]Reminder: Route 5 from Route 8/5S Separation to Tecolote Cres Cre8ive Engineering {760) 200-B8BI|creBiveengineering@gmail. com Sent 1 ITB Reminder
1/21/2014 12:00{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree ARCHULETA CONCRETE CONSTRUCTION COMPANY {760) 345-8722{7603458223 Sent 1 ITB Reminder
1/21/2014 12:00{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree ARCHULETA CONCRETE CONSTRUCTION COMPANY {760) 345-8722]archuleta8@aoi.com Sent 1 IT8 Reminder
1/21/2014 12:01]Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree ALL CITIES FENCE COQ, (909) 947-9289(9099470419 Sent 1 ITB Reminder
1/21/2014 12:01]Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree ALL CITIES FENCE CO. {509) 947-9289|BARRONTM@AOL.COM Sent 1 ITB Reminder
1/21/2014 12:01{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree CASTRO ELECTRIC {619) 561-6122|6195616124 Sent 1 ITB Reminder
1/21/2014 12:01]Reminder: Route S from Route 8/5 Separation to Tecolote Cree CASTRO ELECTRIC (619) 561-6122(castroelectric@cox.net Sent 1 ITE Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree QUALITY HYDROSEEDING & RESTORATION (760) 789-8040|7607895168 Sent 1 ITB Reminder
1/21/2014 12:011Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree QUALITY HYDROSEEDING & RESTORATION {760) 789-8040)poundstone@mac.com Sent 1 ITB Reminder
1/21/2014 12:01]Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree | FRANCIS COMPANY [951) 776-9100]9517769174 Sent 1 ITB Reminder
1/21/2014 12:01{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree 1 FRANCIS COMPANY (551) 776-9100|diana@jfranciscompany.com Sent 1 iTB Reminder
1/21/2014 12:01]Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Canales Demolition and Hauling, Inc. [619) 204-2422|6193039397 Sent 1 ITB Reminder
1/21/2014 12:01]Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Canales Demolition and Hauling, inc. [619) 204-2422|canalesdemo@gmail.com Sent 1 ITB Reminder
1/21/2014 12:01 |Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree PK Construction (626) 773-6963 Sent 1 ITB Reminder
1/21/2014 12:01{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree PK Construction [626) 773-6963 | zkkingpkB 1@gmail.com Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree MG LIGHTING & ELECTRIC, INC [760) 770-5696 | 7607705662 Sent 1 ITB Reminder
1/21/2014 12:01 [Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree MG LIGHTING & ELECTRIC, INC (760) 770-5696|mgprez@earthlink.net Sent 1 ITB Reminder
1/21/2014 12:01 [Reminder: Rouie 5 from Route 8/5 Separation to Tecolote Cree Dimure Corp [619) 647-3996 Sent 1 iTB Reminder
1/21/2D14 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Dimure Corp [619) 647-3996|dm3mim@me.com Sent 1 T8 Reminder
1/21/2D14 12:D1|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree KNIGHT ELECTRIC [619) 742-6944|6193D34D67 Sent 1 ITB Reminder
1/21/2D14 12:D1|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree KNWGHT ELECTRIC [619) 742-6944 |bkeithwalton@aol.com Sent 1 ITB Remindear
1/21/2014 12:01 [Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Maskell Robins [509) 574-8662|90957 4B663 Sent 1 1TB Reminder
1/21/2014 12:D1|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Maskell Robins [909) 574-8662 | mei@maskelipipe.com Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolota Cree Agri Service, inc. (76D} 295-6255|7602956262 Sent 1 1TB Reminder
1/21/2D14 12:D1|Reminder: Route 5 from Route 8/5 Separation to Tecoiote Cree Agri Service, Inc, {76D) 295-6255| mary@agriserviceinc.com Sent 1 ITB Reminder
1/21/2014 12:D1|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Max Fusion [925) 368-9400|9253629400 Failed 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Max Fusion (925) 368-940D|nmasfa@maxfusioninc.com Sent 1 ITB Reminder
1/21/2014 12:D1|Reminder: Route 5 from Route 8/5 Separation to Tecoiote Cree Logans Marketing Construction Material Suppiier (619) 233-3766|6192333768 Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Logans Marketing Construction Material Supplier [619) 233-3766(5.battie@hotmali.com Sant 1 ITB Reminder
1/21/2014 12:01[Reminder: Route 5 from Route 8/5 Separation to Tecoiote Cree MDC Construction and Environmetal, Inc. {714} 397-8048|71426D9213 Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route B/5 Separation to Tecoiote Cree MCV COMPANIES INC {760} 294-9858| 7602949569 Sent 1 ITBE Reminder
1/21/2014 12.D1|Reminder: Route 5 fram Route B/5 Separation to Tecolote Cree Maneri Traffic Controi {951) 695-5104[9516555105 Sant 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route B/5 Separation to Tecoiote Cree Maneri Traffic Control {951} 695-5104 I mariamaneri@yahoo.com Sent 1 ITB Reminder
1/21/2014 12:D1|Reminder: Route 5 from Route B/5 Separation to Tecolote Cree MDC Canstruction and Environmetal, inc. {714} 397-8048|mark@mdccande.com Sent 1 ITB Reminder
1/21/2014 12:01{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree MOV COMPANIES INC {760} 294-9858|virgii@movcompanies.com Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route B/5 Separation to Tecolote Cree Morales Contracting Services {626) 856-3646|6268563648 Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route B/5 Separation to Tecolote Cree M5. SPARKY ELECTRIC {760} 942-7345|7607537451 Sent 1 IT8 Reminder
1/21/2014 12:01{Reminder: Route 5 from Route B/5 Separation to Tecolota Cree HARRELL ELECTRIC {951} 787-0390]9517B78193 Sent 1 IT8 Reminder
1/21/2014 12:01}Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree HARRELL FLECTRIC {351} 787-0390| harrelient@sbcgfobal.net Sent 1 ITB Reminder
1/21/2014 12:01 [Reminder: Route 5 from Route B/S Separation 1o Tecolote Cree Morales Contracting Services {626} 856-3646|mcs.rexhand @verizon.net Sant 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route B/5 Separation to Tecolote Crae M5. SPARKY ELECTRIC {760} 942-7345 |sparky85@cox.net Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route B/S Separation 1o Tecolote Cree K & G Concrete Pumping {316} 539-6652]|80057B2769 Sent 1 ITB Reminder
1/21/2014 12:D1|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree LNA Concrete Structures, Ing. (509} 393-1493]|9093939363 Sent 1 ITB Reminder




Message History: Route 5 from Route 8-5 Separation to Tecolote Creek Bridge

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
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Date Sent Subject Recipient Organization Phone Reclplient Deilvery Location Status Pages  Description
1/21/2014 12:01|Reminder; Route 5 from Route 8/5 Separation to Tecolote Cree K & G Concrete Pumping {916) 539-6652 | keaven@kgconcretepumping.com Sent 1 iTB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree LNA Concrete Structures, inc. (909) 393-1493{inaloio@aol.com Sent 1 iTB Reminder
1/21/201412:01}Reminder: Route 5 from Route B/S Separation to Tecolote Cree Accu Construction, Inc. {714) 641-4730]7146414704 Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route B/S Separation to Tecolote Cree Empire Steei, Inc, {909) 509-59289095095927 Sent 1 iTB Reminder
1/21/2014 12:01{Remindes: Route 5 from Route B/S Separation to Tecolote Cree integrity Rebar Placers {951) 696-6B439519437772 Sent 1 ITB Reminder
1/21/201412:01}Reminder: Route 5 from Route B/5 Separation to Tecolote Cree Accu Construction, Inc. {714) 641-4730|accu@accuconstruction.com Sant 1 ITB Reminder
1/21/2014 12:01{Reminder: Route 5 from Route B/S Separation to Tecolota Cree Integrity Rebar Placers {951) 696-6B43 [ken@integrityrebarplacers.com Sent 1 ITB Reminder
1/21/2014 12:01[Reminder: Route 5 from Route B/S Separation to Tecolote Cree Empire Steel, Inc. {909) 509-5928|saru@empirestealinc.com Sent 1 1TB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Kato Landscape, inc. {714) 963-4615]7149636424 Sent 1 iTB Reminder
1/21/2014 12:01| Reminder: Route 5 from Route B/S Separation to Tecolote Cree Kato Landscape, Inc. {714) 963-4615 |estimating@katelandscaping.com Sent 1 ITB Reminder
1/21/2014 12:01[Reminder: Route 5 from Route B/S Separation to Tecolote Cree Lightcap industries, inc. dba JC Supply & Mfg. {909) 373-1773[9093731785 Sent 1 ITB Reminder
1/21/2014 12:01[Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Lightcap tndustries, Inc. dba JC Suppiy & Mfg. {909) 373-1773 [connie@jcsuppiy.us Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route B/5 Separation to Tecolota Cree MATZENAUER ELECTRIC, INC {619) 390-4570(619390455% Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/S Separation to Tecolote Cree MATZENAUER ELECTREC, INC {619) 390-4570|diana@matzenauer.com Sent 1 iTB Reminder
1/21/2014 12:01[Reminder; Route 5 from Route B/S Separation to Tecolote Cree 5o. Cat Trafficinc {858) 720-0179 Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree So. Cal Trafficing {858) 720-0179]8587924495 Failed 1 1TB Reminder
1/21/2014 12:01Reminder: Route 5 from Route B/5 Separation to Tecolote Cree MV CONSTRUCTIDN {209) 756-5936|5593570851 Sent 1 ITB Reminder
1/21/2014 12:01}Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree MV CONSTRUCTION (209) 756-5936 |valdez05@gmaii.com Sent 1 ITB Reminder
1/21/2014 12:01{Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Mass X (559) 472-3274(|5594723275 Sent 1 ITB Reminder
1/21/2014 12:01{Reminder: Route 5 from Route B/5 Separation to Tecolote Cree lesmar Construction [714) 972-2665(7149729331 Sent 1 ITB Reminder
1/21/2014 12:01}Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Jesmar Construction {714) 972-2665 |jesmarboring@sbcglobal.net Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route B/S Separation to Tecolote Cree Mass X (559) 472-3274 |massx6@hotmail.com Sent 1 ITB Reminder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree GERDNIMD CDNCRETE, INC. {202) 488-7185 Sent 1 ITB Reminder
1/21/2014 12:01Reminder: Route 5 from Route 8/5 Separation to Tecolote Crae GERDNIMD CDNCRETE, INC. {202) 488-7185(7036826804 Sent 1 ITB Reminder
1/21/2014 12:01)Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree interior Demoiition, Inc. {818) 249-4932|8182494937 Sent 1 ITB Reminder
1/21/2014 12:011Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Interior Demalition, Inc. (818) 249-4932 |marco @interiordemoiition.net Sent 1 ITB Reminder
1/21/2014 12:01]|Reminder: Route 5 frormn Route 8/5 Separation to Tecolote Cree CONSTRUCT ALLIANCE INC (714) 878-5255(7142569123 Sent 1 ITB Reminder
1/21/2014 12:01Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree G 5osa Construction, inc. (805) 934-3606 8059343609 Sent 1 ITB Reminder
1/21/2014 12:01}Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree CONSTRUCT ALLIANCE INC {714) 878-5255 |constructalliancepc @gmaii.com Sent 1 ITB Reminder
1/21/2014 12:01jReminder: Route 5 from Route 8/5 Separation to Tecoiote Cree G Sosa Construction, Inc. (B05) 934-3606 |gsosainc@aol.com Sent 1 ITB Reminder
1/21/2014 12:01}Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree Command Performance Constructors (562) 997-9410|5629979411 Serﬁ' 1 iTB Reminder

estimating@cpconstructors.com;jim

1/21/2014 12:01}Reminder: Route 5 from Route B/S Separation to Tecolote Cree Command Performance Constructors (562) 957-9410|my@cpconstructors.com Sent 1 ITB Reminder
1/21/2014 12:01}Reminder: Route 5 from Route 8/5 Separation to Tecolote Cree ASteen investment Corp DBA LA. Concrete & Grindi {951) 750-2736 Sent 1 tTB Remninder
1/21/2014 12:01|Reminder: Route 5 from Route 8/5 Separation to Tecolote Crae A Steen investment Corp DBA LA. Concrete & Grindi {951) 750-2736(9517346243 Sent 1 ITB Reminder




Route 5 from Route 8-5 Separation to Tecolote Creek Bridge

Bid Date: January 16, 2014
Owner: Caltrans

DBE Phone Log
Date Contact Bidding Y/N Comments Company Name Phone # City State
1/2/14|Randy N A Cone Zone Inc. (951} 734-9535|Corona CA
1/2/14 LM A Steen Investment Corp DBA LA, Concrete & Grindi (951} 75D-2736|Eastvale CA
1/7/14 tM
1/2/14]Dave ¥ A.C. Dike Co. (916) 652-0159|Lincotn CA
1/2/14 M Accu Construction, inc. [714) 641-4730]15anta Ana CA
1/7/14 LM
1/2/14|Myra M Ace Fence Company (626) 333-0727|La Puente CA
1/7/14 N
1/2/14|Shawn N Advanced Geosolutions, Inc. {310) 796-50001Lake Forest CA
1/2{14}Kayleen N Advantage Demolition And Grading, Inc. (818) 477-2074{Winnetka CA
1/2/14|Pam LM Agri Service, Inc. [760) 295-6255|Dceanside CA
1/7/14 Y
172/ 14| Matt N ALL CITIES ENTERPRISES {909) 292-0315{Corona CA
1/2/14 LM ALL CITIES FENCE CO. (909) 947-92891 CORDNA CA
1/2/14| Delores N American Steel Placers [909) 884-603 1|5an Bernardino CA
1/2/14 LM ARCHULETA CDNCRETE CONSTRUCTION COMPANY {760) 345-8722|BERMLIDA DUNES CA
1/7/14 LM
1/2/14|Frank N Banaga Constructicn, Inc. [619) 922-8570|Chula Vista CA
‘Wants to be removed from
1/2/14]Rod bidding list Barnes Electric {562) 833-5372|Corona CA
Phone not in service at the
1/2/14 moment Barraza & Sons Heavy Equipments {323) 981-9190|Commerce CA
1/2/14{Bob Y Bert Salas, Inc. [619) 562-7711|Santee CA
1/2/14|Donna N Big Valley Asphalt [661) 587-583 7| Bakersfield CA
12/30/13]|Angel N Responded via GradeBeamn Buena Vista Landscape, Inc. (714) 771-2563|Orange CA
1/2/14{Carlos N € L LANDSCAPING INC. (619) 669-5395{JAMUL cA
2/14{Linda N C.R. GANN DEMOLITION, INC. [951) 392-1603{NUEVO CA
./14{Shannan N Not bidding any jobs Cal Fran Engineering, Inc. {805) $79-9173{5imi Valley CA
1/2/14|Dallas N Cali Concrete (661) 398-8143{Bakersfield CA
1/2/14|Cathy N California Professional Electrical Engineering (626) 810-1338|La Puente CA
1/2/14 LM Canales Demolition and Hauling, Inc. (619) 204-2422{Spring Valley CA
1/7/14 LM
1/2/14 LM Cap Construction (619) 691-8572]Lakeside L GA
1/7/14 LM
1/2/14 LM CASTRO ELECTRIC (619) 561-6122{ LAKESIDE CA
1/7/14 LMt
1/2/14 LM CGO Constructich Company [909) 930-5501]{Ontario CaA
1/7/14 LMt
1/2/14|David N Command Performance Constructors (562) 997-9410|Signai Hili CA
1/2/14|Pete N CONSTRUCT ALLIANCE INC [714) 878-5255|WHITTIER CA
12/11/13 N Responded via GradeBeam CONTERA CONSTRUCTION Corporation [951) 695-2800| TEMECULA CA
1/2/14 LM Cre8ive Engineering (750) 200-8839(Paim Desert CA
1/7/14 LM
1/2/141Dana M CT Concrete Cutting, Inc. [951) 698-7745|Murrieta CA
1/7/14 N
1/2/14{David Y DCN Corporation [619) 253-42471%an Marcos CA
1/2/14{Edgar N DE LA FUENTE CONSTRUCTION, INC, [619) 512-5505{CHULA Vi5TA CA
12/9/13{Abili N Responded via GradeBeam Deltech Engineering (714) 495-9755|Santa Ana CA
1/2/14 LM Dimure Corp (619) 647-39%6|La Mesa CA
1/7/14 LM
12/9/13|Rick Y Responded via GradeBeam Diversified Landscape Co. [951) 926-7444{Winchester CA
1/2/14|Jun LM DYNAMIC CONTRACTING SERVICES, INC. [619) 585-8888|National City CA
1/7/14 N
1/2/14[Dave Undecided ECOLOGIC Landscape Construction [951) 461-2250|Murrieta CA
1/2/14[Cathy N Edison Construction, Inc. [661) 366-6311{Bakersfield CA
1/2/14 LM Empire Steel, Inc. (909) 509-5928{San Bernardino CA
1/7/14 LM
2/14[John N Fine Grade Equipment {661) 949-8788{ Lancaster CA
1/2/14|Dan Y Responded via GradeBeam G & F Concrete Cutting Inc. [714) 648-0397|Santa Ana CA
1/2/14 Lm G Sosa Construction, Inc. {805) 934-3606] Orcutt CA




Raute 5 from Route 8-5 Separation to Tecalote Creek Bridge

Bid Date: January 16, 2014
Owner: Caltrans

DBE Phone Log
Date Contact Bidding Y/N Comments Company Name phone # City State
1/7/14 LM
1/2/14Jay LM G&C Equipment Corporation {31D) 515-6715{Gardena CA
1/7/14 N
1/2/14) L GERONIMO CDNCRETE, INC. (202) 488-7185{ ALEXANDRIA VA
1/7/14 LM
1/2/14|Louis N G Gtility Suppiy & Service (562) 404-1113[Whittier CA
1/2/14 LM HARRELL ELECTRIC {951) 787-0390|RIVERSIDE CA
1/7/14 LM :
1/2/14|Allen Undecided Hurricane & Poway Fence {760) 789-495DIRamona CA
1/2/14|Gary LM In-Line Fence & Railing Co., Inc (760) 789-0282fRamona CA
1/7/14 Y
1/2/14|Dolly Y Integrity Rebar Placers (951) 696-6843| Perris CA
1/2/14 LM Interior Demalition, Inc. (818) 249-4932| Montrose CA
1/2/14 LM J FRANCIS COMPANY {951) 776-9100| Riverside CA
1/7/14 LM
1/2/14 LM Jesmar Construction (714) 972-2665|5anta Ana CA
1/7/14 M
1/3/14 M K & G Concrete Pumping {916) 539-6652| Roseville CA
1/7/14 tM
1/2/14] Randy N Kato Landscape, Inc. (714) 963-4615| Fountain Vailey CA
1/2/14 tM KNIGHT ELECTRIC (619) 742-6944{ SPRING VALLEY CA
1/7/14 LM
1/2/14{Claudia N KRC SAFETY CD., INC. (559) 732-0393[VISALIA CA
1/2/14{iohn N L C Paving & Sealing (760) 752-1743}5an Marcos CA
1/2/14|Arlene N Legend Fence Corp (619) 282-6000f Lemon Grove CA
12/10/13{Benita Y Responded via GradeBeam Lightcap Industries, Inc. dba IC Supply & Mfg. {909) 373-1773]|Ontario CA
'2/14{Bree Y Lindy's Cold Planing (562) 697-2296|La Hakra CA
/14| Angie Undecided LNA Concrete Structures, Inc. (909} 393-14%3| Chino Hills CA
1/2/14{Elis Y Logans Marketing Construction Material Supplier (619) 233-3766|5an Diego CA
1/2/14{ ori N LOVEX GENERAL ENGINEERING CORPORATION (760) 249-5428|WRIGHTWOOD CA
1/2/14{Ginger N Mad Steel Inc. (909) 592-3443|San Dimas CA
1/2/14|Stephanie ¥ Maneri Traffic Controi {951) 695-5104|Temecula CA
12/9/13{Harry N Responded via GradeBeam Martinez Stee! Corp. (909) 946-0686] Claremont CA
1/2/14|Giselia N MASCORRO CONCRETE CONSTRUCTION, INC. (760) 343-1243| THOUSAND PALMS CA
12/30/13|Me! Y Responded via GradeBeam Maskeil Robins {909) 574-8662|Fontana CA
1/2/14 LM Mass X (559) 472-327 4| Clovis CA
1/7/14 M
1/2/14 LM MATZENAUER ELECTRIC, INC (619) 390-4570|LAKES!IDE CA
1/7/14 LM
1/2/14 (1Y Max Fusion {92$) 368-9400{San Ramon CA
1/7/14 LM
1/2/14|Danielle N Mcc Eguipment Rentals, Inc. {909) 795-9300| Yucaipa CA
1/2/14|Rochelle N Not bidding any jobs McCullough Construction Inc. (707) 825-1014|Arcata CA
1/2/14| Alex N MCV COMPANIES INC {760) 294-9858|Escondido CA
1/2/14 LM MDC Construction and Environmetal, Inc. {714) 397-8048| Chino Hills CA
1/7/14 LM
1/2/14 LM MG LIGHTING & ELECTRIC, iNC (760) 770-56961Paim Desert CA
1/7/14 LM ’
- Does not do heavy civii
1/2/14|Dwayne N electrical work Moaor Electric, Inc. {619) 250-038045an Diego CA
1/2/14|Rex ks Marales Contracting Services {62€) 856-3645]Baldwin Park CA
1/2/14 LM MS. SPARKY ELECTRIC (76D) 942-7345{ENCINITAS CA
1/7/14 LM
1/2/14 LM MV CONSTRUCTION {2D9) 756-5935 ATWATER CA
1/7/14 LM
1/2/14|Tom N NARANIQO GRADING, INC. {951) 675-3617|RIVERSIDE CA
" 12/14|Clacdia N Newiand Entities, Inc. {$3D) 755-1178]Yuba City CA
214 5andra N NRG Buiiding & Consulting, Inc. {619) 806-1594|San Diego CA
1/2/14|Gus N Qiymgpic Engineering Construction {619) 764-8190|San Diego CA




Route 5 from Route 8-5 Separation to Tecolote Creek Bridge

Bid Date: January 156, 214
Owner: Caltrans

DBE Phone Log
Date Contact Bidding Y/N Comments Company Name Phone # City State
They do not do heavy civil
12/9/13| Sandy N construction PACIFICA CONTRACTING, INC. (858) 449-01131SAN DIEGC CA
1/2/14|Bilt Undecided [Responded via GradeBeam Payco Specialties (619) 422-9204Chuia Vista CA
Wants to be removed from
1/2/14|Debhie N bidding list PELESA INC, (818) 247-5163VGLENDALE CA
1/2/14|iackie N Perez Asphalt Canstruction Lid {661) 872-9093|Bakersfield CA
1/2/14 LM PK Construction (626) 773-6963{Altadena CA
1/7/14 LM
1/2/14]iohn N PORTILLC CONCRETE {619) 466-4639|LEMCN GROVE CA
1/2/14|Elisia N Precision Concrete, {nc. {805) 928-0957{5anta Maria CA
1/2/14 LM Precon Products (8D5) 527-0841]Simi Valiey CA
1/7/14 LM .
1/2/14|Ron Y QUALITY HYDROSEEDING & RESTORATION {760) 789-804DjRAMONA CA
1/2/14|Taylor N R. E. 5errano Inc. (925) 957-8184|Martinez CA
1/2/14|Emilio LM Ramco General Engineering Contractor (818) 272-4221|Agua Dulce CA
1/7/14 N
11/30/13|Robert N Responded via GradeBeam RAP ENGINEERING, INC. {760) 233-298015an Marcos CA
1/2/14|Lisa N ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|CORDNA CA
1/2/14 LM Rubio's Concrete {619) 424-6960|Chula Vista CA
1/7/14 LM
1/2/14|Sharlene N Safeguard Fence {949) 678-7331|Norgo CA
1/2/14|Loriane N Sam Rod Corp. {661} 945-3602|Lancaster CA
1/2/14|Bev LM SAN DIEGO BAY AREA ELECTRIC, INC. {858) 748-2060| POWAY CA
1/7/14 N
1/%/14iCeciiia LM So. Cai Traffic inc [858) 720-0179|So0lana CA
1/7/14 Y
L "1/13{Sharon N Respended via GradeBeam Super Seal & Stripe (805) 524-7345|Fillmore CA
Wants to be removed from
1/2/141Guy N bidding list Tahlequah 5teel (562) 787-8470|Leng Beach CA
1/2/14|Mai N Traffic Loops Crackfilling, inc. (714) 520-4026|Anaheim CA
1/2/14 LM TreeSmith Enterprises ing (714) 996-6037|Anaheim CA
1/7/14 LM
12/9/13|Matt Y Responded via GradeBeam Triumph Geo-Synthetics, Inc. (714) 237-155C| Anaheim CA
1/2/14\Jessica N United Traffic Services & Supply, nc. (626) 961-5736 |City Of industry CA
1/2/14 Marina N WHEELER PAVING, INC. {951) 685-7283|RIVERSIDE CA




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-002704, Route 5 from Route 8/5 Separation to Tecolote

Section C

C. For each item of work made available, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm and the price

difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

Item(s) of Work

Name of Selected
Firm

DBE or
non-
DBE

Name of
Rejected Firm

Quote ($)

Price Difference

&)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number

information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.




Contract #11-002704

Project Name - Route § from Route 8/5 Separation to Tecolote

ATTACHMENT C-1

Items of Work Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote $ Namae of Rejected Firm Quote (§) Price Difference F,Deift;:eer:t:f:
Aggregate Suppiy Not Selected at this time
Hardy & Harper bid complete package, Cold
Asphalt Dike Hardy & Harper, Ine. Non-DBE 3 10,530.00 A.C. Dike Co. $ 10,067 .50 jPlane AC, AC Dike}, AC Paving
Asphait Paving/Cold Piane AC Hardy & Harper, Inc. Non-DBE See Attacired Quote. No DBE quotes received for this scope of work.
Bridge Deck Drainage Not Selected at this time
|Clearing and Grubbing Not Selected at this time
Concrete Barrier ACL Construction Ce, Inc Nen-DBE 3 31,247.30 R.E. Serrang, Inc. $ 85720.00( § 54 472.70 174%
Concrete Suppily Not Selected at this time
Gonstruction Area Signs/Roadside Signs Not Selected at this time
Demolition Not Selected al this tiﬁe
Drill and Bond Dowel Not Selected at this time
[Drih and Grout Dowel Not Selected at this time
Fencing/MBGR/Crash Cushions FenceCotp, Inc. Non-DBE "§ 113,392.05 Ace Fence Company $ 127,695.00| § 14,302.95 13%
| Landscape & Irrigation Pacific Restoration Group, Inc. Non-DBE $ 195,352.75 Diversified Landscape Co. 3 24905855 § 53,725.80 28%




Contract #11.002704

Project Name - Route 5 from Route 8/5 Separation to Tecoiote

ATTACHMENT C-1

Iltems of Work Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote § Name of Rejected Firm Ougte {$) Price Difference F;;::r:tna(?:
Minor Concrete Not Selected at this time
Miscedlaneous Metals Not Selected at this time
Qverhead Signs Coral Construction Company Non-DBE See Attached Quote. No DBE quotes received for this scope of work.
PCC Supplias JC Supply & Manufacturing DBE See Attached Quote. No additional DBE quotes received.
Pipe Supply Not Seiected at this time
|Prepare and Paint Concrete Scope of work deleted per Addendum 4
' Reinforcing Steel CMC Rebar Non-DBE 3 227 403.00 Integrity Rebar Placers $ 24204304 [ § 15,540.94 7%
Saw and Seal Joints Penhall Non-DBE Selected Firm's Clugte $ No DBE quotes received for this scope of work.
Street Sweeping South Coast Sweeping DBE See Aftached Quote. No additional DBE quotes received.
Striping Payco Specialties, Inc. DBE See Attached Quote. No additional DBE quotes received,




ardy & Harper, Inc,  Droposal# 2000

Associated General Contractors of America
asphalt paving contracior Tustin Chamber of Commerce
Better Business Bureau

Date: 01-30-2014

1312 & WARNER AVE.
SANTA ANA. CALIFORNIA 82705

{714) 444-1851 Fax (T14) 444-2801 "1
STATE L. NG 2EseE M‘E Job Name / Location:
9 = CALTRANS 11-002704
ATTN: ESTIMATING DEPT. @ 5" O*g ‘ COUNTY OF SaN DIEGO

We propose to fumnish reguired labor, material and equipment to parform the following described work in a good and workman-ike manner.

37. COLDMILL ... 8105Y @ $6.40SY ¥
88. FOG SEAL ... 0.6 TN @ $4,200.00 TN 4
' 89. HOT MIX ASPHALT (TYPE A} ... 3,560 TN @ $93.00 TN v
20. MINOR HOT MEX ASPHALT ... 47 TN @ $85.00 TN v
§1. AC DIKE (TYPE C) ....170 LF @ $5.00 LF ./
92. AC OIKE (TYPEE) .... 1,540 LF @ $5.00 LF -
93. AC DIKE (TYPE F) ..... 140 LF @ $5.00 Lr

94, PLACE HOT MIX ASPHALT (MISC. AREA) .... 20 SY @ $64.00 5Y 7

INCLUSIONS:

1, QCOA FELD & PLANT TESTING

2. LABOR, EQUIPMENT & MATERIAL

3. PRICE BASED ON (8) MOVE-IN

4, $8500 FOR EACH ADDITIONAL PAVING MOVE/SHIFT — 8 HR WORK SHIFT
5. PRICE BASED ON INDEX - H & H TAKES INDEX W (2T o 1

6. CUT, LDAD, HAUL, SWEEP FOR ITEM #37 ONLY

EXCLUSIONS:

1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER

2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER, SPEED BUMPS
3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL

4 IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUSGRADE PREP, GRADING, FINE GRADING, DEWATERING

5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
6. DRAINAGE REQUIREMENTS WITH LESS THAN .75% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT

TOTAL PROPOSAL AMOUNT: § 353,309.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.
HARDY & HARPER INC.

Owner ar Confractor - (Title) . By: c7— ’ .

Narme of Lender . Tanner Hambright Estimator
(NAME) (TITLE)

Cell: 714-412-1335




ardy & Harper, Inc.  Dropgsal #2000
p ! L Page 1 of 2 MEMBER OF:
Associated General Confractors of America
W&f M coelnaelon Tustin Chamber of Commerce
Better Business Bureau

Date: 01-30-2014

1312 E. WARNER AVE.
SANTA AN A, CALIFORNEA 92706

Tid) 444-185!cFax in 45) 45;‘~2831 —1
ST A A M f Job Name / Location:
ﬂ’ CALTRANS 11-002704
ATIN: ESTIMATING DEPT. @0 7 o1* - COUNTYORSANDEGO

We propose to furnish required labar, material and equipment to perform the following described work in a good and workman-like manner.

37. COLDMILL .... 8105Y @ $6.40SY

88, FOG SEAL .. 0.6 TN @ $4.200.00TN ¥

89, HOT MIX ASPHALT (TYPE A) ... 3.560 TN @ $93.00 TN
30. MINOR HOT MIX ASPHALT ... 47 TN @ $85.00 TN ¥

81. AC DIKE (TYPE C) ....170 LF @ $5.00 LF ./

92, AC DIKE (T'YPEE) ... 1,540 LF @ $5.00LF 7

83. AC DIKE (TYPE F) ..... 140LF @ $5.00 LF ¢’

94. PLACE HOT MEXASPHALT (MISC. AREA) ..... 20 SY @ $64.008Y 7

INCLUSIONS:

1. QCQA FIELD & PLANT TESTING

2. LABOR, EQUIPMENT & MATERIAL

3. PRICE BASED ON (6) MOVE-IN .

4. $8500 FOR EACH ADDITIONAL PAVING MOVE/SHIFT — 8 HR WORK SHIFT
5. PRICE BASED ON INDEX - H & H TAKES INDEX U (2T w1

6. CUT, LOAD, HAUL, SWEEP FOR ITEM #37 ONLY

EXCLUSIONS:

1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER

2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER, SPEED BUMPS
3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL

4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING

5. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, IRRIGATION REPAIR
6. DRAINAGE REQUIREMENTS WITH LESS THAN .75% FALL, PAVEMENT FABRIC REMOVAL, FABRIC & PLACEMENT

TOTAL PR'PPQSAL AMOUNT: $ 353,309.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.
HARDY & HARPER INC.

Owner or Confractor : (Title} ’
) BY:  Sanner ag‘mdfzyér‘

Name of Lender ] Tanner Hambright Estimator
(NAME} (TITLE)

Cell: 714-412-1335




01/29-2014 09:49 9166459618 AC DIKE #7258 P.001/001

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

REVISED QUOTE 2:

QUOTATION: CDOT SAN DIEGO CO. RT 8 11-002704

BIDS: 1/30/14

“PLACE ONLY"* 1850 LF ASPHALT DIKE (TYPES C,E,F) @ $4.75 LF.

PLACE 20 SQ YDS ASPHALT MISC. AREAS @ $64.00 SQ YD.

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ADDITIONAL MOBILIZATION $1400.00.

ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159  FAX (916) 645-9618
WWW.ACDIKE.COM



ACL Construction, Inc. oL R.E. Serrano, Inc.

Bid Items Quantity Unit Price Total Bid Items Quantity  Unit Price Total
139 70 S 63775 4,463.90 139 70 $ 260.00 | S 18,200.00
140 80 $ 63.77]$ 5,101.60 140 80 $ 215.00 | $ 17,200.00
141 © 340 $ 63.77 |5 21,681.80 141 340 $ 148.00 | $ 50,320.00

Total $ 31,247.30 Total $ 85,720.00




JAN. 30. 2014 1:35PM ACL CONSTRUCTION 1 NG, 4969- P

ACL

307 W, STATE STREET, ONTARIO, CA 91761
FO Box 1929, Chino Hifls, CA 51709
OFFICE (909) 3914477 * FAX (90%) 3914472
Licenye $4-368840

| REWSEDPROPWL %/_ /,Mé /M
Dute_L30/14

Page: ] of _2 . (an% /Z” /’ gééf/é

Project { Name: __Rie 8 5 Separation o =
Contract No.: ___11-002704 /Bl /+ 7 =

Location: _San Diego County 2, il " Sz N

We submit for youy. consideration the following preposal based on the list of Terms, Condiﬂans,
and Exclusions hereinafier set forth. This list shall become part of any subcontract agreem ment
for this_project and shall prevail over any cor fcting 1orms,

Ttem Tvpe Oty Price Total
139 60 TOL¥ $63.77/LF $4,463.90
140 60D S0LF $63.77/LE $5,101.60
141 60S 340LF $63.77/LF $21,681.80

144 736 1,639LF $3747/LF $61,413.33
145 732A. 30LF $3747/LF $1,124.10
146 732B Mod 527LF $37.47/LF $19,746.69
147 T42R 1,056LF $44.57/LF $47,063.92

TOTAL: - $160,597.34 *

Excludes: Electroliers to Include @ $797.00 each, plus footage.
Sign Bases to Include @ $1,797.00 each, plus footage.

Ttem#146 Exclndes: Footings (2ft 8in height only)

Excludes: Barrier Markers

Removing or Roughening of Existing concrete barriex
D&G Dowel

Scuppers & preparation therefore

Flectrical and fiber optic conduit

Contractor to provide Light plants if necessary

*Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement
to Include add $497.85 to total proposal.

AQuote includes_3 _move-in(s); additional move-ins are § 5,700 each, Plus Form Build up Cost
AQuote is valid 45 days from Bid Date.
A Tailgate access only,

4Any questions please telephone our office.

<< FORM, POUR, HNTSH’ ONLY <<




@1-38-"14 12:B4  EROM- T-186 POO1/0082 F-752

R.E. : | e | Quote

R SERRANG, INC. 1S A CALIRANS CERTVIFIED

SERR ANO DBE -~ CERTIFICATION #CT-029324

INC.
TO: FROM:
Estimator o Matt Sorrow
PROJECT DESRIPTION. DATE:
Route 5/ 8 San Diego near Tecolote Creek and January 30, 2014
Morena Blvd and 5/8 Separation
BID FOR CONTRACT NO.: TOTAL NO. OF PAGES:
11-002704 2
R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.
Bictite Bl==al1stile Cliant FTice oig
g5 Jointed Plain Concrete Pavement cY 3310 {3 30500 (3 948 550.00
96 Seal Isolation Joint LF 7,740 ] 700(% 54,180.00
138 IConcrete Barrier Type 60 LF 70 3 260001 8§ 18,200.00
140 iConcrete Barrier Type 60D LF 80 b 215001 % 17,200.00
141 Concrefe Barrier Type 608 LF 340 $ 148.00 | § 50, 320.00
TOTAL $ 1,088,450.00
Exchisions: :
1. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
2. Survey, layout andior staking.
3. Dust contrel and haul road maintenance
4 Sweepmg andlor vacuum broom
1)1 L
6. Pavement mark:ngs (Temporary of Permanent)
7. Furnish construclion message signs, and/or changeable message signs and any refated work or the movement thereof.
8. Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work: traffic control, k-rail,
crash cushions, QCMB, k-raif end protection devices, terminal sections, crash arrays.
9. Dewatering and control of surface water.
10. Removal or disposal of hazardous or contaminated materials and any relaied costs.
11. Utility Relocations.
12. Architectural finishes, stains, or color.
13. Notification of property owners and/or tenants.
14. Maintaining existing traffic management system elements during construction and ali relaied work.
15, Clearing and Grubbing
16. "Standard” Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime
contractor are specifically excluded, and the terms of our quote shail prevail in all cases.
17. Retention.
18. Traffic control.
19. Post mile markers.
20. Remedies for congrele stains on asphait.
21. Protection of railroad facilities, railroad insurance, and flaggers.
22. Fencing or eiectrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23, Excavalion, grading, compaction, backfill and/or shoring.
24. Installation or protection of weep pipes, electrical pull boxes, dramage inlets, deck dowels, fencing, barrier mounted signs, imbeds, and/or
any related items or reinforcing details.
25. Protecting and closing the gap between removed barriers and barriers being constructed.
26. Furnishing or installing all electrolier and pull box hardware.
27. Coring barrier for fence posts, any fence hardware.
28. lLabor and hardware for tie-ins fo existing or new metal beam guard rail of bridge barrier.
29. Furnishing or placing any materials under concrete barrler or any related work.
30. Material over-run due to grading by others.
31. Paving high for the convenience of others.
32. Saw cutling existing edge of pavement.
33, Concrete Washouts.

3430 Pacheco Bivd. @ Martinez, CA 94553 @ {925) 957-8184 FAX {925) 957-8121
License No. 725244
Page 10f2




I* PROPOSAL *

License No. 886544

FenceCorp Inc.
INDUSTRIAL COMMERCIAL FENCING

2401 Industry Street
Oceanside, CA 92054
Phone. 760-721-2101

Fax: 760-721-2548

111 Main Street

Riverside, CA 92501
Phone: 851-686-3170

Fax: 951-686-3125

*CONTRACT *

5837 Power Inn Road

Sacramento, CA 95828

Phone: 916-388-0887
Fax: 916-383-5769

out by others

AC Patch or Restoration

Quantity ltem  Description
4,630 21 Treated Wood Waste
300 23 Remove MBGR
2,725 33 Salvage Metal Bridge Railing
9 133 Guard Railing Delineator
200 134 MBGR
82 135 Cabie Railing
3 136 End Anchor Assembly (Type SFT)
3 137 Alternative Fiared Terminal System
2 138 Alternative Crash Cushion

-8 and I-5 Interchange, San Diego, CA

e eey submit an estimate to furnish Labor and Materiats for:
Unit Cost

Unit Measure

$0.36
$12.90

$7.45
$25.00
$32.23
$36.50
$823.00

$2,667.00
$33,710.00

LB
LF
LF
EA
LF
LF
EA
EA
EA

Note 1:  tem 135-Cable Railing: post pockets provided by FenceCorp to be installed and cleaned

Note 2:  item 138- Alternative Crash Cushions exclude concrete pad or concrete back-up biock.

TOTAL

Exclusions:  Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee,
core-drill, removals {unless specific remova! itam), spoil removal, concrete back-up block

PROPOSAL SUBMITTED TO: PHONE: FAX: DATE:
Flatiron West, Inc 760-316-8100 760-471-4360 113072014
Affention: JOB NAME:
Estimating Caltrans 11-002704

JOB LOCATION:

$1,666.80
$3,870.00
$20,301.25
$225.00
$6,446.00
$2,993.00
$2,469.00
$8,001.00
$67,420.00

$113,382.05

NOTE Addenda T thru 4 Noted
rFoLLowiNG [Our Bond Rate is 1%
conDmons: (FenceCorp is a Union Contractor

“STANDARD INSURANCE APPLIES, EXGLUDES RAILROAD AND PROFESSIONAL LIABILTY INSURANCE, EXCESS INSURANCE
IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"

ACCEPTANCE OF PROPOSAL:

Signature:

Date:

to resolution of the dispute.
Payments to be made as foliows:

like manner accoming to standard practices. Any alteration or deviation from above

specification involving extra costs will be exacuted only upon written orders and will

become an extra charge over and above the estimate. All agreements contingent upon

strikes, accidants, or detays beyond our control. Our worker's are fully covered by

IWorkmen's Compensation Insurance. All property markers must be at the start of cons-

iction or otherwise we do not assume any respensibility whatsoever for any fences in
sif wrong location.

All materiais are guaranteed to be as specified. All work to be comgpleted in a workman-

AUTHORIZED SiGNATURE:

AL SAID - OCEANSIDE OFFICE - celi (951) 840-8260

"Under the Mechanics' Lien Law (California Code of Civil Procedurs, Section 1181 et
seq.) Any contractor, subcontractor, iaborer, supplier, or other persen who helps to
improve your property but is not paid for this wark or supplies, has a right to enforce

a claim against your proparty. This means that, after a court heaning, your proparty
zouid be soid by a court officer and the proceeds of the sale used 1o salisfy the
indebtedness. This can happan ever: if you have paid your own contracior in fuil, if tha

Notice

subcontractor, laborer or supplier remains unpaid.”

in tha event that eithar party becomes involved in litigatis, arbitratios or any other altemate dispute resolution arising cut of o relating to this contract or the performance of it, the court or tribunal
in such arbitration or likgation shall award reasonabla fees and costs incurred to the prevailing party including attormeys fees, expert witness fees, court costs and other costs arising out of or relating

Rev1ag




a1/3e/2a14 12:59 6263337843 ACE FENCE CO PAGE @l

ACE FENCE COMPANY
“‘, 727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
‘ . PHONE (626) 333-0727 * FAX (626) 333-7843
’\ CERTIFIED AS DBE/UDBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
v " Awarded Minority Contractor of the Year by the Clity of Loa Angelas for Excellence In Quality and Services®
"We Are An Equal Opportunity Employer”

- FAX QUOTE
TO : Ganeral Contractors ATTN . Estimator
FAX # : : DATE . 1/16/14
FROM : Michael Abanilla PAGES : 1

PROJECT : CADOT JPCP, Widen Connector, Construct MBGR, RW, CCTV and Lighting (Contract No. 11-002704)
On_Rte. 5 from 0.1 Milo South of Rie. 8/5 Saparation & Ovethoad fo 0.3 Mile North of Tacolote Creek Bridae & On
Rte. 8 from Route 8/5 Separation & Overhead fo 0.3 Mile East of Moreno Blvd. Undercrossing, San Diego Co., CA

BiD DATE : 116/14 2:00 P.M.

SPECS . per 2010 CALTRANS Plans & Specs ADDENDUM: 1,2,384

ITEM DESCRIFTION Unit Qty Unlt Price Amount

Propasal as follows:

21 TREATED WOOD WASTE (PARTIAL) LB 3,940 & 070 § 2,758.00
23 REMOVE METAL BEAM GUARD RAILING LF 300 8§ 1400 $ 4,200.00
33 SALVAGE METAL BRIDGE RAILING LF 2725 $ BODO § 21,800.00
133 GUARD RAILING DELINEATOR - EA a 5 57.00 & 513.00
134 METAL BEAM GUARD RAILING (WOOD POST) LF 200 % 4500 § - 9,000.00
135 CABLE RAILING LF az $ 3200 % T 2,824.00
136 END ANCHOR ASSEMBLY (TYPE SFT) EA 3 & BOD.OO § 2,400,00
137 ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT) EA 3 $ 240000 § 7,200.00
138 ALTERNATIVE CRASH CUSHION (TYPE SMART SCI-100GM)  EA 2 $ 3860000 % 77,200.00

TOTAL BID AMOUNT:  §  127.695.00

" ITEM # 135 - PER CALTRANS STD. PLAN B{1-47 WITH GALVANIZED FINISH. CORE DRILLING IS NOT
INCLUDED, WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL & CLEAN OUT BY OTHERS.
ITEM # 138 - WILL BE PER TYPE & MODEL SPECIFIED ABOVE, OTHERS WILL BE A CHANGE ORDER.
ITEM # 138 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.

THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL,

* * 9 *

NOTE: PROPQBAL IS AS A PACKAQE UNLESS DISCUSSED PRIOR TO 8ID. OUR FPROPOSAL |3 PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HARPEN WITHIN B0 DAYS, COPY OF ACE FENGE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CIDH CONCRETE PILING: BARRIER; MINOR GONCRETE OR ANY CONCRETE WORKS; VEGETATION
CONTROL; CLEARING & GRUBBING: REMOVAL OF EARTH, DEBRIS, YEGETATION OR ANY OBSTRUCTIONS: DEMOLITION; BACKFILL & COMPACTION;
GRADING: 8TAKING & LAY-OUT: ROCK DRILLING, CONGRETE GUTTING, BREAKING 3 CORE DRILLING; PAVEMENT REFAIR O ASPHALT PATCHING;
POTHOLING OR LOCATING LITIITIES: MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING
& ELECTRICAL WORKS: ENGINEERING OR STRUCTURAL CALCULATIONS: SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS &
TESTING; BOND COSTS; BEST MANAGEMENT PRACTIGES; ASBESTOS & LEAD COMPLIANGE PLAN & ANY RELATED WOHRKS: PERMITS & ANY FEES;
K-RAILS; TEMPORARY FENCING & RAILINGS: TRAFFIC CONTROL LIGHTING & SIGNAGES; FLAGMEM: LANE CLOSURE; HAULING OR RELOCATION
OF SPOILS {=pails from our excavation are Lo be scatterod tn the Immediate vielnity of gur work, relocation of spoils will be considered a change order)

"INSURANCE: GENERAL LIABILITY - & 1,000,000 - $ 2,000,000 AGGREGATE: AUTOMOBIE - $ 1,000,000, WORKMAN COMPENSATION - § 1,000,000,
] OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUGTED. ARDITIDNAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS,
" LICENSE # C-13 # 801674, EXP. 12-31-2035 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 11-002704 gquote.xls



Pacific Restoration Group, Inc.

Diversified Landscape Co.

Bid Items | Quantity | Unit Price Total
24 1]% 10,500.00 | $ 10,500.00
54 12|58 5.00 | § 60.00
55 450 | $ 35.00 | § 15,750.00
56 1,580 | S 0.50 | § 750.00
57 1,580 | $ 850 |$ 13,430.00
58 20,900 | $ 2.65 S 55,385.00
59 1]$ 12,000.00 [ $ 12,000.00
60 1|$ 2,500.00|% 2,500.00
61 1|% 6,000.00|$ 6,000.00
62 121$ 27500(S  3,300.00
64 1|$ 2,500.00|$ 2,500.00
66 1]$ 2,500.00|S% 2,500.00
68 s2|s 25.00|$ 1,300.00
69 4118 3500 |$  1,435.00
70 11153 55.00 (S 605.00
72 47 1% 15.00 | $ 705.00
73 2]s 50.00 | $ 100.00
75 418 215005 860.00
76 3|1¢ 700.00|$ 2,100.00
77 2,220 S 3.35|%  7,437.00
78 1,350 | $ 350|S 4,725.00
79 1,225 | S 365|898 4,471.25
80 762 $ 475|% 3,619.50
84 56| $ 215.00|S 12,040.00
85 20900| $ 0.20|$ 4,180.00
86 20900| $ 0.20|$ 4,180.00
169 1| $ 10,000.00 | $ 10,000.00
170 40| s 525}% 210.00
171 2300| $ 550|$ 12,650.00

Total

$ 195,332.75

Bid ltems | Quantity [ Unit Price Total

24 1|$ 15,000.00|$ 15,000.00
54 12§ 2701 S 32.40
55 450 | § 45.10 | $ 20,295.00
56 1,580 | § 03715 584.60
57 . 1,580 | § 10.80 | $ 17,064.00
58 20,500 | S 2.20| S8 45,980.00 ]
59 1|$ 37,800.00 S 37,800.00
60 1|$ 3,35000S$ 3,350.00
61 1|% 5300.00|% 5,300.00
62 12|$ 420.00| % 5,040.00
64 1|$ 2,550.00|% 2,550.00
66 1]$ 1,500.00|S$ 1,500.00
68 52(% 23.30|$  1,211.60
69 415 2760 |S  1,131.60
70 1115 5470 | S 601.70
72 a7 | $ 26.80|$ 1,259.60
73 2158 84.00 (S 168.00
75 4|8 45000|$ 1,800.00
76 3¢ 81000|S 2,430.00
77 2,220 | $ 3.75($ 8,325.00
78 1,350 | $ 400|S$ 5,400.00
79 1,225 | $ 405|S 4,961.25
80 762 | S 490 |S5 3,733.80
84 561% 370.00|% 20,720.00
85 20,900 $ 0.12|$ 2,508.00
86 20,900 | $ 0.10|$% 2,090.00
169 1{$ 15,000.00|$ 15,000.00
170 40 | S 555(5$ 222.00
171 2,300 | $ 10.00 { $ 23,000.00

Total $ 249,058.55
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PROPOSAL  1/30/2014 % REVISED

To: Flatiron West, Inc. Project: Caltrans Rt 8/5 near Tecoiote Creek

Attn: Brian Contract 11-002704

Bid Date: 1/30/2014 at 2:00 pm Addm's: 1,234
ltem Description Unit Qty Unit § Extension
24 Remove Irrigalion Facility LS i $ 10,500.00 § 10,500.00
54 Iron Sulfate LB 12 3 500 % 60.06
55 Mulch cY 450 $ 3500 $ 15,750.00
56 Fertilizer Packet L8 1,580 $ 050 % 790.00
57 Plant Group A EA 1,580 5 850 § 13,430.00
58 Native Sod SF 20900 % 265 § 55,385.00

%( 59 Plant Establishmeni Work LS 1 $ 12,000.00 $ 12,000.00
60 Check & Test Existing trigation Fac. Ls 1 $ 2,500.00 % 2.500.00
61 Control & Neutral conduciors LS 1 $ 6,000.00 § 6,000.00
62 1 1/2" Electric Remote Control Valve EA 12 $ 275.00 % 3,300.0C
64 trrigation Controller (Sofar) 16 Station EA 1 $ 250000 $ 2,500.00
66 irrigation Controller Enciosure EA 1 % 2,500.00 % 2,500.00
68 Sprinkler Type A-11 EA 52 $ 2500 § 1,300.00
69 Sprinkier Type A-5 EA 41 $ 3500 § 143500
70 Sprinkler Type A-6 EA 11 $ 5500 §$ 605.00
72 Sprinkler Type C-2 Mod EA 47 L 1500 § 705.00
73 Replace Valve Box Cover EA 2 $ 5000 % 100.00
75 2" Gate Valve EA 4 L 21500 % 860.00
76 ¥ Gate Valve EA 3 3 700.00 % 2,100.00
77 #" Plastic Pipe Sch 40 LF 2,220 3 335 & 7.437.00
78 1 1/4" Piastic Pipe Sch 40 LF 4,350 3 350 % 4,725.00
79 1 1/2" Ptastic Pipe Sch 40 LF 1,225 $ 365 $ 4471.25
80 2" Plastic Pipe Sch 4G LF 762 & 475 § 3619.50
84 Extend 8 Conguit LF 56 3 21500 § 12,040.00
85 Compost SF 20,800 3 020 % 4,180.00
86 incorporate Materials SF 20900 § 020 % 4180.00
F 169 Roadside Clearing LS 1 $ 10,000.60 3 10,000.00

170 2" Plastic Pipe €1 315 LF 40 $ 525 § 210.00
171 3" Plastic Pipe C1 315 LF 2,300 LS 550 & 12,650.00

Total Bid $ 195,332.75

10f2

P.O. Box 429 Perris Californiz 92572-0429°
tel 951.940.6069 Fax 951,940.6501

www.prgconst.com
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Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

DBE 8022 SBE 12567

Phone: 951-926-7444
Fax: 951-926-7440

Union Contractor Lic. 576183

From: Rick Boan

Contact:

To: Flatiron Wast, Inc,
Address: 1770 La Costa Meadows Dr Phona: {760) 9169100
San Marcos, CA 92078 Fax: (760) 471-4860
Project Name: 11-002704 Bid Number: 2331
Project Location:  Rte 5/8 Separation, San Diego, CA Bid Date: 1/30/2014
Addendum #: 4
|l.ine # Item Description Estimated Quantity Unit Unit Price Total Price'
15 Temporary Check Dam 660.00 LF $4.30 $2,838.00
16 Temporary Drainage Inlet Protection 13.00 EACH $230.00 $2,990.00
17 Temporary Fiber Rofl 3,370.00 LF $3.05 $10,278.50
24 Remove Existing Irrigation Fadility 100 LS $15,000.00 $15,000.00
54 fron Suifate (LB} 12.00 LB $2.70 $32.40
55 Mulch 450.00 CY $45.10 $20,295.00
56 Fertilizer (Packet) 1,580.00 EACH $0.37 $584.60
57 Plant (Group A) 1,580.00 EACH $10.80 . $17,064,00
58 Native Sod 20,900.00 SF $2.20 $45,980.00
59 Plant Estabiishment Work 1.00 LS $37,800.00 $37,800.00
60 Check And Test Existing Irrigation Fadilities 1.00 LS $3,350.00 $3,350.00
61 Controf and Neutral Conductors ' 1.00 LS $5,300.00 $5,300.00
62 1 1/2" Bectric Remote Control Valve 12.00 EACH $420.00 $5,040.00
&4 16 Station Irrigation Controfier (Solar} 1.00 EACH $2,550.00 $2,550.00
66 Trrigaion Controlier Enclosure 1.00 EACH $1,500.00 $1,500.00
68 Sprinkler (Type A-11) 52.00 EACH $23.30 $1,211.60
69 Sorinkier {Type A-5) 41.00 EACH $27.60 $1,131.60
70 Sprinkier {(Type A-6) 11,00 EACH $54.70 $601.70
72 Sprinkler {Type C-2 MOD) 47.00 EACH $26.80 $1,255.60
73 Replace Valve Box Cover 2.00 EACH $84.00 $1658.00
75 2" Gate Valve 4.00 EACH $450.00 $1,800.00
76 3" Gate Vahe 3.00 EACH $810.00 $2,430.00
77 1" Plastic Pipe (Schedule 40) (Supply) 2,220.00 LF $3,75 $8,325.00
78 1 1/4" Plastic Pipe {Schedule 40) {Supply) 1,350.00 LF $4.00 45,400.00
79 1 32" Plastic Pipe {Schedule 40) (Supphy) 1,225.00 LF $4.05 $4,961.25
80 2" Plastic Pipe {Schedule 40) (Supply) 762.00 LF $4.90 $3,733.80
84 Extend 8" Conduit 56.00 LF $370.00 $20,720.00
85 Compost 206,900.00 5F $0.12 $2,508.00
86 Incorporate Materials 206,900.00 SF $0.1C $2,090.00
169 Roadside Clearing 1.00 LS $15,000.00 $15,000.00
17e 2" Plastic Pipe (Class 315) {Supply Line) 40.00 LF $5.55 $222.00
171 3" Piastic Pipe (Class 315) (Supply Liney 2,300.00 LF $10.00 $23,000.00
174 Mobilization 1.00 LS $16,500.06 $16,500.00
Total Bid Price: $281,665.05

Notes:

» The above prices do not include Performance and Payment Bond. Add 2% if bond is reguired. Due in 30 days.

* Night work is excluded

* Import or export of soil is excluded.

* Water meters, point of connection, cost of water and hot taps are excluded.

* Electrical is excluded except for final hookup to controlier.

* Al dear & grub is excluded. )

* Cut, cap, patch and removal of concrete or asphatt is excluded.

* Traffic control is excluded.

1/29/2014 2:56:19 PM Page 1 of 2



JAN-30-2014 THU 11:13 &M CORAL CONSTRUCTCN FAX NO. 5036820110 P, 01/01

CONITHUATION oM mPaNY

B 1l Tr HafEalfea A CHRERAL LN R OTOR

SUBCONTRACT PROPOSAL

.

ZoE e — e m—— e ——
PROJEET: 8AN DIEGO BID DATE: 1130114
SAN DIEGO CO., CADOT ESTIMATE NO: 131012C
11-002704
PREPARED BY: MARC ROBERTS REFER
TERMS: INQUIRIES TO: MARG ROBERTS
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL
29 REMOVE SIGN STRUCTURE(EA) 2.00 EA & 350000 § 7,000.00
97 80" CIDH CONCRETE PILE (SIGN FOUNDATION) §0.00 LF $ 70000 $  35,000.00
108 FURNISH SIGN STRUCTURE (TRUSS) ) 42,075.00 LB 3 380 % 151470.00
109 INSTALL SIGN STRUCTURE (TRUSS) 42,075.00 L8 3 040 $  16,830.00
110 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 530.00 gF % 2500 §  13,250.00
172  INSTALL SIGN PANEL ON EXISTING STRUCTURE 170.00 SF $ 1000 & 1,700.00
174 MOBILIZATION 1.00 LS 3 £,100.00 & 5,100.00
TOTAL § 231,350.00
TERMS AND CONDITIONS:
1 BOND INCLUDED.
2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.,
3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE
4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD 8Y QWNER.
5 AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS [N EXCESS OF $ 10.0 MM.
7 REMOVAL OF FOUNDATION SPOILS 8Y OTHERS.
8 REMOVAL OF EXISTING SIGN STRUGTURE FOUNDATIONS BY OTHERS.
8 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
10 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE $1,500 EAGH.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEFTANGE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CDONSTRUCTION COMPANY

BY: Ware EW
TiTLE: ESTlMRTOR
DATE: 113014

PO Box 347 Wiisonville, OR 87070  Office (503) 682.2252 Fax (508) 662.0110 www.coralconstruction.com
Contractar's Licenses: CA 3324414; ID 10672-AAA-4; NV 0MM7757A: OR 62816; MT 38340; UT 245858-8501; WA CORALCC211NZ



PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)

JICSUBPLY

Bid

ltem Description

95
95
95

95
95

95

PCC Dowel 1.5" x 18"

PCC Tie .75" x 30"

PCC Dowel Baskets

100% Manufacturer Credit

PCC Cure Resin
Expanslon Joint .90 Thick
Expansion Joint Paper

60 % Supplier Credit

Unit of
Measure
Each
Each
LF

‘Gallon
LF
LF

Qty. Unit Price
9450 $ 6.30
16538 § 2.60
6,543.19 $ 8.50
Subtotal
8% Tax
100% Credit Total
779.63 § 5.80
4,063.10 S 1.84
3,676.90 S 2.08
Subtotal
8% Tax

60% Credit Total

Freight
Grand Total

Extension

595.35
429.99
55,617.12
56,642.45
4,531.40
61,173.85

4,521.85
7,476.10
7,647.95
19,645.91
1,571.67
$12,730.55

$1,650.00
$75,554.40




JC Supply & Manufacturing - Estimate /

1612 S Cucamonga Avenue : ' | Dae | Estmate#
- Ontario, CA 91761 ‘ , [ 12912014 924

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Project FOB Expiration D... Terms Freight

11-002704 : ' ONTARIO, CA 3/28/2014 Net 30 PPD & BILL

Description Qty um Cost Total

DBE / UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg

10084 Credit on Steel Items

804 DBE MOH-YES CT# 11-002704 Bid Date 1/30/14 PAVING
JCHEDULE SEPT. 2014 THRUMARCH 2015

ATTN: STEVE BELL (SBELL@FLATIRONCORP.COM) 760-916-5039
7604714860 FAX

WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 1.05' PAVING - 3,300|LF .50 28,050.00T
ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH

BONDBREAKER
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 0.90' PAVING - 3,700 LF 8.50 31,450.00T

ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH
BONDBREAKER

6.30 630.00T

5

1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER 100
ASTM A775 W/ BONDBREAKER 9 # EA.
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 - 200
375 # EA o

2.60 520.00T

i

QUOTED BY:BENITA BLANCHARD | Subtotal

Sales Tax (8.0%)
~ ' Total -

Page 1




JC Supply.'& Manufacturing

1612 S Cucamonga Avenue
-Ontario, CA 91761

909-373-1773 908-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

-_Estimaté :

Date

Estimate #

1/25/2014-

5242

Project FOB

Expiration D...

Terms

Freight

11-002704 ONTARIO, CA

3/28/2014

© Net30

PPD & BILL

Description

Qty

UM Cost

Total

APPROX. Freight Cha.rges PER TRUCKLOAD OF STEEL MATERIAL
(Actual charges to be billed at time of shipment) SAN DIEGO CA.

| Quantities on this quote are for estimate pricing purposes only. We make
o guarantees of our estimated quantities. Pricing is good for 60 days a
purchase order must be received within such timeframe or pricing will be
negotiated. Pricing is based on a package deal any changes in quantities
or items listed may affect pricing. Pricing is for a standard basket advise
if skewed or tapered baskets are required and a bid will be prepared
accordingly. Billable Feet = calculated Lane Width, not actual length of
basket. Basket Lane width calculation is: number of dowels multiplied
by on center spacing divided by 12 to express a5 lineal feet.
All orders are subject to the availability of raw matenals.
Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators thtat ocer from
-|bid date to production release date may be passed along at cost if
applicable. A steel raw material prepay option is available to protect
pricing angd control cost.
Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unabie to take possession at time of completion a storage

550.00

1,100.00

QUOTED BY.BENITA BLANCHARD

Subtotal

Sales Tax (8.0%).

Page 2

Total




JC Supply & Manufacturing

Estimate

Page 3

1612 § Cucamonga Avenue Date Estimate #
- Ontario, CA 91761 1/29/2014 9242
509-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms . Freight
11-002704 ONTARIO, CA 3/28/20 14 Net 30 PPD & BILL
Descripticn Qty UM Cost Total
‘option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.
'reight charges are based on fll truck load moves. If less than full
truckloads are released additionel freight charges will apply. Freight off
load time limit is 1 hour. Additional hours wiil be invoiced at $50.00 per
hour. :
QUOTED BY:BENITA BLANCHARD Subtotal $61,750.00
Sales Tax{8.0%) $4,852.00
Total $66,602.00




JC Supply & Manufacturing

1612 § Cucamonga Avenue
Ontario, CA 917671

$09-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP _ .
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimale #

1/26/2014

9243

Project . FOB

Expiration D...

Terms

Freight

11-002704 . ONTARIO, CA

2/28/2014

Net 30

PPD & BILL

Description

Qty

Um

Cost

Total

DBE / UDBE MANUFACTURER
LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
#**++SUPPLIED ITEMS***** - _

8% DBE MOH-YES CT# 11-002704 Bid Date 1/30/14 PAVING
SCHEDULE SEPT. 2014 THRU MARCH 2015

ATTN: STEVE BELL (SBELL@FLATIRONCORP.COM) 760-916-9039
760-471-4860 FAX ‘

CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES)

LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 1.05' X 10’
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 90" X 10

****LEAD TIME APPROX. 3-4 WEEK S*¥#%* 5%
APPROX, Freight Charges PER TRUCKLOAD OF CURE &

EXPANSICON JOINT (actual charges to be billed at time of shipment)
SAN DIEGO, CA.

825

3,680
4,080

GAL

LF
LF

EA

5.80

2.08
1.84

550.00

4,785.00T

7,654.40T
7,507.20T

550.00

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

Page 1

Total




JC Supply & Manufacturing

Estimate
1612 S Cucamonga Avenue Date Estimate #
Ontario, CA 761
Yntario, CA 91 1202014 | 9243
909-373-1773 909-373-1785 FAX :
Name / Address
{FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510 i
Project FOB Expiration O... Terms Freight
11-002704 ONTARIO, CA 2/28/2014 Net 30 PPD & BILL
Description Qty UM Cost Total
****Chemicals: Pricing is valid for 30 days, Purchase order must be
placed within 30 days of today's quote date otherwise this quote will
expire. A 3% escalator will be applied to material shipping after 3 montis
from teday's quote date and every 6 months thereafter if necessary. A
re-quote may also be requested if the quote has expired.
QUOTED BY:BENITA BLANCHARD Subtotal $20.496.60

$1,595.73

Page 2

Sales Tax {8.0%)

$22,092.33

Total




Integrity Rebar Placers

CMC Rebar
Bid ltems | Quantity | Unit Price Total

97 50| % 221.50|$ 11,075.00
105 57,879|$ 1.55|S 89,712.45
106 17,354 |$  1.21[$ 20,998.34
129 506 102.42|$ 5,121.00
139 7018 6.00|S 420.00
140 80[S 7945 635.20
141 340 |$ 5.41|5 1,839.40
144 1,639 | S 3098 |5 50,776.22
145 30|$ 7160|S 2,148.00
146 527 |$ 3893 ($ 20516.11
147 1,056 | $ 22.88{% 24,161.28

Total $ 227,403.00

Bid Items | Quantity Unit Price Total

97 505 229.2672 |5 11,463.36
105. 57,879 S 2.0658 | $ 119,566.44
106 17,354 | §  1.2074} S 20,953.22
129 508 91.5300(S 4,576.50
139 70 (S 13.3500} S 934.50
140 80]S 9.3563|5S 748.50
141 340 | S 13.8367 S 4,704.48
144 1,639 [ $ 17.5900 | $ 28,830.01
145 30]S 36.9500(S 1,108.50
146 52716 54.0534 (S 28,486.14
147 1,056 | S 204283 S 21,572.28

Total $ 242,943.94
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mz CMC Rebar
ESTIMATE # ES040000 BID PROPOSAL FORM " BID DATE: 1/30114
(Contractors License # 778010) BID TIME:  2:00 PM
TO: FLATIRON WEST, INC. ATTN: CURT/JEFFTURNER  FAX:  (760)916-9101
PROJECT NAME: CALTRANS #11-002704 - ROUTE 8/5 SEPERATION TO TECOLOTE CREEK

PROJECT LOCATION:  SAN DIEGO, CA

CMC Steel Fabrlcators, Inc. dba CMC Rebar {Subcontractor} is pleased ta submit the following
offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance
of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of
Standard Practices. This offer represents the full scope and intent on the part of Subcontractor to provide services
and materiajs to Conltractor.

This bid proposal is submitted subject to and expressly conditioned upon all of the terms and condiltions set
forth below and Subcontractor satisfying itself as to the financial capability of Contractor to pay. Notwithstanding ary
verbal or written acceptance of this bid proposal, there will be no contract between the partles until approval by
Subcontractor's credit department and the parties mutually agree upon the contract provisions.

***Due to constantly changing conditions in the steel supply market and the possibility of shortages,
Subcontractor may utilize non-domestic material and reserves the right to do so at its sole discretion unless the
project specifications specifically state that it is a “Buy American” project. The required mill test reports and
certificates of compliance will be furished for all material regardiess of source. Subcontractor shall be entitled to
relief from cost and/or schedule impacts should domestic material only be required.***

SCOPE OF WORK / PRICE

ITEM | DESCRIPTION | QTY { UOM [ UNIT { TOTALS
“Black” {Uncoated} ASTM AG15 and A706 Grade 60 Reinforcing Steel for cast-in-place concrete furnished and
installed (w.n.o.), as noted herein, for the items listed below only.
“Black (Unooated) ASTM A706 Grade 60 Reinforcing Steel Drill & Bond Dowels fumished F.O.B. Jobsite. (Off-
loading and nstaliation by others)
BASE BID:
g7 60" CIDH Concrete Pile (Sign Foundation) 50 LF $§ 22150 [$ 11,075.00
100 (F} | Minor Concrete (Minor Structure) 80| CY $ 16683 |5 13,346.00
105 (F) | Bar Reinforcing Steel (Bridge) 57879 LB $ 155 |$ B9776.00
106 (F} | Bar Reinforcing Steel (Retaining Wall) 17,354 | LB $ 121 [$ 2052500
129 Minor Concrete (Exposed Aggregate) 50| CY $§ 10242 [ § 5,121.00
138 Concrete Barrier (Type 60) (F.0.B. Jobsite) 70| LF $§ 600 [$ 420.00
140 Concrete Barrier (Type 60D) 80| LF $ 7594 [§ £35.00
141 Concrete Barrier (Type 605) (F.0.5. Jobsite) 340 LF $ 541 [§ 1,838.00
144 (F) | Concrete Barrier (Type 732) 1,639 LF $ 3088 [ $ 50,780.00
145 (F} | Concrete Barrier (Type 732A) 30| LF $ 7180 [$ 214800
146 (F) | Concrete Barrier (Type 732B Modified) 527 | LF § 3893 |[$ 2051400
147 (F} | Concrete Barrier (Type 742R) 1,06 | LF § 2288 | § 2416200

APPROXIMATE BASE BID TOTAL: | §  240,740.00
ALTERNATES
Alt1__ | Payment And Perormance Bond (0.500%) (Apprx. Total) LS $  1.204.00

»  Prices inciude appiicable State and Local Sales Tax.
»  Prices, as quoted, will ramain firm for thinty (30) calendar days, afier which time Subcontractor reserves the right 1o revise this quotation,
»  Prices/Bld Homs quoted are not for separate acceptance without prior approval.

1

12451 Arrow Rie. Phone 903.803.1500 San Diego Sales Office Phone §19.258.8262
Eftwanda, CA 91738 Fax 909.889.970%9 8316 Wheatiands Road - Sufte A & B, Saniee, CA 92071 Fax 619.258.8267 WILEMC,COM




01-830-"14 12:25 FROM- INTEGRITY REBAR 951943772 T-351 POO0O2/000T F-245

INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
Phone 951-606-6843 Fax 861-843-7772
Contractors License # 533729 DBE Cent CUCP # 34785

ESTIMATE # BID/OFFER FORM BID DATE: 8/2913
BIDTIME: 2PM

TO: ATTN: ESTIMATING

PROJECT NAME: 11002704 ROUTE 8/6

PROJECTLOCATION:  SAN DEIGO COUNTY, CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offerfagreemeant for the above referenced
project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shail be govemned by and in
compliance with the Concrete Reinforcing Steol Institute Manual of Standard Practices. This offer represents the full
scope and intent on the part of Integrity Rebar Placers to provide services and matenials to Contractor.

This bid is submitted subject to and expressly conditicned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE
| BIDiTEM DESCRIPTION QUANTITY UNIT TOTALS
PRICE

97 60" CIDH PILES (SIGN FOUNDATION) 50 | LF |229.2672 | $11,463.38
106 F__| BAR REINFORCING STEEL (BRIDGE) 57,879 [ LB | 2.0858 | $119.566.92
106 F__| BAR REINFORCING STEEL (RET WALL) 17354 | LB | 12074 | $20,953.76

120 | MNOR CONCRETE 50 [ Cy 151.5300 | $4.576.50

139 | CONC. BARRIER (TYPE 60) 70 | LF_}13.3500 | $934.50

140 T CONG. BARRIER (TYPE 60D) 801 LF [9.3563 | $748.50

141 | CONC. BARRIER (TYPE 60S) 340 | LF 113.8367 | $4,70448
144 F | CONC. BARRIER (TYPE 732) 1639 | LF_{17.8000 | $28,830.00
145F | CONG. BARRIER (TYPE 732A) _30{LF [38.9500 |$1.108.50
146 F__| CONC. BARRIER (TYPE 7328 MOD) 527 | LF | 54.0534 | $28486.15
147F | CONC. BARRIER (TYPE 742R) 1056 | LF | 204283 | $21,572.31

TOTAL | $242,944.98

. " 8 &

Prices include appiicable State and Local Sales Tax. _
Prices, as quotsd, will remain firm for thiny {30) calendar days. after which time Integrity Rebar Placers reserves the right to revise this quotation.
Prices f Bid iters quoted ane not for separate atoeptanoe withaut prior approvat.
Integrity Rebar Placers’ prics is based on detaiing, fabricating and placing on a nornal five (5) day, forty (40) hour work week (all Union contract and

nationally recagnized holidays are observed). Performance will be based on conventional
plans, specifications (in addition to CADD files) and adequate writhen schedules to which Integrity Rebar Placers has sgreed. Contractor shall fumish
design information, Incations of pour joints, and construclion schedules in sufficient time to allow for preparation and approvat of submittals, plug
seven (7) working days for fabrication and delivery. Additiona) lead-time will be required for special mil rolling, spirals, epoxy coating and/or special
mash. Contract detays of more than forly five (48) days may result in additional cost of matenials. .

«  Seilar reserves the right to renegotiate sdditional prics incraases, for any shipments andlor placing after

HOISTING/LOWERING:
Contractor shall fumish, without charge, suitable equipment fully operated for hoistingflowering reinforcing steel, wire mesh,

timely receipt of {2) complete printed sels of

REV. 10/29/03
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PENHALL

. COMPANY |
Conerata Sawing, Driting and Breaking

BID PROPOSAL

ROUTE 5&8 INTERCHANGE
CALTRANS 11-002704 BID DATE: 1/30/14
ITEM DESCRIPTION UNIT | QUANTITY | LINIT BRICE AMOUNT
a2 - REMOVE CONCRETE DECK SURFACE |SQFT 3168 $ 13.251 % 41,976.00
aa REMOVE OONCRETE CURR (LF) LF 550 $ 122581 8 8,737.50
38 | REMOVE CONCRETE BARRIER LF 637 $ 2100}/§ _ 13.377.00
40 PREFARE CC CONCRETE BRIDGE DECK SURFACE _ |SQFT| 3168 $ B80S §,088,80
1 41 FURNISH POLYESTER CONCRETE OVERLAY CF_| 132 3 125.00 1£,500.00 |

42(F) PLACE POLYESTER CONCRETE OVERLAY SQFT| 3188 5 - 800185 28,512.00
45 BRIDGE R E REMOVAL [F'OR'T'ION) LS 1 $385,000.00 385 000.00
85 JPCP {GREEN SAW ONLY) cY 3110 42518 13,217.50
o8 SEAL ISOLATION JOINT LF 7740 S B.BO|S £8.112.00
104 DRILL AND BOND DOWEL LF _12568 $ 200018 28 120.00
165 CORE & PRESSURE GROUT OOWEL LF 246 . |5 3100018 - 7626000
168 ACCESS OPENING, DECK (F'ORTION) EA $§ 120000 6,000.00 |
[Move-ing for items (32) EA $ 12500015 1,250 00
Move-ins for kamae (38-38) EA i 500.001 & 500.00
Move-ins for items (40-42) EA 1 8§ 12500018 1,250.00
Move-ins for items (45) EA 1 § 25000018 4,500.00

Paving Shifts for tem (85) _EA 1 $ - 350.00
Maove-ins for ileme (96) EA 1 § .1,250.00) 3 1,250.00
Move=ins “for items {104, 165, 168) EA i & 350.00]. 3 350.00

Cost of Retention LS $ 10.384.71
TOTAL 3§ 6592880.80

" addendurms noted: 1, 2, 3, 4
THESE PRIGES ARD BASED UPCON THIS PAGKAGE AND THE CLARIFICATIONS BELOW. PLEASE CALL PRIORTOBID F

ANY OF THESE CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.

Clarifications:
[TEM #32 REMOVE CONCRETE DECK SURFACE
*  Work to be performed after bridge rail removal is completed. Contractor to remove and replace K-rail
during shift 1o allow secess to work area (7 shifts)
+  Contractor 1o place teinp walkway 30™ past edge of deck with handrail priot to work.

ITEM #38 REMOVE CONCRETE CURB & #39 REMOVE CONCRETE BARRIER
o Work to be performed prior to K-rail placement. Contractor to place rail at end of shifl,

ITEMS 40~42 PREP, PLACE AND FURNISH POLYESTER CONCRETE

»  Work to be done at night with ramp elosure.
+  Contastor o place temp walkway 30" past edge of deck with handrail prier to wnrk.

ITBM #45 BRIDGE REMOVAL (PORTION)

+  Work to be performed prior to K-rail placement. Contractor to place rail at ond of shift. Stags #1 - 6
shifts. Stage #2 - 35 shifts.

»  Break onto contractor's falsework (falsework to be placed 1* below oxisting overhang and 307 past
edee of deck with handrail).

¢  Akcmate method - Peahall to catch concrete debris fram falling below prior to centractor's falsework
in place — ADD 560,000,

+  All barrier rail, overhang, and wing-wall removals to be dong with connectar closures.

«  Saivage metal railing by others. Evaluetion and removal of asbestos and lead based paint to be.done by

athers.

2(31 Crescent Way Anahelm, Ca. 92801 (7141 772-6450 Fax (714) 7784153
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PENHALL.!S

COMPANY
Concrele Sawing, Drlling and Breaking

EXCLUSIONS - The following lems are not included uniess specifically inchuded clsewhers within this proposal:

»  Job Trailer, Utilities, Wask: Stations & s Noise/Vibration Comrol aod/or monitoring
Sanimiion/Restrooms ' = Dus Control

* Layout = Lighting

*  Surveying *  Ventllation

¢  Traffic Control s  Earthwork

¢  Pavement marking & delincation s Clear & Grub

*  Buricades and Signage ¢ Repair of Pavement Scaring

»  Protoctive Covers «  Salvage for Olhers

¢  Shoring and Bracing »  Delays or Accclerations

»  Powcr Sweeping s  Railroad insurance

»  Utilities — notifications, locating, cutting, »  Surface preparation
capping. protections and temporary : « Bond

s Hazsdous meterials and relaied inpact
»  Warer Pafjution Control
: TERMS AND CONDITIONS

PAYMENT

3,
4,

Priccs quoted herein do not ptovide for retomtion, If the Contractor elects o withhold retention, the above line
Heom “Cosl of Retention™ shnl] b cxtcnded and incleded in the cost of the work to be performed.  Withheld
retention and the ~Cost of Ratention” shall be due and payable withm 30 dzyx of Penball Company’s physical
completion of wark, us portains to this subcontraci At no time shall the porcentage of retenzion withheld from
Penhall exased the percentape withheld from the Contractor, '
Nothing in resulting subcontract shall require the Subcontractor to continue performinge if timely payments are
not made to Subcontractor for suitably performed work.

No provisions of resulting subcomrect shall serve 10 void the Subcontragtar's entitiement o paymenl for praperly
performed work.

1t peyments will be subjest 1o all collection coss plus interes: 85 1.5% per month or the maximum aliowed by
law. whichever is greater. s

INDEMNIFICATION/LLABILITY

5.

Nothing in resulting subcontract shall requirs Penhall Company to indemnify sny other party from any demages
(including any expenses, altomey’s fees, eic.) 1o persons or property for ay amount exceading the degres
Subcontracior directly cansed such damnpes.

Nothing in resuiting subcontrgot shall require Penhall Company to be lisbie for consequential smd/er indmoct
demages.

OTHER CONTRACT LANGUAGE

7. No back charge or claim of the Comtractor for services shall be valid except by m agrecment in writing with the
Subcontractor before the work is cxacuted, excepl in the case thar the Subeontractor fils (o mecl any
reguirement of the subcontract agreement,

8. Punhall resming ofl rights ellowed by law. Subconirue! shall nol require Subgontraclor 1o walve any legel rights,

9. Termination of any agresment resulting from this proposal for comvenicnce of the Contractor is stricily
prohibited uniess agreed 1o in writing by an authoriged Penhall Compeny représentniive,

10. This proposal shall be incorporated s an Exhibit of any subcontract or purchase order for work contained here-
in. Notwithstanding anything to the contrary contaimed in any Subcontract, the Genaral Conmracy, the Genernl
Terms and Conditions end/ or any otticr Contract Document related hereto, the Penhail Proposal astached to the
coniract os an Exhibit ineorporaied into the conyue: shill supersede anty such mconsistent or comtrary.  In the
gvent of & partial scceptanee of the work proposed @ revised proposal would be provided for incorporation imio
the agrecment document

11. Any and all work performed by Penhall Compary and ordered (verbally or written) by the Cantractor prior to
mutuslly sipning en agresment including ioitieling all chunges shall be governed by this proposal.

BEST OF LUCK, ’ Contractor's License # 568673 Ca.

PENHALL COMPANY Clags A, sxpires 5/31/14
Pat Menzies -

Project Manager — Estimator

2121 Crostenl Way Anaheim, Ca. 92801 (714) 772-6450 Fax (714) 7784193
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PENHALL

: COMPANY | .
Concrete Sawing, Driling and Breaking

ITEM #95 JPCP (GREEN SAW ONLY)

Comtractor to supply complets layout for primary saw cut end curing compound, if necessary.
An addition! eharge will be billed indapendently e< 2 separate fine item for each paving shift.

ITEM #96 SEAL ISOLATION JOINT

Contractor to supply compiete layout for full depth saw cut for molation Jomt

isolation joints o bs cut immediately prior 1o K-rail placement and shouldar removal to negam need for
vacimming slurry. Penhall will protect storm drain inlets to ensure 1o shary enters them. Pemhall wilj
prevent siurry from runhing icto traffic when shoulder sloped toward roadway.

The furnishing and instellation of joint filler between new md existing concrete to be done by others,
Joint filler o be installed 3/4™ below finish surface and existing edge to be tooled,

[solation joints between existing PCCP and drainage structures, the joint filler supplied and mstalled by
others, The joint filler to be instatied 1/2™ beiow finish surface and existing edgs to be moled.

The removal and disposal of the concrete edge thet has-been saw cut to be done by others.

ITEM #104 DRILL AND BOND DOWEL & #165 CORE AND PRESSURE GROUT DOWEL

Drill and hond contrastor supplied dowels. Wark to be done at night with ramp closure.
Contractor to have all lost deck removed prior to starting work.

ITEM #168 ACCESS OPENINQS DECK - (PORTION)

Includes the saw, break end removal of the 2° x 2° conerete opening and the initial 6 3/4" perimeter
chipping — only. Costractor to remove needed lost deck. T return and remove the 2" of concratz from
the deck surface prior to pouring back the deck closure — ADD $§250/each, Work to be done at night

with ramp closure.

EN'ERAL

-« & & &

Quots firm for 30 days from date of bid.
10-days" notice required prior to acheduled waork.
The prices quoted hersin are bid 25 2 package. Partial acceptance may be canse for price changes and

- no reiention shal] be withheld

Penhall reserves the right to refuse exima wark at force account rates.

The iterns of work cantained herein do not include the cost of move-ins. Each move-in will be billed
independentfy as a separate Ime item per the above pay items.

Premium pay for weakend or holiday work due 1o comtractor's schedule will be charged accordingly.
Contractar shall provide rezsonable and safe acoesses to the work inclusive of scaffoldmg, lifte and the
like.

Prices are based upon a Contracior provided water source within the project limits.

Ponhal! to have exclusive use of work ares during our pbase of work, '

Al Jayouts shall be provided by the Contractor and clearly marked 10 the satisfaction of Penhall.
Contractor shall be responsible to prepare the site for the desired work in ascordance with the
clarifications contained herein prior to the scheduled commencemem of work by Penhali.

2121 Crescepd Wuy Angheim, Co, 92301 (714) 772-6450 Fax(714) 7784193




South Coast Sweepmg, lﬂc.nzss Miission Rd. #338 Fallbrook, CA 92028
760-535-6800 Fax 760-731-602
Contractor’s license #967517 kssguthcoast@roadrunner.com

UDBE/DBE/SBE/WBE#40069

lanuary 24, 2014

To: Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 82078

Attention: Jannette Carter
Reference: Route 5

Contracti#11-002704
Bid Date: January 30,2014
Jannette:

Our Sweeping rates are as follows:
e $128 an hour
¢ 4 hour min
e Overtime rates will apply
¢ Union escalations will apply
e Net 30 billing '

Exclusions
s Water
s Dump Site

Let me know if you need any additional information. Thank you for considering us
and we look forward to working together. :
Kim Sarmiento, President
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Payco Specnaltles Inc. <
- Highway - Alrport Parkmg Lot- Sagnage Strxpmg&Markmg Removals

SBE #18502 UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

BiD PROPOQAL

FEDERAL-AID PROJECT

Project Description: - ROUTE 5/8 SEPERATION./ CALTRANS 11-002704 . |BeDae:  /-3o- 4

Cofitract T Liovit: WO MLiquidted Damages: ~ ' per C.0.[ Addanauma Noted: X
Yam . ftem Estimated Vet of Unit Ttom
No. . Description . Quantity Meggure - Price Total
6 TEMP STRIPE (PAINT) - 79,700.00 LF 5 0281 % 22.316.00
8 TEMP PAVEMENT MARKER 526000 EA $ 3.201% 14,828.00
25l REMOVE PAINT STRIFE 45.300.00 LF $ 0501% 22,650.00
26 REMOVE THERMO STRIPE ' 572000 LF 3 065 [ § 3,718.00
27 REMGVE THERMO MARKINGS 130.00 SF $ BOO| % 650.00
148 ITHERMO PAVEMENT MARKING (WET VIZ) 20000 SF § 7.00 | § 1,400.00
4% |PAINT STRIPE (1-COAT) ) 14.600.06 . LF § p22 % 3,212.00 |
160 4" THERMD STRIPE (WET VIZ) . 18,500.00 LF $ 0321%. 5,820.00
151 4" THERMO STRIPE (WET VIZ 17-7) 650,00 LF % 1.001% 850.00
182 |4" THERMO STRIPE (WET VIZ 36-12) ' 3020000  LF S . 0301% 9,060.00
153 §" THERMO STRIPE (WET VIZ) 3,750.00 LF § 09413 3,525.00
154 |8 THERMO STRIPE (WET VIZ 12-3) - 1,540.00 LF $ 0.90 § 1,476.60
155 - |PAVEMENT MARKER (NON-REFL) ' 257000} EA $ 1304 % 3,341.00
166 PAVEMENT MARKER (RETROREFL) ‘1,19d.00 EA ¥ 3104 % 3,689.00
% |MOBILIZATION (PORTION) 100 LS |§ 80000018 8,000.00

STIPULATIONS: : RECIPIENT |§ RESPONSIBLE FOR Al L STIPULATIONS NOTED HEREON AND BELOW

* Extra Wark exceeding 25% of Engineer's esiimate shah be paid at canfract unit price ar an agreed upen price by the Prime Contractor.
* A signed Purchase Crder or Subcontract is required prior fa any werk associaled with this Proposal.
* This Propc_mal le basad an an 8 hour shift per workday, any overtime (premium titme) will be paid by tha Prima Contracior. -
¥ This Proposal b valid for 30 days after the aid date.
* If accepted, thie Proposal will be Ingorporated as an Exnibit 1 he Cantract or Purchase Order,
* A minimum of 1§ working days echedule notice is required AFTER ALL PAPERWORK IS COMPLETE.D.
* Bond costio be paid by Prime Contractor.
* ANY, special / additonal insurance will be chargex! a Rat rate of $400.00, Some specialized wording miay not avallable, Please call,
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and afl extra-work wil be cnarged,
saditional mobiizatons UROh compiation. ' '
EXCLUSIONS:
TRAFFIC CONTROL - PLANS - PERMITS - |D.5 - SWEEPING - ENGINEERING - SIGNAGE

INCLUSIONS:
#.uf Wiorking Days to Complete cur Work: 10 # of Move-In's Allottad: 4 Add' Mavedn's! S. 200, 22
BID AMOUNT: $ 106,535.00 ESTIMATOR: Br7avLor

120 North Second Avenue, Chula Vista, CA 919106-1127
Phione (613} 422-0204 / Fax (619) 427-1620

TesTe 308 PP TEEPETS BHIET PIBL/GT/TE




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-002704, Route 5 from Route 8/5 Separation to Tecoiote

Attachment D

D. List the names and dates of each publication in which a request for DBE
participation for this project was placed by the bidder. Attach copies of
published advertisements or proofs of publications:

Publications Dates of Advertisement
Caltrans Opt-in Website Posted 11/27/2013- online through bid date.
DBEGoodfaith.com online Posted 11/27/2013 online through bid date.

Construction Bid Source Posted 11/27/2013 online through bid date.



Caltrans - Office Engineer - Advertised Projects This Week Page | of 2

Home » Contract Awards and Services » Advertised Projects This Week
Listing for all primes seeking assistance with project 11-002704. 3 results found.

Contractor: Granite Construction Contact: Mike Boer / Brian Zagorsky

Address: 440 S. Melrose Drive, Ste. 200 Vista, CA 92081

Phone: 760-732-0010 Fax: 760-758-1501 Email: nellv.menjivar@gcine.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified
subcontractors and suppliers especially certified DBE firms for the following items of work, including
but not limited to: Lead and Water Pollution Control Plans, Traffic Control and Equipment Rental,
Excavation/Type Y-2 ADL, Landscaping, Furnish AB and HMA, HMA Dike, Concrete Barrier,
Equipment Rental and Trucking, Furnish and Install Rebar, Prepare and Paint Concrete, Polyester
Concrete, Construction Area and Roadside Signs, Striping, Metal Beam Guard Railing, Furnish
Concrete, Demolition, Furnish Storm Drain Materials, Electrical, Storm Drain, Sawcutting and Seal
Pavement Joints, Overhead Sign Structures, Miscellaneous Metals. Quotations will be broken down
into comparable packages as reasonably necessary. Granite will work with interested subcontractors
to identify opportunities to break down items into economically feasible packages.

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers,
Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds will be
required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%.
Subcontractors must possess a current contractor?s license, insurance and worker?s compensation
coverage meeting Granite?s requirements and will be required to sign the standard Granite
Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by
contacting the estimator. Plans and specifications are also available for viewing at our office located
at 440 S. Melrose Dr., Ste. 200, Vista, CA 92081 And FTP Site (Please call Nelly at 760-732-0911 for
access). Please call if you need assistance in obtaining bonding, insurance, equipment, materials
and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this
project. Granite is an equal opportunity employer. Phone: 760-732-0910 / Fax: 760-758-1501

Date posted: 09/16/2013

Contractor: Hazard Construction Contact: Don Gladden

Address: 6465 Marindustry Place San Diego, CA 92121

Phone: 858-587-3600 Fax: 858-453-6034 Email: dgladden@hazardcon.com

Services needed: Construction area signs, roadside signs, overhead structure signs; Striping &
marking; SWPPP; Metal beam guard rail work; Bridge deck refinish; Bridge removal; Landscape &
Irrigation; Place AC dike; Cast-in-drilled-hole piling; Concrete paving; Minor concrete exposed
aggregate; Concrete barrier rail, types 60, 732, 742; Lighting & sign illumination; Traffic monitoring
station; Closed circuit TV; Ramp metering; Rebar.

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage
bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your
scope of work requires materials, please consider and list suppliers on your quote. For all public
projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard
will Compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company
should you need assistance in obtaining bonding, lines of credit or required insurance, equipment,
supplies and or materials. Please visit our website to view Hazard Construction Company?s
Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors
at http://www.hazardconstruction.com/HCCInsReq.pdf.

Date posted: 10/04/2013

Contractor: Flatiron West, Inc. Contact; Jannette Carter

Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone: 760-916-9100 Fax: 760-471-4860 Email: FWSCBid@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but
not limited to: Aggregate Supply, Asphalt Dike, Asphalt Paving, Bridge Deck Drainage, Clear and
Grub, Cold Plane AC, Concrete Barrier, Concrete Supply, Construction Area Signs, Demolition, Drill

http://dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=11-002704 11/27/2013



Caltrans - Office Engineer - Advertised Projects This Week Page 2 of 2

And Bond Dowel, Drill And Grout Dowel, Fencing and Railing, Landscape & Irrigation, MBGR,
Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply, Prepare and
Paint Concrete, Reinforcing Steel, Roadside Signs, Saw and Seal Joints, Street Sweeping and
Striping.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies
and materials is available upon request. Flatiron analyzes and considers each DBE quote, including
those that are broken down into economically feasible units to facilitate bidding. Quotations must be
valid for same duration as specified by Owner for contract award. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior
course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron
reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in the
amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost
not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated
with your price. An Equal Opportunity Employer.

Date posted: 11/27/2013

http://dot.ca.gov/hg/esc/oe/weekly _ads/oe_assist.php?id=11-002704 11/27/2013



DBE GoodFaith Inc.

P. Q. Box 521,

Newark, CA 94560

a ! L0m F: (510) 751-0780

info@dbegoodfaith.com

yﬁur bid OUUeaCh Sﬁlutiﬁn www.dbegoodfaith.com

Receipt - Transaction # 215-19670

We thank Flatiron West, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE,
MBE, WBE, DVBEs, UDBEs, & SBEs, etc.} for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all
documentation is true and caorrect.

Transaction Date & Time: 11/27/2013 3:14:59 PM
Estimator Name:
Awarding Agency: Califomia Department of Transportation

Project Name: Construction on State Highway in San Diego county in San Diego on Route 5 from 0.1 Mile South of Route 8/5 Separation and Overhead
to 0.3 Mile North of Tecolote Creek Bridge and 0.3 Mile East of Moren

Bid Date & Time: 01/16/2014 02:00 P.M
Service Chosen: Bronze Service {(Ad only service)
Amount Paid: $30

PLEASE NOTE:

« All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers’ account homepages.

« Al advertisements are published immediately after submission in our online Minority Focus & Trade Joumnals and run until the bid date listed on the
advertisement.

« For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.

« Documentation for Gold Package transactions will not be completed until the completion of the final cail on the second call date. DBE GoodFaith
Inc. requires a minimum of three (3) business days 1o process a Gold Package transaction. On Day One (1}, DBE GoedFaith Inc. publishes and
faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith inc. performs the initial cails. On Day Three (3), DBE Goodfaith
inc. performs follow-up calls, If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the
right to change the 2nd call date.

« Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines
established by
the awarding agency. Regardiess of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps
beyond what the services we
provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with
selected and other minority firms to ensure compliance with good faith effort requirements.

« The Terms of Agreement between your company and DBE GeodFaith inc. can be viewed at www.dbegoodfaith.com.

« If you have any questions or if we can be of further assistance piease feel free to contact us via email at info@dbegoodfaith.com.

Thanks again, N
DBE GoodFaith Inc.

Page1/3



DBE Goodfaith Inc.

Good Faith Transaction Log

Ad created on 11/27/2013 and placed on the foilowing publications

http: /ivww.dbegoodfaith.com
http:/ftrade.dbegoodfaith.com

Focus Journal Ad

Published on www.dbegoodfaith.com, 11/27/2013 at 3:14PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date
until the bid date listed on the advertisement.

Estimator

Project Coordinator
Jannette Carter

Contact Information
1770 La Costa Meadows
Drive

San Marcos, CA

92078

Tel: 760-916-9100

Fax: 760-471-4860

Flatiron West, Inc.

is seeking qualified DBEs

Project Name

Construction on State Highway In San Diego county in San Diego on
Route 5 from 0.1 Mile South of Route 8/5 Separation and Overhead to
0.3 Mile North of Tecoicte Creek Bridge and 0.3 Mile East of Moren

Awarding Agency
California Department of Transportation

Project Location
San Diego , San Diego, CA

Bid Date & Time

01/16/2014 at 02:00 P.M

Bid/ Contract #

11-002704

Project Details

Request for Certified DBE Subcontractors & Suppiiers. Quotes
requested for, but not limited t0: Aggregate Supply, Asphalt Dike,
Asphait Paving, Bridge Deck Drainage, Clear and Grub, Coild Plane AC,
Concrete Barrier, Concrete Supply , Construction Area Signs,
Demoiition, Drill And Bond Dowel, Drill And Grout Dowel, Fencing and
Railing, Landscape & Irrigation, MBGR, Minor Concrete, Miscellaneous
Metals, Dverhead Signs, PCC Supplies, Pipe Suppiy, Prepare and Paint
Concrete, Reinforcing Steel, Roadside Signs, Saw and Seal Joints,
Street Sweeping and Striping.

Plans and specifications are available in Flatiron's San Marcos office
and online at the Caltrans website at the following link:
http://dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-002704/.
Assistance in obtaining bonding, lines of credit, insurance, equipment,
suppiies and materials is availabie upon request. Flatiron analyzes and
considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations must be
valid for same duration as specified by Qwner for contract award.
Bond Requirements: Notwithstanding any contrary language in a bid to
Fiatiron West, Inc. ("Fiatiron") or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Fiatiron
reserves the right, pursuant to Public Contract Code section 4108 and
otherwise, to require each bidder to provide payment and performance
bonds assuring bidder’s obligations to Flatiron in the amount of 100
percent of the bid to Flatiron. Flatiron will reimburse the bond premium
at actual cost not to exceed 3%. The surety on the bonds must be a
California admitted surety. Non- DBE Subs/Suppliers: Indicate 2nd tier
DRE participation offered on your quotation as it will be evaluated with
your price. An Equal Opportunity Employer.

Page2/3



DBE Goodfaith Inc. Good Faith Transaction Log

Trade Journal Ad

Published on www.trade.dbegoodfaith.com, 11/27/2013 at 3:14PM

The advertisement published in DBE GoodFaith’s Trade Journal runs from the publication date
untii the bid date listed on the advertisement

~Trade Journal Ad -
Flatiron West, Inc. is Seeking Qualified DBE

Bid Due Date : 01/16/2014 at 02:00 P.M Bid No : 11-662704
Contact Estimator :
Construction on State Highway In San Diego county in San Diego on Route 5 from 0.1

Eraorfed Mile South of Route 8/5 Separation and Overhead to 0.3 Mile North of Tecolote Creek
Bridge and 0.3 Mile East of Moren

Agency A .

Name Califomia Department of Transportation

Project City : San Diego

Project .
County San Diego
Project State : CA
Project

Details

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply,
Asphalt Dike, Agphalt Paving, Bridge Deck Drainage, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete
Supply , Construction Area Signs, Demolition, Drill And Bond Dowel, Drill And Grout Dowel, Fencing and Railing,
Landscape & Imigation, MBGR, Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply,
Prepare and Paint Concrete, Reinforcing Steel, Roadside Signs, Saw and Seal Joints, Street Sweeping and Striping.

Contact

Details Jannette Carter

1770 La Costa Meadows Drive
San Marcos, CA 92078

Tel: 760-916-9100

Fax: 760-471-4860

Plans and specifications are available in Flatiron's San Marcos office and online at the Caltrans website at the
following link: hitp://dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-002704/. Assistance in obtaining bonding,
lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron anaiyzes and
censiders each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.
Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc. (“Flatiron™} or any prior course of dealing
between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public
Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Fiatiron will reimburse the
bord premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your
price. An Equal Qppertunity Employer.

Page3/3



Transaction Summary| DBEGoodFaith.com

11014
Faith..
of

Jur bid outreach soluti

Focus Ad

Estimator

Project Coordinator
Jannette Carter

Contact Details
1770 La Costa
Meadows Drive

San Marcos,
California

92078

Tel; 760-916-95100
Fax: 760-471-4860

- Flatiron West, Inc.
{ Is Seeking Qualified DBE
Praject Name
Construction on State Highway In San Diego county in
San Diego on Route 5 fram 0.1 Mile South of Route 8/5
Separation and Overhead to 0.3 Mile North of Tecolote
Creek Bridge and (.3 Mile East of Moren
Awarding Agency
California Department of Transportation
Project Location
San Diego , San Diego, California
Bid Date & Time
01/30/2014 at G2:00 P.M
Bid/Contract #
11-002704
Project Details
Request for Certified DBE Subcontractors & Suppliers.
Quates reguested for, but not limited to: Aggregate
Supply, Asphalt Dike, Asphalt Paving, Bridge Deck
Drainage, Clear and Grub, Cold Plane AC, Cancrete
Barrier, Concrete Supply , Construction Area Signs,
Demalition, Drill And Band Dowel, Drill And Grout Dowel,
Fencing and Railing, Landscape & Irrigation, MBGR, Minor
Cancrete, Miscellaneous Metals, Overhead Signs, PCC
Supplies, Pipe Supply, Prepare and Paint Concrete,
Reinforcing Steed, Roadside Signs, Saw and Seal Joints,
Street Sweepirg and Striping.

Plans and specifications are available in Flatiron’s San
Marcos office and online at the Caltrans website at the
fallowing Hnk:
http://dot.ca.gov/ha/esc/oe/project_ads_addenda/11/11-
002704/. Assistance in obtaining bonding, iines of credit,
insurance, equipment, supplies and materals is avallable
upan request. Flatiron analyzes and considers each DBE
quate, including those that are broken down into
econarrically feasible units to facilitate bidding.
Quotations must be valid for same duration as specified
by Owner far contract award. Bond Reguirements:
Notwithstanding any contrary language in a bid to
Flatiron West, Inc. ("Flatiron”} or any prior course of
deaiing between Fiatiron and a bidder, and uniess

- waived in wrting by Flatiron, Fiatiron reserves the right,
pursuant to Public Contract Code section 4108 and
otherwise, to require each bidder to provide payment and

performance bonds assuring bidder’s obligations to
Flatiron in the amount of 100 percent of the bid to
Flatiron, Fiatiron wiil reirmburse the bond prermium at
actuaij cost not to exceed 3%. The surety on the bonds
must be a California admitted surety. Non-OBE
Subs/Suppliers: Indicate 2nd tier DBE participation
offered on your quotation as it will be evaiuated with
yaur price. An Equal Opportunity Empioyer.

Trade Ad

Flatiron West, Inc, is Seekdng Qualified DBE

Bid Due Date 01/30/2014 at 02:00 P.M Bid No 11-002704

Project Name

Project City/County

Contact Estimator :

Canstruction ¢n State Highway In San Diego county in
San Diega on Route 5 from 0.1 Mile South of Route 8/5
Separation and Overhead to 0.3 Mile North of Tecolote
Creek Bridge and 0.3 Mile East of Moren

San Diega

dbegoodfaith.comiiew_adresults_secure.asp?AdID= 19670

Customer Senvge | Logout
Flatiron West, Inc.

Download Ad Proofs

NOTE: If you are unable 10 opan thes
documents, a pop-up blockar may be preventing
the browsar from ogpening the file. To bypass the
pop-up blocker hold down the Cid key while
dicking the downioad bution.

12



141014 Transaction Summary| DBEGoodF aith.com

California
Proiect State

Request for Certified DBE Subcontractors & Suppliers.

Project Details Quotes requested for, but not limited tc: Aggregate
Supply, Asphait Dike, Asphalt Paving, Bridge Deck
Drainage, Clear and Grub, Cold Plane AC, Concrete
Barrier, Concrete Supply , Construction Area Signs,
Demalition, Drill And Bond Dowel, Drifl And Grout Dowel,
Fencing and Railing, Landscape & Irrigation, MBGR, Mincr
Concrete, Miscellaneous Metais, Overhead Signs, PCC
Supplies, Pipe Supply, Prepare and Paint Concrete,
Reinforcing Steel, Roadsige Signs, Saw and Seal Joints,
Street Sweeping and Striping.

. lannette Carter
Cantact Details

1770 La Costa Meadows Drive
San Marcas, Caiifornia 92078
T- 760-916-9100

F- 760-471-4860

Plans and specifications are available in Flatiron’s San Marcos office and oniine at the
Caitrans website at the following link:
http://dot.ca.0ov/ha/esc/oe/project_ads_addenda/11/11-002704/. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is available upon
request. Flatiron analyzes and considers each DBE quote, induding those that are broken
down into economically feasible units to facilitate bidding. Quotations must be vali¢ for
same duration as specified by Owner far contract award. Bond Requirements.:
Notwithstanding any contrary language in a bid to Flatiren West, Inc, (*Flatiron™} or any

prior course of dealing between Flatiron ang a bidder, ang uniess waived in writing by
Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and
otherwise, to require each bidder to provide payment and performance bands assuring
bidder’s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron
will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds
must be a Califomia admitted surety. Nen-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be evaluated with your price. An Equal
Opportunity Employer,

dbegoodfaith.comhiew_adresults_secur e.aspx?AdiD=19670



Flatiron West, Inc. advertisement for Construction on State Highway In San Diego county... Page 1 of 2

Legged in as: flatiron | Account Info | Logout

Wednesday, November 2013 Calffornia | Tofl Free: (888) 786-9450

E‘E Construction Bid Source

Meomber Home Projects outto Bid  DBE Advertising Owners Accountinfo Support

- ~ 2 Date Of Adveriisement: Nov 27, 2013 m
: n “{' (=™ Printable Versio

Fiatiron West, Inc.

An Equal Cpportunity Employer
is requesting quotations from aii qualified

DBE
sub-contractors andfor material suppiiers for the following project:

Construction on State Highway In 5an Diego county in Sap Diege on Route § from 0.1 Mile South of Route 8/5 Separation and Overhead 0 0.3
Mile North of Tecolote Creek Bridge and 0.3 Miie East of Morena Boulevard Undercrossing
San Diego
Located in San Diego County, CA

Owner: California Department of Transportation
Bid Date: Jan 16, 2014 at 02:00 pm

We are requesting bids for the foiiowing trades and/or material suppliers:

Request for Certified DBE Subcontractors & Suppiiers. Quotes requested for, bt not limited to: Aggregate Supply, Asphalt Dike, Asphait Paving, Bridge
Creck Drainage, Clear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply , Construction Area Signs, Demolition, Drili And Bond Dowel, Driil And
Grout Dowel, Fencing and Railing, Landscape & !rrigation, MBGR, Minor Concrete, Miscelianeous Metals, Overhead Sighs, PCC Supplies, Pipe Supply,
Prepare and Pait Concrele, Reinforcing Steel, Roadside Signs, Saw and Seal Joints, Street Sweeping ang Striping.

Bid documents can be viewed at or obtained from:
Pians and specifications are availabile in Flatiren's San Marcos office and online at the Caitrans website at the following link:
hitp://dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-002704/.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Fiatiron analyzes and considers
each DBE quote, including these that are breken dowh into economically feasible units to facititate bidding. Quotations must be valid for same duration as
specified by Qwhner for conlract award. Bond Requirements: Notwithstanding any centrary Janguage in a bid to Flatirorn West, Inc. (“Flatiron”) or any prior
course of dealing between Fiatiron and a bidder, and unless waived in whting by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid {o Flatiron. Flatiren will reimburse the bond premium at actual cost not 20 exceed 3%. The surety on the bonds must be a Califomia
admitted surety. Nch-DBE Subs/Suppliers: indicate 2nd tier DBE participation offered on your quotation as # will be evaiuated with your price. An Equal
Oppertunity Employer.
Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760} 916-9100 Fax: (760} 471-4860
Email: jcarter@flatironcorp.com
Jannette Carter

Published on Nov 27, 2013 by
Construction Bi¢ Source Interactive (Focus) and Construction Big Source (Trade)
Trade and Focus Publications

located at hitp:/fwww.constructionbidscurce. com

Phone: 1-888-788-9450 Fax: 209.772.3573

This sclicitation Ad wiii run in beth publicaticns untif the bid date

http://www.constructionbidsource.com/go/ads/id/10814 11/27/2013



11014  Flatiron West, Inc. advertisement for Construction on State Highway In San Diege countyin San Diego on Route 5 from 0.1 Mile South of Route 8/5 Separatio. ..

Logged in as: flatiron | Account info | Legout

[;__; Gonsiruction Bid Source Friday, January 2014 Califomia | Tol Free: (888) 786-0450

"""""" Date Of Advertisement: Nov 27, 2013 @ _
0 : .;:E'r&ltﬁl&\’!asmrl’ esian -

Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE
sub=contractors and/or material suppliers for the following project:

Construction on State Highway In San Diego county in San Diego on Route 5 from 0.1 Mile South of Route 8/5 Separation and Overhead to 0.3
Mile North of Tecolote Creek Bridge and 0.3 Mile East of Merena Boulevard Undercrossing
San Diego
Located in San Diego County, CA

Cwner: Califorpia Department of Transportation
8id Date: Jan 30, 2014 at 02:00 pm

We are requesting bids for the foilowing trades and/or material suppliers:

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, Asphalt Dike, Asphalt Paving, Bridge
Deck Drainage, Clear and Grub, Cold Plane AC, Concrete Bamer, Concrete Supply , Construction Area Signs, Demolition, Drill Ard Band Dowel, Drill And
Grout Dowel, Fencing ang Railing, Landscape & imigation, MBGR. Mincr Concrete, Miscellaneous Metals, Owerhead Signs, PCC Supplies, Pipe Supply,
Prepare and Paint Concrete, Reinforcing Steel, Roadside Signs, Saw and Seal Joints, Street Sweeping and Striping.

Bid documents can be viewed at or obtained from:
Plans and specifications are available in Flaiiron's San Marces office and online at the Caltrans website at the fallowing link:
http:/idot.ca.govwha/esc/oe/project_ads_addenda/11/11-002704/.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is awailable upon request. Flatiron anatyzes and considers
each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as
specified by Owner for contract award, Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (‘Flatiron”) or any prior
course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder o proavide payment and performance bonds assuring bidder's abligations te Flatiron in the amount of 100
percent of the bid to Flatiron, Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California
admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be svaluated with your price. An Equal
Opportunity Employer.

Flatiron West, Inc.

1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 816-910C Fax; {760) 471-4360
Email: jcarter@fatironcorp.com
Jannette Carter

Published on Nov 27, 2013 by
Construction Bid Source Interactive {Focus) and Construction Bid Source (Trade)
Trade and Focus Publications

iocated at hitp://www, constructionbigdsource, com
Phone: 1-888-786-8450 Fax: 209.772,3573

This soficitation Ad will run in both publications until the bid date

www,constructionbidsource.com/go/adsAd/10814
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Submission of DBE Goed Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-002704, Route 5 from Route 8/5 Separation to Tecolote

Section E

E. The names of agencies and the dates on which they were contacted to provide
assistance in contracting, recruiting and using DBE firms. If the agencies were
contacted in writing, provide copies of supporting doccuments.

AGENCIES CONTACTED/USED

11/27/13 Flatiron visited the Office of Business and Economic Opportunity website at
http:/iwww.dot. ca.gov/ha/bep/dbe query.htm as instructed in the Special Provisions
Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of
downloaded file). Utilized DBE database by filtering for DBE’s by NAICS and Work
Codes to obtain solicitation list.

Oon 11/27/13 & 1/2/114 Flatiron checked the Caltrans website to review which firms
register for this project through the “Opt-In” process (see attached).

On 11/27/13 Flatiron registered on the Caltrans website as a Prime Contractor Seeking
Assistance (see Section D — Advertisements).

On 11/27/13 Flatiron solicited DBE participation through the Minority Business
Development Agency.

On 11/27/13 Flatiron solicited DBE participation through the SBA Subnet Database.



Unified Certification Program Page 1 of 1

k T Form Wed Nov 27 15:04:57 PST 2013

Query Criteria

District; 07 08 11 2

Naics Category: 23 Construction

Maics Codes: 237310 Highway, Street, and Bridge Comstruction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Speciaity Trade Contractors

Work Codes: C0655 STEEL SUPPLIER C0670 PIPE SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE
BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C2000 HIGHWAY PLANTING C2065 IRRIGATION SYSTEM C2602 AGGREGATE
BASE C2800 CDNCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4040 CLEAN & SEAL
PAVEMENT JOINTS - ROUT & SEAL CRACKS C5105 MINOR CONCRETE STRUCTURE (5111 CONCRETE OVERLAY, DRILL & BOND C5201 REINFORCING
STEEL C5601 STGN STRUCTURE C5620 ROADSDE SIGN C8000 FENCING CONTRACTOR (8320 METAL BEAM GUARD RA{LING C8330 METAL RAILING
%331 CONCRETE BARRIER (8403 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT
MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C9854 PAINTING STRUCTURES

Firm Type: DBE

119 items found, displaying [ to 20.(First/Prev] 1, 2, 3. 4, 5, 6 [Next/Last]

- : : : Mailing | Mailing Mailing Mailing . ._ . :
Firm Firm/DBA ; . : . : SR ! - : . - o Certification; o i Contact | Area: Pho
D Name | Address i Addr  City State Zip Zp: Address ;Addresss City = State  Zip Zip ! Type EMail Name  Code Numl
| oame i o : Linel ! Line2 | Codel Code2 —1Pf :
A8p
DEVELOPMENT 3555 VOYAGER PETER
13638 & STREET, SUITE TORRANCE CA 90583 DBE pOcampORap... Py 30 Tam
CONSTRLCTION, B
.
aBsL 29393 PACIFIC
sz ARl o HAYWARD CA 94544 08E daryiabsl..  LUISM AL SH 7200
M9 acomEco P8 VENTURE UNCDKN  CA 95648 DRE emai@acdl..  GEORGETTE . 926  645-774
36a7g ACONEZONE, 1128 QUARRY CORCNA CA  9B79 PO, BOX 1982 CORONA CORONA 92678 DBE chinedoco..  ELAINE NOR.. 951  734-957
APLUSSIGNS, 370N,
ooy AR ey FRESNO  CA 93722 oBE pachecoid.. CHRIS PACH... 559  275-0%C
A STEEN
INVESTMENT
40561 CORP DBA La 7205 CARL CT EASTVALE CA  9iBa0 D10 WACKER MIRA — MIRA  g55ey DBE ANTHONY o5y 750272
ORIVE LOMA  LOMA ST...
COMCRETE &
GRINOING
AB.HASHMI, 13066 DEER ) AHMAD
mn pE vy SANOIEGD CA  92t31 DBE NOQANS.. s 760 672805
A 1526 1526
BROOKHOLLOW BROGKHOLLOW SANTA  SANTA
4586 CONSTRUCTION G S sanTamna Ch ors SO SNMTA TR grm0s OBE acouaccuc.. DENNISYUM 724 642-47
% 7%
ACEFENCE  Z2TM:
34153 GLENDORA LAPUENTE CA 93744 DRE mpadacefen.. MICHAEL AB.. 626  333.0%7
COMPAHY
AVENUE,
ADVANCED 13 ORCHARD LAKE
35149 GECSOLUTIONS, ROAD, SUITE cA 92630 DBE joaz@adv.. JUANL BA. 318 796-90C
M 105 OREST
ADVANTAGE
30526 DEMULITION 19819 BLYTHE WINNETKA CA 91306 P O.BOX 2307 WINNETKA WINNETXA 91306 DBE advamtageD... MICHELLED... BI8  477-X0
AND GRADING, ST
me
16305 JERTOLTE A5G FRESNG  CA 93721 P.O.BOX 12224 FRESNC FRESNO 93777 2224  DBE debbieh@al.. DESBIEHUN.. 539 453-24
AaLamEs 2B
37667 SIRTCHER MIRALOMA CA 91752 DBE BARRONTM®A, .. TESSA BARR... 503 947-92€
FENCE CD.
CRIVE
AMERICA
39072 PACIFIC o e BREA o 9mau DBE apoonstruc...  ASHISH SEG.. 553 577-99¢
consTRucTION AYE-
29042 AMLAND CORP 300 KIIGHTS SAIDSE ca  gs1z  MATFELRE SANJOSE SAN JOSE 95122 DBE kevinphan@... XEVIN 8AD . 408  929-3%¢
Asap GENERAL  LTYT ANSELMO
37209 BENEDETTO PERRIS  CA 9257 DBE x2pgeneng... 951 22959
ENGINEERING ¥8...
AOINT
ASTRO 3833 OHID
ee7 R o s OH RICHMONO CA 94804 DBE mtveonst..  QIANARILE.. Sif  685-a1¢
IS JOHNSON .
680 BT erion PO BOK A MGLEWOOD CA 90306 00 0% 0% 0306 oBE weconsg... oo 7
BANAGA 1264
41022 CONSTRUCTTON, STAGECDACH CHULA oy gy PO.BOX CHULA - CHULA - g5, DBE fank@ite..  FRANK BANA.. 613 922-85;
VISTA 210914 VISTA  VISTA
He TRAIL LOOP
gAY LINE 1635 4TH
21117 CUTTING & BERKELEY CA 94740 DBE fcbayine@...  JUAN ARRES... 510 527-10
CORING, C,  STEE

Export pptions: CSVY | Excel | XML

http://www.dot.ca.gov/ucp/QuerySubmit.do 11/27/2013
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Opt-in Records

Search Results: Opt-in's on 11-002704

43 Opt-in records found.

11-002704

[NLS TRUCKING, INC.

|13284 Hubbard St. Sylmar, CA 91342

[Phone: 888-609-1566 |[Fax Number: 888-806-9077
[Disadvantaged status: DBE SBE

Services offered: FOR NEW QUOTES E-MAIL US AT
Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage
Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED.
We offer all type of DUMP TRUCKS for HAULING. We have a vast
Database of Owner/Operators ready to work. Long distance is NO
PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND
EVERYTHING IN BETWEEN!!*

L

11-002704

[Ashbaugh Consulting, Inc. ]
9151 Parliament Ave Westminster, CA 92683

Phone: 714-895-3782 HFax Number: 714-805-3702
[Disadvantaged status: SBE ]
Services offered: Item 13: PREPARE STORM WATER POLLUTION

PREVENTION PLAN / Item 14:STORM WATER ANNUAL REPORT

I

11-002704

|Pruitt Trucking Inc.

|214 W. Poppyfields Drive Altadena, CA 91001
[Phone: 626-644-1236 |[Fax Number: 626-398-5551 |
[Disadvantaged status: DBE DVBE SBE

Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully
licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer
DUMP TRUCKS and a data base that provide a variety of equipment,

many services (A-Z) and accommodate various needs. Have trucks
that will travel.

L

[Maneri Traffic Control

11-002704

47423 Rainbow Canyon Temecula, CA 92592
Phone: (951) 695-5104 |[Fax Number: (951) 695-5105

L L LI g

[Disadvantaged status: DBE SBE

http://dot.ca.gov/hq/esc/oe/planholders/oe_iistopt.php?c: 14-002704
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Caltrans - Office Engineer - Opt-in Records

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pems, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail stephanie_maneritrafficcontrol@yahoo.com if you have any
questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

11-002704

|Angus Asphalt, Inc.

|9959 Prospect Ave. 92072

|Phone: 619-562-8201 ”Fax Number: 619-562-1973 ]

[Disadvantaged status: SBE

|Services offered: Asphalt Paving

11-002704

|SDV Services, Inc.

[1210 Marina Village Parkway Alameda, CA 94501

|Phone: 510-521-8170 HFax Number: 510-521-8172 ]

Disadvantaged status: DVBE SBE

Services offered: We are a California certified SBE/DVBE company.
We offer Rigging, Crane and other Erection Services; Electrical
Products, Services, Equipment and Supplies; Safety Equipment; Wire
and Fiber Rope; Portable Changeable Message Sign, Arrow Board and
Light Tower rental. CA Licenses A & C-10. Website:
www.sdvservicesinc.com

11-002704

[LOGANS MARKETING
[121 BROADWAY # 220 SAN DIEGO , CA 92101
|Phone: 619-233-3766 ]|Fax Number: 619-233-3768 ]

Disadvantaged status: DBE SBE

Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE,
IRRIGATION-SUPPLIES , BRICK & BLOCK,

|

11-002704

[Pavement Recycling Systems |

|1024o San Sevain Way Mira Loma Ca 91752

[Phone: 951-682-1091 [Fax Number: 951-682-1094

[Disadvantaged status: |

Services offered: FULL SERVICE ASPHALT MILLING AND
RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH
RECLAMATION, ROAD SLURRYS

11-002704

[MAX FUSION INC -
[PO BOX 765 SAN RAMON , CA 94583
[Phone: 925 362 9400 [Fax Number: ]

‘ http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-002704
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11/27/2013



Caltrans - Office Engineer - Opt-in Records

Disadvantaged status: DBE SBE

Services offered: DISTRIBUTOR OF BLDG MATERITALS CUPC
CERTIFIED

L

11-002704

IHigh - Light Electric, Inc.

P O Box 7339 Riverside, CA 92513-7339

1N

Phone: 951-352-9646 |[Fax Number: 951-352-2498

|Disadvantaged status:

[Services offered: Electrical

11-002704

|Chrisp Company

|43650 Osgood Road Fremont, Ca. 94539

[Phone: 510.656.2840 [Fax Number: 510.656.2397

[Disadvantaged status:

[Services offered:

11-002704

[Lightcap Industries Inc dba: JC Supply & Mfg

1612 S. CUCAMONGA AVE ONTARIO, CA. 91761

Phone: 909-373-1773 |[Fax Number: 909-373-1785

Disadvantaged status: DBE SBE

Services offered: Services offered: DBE, SBE, UDBE "Manufacturer”
of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar
Baskets, Tie Bar ete. "Supplier” of Curing compounds for LBC & PCCP

11-002704

Creative Planning Solutions - CPM SCHEDULING AND P6
TRAINING

[1'177 Branham Lane #278 San Jose, CA 95118

Phone: (408)202-3244 |Fax Number:

Disadvantaged status: DBE SBE

Services offered: CPS is a certified DBE/WBE/SBE in the State of
California. We provide quality baseline development, monthly
schedule updates, time impact analysis development, dispute
resolution assistance and claims assistance for all levels of Caltrans
projects throughout CA. Expertise in using Oracle P6 Software and
Caltrans required software training. With over 18 years of experience
in the industry, CPS would gladly provide you a prompt and
competitive quote. Call us today!

11-002704

3430 Pacheco Blvd. Martinez CA 94553

[R.E. Serrano, Inc. I

Phone: 925-957-8184 ||Fax Number: 925-957-8190

[Disadvantaged status: DBE

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-002704
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Caltrans - Office Engineer - Opt-in Records

Services offered: Sub quoting JPCP, Seal Isolation Joint, Drill and
Bond Dowel, Conerete Barrier Type 60,60D,608, 60GE MOD, 60SF
MOD www.reserrano.com

|Upland Rock I

[31631 Auto Center Drive Lake Elsinore, CA, 92530

11-002704

[Phone: 909-386-2757 | Fax Number: 951-245-0789

[Disadvantaged status: i

[Services offered: Offered: Aggregate Base, Rock Slope Protection, etc.1

l

11-002704

IAC Dike Co.
2788 Venture Dr. Lincoln, CA 95648
Phone: 916-645-7747 ||Fax Number: 916-645-9618

|Disadvantaged status: DBE

[Services offered: Place Asphalt Dike

11-002704

[Integrity Rebar Placers
[1345 Nandina Avenue Perris, CA 92571
[Phone: 951.696.6843 ||Fax Number: 951.943.7772 |

|Disadvantaged status: DBE

IServices offered: Rebar

11-002704

[Ag'ri Service, Inc.

I3720 Oceanic Way, #204 Oceanside, CA 92056

[Phone: 760-295-6255 |[Fax Number: 760-205-6262

IDisadvantaged status: DBE SBE

Services offered: DBE#25193/SB#1161960 Landscaping Soil Products,
LEED Projects Certified Supplier of Compost, Mulch, Bioswale Soil
Mix, Engineered Soils, ete. Agri Service operates the El Corazon
Compost Facility in San Diego County, providing soil amendments
and mulch products for over 17 years. Recognized as a reliable and
consistent source of high quality products, Agri Service is proud of our
long term relationships with the largest names in landscape
construction, maintenance and landscape architecture. Our products
have been used by Caltrans and in many of the region's high profile
projects. http://www.agriserviceinc.com

11-002704

[Taradigm Inc.

|4227 Sunrise Blvd. Fair Qaks

[Phone: 9162627957 ||Fax Number: 916-200-0426 |

[Disadvantaged status: SBE i

http://dot.ca. gow’hq/csc/oe/planholders/oe_liétopt.php?c=1 1-002704
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Services offered: Taradigm is an Oracle/Primavera Certified Partner
and Service Provider. We provide Primavera software as well as the
required onsite training for Caltrans contracts. Training participants
will gain a thorough background in the concepts of planning and
scheduling using P6. Find us online at www. Taradigm.com!

IACL Construction Co., Inc

]207 W. State Street Ontario, CA 91761

11-002704

Phone: 909-391-4477 |[Fax Number: 909-391-4472

Disadvantaged status:

[Services offered: Concrete Barrier Rail

11-002704

IACL Construction Co., Inc

1207 W. State Street Ontario, CA 01761

Phone: 909-391-4477 |[Fax Number: 909-391-4472

Disadvantaged status:

[Services offered: Concrete Barrier Rail

L

11-002704

IEnvironmental Waste Disposal, Inc

119782 Mae Arthur Blvd #250 Irvine CA 92612 / Fresno 93704

[Phone: 949 466 8857 [[Fax Number: 949 242 2479

[Disadvantaged status: DVBE SBE

Services offered: DVBE hazardous waste ( ADL) transport and
disposal

ISequoia Consultants (QC Testing)

11-002704

|361 W. Grove Avenue Orange, CA, 92865

Phone: 714-974-6316 ' |[Fax Number: 714-974-6193

Disadvantaged status: DBE SBE

Services offered: Services offered: We provide comprehensive Quality
Control, Testing, and Inspection services for the placement of all
roadway and structural materials including HMA, RSC, JPCP, Rebar
Splices, and many others. We are a DBE/SBE that provides services
exclusively to transportation sector related projects. We have fully
certified mobile testing capabilities and are Signatory to Local 12.

[Flatiron Electric Group, Inc |

|7911—A Pine Ave Chino, CA 91708

]

11-002704

[Phone: 714-228-9631 |[Fax Number: 909-597-9151

[Disadvantaged status:

[Services offered:

http://dot.ca. gov/hg/ese/oe/planholders/oe_listopt.php?c=11-002704
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|Elecn0r Belco Electrie, Inc. l

———

l4331 Schaefer Ave. Chino, CA 91710 ]

11-002704|[Phone: (909) 993-5470 ||Fax Number: (909) 993-5476
IDisadvantaged status:

‘ [Services offered: ]

.- |
|Gerdau Reinforcing Steel ] ]
4805 Murphy Canyon Road San Diego, CA 92123

11-002704||Phone: 858-737-7629 |[Fax Number: 858-737-7729

[Disadvantaged status:

[Services offered: Reinforcing steel - rebar

[Perry Electric ]

P.O. Box 710130 Santee, CA, 92072

11-002704||[Phone: 619-449-0045 ||Fax Number: 619-449-0511

[Disadvantaged status:

[Services offered:

Diversified Concrete Cutting, Inc.

59 Coney Island Dr. Sparks, NV 89431

11-002704 IPhone: 775-331-1411 ||Fa.x Number: 775-331-1572

[Disadvantaged status:

[Services offered: saw/seal joints

|Western Ground Improvement

|250 Goddard Irvine, California, 92618

Phone: 714.336.3702 ||Fa.x Number:

11-002704) jisadvantaged status:

Services offered: WGI provides design-build services for ground
stabilization systems including, slope stability, settlement control, and
liquefaction mitigation.

[Penhall Company
|5775 Eastgate Dr San Diego, CA. 92121
11-002704 [Phone: 858-550-1111 {|Fax Number: 858-550-1120

IDisadvantaged status:

Services offered: Demolition, saw seal joints, drill/bond/pressure
grout dowels, refinish bridge deck.

http://dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?e=11-002704
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11-002704

|Anderson Paint Store LLC - DBE www.andersonpaintstore.com |
|18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
andersonpsllc@aol.com

Disadvantaged status: DBE SBE |

Services offered: T would like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

Phone: 248 667 8059

11-002704

|Anderson Paint Store LLC - DBE www.andersonpaintstore.com
[18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
andersonpsllec@aol.com

Phone: 248 667 8059

IDisadvantaged status: DBE SBE

Services offered: I would like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

|

11-002704

{Anderson Paint Store LLC - DBE www.andersonpaintstore.com

18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
andersonpsllc@aol.com

Phone: 248 667 8059

{Disadvantaged status: DBE SBE

Services offered: I would like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

[

|

11-002704

{Anderson Paint Store LLC - DBE www.andersonpaintstore.com

|18429 West 8 Mile RD Detroit,Michigan 48219
Fax Number:

Phone: 248 667 8059 andersonpsllc@aol.com

{Disadvantaged status: DBE SBE

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-002704
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Services offered: T wouid like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

11-002704

|Diversiﬁed Landscape Co.

|33801 Washington Street Winchester CA. 92596
[Phone: (951) 926-7444 [[Fax Number: (800) 783-4197 |
[Disadvantaged status: DBE

Services offered: Union Contractor. Highway Planting, Irrigation
System, Irrigation Removals, Plant Establishment, Roadside Clearing,
Rock Blanket, Erosion Control, Hydroseed, Muich

11-002704

JC SUPPLY & MANUFACTURING |

|1612 S. CUAMONGA AVE ONTARIOQ, CA. 91761

[Phone: 909-373-1773 iFax Number: 909-373-1785

[Disadvantaged status: DBE SBE

Services offered: Services offered: DBE, SBE, UDBE "Manufacturer”
of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar
Baskets, Tie Bar etc. "Supplier” of Curing compounds for LBC & PCCP

11-002704

[Taradigm Inc.

[4227 Sunrise Blvd. Fair Oaks

IPhone: 09162627957 llFax Number: 916-200-0426

Disadvantaged status: SBE

Services offered: Taradigm is an Oracle/Primavera Certified Partner
and Service Provider. We provide Primavera software as well as the
required onsite training for Caltrans contracts. Training participants
will gain a thorough background in the concepts of planning and
scheduling using P6. Find more at www.taradigm.com!

11-002704

[Integrity Rebar Placers
L1345 Nandina Avenue Perris, CA 92571
[Phone: 951.696.6843 |[Fax Number: 951.943.7772 i

[Disadvantaged status: DBE

[Services offered: Rebar

L

|RJ Safety Supply
11-002704{[7320 Convoy Court San Diego CA 92111
[Phone: 858-541-2880 ||Fax Number: 858-541-2898

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-002704
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[Disadvantaged status: DBE SBE

Services offered: RJ Safety is a Woman Owned Small Business. We
carry a large inventory of personal protection equipment, such as gas
monitors, hazmat spill control and safety items. DBE#16109
SBE#10493 WBENC#2005121783 www.rjsafety.com

11-002704

ACSCO

17782 georgetown lane huntington beach, ca g2647

|Phone: 7143753830 ||Fax Number: 7143753831

Disadvantaged status: DBE SBE

Services offered: QA/QC, geotechnical materials testing and
inspection

11-002704

[CrossRoads Muleh Inc.

I39252 Winchester Rd Suite 107-132 Murrieta CA 92563
[Phone: 8664591566 [Fax Number: 9515262759
IDisadvantaged status: SBE

Services offered: We specialize in the supply and installation of
Compost and Mulch. All products meet or exceed Caltrans and USCC
STA standards. Using our Pneumatic Blower Trucks we install up to
1000 cubic yards per day. Give us a call for a competitive quote.

11-002704

GSJ Utility Supply

14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670

|Phone: 562-404-1435 ||Fax Number: 888-356-1250

[Disadvantaged status: DBE DVBE SBE

Services offered: HDPE plastic pipe produects and corrugated metal
and plastic pipe along with ERW carbon steel line pipe and valves.
PVC pipe schedule 40 and 80 and much more. Safety Equipment.
Wattles and Silt fence.

11-002704

JC SUPPLY & MANUFACTURING

1612 S. CUAMONGA AVE ONTARIO, CA. 1761

|Phone: 909-373-1773 ||Fax Number: 909-373-1785

Disadvantaged status: DBE SBE

Services offered:

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-002704
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Search

Results: Opt-in's on 11-002704

51 Opt-in records found.

INLS TRUCKING, INC.

13284 Hubbard St. Sylmar, CA 91342

[Phone: 888-609-1566 |[Fax Number: 888-806-5077

|Disadvantaged status: DBE SBE

11-002704

Services offered: FOR NEW QUOTES E-MAIL US AT
Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage
Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED.
We offer all type of DUMP TRUCKS for HAULING. We have a vast
Database of Owner/Operators ready to work. Long distance is NO
PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND

EVERYTHING IN BETWEEN!!*

11-002704

[Ashbaugh Consulting, Inc.

lo151 Parliament Ave Westminster, CA 92683

|Phone: 714-895-3782 “Fax Number: 714-895-3792

Disadvantaged status: SBE

Services offered: Item 13: PREPARE STORM WATER POLLUTION
PREVENTION PLAN / Item 14:STORM WATER ANNUAL REPORT

11-002704

[Pruitt Trucking Ine.

|214 W. Poppyfields Drive Altadena, CA 91001

[Phone: 626-644-1236 ||Fax Number: 626-398-5551

|
]
|
|

[Disadvantaged status: DBE DVBE SBE

Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully
licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer
DUMP TRUCKS and a data base that provide a variety of equipment,
many services (A-Z) and accommodate various needs. Have trucks
that will travel.

11-002704

|Maneri Traffic Control
|47423 Rainbow Canyon Temecula, CA 92592 |
|Phone: (951) 695-5104 ]|Fax Number: (951) 695-5105

|Disadvantaged status: DBE SBE

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-002704
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Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pems, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail stephanie_maneritrafficcontrol@yahoo.com if you have any
questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

|

Angus Asphalt, Inc.

9959 Prospect Ave. 92072
11-002704 |Phone: 619-562-8201 ||Fax Number: 619-562-1973 |
Disadvantaged status: SBE
Services offered: Asphalt Paving

SDV Services, Inc.

1210 Marina Village Parkway Alameda, CA 94501
|Phone: 510-521-8170 ||Fax Number: 510-521-8172 |
[Disadvantaged status: DVBE SBE ]
11-002704||Services offered: We are a California certified SBE/DVBE company.
We offer Rigging, Crane and other Erection Services; Electrical
Products, Services, Equipment and Supplies; Safety Equipment; Wire
and Fiber Rope; Portable Changeable Message Sign, Arrow Board and

Light Tower rental. CA Licenses A & C-10. Website:
www.sdvservicesine.com

LOGANS MARKETING
121 BROADWAY # 220 SAN DIEGO , CA 92101
[Phone: 619-233-3766 |[Fax Number: 619-233-3768 |

11-002704

Disadvantaged status: DBE SBE

Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE,
IRRIGATION SUPPLIES , BRICK & BLOCK ,

|Pavement Recycling Systems
10240 San Sevain Way Mira Loma Ca 91752
Phone: 951-682-1091 ||Fax Number: 951-682-1094

11-002704

L

|Disadvantaged status:
Services offered: FULL SERVICE ASPHALT MILLING AND

RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH
RECLAMATION, ROAD SLURRYS

MAX FUSION INC -
11-002704|[PO BOX 765 SAN RAMON , CA 94583
|Phone: 925 362 9400 ||Fax Number: |
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Disadvantaged status: DBE SBE |

Services offered: DISTRIBUTOR OF BLDG MATERIALS CUPC
CERTIFIED

[High - Light Electric, Inc.
IP O Box 7339 Riverside, CA 92513-7339
11-002704/Phone: 951-352-9646 [Fax Number: 951-352-2498 |
[Disadvantaged status:

[Services offered: Electrical

I |
IChrisp Company ]

l43650 Osgood Road Fremont, Ca. 94539 |
11-002704{Phone: 510.656.2840 [Fax Number: 510.656.2397
Disadvantaged status:

Services offered: |

Lightcap Industries Inc dba: JC Supply & Mfg ]

1612 S. CUCAMONGA AVE ONTARIO, CA. 61761
[Phone: 909-373-1773 |[Fax Number: 909-373-1785
11-002704|[Djsa dvantaged status: DBE SBE

Services offered: Services offered: DBE, SBE, UDBE "Manufacturer”
of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar
Baskets, Tie Bar ete. "Supplier” of Curing compounds for LBC & PCCP

lCreative Planning Solutions - CPM SCHEDULING AND P6

RAINING
|1177 Branham Lane #2978 San Jose, CA 95118 ]
Phone: (408)202-3244 [Fax Number:

Disadvantaged status: DBE SBE

11-002704 Services offered: CPS is a certified DBE/WBE/SBE in the State of
California. We provide quality baseline development, monthly
schedule updates, time impact analysis development, dispute
resolution assistance and claims assistance for all levels of Caltrans
projects throughout CA. Expertise in using Oracle P6 Software and
Caltrans required software training, With over 18 years of experience
in the industry, CPS would gladly provide you a prompt and
competitive quote, Call us today!

I —
IR.E. Serrano, Inc.

|343o Pacheco Blvd. Martinez CA 94553

Phone: 925-957-8184 [Fax Number: 925-957-8190
Disadvantaged status: DBE

11-002704

http://dot.ca.gov/hg/esc/oe/planholders/oe listopt.php?c=11-002704 1/2/2014
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Services offered: Sub quoting JPCP, Seal Isolation Joint, Drill and
Bond Dowel, Conerete Barrier Type 60,60D,60S, 60GE MOD, 60SF
MOD www.reserrano.com

Upland Rock

]31631 Auto Center Drive Lake Elsinore, CA, 92530

11-002704

IPhone: 009-386-2757 ||Fax Number: 951-245-078¢9

|Disadvantaged status:

[Services offered: Offered: Aggregate Base, Rock Slope Protection, etc.

L

11-002704

|AC Dike Co. |

|2788 Venture Dr. Lincoln, CA 95648

Phone: 916-645-7747 ”Fa.x Number: 916-645-9618

Disadvantaged status: DBE

|Services offered: Place Asphalt Dike

11-002704

IIntegrity Rebar Placers |
|1345 Nandina Avenue Perris, CA 92571 |
[Phone: 951.696.6843 ||Fax Number: 951.943.7772

Disadvantaged status: DBE

Services offered: Rebar

|Agri Service, Inc.

|3720 Oceanic Way, #204 Oceanside, CA 92056

11-002704

[Phone: 760-295-6255 " |[Fax Number: 760-295-6262

|Disadvantaged status: DBE SBE

LEED Projects Certified Supplier of Compost, Mulch, Bioswale Soil
Mix, Engineered Soils, etc. Agri Service operates the El Corazon
Compost Facility in San Diego County, providing soil amendments
and muich products for over 17 years. Recognized as a reliable and
consistent source of high quality products, Agri Service is proud of our
long term relationships with the largest names in landscape
construction, maintenance and landscape architecture. Our products
have been used by Caltrans and in many of the reglon 's high profile

projects. http://www.agriserviceinc.com -

Services offered: DBE#25193/SB#1161960 Landscaping Soil Products,

11-002704

Taradigm Inc.

4227 Sunrise Blvd. Fair Qaks

[Phone: 9162627957 ||[Fax Number: 916-200-0426

[Disadvantaged status: SBE

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-002704
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Services offered: Taradigm is an Oracle/Primavera Certified Partner
and Service Provider. We provide Primavera software as weil as the.
required onsite training for Caltrans contracts. Training participants
will gain a thorough background in the concepts of planning and
scheduling using P6. Find us online at www.Taradigm.com!

L
[ACL Construction Co., Inc |
207 W. State Street Ontario, CA 91761

11-002704|Phone: 909-391-4477 |Fax Number: 909-391-4472
IDisadvantaged status:

[Services offered: Concrete Barrier Rail

|ACL Construction Co., Inc

|207 W. State Street Ontario, CA 91761

11-002704|Phone: 909-391-4477 |[Fax Number: 909-391-4472
IDisadvantaged status:

[Services offered: Concrete Barrier Rail

[Environmental Waste Disposal, Inc

|19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresnio 93704
[Phone: 949 466 8857 |[Fax Number: 949 242 2479
IDisadvantaged status: DVBE SBE

Services offered: DVBE hazardous waste ( ADL) transport and
disposal

L

11-002704

|Sequoia Consultants (QC Testing)
|361 W. Grove Avenue Orange, CA, 92865

Phone: 714-974-6316 ]ﬁx Number: 714-974-6193 ]
Disadvantaged status: DBE SBE |

11-002704||Services offered: Services offered: We provide comprehensive Quality
Control, Testing, and Inspection services for the placement of all
roadway and structural materials including HMA, RSC, JPCP, Rebar
Splices, and many others. We are a DBE/SBE that provides services
exclusively to transportation sector related projects. We have fully
certified mobile testing capabilities and are Signatory to Local 12.

Flatiron Electric Group, Inc
7911-A Pine Ave Chino, CA 91708

11-002704 %ne: 714-228-9631 ]ﬁx Number: 90g9-597-9151 ]
Disadvantaged status:

Services offered:

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-002704 1/2/2014
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11-002704

—

Elecnor Beleo Electrie, Inc.

]4331 Schaefer Ave. Chino, CA 91710 |

Phone: (g09) 993-5470 ”Fax Number: (909) 993-5476 I

Disadvantaged status:

{Services offered:

11-002704

{Gerdau Reinforcing Steel
]4805 Murphy Canyon Road San Diego, CA 92123

|Phone: 858-737-7629 "Fax Number: 858-737-7729

{Disadvantaged status:

{Services offered: Reinforcing steel - rebar

11-002704

{Perry Electric
{P.0. Box 710130 Santee, CA, 92072
IPhone: 619-449-0045 ||Fa.x Number: 619-449-0511

Disadvantaged status:

Services offered:

11-002704

{Diversified Concrete Cutting, Inc.

]59 Coney Island Dr. Sparks, NV 89431
IPhone: 775-331-1411 ”Fa.x Number: 775-331-1572

{Disadvantaged status:

{Services offered: saw/seal joints

]W estern Ground Improvement
]250 Goddard Irvine, California, 92618

Phone: 714.336.3702 ||Fax Number:

11-002704

D

Disadvantaged status:

Services offered: WGI provides design-build services for ground
stabilization systems including, slope stability, settlement control, and
liquefaction mitigation.

L jL |

lPenhall Company

5775 Eastgate Dr San Diego, CA. g2121

Phone: 858-550-1111 “Fax Number: 858-550-1120

11-002704

L

lDisadva’ntaged status:

Services offered: Demolition, saw seal joints, drill/bond/pressure

grout dowels, refinish bridge deck.

http://dot.ca.gov/hq/esc/oe/planholders/oe listopt.php?c=11-002704

Page 6 of 11

1/2/2014



Caltrans - Office Engineer - Opt-in Records

11-002704

[Anderson Paint Store LLC - DBE www.andersonpaintstore.com |

[18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
andersonpsllc@aol.com

Phone: 248 667 8059

[Disadvantaged status: DBE SBE

Services offered: I would like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

11-002704

|Anderson Paint Store LLC - DBE www.andersonpaintstore.com

18429 West 8 Mile RD Detroit,Michigan 48219

[Fax Number:
andersonpsllec@aol.com

Phone: 248 667 8059

Disadvantaged status: DBE SBE

Services offered: I would like to make contact with youor a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

11-002704

[Anderson Paint Store LLC - DBE www.andersonpaintstore.com

[18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
andersonpsllec@aol.com

Phone: 248 667 8059

Disadvantaged status: DBE SBE

Services offered: I would like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

11-002704

|[Anderson Paint Store LLC - DBE www.andersonpaintstore.com

18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
andersonpsllc@aol.com

Phone: 248 667 8059

|Disadvantaged status: DBE SBE

hftp://dot.ca.gov/hq/esc/oe/planholders/oeﬁlistopt.php?c= 11-002704
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Services offered: I would like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

[Diversified Landscape Co.
33801 Washington Street Winchester CA. 92596
Phone: (951) 926-7444 ||Fax Number: {8 00) 783-4197

11-002704

[Disadvantaged status: DBE

Services offered: Union Contractor. Highway Planting, Irrigation
System, Irrigation Removals, Plant Establishment, Roadside Clearing,
Rock Blanket, Erosion Control, Hydroseed, Mulch

|J C SUPPLY & MANUFACTURING

1612 S. CUAMONGA AVE ONTARIO, CA. 91761

Phone: 909-373-1773 |[Fax Number: 909-373-1785

11-002704

[Disadvantaged status: DBE SBE

Services offered: Services offered: DBE, SBE, UDBE "Manufacturer”
of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar
Baskets, Tie Bar etc. "Supplier” of Curing compounds for LBC & PCCP

11-002704

[Taradigm Inc.

[4227 Sunrise Blvd. Fair Oaks
Phone: 9162627957 ||Fax Number: 916-200-0426 |
[Disadvantaged status: SBE

Services offered: Taradigm is an Oracle/Primavera Certified Partner
and Service Provider. We provide Primavera software as well as the
required onsite training for Caltrans contracts. Training participants
will gain a thorough background in the concepts of planning and
scheduling using P6. Find more at www.taradigm.com!

11-002704

Integrity Rebar Placers -i
1345 Nandina Avenue Perris, CA 92571 |
[Phone: 951.606.6843 |[Fax Number: 951.943.7772 |
Disadvantaged status: DBE J

Services offered: Rebar

[RJ Safety Supply J
11-002704|[7320 Convoy Court San Diego CA g2111 |
Phone: 858-541-2880 ||Fax Number: 858-541-2898 |

http://dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c¢=11-002704
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Disadvantaged status: DBE SBE |

Services offered: RJ Safety is a Woman Owned Small Business. We
carry a large inventory of personal protection equipment, such as gas
monitors, hazmat spill control and safety items. DBE#16109

SBE#10493 WBENC#2005121783 www.rjsafety.com

laesco

|17782 georgetown lane huntington beach, ca 92647

11-002704

Phone: 7143753830 |[Fax Number: 7143753831

Disadvantaged status: DBE SBE

Services offered: QA/QC, geotechnical materials testing and
inspection

CrossRoads Mulch Inc.

39252 Winchester Rd Suite 107-132 Murrieta CA 92563

11-002704

|Phone: 8664591566 ||Fax Number: 9515262759

Disadvantaged status: SBE |

Services offered: We specialize in the supply and installation of
Compost and Mulch. All products meet or exceed Caltrans and USCC
STA standards. Using our Pneumatic Blower Trucks we install up to
1000 cubic yards per day. Give us a call for a competitive quote.

11-002704

14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670

GSJ Utility Supply |

Phone: 562-404-1435 ||[Fax Number: 888-356-1250

Disadvantaged status: DBE DVBE SBE . |

Services offered: HDPE plastic pipe products and corrugated metal
and plastic pipe along with ERW carbon steel line pipe and valves.
PVC pipe schedule 40 and 80 and much more. Safety Equipment.
Wattles and Silt fence.

11-002704

JC SUPPLY & MANUFACTURING |

[1612 S. CUAMONGA AVE ONTARIO, CA. 91761

Phone: g09-373-1773 ||Fax Number: 909-373-1785

Disadvantaged status: DBE SBE |

[Services offered:

11-002704

KRC SAFETY CO,. INC

|7821 W Sunnyview Ave. Visalia, Ca. 93291

[Phone: 559-732-0393 |[Fax Number: 559-732-2684

IDisadvantaged status: DBE SBE

http://dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=11-002704
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Services offered: KRC SAFETY is your one stop shop for all traffic
control, erosion control and SWPPP materials. A few services that we
have available are, construction area signs, traffic control, k rail, crash
cushions, permanent signs, delineators, channelizers, trucking
services, flatbed and lowbed, pcms, attenuator trucks, light towers,
pilot car, full rental and sales. Plus much more. E-mail
michaelc@krcsafety.com or calebh@kresafety.com if you have any
questions. KRC SAFETY is certified DBE,SBE and MBE, we look
forward to working with you on your next project.

11-002704

American Steel Placers Inc |

603 So Arrowhead Ave San Bernardino,Ca. 92408

[Phone: gog-884-6031 ||Fax Number: 909-884-6032

|Disadvantaged status: DBE SBE

[Services offered: REBAR

|Geen Signz & Company

[710 C Street Ste 206 San Rafael, CA 94901

|Phone: 415-246-7047 ||Fax Number: 415-456-9735 |

11-002704

IDisadvantaged status: DBE SBE

Services offered: Signage services, Aluminum signs, Sign installation,
removal & maintenance, etc.

|

[Western Gardens Landscaping, Inc. |

4616 Pannonia Rd. Carlsbad, CA g2008

|Phone: 760-720-1459 ||Fax Number: 760-720-7211

11-002704

IDisadvantaged status: SBE |

Services offered: Landscape and irrigation, Highway Planting,
Irrigation System, Irrigation Removals, Plant Establishment

11-002704

|Summit Environmental Contractors

|33161 Camino Capistrano, K2 San Juan Capistrano, CA 92675
|Phone: 949-542-4330 ||Fax Number: 949-542-4331 |
[Disadvantaged status:

Services offered: Environmental contractor providing the following
services; Lead Compliance Plan, Roadway Excavation for ADL (Y-2)
material, and Structure Excavation for ADL (Y-2) material. :

WC SUPPLY & MANUFACTURING |

1612 S. CUAMONGA AVE ONTARIO, CA. 91761 ]

11-002704

Phone: 909-373-1773 |[Fax Number: 909-373-1785

|Disadvantaged status: DBE SBE

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-002704
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Services offered: Services offered: DBE, SBE, UDBE "Manufacturer”
of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar
Baskets, Tie Bar ete. "Supplier” of Curing compounds for LBC & PCCP

|Patriot Environmental Laboratory Services

I6640 Lusk Boulevard, Suite A-100 San Diego, Ca 92121
11-002704|[Phone: [Fax Number: ]
|Disadvantaged status:

IServices offered:

[Patriot Environmental Laboratory Services |
]6640 Lusk Boulevard, Suite A-100 San Diego, Ca 92121 |
Phone: 858-869-5987 ||Fax Number: 858-677-9009
Disadvantaged status: SBE

Services offered: Patriot is an environmental consulting firm with
asbestos, lead, mold, bacteria and indoor/outdoor air quality
expertise. We have offices in San Diego, Fullerton, Los Angeles, and
our new location in San Jose. Patriot also has NVLAP, ELAP and
11-002704}ATHA certified in-house laboratory in all of our locations for asbestos,
lead, mold and Bacteria. We have over 20 certified IH staff, including
certified industrial hygienists (CIH), Air Quality Specialists, Certified
Ashestos Consultants (CAC) and technicians (CSST), DPH Lead
Certified professionals; stormwater professionals including QSD and
QSP. With the combination of our consulting services and certified
laboratories, including in-house courier service, we will be able to
provide you with an efficient, cost effective, professional and timely
service. Patriot is registered in SAM (CAGE# 6X7F3) as a certified
small business and a California DGS Small Business certified company
(SB# 1060122). '
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Offer Overview
Fiatiron West, inc.

The following is a summary of the informaticn you have submittes into the Opportunity Catabase. If you would like to add or madify any of the information below, please click the “Edit*
link corresponding to the section you would like to edit.

Please keep in ming that for your Opportunity to be complete and active, you must compiete the Contact Information, Cffer Information (with today's date failing between the open and
close dates), Bond Information, Location Information, as weil as supply at lesst one SIC or NAICS code.

* Required Field

OPPORTUNITY STATUS
Current Statusy active
Last Modified Date JNovember 27 2013
Last Modified By:{Dannette Carter . -
SPECIAL INITIATIVE PROGRAMS it
Is this opportunity related to Special Initiative ngnmsﬁf
QPPORTUNITY INFORMATION ) Edit
* First Namegpannetie
* Last Name:[fCarter
* Telophone/50-016-9100
FaxJ[760-471-4860
Email Address] FNSCBId@fatinoncorp.com
* Date OpenjNovember 27, 2013
* pate Closedlanuary 16, 2014
* Opportunity Title:fROUte 5 from 8-5 Separation ko Tecolote
* Sollcitation iD:f11-002704
* Contract Value Amount:§$7,200,000
* Estimated Contract Duration ]l Year - 2 Years
* Dpportunity Typed Government
* Offer Description:lOwner: Califomia Department of Transportation. Request for Certified DBE
[Subcontractors & Suppliers. Quates requested for, but nok fimited
ko Agaregate Supply, Asphalt Dike, Asphalt Paving, Bridge Deck Drainage,
Cear and Grub, Cold Plane AC, Concrete Barrier, Concrete Supply ,
Construction Area Signs, Bemolition, Drili And Bend Dowel, Drill And Grout
Dowel, Fencing and Railing, Landscape & Imigation, MBGR, Minor Concrete,
Miscelianecus Metals, Overhead Signs, PCC Supplies, Pipe Supply, Prepare and
Paint Concrate, Reinforcing Steel, Roadskie Signs, Saw and Seal
Doints, Street Sweeping and Striping. Plans and spedifications are available
n Flatiron's San Marcos office and oniine at the Caltrans website at the
[Fotiowing fink: http://dot.ca.gov/ha/esc/oefproject_ads_addenda/11/11-
[002704/. Assistance in obtaining bonding, lines of credit, insurance,
lequipment, supplies and materiais is available upon request. Flatiron analyzes
larki considers each DBE quate, inciutding those that are broken down
nto economically feasile units to facilitate bidding. Quotations must be
Ivalid for same duration as specified by Cwner for contract award, Bond
Revuiremerts: Notwithstanding any contrary language in a bid to Flatiron West,
lInc. ("Fatiron”) or any pnior course of deafing between Flatiron and
la bidder, and uniess waived In writing by Flatiron, Flatiron reserves the
Fight, pursuant to Public Contract Code section 4108 and ctherwise, to require
leach bidder to provide payment and performance bonds assuring
pidder's obligations to Flatiron in the amount of 100 percert of the bid to
Flatiron. Flatiron wiil reimturse the bond premium at actual cost not to
lexceed 3%. The surety on the bonds must be a Cailforria admitted surety. Nen-
[PBE Subs/Suppiiers: Indicate 2nd tier DBE participation offered on
your guotation as it will be evaluated with your price. An Equal Qpportunity
[Employer.
* Keywords] ¥eavy Chvit Construction - JPCP, Widen Connector, Construct MBGR, RW, CCTV, and Lighting.
* Bond Reg; Linkncwn
Bond Amountipiot Specified
* INDUSTRY CODES ) B _ ) Edit
NAICS 32341 - Highway, Street, Bridge, and Tunnel Construction
349 - Other Heavy Constructon
3412 - Bricge and Tunnei Consiruction
3411 - Highway and Street Construction
* LOCATION INFORMA TION [Edit)
San Ciego, California 92101 USA
..... Relurn to Company Detais|

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set_v=bWIIX2IkPTESO... 11/27/2013
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Offer Overview
Flatiron Wast, inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would fike to add or modify any of the informaticn below, please click the "edit™

link corresponding to the section you wouid ke to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date faliing between the open and
close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code,

* Required Fields

[OPPORTUMITY STATUS

Current Status active

Last Modified Date Jhovember 27, 2013

Last Modifled Byi[lannette Carter -~

[SPECIAL INITIATIVE PROGRAMS

Edit

i3 this opportunity related to Special Initiative ngr:msﬂ]

e

[0 PORTUNITY INFORMATION

Edit

* First Nameplannette

* Last Name:gfte"

® roionh

60-916-9100

Fax§760-471-5860

Email Address §rwsCaid@fationcorn.com

* Date OpanJovember 27, 2013

* Date Closedjpanuary 30, 2014

* Opportunity TitleJRoute 5 from 8-5 Separation to Tecolote

* Salicitation IDJ11-002704

* Contract Value Amount]$7,200,000

* Estimated Gontract Duration}1 Year - 2 Years

* Oppertunity Type:Jstate Govemment

* Offer DescriptionJOwner: Caiifomia Department of Transportation. Request for Certified DBE
fsubcontractors & Suppiiers, Quates requested for, but not limited

to: Aggregate Supply, Asphait Dike, Asphait Paving, Bridge Deck Drainage,
KClear and Grub, Coid Plane AC, Concrete Barrier, Concrate Supply ,
[Construction Arez Signs, Demolition, Drill And Bond Dowel, Drill And Grout
joowe, Fencing and Railing, Landscape & Imigation, MBGR, Mincr Concrete,
Misceilaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply, Prepare and
[Paint Concrete, Reinforcing Steei, Roadside Signs, Saw and Seal

[Joints, Street Sweeping and Striping. Plans and specifications are available

in Flatiron's San Marcos office and oniine at the Caitrans website at the
Jfollowing link: hitp://dot.ca.gov/ha/esc/oe/project_ads_addenda/11/11-
)002704/. Assistance in obtaining tionding, lines of credit, insurance,
lequipment, supplies and matenals is ava#able upon request. Flatiron analyzes
and considers each DBE quote, including those that are broken down

into economicaily feasible units to faciitate hidding, Quotations must be

fvatid for same duration as specified by Owner for coniract award. Bond
Requirements: Notwithstanding any contrary language in a bid to Fatiron West,
[Inc. ("Flatiron™) or any pricr course of dealing between Flatiron and

2 bidder, and uniess waived in writing by flatiron, Flatinon reserves the

right, pursuant to Pubilc Contract Code section 4108 and ctherwise, to require
each bidder to provide payment and performance bonds assuning

hidder's obiigations to Flatiron in the amount of 100 percent of the bid to
Flatiron, Fiatiron will reimburse the bond pramium at actual cost not to

' jexceed 3%, The surety on the bonds must be a Caiifomia atdmitted surety. Non-
DBE Subs{Suppliers: Indicate 2nd tier DBE participation offered on

[your quotation as i will be evaluated with your price. An Equal Ooportunity
JEmpigyer.

* Keywords Jeavy Gvil Construction - JPCP, Widen Connector, Construct MBGR, RW, CLTV, and Lighting.

* Bond RequestfUnknown

Bond AmountNot Specified

* INDU$TRY CODES o e Edit
NALCS¥2341 - Highway, Street, Bridge, and Tunnet Construction
349 - Cther Heavy Construction
3412 - Bridge and Tunnel Construction
3411 - Highway and Street Construction
* LOCATION INFORMATION [Edi]

San Diego, Caiifornia 92101 USA

Retum to Company Details

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set v=bWIJIX2IkPTE5O...

Thank you for particpating in the
Minority Business Development Agency's Opportunity program.

1/10/2014
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GENERAL INFO PRESS ROOM BUSINESS WORKSPACE  U.S. Depariment of Commerce [+] FEEDBACK
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4.5. Department of Commerca, 1401 Constitution Avenue, N.W. Washington, DC 20230
The Mincnty Business Development Agency (MBDA)

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&kset v=bWIJIX2IkPTE50... 1/10/2014
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Display Solicitation Record

Your solicitation has been entered in 5UB~-Net database. Thank you very much!

Prime's Name: Flatiron West, Inc.
Contact: Jannette Carter
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: 5AN MARCO5  State: CA
Zip: 92078 Zip+4:

Phone: 760-916-9100 2009
Fax: 760-471-4860
Email: FWSCBid@flatironcorp.com

Seeking: « US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

Description: pyoject: Construction on State Highway In San Diego county
in 5an Diego on Route 5 from 0.1 Mile South of Route 8/5
Separation and Overhead to 0.3 Mile North of Tecolote Creek
Bridge and 0.3 Mile East of Morena Boulevard
Undercrossing. Owner: California Department of
Transportation. Request for Certified DBE Subcontractors &
Suppliers. Quotes requested for, but not limited to:
Aggregate Suppily, Asphalt Dike, Asphalt Paving, Bridge
Deck Drainage, Clear and Grub, Cold Plane AC, Concrete
Barrier, Concrete Supply , Construction Area 5igns,
Demolition, Driil And Bond Dowel, Drill And Grout Dowel,
Fencing and Railing, Landscape & Irrigation, MBGR, Minor
Concrete, Miscellaneous Metails, Overhead 5igns, PCC
Supplies, Pipe Supply, Prepare and Paint Concrete,
Reinforcing Steel, Roadside 5igns, Saw and 5eal Joints,
Street Sweeping and 5triping. Plans and specifications are
available in Flatiron's San Marcos office and online at the
Caltrans website at the following link: '
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-
002704 /. Assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies and materials is available
upon request. Flatiron analyzes and considers each DBE
quote, including those that are broken down into
economically feasible units to facilitate bidding. Quotations
must be valid for same duration as specified by Owner for
contract award. Bond Requirements: Notwithstanding any
contrary language in a bid to Fiatiron West, Inc. ("Flatiron")
or any prior course of dealing between Flatiron and a
bidder, and unless waived in writing by Flatiron, Flatiron
reserves the right, pursuant to Public Contract Code section
4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at
actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety. Non-DBE 5ubs/5uppliers:
Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. An Equal

https://ewebl.sba.gov/subnet/search/dsp_detailed bid_record.cfm?bid_seq num=30370... 11/27/2013



NAICS Code:

Place of performance:
Prime Sol. Number:
Subcentract Sol. Number:
Bid Closing Date:

Time

Opportunity Employer.

237310

CA - California
11-002704
11-002704
1/16/2014

: 2:00 PM PDT

Back

- https://ewebl.sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq_num=30370...

Page 2 of 2

11/27/2013
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Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: Flatiron West, Inc,
Contact: Jannette Carter
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS  State: CA
Zip: 92078 Zip+4:

Phone: 760-916-9100 2009
Fax: 760-471-4860

Email: FWSCBid@flatironcorp.com

Seeking: » US Department Of Transportation Disadvantaged Business

Enterprise (DBE)
Description:

Project: Construction on State Highway In San Diego county
in San Diego on Route 5 from 0.1 Mile South of Route 8/5
Separation and Overhead to 0.3 Mile North of Tecolote Creek
Bridge and 0.3 Mile East of Morena Boulevard
Undercrossing. Owner: California Department of
Transportation. Request for Certified DBE Subcontractors &
Suppliers. Quotes requested for, but not limited to:
Aggregate Supply, Asphait Dike, Asphalit Paving, Bridge
Deck Drainage, Clear and Grub, Cold Plane AC, Concrete
Barrier, Concrete Supply , Construction Area Signs,
Demolition, Drill And Bond Dowel, Drill And Grout Dowel,
Fencing and Railing, Landscape & Irrigation, MBGR, Minor
Concrete, Miscellaneous Metals, Overhead Signs, PCC
Supplies, Pipe Supply, Prepare and Paint Concrete,
Reinforcing Steel, Roadside Signs, Saw and Seal Joints,
Street Sweeping and 5triping. Plans and specifications are
available in Flatiron's San Marcos office and online at the
Caltrans website at the following link:
http://dot.ca.gov/hq/esc/oe/project_ads addenda/11/11-
002704/. Assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies and materials is available
upon request. Flatiron analyzes and considers each DBE
quote, including those that are broken down into
econcmically feasible units to facilitate bidding. Quotations
must be valid for same duration as specified by Owner for
contract award. Bond Requirements: Notwithstanding any
contrary language in a bid to Flatiron West, Inc. ("Flatiron")
or any prior course of dealing between Flatiron and a
bidder, and unless waived in writing by Flatiron, Flatiron
reserves the right, pursuant to Public Contract Code section
4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at
actual cost not to exceed 3%. The surety on the bonds must
be a California admitted surety. Non-DBE Subs/Suppliers:
Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. An Equal

https://ewebl.sba.gov/subnet/search/dsp_detailed bid_record.cfm?bid_seq num=30370&e... 1/21/2014



NAICS Code:

Place of performance:
Prime Sol. Number:
Subcontract Sol. Number:
Bid Closing Date:

Time:

Opportunity Employer.

237310

CA - California
11-002704
11-002704
1/30/2014
2:00 PM PDT

Back

Page 2 of 2

https://ewebl.sba.gov/subnet/search/dsp detailed bid record.cfm?bid_seq num=30370&e... 1/21/2014



110714 SBA. SUB-Nat Post Salicitation

Arcocessibility Cplicax

Contact: Jannette Carter
Address 1; 1770 La Costa Meadows Drive
Address 2: -

hitps Heweb1.sba.govisubnetiupdate/profilesidsp _post_option.ofm i



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-002704, Route 5 from Route 8/5 Separation to Tecolote

Section F

F. List efforts made to provide interested DBE’s with adequate information about the
plans, specifications, and requirements of the contract to assist them in responding
to a solicitation. Identify the DBE assisted, the information provided, and the date of
contact. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on
our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron
was prepared to make information readily available and to discuss
construction methods and schedules to help DBE’s develop a competitive
price and scope of work.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-002704, Route 5 from Route 8/5 Separation to Tecolote

Section G

G. List efforts made to assist interested DBEs in obtaining bonding, lines of credit,
insurance, necessary equipment, supplies, materials, or related assistance or services,
excluding supplies and equipment the DBE subcontractor purchases or leases from the
prime contractor of its affiliate. Identify the DBE assisted, the assistance offered, and
the date. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in
obtaining bonding, lines of credit, insurance, necessary equipment, supplies
and materials in our Solicitations {Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE’s with obtaining bonding, lines of credit,
insurance, necessary equipment, supplies and materials; however, no
assistance was requested from any DBE subcontractor and/or suppliers
during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-002704, Route 5 from Route 8/5 Separation to Tecotote
Section H
H. Include additional data to support a demonstration of good faith efforts:
1. Flatiron requested 2™ tier DBE participation from Non-DBE subcontractors and

suppliers on our advertisements. Please see Section D.

2. Flatiron requested 2™ tier DBE participation from Non-DBE subcontractors and
suppliers in our solicitations (please see attached).



FLATIRON

To:

ACL Construction Company, Inc.

ATTN: Joyce Olayinka
207 West State Street
Ontario , CALIFORNIA | 91762

Phone: (909) 3914477

Fax:

(909) 3914472

Emall:  jolayinka@acirails.com

Migw Inwi ialllal

Flatiron West, Ine¢.
Invitation To Bid

From: Flatiran West, Inc.
ATTN: Jannette Carter
1770 La Costa Meadows Drive
San Marcos , CALIFORNIA |, 92078

Phone: (780) 916-3009
Fax: (760} 4714880
Emaii: jcarter@flatironcorp. com

Page 1 of |

Aceess Project Online

Having Troubie accessing this project online. Copy the link below o your browser
ﬂ. Jiwww. g radehe it COM/aCCESS. Q3D Po=490934di=62050576

Project: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**
Bid Due: 1/16/2014 2:00:00 PM PT
Lecation: San Dtego, San Diego, CALIFORNIA , 92101
[ Start Date: I End Date: Est Vaiue: $7,200 000
Printer: lease login to hitp fAwww gradebeam com %o view documents online.
UICI Code{s): 1731046-Concrete Traffic Barriers
Project Description:

FLATIRON WEST, INC.
1770 La Casta Meadows Drive.
San Marcos, CA 92078
Txl: (780} §16-8180 Estimating Fax: {T80) 471-4860
Caontractor's Licensa No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4868 OR BY EMAIL TO FWSCBID@FLATIRONCORP.COM
DBE Goal 8%
Quotes for Services & Suppiies requested for, but not limited to;

« Aggregate Supply + Concrete Supply + MBGR + Prepare and Point Concrete
+ Asphalt Dike + Construction Area Signs + Minor Concrete + Reinforcing Steel

«  Asphalt Paving + Demolition + Misceilanecus Metals « Roadside Signs

+ Brtdge Deck Drainage + Drili And Bond Dowel + QOverhead Signs + Saw and Seal Jaints

+ Clear and Grub + Driti And Grout Dowei + PCC Supplies + Street Sweeping

+ Cold Plane AC + Fencing and Railing + Plpe Suppiy + Striping

+ Concrete Barrier Landscape & Irrigatlon

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downioaded, at
no cest from Caltrans weabsite at QP:JIdnt.ga.aovmgeudoefﬁmied ads addenda/11/11-002704/. Additionally, plans and
specifications are available at Flatiron’'s San Marces cfice. Please cail to make an appointmen view pfans and
specifications.

Quotations must be vaiid for same duration as specified by Owner fer centract award.

Flatiron’s Standard Subcentract Terms and Conditions has been posted to Gradebeam for your review. Fiatiron’s insurance
requirements are iocated In Article 15 of the document.

Bond Requirements: Notwithstanding any contrary ianguage In a bid 1o Flatiron West, Inc. (“Fiatiren") or any prier course of
deajing hetween Flatiren and a bidder, and uniess waived in writing by Fiatiron, Fiatiron reserves the right, pursuant to Public
Contract Coda section 4108 and othnrwise to require each bidder to pmvide payment and perfi 1ce bonds
bidder's obiigations to Fiatlron In the amount of 1 percent of the bid te Flatiron. Flatiron will reimburse the bond prern:um

at actuai cost not to exceed 3%. The surety on the bonds must be a Californla admitted surety.
Non-DBE Subs/Suppiiers: indicate 2nd tier OBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Mease respond to this bid invitation by logging Into GradeBeam.com. if you ived your bid invitation by email thereis a
biue iink to click on that will take you to the project il you received this bid invitation via fax, go to
www grade| .COM/ACCESS AsP.

Enter the ORGED & ITEID from your fax. Once you are in GradeBeam.com, click on the ‘'Documents’ section & you can
wview/downicad bid documents. Please aiso click on the Wil Bid or Will Not Bid button to let us know if you are biiding. If you
need heip logging in or accessing pians, please call GradeBeam.com Support at: 866-482-7669.

Flatiren West, Inc. uses GradeBeam com to distribute cosstructicon information and proyect oppertumtes to its
subcontractors and suppliers. If you have questions, want to register for full access, oeed to update your company
information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:
Supperti@GradeBeam com
866 ITBS. NOW (366-482-7669)

MsglDx 95751027

http://www.gradebeam.com/inbox/MessagePreview?2.aspx?id=168437596&MsgTypelD=1  1/31/2014
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View Invitation Online
Flatiron West, Inc.
Reminder:**Rte 5 from Rte 8/5 Separation to
FLATIRON ) Tecolote Creek**
To: ACL Construction Company, inc. From: Flatiron West, Inc.
ATTN: Joyce Ofayinka ATTN: Jannette Carter
207 West State Street 1770 La Costa Meadows Crive
- Ontanin , CALIFORNIA | 91762 San Marcos , CALIFORNIA | 82078
Phone: (S09) 2914477 Phone: (760) $16-3009
Fax: (909) 291-4472 Fax: (760) 471-4880
Email: jolayinka@acirails.com Email: jcarter@flatironcorp.com

Access Project Ontine

Having Trouble accessing this praject ondine. Copy the link belaw to vour browser

hitp:www.g asp? o= 4909344 im62990576
Project: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**
Subject: Reminder:**Rie 5 from Rie /5 Separation in Teclote Creek**
Message Type: ITBReminder

Proiect Description:

This i a friendly reminder that the Route & from Route 84 Separation tn Tecolote Creek Bridge Project bids on
1730014 at 2.00 PM. If you have not indicated your intention ke bid please respond to this reminder netification by
logging inte GradeSeam.com and selecting "Wl Bid™ or "Will Not Bid". if you recsived your reminder notification by
email there is a blue link to dlick on that wiil take you to the project. if ynu received this reminder nntification via fax, go
to www.gradebeam.com/access.asp.

Thank you, . .

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer to be removed from the GradeBeam com Construction Directory, please
contact:

Support@GradeBeam com
866.ITBS. NOW (866-482-7669)

MsgID: 93015848

http://www.gradebeam.corm/inbox/MessagePreview2.aspx?1d=171099602&MsgTypelD=3  1/31/2014
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I | ITal
Flatiron West, Inc.
IA Addendum 4 -Route 5 from Route 8/5 Separation
FLATIRON to Tecolote
Ta: ACL Construction Company, lnc. From: Flatiron Wast, inc.
ATTN: Joyce Olayinka ATTN: Jannette Carter
207 West State Strest 1770 |.a Costa Meadows Drive
COntarie , CALIFORNIA | 81762 San Marcos , CALIFORNIA | 82078
Phone: (908) 3914477 Phone: (760) 916-3009
Fax: {909) 391-4472 Fax: (760) 4714860
Email: jolayinka@acirails.com Email: jcarter@fiatironcorp com

Acress Project Online

Having Troubie accessing this profect online. Copy the iink below 10 vour browser
Afip-iiwww gradebeam comsaccess. asp? o=49003 48 i=52900576

Project: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge*”
Subject: Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote
Message Type: ITBAddendum

Project Description:
Addendum 4 has been posted lo GradeBeam for the Route 5 from Route 8/5 Separation to Tecolote Project, Please
log on to view/download

**Please note BIQ DATE changed to January 30, 2014 at 2;00 PM™

if yau have not inicated your intention to bid please respond & this adgendum notification by logging into
GradeBaam.com and selecting "Aill Bid" or "Wl Nat Bid". If you received your addendum notification by email there
is a biug link to click on that wilt take you ta the project. if you received this addendum netification via fax, go to
www.gradebeam.com/access.asp.

Thank you.

Flativon West, Inc. uses GradeBeam com to distribute construction information and project opportunities to
Its subcontractors and suppliers. If you have questions, want to register for filll access, oeed to update your
company informatioa, or prefer 1o be removed from the GradeBeam.com Construction Directory, please
contact:

upponidlGiradeBeam com
866.ITBS NOW (866-482-7669)

MsglD: 97232796

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=170175522&MsgTypelD=2  1/31/2014
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FLATIRON

To: ACL Censtruction Company, nc.
ATTN: Joyce Olayinka
207 West State Street

Ontarie , CALIFORNIA | 91762

Flatiron West, Inc.

Reminder Route 5 from Route 8/5 Separation to

Tecolote

From: Flatiron West, Inc.
ATTN: Jannette Carter
1770 La Costa Meadows Orive
San Marcos , CALIFORNIA |, 92078

Phone: (760) 916-8008

Page 1 of 1

Phone: (909) 3914477
Fax:  (909) 3914472 Fax;  (760) 471-4860

Email: jolayinka@acirails.com Email: jcarter@flatironcorp.com

H
Access Project Online i

Heaving Troubie accessing this profect online. Copy the link beiow o your browser

Attp-iwww. gradebeam.comyaccess. aip Pom 490034 1= 629005 75
Project: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**
Subject: Reminder Route 5 from Route 8/5 Separation to Tecolote
Message Type: ITERemind
Project Description:
This 18 a frienaly reminder that the Route 5 from Route 8/5 Separation Project bids on 1/16/14 at 2:00 PM. H you have

not indicated your intantion 1o bid plagse respond to this reminder notification by 10gging inte GradeBeam.com and
selecting "Win Bid" or "Will Not Bid". If you received your reminder notification by email there is a biue link to click on
that will take you to the project. If you received this reminger notificatan via fax, go to

www.gradebeam,convaccesy,asp

Thank you

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer to be removed from the GradeBeam.com Constructton Directory, please
contact:

Supporti@(radeBeam com
866.ITBS.NOW (866-482-7669)

MsglD: 96428156

http://www.gradebeam.com/inbox/MessagePreview2.aspx?1d=169229879&Msg TypeID=3  1/31/2014



Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Wark No of

Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages  Description,
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** RAP ENGINEERING, INC. {760} 233-2980|7602332984 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** All American Asphait {951} 736-7600[9517367646 Sent 2 ITB
13/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Ail American Asphait {951} 736-7600 | bschuitz@aliamericanasphait.com Sent 1 ITB
12/16/2013 15:13| **Route 5 from Route B-5 Separation to Tecolote Creek Bridge** RAP ENGINEERING, INC. {760} 233-2980 rperez@rapenginc.com Sent 1 I8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Mountain States Steei, Inc. {801} 785-5085|8017851100 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Becho, Inc. (702) 650-4326|8183674630 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Becho, Inc. (702} 650-4326 |dave.moody@bechoinc.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™** Mountain States Steel, inc. {801} 785-5085|ssouthwick@mssteel.com Sent 1 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™* tohnson, L., Construction, Inc. {310} 965-1997[3109650356 Sent 2 178
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Pro-Cast Products Inc. {909} 793-7602({9097931283 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Johnson, L., Construction, Inc. (310} 965-1997 [joe@jcmasonry.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Pro-Cast Products Inc. {909} 793-7602 |warren@procast.us Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Pavement Coatings Co. {714} 826-3011|7148263129 Sent 2 I8
12/16/2013 15:13|**Route 5 from Route 8-5 Separationito Tecolote Creek Bridge** Pavement Coatings Co. {714} 826-3011 |van@pavementcoatings.com Sent 1 ITB
12/16/2013 15:13]**Route 5 from Route B-5 Separation'to Tecolote Creek Bridge** Triumph Geo-Synthetics, inc. {714} 237-1550}7142371549 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Superior Gunite {818} 896-9199[8188966699 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Superior Gunite (818} 896-9199|brian. popp@shotcrete.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Triumph Geo-Synthetics, Inc. {714} 237-1550 | matt@triumphgea.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Crane Veyor Corporation {626} 442-1524|6264427308 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Coreslab Structures, inc. {951} 943-9119}9519437571 Sent 2 ITB
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Coreslab Structures, Inc. {951} 943-9115|pfrost@coreslab.com Sent 1 iTB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Crane Veyor Corporation (626} 442-1524 {tchavez@craneveyor.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** CMC Rebar {909} 803-150419096213801 Sent 1 iTB
12/16/2013 15:13|**Route 5 from,Route B-5 Separation to Tecolote Creek Bridge** LMC Rebar {909} 803-1504 |Greg.Hughett@cmc.com Sent 1 iTB
12/16/2013 15:13[**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Gerdau Reinforcing Steei {858} 737-7629|8587377729 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Gerdau Reinforcing Steei {858} 737-7629|nicole.anderson@gerdau.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote-Creek 8ridge** Crown Fence {562} 864-5177|5628642529 Sent 2 ITB
12/16/2013 15:13[**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Rebar Engineering Incorporated {562} 946-246115629417740 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Rebar Engineering incorporated {562) 946-2461 |kevin@rebareng.com Sent 1 iTB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Crown Fence {562} 864-5177|mplechot@crownfence.com Sent 1 iTB
12/16/2013 15:13)|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Hardy & Harper incorporated {714) 444-1851]7144442801 Sent 2 T8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Hardy & Harper Incorporated (714} 444-1851 [thambright @hardyandharper.com Sent 1 ITB
12/16/2013 15:13[**Route S from Route B-5 Separation to Tecolote Creek Bridge**. John 5. Meek Company (310} 830-6323{3108352163 Sent 2 ITB
12/16/2013 15:13)|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** ).D. Jimenez Concrete Contractor inc. {909) 988-3615{9099B03588 Sent 2 ITB
12/16/2013 15:13[**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** John 5. Meek Company {310} 830-63 21 | general@johnsmesk.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** ).D. Jimenez Concrete Contractor Inc. {909} 989-3615|jdconcr@aoi.com Sent 1 ITB
12/16/2013 15:13)|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** The Mahaffey Companies {310} 668-2030{3106682040 Sent 2 ITB
12/16/2013 15:13)|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** The Mahaffey Companies {310} 66B-2030}jjbarr@mahaffeycompanies.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Malcoim Drilling Company, Inc. (626} 338-0035|6263387113 Sent 1 ITB
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Brigge** Dynalectric/ KDC Systems {714} 828-7000| 7144842389 J_—- Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Maicolm Driiling Company, tnc. (626) 338-0035 dpeterson@malcoimdriiling:gom Sent 1 178




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of
Date Sent Sublect Recipient Drganization Phone Recipient Delivery Location Status Pages  Description
12/16/2013 15:13 {**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Dynalectric/ KDC Systems {714) 828-7000|rshackieton@dyna-la.com Sent 1 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** ValleyCrest Lands cape Deveiopment, Ing. (714) 546-7975|7145469524 Sent 2 iITB
12/16/2013 15:13{**Route S from Route 8-5 Separation to Tecolote Creek Bridge** ValleyCrest Landscape Deveiopment, Inc. {714) 546-7975|brichardson@valleycrest.com Sent 1 ITB
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Tahiequah Steel {562) 7B7-8470|5624941866 Sent 1 ITR
12/16/2013 15:13|* *Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** CGO Construction Company {909) 930-5501|9099305503 Sent 2 iITB
12/16/2013 15:13{**Route S from Route 8-5 Separation to Tecolote Creek Bridge** CG0 Construction Company {909) 930-5501 |cgoconst2@msn.com Sent 1 ITB
12/16/2013 15:13{* *Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Tahiequah Steei {562) 7B7-8470|tahiequahsteel@yahoo.com Sent 1 ITB
12/16/2013 15:13{* *Route 5 from Route §-5 Separation to Tecolote Creek Bridge** Vulcan Materiais Company {626) 633-4226|6269694702 5ent 2 ITB
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** EXARQ Technologies Corporation {650) 777-4324|6507774326 Sent 2 ITR
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** EKARO Technologies Corporation {650) 777-4324|jd@exarotec.com Sent 1 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Vulcan Materials Company {626) 633-4226 [iunad@vmcmail.com Sent 1 iTB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Western Water Works {760) 554-7083| 9095977050 Sent 2 iTB
12/16/2013 15:13{**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Holliday Rock {909) 373-5896| 2096529880 Sent 2 iTB
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Western Water Works {760) 554-70B3 |joe.deviin@wwwsco.com Sent 1 iT8
12/16/2013 15:13{* *Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Holilday Rock {909) 373-5896 | tmaher@hollidayrock.com Sent 1 ITR
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Vulcan Materials Company {858) 530-9463| 8585303496 Sent 2 iT8
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Vuican Materials Company {858) 530-9463 |wilsonjj@vmemail.com Sent 1 ITB
12/16/2013 15:13{**Route S from Route 8-5 Separation to Tecolote Creek Bridge** United Steel Placers {909) 820-9280 Sent 1 L]
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** United Steel Placers {909} 820-92B0| 9098209282 Sent 2 iTB
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Ulmer Industries, inc. {909) 823-7111|9098231992 Sent 2 iTB
12/16/2013 15:13{* *Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Uimer Industries, Inc. {909) 823-7111|paul@uimerind.com Sent 1 T8
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** TreeSmith Enterprises inc {714) 396-6037|7149960778 Failed 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** The J.V. Land Ciearing Company, Inc. {909) 592-2811(9095925179 Sent 2 IT8
12/16/2013 15:13{**Route 5 from Route 8-5 Separatior to Tecolote Creek Bridge** TreeSmith Enterprises inc {714) 996-6037 | dale@treesmith.net Sent 1 iTB
12/16/2013 15:13]**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** The J.V. Land Clearing Company, Inc. {909) 592-2811|tyler@thejvco.com Sent 1 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Steiny & Company, Inc. {626) 338-9923|6263386899 Sent 2 iTB
12/16/2013 15:131* *Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Steiny & Company, inc. {626) 338-9923|bpest@steinyco.com 5ent 1 ite
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Soils Engineering, Inc. {Sei) {661) 831-5100|6618312111 Sent 2 ITB
12/16/2013 15:13{* *Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Rialto Concrete Products, Inc, {909) 201-5167|9098229630 Sent 2 iTB
12/16/2013 15:13 [**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Riaito Concrete Products, inc. {909} 201-5167 | bkovac@ktircp.com Sent 1 ITB
' julian@scilsengineering.com;info@soli

12/16/2013 15:13 [**Route S from Route B-5 Separation to Tecolote Creek Bridge** Soiis Engineering, inc. {Sei) {661} 831-5100[sengineering.com Sent 1 T8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Precon Products {805) 527-0841|8053062498 Sent 2 T8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Pacific Restoration Group, Inc. {951) 940-6069(9519406501 Sent 2 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Pacific Restoration Group, Inc. {951) 940-6069 |irichards@prgconst.com Sent 1 T8
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Precon Products {805) 527-0841|sgarcia@pre-conproducts.com 5ent 1 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation tc Tecolote Creek Bridge** Pacific Coast Markings {760) 868-3400( 7608683450 Sent 2 iT8
12/16/2013 15:13]* *Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Pacific Corrugated Pipe Co. {909) 829-4235|9098298035 Sent 2 iTB
12/16/2013 15:13 [**Route 5 from Route 8-5 Separation tc Tecolote Creek Bridge** Pacific Coast Markings {760) 868-3400|jessica@ pacificcoastmarkings.com Sent 1 178
12/16/2013 15:13{* *Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Pacific Corrugated Pipe Co. {909) 829-4235 wirchak@pcpipe.com Sent 1 {TB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Moor Electri, Inc. {619) 250-0360(6199555381 Sent 2 ime
12/16/2013 15:13}**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Northwest Pipe Company {909) 228-6773| 7146771661 Sent 2 B




Message History: **Route S from Route B-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Reclpient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages  Description
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Moor Eiectric, inc. [619) 250-0380|info @moorelectric-sd.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Northwest Pipe Company (909) 228-6773 |mlabroad @nwpipe.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Mark Langer Masonry & Landscape, Inc. (760) 599-1159 Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™* Miller Environmental {714) 3B5-0099|7143B50011 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecoiote Creek Bridge** Miller Environmental (714) 385-0099|gregg @millerenvironmental.com Sent 1 ITB
12/16/2013 15:13[**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Mark Langer Masonry & Landscape, Inc. {760) 599-1159|mark.langer@yahoo.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolate Creek Bridge** lernigan Pipeline Supply {530) 377-5090|5303775092 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** LNA Concrete Structures, Inc. {909) 393-1493(9093939363 Sent 2 ITB
12/16£2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** fernigan Pipeline Supply {530) 377-5090|jpipe07 @yahoo.com Sent 1 TR
12/16/2013 15:13 | **Route 5 from Route B-5 Separation to Tecolote Creek Bridge** LNA Concrete Structures, Inc. {909} 393-1493|Inalelo@aol.com Sent 1 IT8
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge™** Innovative Concrete {661) 718-2351|66171B1013 Sent 2 178
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™* Integrity Rebar Placers {951} 696-6B43{9519437772 Sent 2 IT8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Integrity Rebar Placers {951} 696-6B43 |ken @integrityrebarplacers.com Sent 1 T8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™* Inngvative Concrete (661} 71B-2351{stimm19@yahoo.com Sent 1 IT8
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Headwaters Resources, Inc. (951) 317-5090 Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Headwaters Resources, Inc. {951} 317-5090|jjohnson@headwaters.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Headwaters Resources, Inc. {909) 627-2459 Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separatien to Tecolote Creek Bridge™* Holiday Rock {909) 9B2-1553|9096529000 Sent 2 IT8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Headwaters Resgurces, Inc. [909) 627-2459|ksears @headwaters.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Heliday Rock (909) 982-1553|tmaher@hollidayrock.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Hard Rock Equipment {951) 734-1940|9517341944 Sent 2 178
12/16/2013 15:13}**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Hard Rock Equipment {951) 734-1940 |srainier @hardrockequip.com Sent 1 ITB
12/16/2013 15:13}**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Hansan Aggregates {805) 534-8100|B055431806 Sent 2 113}
12/16/2013 15:13}**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Flatiron Electric Group {714) 22B-9631]9095979151 Sent 2 7B
12/16/2013 15:131*"Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Hanson Aggregates {805) 534-B100|joel.cabreros @hanson.com Sent 1 [11:}
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolate Creek Bridge** Flatiron Electric Group {714) 22B-9631|mdillard @flatironcorp.com Sent 1 {18
12/16/2013 15:13 [**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Oirt Market {408) 395-1490|40B3951495 Sent [, 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Ferguson Waterworks {714) 547-5797|7145474205 Sent 2 ITG
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Ferguson Waterworks {714) 547-5797 Uerry ladley@ferguson.com Sent 1 ITE
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Dirt Market {408) 395-1490sharris @tuckerenginc.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Deltech Engineering {714) 495-9755]7143844595 Sent 2 T8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** DCN Corporation {619) 253-4247{76059B7226 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Deltech Engineering {714) 495-9755|abili@deltechengineeringinc.com Sent 1 IT8
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** DCN Corporation {619} 253-4247 denconstruction@yahoo.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Contech Engineered Solutions LLC [714) 2B1-7B83 7142817884 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Cooper Engineering, Inc. (951) 736-6135|9517360429 Sent 2 IT8
12/16/2013 15:13 [ **Route 5 from Route 8-5 Separation to Tecolgte Creek Bridge** Contech Engineered Solutions LLC (714} 2B1-7B83 |ddizan@conteches.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Cooper Engineering, Inc. [951) 736-6135]|hod @ cooperconcrete.net Sent 1 TR
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Cemex (909) 732-4BB0|5626271777 Sent 2 I8
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** CMV Electric {909) 931-5700)|9099315701 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** CMV Flectric (909) 931-5700|bo @cmvelectric.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Cemex (909) 732-4880|jack.fraherjr@cemex.com Sent 1 IT8
12/16/2013 15:13{**Route 5 from Route B-5 Separation to Tecolote Creek Bridge™ Calmex Engineering, inc. {909) 546-1311|909B749463 Sent 2 ITB




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 2359
Recipient Work No of

Date Sent Subject Redipient Organization Phone Reciplent Delivery Location Status Pages  Description
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Cal Stripe {509) 884-7170|9098847106 Sent 2 iTB
12/16/2013 15:13 [* *Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Calmex Engineering, Inc. {909} 546-1311|bobcalmex@aol.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Cal Stripe {909) 884-7170|sworks @calstripe.com Sent 1 iT8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Big Vatley Asphalt {661) 587-5837[6613268562 Sem 2 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Advantage Demolition And Grading, Inc. {818) 477-2074[3183820509 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Advantage Demolition And Grading, Inc. {818) 477-2074|advantagedg @yahoo.com Sent 1 iTB
12/16/2013 15:13 | **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Big Valley Asphalt {661} 587-5837|donnawatson52 @yahoo.com Sent 1 iTB
12/16/2013 15:13 |**Route 5 from Route 8-$ Separation to Tecolote Creek Bridge** ACL Construction Company, Inc. {909) 391-4477|9093914472 Sent 2 T8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** ACL Construction Company, Inc. {909) 391-4477 |jolayinka@aclrails.com Sent 1 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** KRC SAFETY CO., INC. {559) 732-0393[ 5597322684 5ent 2 iTB
12/16/2013 15:131**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** KRC SAFETY CO., INC. {559) 732-0393|calebh@krcsafety.com Sent 1 {TB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Chrisp Company {909) 746-0356|5097460354 Sent 2 i
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Vanguard Construction {925) 245-1300| 9252451007 Sent 2 iTB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Chrisp Company {909) 746-0356 |jluna@chrispco.com Sent 1 iTB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Vanguard Construction {925) 245-1300| kwood @vc-inc.net Sent 1 T8
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** CS1 Electrical Contractors, Inc. {562) 946-0700|5629460701 Sent 2 1B
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** C5i Electrical Contractors, Inc. {562) 946-0700|staff@csielectric.com Sent 1 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Cook Concrete Products {530) 243-2562|5302436881 Sent 2 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Pacific Coast Steel {562) 677-8732|5626778701 Sent 2 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Pacific Coast Steel {562) 677-8732 | bill. williams@gerdau.com 5ent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Cook Concrete Products {530) 243-2562|vince@cookconcreteproducts.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Corrpro Companies, Inc. {510) 614-8800(5106148811 Sent 2 ITB
12/16/2013 15:13}**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Sierra Landscape Development, Inc. (626) 447-5260|6264477260 Sent 2 ITB
12/16/2013 15:13}**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Sierra Landscape Development, Inc. (626) 447-5260 [ kevin@sierralandscapedev.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecokote Creek Bridge** Corrpro Companies, Inc. (510) 614-8800| mprasperi @corrpro.com Sent 1 ITB
12/16/2013 15:13]**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Lindy's Cold Planing (562) 697-2286|5626972019 Failed 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Lindy's Cald Planing {562) 697-2286|bristrump@aol.com Sent 1 1T
12/16/2013 15:13§**Route 5 from Route 8-5 Separation to Tecolote Creek Brigdge** DYWIDAG-5ystems International USA, inc. {562) 531-6161(5625292225 Sent 2 T8
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** DYWIDAG-Systems International USA, inc. {562) 531-6161 |anouar kartite @dsiamerica.com Sent 1 ITB
12/16/2013 15:13}**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Park West Landscape (760) 317-2700| 7603172701 Sent 1 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Brigge** Park West Landscape {760) 317-2700 | ptracy @ parkwestinc.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Quallty Hydroseeding 8 Restoration {760) 789-8040( 7607895168 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge* * Pavement Recycling (951) 682-1091 (9516821094 Sent 2 T8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™* Pavement Recycling {951) 682-1091 |johnkaragas@pavementrecycling.com | Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Quality Hydroseeding & Restoration {760) 789-8040|quality @hydroseed.com Sent 1 ITR
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Gerdau Reinforcing Steel {858) 737-7626|8587377701 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Brigge** Gerdau Reinforcing Steel {858} 737-7626|dave.coker@gerdaw.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Fencacorp, Inc. {760} 721-2101|7607212548 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge* * High Light Electric, Inc. {951) 352-9646(9513522497 Sent 2 ITB




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59

Recipient Work No of
Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages

Description

d.marriott@fencecorp.us;j.alexander
@fencecerp.us;m.young@fencecorp.u

12/16/2D13 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Fencecorp, inc. {760) 721-2101]s Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** High Light Electric, Inc. {951) 352-9646 |estimating@hleincusa.com Sent 1 ITR
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Orntiveros Concrete, Inc. (559) 875-2373|5598752374 Sent 2 ITB
12/16/2D13 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Ontiveros Concrete, Inc. {559) 875-2373 |Ontiverosconcrete@yahoo.com Sent 1 ]
12/16/2013 15:13]**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Sterndahl Enterprises, inc. (818) 834-8199|8188348618 Sent 2 ITB
12/16/2013 15:13|**Route S from Route 8-5 Separation to Tecolote Creek Bridge** SouthWest V-Ditch, inc. (951} 781-4303|9517812774 Sent 2 ITB
12/16/2D13 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Sterndahi Enterprises, Inc. {818) 834-8199|denny@sterndahi.com Sent 1 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** SouthWest V-Ditch, Inc. {951} 781-4303 |erik@swvditch.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Sierra Landscape Company, inc. {76D) 328-8900 Sent 1 TR
12/16/2D13 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™** Sierra Landscape Company, inc. (760) 328-8900| 7603288944 Sent 1 1TB
12/16/2D13 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™** Super Seal & Stripe {805) 524-7345|8055247428 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Super Seal & Stripe (805) 524-7345|sharon@supersealandstripe.com Sent 1 I7B
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** MSL Electric, inc. {714) 693-4837|7146934838 Sent 2 1TB
warren@mslelectric.com;kevin@mslel
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** MSL Electric, Inc. {714) 693-4837|ectric.com Sent 1 ITB
12/16/2D13 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Brigge** MSL Electric, Inc. {714) 693-4837|7146934838 sent 2 178
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Vecolote Creek Bridge** B C TVraffic Specialists {714)974-1150{7149741753 - Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** M5L Electric, Inc. {714) 693-4837 | bids @mslelectric.com Sent 1 ITB
12/16/2D13 15:13|* *Route 5 from Route 8-5 $eparation to Tecolote Creek Brigge** B C Traffic Specialists {714] 974-1190| gary @bctraffic.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Native Landscape, Inc. {760) 735-8700|7607358725 Sent 2 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation 1o Tecolote Creek Bridge*™ Native Landscape, Inc. {760) 735-8700| nativelandscape@cox.net Sent 1 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separaticn to Tecolote Creek Brigge** Penhall Company {714) 772-6450]7149991715 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge*™* Penhail Company (714) 772-6450| mjohnson @penhali.com Sent 1 ITR
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Marina Landscape, inc. {714) 939-6600|7149351199 Sent 2 1TB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Oldcastle Precast, inc. {760) 737-8550{7607378593 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Marina Landscape, Inc. {714} 939-6600|jgutierrez@marinaco.com Sent 1 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Oldcastle Precast, Inc. {760} 737-8590|todd. najour@oldcastle.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Alcorn Fence Company {818} 983-0650{9516851641 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Alcorn Fence Company (818) 983-0650{ pdeigado@alcorn-fence.com Sent 1 118
12/16/2013 15:13[**Route 5 froem Route 8-5 Separaticn to Tecolote Creek Bridge** Landscape Development, Inc. {661) 295-1970|6612943578 Sent 2 178
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Hanson Aggregates {858} 715-5600|8587155601 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Hanson Aggregates (858} 715-5600|phil.harris@hanscn.com Sent 1 iTB
tfriend @iandscapedevetopment.com;t
12/16/2013 15:13|**Route S from Route 8-5 Separation to Tecoiote Creek Bridge** Landscape Development, Inc. {661) 295-1970|ieo@landscapedevelopment.com Sent 1 11
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** United Ready Mix [562) 865-6211|5628659447 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** United Ready Mix {562) 865-6211|rrepp@natcem.com Sent 1 1TB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** CT&Finc. (562} 927-2339(|5629274171 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Harris Rebar, inc. {909) 397-7155]9093577146 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** CT&Finc. (562) 927-2339|markg@ctandf.net Sent 1 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Harris Rebar, Inc. {909) 397-7155]tkeith@ harrisrebar.com Sent 1 1B




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**
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12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** JF L Electric Inc (323) 581-4400{3 235814404 Sent 2 IT8
12/16/2013 15:13| **Route 5 from Route 8-5 Separation 1o Tecolote Creek Bridge** J F L Electric Inc {323} 581-4400|jtorres@]flelectricine. com Sent 1 IT8
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** G&C Fquipment Corporation (310} 515-6715{3105155046 Sent 2 IT8
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Asphalt Dike Construction In¢ {559} 651-7900{5596517905 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** G&C Equipment Corporation {310} 515-6715|jonathan@gandccorp.com Sent 1 IT8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Agphalt Dike Construction Inc {559} 651-7900{larry@apcodike.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Select Electric inc. {619} 460-6060{6 194606069 Sent 2 ITR
12/16/2013 15:13| **Route 5 from Route -5 Separation to Tecolote Creek Brigge** Statewide Safety & Signs, Inc. (858) 679-7292{8586797117 Sent 2 IT8
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Selact Electric inc. {619} 460-6060|brett@selectelectricinc.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Statewide Safety & Signs, Inc. {B58) 679-7292{davidn @statewidesafety.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge®* Rinker (951} 277-2420{9512773006 Sent 2 IT8
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Robertson's {BOC} 834-7557{9512801434 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Robertson's {800} 834-7557 |beckie@rrmca.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Rinker {951} 277-2420 | rwright@cermexusa.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge™* Payco Specialties (619} 422-9204|619427 1620 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** US-Concrete Precast Group - Pomeroy {951} 657-6093]9516575293 Sent 2 IT8
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Payco Specialties {619} 422-9204|bill @payco.biz Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** US-Concrete Precast Group - Pomeroy {951} 657-6093 |Robert.Ring@oldcastle.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** CGrange County 5triping Service, Inc. {714} 639-4550|7146396353 Sent 2 T8
12/16/2013 15:13|**Route 5 from Route §-5 Separation to Tecolote Creek Bridge** Drange County 5triping Service, Inc. {714} 639-4550|chuck@ocstriping.com Sent 1 IT8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™* Madern Alloys, Inc. (714} 893-0551{7148959924 Sent 2 ITB
12/16/2013 15:13[**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** In-Line Fence & Railing Co., Inc {760} 789-0282|7607891915 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route §-5 Separation to Tecolote Creek Bridge** In-Line Fence & Raliing Co., Inc (760} 789-0282|david @inlinaconst.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™* Modern Alloys, Inc. {714} 893-0551 |teresa@modernalioys.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Hurricane & Poway Fence (760} 789-4950| 7607881537 Sent 2 T8
12/16/2013 15:13|* *Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Hurricane & Poway Fence {760} 789-4950|Laurann @usa.net Sent 1 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Craek Bridge** Geogrid Retaining Wall Systems {760} 509-0079{ 7605090078 Sent 2 ITB
12/16/2013 15:13{**Route S from Route 8-5 Separation to Tecolote Creek Bridge** Harber Companies, tnc. (909} 478-1957|9094780019 Sent 2 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Harber Companies, Inc. {909} 478-1957|BOBH®@harbercompanies.com Sent 1 ITB
12/16/2013 15:13[**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Geogrid Retaining Wall Systems {760} 509-0079|shelley @geoXinc.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route §-5 Separation to Tecolote Creek Bridge™* Daley Corporation (619) 390-3900|6193903901 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Diversified Landscape Co. {951} 926-7444]|9519267440 Sent 2 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Daley Corporation (619} 350-3900| gkaland @daleycorp.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge™* Diversified Landscape Co. (951) 926-7444 rick@diversifiediandscape.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Condon-Johnson & Associates - 5D (B58) 530-9165 (8585309171 Sent 2 ITH
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Condon-Johnson & Associates - SD {858) 530-9165|gburrough@condon-johnson.com Sent 1 178
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** AVAR (510) 354-2000|5103542010 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Beard Electric (562) 802-1800|5628020700 Sent 2 ITB
12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Beard Electric {562) 802-1800|adsantoro@beardelectric.com Sent 1 ITB
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** AVAR {510) 354-2000|mp@avarconstruction.com Sent 1 T8
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Atlas Fence Company (619) 232-1151|6192368393 Sent 2 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Ace Fence Company (626) 333-0727|6263337B43 5ent 2 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Atlas Fence Company (619) 232-1151 [gpettis@alcorn-fence.com Sent 1 ITR




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**
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12/16/2013 15:13{**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Ace Fence Company {626) 333-0727|moronia@acefencecompany.com Sent 1 ITB
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** A.C. Dike Co. {916) 652-0159(9166459618 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation te Tecolote Creek Bridge** A.C. Dike Co. (916) 652-0159|dave @acdike.com Sent 1 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separaticn to Tecolote Creek Bridge** CMC Fontana Steel (209) 951-9620|2099519624 Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route B-5 Separation to Tecolote Creek Bridge** Western Paving Contractaors, Inc. (626) 338-7889|6263383799 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Western Paving Contractars, Inc. (626) 338-7889|davenoone@westernpaving.com Sent 1 ITB
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** CMC Fontana Steel {209) 551-9620|frank.chacon@cmc.com Sent 1 ITB
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Precision Concrete Construction, Inc. (760) 871-0240| 7608710248 Sent 2 ITB
. patrickn@precisionconcreteinc.com;d

12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Precision Concrete Construction, Inc. (760) 871-0240|ennisi@ precisionconcreteing.com Sent 1 ITB
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Penhall Company {858) 550-1111|8585501120 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Penhall Company (858) §50-1111|mjohnson @penhall.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Best Landscaping (619) 335-7500|9516791905 Sent 2 ITB
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Impevial Pipe (951) 682-3307|9516823406 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separaticn to Tecolote Creek Bridge** Best Landscaping {619) 335-7500|infc@bestlandscapingsandiego.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Impedial Pipe {951} 682-3307 | jthompscn@imperialpipe.com Sent 1 ITB
12/16/2013 15:13| **Route S from Route 8-S Separation to Tecolote Creek Bridge** Bakersfizld Pipe (562} 426-6468|5624500265 Failed 2 ITB
12/16/2013 15:13| **Route 5 from Route 8-S Separation to Tecolote Creek Bridge** Nakae & Associates, Inc. (949} 786-0405|9497862585 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek ridge** Bakersfield Pipe (562} 426-6468{dbyrom@bakersfieldpipe.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Nakae & Associates, Inc. {949) 786-0405]ccstaff @nakae.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** North Coast Steel inc (707} 981-7820|7079817182 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek 8ridge** Chotce Driliing Inc {B18) 883-9159(8184464751 Sent 2 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Choice Drilling inc {B18) 883-9159]loretta@choicedriliing.com Sent 1 ITB
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** North Coast Steel inc {707} 981-7820| in@northcoaststeel.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Amt Metal Fabricators, Incorporated [510) 236-141415102361417 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** AmtMetal Fabricators, Incorporated (510} 236-1414|mike@amtmetals.com Sent 1 ITB
12/16/2013 15:13[**Route 5 from Route §-5 Separation to Tecolote Creek Bridge** Ironman Custom Welding Works {707} 685-7027|5306617191 Sent 2 ITB
12/16/2013 15:13| **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Nuno lron Mfg Inc (831} 386-0513)|8313869576 Sent 2 IT8
12/16/2013 15:13|**Route 5 from Route 8-5 Separaticn to Tecolote Creek Bridge** Ironman Custom Welding Works {707} 689-7027ironmancww8@aol.com Sent 1 T8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Nuno lron Mfg inc (B31} 386-0513|jr@nunciron.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Estrada Construction And Materials, inc. (626} 235-1125{6265021873 Sent 2 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Lcg Landscape {951} 549-0075{9515499605 Sent 2 T8
12/16/2013 15:13[**Route 5 from Route 8-5 Separaticn to Tecolote Creek Bridge** Estrada Construction And Materials, Inc. [626) 235-1125|martin_mest99@vahon.com Sent 1 ITB
12/16/2013 15:13|**Route § from Route 8-5 Separaticn to Tecolote Creek Bridge** Lcg Landscape {951} 549-0075 | natratana @Icgofcalifornia.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Stl Landscape Inc {323) 581-B200|3235818200 Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Stl Landscape Inc (323} 581-8200|ivonne@stllandscapeinc.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Smp Services Ing {916} 786-0390[9166605190 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Patriot Reinfarcing Steel Inc (951} 241-2036|9512150479 Failed 2 ITB
12/16/2013 15:13|**Route § from Route B-5 Separation to Tecolote Creek Bridge™* Patriot Reinforcing Steel Inc (951} 241-2036 | patriotreinforcng@gmail.com Sent 1 ITB
12/16/2013 15:13|**Route § from Route 8-5 Separation to Tecolote Creek Bridge** Smp Services Inc {916} 786-0390|shawn @smpss.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge™** Harris Rebar - Phoenix (602} 254-0091|6023400977 Sent 2 ITB




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of
Date 5ent Subject Recipient Organization Phone Reclpient Delivery Location Status Pages  Description
12/16/2013 15:13|**Route 5 fram Route 8-5 Separation to Tecolote Creek Bridge** Harris Rebar - Phoenix {602) 254-0091 |adevries@harrisrebar.com Sent 1 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Ferreira Construction, Ca., Ing. {909) 606-5900|9096067711 Sent 2 iTB
12/16/2013 15:13(**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Ferreira Construction, Co., Inc. {309) 606-5900|tiyons@ferreiraconstruction.com Sent 1 I8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Gerco Contracting {530) 268-1188 Sent 1 118
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Gerco Contracting {530} 268-1188|gerco@sbcglobal.net Sent 1 iTB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Centrai Striping Service, Inc. {916) 635-5175|9166319427 Sent 2 iT8
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Land Engineering, inc. {951) 780-535319517805354 Sent 2 I8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge* * Centrai Striping Service, inc. {914} 635-5175]{info@centraistriping.biz Sent i ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Land Engineering, inc. {951} 780-5353(jkay@landengineeringcorp.com Sent 1 IT8
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** CMC Steel Fabricatars, Inc, dba CMC Rebar {619) 258-826216192588267 Sent 2 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** CalPortland - Mojave Plant (661) 823-3901]|6618233501 Sent 1 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Elecnor Group (909) 993-5470(9099935476 Sent 2 iTB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** CMC Steel Fabricators, Inc, dba CMC Rebar {619) 258-8262|brad.railsback@cmc.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Eiecnor Group (909) 993-5470|jwong@elecnor.com Sent 1 iTB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** CalPortiand - Majave Plant (661) 823-3901 [shunt@caiportiand.com Sent 1 ITB
12/16/2013 15:13 | **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Recycled Base Materials, Inc. [818) 767-8418|8186127511 Sent 1 iTB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Recycled Base Materials, inc. {818) 767-8418 | mark@recycledbase.com Sent 13 iTB
12/16/2013 15:13(**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** The Jungie Nursery, Inc. (310} 402-3263|3103885783 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** The Jungie Nursery, Inc. (310} 402-3263 |john@thejungie. biz Sent 1 ITB
12/16/2013 15:13(**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge* ™ LBIW, Inc. (562) 432-5451|5624355929 Sent 2 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecolote Creek Bridge** Team West Contracting Corporation (951) 340-3426|9513403428 Sent 2 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Team West Contracting Corporation [951) 340-3426|amanda@twc-corp.com Sent 1 ITB
12/16/2013 15:13|**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** LBIW, Inc. [562) 432-5451 | rwilkes@Ibiw.com Sent 1 ITB
12/16/2013 15:13[**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Waestern Structures, Inc. dba Western Structures (951) 652-4300|9513524301 Sent 2 ITB
12/16/2013 15:13(**Route 5 from Route 8-5 Separation to Tecoiote Creek Bridge** Western Structures, inc. dba Western Structures {951) 652-4300| haydeews4300@sbcgiobai.net Sent 1 ITB
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote 1.D. Jimenez Concrete Contractor inc. (909) 989-3615|9099803588 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote ).D. Jimenez Concrete Contractor Ing. {909) 989-3615|jdconcr@aol.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote John 5. Meek Company (310) 830-6323|310B352163 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote John 5. Meek Company (310) 830-6323 [general@johnsmeek.com Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote The Mahaffey Companies [310) b68-2030|3106682040 Sent 1 T8 Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote The Mahaffey Companies (310) 668-2030|jjbarr@mahaffeycompanies.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Malceim Driliing Company, inc. (626) 338-0035|6263387113 Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Malcoim Drilling Company, inc. (626) 338-0035|dpeterson @maicoimdriiling.com Sent 1 iTB Reminder
'112/3D/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Dynalectric/ KDC Systems (714) 828-70DD| 7144842389 Sent 1 iTB Reminder
12/3D/2013 11:23|Reminder Route 5 from Route 8/5S Separation to Tecolote Dynalectric/ KDC Systems {714) 828-7000(rshackieton@dyna-ia.com Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote ValieyCrest Landscape Development, inc. (714) 546-7975|71454569524 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote ValieyCrest Landscape Development, inc. {714) 546-7975 [brichardson@vaileycrest.com Sent 1 iTB Reminder
12/30/2D13 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Contech Engineered Soiutions LLC (714} 281-7883|7142817884 Sent 1 iTB Reminder
12/30/2013 11:23|{Reminder Route 5 from Route 8/5 Separation to Tecolote Contech Engineered Solutions LLC (714) 281-7883 | ddizon@conteches.com Sent 1 ITB Reminder
12/3D/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Cemex (909) 732-4880|5626271777 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote CMV Eiectric (909) 931-5700|90593157D1 Sent 1 T8 Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote CMYV Electric (909) 931-5700|bo@cmvelectric.com Sent 1 ITB Reminder
12/30/2D13 11:23|Reminder Route 5 from Route B/S Separation to Tecolote Cermex {909} 732-4880|jack.fraherjr@cemex.com Sent 1 iTB Reminder




Message Histary: **Route 5 from Route 8-5 Separation 1o Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages  Description
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Calmex Engineering, Inc. {509) 546-1311}9098749463 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Cal Stripe {909) 884-7170|9098847106 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separation to Tecolote Calmex Engineering, Inc. {909) 546-1311|bobcalmex@aocl.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separation to Tecolote Cal Stripe {909) 884-71 70 sworks@calstripe.com Sent 1 ITB Reminder
12/30/2013 11.23|Reminder Route 5 from Route 8/5 Separatian to Tecalote Big Valley Asphalt {661) 587-583716613268562 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route S fram Route 8/5 Separation to Tecolote Big Valley Asphalt {661) 587-5837{dannawatson52@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Advantage Demolition And Grading, Inc. {B18) 477-2074|B188820509 Sent 1 ITB Reminder
12/30/2013 11;23 |Reminder Route 5 from Route 8/5 Separation to Tecolote ACL Construction Company, frc. {909) 291-4477{9093914472 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Advantage Demolition And Grading, Inc. {818) 477-2074{advantagedg@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Raute 5 from Route 8/5 Separation to Tecalote ACL Construction Company, Inc. {909) 391-4477|jolayinka@ aclrails.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separation 10 Tecalote KRC SAFETY CO., INC. {559) 732-0393]5597322684 Failed 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route B/5 Separation to Tecolote KRC SAFETY CO., INC. [559) 732-0393]calebh@krcsafety.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route S from Route 8/5 Separation to Tecolote CSl Electrical Cantractors, Inc. {562) 945-0700{5629460701 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/5 Separation 1o Tecalote Chrisp Company {809} 746-0356]9097460354. Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation 1o Tecolote Vanguard Censtruction {925) 245-1300{9252451007 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route S from Route 8/5 Separatian to Tecolote Chrisp Campany {909} 746-0356{jluna@chrispco.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separation to Tecolote Vanguard Construction {925) 245-1300] kwood@vc-inc.net Sent 1 ITB Reminder
-112/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation 1o Tecalote C5l Electrical Contractors, Inc. {562) 946-0700|staff @csielectric.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separation to Tecolote Cook Concrete Products {530) 243-2562]5302436881 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route S fram Route 8/5 Separation to Tecolote Pacific Coast Steel {562) 677-873215626778701 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Raute 5 fram Route 8/5 Separation to Tecalote Pacific Coast Steel {562) 677-8732]bill williams@gerdau.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separation to Tecalote Caok Concrete Products {530) 243-2562|vince@cookconcreteproducts.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separation to Tecalote Corrpro Companies, Inc. [510) 614-8800|5106148811 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Corrpro Companies, Inc. {510) 614-8800|mprosperi@corrpro.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separatian to Tecolote Lindy's Cold Planing {562) 597-2286{5626972039 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Raute 5 fram Route 8/5 Separation to Tecalote Sierra Landscape Develapment, inc. [626) 447-5260)|6264477260 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Lindy's Cold Planing (562) 697-2286 | bristrump@acl.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separation to Tecalote Sierra Landscape Development, Inc. {626) 447-5260 | kevin@sierralandscapedev.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Raute 5 fram Route 8/5 Separation to Tecaiote DYWIDAG-Systems international USA, inc. {5862) 531-6161)5625292225 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Park West Landscape {760) 317-2700{7603172701 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 fraom Route 8/5 Separation to Tecalote DYWIDAG-Systems international USA, inc. {562) 531-6161 [anouar.kartite@dsismerica.com Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Raute 5 fram Route 8/5 Separation to Tecaiote Park West Landscape (760) 317-2700) ptracy @par kwestinc.com Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 fram Route 8/5 Separation to Tecolote Quality Hydroseeding & Restoraticn {760) 789-8040]7607895168 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route S from Route 8/5 Separation to Tecolote Pavement Recycling {951) 682-1091|95168210%94 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Pavement Recycling {951).682-1091{jochnkaragas@pavementrecyciing.com | Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Raute 5 from Route 8/5 Separatian to Tecolote Quality Hydraseeding & Restoratian {760) 789-8040]quality@hydraseed.cam Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Raute 5 fram Route B/5 Separation to Tecalote Gerdau Reinforcing Steel (858) 737-7626{8587377701 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route § fram Route 8/5 Separation 1o Tecalote High Light Electric, inc. {951) 352-9646{9513522497 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation 1o Tecolote Gerdau Reinforcing Steel {858) 737-7626{dave.coker@gerdau.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Raute 5 fram Route B/5 Separation to Tecalote High Light Electric, lnc. {951) 352-9646 | estimating@ hleincusa.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route S from Route 8/5 58parati01n to Tecolote Fencecorp, Inc. {760) 721-2101)7607212548 Sent 1 ITB Reminder




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59

Recipient Work No of
Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages

Description

d.marriott@fencecorp.us;j.alexander
@fencecorp.us;m.young@fencecorp.u

12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote Fencecorp, inc. {760) 721-2101|s Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation 1o Tecolote Ontiveros Concrete, inc. {559) 875-2373|5598752374 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote SouthWest V-Ditch, Inc. {951) 781-4303|9517812774 Seat 1 ITB Reminder
12/3D/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote SouthWest V-Ditch, inc. {951) 781-4303|eritk@swvditch.com Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/S Separation to Tecolote Ontiveros Concrete, inc. {559) 875-2373Ontiverosconcrete@yahoo.com 5ent 1 ITB Reminder
123/30/2D13 11;23 [Reminder Route 5 from Route 8/5 Separation to Tecolote Super Seal & Stripe {805) 524-7345|8055247428 Sent 1 iTB Reminder
12/30/2D13 11:23 |Reminder Route S from Route B/5 Separation to Tecolote Sterndahi Enterprises, inc. {81B) 834-B199|8188348618 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Sterndahl Enterprises, Inc. {B1B) 834-B199}denny @sterndahi.com Sent 1 iTB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecclote Super Seal & Stripe {805) 524-7345 | sharon@supersealandstripe.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecoiote M5L Electric, inc. {714) 693-4837[7146934B38 Sent 1. ITB Reminder
warren@mslelectric.com;kevin@msiel
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote MSL Electric, Inc. {714) 693-4837[ectric.com 5ant 1 IT8 Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecoiote Sierra Landscape Company, Inc. {760) 328-8500 Sent 1 ITB Reminder
12/30/2D13 11:23[Reminder Route 5 from Route 8/5 Separation to Tecolote MS5L Electric, Inc. {714) 693-4837| 7146934838 Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route &/5 Separation to Tecolote Sierra Landscape Company, Inc. {760) 328-85DD| 7603288944 Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecoiote MSL Electric, inc. {714) 693-4837 | bids@mslelectric.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecoiote B C Traffic Specialists {714) 974-119D| 71459741753 Sent 1 IT8 Reminder
12/30/2013 11:23|Reminder Route 5 from Route &/5 Separation to Tecolote B C Traffic Specialists {714) 574-1190|gary@bctraffic.com Senit 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecoiote Penhall Company {714) 772-6450(7145991715 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Native Landscape, inc. (76D) 735-87D0| 7607358725 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Penhall Company (714) 772-6450| mjohnson@penhall.com Sent 1 T8 Reminder
12/30/2013 11:23{Reminder Route 5 from Route &/5 Separation to Tecolote Native Landscape, inc. (760) 735-8700 [nativelandscape@cox.net Sent 1 iTB Reminder
12/3D{2013 11:23[Reminder Route 5 from Route 8/$ Separation to Tecoiote Marina Landscape, inc. (714) 939-6600|7145351199 Sent 1 ITB Reminder
12/30/2013 11:23[Reminder Route 5 from Route 8/5 Separation to Tecolote Marina Landscape, Inc. {714) 539-6600|jgutierrez@marinaco.com Sent 1 {TB Reminder
12/30/2013 11:23[Reminder Route 5 from Route &/5 Separation to Tecolote Oidcastie Precast, Inc. {760) 757-8590| 7607378593 Sent 1 {TB Reminder
12/3D/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Oldcastie Precast, inc. {760} 737-85590 |todd.najour@oldcastle.com Sent 1 1TB Reminder
12/3D/2013 11:23[Reminder Route 5 from Route B/S Separation to Tecolote Alcorn Fence Company {818) 983-0650|9516851641 Sent 1 {TB Reminder
12/3D{2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Alcarn Fence Company {818) 983-0650|pdelgado@alcorn-fence.com Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route &/5 Separation to Tecolote Hanson Aggregates (B58) 715-5600|85B7 155601 Sent 1 ITB Reminder
12/3D/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote Hanson Aggregates {858) 715-5600| phil harris@hansen.com Sent 1 ITB Reminder
12/3D/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Landscape Development, Inc. (661} 295-1970|6612943578 Sent 1 ITB Reminder
12/3D/2D13 11:23|Reminder Route 5 from Route B/5 Separation to Tecolote Landscape Development, Inc. {661} 295-1970| pnelson@iandscapedeveiopment.com | Sent 1 iTB Reminder
12/30/2D13 11:23|Reminder Route 5 from Route B/5 Separation to Tecoiote CT&Finc. {562} 927-2339|5629274171 Sent 1 iTB Reminder
12/30/2D13 11.23|Reminder Route 5 from Route 8/5 Separation to Tecolote Harris Rebar, inc. {909} 397-7155]909397 7146 Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation 1o Tecoicte CT&Finc. {562} 927-2339 | markg@ctandf.net Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/5 Separation to Tecolote Harris Rebar, Inc. (909} 397-7155 [tkeith@harrisrebar.com Sent 1 ITB Reminder
12/30/2D13 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote J F L Eiectric inc (323} 581-4400|3235B14404 5ent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote J F L Electric Inc {323} 581-4400|jtorres @jfielectricinc.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote G&C Fquipment Corporation (310) 515-6715|3105155046 Sent 1 iTB Reminder
12/30/2D13 11:23|Reminder Route 5 from Route B/5 Separation to Tecoiote Asphalt Dike Construction Inc {559) 651-790D|5596517905 Sent 1 ITB Reminder




Message Histary: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:5%
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages  Description
12/30/2013 11:23!Reminder Route 5 from Route 8/5 Separation ta Tecolote G&C Equipment Corporation {310) 515-6715%|jonathan@gandccorp.com Sent 1 {TB Reminder
12/30/2013 11:23[Reminder Route 5 from Raute 8/5 Separation to Tacolote Asphalt Dike Construction in¢ {559) 651-7900|iarry@apcodike.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Raute 5 from Route 8/5 Separation to Tecoiote Statewide Safety & Signs, inc. (858) 679-7292|8586797117 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolota Statewide Safety & Signs, inc. (B58) 679-7292 |davidn @statewlidesafety.com Sent 1 {TB Reminder
12/30/2013 11:23|Reminder Route 5 from Route &/5 Separation tao Tecoiate Select Electric inc. (619) 460-6060|6194606069 Sent 1 iITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecoiote Robertson's {800) 834-7557|9512801434 Sent 1 {TB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Robertson's {800) 834-7557 |beckie@rrmca.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route &/5 Separation to Tecolote Select Electric inc. {619) 460-6060 |brett@seiectelectriging.com Sent 1 1TB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/S Separation to Tecalote Rinker {951) 277-2420(9512773006 Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecalote Rinker {951} 277-2420 | rwright @ cemexusa.com Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation tc Tecolote Payca Specialties (619) 422-9204|6194271620 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote US-Concrete Precast Group - Pomeray {951) 657-6093[9516575293 Sent 1 {TB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecalote Payco Specialties {619} 422-9204 | bili @payco._biz Sent 1 ITB Reminder
12/30/2013 11:23[Reminder Raute 5 from Route 8/5 Separation to Tecolote US-Cancrete Precast Group - Pormeroy (951) 657-6093 |Rabert.Ring@oidcastie.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecalote Orange County Striping Service, inc. (714} 639-4550{7146396353 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Crange County Striping Service, inc. {714} 639-4550({chuck@ccstriping.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Modern Allays, inc. {714} 893-0551{7148959924 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation tc Tecolote in-Line Fence & Railing Co., Inc {760} 789-0282| 7607891915 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecalote In-Line Fence & Railing Co., inc {760} 789-0282 |david @tniineconst.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Modern Ailoys, Inc. (714} 893-0551 |teresa@modernalloys.com Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Daiey Carparation {619} 390-3900|6193903901 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/S Separation to Tecolote Geogrid Retaining Wall Systems (760} 509-0079| 7605090078 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote Hurricane & Poway Fenge {760} 789-4950| 7607881537 Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Harber Caompanies, Inc. {909} 478-1957|9094780019 Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote Diversified Landscape Ca. (951} 926-7444|9519267440 Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separaticn to Tecolote Harber Campanies, inc. (909} 478-1957|BOBH @harbercompanies.com Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Daley Corporation {619} 390-3900| gkaland@daleycorp.com Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separaticn ta Tecolote Hurricane & Poway Fence {760) 789-4950|Laurann@usa.net Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation ta Tecolote Diversified Landscape Co. {951) 926-7444|rick@diversifiedlandscape.com Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Geogrid Retaining Wail Systems (760) 509-0079|sheliey@geoXinc.com Sent 1 iTB Reminder
12/30/2013 11:23{Reminder Route 5 from Rourte 8/5 Separation ta Tecalote CMC Fontana Steel (209) 951-9620| 2099519624 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Atlas Fence Company (619) 232-1151|6192368393 Sent 1 ITE Reminder
12/30/2013 11:23|Reminder Route § from Route 8/5 Separation to Tecolote Ace Fence Company (626) 333-0727|6263337843 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Candon-jahnson & Associates - SD (858) 530-9165|8585309171 Sent 1 {TB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolate A.C. Dike Ca, [916) 652-0159)|9166459618 Sent 1 ITE Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote A.C. Dike Co. [916) 652-0158|dave@acdike.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote CMC Fontana Steel {2D9) 951-9620|frank.chacon @cme.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Condon-fohnsan & Associates - SD [858) 530-9165 |gbhurrough@condon-johnson.com Sent 1 ITB Reminder
12/3D/2013 t1:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Atlas Fence Company {619) 232-1151 |gpettis@aicorn-fence.com Sent 1 ITB Reminder
12/3D/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecalote Ace Fence Company {626) 333-0727{moronia@acefencecompany.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecalote Western Paving Contractors, fnc. {626) 338-7B89]6263383799 Sent 1 ITB Reminder
12/3D/2013 11:23|Reminder Route 5 fram Route 8/5 Separation to Tecolote Western Paving Cantractors, Inc. {626) 338-7889|davenoone@westernpaving.com Sent 3 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separatian to Tecoiote Precision Concrete Construction, inc. {760) 871-D240}7608710248 Sent 1 ITB Reminder




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2D14 23:55
Recipient Work No of
Date Sent Subject Recipient Drganization Phone Reciplent Delivery Location Status Pages  Description
12/30/2D13 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Penhall Company {858) 550-1111|8585501120 Sent 1 ITB Reminder
12/30/2D13 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote Penhall Company {85B) 55D-1111|mjohnson@penhall.com Sent 1 ITB Reminder
patrickn@precisionconcreteinc.com;d

12/30/2013 11:23 [Reminder Route 5 from Route B/S Separation to Tecolote Precision Concrete Construction, Inc. {760) 871-024D[ennisi@precisionconcreteinc.com Sent 1 ITB Reminder
12/30/2D13 11:23 [Reminder Route S from Route B/5 Separation to Tecolote All American Asphailt {551) 736-7600}5517367646 Sent 1 ITB Reminder
12/30/2013 11:23 [Rerninder Route 5 from Route 8/S Separation to Tecolote All American Asphalt {951) 736-7600}bschultz@allamericanasphalt.com Sent 1 ITB Reminder
12/30/2D13 11:23[Reminder Route 5 from Route 8/5 Separation to Tecolote Bechg, Inc. {702) 650-4326[8183674630 Sent 1 ITB Reminder
12/30/2013 11:23|[Reminder Route 5 from Route 8/5 Separation to Tecolote Pro-Cast Products Inc. {909) 793-7602|9097931283 Sent 1 ITR Reminder
12/30/2013 11:23 |[Reminder Reute S from Route 8/S Separation to Tecolote Becho, Inc. {702) 65D-4326 jdave.mocdy@bechoinc.com Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote Pre-Cast Products Inc. {909) 793-7602 lwarren@procast.us Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Johnson, L., Construction, Inc. {31D) 565-1597}31D5650356 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote lohnson, L., Construction, Inc. {310) 965-1597joe @ljcmascnry.com Sent 1 ITB Reminder
12/30/2013 11:23 [Rerninder Reute 5 from Route 8/5 Separation to Tecolote Triumph Geo-Synthetics, Inc. {714) 237-155D} 7142371545 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote Pavement Coatings Co. {714} B26-3D11}7148263125 Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route B/5 Separation to Tecolote Triumph Geo-Synthetics, Inc. {714) 237-1550f matt@triumphgeo.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Pavernent Coatings Co. {714) B26-3011}van@pavementcoatings.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/5 Separation to Tecolote Supericr Gunlte {818) 896-9199}81B8966699 Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Reute 5 from Route 8/S Separation to Tecelote Superior Gunite {818) 896-3199[brian.popp@shotcrete.com Sent 1 iTB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Crane Veyor Corporation {626) 442-1524162644273D8 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route B/5 Separation to Tecolote Crane Veyer Corporation {626) 442-1524tchavez@craneveyor.com Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/S Separation to Tecolote CMC Rebar {509) 803-1504}5096213801 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/S Separation to Tecolote CMLC Rebar {909) B03-1504[Greg.Hughett@cmc.com Sent 1 ITB Reminder
12/30/2D13 11:23 {Reminder Route 5 from Route B/5 Separation to Tecolote Gerdau Reinforcing Steel {858) 737-7629[8587377729 Sent t iTR Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation 10 Tecolore Gerdau Reinforcing Steel {B58) 737-7629}nicole.anderson@gerdau.com Sent 1 iTB Reminder
12/30/2D13 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Rebar Engineering Incorporated {562) 946-2461{5629417740 Sent 1 ITB Reminder
12/30/2D13 11:23{Reminder Route 5 from Route 8/S Separation to Tecolote Rebar Engineering incorporated {562) 946-2461 [kevin@rebareng.com Sent 1 ITB Reminder
12/30/2D13 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Crown Fence {562) Bo4-517715628642529 Sent 1 iTB Reminder
12/30/2D13 11:23|Reminder Reute 5 from Route 8/5 Separation to Tecclote Crown Fence {562) B64-5177 mplechct@crownfence.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 frcm Route 8/5 Separation to Tecolote Hardy & Harper Incorporated {714) 444-1851}7144442801 Sent 1 ITB Reminder
12/30/2D13 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote Hardy & Harper Incorporated {714) 444-1851|thambright @hardyandharper.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Bakersfield Pipe {562) 426-646B[5624900265 ) Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation 1o Tecclote North Coast Steel inc {707) 581-7820}7075817182 Sent 1 iTB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote Choice Drilling Inc {818) 883-9159)8184464751 Sent 1 iTB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation-to Tecolote Best Landscaping {619) 335-7500[9516791905 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation ta Tecolote Imperiai Pipe {951) 682-3307[9516823406 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote Bakersfield Pipe {562) 426-6468}dbyrom@bakersfieldpipe.com Sent 1 ITR Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Best Landscaping {619) 335-7500|info@bestlandscapingsandiego.com Sent 1 ITB Reminder
12/30/2013 11:23]Reminder Route 5 from Route 8/S Separation to Tecolote Imperial Pipe {951) 682-3307|jthompson@imperialpipe.com Sent 1 iTB Reminder
12/30/2013 11:23;Reminder Reute 5 from Route 8/S Separation to Tecolote Choice Drifling Inc {818) BB3-9159 [{cretta @choicedriliing. com Sent 1 ITB Reminder




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages  Description
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote North Coast Steel Inc (707) 981-7820 | m@northcoaststeel.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Amt Metal Fabricators, Incorporated {510} 236-1414|5102361417 Sent 1 ITB Reminder
12/30/2013 11:23[Reminder Route 5 from Route 8/5 Separation to Tecolote Ironman Custom Welding Works {707) 689-7027|5306617191 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Estrada Construction And Materials, Inc. (626) 235-1125|6265021873 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecoiote Nung iron Mfg Inc (831) 386-0513|8313869976 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Lcg Landscape (951) 549-0075]|9515499605 Sent 1 ITB Reminder
12/30/2013 11:23[Reminder Route 5 from Route 8/5 Separation to Tecolote Ironman Custom Welding Works {707) 688-7027 [ironmancww8@aol.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/S Separation to Tecolote MNuno ron Mfg Ing {831) 386-0513 |jr@nunoiron.com sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Estrada Construction And Materials, Inc. (626) 235-1125|martin_mest99@yahoo.com Sent 1 1TB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Amt Metal Fabricators, Incorporated {510) 236-1414|mike@amtmetals.com Sent 1 ITB Reminder
12/30/2013 11;23|Reminder Route 5 from Route 8/5 Separation to Tecoiote Lcg Landscape [951) 549-0075 | natratana@Icgofcalifornia.com 5ent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote 5t Landscape Inc [323) 581-8200|3235818200 Sant 1 IT8 Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Smp Services inc (916) 786-0390{9166609130 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Patriot Reinfarcing Steel inc {951} 241-2036|9512150479 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote St Landscape Inc {323) 581-B200|ivonne@stllandscapeinc.com Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote Patriot Reinforcing Steel inc [951) 241-2036] patriotreinforcing@gmail.com Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote Smp Services Inc {916) 786-0390{shawn@smpss.com Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Raoute 5 from Route B/5 Separation to Tecolote Gerco Contracting {530} 268-1188 Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolate Harris Rebar - Phoenix (602) 254-0091|6023400977 Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote Ferreira Construction, Co., Inc. (909) 606-5%00]9096067711 Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote Land Engineering, inc. {951} 780-5353}9517805354 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecalote Harris Rebar - Phoenix (602) 254-0091 jadevries@harrisrebar.com Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote Gerco Contracting (530} 268-1188 ) gerco@shcglobal.net Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote Land Engineering, Inc. (951} 780-5353 ) jkay@landengineeringcorp.com Sent 1 IT8 Reminder
12/30/2013 11:23 [Reminder Route S from Route B/5 Separation to Tecolote Ferreira Construction, Co., Inc. 1909} 606-5900] tlyons@ferreiraconstruction.com Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote (CMC Steel Fabricators, Inc, dba CMC Rebar {619) 258-8262| 6192588267 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route B/5 Separation to Tecolote CalPortland - Mojave Plant (661) 823-3901[6618233901 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Recycled Base Materials, Inc. {818) 767-8418|8186127511 Sent 1 ITR Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Elecnor Group {909} 993-5470| 9099935476 Sent 1 IT8 Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Central Striping Service, inc. (916) 635-5175(9166319427 Sent 1 IT8 Reminder
12/30/2013 11:23 {Reminder Route 5 from Route 8/5 Separation to Tecolote CMC Steel Fabricators, inc, dba CMC Rebar [619) 258-3262|brad. ratishack@cme.com Sent 1 IT8 Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Central Striping Service, Inc. {916) 635-5175 |info@centralstriping.biz Sent 1 IT8 Reminder
12/30/2013 11:23|{Reminder Route 5 from Route 8/5 Separation to Tecolote Eiecnor Group {909) 993-5470|jwong@elecnor.com Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Recycled Base Materials, Inc. (818) 767-8418|mark@recyciedbase.com Sent 1 IT® Reminder
12/30/2013 11:23}Reminder Route 5 from Route 8/5 Separation to Tecolote CalPortland - Mojave Piant {661) 823-3901 |shunt@calportland.com Sent 1 IT8 Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote The Jungie Nursery, Inc. (310) 402-3263|3103885783 Sent 1 IT8 Reminder
12/30/2013 11.23|Reminder Route 5 from Route 8/5 Separation to Tecolote LBIW, Inc. (562) 432-5451|5624355929 Sent 1 ITE Reminder
123/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tacolote Tahiequah Steei (562) 787-8470|5624941866 Sent 1 IT8 Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separatlon to Tecolote Team West Contracting Corporation (951) 340-3426(|9513403428 Sent 1 1TB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/5 Separation to Tecolote Western Structures, inc. dba Western Structures {951) 652-4300(9513524301 Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Team West Contracting Corporation {951) 340-3426 |amanda@twc-corp.com Sent 1 T8 Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote - |Western Strictures, In¢. dba Western Structures {951} 652-4300 | haydeews4300@sbcglobal.net Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route S from Route B/S Separation to Tecolote The Jungle Nursery, Inc. {310} 402-3263 |john@thejungle.biz Sent 1 ITB Reminder




Message History: **Route 5 from Route 8-5 Separation to Tecolote Craek Bridge**

StartDate 1172272013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Organization Phone Recipient Deilvery Location Status Pages  Description
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote LBIW, Inc. {562} 432-5451|rwilkes@Ibiw.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Tahleguah Steel {562) 787-8470|tahlequahsteel@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote Vulcan Materials Company {626) 633-4226]16269694702 Sent 1 ITB Reminder
12/30/2D13% 11:23|Reminder Route 5 from Route B/5 Separation 1o Tecolote Waestern Water Works {760} 554-7083{9095977050 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Holliday Rock {909) 373-5896{50965298B0 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/5 Separation to Tecolote CGD Construction Company {909) $30-550119099305503 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote CGD Construction Company {909) 930-5501 | cgoconst2 @msn.com Sent i ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Western Water Works {760) 554-7083 Jjoe. devliin@wwwsco.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote Vulcan Materials Company {626) 633-4226{lunad@vmcmail.com Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route B/S Separation to Tecolote Holliday Rock {809) 373-5896]tmaher@holiidayrock.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/5 Separation to Tecolote United Steel Placers {909) 820-5280 Sent 1 ITB Reminder
12/30/20:13 11:23|Reminder Route 5 from Route B/S Separation to Tecolote TreeSmith Enterprises inc {714) 996-6037]7149960778 Sent 1 ITB Reminder
12/30/2013% 11:23 |Reminder Route 5 from Route B/5 Separation to Tecolote Vulcan Materials Company {858) 530-9463]B585309496 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/5 Separation to Tecolote The J.V. Land Clearing Company, Inc. {909) 592-2811]9095925179 Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route B/S Separation to Tecolote United Steel Placers {909) B20-9280{909B209282 Sent 1 ITB Reminder
12/30/2013 11:23 |[Reminder Route 5 from Route B/5 Separation to Tecolote Ulmer Industries, Inc. {909) B23-7111]909B231992 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route B/5 Separation to Tecolote TreeSmith Enterprises inc {714} 996-6037 | dale@treesmith.nat Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route B/S Separation fo Tecolote Ulmer Industries, Inc. {809) B23-7111{paul@ulmerind.com Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route B/5 Separation to Tecolote The J.V. Land Clearing Company, Inc. {909) 592-2811{tyler@thejvco.com Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route B/5 Separation to Tecolote Vuican Materiais Company {B58) 530-9463 |wilsonjj@vmcmail.com Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route B/S Separation to Tecolote Steiny & Company, Inc. {626) 338-9523|6263386899 Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route B/5 Separation to Tecclote Soils Engineering, Inc. {$ei) {661) B31-5100]6618312111 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route B/5 Separation to Tecolote Precon Products {B05) 527-0B41|8053062498 Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route 8/5 Separation to Tecolote Rialto Concrete Products, Inc. {909) 201-5167|5098225630 Sent 1 ITB Reminder
12/30/2013 11:23 |Reminder Route 5 from Route B/5 Separation to Tecclote Pacific Restoration Group, Inc. {551) 940-6069]9519406501 Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route B/5 Separation to Tecolote Riaito Concrete Products, Inc. {909) 201-5167 | bkovac@ktircp.com Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote Steiny & Company, inc. {626) 338-9923|bpest@steinyco.com Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route B/5 Separation to Tecolote Pacific Restoration Group, Inc. {951) 940-6069|jrichards@prgconst.com Sent 1 ITB Reminder
julian@soilsengineering.com; info@soli

12/30/2013 11:23 |Reminder Route 5 from Route B/5 $eparation to Tecolote Soils Engineering, Inc. {Sei) {661) 831-5100{sengineering.com Sent 1 ITB Reminder
12/30/2013 11:23 [Reminder Route 5 from Route 8/5 Separation to Tecolote Precon Products {805) 527-0841|sgarcia@pre-conproducts.com Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecclote Mcor Electric, Inc. {619) 250-0380)6199555381 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Pacific Coast Markings {760} 868-3400|7608683450 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecclote Pacific Corrugated Pipe Co. {9509} 829-4235[9098298035 Sent 1 | ITB Reminder
1,2/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Moor Electric, Inc. {619) 250-0380[info@mocrelectric-sd.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Pacific Coast Markings {760] 868-3400|jessica@pacificcoastmarkings.com Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Pacific Corrugated Pipe Co. {509) 829-4235|wirchak@pcpipe.com 5ent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecolote Mark Langer Masonry & Landscape, Inc. {760) 599-1159 Sent 1 ITB Reminder
12/30/2013 11:23{Reminder Route 5 from Route 8/5 Separation to Tecclote Miiler Environmental {714) 385-0099|7143850011 Sent 1 ITB Reminder
12/30/2013 11:23!Reminder Route 5 from Route 8/5 Separation to Tecolote Miiler Frvironmental {714) 385-0099|gregg@miilerenvironmental.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Mark Langer Masonry & Landscape, Inc. {760) 599-1159|mark.langer@yahoo.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Jernigan Pipeiina Suppily {530) 377-5090|5303775092 Sent 1 ITB Reminder




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of
Date Sent Subject Retipient Drganization Phone Reciplent Dellvery Location Status Pages  Description
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote LNA Concrete Structures, Inc. {909} 393-1493|9093939363 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote lernigan Pipeline Supply {530} 377-5090|jpipe07@yahco.com Sent 1 ITB Remintler
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote LNA Concrete Structures, Inc. {909} 393-1493{lnalolo @acl.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Integrity Rebar Placers {951} 696-684319519437772 Sent 1 ITB Remindes
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Integrity Rebar Placers {951} 696-6843 |ken@integrityrebarplacers.com Sent 1 ITB Remingers
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Headwaters Resources, Inc. {951} 317-5050 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Headwaters Resources, Inc. (951} 317-5090}jjohnson@headwaters.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/S Separation to Tecolote Headwaters Resources, Inc. {909} 627-2459 Sent 1 ITB Reminger
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Holiday Rock {909} 982-1553|90965 29000 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote Headwaters Resources, Inc. {909} 627-2459 | ksears @headwaters.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Holiday Rock {909} 982-1553 | tmaher@hollidayrock.com Sent 1 (TB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Hard Rock Equipment {951} 734-1940(9517341944 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote Hard Rock Equipment {951} 734-1940|srainier@hardrockequip.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolgte Hanson Aggregates (805} 534-8100]{8055431B06 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Flatiron Electric Group {714} 228-9631{9095979151 Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote Hanson Aggregates {805} 534-8100]joel.cabreros@hanson.com Sent 1 ITB Reminder
12/30/2013 11:23|Remindes Route 5 from Route 8/5 Separation to Tecolote Flatiron Electric Group {714} 228-9631 | mdil lard@flatironcorp.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation te Tecolote Dirt Market {408) 395-1490{4083951495 Sent 1 ITB Reminder
12/30/2013 11:23[Reminder Route 5 from Route 8/5 Separation to Tecolote Ferguson Watarworks {714) 547-5797]|7145474205 Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/S Separation to Tecolote Ferguson Waterworks {714} 547-5797 {Jerry ladley@ferguson.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Dirt Market {408) 395-1450 |sharris@tuckerenginc.com Sent 1 iTB Reminder
12/30/2013 11:23[Reminder Route 5 from Route 8/5 Separation to Tecolote Deltech Engineering (714} 495-9755|7143844595 Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route B/5 Separation to Tecolote Deltech Engineering {714} 495-9755 [abili@deltechengineeringinc.com Sent 1 ITB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote DCN Corporation . {613} 253-4247|76059B72¢6 Sent 1 ITB Reminder
12/30/2013 11:23[Reminder Route 5 from Route 8/5 Separation to Tecolote Cooper Engineering, Inc. {951} 736-6135)9517360429 Sent 1 iTB Reminder
12/30/2013 11:23|Reminders Route 5 from Route B/5 Separation to Tecoiote DCN Corporation (619} 253-4247|dcnconstruction@yahoo.com Sent 1 iTB Reminder
12/30/2013 11:23|Reminder Route 5 from Route 8/5 Separation to Tecolote Cooper Engineering, Inc, {951} 736-6135|hod @cooperconcrete.net Sent 1 ITB Reminder
1/10/2014 14:39]| Addendum 4 -Route 5 from Route B/S Separation to Tecolote Bakerssfiald Pipe [562) 426-6468|56 24300265 Sent 1 IT8 Addendum
1/10/2014 14:39|Addendum 4 -Route S from Route 8/5 Separation to Tecolote Best Landscaping {619) 335-7500)| 9516791905 Sent 1 IT8 Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Imperiat Pipe (951} 682-3307|9516823406 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route Bf5 Separation to Tecolote Bakersfiaid Pipe [562) 426-6468|dbyrom @bakersfiald pipe.com Sent 1 ITB Addendum
1/10/2014 14:39[Addendumn 4 -Route § from Route B/S Separation to Tecolote Best Landscaping (619} 335-7500|info@bestlandscapingsandiego.com Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route B/5 Separation to Tecolote Imperial Pipe (951) 682-3307 [jthompson@imperial pipe.com Sent 1 IT8 Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Amt Metal Fabricators, Incorporated (510} 236-1414(5102361417 Sent 1 ITB Addendum
1/10/2014 14:39(Addendum 4 -Route S from Route 8/5 $Separation to Tecolote Ironman Custom Welding Works {707) 689-7027|5306617191 Sent 1 IT8 Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote North Coast Steel inc {707) 981-7B20|7079817182 Sent 1 IT8 Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route B/S Separation to Tecolote Choice Drilling inc (818) BE3-9159|8184464751 Sent 1 IT8 Addendum
1/10/2014 14:39(|Addendum 4 -Route 5 from Route B/5 Separation to Tecolote Nuno lron Mfg Inc {B31) 386-0513(8313869976 Sent 1 ITB Addendum
1/10/2014 14:39]| Addendum 4 -Route 5 from Route B/5 Separation to Tecolote Lcg Landscape [951) 549-0075 (9515499605 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Iranman Custom Welding Works (707) 689-7027|ircnmancww8@acl.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/S Separation to Tecolote Nuno tron Mfg Inc [B31) 386-0513|jr@ nunoiron.com Sent | '1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Choice Drilling Inc {818) 883-9159|loretta@choicedriliing.com Sent 1 IT8 Addendum




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages  Description
1/10/2014 14:39]Addend um 4 -Route 5 from Route §/5 Separation to Tecoiote Amt Metal Fabricators, incorporated [510) 236-1414|mike@amtmetais.com Sent i ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Lcg Landscape [951) 549-0075 |natratana@icgofcalifornia.com Sent 1 iTB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote North Coast Steel Inc (707) 981-7B20|m@northcoaststeel.com Sent 1 iTB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/S Separation to Tecoiote Sti Landscape Ing (323) 581-8200|3235818200 Sent 1 ITB Addendum
1/10/2014 14:39{Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Harris Rebar - Phoenix (602) 254-0091|6023400977 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Estrada Construction And Materials, Inc. [626) 235-1125|6265021873 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Ferreira Construction, Co., Inc. {909) 606-5900|9096067711 Sent 1 IT8 Addendum
1/10/2014 14:39{Addendum 4 -Route 5 from Route 8/5 Separation to Tecolate Smp Services In¢ (916) 786-0390]|9166609190 Sent 1 IT8 Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecaiote Patriot Reinforcing Steel Inc [951) 241-2036]9512150479 Sent 1 iTB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Harris Rebar - Phoenix (602) 254-0091 |adevries @harrisrebar.com Sent 1 iT8 Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/5 Separation to Tecolote Stl Landscape Inc {323) 581-8200|ivonne @stliandscapeinc.com Sent 1 ITB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Estrada Construction And Materiais, Inc. [626) 235-1125|martin_mest99@yahoo.com Sent 1 iTB Addendum
1/10/2014 14:39jAddendum 4 -Rgute 5 from Route 8/5 Separation to Tecoiote Patriot Reinforcing Steel inc (951) 241-2036 |patriotreinforcing@gmail.com Sent 1 iT8 Addendum
1/10/2014 14;39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Smp Services inc [916) 786-0390|shawn @smpss.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Ferreira Construction, Co., inc, (909) 606-5900|tlyons@ferreiraconstruction.com Sent 1 iT8 Addendum
1/10/2014 14:39{Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote Gercd Contracting {530) 268-1188 Sent 1 iTB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote CMC Steel Fabricators, Inc, dba CMC Rebar (619) 258-8262|6192588267 Sent 1 ITB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote CalPartiand - Mojave Plant (661) 823-3901|6618233901 Sent 1 ITB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Central 5triping Service, Inc. (916) 635-5175|9166319427 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Land Engineering, tnc. (951) 780-5353|9517805354 Sent 1 T8 Addendum
1/10/2014 14:39/Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote CMC 5teel Fabricators, Inc, dba CMC Rebar (619} 258-8262 |brad.railsback@cmc.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolate Gerco Contracting (530} 268-1188 |gerco@sbcgiobal.net Sent 1 ITE Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/5 Separation 1o Tecoiote Central Striping Service, Inc. {916) 635-5175|info@centralstriping.biz Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Land Engineering, Enc. {951) 780-5353 |jkay@Ilandengineeringcorp.com Sent 1 ITB Addend um
1/10/2014 14;39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote CaiPortiand - Mojave Plant {661} 823-3901 [shunt@calportland.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote The Jungle Nursery, inc. {310) 402-3263|3103885783 Sent 1 ITE Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote LBiW, inc. (562) 432-5451|5624355929 Sent 1 T8 Addend um
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Recycled Base Materials, Inc. (818) 767-8418[8186127511 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Elecnor Group {909} 993-5470{9099935476 Sent 1 IT8 Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Team West Contracting Corporation (951) 340-342619513403428 Sent 1 ITB Addendum
1/10/2014 14;39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Western Structures, In¢. dba Western Structures {951} 652-4300)9513524301 Sent 1 IT6 Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/S Separation to Tecolote Team West Contracting Corporation {951} 340-3426 jamanda@twc-corp.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/S Separation to Tecolote Western Structures, inc. dba Western Structures (951} 652-4300{haydeews4300@sbcglobal.net Sent 1 ITB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote The Jungle Nursery, Inc. {310} 402-3263 |john @thejungle.biz Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote Eiecnor Group (909} 993-5470|jwong@elecnor.com Sent 1 ITE Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Recycled Base Materials, Inc. (818} 767-8418{mark@recycledbase.com Sent 1 ITB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route B/5 Separation to Tecolote LBIW, Inc. {562} 432-5451 |rwilkes @|biw.com Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote Tahlequah Steei (562} 787-8470|5624941866 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote Vuican Materiais Company (626) 633-42266269694702 Sent 1 ITB Addendum
1/10/2014 14;39|Addendum 4 -Route 5 from Route 8/5 Separation ta Tecgiote Western Water Works {760) 554-7083[9095977050 Sent 1 T8 Addendum
1/10/2014 14:38|Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote Holliday Rock {909} 373-5896|9096529880 Sent 1 IT& Addendum
1/10/2014 14:39]| Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote CGO Construction Company {909} 930-5501 9099305503 Sent 1 IT6 Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/S Separation to Tecolote CGD Construction Company {909} 930-5501 [cgoconst2@msn.com Sent 1 T8 Addendum




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate
EndDate

11/23/2013 0:00
1/21/2014 23:59

Reciplent Work No of
Date Sent Subject Recipient Organization Phone Reciplent Detivery Location Status Pages  Description
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/5 Separation to Tecolgte Western Water Works {760} 554-7083|joe.devliin@wwwsco_com Sent 1 iTB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Vulcan Materials Company {626) 633-4226|lunad@vmcmail.com 5ent 1 1TB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/5 Separation to Tecolote Tahlequah Steel (562) 787-8470| tahlequahsteei@yahoo.com Sent 1 tTB Addendum
1/10/2014 14:39|Addendum 4 -Rgute S from Route B/S Separation to Tecolote Holliday Rock (909} 373-5856 |tmaher @hollidayrock.com Sent 1 ITE Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/5 Separation to Tecolote United Steel Placers (909} 820-9280 Sent 1 ITB Addendum
1/10/2014 14:39]|Addéndum 4 -Route 5 from Route 8/5 Separation to Tecolote Steiny & Company, Inc. (626} 338-9923|6263386859 Sent 1 T8 Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote TreeSmith Enterprises inc {714) 996-6037( 7149560778 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Vulcan Materials Company (858} 530-9463|8585309456 Sent 1 ITB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote The J.V. Land Clearing Company, Inc. [909) 592-2811|9095925179 Sent 1 ITB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote United Steel Placers {909) 820-9280|9098209282 Sent 1 1T8 Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Ulmer Industries, Inc. {909) 823-7111|9098231952 Sent 1 ITE Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Steiny & Company, Inc. (626) 338-9923 |bpest@steinyco.com Sent 1 ITB Addendum
1/10/2014 14:3%{Addendum 4 -Route 5 from Route 8/S Separation to Tecolote TreeSmith Enterprises ing {714) 996-6037|dale@treesmith.nat Sent 1 ITB Addendum
1/10/2014 14:35|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Ulmer Industries, Inc. {909) 823-7111 |paul @ulmerind.com Sent 1 1TB Addendum
1/10/2014 14:35|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote The J.V. Land Clearing Company, inc. (909) 592-2811 |tyler@thejvco.com Sent 1 IT8 Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/S Separation to Tecolote Vulcan Materials Company (858) 530-9463 |wilsonjj@vmcmail.com Sent 1 IT8 Addendum
1/10/2014 14:35|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Soils Engineering, Inc. (5ei) (661) 831-5100|6618312111 Sent 1 ITB Addendum
1/10/2014 14:3%[Addendum 4 -Route 5 from Route 8/S Separatlon to Tecolote Pacific Coast Markings (760} 868-3400|7608683450 Sent 1 1TB Addendum
1/10/2014 14:35| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Pracon Products {805) $27-0841|8053062498 Sent 1 ITB Addendum
1/10/2014 14:35| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Rialto Concrete Products, Inc. {909) 2(1-5167{93098229630 Sent 1 ITB Addendum
1/10/2014 14:3%|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Pacific Corrugated Pipe Co. {909) 829-4235]9098298035 Sent 1 I1TB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecotote Pacific Restoration Group, Inc. {951) 940-606515515406501 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route S from Route 8/5 Separation to Tecotote Rialto Concrete Products, Inc. {909} 201-5167|bkovac@ktircp.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Pacific Coast Markings {760} 868-3400| jessica@ pacificcoastmarkings.com Sent 1 ITB Addendum
1/10/2014 14:35|Addendum 4 -Route S from Route 8/5 Separation to Tecolote Pacific Restaration Group, Inc. {951) 540-6065]jrichards@prgconst.com Sent 1 ITB Addendum
julian @soilsengineering.com;info@soli
1/10/2014 14:33[Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Soils Engineering, Inc, {Sei) {661) 831-5100}sengineering.com Sent 1 ITB Addendum
1/10/2014 14:35]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Precon Products {805) 527-0841| sgarcia@pre-conproducts.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route S from Route 8/5 Separaticn to Tecolote Pacific Corrugated Pipe Co. {909) 829-4235 [wirchak@pcpipe.com Sent 1 ITB Addendum
1/10/2014 14:33[Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Mark Langer Masonry & Landscape, Inc. {760) 599-1159 Sent 1 ITB Addendum
1/10/2014 14:35]Addendum 4 -Route 5 from Route 8/S Separation to Tecolote Moor Electric, Inc. 16159]) 250-0380|6195555381 Sent 1 ITB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Miller Environmental {714) 385-0099|7143850011 Sent 1 ITB Addendum
1/10/2014 14:33|Addendum 4 -Route 5 from Route 8/5 Separatien to Tecolote LNA Concrete Structures, Inc, {505) 393-1493|5093935363 Sent 1 ITB Addendum
1/10/2014 14:391Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Miller Environmental {714) 385-0099 | gregg@millerenvironmental.com Sent 1 ITB Addendum
1/10/2014 14:39)Addendum 4 -Route 5 from Route 8/S Separation to Tecolote Moaor Electric, Inc. {619} 250-0380|info@moorelectric-sd.com Sent 1 ITB Addendum
1/10/2014 14:35[Addendum 4 -Route 5 from Route 8/S Separation to Tecolote LNA Concrete Structures, Inc. {509) 393-1453|Inalolo@aol.com Sent 1 ITB Addendum
1/10/2014 14:39[Addendurn 4 -Route 5 from Route 8/5 Separation to Tecolote Mark Langer Masonry & Landscape, Inc. {760) 599-1159|mark.langer@yahoo.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separatlon to Tecolote Jernigan Pipeline Supply (530) 377-5050)|5303775092 Sent 1 IT8 Addendum
1/10/2014 14:39(Addendum 4 -Route S from Route 8/5 Separation ta Tecolote Jernigan Pipeline Supply (530} 377-5090|jpipe07 @yahoo.com Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Integrity Rebar Placers {951) 696-6843|59519437772 Sent 1 ITB Addendum
1/10/2014 14:39[|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Integrity Rebar Placers {951) 696-6843 [ken @integrityrebarplacers.com Sent 1 IT8 Addendum
1/10/2014 14:39)| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Headwaters Resources, Inc. {951} 317-5050 Sent 1 ITE Addendum




Méssage Histary: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/20130:00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages  Description
1/10/2014 14:3%|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Headwaters Resources, inc. {951) 317-5090}jjohnson@headwaters.com Sent 1 ITB Addendum
1/10/2014 14:35|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Headwaters Resources, Inc. {909} 627-2459 Sent 1 ITB Addendum
1/10/2014 34:3%|Addendum 4 -Route 5 fram Route 8/5 Separation to Tecolote Holiday Rock {909} 982-1553}9096529000 Sent i T8 Addendum
1/10/2014 34:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Headwaters Resources, inc, {909) 627-2459 ksears @headwaters.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation ta Tecolote Holiday Rock {909) 982-1553|tmaher@hallidayrock.com Sent i ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Dirt Market {408} 395-1490] 4083951495 Sent 1 ITB Addendum
1/10/2D14 14:33]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Ferguson Waterworks {714) 547-5797)71454742D5 Sent 1 ITB Addendum
1/10/2014 14:39)Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Hanson Aggregates {805} 534-810D|8055431BD6 Sent 1 ITB Addendum
1/10/2014 14:35]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Flatiron Electric Group {714} 228-9631]9095979151 Sent 1 ITB Addendum
1/10/2014 14:3%{Addendum 4 -Route 5 from Route 8/S Separation to Tecolate Hard Rock Equipment {951) 734-1940|9517341944 Sent 1 ITB Addendum
1/10/2014 14:39])Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Ferguson Waterworks {714) 547-5797 Jerry.ladley@ferguson.com Sent 1 ITB Addendum
1/10/2014 14:39{Addendum 4 -Route 5 from Route 8/5 Separatien ta Tecolote Hansén Aggregates {805) 534-8100}joel.cabreros@hanson.com Sent 1 ITB Addendum
1/1D/2014 14:39{Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Flatiron Electric Group {714) 228-9631|mdillard @flatironcorp.com Sent 1 iTB Addendum
1/10/2014 14:39iAddendum 4 -Route 5 from Route 8/S Separation to Tecolote Dirt Market {408} 395-1490[sharris@tuckerenginc.com Sent i ITB Addendum
1/10/2014 14:39]Addendum 4 -Route S from Route 8/5 Separation ta Tecolate Hard Rock Equipment {951} 734-1940srainier@hardrockequip.com Sent 1 {TB Addendum
1/1D/2014 14:39{Addendum 4 -Route S from Route 8/5 Separation ta Tecolote Contech Engineered Solutlans LLC {714) 281-7883| 7142817884 Sent 1 1TB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote PCN Corporation {619) 253-4247| 76D5987226 Sent 1 ITB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote CMV Electric {909} 931-570D|90993157D1 Sent 1 ITB Addendum
1/10/2014 14:39 Addendum 4 -Route S from Route 8/5 Separation to Tecolote Cooper Engineering, inc. {951) 736-61315|9517360429 Sent 1 ITB Addendum
1/1D/2014 14:39Addendum 4 -Route S from Route 8/5 Separatian ta Tecolote CMV Electric {909) 931-5700]|ho@cmvelectric.com Sent 1 ITB Addendum
1/10/2014 14:39}Addendum 4 -Route 5 from Route 8/S Separation to Tecolote DCN Corporation {619) 253-4247|dcnconstruction@yahoo.com Sent 1 ITB Addendurmn
1/10/2014 14:39(Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Contech Engineered Solutions LLC {714) 281-78B3|ddizan@conteches.com Sent 1 ITB Addendum
1/1D/2014 14:39|Addendum 4 -Route 5 from Raoute 8/5 Separatian to Tecolote Cooper Engineering, Inc. {951) 736-6135| hod@cocperconcrete.net Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route S from Route 8/S Separation to Tecolote Cemex {909) 732-488D|$626271777 Sent 1 ITB Addendum
1/10/2014 14:39(Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Big Valley Asphalt {661) 5B7-5837|661326B562 Sent 1 ITB Addendum
1/1D/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecalote Calmex Engineering, inc. {909) 546-1311|9098749463 Sent 1 ITB Addendum
1/1D/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecplote Cal Stripe {909) 884-7170|9098847106 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Calmex Engineering, Inc. {909) 546-1311|bobcalmex@aol.com Sent 1 1ITB Addendum
1/1D/2014 14:39|Addendum 4 -Route 5 from Route B/S Separation ta Tecolote Big Valley Asphalt {661) 587-5837|donnawatsanS 2@yahoo.com sent 1 ITB Addendum
1/iD/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separatian to Tecolote Cemex {909) 732-4B80|jack.fraherjr@cemex.com Sent 1 ITB Addendum
1/10/2014 14:39[Addendum 4 -Route 5 fram Route 8/5 Separation to Tecolote Cal Stripe {509) 884-7170|sworks@calstripe.com Sent 1 ITB Addendum
1/10/2014 14:39[Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote KRC SAFETY CO., INC. {559) 732-0393|5597322684 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Advantage Demolition And Grading, Inc. (818) 477-2074|8188820509 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 fram Route 8/5 Separation to Tecalote ACL Construction Company, inc. (909) 391-4477]|9093914472 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route B/S Separation to Tecolote Vanguard Construction {925) 24%5-1300|9252451007 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Advantage Demolition And Grading, Inc. {818) 477-2074 |advantagedg@yahoo.com Sent 1 178 Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route B/S Separation to Tecolote KRC SAFETY CO., INC. (559) 732-0393 [calebh@krcsafety.com Sent 1 IT8 Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route B/S Separation to Tecolote ACL Construction Company, inc. (909} 391-4477|jolayinka@aclrails.com Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 fram Route B/S Separation to Tecolote Vanguard Construction {925) 245-1300|kwood@vc-inc.net Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route B/5 Separation to Tecolote Corrpro Companies, Inc, [510) 614-8800|5106148811 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Cook Concrete Products (530} 243-2562{5302436881 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route B/S Separation to Tecolote Pacific Coast Steel (562} 677-B732|5626778701 Sent 1 T8 Addendum
1/10/2014 14:39|Addendum 4 -Route S from Route 8/5 Separation to Tecolote CSl Electrical Contractors, Inc. {962} 946-070015629460701 1 {TB Addendum

-, Sent




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Sridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of
Date Sent Subject Recipient Drganization Phone Recipient Deiivery Location Status Pages  Description
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Sierra Landscape Development, Inc. (626] 447-5260|6264477260 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/5 Separation to Tecolote Chrisp Company {909} 746-0356[9097460354 Sent 1 ITB Addendurmn
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Pacific Coast Steel {562} 677-8732bill.williams @gerdau.com Sent 1 iTB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Chrisp Company {909) 746-0356 |jluna@chrispco.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Sierra Landscape Development, Inc. (626} 447-5260]kevin@sierralandscapedev.com Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route S from Route 8/5 Separation to Tecolote Corrpro Companies, Inc. {510} 614-8800| mprosperi@corrpro.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote (Sl Electrical Contractors, Inc. {562) 946-0700 [staff@csielectric.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route S from Route 8/5 Separation to Tecolote Cook Concrete Products (530) 243-2562|vince@cookconcreteproducts.com Sent 1 1IT8 Addendum
1/10/2014 14:39}Addendum 4 -Route S from Route 8/5 Separation to Tecolote DYWIDAG-Systems International USA, Inc. (562)531-6161|56252922325 Sent 1 ITB Addendum
1/10/2014 14:39] Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Lindy's Cold Planing {562) 697-2286|5626572039 Sent 1 1ITB Addendum
1/10/2014 14:3%jAddendum 4 -Route 5 from Route 8/5 Separation to Tecolote Park West Landscape {760) 317-2700| 7603172701 Sent 1 ITB Addendum
1/10/2014 14:39Addendum 4 -Route S from Route 8/5 Separaticn to Tecolote Quality Hydroseeding & Restoration {760) 789-8040| 7607895168 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecclote Gerdau Reinforcing Steel {858} 737-7626|8587377701 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Pavernent Recycling {951) 682-10919516821094 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route S from Route 8/5 Separation to Tecolote DYWIDAG-Systems International USA, Inc. {562} 531-6161}anouar.kartite@dsiamerica.com Sent 1 {TB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Lindy's Cold Planing {562) 697-2286|bristrump@aoi.com Sent 1 T8 Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route &/5 Separation te Tecolote Gerdau Reinforcing Steel {B58) 737-7626{dave. .coker@gerdau.com Sent 1 ITB Addendum
L
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Pavement Recycling {951) 682-1091 |johnkaragas@pavementrecycling.com [ Sent 1 | ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Park West Landscape {760} 317-2700]|ptracy @parkwestinc.com Sent 1 118 Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Quality Hydroseeding & Restoration [760) 789-8040|quality@hydroseed.com Sent 1 IT8 Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Ontiveros Concrete, Inc. {559) 875-2373|5598752374 Sent 1 178 Addendum
1/10/2014 14:35| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Fencecorp, Inc. [760) 721-2101|7607212548 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Super Seal & Stripe (805) 524-7345|8055247428 Sent 1 1IT8 Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Sterndahl Enterprises, Inc. (818) 834-8199|818B348618 Sent 1 ITB Addendum
1/10/2014 14;39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote High Light Electric, Inc. {951} 352-9646|9513522497 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote SouthWest V-Ditch, Inc. {951} 781-4303|9517812774 Sent 1 IT8 Addendum
d.marriott@fencecorp.us;j.alexander
@fencecorp.us;m.young@fencecorp.u
1/10/2014 14;39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Fencecerp, Inc. {760} 721-2101(s Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route § from Route 8/5 Separation to Tecolote Sterndahl Enterprises, Inc. {B18} 834-8199 {denny@sterndahl.com Sent 1 ITB Addendum
1/10/2014 14:39]| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote SouthWest V-Ditch, Inc. {951} 781-4303 |erik@swvditch.com Sent 1 ITS Addendum
1/10/2014 14:39|Addendum 4 -Route S from Route 8/5 Separation to Tecolote High Light Electric, nc. (951} 352-9646|estimating@hleincusa.com Sent 1 iT8 Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Ontiveros Concrete, Inc. {559) 875-2373 |Ontiverosconcrete @yahoo.com Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Super Seai & Stripe {805) 524-7345 |sharon@supersealandstripe.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route S from Route 8/5 Separation to Tecolote ML Electric, tnc. {714) 693-4837| 7146934838 Sent 1 ITB Addendum
warren@msielectric.com;kevin@mslel
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote M5L Electric, Inc. {714) 693-4837|ectric.com Sent 1 ITB Addendum
1/10/2014 14:39}Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Sierra Landscape Company, Inc. {760) 328-8900 Sent 1 ITB Addendum
1/10/2014 14:39Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote MSL Electric, Inc. {714) 693-4837| 7146934838 Sent 1 I'TB Addendum
1/10/2014 14:39]Addendum 4 -Route S from Route 8/5 Separation to Tecclote Marina Landscape, Inc. (714) 939-6600|7149351199 Sent 1 IT8 Addendum
1/10/2014 14:39jAddendum 4 -Route 5 from Route 8/5 Separation to Tecolote B C Traffic Specialists {714) 974-1190| 7149741753 Sent 1 iTB Addendum




Message History: **Route 5 from Route 8-5 Separation to Tecolpte Creek Bridge**

StartDate 11/22/2013 0:00 :
EndDate 1/21/2014 23:59
Reclpient Work No of

Date Sent Subject Recipient Drganization Phone Recipient Deiivery Location Status Pages  Description
1/10/2014 14:39(Addendurm 4 -Route 5 from Route 8/5 Separation to Tecolote Penhali Company (714) 772-6450|7149991715 Sent 1 iTB Addendum
1/10/2014 14:39{Addendum 4 -Route & from Route 8/% Separation to Tecolote Sierra Landscape Company, Inc. (760) 328-8900|7603288944 Sent 1 ITB Addendum
1/10/2014 14:39{Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Native Landscape, Inc. (760) 735-8700| 7607358725 Sent 1 ITB Addendum
1/10/2014 14:39[|Addendurm 4 -Route 5 from Route 8/5 Separation to Tecolote MSL Edectric, Inc. {714) £93-4837|bids@msielectric.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation ta Tecolote B € Traffic Speciatists (714) 974-1190|gary@bctraffic.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Marina Landscape, Inc. (714) 939-6600|jgutierrez@marinaco.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Penhaii Company (714) 772-6450| mjchnson@penhail.com Sent 1 ITR Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Native Landscape, Inc. {760) 735-8700| nativelandscape @cox.net Sent 1 iTE Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Oidcastie Precast, Inc. (760) 737-8590|7607378593 Sent 1 iTB Addendum
1/10/2014 14:39] Addendum 4 -Route 5 from Route 8/5 Separation 10 Tecolote Didcastie Precast, inc. (760) 737-8590(todd.najour@oidcastie.com Sent 1 iT8 Addendum
1/10/2014 14:39[|Addendum 4 -Route & from Route 8/5 Separation ta Tecolote Hanson Aggregates (858) 715-5600| 8587155601 Sent 1 iTB Addendum
1/10/2014 14:39}Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Alcorn Fence Company (218) 983-0650|9516851641 Sent 1 iTR Addendum
1/10/2014 14:39Addendum 4 -Route 5 from Route 8/5 Separation 1o Tecolote Alcorn Fence Company {818) 9B3-0650| pdeigado@alcarn-fence.com Sent 1 IT8 Addendum
1/10/2014 14:39[Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Hanson Aggregates {858) 715-5600| phii.harris@hansan.com Sent 1 ITB Addendum
1/10/2014 14:39jAddendum 4 -Route 5 from Route 8/5 Separation to Tecolote G&L Equipment Corporation {310) 515-6715|3105155046 Sent 1 178 Addendum
1/10/2014 14:3%}Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote J F L Eiectric ing {323) 581-4400|3235B14404 Sent 1 1ITB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Asphait Dike Construction in¢ {559) 651-7900| 5596517905 Sent 1 ITB Addendum
1/10/2014 14:39jAddendurn 4 -Route 5 from Route 8/5 Separation to Tecoiote CT&Finc, {562) 927-2339|5629274171 Sent 1 ITB Addendum
1/10/2014 14:3%]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Landscape Development, Inc. {661) 295-1970)| 6612943578 Sent 1 ITE Addendum
1/10/2014 14:39JAddendum 4 -Route 5 from Route 8/5 Separation to Tecolote Harris Rebar, Inc. {909) 397-7155|9093977146 Sent 1 IT8 Addendum
1/10/2014 14:39jAddendum 4 -Route 5 from Route 8/5 Separation to Tecolote G&L Equipment Corporation {310} 515-6715|jonathan@gandccorp.com Sent 1 ITB Addendum
1/10/2014 14:39{Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote J F L Eiectric Inc {323) 581-4400|jtorres@jfielectricinc.com Sent 1 ITB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route &/5 Separation to Tecolote Asphalt Dike Construction Inc {559) 651-7900({arry@apcodike.com Sent 1 ITB Addendum
1/10/2014 14:39]Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote CT&FInc. {562) 927-2339| markg@ctandf.net Sent 1 ITB Addendum
1/10/2014 14:39{Addendum 4 -Route 5 frem Route 8/5 Separation to Tecolote Lands cape Deveiopment, Inc. {661) 295-1970[ pneison@landscapedevelopment.com | Sent 1 178 Addendum
1/10/2014 14:391Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Harris Rebar, inc. {909} 397-7 155} tkeith@harrisrebar.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Select Electric inc. {619) 460-6060}6194606069 Sent 1 ITB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Statewide Safety & Signs, Inc. {858) 679-7292}8586797117 Sent 1 ITB Addendum
1/10/2014 14;39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Rinker {951) 277-2420]9512773006 Sent 1 TR Addendum
1/10/2014 14:39(Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Robertson's {800) 834-7557|9512B01434 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route &/5 Separation to Tecolote Robertson's {800} B34-7557|beckie@rrmca.com Sent 1 ITB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Select Electric inc. {619) 460-6060| brett@seiectelectricinc.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Statewide Safety & Signs, Inc. {B58) 679-7292|davidn@statewidesafety.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Rinker {951) 277-2420|rwright@cemexysa.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote Payca Specialties {619) 422-9204]6194271620 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separaticn to Tecolote Orange County Striping Service, inc. {714) 639-4550}7146396353 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Modern Ailoys, Inc. {714) 893-0551|7148959924 Sent 1 ITB Addendum
1/10/2014 14:39[Addendum 4 -Route 5 from Route B/S Separation to Tecolote in-Line Fence & Railing Co., inc {760) 789-0282]7607891915 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Us-Concrete Precast Group - Pomeroy {951) 657-6093]9516575293 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/5 Separation to Tecolote Payco Specialties {619) 422-9204|bili@payco.biz Sent 1 TR Addendum
1/10/2014 14:39[Addendum 4 -Route 5 from Route B/S Separation ta Tecolote Orange County Striping Service, inc. {714} £39-4550} chuck@qcstriping.com Sent 1 ITB Addendum
¥/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote In-Line Fence & Railing Co., Inc {760) 789-0282|david@iniineconst.com Sent 1 {TB Addendum




Message History: **Route 5 fram Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages  Description
1/10/2014 14:3HAddendum 4 -Route 5 fram Route 8/5 Separation to Tecolote US-Concrete Precast Group - Pomeroy {951) 657-6093|Robert.Ring@old castle.com Sent 1 iTB Addendum
1/10/2014 14:3%Addendum 4 -Route 5 fram Route 8/5 Separation to Tecolote Modern Alloys, Inc. {714) 893-0551 |teresa@maodernalloys.com Sent 1 ITB Addendum
1/10/2014 14:39{Addendum 4 -Route 5 fram Route &/5 Separation to Tecolote Hurricane & Poway Fence {760) 789-4950| 7607B81537 Sent 1 ITB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Hurricane & Poway Fence {760} 789-4950(Laurann@usa.net Sent 1 ITB Addendum
1/10/2014 14:39]{Addendum 4 -Raute 5 from Route 8/5 Separation to Tecolote Atlas Fence Company (619) 232-1151|6192368393 Sent 1 ITB Addendum
1/10/2014 14:3%|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Daley Corporation {619) 39D-390D[61939D39D1 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route /5 Separation to Tecolote Geogrid Retaining wall Systems {760) 509-0079}76D5090078 Sent 1 iITB Addendum
1/10/2014 14:39|Addendum 4 -Raute 5 from Route 8/5 Separation to Tecolote Condon-Johnson & Associates - SD {858) 530-9165}8585309171 Sent 1 1ITB Addendum
1/10/2D14 14:3%|Addendum 4-Route 5 from Route 8/5 Separation to Tecolote Harber Companies, inc. {909) 478-1957}9094780019 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route S from Route 8/5 Separation to Tecolote Diversified Landscape Co. {951) 926-7444|9519267440 Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/S Separation to Tecolote Harber Companies, inc. {809) 478-1957|BOBH@harbercompanies.com Sent 1 ITB Addendum
1/10/2D14 14:3%|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Condon-Johnson & Associates - SD {858) 530-9165|gburrough@condon-johnson.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/S Separation to Tecolote Daley Corparation {619) 390-3900|gkatand @daleycorp.com Sent 1 ITB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Atlas Fence Company {619) 232-11511gpettis@alcorn-fence.com Sent 1 ITB Addendum
1/10/2014 14:3%|Addendum 4 -Route 5 from Route B/S Separation to Tecolote Diversified Landscape Co. [951) 926- 7444 rick@diversifiediand scape.com Sent 1 ITB Addendum
1/10/2D14 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Geogrid Retaining Wall Systems {760) 503-0079{shelley @geoXinc.com Sent 1 ITB Addendum
1/1D/2014 14:3%|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote CMC Fontana Steei {209) 951-9620{2099519624 Sent 1 ITB Addendum
1/10/2014 14:3%| Addendum 4 -Route 5 from Route B/S Separation to Tecolote Ace Fence Company [626) 333-0727]|6263337843 Sent 1 ITB Addendum
1/10/2014 14:36|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote A.C. Dike Co. (916) 652-0159|9166459618 | Sent 1 ITB Addendum
1/1D/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote A.C. Dike Co, (916) 652-0159|dave@acdike.com Sent 1 ITB Addendum
1/1D/2014 14:3%| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote CMC Fontana Steel [200) 951-9620 |frank.chacon@cmc.com Sent 1 ITB Addendum
1/10/2014 14:33|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Ace Fence Company [626) 333-0727|moronia@acefencecompany.com Sent 1 ITB Addendum
1/1D/2014 14:39|Addendum 4 -Route S from Route 8/5 Separation to Tecolote Waestarn Paving Contractors, Inc. [626) 338-7889|6263383799 Sent 1 ITB Addendum
1/10/2014 14:3%9|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Precision Concrete Construction, Inc. [760) 871-0240|760B710248 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Becha, inc. (7D2) 650-4326|8183674630 Sent 1 ITB Addendum
1/1D/2014 14:3%|Addendum 4 -Route 5 from Route 8/S Separation to Tecolote Penhall Company {858) 55D-1111|8585501120 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Al American Asphait [951) 736-7600|9517367646 Sent 1 iTB Addendum
1/10/2014 14:39}Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote All American Asphalt (951) 736-7600|bschultz@allamericanasphait.com Sent 1 ITB Addendum
1/1D/2014 14:39}Addendum 4 -Route 5 from Route 8/S Separation to Tecolote Becho, inc. (702) 65D-4326|dave.moody@bechoinc.com Sent 1 ITB Addendum
1/10/2014 14:39) Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote Western Paving Contractors, inc. [626) 338-788% |davenoone @westernpaving.com Sent 1 ITB Addendum
1/10/2014 14:39) Addendum 4 -Route 5 from Route 8/5 Separation to Tecaiote Penhalt Company (858) 550-1111|mjohnson @penhall.com Sent 1 ITB Addendum

patrickn@precisioncencreteinc.com;d

1/10/2D14 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote Precisicn Cencrete Construction, Inc. (760) 871-D24D| ennisi@precisionconcreteinc.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote Pra-Cast Products Inc. {909} 793-7602|9097931283 Sent 1 iTB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 fram Route B/5 Separation to Tecolote Pro-Cast Products Inc. {909} 793-7602 [warren@ procast.us Sent 1 {TB Addendum
1/10/2D14 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Johnson, L., Construction, inc. {310} 965-1997}3109650356 Sent 1 iTB Addendum
1/10/2D14 14:39|Addendum 4 -Route 5 from Route 8/S Separation to Tecolote Crane Veyor Corporation (626} 442-1524|6264427308 Sent 1 iTB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route B/S Separation to Tecolote Triumph Geo-5ynthetics, Inc. (714} 237-1550}7142371549 Sent 1 ITB Adderrdum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Pavement Coatings Co. (714} 826-301117148263129 Sent 1 ITB Addendum
1/10/2D14 14:39|Addendum 4 -Route 5 from Route B/S Separation ta Tecolote Superior Gunite (818} 896-9159|8188966699 Sent 1 iTB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecoiote CMC Rebar {909} 803-1504)90562138D1 Sent 1 ITB Addendum




Message History: **Route 5 from Route 8-5 Separation to Tecalate Creek Bridge™*

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Drganization Phone Reciplent Dellvery Location Status Pages  Description
1/1D/2D14 14:39|Addendum 4 -Route 5 fram Route 8/5 Separation to Tecolote Superior Gunite {818) B96-9193 brian.popp@éhotcrete.com Sent 1 ITB Addendum
1/1D/2014 14:33[|Addendum 4 -Route 5 from Route 8/5 Separation to Tecalote CMC Rebar {909) 803-1504|Greg.Hughett@cmc.com Sent 1 178 Addendum
1/10/2014 14:38|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Johnson, L., Construction, Inc. {310} 965-1997ljoe@ljcmasonry.com Sent 1 ITB Addendum
1/10/2014 14:35|Addendum 4 -Route § from Route 8/5 Separation to Tecolote Triuriph Geo-Synthetics, Inc. {714) 237-1550{ matt@triumphgeo.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Crane Veyor Carporation {626) 442-1524{tchavez@craneveyor.com Sent 1 ITB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Pavement Coatings Co. {714) 826-3011 Jvan@pavementcoatings.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/S Separation to Tecalote Crown Fence {562) B64-5177{5628642529 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Rebar Engineering Incorporated {562) 946-246115629417740 Sent i ITB Addendum
1/10/2014 14:33|Addendum 4 -Raute 5 from Route 8/5 Separation to Tecolote Hardy & Harper Incorporated {714) 444-1851{7144442801 Sant 1 ITB Addendum
1/10/2014 14:39[Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Gerdau Reinforcing Steel {B58) 737-7629{B587377729 Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Rebar Engineering Incorporated {562) 946-2461|kevin@rebareng.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Raute 5 from Route Bf5 Separation to Tecolote Crown Fence {562) 864-5177implechot@crownfence.com Sent 1 1TB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Gerdau Reinforcing Steel {858) 737-7629|nicole.anderson@gerdau.com Sent 1 ITB Addendum
1/10/2014 14:39| Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Hardy & Harper Incorporated {714) 444-18511thambright@hardyandharper.com Sent 1 IT8 Addendum
1/10/2014 14:39[Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote John 3. Meek Company {310) B30-6323{3108352163 Sent 1 ITB Addendum
1/10/2014 14:39[Addendum 4 -Route 5 from Route 8/5 Separation to Tecalote Malcolm Drilling Company, Inc. {626} 338-003516263387113 Sent 1 IT8 Addendum
1/10/2014 14:35[Addendum 4 -Route 5 from Route BfS Separation to Tecolote Dynalectric/ KDC Systems {714) B28-7000]7144842389 Sent 1 1IT8 Addendum
1/10/2014 14:33|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Malcalm Drilling Company, inc. {626) 338-0035 {dpeterson@malcolmdrilling.com Sant 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote John 5. Meek Company {310) 830-6323{general@johnsmeek.com Sent 1 ITB Addendum
1/10/2014 14:39|Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote Dynalectric/ KDC S5ystems {714) B28-7000{rshackleton@dyna-la.com Sent 1 ITB Addendum
1/10/2014 14:39]|Addendum 4 -Route 5 from Route B/5 Separation to Tecolote ValleyCrest Landscape Development, inc. {714) 546-7975]7145469524 Sent 1 ITB Addendum
1/10/2014 14:35[Addendum 4 -Route 5 from Route 8/5 Separation to Tecolote ValleyCrest Landscape Development, inc. {714) 546-7975]brichardson@valleycrest.com Sent 1 IT8 Addendum
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Headwaters Resaurces, Inc. {951} 317-5090 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte S from Rte 8/S Separation to Tecolote Creek** Headwaters Resources, Inc. {951} 317-5090{jjohnson@headwaters.com Sent 1 .| ITB Reminder
1/21/2014 12:08 |Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Headwaters Resourees, Ine, {909) 627-2459 Sent 1 ITB Reminder
1/21/2014 12:08 |Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Holiday Rock {909) 982-155319096529000 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 5eparation to Tecolote Creek** Headwaters Resources, Inc. {909} 627-2459ksears @headwaters.com Sent 1 ITB Reminder
1/21/2014 12:08 |Reminder:**Rie 5 from Rte 8/5 Separation to Tecolote Creek™™ Holiday Rock {909) 982-1553 |imaher@holtidayrock.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Dirt Market {408) 395-1490|40B83951495 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Ferguson Waterworks {714) 547-5797|7145474205 Sent 1 ITB Reminder
1/21/2014 12:08 Reminder:* *Rie 5 from Rte 8/5 $Separation to Tecolote Creek** Hanson Aggregates {805) 534-8100]8055431806 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rie 8/5 Separation to Tecolote Creek** Flatiron Electric Group {714) 228-9631}9095979151 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte S from Rte 8/5 Separation to Tecolote Creek** Hard Rock Equipment {951) 734-1940}9517341944 Sent 1 ITB Reminder
1/21/2014 12:08(Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek™* Ferguson Waterworks {714) 547-5797 Hlerry.ladley @ferguson.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Hanson Aggregates {805) 534-8100}joel.cabreros@hanson.com Sent i ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Flatiron Electric Group {714} 228-9631 | mdillard@flatironcorp.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte § from Rte 8/5 Separation-to Tecolote Creek** Dirt Market {408} 395-1490| sharris@tuckerenginc.com Sent 1 ITE Reminder
1/21/2014 12:08|Reminder:**Rte S from Rte 8/5 Separation to Tecolote Creek™* Hard Rock Equipment {951} 734-1940}srainier@hardrockequip.com Sent 1 IT8 Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation ta Tecelote Creek** Cemex {909) 732-4880|5626271777 Sent 1 IT8 Reminder
1/21/2014 12:08 [Reminder:**Rte 5 from Rte 8/5 Separatian to Tecolote Creek** Contech Engineered Solutions LLC {714) 281-7883|7142817884 Sent 1 IT8 Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** DCN Corporation {619) 253-4247| 7605987226 Sent 1 IT8 Remninder
1/21/2014 12:08|Reminder-**Rte 5 from Rte 8/5 Separation to Tecolote Creek** CMV Electric {909) 931-5700|9099315701 Sent 1 ITE Reminder
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1/21/2014 12:08({Reminder:**Rte 5 from Rte B/S Separation to Tecoicte Creek** Cooper Engineering, inc. [951) 736-6135|9517360429 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:* *Rte 5 from Rte B/5 Separation to Tecoiote Creek** LMV Electric {909) 931-5700) | bo @cmveiectric.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder.* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** DCN Corporation (619) 253-4247|dcnconstruction@yahoo.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/S Separation to Tecolote Creek** Contech Engineered Sclutions LLC (714) 2B1-78B3 |ddizon@conteches.com Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rie 8/S Separation to Tecoiote Creek** Cooper Engineering, Inc. {951) 736-6135{hod @ cooperconcrete.net Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rie 8/5 Separation to Tecoiote Creek** Cemex {909) 732-4880]jack.fraherjr@cemex.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte S from Rte 8/S Separation to Tecolote Creek™* Big Vailey Asphait {661) SB7-5837{661326B562 Sent 1 ITB Reminder
1/21/2014 12:08(Reminder:**Rte S from Rte 8/S Separation to Tecolote Creek** Advantage Demoiition And Grading, Inc. {B1B} 477-2074]|818BB20509 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte S from Rte B/5 Separation to Tecolote Creek** ACL Censtruction Company, Inc. {909) 391-4477[9093914472 Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:**Rte S from Rte 8/5 Separation to Tecoiote Creek** Calmex Engineering, inc. {909) 546-1311]909B749463 Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:**Rie S from Rte B/5 Separation to Tecclote Creek** Cai Stripe {909) 884-7170[9098847106 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte S from Rte B/5 Separation to Tecolote Creek** Advantage Demoiition And Grading, Inc. {818) 477-2074}advantagedg @yahoo.com Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:**Rte 5 from Rte B/S Separation to Tecoiote Creek** Calmex Engineering, Inc. {909) 546-1311|bobcatmex@aol.com Sent 1 ITB Reminder
1/21/2014 12:0B{Reminger:**Rte 5 from Rte B/S Separation to Tecolote Creek** Big Valiey Asphalt {661) 587-5837|donnawatsonS2@yahoo.com Sent 1 ITB Reminder
1/21/2014 12:0B{Reminder:**Rte S from Rte 8/5 Separation to Tecolote Creek** ACL Construction Company, inc. {909) 391-4477|jolayinka @aclraiis.com Sent 1 ITB Reminder
1/21/2014 12:08]Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** Cal Stripe (909) BB4-7170|sworks@calstripe.com Sent 1 ITB Reminder
1/21/2014 12:08jReminder:* *Rte 5 from Rte B/S Separation to Tecolote Creek** KRC SAFETY CO., INC. {559) 732-0393|5597322684 Sent 1 ITB Reminder
1/21/2014 12:08}Reminder: **Rte 5 from Rte B/5 Separation to Tecolote Creek** C5l Electrical Contractors, inc. (562} 946-0700|5629460701 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** Chrisp Company {909) 746-0356)|9097460354 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder.* *Rte 5 from Rte B/S Separation to Tecolote Creek** Vanguard Construction {925) 245-1300|9252451007 Sent 1 {TB Reminder
1/21/2014 12:0B|Reminder:* *Rte 5 from Rte 8/5 Separation te Tecoiote Creek** KRC SAFETY CO., iNC. (559) 732-0393|calebh@krcsafety.com Sent 1 {TB Reminder
1/21/2014 12:08[Reminder:* *Rte 5 from Rte B/S Separation to Tecoiote Creek** Chrisp Company (909) 746-0356 |jiuna@chrispco.com Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:* *Rte 5 from Rte 8/S Separation to Tecoiote Creek** Vanguard Construction {925} 245-1300 |kwood@vc-inc.net Sent 1 ITB Reminder
1/21/2014 12:0B8|Reminder:* *Rte S from Rte 8/5 Separation to Tecolote Creek** CSi Eiectrical Contractors, Inc. {562} 946-0700 [staff@csielectric.com Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** Corrprg Companies, inc. (510} 614-BR00|S106148811 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte $ from Rte B/S Separaticn to Tecolote Creek** Cook Cencrete Products {530} 243-2562{5302436B81 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Pacific Coast Steel {562} 677-8732{5626778701 Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Sierra Landscape Development, Inc, (626} 447-5260{6264477260 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Pacific Coast Steel {562} 677-8732|bill.williams@gerdau.com Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte S from Rte B/5 Separation to Tecoiote Creek** Sterra Landscape Development, Inc. (626} 447-5260kevin@sierralandscapedev.com Sent 1 ITB Reminder
1/21/2014 12:0B[Reminder:**Rte § from Rte B/5 Separation to Tecolote Creek** Caorrpro Companies, Inc. {510} 614-8B00| mprosperi@corrpro.com Sent 1 iTB Reminder
1/21/2014 12:08{Reminder:**Rte S from Rte B/S Separation to Tecoiote Creek** Cook Concrete Products {530) 243-2562|vince@cookconcreteproducts.com Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:**Rte $ from Rte B/S Separation to Tecolote Creek** DYWIDAG-Systems International USA, Inc. (562) 531-6161|5625292225 Sent 1 iTB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** Lindy's Cold Planing (S62) 697-22B6|5626972039 Sent 1 ITB Reminder
1/21/2014 12:08{Reminder:**Rte 5 from Rte 8/S Separation to Tecolote Creek** Park West Landscape {760) 317-2700| 7603172701 Sent 1 ITB Reminder
1/21/2014 12:08{Reminder:**Rte S from Rte B/S Separation to Tecolote Creek** DYWIDAG-5ystems International USA, Inc. [562) 531-6161 |anouar.kartite @dsiarmerica.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** Lindy's Coid Planing {562) 697-22B6 |bristrump@aci.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/S Separation to Tecoiote Creek** Park West Landscape (760) 317-2700 |ptracy @parkwestinc.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:* *Rte S from Rie 8/5 Separation to Tecoiote Creek** Quailty Hydroseeding & Restoration {760) 789-8040]7607895168 Sent 1 iTB Reminder
1/21/2014 12:08 [Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Gerdau Reinforcing Steel {B58) 737-7626{8587377701 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder;* *Rte 5 from Rte B/5 Separation to Tecoiote Creek** High Light Electric, Inc. (951) 352-9646{9513522497 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte S from Rte 8/5 Separation to Tecolote Creek** Pavement Recyciing {951) 682-109119516821094 Sent 1 ITB Reminder
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1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Gerdau Reinforcing Steel {85B} 737-7626|dave.coker@gerdau.com Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** High Light Electric, Inc. {951} 352-9646 |estimating@hleincusa.com - Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rie 8/5 Separation 1o Tecolote Creek** Pavement Recycling {951} 682-1091|johnkaragas@pavementrecycling.com | Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Quality Hydroseeding & Restoration {760} 789-8040 | quality@hydroseed.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Ontiveros Concrete, Inc. (559} 875-2373|5598752374 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rig 8/5 Separation to Tecelote Creek** Fencecorg, Inc. {760} 721-2101{7607212548 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Super Seal & Stripe {805} 524-7345(8055247428 5ent 1 {TB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Sterndahl Enterprises, inc. (B18) 834-8199|8188348618 Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** SouthWest V-Ditch, inc. (951) 781-4303|9517812774 Sent 1 {TB Reminder
d.marriott@fencecorp.us;j.alexander
@fencecorp.us;m.young@fencecorp.u
172172014 12:08|Reminder:**Rie 5 from Rte 8/5 Separation to Tecolote Craek** Fencecorp, Inc. (760) 721-2101|s Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Sterndaht Enterprises, inc. (818) 834-8199|denny@sterndahl.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rie 8/5 Separation to Tecolote Creek** SouthWest V-Ditch, Inc. {951) 781-4303[erik@ swvditch.com Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rie 8/5 Separation to Tecolote Creek** Ontiveros Concrete, Inc. {559) 875-2373| Dntiverasconcrete@yahoo.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Super Seal & Stripe (805) 524-7345|sharon@supersealandstripe.com Sent 1 ITB Reminder
1/21/2014 12:08| Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** M5L Efectric, Inc. [714) 693-4837(7146934838 Sent 1 ITB Reminder
warren@mslelectric.com;kevin@mslel
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** MSL Electric, Inc. (714) 693-4837|ectric.com Sent 1 ITB Reminder
1/21/2014 12:08| Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Sierra Landscape Company, Inc. {760} 328-8900 Sent 1 ITB Reminder
1/21/2014 12:08| Reminder:**Rie 5 from Rte 8/5 Separation to Tecolote Creek** MSL Electric, Inc. [114) 693-4837| 7146934838 Sent 1 ITB Reminder
1/21/2014 12:08{Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** B C Traffic Specialists {714) 974-1190| 7149741753 Sent 1 ITB Reminder
1/21/2014 12:08[Reminder: **Rte 5 from Rie 8/5 Separation to Tecoilote Creek** Penhall Company {714) 772-6450 7149991715 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rie 8/5 Separation to Tecolote Creek** Sierra Landscape Company, Inc. {760) 328-8900| 7603288544 Sent 1 IT8B Reminder
1/21/2014 12:08{Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Native Landscape, Inc. {760) 735-8700| 7607358725 Sent 1 ITB Reminder
1/21/2014 12:08fReminder:**Rte 5 from Rte B/5 Separation to Tecoiote Creek** MSL Electric, Inc. {714) 693-4837 | bids@mslelectric.com Sent 1 IT8 Reminder
1/21/2014 1208 Reminder:**Rte 5 from Rie 8/5 Separation to Tecolote Creek** B C Traffic Specialists {714) 974-1190{gary@bctraffic.com Sent 1 ITB Reminder
1/21/2014 12:0B{Reminder-**Rte 5 from Rte 8/5 Separation to Tecolote Creek™* Penhali Company {714) 772-6450| mjohnson@ penhall.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/5 Separation to Tecolote Creek** Native Landscape, int., {760) 735-8700|nativelandscape@cox.net Sent 1 ITB Reminder
1/21/2014 12:08{Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Landscape Development, Inc. {661} 295-1370{6612943578 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Didcastle Precast, Inc. {760) 737-8590} 7607378593 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Hanson Aggregates {858) 715-5600]8587155601 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Alcorn Fence Company {818) 983-06509516B51641 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Alcorn Fence Company {81B) 983-0650} pdelgado@alcorn-fence.com Sent 1 ITB Reminder
172172014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Hansan Aggregates {858) 715-5600{phil.harris@hanson.com Sent 1 ITB Reminder
1/21/2014 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Cregk** Landscape Development, Inc. {661} 295-1970|pnelson@landscapedevelopment.com | Sent 1 ITB Reminder
1/21/2014 12:D8|Reminder:**“Rte 5 from Rte 8/5 Separation to Tecolote Creek** Oldcastle Precast, Inc. {760) 737-8590{todd.najour@oldcastle.com Sent 1 ITB Reminder
1/21/2014 12:DB[Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** G&C Equipment Corporation {310) 515-6715}3105155046 Sent 1 ITB Reminder
1/21/2D14 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** J F L Electric Inc {323) 581-4400]3235814404 Sent 1 ITB Reminder
172172014 12:08|Reminder:**Rte 5 from Rie 8/5 Separation to Tecolote Creek** Asphalt Dike Construction Inc {559} 651-790D[5596517905 Sent 1 ITB Reminder
1/21/2D14 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** CT&FInc. {562) 927-233915629274171 Sent 1 ITB Reminder
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1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek®* Harris Rebar, Inc. 1909) 397-715515093977146 Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** G&C Equipment Corporation {310} 515-6715jonathan@gandccorp.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** 1 F L Electric Inc {323} 581-4400}jtorres@jflelectricinc.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation 1o Tecolote Creek** Asphalt Dike Construction Inc {559) 651-7900]larry@apcodike.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** CT&FInc. {562) 927-2339| markg@ctandf.net Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Harris Rebar, Inc. {909) 397-7155tkeith@harrisrebar.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Cregk** Select Flectric Inc, {619) 460-6060}6194606069 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Statewide Safety & Signs, Inc. {858) 679-7292[8586797117 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Rinker 1951} 277-2420)9512773006 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek*™ Robertson's {800) 834-7557]9512801434 Sent 1 ITB Raminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** US-Concrete Precast Group - Pomeroy {951) 657-6093]9516575293 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Robertson's {800) 834-7557| beckie@rrmca.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rie 8/S Separation 1o Tecolote Creek** Select Electric Inc. {619) 460-6060|brett@selectelectricinc.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Statewide Safety & Signs, Inc. {858) £79-7292|davidn@statewidesafety.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** US-Concrete Precast Group - Pomeroy {951} 657-6093|Robert.Ring@oldcastie.com 5ent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Rinker {951) 27 7-24 20| rwright@cemexusa.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Payco Specialties {619) 422-920416194271620 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Orange County Striping Service, Inc. {714) 639-4550{ 7146396353 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Modern Alloys, Inc. {714) 893-0551]|7148959924 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Payco Specialties {619) 422-9204|bill@payce.biz Sent 1 ITR Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** QOrange County 5triping Service, inc. {714) 639-4550]chuck@ocstriping.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Modern Alloys, inc. {714) 893-0551|teresa@modernaiioys.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Hurricane & Poway Fence {760) 789-4950{7607881537 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek*™ In-Line Fence & Railing Co., Inc {760) 789-0282176078931915 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Harber Companies, Inc. {909) 47B-1957{3094780019 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/S Separation to Tecolote Creek** Diversified Landscape Co. {951) 926-7444{9519267440 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Harber Companies, inc. {909) 478-1957{BOBH@harbercompanies.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** in-Line Fence & Ralling Co., Inc {760) 789-028 2{david @inlineconst.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Hurricane & Poway Fence {760) 789-4950]Laurann@usa.net Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Diversified Landscape Co. {951) 926-7444] rick@d iversifiedlandscape.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Atlas Fence Company {619) 232-1151{6192368393 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** Daley Corporation {619) 390-3900{6193903901 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation 10 Tecolote Creek** Ace Fence Company {626) 333-0727{6263337843 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** Condon-Johnson & Associates - SD {858) 530-9165{8585309171 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** A.C. Dike Co. {916) 652-015919166459618 Sent 13 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** A.C. Dike Co. {916) 652-0159)dave@acdike.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** Condon-lohnson & Associates - 5D {858) 530-91651gburrough@cendon-johnson.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Daley Corporation {619) 390-3900]gkaland @daleycorp.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Atlas Fence Company {619) 232-1151{gpettis@alcorn-fence.com Sent 1 ITB Reminder
1/21/20:14 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek*” Ace Fence Company {626) 333-0727|moronia@acefencecompany.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** CMC Fontana 5teel {209) 951-9620|2099519624 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Western Paving Contractors, Inc. {626) 338-7889|6263383799 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Precision Congrete Construction, Inc. {760) 871-0240[7608710248 Sent 1 ITB Reminder
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1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Penhail Company {858} 550-1111|8585501120 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Western Paving Contractors, Inc. {626} 338-7889|davenoone @westernpaving.com Sent 1 iTB Reminder
1/21/2014 12:08| Reminder:** Rte 5 from Rte 8/5 Separation to Tecoiote Creek** CMC Fontana Steei {203} 951-9620{frank.chacon@cmc.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Penhail Company (858} 550-1111|mjohnson @penhall.com Sent 1 iTB Reminder

patrickn@precisionconcreteinc.com;d

1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Precision Concrete Construction, inc. {760) 871-0240|ennisi@precisionconcreteinc.com Sent 1 {TB Reminder
1/21/2014 12:08|Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** Iohnson, L., Construction, Inc. {310} 565-1997|3109650356 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Becha, Inc. {702) 650-4326 (8183674630 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:* *Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Pro-Cast Products Inc, [909) 793-7602|9097931283 Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creak** Ali American Asphalt {951) 736-7600|9517367646 Sent 1 ITB Reminder
1/21/2014 12:08| Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** Ali American Asphalt {951) 736-7600|bschultz @ aliamericanasphait.com Sent 1 ITB Reminder
1/21/2014 12:08 Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** Becho, Inc. {702) 650-4326 | dave. mooty@bechoinc.com Sent 1 IT8 Reminder
1/21/2014 1208 Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** Iohnsan, L., Construction, inc. {310) 965-1997 | joe @ljcmasonry.com Sent 1 ITB Reminder
1/21/2014 12:08iReminder: **Rte 5 from Rte 8/5 Separation to Tecolote Creek”* Pro-Cast Praducts Inc. {909} 793-7602|warren@procast.us Sent 1 ITB Reminder

. 1/2172014 12:08iReminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Pavernent Coatings Co. {714} B26-3011|7148263129 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek™* Pavement Coatings Co. {714} 826-3011 jvan @pavementcoatings.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Triumph Geo-Synthetics, inc. {714) 237-1550]7142371549 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Triumph Geo-Synthetics, Inc. {714} 237-1550| matt@triumphgeo.com Sent 1 ITB Reminder
1/21/2014 12:08 |Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Rebar Engineering Incorpaorated {562) 946-2461|5629417740 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Crane Veyor Corperaticn {626) 442-1524|6264427308 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Superior Gunite (818) 896-919918188966699 Sent 1 ITB Reminder
1/21/2014 12:08 [Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Gerdau Reinforcing Steei {B58) 737-762998587377729 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** CMC Rebar {909} 803-1504 (3096213801 Sent 1 ITB Reminder
1/21/2014 12:08 |Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Superior Gunite (B18) 896-9199|brian.popp @shotcrete.com Sent 1 ITB Reminder
1/21/2014 12:08 |Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** CMC Rebar (909) 803-1504 Greg.Hughett@cmc.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:™ *Rte 5 from Rte §/5 Separation to Tecolote Creek** Rebar Engineering Incorporated (562) 946-2461 | kevin@rebareng.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Gerdau Reinforcing Steed {858) 737-7629| nicole.anderson@gerdau.com Sent 1 ITB Reminder
1/21/2014 12:08| Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek™** Crane Veyor Corporation [626) 442-1524 [tchavez @craneveyar.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** Crown Fence (562) 864-5177|5628642529 Sent 1 iTB Reminder
1/21/2014 12:.08[Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** Hardy & Harper incorporated (714) 444-1851|7144442801 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** Crown Fence (562) 864-5177 |mplechot@crownfence.com Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** Hardy & Harper incorporated {714) 444-1851 [thambright @hardyandharper.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** John 5. Meek Company (310) 830-6323)|3108352163 Sent 1 iTB Reminder
1/21/2014 12:0B|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Malcolm Driiling Company, Inc. {p26] 338-0035(6263387113 Sent 1 iTB Reminder
1/21/2014 12:08]Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Dynaiectric/ KOC Systems (714) 828-7000|7144842389 Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Malcolm Driiling Company, Inc. {626} 338-0035|dpeterson @maicaimd rliiing.com Sent 1 ITB Reminder
1/21/2014 12.08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** John §. Meek Company {310} 830-6323 |general@johnsmeek.com Sent 1 iTB Reminder
1/21/2014 12:08|Reminder;**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Cynaiectric/ KDC Systems {714} 828-7000|rshackieton @dyna-la.com Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** ValleyCrest Landscape Deveiopment, Inc. {714} 546-7975|7145469524 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** ValieyCrest Landscape Deveiopment, Inc. {714) 546-7975brichardson@valieycrest.com Sent 1 ITB Reminder
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1/21/2014 12:08|Reminder-**Rie 5 from Rie 8/5 Separation to Tecolote Creek** Bakersfield Pipe {562) 426-6468|5624900265 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** North Coast Steel Inc {707) 981-7820} 7079817182 Sent 1 ITB Reminder
1/21/2D14 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Best Landscaping {619) 335-750D}9516791905 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder-**Rte 5 from Rte 8/5 Separation to Tecolote Creek** imperiai Pipe {951) 6B2-3307|95168234D6 Sent 1 ITB Reminder
1/21/2D14 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Bakersfieid Pipe {562) 426-6468|dbyrom@bakersfieldpipe.com Sent 1 ITB Reminder
1/21/2D14 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Best Landscaping {619) 335-750D|info@bestiandscapingsandiego.com Sent 1 ITB Reminder
1/21/2014 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** imperiai Pipe {951} 682-3307{jthompson@imperiaipipe.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** North Coast Steel Inc {707) 981-7820| rm@northcoaststeel.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creelc** Amt Metal Fabricators, Incorporated {510) 236-1414|5102361417 Sent 1 ITB Reminder
1/21/2014 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** ironman Custom Welding Works {707} 68%-7027 (5306617191 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/5 Separation to Tecoiote Creek** Estrada Construction And Materials, Inc. {626) 235-1125|6265021873 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Choice Driiling Inc {B18) B83-9155(8184464751 Sent 1 ITB Reminder
1/21/2D14 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Nuno iron Mfg inc (B31) 386-0513|8313869976 5ent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Lcg Landscape [951) 545-0D75(9515455605 Sent 1 17B Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** ironman Custom Weiding Works {707) 685-7027 [iranmancww8@aol.com Sent 1 {TB Reminder
1/21/2014 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Nuno lron Mfg Inc (B31) 386-0513 |jr@nunoiron.com Sent 1 {TB Reminder
1/21/20114 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoclote Creek** Choice Drilling inc (B18) B83-5155 |loretta@choicedrilling.com Sent 1 7B Reminder
1/21/2014 12:08|Reminder;**Rie 5 from Rie 8/5 Separation to Tecolote Creek™™* Estrada Construction And Materials, Inc. [626) 235-1125 [martin_mest%9@yahoo.com Sent 1 iTB Reminder
1/21/2014 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Amt Metal Fabricators, incorporated [510) 236-1414 |mike@amtmetals.com Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:* *Rte 5 from Rte 8/5 Separation to Tecclote Creek** Lcg Ldndscape [951) 545-0D75 |natratana@icgofcalifornia.com Sent 1 iTB Reminder
1/21/2014 12;08|Reminder:**Rte 5 from Rte B/5 Separation to Tecolote Creek** 5ti Landscape Inc [323) 581-8200|323581820D Failed 1 7B Reminder
1/21/2D14 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Smp Servicés Inc [916) 786-0390|916660919D Sent 1 ITB Reminder
1/21/2014 12:D8(Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Patrict Reinfarcing Steel inc (951) 241-2036(9512150479 Failed 1 ITB Reminder
1/21/2014 12:D8[Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** 5ti Landscape Inc {323) 581-8200|ivonne@stiiandscapeinc.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder.* *Rte 5 from Rte 8/5 Separation to Tecoiote Creek™™ Patriot Reinforcing Steei Inc (951) 241-2036|patriotreinforcing@gmail.com Sent 1 ITB Rerninder
1/21/2014 12:08(Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** 5myp Services inc [916) 786-0390|shawn @smpss.com Sent 1 17B Reminder
1/21/2014 12:08(Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Gerco Contracting {530] 268-11B8 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/5 Separation to Tecolote Creek** Harris Rebar - Phoenix (602) 254-0091 6023400977 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rie 5 from Rte 8/5 Separation to Tecolote Creek** Ferreira Construction, Co., Inc. [909) 606-5900(9096067711 Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte B/5 Separation to Tecolote Creek** Central Striping Service, inc. {916) 635-5175|9166319427 Sent 1 ITB Reminder
1/21/2014 12:08{Reminder:**Rte 5 from Rte B/5 Separation to Tecolote Creek** Land Engineering, inc. (951) 7B0-5353|9517805354 Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:**Rte 5 from Rte §/5 5eparation to Tecolote Creek** Harris Rebar - Phoenix [602) 254-0091|adevries@harrisrebar.com Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Gerco Contracting [530) 268-11B8|gerco@sbegiobal.net Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** Central Striping Service, Inc. {916) 635-5175 |info@centralstriping.biz Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek™* Land Engineering, Inc. (951) 780-5353 |jkay@tandengineeringcorp.com Sent 1 ITB Reminder
1/21/2014 12:08}Reminder:**Rte 5 from Rte B/5 Separation to Tecolote Creek** Ferreira Construction, Co., inc. {909) 606-5900 |tiyons@ferreiraconstruction.com Sent 1 iITB Reminder
1/21/2014 12:08)Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote {reek** The jungle Nursery, inc. {310) 402-3263|3103885783 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rie 5 from Rte 8/5 Separation to Tecalote Creek** CM( $teei Fabricators, inc, dba CMC Rebar [619) 258-8262|6192588267 Sent 1 iTB Reminder
1/21/2014 12:08)Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek*” CalPortiand - Mojave Plant (661) 823-3901|661B233901 Sent 1 ITB Reminder
1/21/2014 12:08{Reminder:**Rte 5 from Rte B/5 Separation to Tecolote Creek** Recycied Base Materials, inc. (818) 767-8418|8186127511 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** Eiecnor Group {909) 993-547D|90959935476 Sent 1 ITB Reminder
1/21/2014 12:0B{Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** CMC Steei Fabricators, Inc, dba CMC Rebar [619) 258-8262|brad.railshack@cmc.com Sent 1 ITB Reminder
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1/21/2014 12:08|Reminder:**Rte 5 from Rie 8/5 Separation to Tecolote Creek** The Jungle Nursery, inc. {310) 402-3263 [john@thejungle.biz Sent 1 IT8 Reminder
1/21/2D14 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** Elecnor Group {3089} 993-5470|jwong@elecnor.com Sent 1 IT8 Reminder
1/21/2014 12:08|Reminder:**&te 5 from Rte 8/5 Separation to Tecolote Creek** Recycled Base Materials, inc. {818} 767-8418 mark@ recycledbase.com Sent 1 ITB Reminder
1/21/2014 12:D8|Remindear:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** CalPortland - Mojave Plant {£61) 823-3901 Ishunt@calportland.com Sent 1 ITB Reminder
1/21/2D14 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** L8IW, Inc. {562) 432-5451{562435592% Sent 1 ITB Reminder
1/21/2014 12:D8[Reminder:**Rte S from Rte 8/5 Separation to Tecelote Creek™™ Tahlequah Steel {562) 787-847015624941866 Sent 1 ITB Reminder
1/21/2014 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** CGQ Construction Cormnpany {9D9) $30-5501{90993055D3 Sent 1 ITB Reminder
1/21/2014 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Team West Contracting Corporation {951) 340-3426]9513403428 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** Waestern Structures, inc. dba Western Structures {951) 652-4300[9513524301 Sent 1 ITB Reminder
1/21/2D14 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Team West Contracting Corporation [951) 340-3426 |amanda@twe-corp.com Sent 1 iTB Remirder
1/21/2014 12:D8|Reminder:**Rte S from Rte 8/5 Separatior to Tecolote Creek** CGQ Construction Company {909} 930-55D1 [cgoconst2@msn.com Sent 1 ITB Reminder
1/21/2014 12:08(Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** Western Structures, inc. dba Western Structures {951) 652-4300 | haydeews4300@sbcglobal.net Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** LBIW, Inc. [562) 432-5451 |rwilkes@Ibiw.com Sent 1 ITB Reminder
1/21/2014 12:D8|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Tahleguah Steel (562) 787-8470 |tahiequahsteei@yahoo.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** United Steel Placers (909) 820-9280 Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte & from Rte 8/5 Separation to Tecolote Creek™* Vuican Materials Company {626) 633-4226 (6269694702 Sent 1 |TB Reminder
1/21/2014 12:08|Reminder:**Rte & from Rte 8/5 Separation to Tecoiote Creek** Vuican Materials Company (858) 530-9463|B585309456 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:* *Rte 5 from Rte 8/5 Separation to Tecolote Creek** Western Water Works (760) 554-7083[9095877050 Sent 1 ITB Reminder
1/21/2014 12:08(Reminder:* *Rte 5 from RKte B/S Separation to Tecolote Creek®* Holliday Rack (909) 373-5896 3096529880 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/5 Separation to Tecolote Creek** Uinited Stee! Placers (909) 820-9280(9038209282 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Western Water Works [760) $54-7083 |joe.deviin@wwwsco.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte S from Rte B/S Separation to Tecolote Creek** Vulcan Materials Company (626) 633-4226 |lunad @vmcmail.com Sent 1 ITB Reminder
1/21/2014 12:08{Reminder:* *Rte S from Rte 8/5 Separation to Tecolote Creek** Holiiday Rock {909) 373-5B96 |tmaher@hollidayrock.com Sent 1 ITB Reminder
1/21/2014 12:08]Reminder;**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Vuican Materials Company (858) 530-946 % |wilsenjj@vmemail.com Sent 1 iTB Reminder
1/21/2014 12:0B|Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** Steiny & Company, Inc. (626) 338-9923|6263386859 Sent 1 iTB Reminder
1/21/2014 12:08{Reminder:**Rte 5 from Rte 8/S Separation to Tecolote Creek** Sails Engineering, Inc. (5ei) (661) 831-5100(6618312111 Sent 1 ITB Reminder
1/21/2014 12:0B{Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** TreeSmith Enterprises inc (714) 996-6037|7149950778 Sent 1 iTB Reminder
1/21/2014 12:08]|Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creek** The J.V. Land Clearing Company, Inc. [909) 592-2811(9095925179 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Ulmer Industries, Inc. {909) 823-7111|9098231992 Sent 1 ITB Reminder
1/21/2014 12:0B|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Steiny & Company, Inc. (626) 338-9923%|bpest@steinyco.com Sent 1 T8 Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte B/S Separation to Tecolote Creak** TreeSmith Enterprises inc {714) 995-6037 | dale @treesmith.net Sent 1 iTB Reminder

julian@soilsengineering.com;info@soli

1/21/2014 12:08|Reminder:* *Rte 5 frem Rte 8/5 Separation to Tecolote Creek** 5olis Engineering, Inc. (Sei) {661) 831-5100|sengineering.com Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from fte 8/5 Separaticn to Tecolote Creek** Ulmer Industries, inc. {909) 823-7111 | paul@ulmerind.com Sent 1 T8 Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separatien to Tecolote Creek** The J.V. Land Clearirg Company, In¢. (909} 592-2811|[tyler@thejvco.com Sent 1 iTB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Rialto Concrete Products, Inc. (909} 201-5167|9098229630 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 frem Rte 8/5 Separation to Tecolote Creek** Rialto Corncrete Products, Inc. {909} 201-5167 |bkovac@ktircp.com 5ent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoicte Creek** Moor Electric, Inc. {619) 250-0%80]6199555381 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Pacific Coast Markings [760) 868-3400{ 7608683450 Sent 1 7B Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecoiote Creek** Precon Products {805} 527-084118053062498 Sent 1 iTB Rermninder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Pacific Corrugated Pipe Co. {909} 829-423519098298035 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Kte 8/S Separation to Tecoiote Creek** Pacific Restoration Group, Inc. {951} 940-6069|9519406501 Sent 1 iTB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/ Separation to Tecolote Creek** Moor Electric, Inc. (619} 250-0380(Info@moorelectric-sd.com Sent 1 iTB Reminder




Message History: **Route 5 from Route 8-5 Separation to Tecolote Creek Bridge**

StartDate 11/22/2013 0:00
EndDate 1/21/2014 23:59
Recipient Work No of

Date Sent Subject Recipient Organization Phone Recipient Delivery Location Status Pages  Description
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** Pacific Coast Markings {760) B68-34001jessica@ pacificcoastmarkings.com Sent 1 ITB Reminder
1/21/2014 12:08Reminder:**Rte 5 from Rte §/5 Separation to Tecolote Creek** Pacific Restoration Group, Inc. 1951) 940-6069]jrichards@prgconst.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** Precon Products [805) 527-0841 |sgarcia@pre-conproducts.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte §/5 $Separation to Tecolote Creek** Pacific Corrugated Pipe Co. {909) 829-4235|wirchak@pcpipe.com Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Mark Langer Masonry & Landscape, Inc. {760} 599-1159 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Jernigan Pipeline Supply [530) 377-5090]5303775092 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** Miller Environmental {714) 385-0099]7143850011 Failed 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/S Separation to Tecolote Creek** LNA Concrete Structures, Inc. {309) 393-149319093939363 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek** Integrity Rebar Placers [951) 696-6843]9519437772 Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 $Separation to Tecclote Creek** Mitler Envircnmental (714) 385-0099]gregg@millerenvirgnmental.com Sent 1 ITB Reminder
1/21/2014 12:08[Reminder:**Rte 5 from Rte 8/5 Separation to Tecclote Creek** Jernigan Pipeline Supply {530) 377-5090]jpipe07@yahoo.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte 8/5 Separation to Tecolote Creek™ Integrity Rebar Placers {951} 696-6843{ ken @integrityrebarplacers.com Sent 1 ITB Reminder
1/21/2014 12;:08|Reminder:"*Rte 5 from Rte 8/5 Separation to Tecolote Creek** LNA Cencrete Structures, inc. 909} 393-1493{Inatolo@acl.com Sent 1 ITB Reminder
1/21/2014 12:08|Reminder:**Rte 5 from Rte &/5 Separation to Tecolote Creek** Mark Langer Masonry & Landscape, inc. {760) 598-1159{ mark.langer@yahoao.com Sent 1 ITB Raminder
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