

Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

06-25-14A10:34 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

11-257154

BID AMOUNT:

\$ 83,791,370.10

BID OPENING DATE:

June 19, 2014

BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %:

10%

DBE PRIME CONTRACTOR CERTIFICATION¹:

Not Applicable

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
180, 181, 182	Asphalt and Related (Partial)		A.C. Dike Co. 2788 Ventura Dr., Lincoln, CA 95648 (916) 652-0159 - Cert. # 219	\$ 24, 688.50
33, 51, 53, 54, 85, 224 - 239, 241 - 244	Underground/Drainage and Related (Partial)		Bert W. Salas, Inc. 10769 Woodside Ave. #201 Santee, CA 92071 (619) 562-7711 - Cert. # 77	\$ 2,616,960.09
176	Asphalt Oil and Related (Partial) (Supplier to R.J. Noble, 60% Supplier Credit)		EM Oil Transport 1145 S. Taylor, Montebello, CA 90640 (323) 722-9088 - Cert. # 10447	\$ 1,678,799.52

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:


MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

§ Please see last page.

%

Signature of Bidder

 Jeffrey A. Turner, Vice President

June 24, 2014

(760) 916-9100

Date

(Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-257154

Third Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

06-25-14A10:34 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
11-257154

BID AMOUNT:
\$ 83,791,370.10

BID OPENING DATE:
June 19, 2014

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %:
10%

DBE PRIME CONTRACTOR CERTIFICATION¹:
Not Applicable

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
249, 250	Riprap Materials and Related (Partial) (60% Supplier Credit)		Edision Construction, Inc. PO Box 578, Bonsall, CA 92003 (619) 520-4049 - Cert # 39646	\$375, 921.00
185, 195, 198, 205, 206, 319	Reinforcing Steel and Related (Partial)		Integrity Rebar Placers 1345 Nandina Ave, Perris, CA 92571 (951) 696-6843 - Cert. # 34785	\$2,196,190.67
8, 9, 11, 44 - 47, 261, 320 - 331, 350	Striping and Related (Partial)		Payco Specialties, Inc. 120 N. Second Ave. Chula Vista, CA 91910 (760) 789-8040 Cert. # 102	\$292,824.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.


Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

§ Please see last page

%

Signature of Bidder  Jeffrey A. Turner, Vice President

June 24, 2014 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-257154

Third Bidder

06-25-14 A 10:34 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
 11-257154

BID AMOUNT:
 \$ 83,791,370.10

BID OPENING DATE:
 June 19, 2014

BIDDER'S NAME:
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %:
 10%

DBE PRIME CONTRACTOR CERTIFICATION¹:
 Not Applicable

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
21, 22, 161, 165	Bonded Fiber Matrix and Related (Partial)		Quality Hydroseeding & Restoration 2013 Orange Ave. Ramona, CA 92065 (760) 789-8040 Cert. # 5616	\$683,220.00
124	Bridge Supply Line Assembly and Related (Partial) (60% Supplier Credit)		Rupert Construction Supply 3941 Park Drive, Suite 20-487 El Dorado Hills, CA 95762 (925) 229-5577 - Cert. # 32785	\$64,285.92

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.


Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

§ Please see last page.

%

Signature of Bidder:  Jeffrey A. Turner, Vice President

June 24, 2014 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:

11-257154

BID AMOUNT:

\$ 83,791,370.10

BID OPENING DATE:

June 19, 2014

BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %:

10%

DBE PRIME CONTRACTOR CERTIFICATION¹:

Not Applicable

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
27	Street Sweeping and Related (Partial)		South Coast Sweeping, Inc. 1119 S. Mission Road, #338 Fallbrook, CA 92028 (760) 535-6800 Cert. #40069	\$75,008.00
292	Jack and Bore and Related (Partial)		Safe Utility Exposure, Inc. 14728 Biola Avenue La Mirada, CA 90638 (714) 982-0517 Cert. #36954	\$45,900.00


IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

\$ 8,053,770.70

9.6 %

Signature of Bidder  Jeffrey A. Turner, Vice President

June 24, 2014

(760) 916-9100

Date

(Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact

(Please Type or Print)

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

b:20

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO CO. RT 15,76 11-257154

BIDS : 6/19/14

"PLACE ONLY"* 4530 LF ASPHALT DIKE (TYPES C,E,F) @ \$5.45 LF. = 24,688⁵⁰
PLACE 630 SQ YDS ASPHALT MISC. AREAS @ \$54.00 SQ YD.
DIKE AND MISC. PLACE WILL TAKE 4-5 SHIFTS

PRICE INCLUDES TACK AND TWO MOBILIZATIONS.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

6.19.14

BERT W. SALAS, INC. CONTRACTING & EQUIPMENT RENTAL

LIC. # 275199 DBE# 77 SBE#11175

10769 Woodside Ave # 201, Santee Ca. 92071

Office (619) 562-7711 Fax (619) 258-3515

June, 19 2014

*Cut 3% off
John Dyan 1:43 pm*

RE: CALTRANS, ROUTE 76/15 (11-257154)

We submit the following proposal to furnish and place all items listed per addendums 1,2 & 3

Item	Description	Unit	Estimated Quantity	Unit Price	Total Price
— 33	Abandon Culvert	EA	10	\$1,420.00	\$14,200.00
— 51	Remove Culvert	LF	3,880	\$10.00	\$38,800.00
— 53	Remove Inlet	EA	10	\$625.00	\$6,250.00
— 54	Remove Headwall	EA	7	\$700.00	\$4,900.00
— 74	Sand Backfill	CY	280	\$121.00	\$33,880.00
— 85	Structure Backfill (Slurry Cement)	CY	970	\$95.00	\$92,150.00
— 224	18" APC	LF	4,460	\$49.00	\$218,540.00
— 225	24" APC	LF	13,700	\$59.00	\$808,300.00
— 226	60" APC	LF	80	\$147.00	\$11,760.00
— 227	Temporary Culvert	LF	2,620	\$96.00	\$251,520.00
— 228	18" Slotted Plastic Pipe	LF	160	\$113.00	\$18,080.00
— 229	18" RCP	LF	130	\$92.00	\$11,960.00
— 230	24" RCP	LF	6,060	\$80.00	\$484,800.00
— 231	30" RCP	LF	1,060	\$92.00	\$97,520.00
— 232	36" RCP	LF	1,060	\$130.00	\$137,800.00
— 233	42" RCP	LF	600	\$138.00	\$82,800.00
— 234	48" RCP	LF	590	\$199.00	\$117,410.00
— 235	60" RCP	LF	600	\$205.00	\$123,000.00
— 236	66" RCP	LF	250	\$311.00	\$77,750.00
— 237	30" Bit. Coated CSP (.109" Thick)	LF	150	\$87.00	\$13,050.00
— 238	48" Bit. Coated CSP (.109" Thick)	LF	24	\$223.00	\$5,352.00
— 239	6" Perforated Pipe Underdrain	LF	1,340	\$21.00	\$28,140.00
— 241	Grated Line Drain	LF	390	\$111.00	\$43,290.00
— 242	18" ALT Flared End Section	EA	2	\$470.00	\$940.00
— 243	24" ALT Flared End Section	EA	1	\$541.00	\$541.00
— 244	36" RCP Riser	LF	38	\$238.00	\$9,044.00
— 245	RSP 2 Ton	CY	1,360	\$22.00	\$29,920.00
— 246	RSP 1/4 Ton	CY	32,100	\$46.00	\$1,476,600.00
— 247	RSP Light	CY	7,380	\$70.00	\$516,600.00
— 248	RSP 1 Ton	CY	300	\$58.00	\$17,400.00
— 249	RSP #1 Backing	CY	250	\$69.00	\$17,250.00
— 250	RSP #2 Backing	CY	12,500	\$68.00	\$850,000.00
— 251	RSP 1/2 Ton	CY	530	\$68.00	\$36,040.00
— 255	Gabion	CY	730	\$194.00	\$141,620.00

SB

JK

*Cut 3%
-80,936.91*

total \$ 2,616,960.09

256 RSP Fabric (Class 8)	SY	13,600	\$3.00	\$40,800.00
257 RSP Fabric (Class 10)	SY	890	\$3.50	\$3,115.00
Mobilization	LS	1	\$18,000.00	\$18,000.00
Total				\$5,879,122.00

Exclusions:

Bonds 1.25 / 1.5

Engineering, staking, testing, permits, extra insurances, and any fees
Construction Water.

Traffic Control and Barricades.

Dewatering (Ground & Surface)

Storm Water Protection Plan & BMP's

Asphalt & Concrete Repair

Rock Excavation Greater Than What a CAT 330CL w/ a Ripper Shank Can Dig

Pipe Cleaning after instillation and any maintenance

Notes:

Temporary Culvert, Salas will supply jacking pit, shoring and pipe, contractor to supply Jack and Bore sub-contractor.

Pipe pads to be 3 feet + or- over top of pipe

All pipe spoils will be leveled and left at each pipe profile

All concrete will be broke up and hauled to fill site on project, No off site haul.

Salas will excavate minor structure as we install pipe profiles, contractor shore if needed.

Salas will excavate all RSP, toe terno and backfill toe.

Salas will size and haul rock from existing rock stockpile site at station 267+00 ("A" Line)

Salas will excavate gabion structure and remove existing structure as needed, contractor to shore Sewer line if needed.

Suitable access for all work and material trucks

Salas is a union contractor

Any questions please contact me @ (619) 977-5608 *Yndis*

BERT W. SALAS INC.

Bob Salaz
 Bob Salaz
 President

Unified Certification Program

[Back To Query Form](#)

Search Returned 1 Records

Thu Jun 19 11:00:03 PDT 2014

Query Criteria

Firm ID: 77

Firm Type: DBE

Firm ID	77
Firm/DBA Name	BERT W SALAS, INC.
Address Line1	10769 WOODSIDE AVENUE, SUITE 201
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	3175
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	bsalaz@bertsalas.com
Contact Name	BOB E. SALAZ
Area Code	(619)
Phone Number	562-7711
Fax Area Code	(619)
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6850 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETE-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;

Licenses

Trucks

Gender

Ethnicity

Firm Type

A General Engineering Contractor;

M

HISPANIC

DBE

[Back To Query Form](#)

10:26 ✓

4-39 AC 102



15505 E. LINCOLN AVE., PO BOX 620 ORANGE, CA 92856
TEL: (714) 637-1550 FAX: (714) 637-6321
ENGINEERING CONTRACTOR
LICENSE # A-782908

To: Caltrans	Contact:
Address: 3347 Michelson Drive, Suite 100 Irvine, CA 92612 US	Phone:
	Fax:
Project Name: Caltrans # 11-257154, Hwy. 76	Bid Number:
Project Location:	Bid Date: 6/19/2014

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
01071	Cold Plane AC	12,700.00	SY	\$3.10	\$39,370.00 ✓
01174	Asphaltic Emulsion (Fog Seal)	22.00	TON	\$1,400.00	\$30,800.00 ✓
01176	Hot Mix Asphalt Superpave (Type A)	148,000.00	TON	\$63.00	\$9,324,000.00 ✓
01177	Paving Asphalt (Binder, Geosynthetic Pavement Interlayer)	8.00	TON	\$1,100.00	\$8,800.00 ✓
01178	Geosynthetic Pavement Interlayer (Pavement Fabric)	6,700.00	SY	\$1.50	\$10,050.00 ✓
01179	Data Core	1.00	LS	\$16,000.00	\$16,000.00 ✓
01183	Place Hot Mix Asphalt (Misc. Area)	630.00	SY	\$17.00	\$10,710.00 ✓
01184	Tack Coat	86.00	TON	\$1,250.00	\$107,500.00 ✓
01350	Mobilization	1.00	LS	\$19,000.00	\$19,000.00 ✓

Total Bid Price: \$9,566,230.00

Notes:

- TESTING/QCQA IS INCLUDED FOR OUR WORK ONLY.
- NOT INCLUDED: TRAFFIC CONTROL, LANE CLOSURES, FLAGGING, CONSTRUCTION WATER, WATER TRUCK, REMOVAL OF TAPERS
- NOT INCLUDED: WEED KILL, PRIME COAT, SEAL COAT, STRIPING, UTILITY ADJUSTMENTS, POSTING, NOTIFICATIONS, LEVELING COURSE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL PLANS.
- 14 SHIFTS OF TRAFFIC CONTROL TO BE PROVIDED BY GENERAL CONTRACTOR FOR .20' AC CAP
- SWEEPING IS INCLUDED FOR CAP ONLY. NO SWEEPING IS INCLUDED FOR BASE COURSE PAVING.
- ITEMS TO BILL WILL BE BASED ON UNIT PRICES. FIELD MEASUREMENTS WILL APPLY.
- PRICING IS BASED ON THE CALIFORNIA STATEWIDE CRUDE OIL PRICE INDEX. ALL PAYMENTS FROM THE INDEX SHALL BE RECEIVED BY RJ NOBLE CO.
- NOT INCLUDED: ENGINEERING, PERMITS OR BONDS. IF A BOND IS REQUESTED BOND RATE SHALL BE .75%
- YOUR COMPACTED SUBGRADE/ AGGREGATE BASE GRADE TO BE FINEGRADED AND READY TO RECEIVE ASPHALT
- PRICES INCLUDES 10 MOVE INS. ADDITIONAL MOVE INS SHALL BE BILLED AT \$6,500 EACH.

Payment Terms:

Terms: Net cash. Payment on completed job or progress billings for work performed are due on the 10th of the month following. Billing will be on a unit price basis unless otherwise indicated.

1.6m oil survey \$45K

QUESTIONS: CONTACT STEVE MENDOZA @ 714-921-3324 OR 714-335-7214

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. Buyer: _____ Signature: _____ Date of Acceptance: _____	CONFIRMED: R.J. NOBLE COMPANY Authorized Signature:  Estimator: Jacob Breedlove JacobBreedlove@RJNobleCompany.com
---	--

E.M. Oil Transport Inc.

MBE/WBE/DBE/UDBE Certified
Caltrans # 10447

State License # 838893, C-12

1145 S. Taylor Ave.
Montebello, Ca 90640
TEL (323)722-9088 FAX (323)722-5459
E-MAIL: EMOILTRANSPORT@SBCGLOBAL.NET

6/19/14

R.J. Noble
Estimating Dept.

From: Cristina Rodriguez / Mike Pryor

Proposal Re: CT- Project 11-257154 Route 15, 76
Bid date: 6/19/14

Job Description: Bulk Liquid Asphalt

<u>Liquid Tons Only</u>	<u>Item</u>	<u>Price per ton</u>	<u>Refinery</u>
4,440 Tons	PG64-10	\$ 556.00	Lunday Thagard- South Gate = \$2,468,640

Pricing good until the 12/31/14

5% - or + Oil Non Index, Please all applicable fees and taxes. Price quote is based on the total tons quoted.


Delivery to R.J. Noble - Plants: Orange \$19.50 per ton & Corona \$27.50 $\times 4,440 \text{ tons} = \$122,100$

If Diesel reaches \$5.00 per gallon a 15% fuel sur-charge will be added

Subtotal \$2,590,740
tax 8% \$207,259.20

\$2,797,999.20
60% = 1,678,799.52

10.25



EDISON CONSTRUCTION, INC

Ca Lic #822678 Caltrans UDBE #39646

SBA 8(a) Certified Az Lic #130623

P.O Box 578 Bonsall, CA 92003

Office: 760-732-0829 ♦ Fax: 760-732-0824

REVISED PROPOSAL

Wednesday, June 18, 2014

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078

REF: Caltrans Route 78
Project # 11-257154
ATTN: John Lamp
Tel: 760-916-9100
Fax: 760-471-4860

Estimator: Chuck Perrault
Email: chuckperrault@yahoo.com
Tel: 619-520-4049

Pricing based on:

- 1. Drawings: 0
- 2. Specifications: 0
- 3. Soils Report: 0
- 4. Prevailing Wage: Yes

We would like to thank you for the opportunity to submit our bid and your consideration.

MATERIAL ITEMS:

Description:	Quantity	UOM	Unit Price	Total
Class II Aggregate Base	113,120	TN	\$13.25	\$1,498,840.00
3" Minus (SE 20)	7,200	TN	\$7.00	\$50,400.00
3" Minus (SE30)	48,000	TN	\$7.62	\$365,760.00
Rip Rap (Various)	88,000 25,500	TN	\$22.75	\$2,184,000.00 580,125
3/4" Crushed	12,800	TN	\$18.75	\$240,000.00
Import Borrow	92,000	CY	\$3.57	\$328,440.00
Class B2 3" minus	40,000	TN	\$28.75	\$1,150,000.00
Truck w/Trailer non prevailing wage.	1	Per-Hour	\$105.00	\$105.00
Booster/Super Dump Truck non prevailing wage.	1	Per-Hour	\$105.00	\$105.00
Ten Wheeler dump truck non prevailing wage.	1	Per-Hour	\$95.00	\$95.00

TOTAL BID

8% tax 46,410

626,535

60% = 375,921 -

Inclusions: Trucking, Materials, Tax.

Exclusions: Terms & Conditions/Specifications page will become part of any agreement or contract.

NOTE: This proposal may be withdrawn by us if not accepted within 90 days

ACCEPTANCE OF PROPOSAL

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Terms and Conditions/Specifications page will become part of any agreement or contract. Payment will be made as outlined in our specifications.

Accepted by _____

Signature _____

Date _____

Signature _____



INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
 Phone 951-696-6843 Fax 951-943-7772
 Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # _____ BID/OFFER FORM _____ BID DATE: 6/19/14
 BID TIME: 2 PM

TO: _____ ATTN: ESTIMATING

PROJECT NAME: CALTRANS 11-257154
 PROJECT LOCATION: SAN DIEGO, COUNTY CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
BASE BID				
185	CONTINUOUSLY REINF. CONC. PAVEMENT	940 CY	131.4570	\$123,569.62
195 F	STRUCT. CONC. APPROACH SLAB	486 CY	190.4766	\$92,571.62
198	STRUCT. CONC. HEAD WALL	1,324 CY	112.0797	\$148,393.59
205 F	BAR REINFORCING STEEL (BRIDGE)	1,285,261 LB	1.0323	\$1,326,783.74
206 F	BAR REINFORCING STEEL (BOX CULVERT)	713,038 LB	1.0175	\$725,502.94
319 F	CONCRETE BARRIER (TYPE 736)	1,208 LF	16.0305	\$19,364.80
			TOTAL	\$2,438,186.31
				- 240,000 <i>cut</i>
				\$2,196,196.31
OPTIONAL ADD				
345	CONCRETE BARRIER (TYPE 60 MOD) FOB	16,000 LF	4.7231	\$75,570.00
316	CONCRETE BARRIER (TYPE 60P) FOB	72 LF	16.2047	\$1,173.00
317	CONCRETE BARRIER (TYPE 60) FOB	4,410 LF	4.3082	\$18,999.00
318 F	CONCRETE BARRIER (TYPE 60A) FOB	169 LF	4.5444	\$768.00
			TOTAL	\$96,510.00

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____

*cut PER KEN Q 1247
 - \$240,000
 REV. 10/29/03*

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide a minimum of 300 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

50 PULL TESTS COUPLERS
200 WELDED HOOPS

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at 1% if necessary.
2. Night work is excluded except by additive quote.
3. Optional add for labor 60 barrier bid items- 315 thru 318 \$54,135.96 tied laps for slip form additional ties for cast in place pours excluded.
4. Exclude smooth round dowels for continually reinforced conc. Pavement.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: # 1-3

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest DSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.

12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity Rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

- A. Grades and Lines.
 - B. Templates.
 - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
 5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
 6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
 7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
 8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
 9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
 10. Neither party will have the right of set-off against the other party for any reason.
 11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
 12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
 13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
 14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
 15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers

performance, duties, or obligations at its Headquarters Office.

- 16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
- 17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
- 18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
- 19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
- 21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
- 22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
- 24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
- 25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
- 27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
- 28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
- 29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

Accepted this 19 day of June, 2014

Ken R. Negrete, dba Integrity Rebar Placers

Contractor:

By: [Signature]

by: _____

Its: President
Title

Its: _____
Title



Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

6-19

6.19.14

BID PROPOSAL

FEDERAL- AID PROJECT #STPL-6211(114)E / TPF-2012(081)E

Project Description:				Bid Date:	
ROUTE 15 - BONSALL / FALLBROOK CALTRANS 11-257154				6/19/2014	
Contract Time Limit:		W.D. Liquidated Damages:		per C.D. Addendum Note:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
8	TEMP PAVEMENT MARKING (PAINT)	4,730.00	SF	\$ 2.50	\$ 11,825.00
9	TEMP STRIPE (PAINT)	54,500.00	LF	\$ 0.28	\$ 15,260.00
11	TEMP PAVEMENT MARKER	1,250.00	EA	\$ 3.50	\$ 4,375.00
44	REMOVE PAINT STRIPE	101,000.00	LF	\$ 0.40	\$ 40,400.00
45	REMOVE PAINT PAVMENT MARKING	2,580.00	SF	\$ 2.00	\$ 5,160.00
46	REMOVE THERMO STRIPE	11,900.00	LF	\$ 0.60	\$ 7,140.00
47	REMOVE THERMO MARKING	690.00	SF	\$ 3.50	\$ 2,085.00
281	PARKING BUMPERS	140.00	EA	\$ 85.00	\$ 11,900.00
320	PAINT STRIPE (1-COAT)	13,800.00	LF	\$ 0.20	\$ 2,760.00
321	PAINT STRIPE (2-COAT)	133,000.00	LF	\$ 0.24	\$ 31,920.00
322	4" THERMO STRIPE (WET VIZ)	85,400.00	LF	\$ 0.34	\$ 29,036.00
323	4" THERMO STRIPE (WET VIZ 8-1)	150.00	LF	\$ 2.00	\$ 300.00
324	4" THERMO STRIPE (WET VIZ 36-12)	51,100.00	LF	\$ 0.24	\$ 12,264.00
325	6" THERMO STRIPE (WET VIZ)	47,800.00	LF	\$ 0.40	\$ 19,040.00
326	6" THERMO STRIPE (WET VIZ 8-4)	980.00	LF	\$ 1.00	\$ 980.00
327	8" THERMO STRIPE (WET VIZ)	9,020.00	LF	\$ 0.90	\$ 8,118.00
328	8" THERMO STRIPE (WET VIZ 12-3)	300.00	LF	\$ 1.00	\$ 300.00
329	THERMO X-WALK (WET VIZ)	8,770.00	SF	\$ 3.00	\$ 26,310.00
330	PAVEMENT MARKER (NON-REFL)	4,380.00	EA	\$ 1.20	\$ 5,256.00
331	PAVEMENT MARKER (RETROREFL)	8,350.00	EA	\$ 2.90	\$ 24,115.00
350	MOBILIZATION (PORTION)	1.00	LS	\$ 40,000.00	\$ 40,000.00
					292,824

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor. 1.50%
- * ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not be available. Please call.
- * A Mobilization / Move-in is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

PLANS - PERMITS - LD's - SWEEPING - TRAFFIC CONTROL - SIGNAGE - HAZ. MAT. - ENGINEERING - ~~CONTROL PTS.~~

INCLUSIONS:

of Working Days to Complete our Work: 30 # of Move-Ins Allotted: 10 Add'l Move-Ins: \$ 1,200.00

BID AMOUNT: \$ 292,824.00 **ESTIMATOR:** BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

74200



State Lic. C-27 #473694
WBE #CT-005616

HYDROSEEDING & RESTORATION



TELEFAX BID: Caltrans 11-257154
Bid Date: June 19, 2014

FIRM BIDDING: QUALITY HYDROSEEDING & RESTORATION Ron Poundstone
2013 ORANGE AVENUE Cell (760) 443-4509
RAMONA, CA 92065 (760) 789-8040 FAX (760) 789-5168

QUALIFICATIONS: C-27 LICENSE NO. 473694 EXPIRES 5/2015
Qualified UDBE/DBE Subcontractor
CERTIFIED DBE-UCP Firm Number : 5616 - EXPIRES 8/2015
Local 12-Operators UNION

BID ITEMS:

ITEM	ITEM CODE	ITEM	UNIT OF MEASURE	ESTIMATE QUANTITY	UNIT PRICE	ITEM TOTAL
21.	130505	Move-In- Move-Out (Temp. Erosion Cont.)	EA	12	\$175.00	\$2,100.00
22.	130530	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	1,260,000 750,000	\$0.5555	\$699,930.00 416,625
161.	210010	Move-in -Move-Out (Erosion Control)	EA	12	\$175.00	\$2,100.00
165.	210250	Erosion Control (Bonded Fiber Matrix)	SQFT	4,410,000	\$0.0595	\$262,395.00

INCLUDES: Item 22. Temporary Hydraulic Mulch applied only (Bonded Fiber Matrix) at 3,500 Lbs/Acre (no removing material later)....(Item 164 and..Item 166. No Bid)...Item 165. Bonded Fiber Matrix - Bid for Flat, Cut and Fill areas....3,000lbs/Acre Flat..and 3,500 lbs/Acre to 4,000lbs/Acre for Slopes..Applied over Bare Soil not Planting areas with Plants...

Total 683,720

INCLUSIONS: (1) TAX, DELIVERY & INSTALLATION

- EXCLUSIONS:**
- (1) PREWATERING OF SOIL
 - (2) ANY GRADING OR SOILS PREPARATION
 - (3) ANY DEBRIS OR WEED REMOVAL
 - (4) CONTRACTOR WILL SUPPLY WATERTRUCK OR FAST WATER -MIN 2-1/2 INCH
 - (5) WATERING AND/OR MAINTENANCE
 - (6) NEITHER PAYMENT OR PERFORMANCE BOND INCLUDED -2.5%
 - (7) INSURANCE REQ. EXCEEDING \$2 MILLION FOR LIABILITY

Phone (760) 789-8040 Toll Free (800) 924-9376 Fax (760) 789-5168
E-mail: poundstone@live.com www.hydroseed.com

Rupert

Construction Supply

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator
Attn.:
JOB: 11-257154
JOB #:

Fax:
Ph:

Bid Date: 6-19-14

Date: 6-19-14

Quantity	Details	Unit	Total
----------	---------	------	-------

30 lf.	Bid Item #122: 3" galv. Steel pipe (supply line), w/maleable coupl	\$21.00	\$630.00
1,500			99,165
1494 lf.	Bid Item #124: 3" Water Supply Line (bridge)	\$66.110	\$98,768.34
1 ea.	Includes: 3" galv. Steel pipe (t&c), 6" wsp casing(40'), fittings, air release assembly, expansion hose assembly, precast pipe supports, roller hangers, casing insulators. Materials for end of approach slab to end of approach slab. Domestic pipe, some items may be import material.		
420 lf.	3" galv. Pipe, fittings and term. Boxes. To get pipe from end of approach slab, side of the road and upturn into termination boxes w/lid & ext.	\$23.63	\$9,924.60

tax @ \$7,933.20

107,098.20
60% \$64,258.92

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Total: \$109,322.94

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.: job site

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnemberg

7:35

South Coast Sweeping, Inc. 1119 S. Mission Rd. #338 Fallbrook, CA 92028

760-535-6800 Fax 760-731-6026

Contractor's license #967517 kssouthcoast@roadrunner.com

UDBE/DBE/SBE/WBE#40069

June 18, 2014

To: Flatiron West, Inc.

1770 La Costa Meadows Dr
San Marcos, Ca 92078

Attention: Jannette Carter

Reference:

Project Name: Route 76 - Mission to I-15 (Contract No. 11-257154)

Bid Date: 06/19/2014

Jannette:

Our Sweeping rates are as follows:

- \$128 an hour $\times 586 \text{ HOURS} = 75,008$
- 4 hour min
- Overtime rates will apply
- Union escalations will apply
- Net 30 billing

Exclusions

- Water
- Dump Site

Let me know if you need any additional information. Thank you for considering us and we look forward to working together.

Kim Sarmiento, President

SUE CORP (SBE/UDBE)

HORIZONTAL EARTH BORING SINCE 1989
CA.985414

14728 Biola Ave.
La Mirada, CA. 90638
rmiller@suecorp.com

PROPOSAL

TO: Bidding Prime Contractor
PROJECT: CalTrans#11-257154

DATE: 06-17-2014
CITY: BONSALL, CA

QUOTE # SUE010- JACK & BORE
Item# 292, TRENCHLESS CASING INSTALLATION
Item# 271, ANNULAR FILL ONLY
Item# 272, ANNULAR FILL ONLY
Item# 273, ANNULAR FILL ONLY
Item# 274, ANNULAR FILL ONLY
Item# 288, ANNULAR FILL ONLY

Item# 292,
18" PVC in 30" Steel Casing: BORE/JACK APPROX. 68 FT OF 30 INCH X .500 INCH THICK STEEL CASING. CASING INCLUDED, INSTALL CUSTOMER PROVIDED 18" PVC ON SUE PROVIDED STAINLESS STEEL CASING SPACERS, SAND BACKFILL INCLUDED, SUE PROVIDED END SEALS INCLUDED, EXTERIOR GROUT INCLUDED.

PRICE \$675.00 PER LF (PER LINEAL FOOT) WITH SUE PROVIDING CASING MATERIAL

TOTAL ESTIMATE: \$45,900.00 (EXCLUDES COATING/LINING)

IN THE EVENT CUSTOMER ELECTS TO PROVIDE CASING MATERIAL FOR JACK & BORE, PLEASE NOTIFY SUE FOR PRICE ADJUSTMENT.

Item#271 Annular Fill Air Blown Sand
20in Casing, 80ft w/ 8in PVC (Customer Installed), Customer to Supply End Seals, Install 2" Schedule 40 PVC full length of pipe to be filled at Crown, Provide OSHA approved access to both ends of casing to be filled.

PRICE \$55.00 PER LF (PER LINEAL FOOT) WITH SUE PROVIDING SAND MATERIAL
TOTAL ESTIMATE: \$4,400.00 (EXCLUDES END SEALS/TESTING OF CARRIER)

INT'L ARM
INT'L _____

FAX (562) 309-8261

6/17/14

SUE CORP (SBE/UDBE)**Item#272 Annular Fill Air Blown Sand**

30in Casing, 308ft w/ 18in PVC (Customer Installed), Customer to Supply End Seals, Install 2" Schedule 40 PVC full length of pipe to be filled at Crown, Provide OSHA approved access to both ends of casing to be filled.

PRICE \$78.00 PER LF (PER LINEAL FOOT) WITH SUE PROVIDING SAND MATERIAL
TOTAL ESTIMATE: \$24,024.00 (EXCLUDES END SEALS/TESTING OF CARRIER)

Item#273 Annular Fill Air Blown Sand

36in Casing, 30ft w/ 24in PVC (Customer Installed), Customer to Supply End Seals, Install 2" Schedule 40 PVC full length of pipe to be filled at Crown, Provide OSHA approved access to both ends of casing to be filled.

PRICE \$121.00 PER LF (PER LINEAL FOOT) WITH SUE PROVIDING SAND MATERIAL
TOTAL ESTIMATE: \$3,630.00 (EXCLUDES END SEALS/TESTING OF CARRIER)

Item#274 Annular Fill Air Blown Sand

42in Casing, 50ft w/24in PVC (Customer Installed), Customer to Supply End Seals, Install 2" Schedule 40 PVC full length of pipe to be filled at Crown, Provide OSHA approved access to both ends of casing to be filled.

PRICE \$86.00 PER LF (PER LINEAL FOOT) WITH SUE PROVIDING SAND MATERIAL
TOTAL ESTIMATE: \$4,300.00 (EXCLUDES END SEALS/TESTING OF CARRIER)

Item#288 Annular Fill Air Blown Sand (WATER)

36in Casing, 155.9ft w/ 16in CMLC (Customer Installed), Customer to Supply End Seals, Install 2" Schedule 40 PVC full length of pipe to be filled at Crown, Provide OSHA approved access to both ends of casing to be filled.

PRICE \$80.00 PER LF (PER LINEAL FOOT) WITH SUE PROVIDING SAND MATERIAL
TOTAL ESTIMATE: \$12,472.00 (EXCLUDES END SEALS/TESTING OF CARRIER)

SUE CORP (SBE/UDBE)

FORMERLY KNOWN AS TRI-BORING
HORIZONTAL EARTH BORING SINCE 1989
CA.985414

14728 Biola Ave.
La Mirada, CA. 90638
rmiller@suecorp.com

PROPOSAL

*Spoke to Robert @ 10:20 am 6/19/14
Aguinaga*

TO: Bidding Prime Contractor
PROJECT: CALTRANS #11-257154

DATE: 06-13-2014
CITY: BONSALL, CA

QUOTE # SUE010- JACK & BORE
Item# 292
TRENCHLESS CASING INSTALLATION

*Quote include annular space
fill and grouting of
outside of casing*

Item# 292,
18" PVC in 30" Steel Casing: BORE/JACK APPROX. 68 FT OF 30 INCH X .500 INCH
THICK STEEL CASING. CASING INCLUDED, INSTALL CUSTOMER PROVIDED 18"
PVC ON SUE PROVIDED STAINLESS STEEL CASING SPACERS, SAND BACKFILL
INCLUDED, SUE PROVIDED END SEALS INCLUDED, EXTERIOR GROUT INCLUDED.

PRICE \$675.00 PER LF (PER LINEAL FOOT) WITH SUE PROVIDING CASING
MATERIAL

TOTAL ESTIMATE: \$45,900.00 (EXCLUDES COATING/LINING)

IN THE EVENT CUSTOMER ELECTS TO PROVIDE CASING MATERIAL FOR JACK &
BORE, PLEASE NOTIFY SUE FOR PRICE ADJUSTMENT.

TERMS & CONDITIONS

- SUE CORP SHALL SOLEY VALIDATE THIS PROPOSAL & SHALL NOT SUBMIT TO ANY OTHER CONTRACT/ PROPOSAL OR AGREEMENT!
- SUE CORP'S DAILY EQUIPMENT RATE IS \$4,200.00 AS DEFINED BY SUE CORP (CALL FOR DEFINITION) A 5% MOBILIZATION FEE IS REQUIRED BEFORE MOBILIZATION. *Included in*
- SUE CORP'S PERFORMANCE OF THIS PROPOSAL IS SCHEDULE PERMITTING. SUE CORP SHALL NOT BE HELD RESPONSIBLE FOR DAMAGES DUE TO DELAYS IN SCHEDULE IN THE EVENT THAT SUE CORP CANNOT MEET THE CUSTOMER'S SCHEDULE FOR THIS PROJECT THERE SHALL NOT BE ANY OVERTIME, OR MULTIPLE SHIFTS WORKED BY SUE CORP'S BORING'S CREW TO ATTEMPT TO MAKE UP FOR LOST TIME.
- SUE CORP SHALL NOT UTILIZE ANY OF THE FOLLOWING 1) NIGHT WORK, 2) MULTIPLE SHIFTS. 3) ADDITIONAL PERSONELL FOR ANY REASON INCLUDING

INT'L ARM
INT'L _____

FAX (562) 309-8261

6/13/14

SUE CORP (SBE/UDBE)

HOLE WATCH. RADIO MAN. TRUCK DRIVER OR TRAFFIC CONTROL) SUE CORP'S CREW SIZE IS SOLEY THE DISCRETION OF SUE CORP.

- SUE CORP SHALL RESPOND TO ANY TYPE OF COMMUNICATION BETWEEN SUE CORP & CUSTOMER WITHIN 24 HOURS
- CUSTOMER IS SOLEY RESPONSIBLE FOR ALL SUE CORP'S INVOICES INCLUDING EXTRAS, 30 DAYS FROM INVOICE DATE (INTEREST 15% PER MONTH)
- THIS PROPOSAL IS BASED ON MACHINE BOREABLE CONDITIONS (DEFINED AS SUE'S DRY AUGER BORING MACHINE). THERE SHALL BE NO SCHEDULING WITHOUT THIS PROPOSAL SIGNED & FAXED TO SUE CORP'S OFFICE FIRST ALL BORES/TUNNELS 30 INCHES & LARGER ARE REQUIRED BY THE STATE OF CALIFORNIA'S OSHA MINE & TUNNEL UNIT TO HAVE A UNDERGROUND CLASSIFICATION NUMBER (UGC#) ALL BORES/TUNNELS THAT ARE 30 INCHES & LARGER WITHOUT A UGC# SHALL BE SUBJECT TO DELAYS IN SCHEDULE. THE UGC DOCUMENT MUST BE SENT TO SUE CORP'S BORING OFFICE 2 WEEKS PROIR TO SUE CORP'S MOBILIZATION, CUSTOMER TO BE CHARGED FOR SUE CORP TO OBTAIN UGC AN ADDITIONAL \$950.00 TO THIS AGREEMENT.
- ANY CHANGE IN LENGTH OF CASING TO BE INSTALLED THAT SUBTRACTS FROM THE QUANTITY QUOTED MAY BE SUBJECT TO A PRICE REVISION. SUE CORP ORDERS CASING BY SIGNED PROPOSAL ONLY. IN THE EVENT THAT THE CASING IS ORDERED / CUT IT SHALL BE THE CUSTOMER'S RESPONSIBILITY TO PAY FOR THE CASING PRECEEDING A CHANGE, SHORTENING, OR CANCELLATION OF WORK SPECIFIED IN THIS PROPOSAL CUSTOMER MAY BE BILLED DIRECT FOR CASING MATERIAL AND DEDUCT FROM SUE'S INVOICE AMOUNT IS BASED ON ACTUAL CASING INSTALLED OR ORDERED IF JOB IS CANCELLED ALL INVOICES ARE 30 CALANDER DAYS WITH NO RETENTION
- SUE CORP'S WORK DAY IS 8 HOURS, CUSTOMER, TO PREPARE AND CLOSE SUE CORP'S WORK AREA DAILY AT CUSTOMER EXPENSE BEFORE & AFTER SUE'S 8 HOUR WORK DAY.
- • IN THE EVENT THAT A STEERING SYSTEM IS USED ON THIS PROJECT & ANY CONDITION OF THIS PROJECT PROHIBIT A SUCESSFUL CASING INSTALLATION, THE RETRIEVAL OF THE STEERING HEAD & ALL RELATED COSTS SHALL SOLEY BE THE CUSTOMER'S WHEN CONDITIONS PROHIBIT THE RETRIEVAL OF THE STEERING HEAD, THE CUSTOMER SHALL IMMEDIATELY REIMBURSE SUE CORP FOR ALL COSTS INCURRED DUE TO THE REPLACEMENT OF THE STEERING HEAD & ALL DAMAGED EQUIPMENT UNLESS A WRITTEN GUARANTEE FROM SUE CORP'S LOCAL HYDRAULIC SHOP CAN BE OBTAINED THERE SHALL BE NO INSTALLATION OF NEW ENDS CRIMPED ON THE DAMAGES HOSES, SUE CORP SHALL NOT GUARANTEE THE USE OF A STEERING SYSTEM WILL RESULT IN A USEABLE CASING INSTALLATION
- CUSTOMER IS SOLEY RESPONSIBLE TO CONTACT UNDERGROUND SERVICE ALERT & ALL KNOWN UTILITIES COMPANIES WHO HAVE ANY TYPE OF UTILITIES THAT INTERSECT WITH THE BORE CASING TO BE INSTALLED CUSTOMER SHALL POTHOLE ALL UTILITIES FROM BORE PIT TO RECEIVING PIT WITHIN 2 FEET OF EACH SIDE OF UTILITY INTERSECTION DOWN TO THE BORE CASING DEPTH SUE CORP RECOMMENDS THAT POTHOLES BE LEFT OPEN & PLATED IN ORDER TO PHYSICALLY SEE CASING CROSSING UNDER OR OVER INTERSECTING UTILITY CUSTOMER TO ADD SUE CORP, TO CUSTOMER'S DIG ALERT TICKET & PROVIDE SUE CORP WITH A DIG ALERT TICKET ~ PRIOR TO BORING DIG ALERT TICKET

INT'L ARM

INT'L _____

FAX (562) 309-8261

6/13/14

SUE CORP (SBE/UDBE)

- # _____ THERE SHALL BE NO LINE & GRADE GUARANTEES IN CASING UNDER 24 INCHES CUSTOMER SHALL HOLD SUE CORP & SUE CORP'S INSURANCE COMPANY HARMLESS FOR FAILURE TO PROPERLY LOCATE & POTHOLE ALL UTILITIES & SUB-STRUCTURES CUSTOMER TO VERIFY DEPTHS OF ALL UTILITIES THAT INTERSECT BORE CASING & COMPARE TO PLAN PROFILE PRIOR TO SUE CORP'S MOBILIZATION SUE CORP'S STAND-BY RATE SHALL APPLY EVEN IF SUE CORP CANNOT MEET CUSTOMER'S SCHEDULE
- CUSTOMER TO VERIFY COMPATIBILITY OF CARRIER PIPE SIZE IN CASING WITH RESPECT TO ACTUAL WORK TO BE PERFORMED.
 - CUSTOMER TO VERIFY ACCURACY OF SURVEY STAKING OF BORE PRIOR TO SUE CORP'S MOVE ON. SUE CORP TO INSTALL CASING AS CUSTOMER DIRECTS SUE CORP TO SET UP BORE BASED ON SURVEY STAKING PRESENT AT TIME OF SUE CORP'S MOVE ON CUSTOMER IS SOLEY RESPONSIBLE FOR SURVEY MARKINGS.
 - THERE SHALL BE NO LINE & GRADE GUARANTEES IN CASINGS UNDER 24" ID, CASING DIAMETERS SMALLER THAT 24 INCHES FOR MINIMAL DEVIATION BORES SHALL BE CHANGED TO 24" AT THE CUSTOMERS EXPENSE, INCLUDING ADDITIONAL BLOW SAND & LARGER EQUIPMENT (IF NEC).
 - 4 DAYS TO COMPLETE BORE IS AN ESTIMATE & MAY INCREASE IF OBSTRUCTIONS ARE ENCOUNTERED, SUE CORP SHALL NOT BE RESPONSIBLE FOR DAMAGES.
 - SUE CORP SHALL RESERVE THE RIGHT TO STOP WORKING DUE TO WEATHER CONDITIONS SUCH AS DRIZZLE, RAIN HAIL WINDS OR SATURATED WORKING AREA INCLUDING BUT NOT LIMITED TO UN-PAID INVOICES, CUSTOMER'S FAILURE TO SIGN SUE CORP'S EXTRA WORK OR STAND-BY DOCCUMENTS.
 - *• ALL SPOILS ARE THE RESPONSIBILITY OF THE CUSTOMER.
 - SUE CORP'S HOURLY ROCK, OBSRTUCTION, & STAND-BY RATE IS \$725.00 DOLLARS PER HOUR. (NON-NEGOTIABLE / NO BREAKDOWNS)
 - WHEN CONDITIONS EXIST THAT PROHIBIT SUE CORP FROM STOCK PILING OR LEAVING EQUIPMENT OVERNIGHT ON THIS PROJECT, THE CUSTOMER SHALL BE RESPONSIBLE FOR SECURING A STORAGE YARD FOR SUCH IT SHALL REMAIN THE CUSTOMER'S RESPONSIBILITY TO MOVE ANY MATERIAL FROM STORAGE YARD TO SUE CORP'S BORE PIT LOCATION CUSTOMER TO MAINTAIN BORE PIT SURFACE AREA DAILY & NIGHTLY
 - • CUSTOMER IS RESPONSIBLE FOR ALL SUE CORP'S LEGAL FEES ?

EXCLUSIONS

- 1) BORE PIT & RECEIVING PIT EXCAVATION (SEE DIMENSIONS BELOW)
- 2) SHORING MATERIALS & INSTALLATION
- 3) CERTIFIED WELDERS/ WELDING
- 4) ALL SPOILS ARE THE CUSTOMERS RESPONSIBILITY
- 5) LOCATING & POT-HOLING ALL UTILITIES BORE CROSSES (SUE CAN PROVIDE AT ADDITIONAL FEE)
- 6) ALL SURVEY FEES
- 7) INSPECTION FEES INCLUDING OVERTIME
- 8) ANY & ALL PERMITTS INCLUDING RIGHTS OF ENTRY FROM ANY PROPERTY OWNER
- 9) FLAGMAN, AND ENCROACHMENT PERMITS FOR WORK WITHIN ACTIVE RAILROAD ROW.
- 10) CUSTOMER TO MAINTAIN AND PROTECT BORE & RECEIVING PIT AROUND THE CLOCK AT ALL TIMES. INCLUDING DE-WATERING AT CUSTOMER EXPENSE

INT'L ARM
 INT'L _____

FAX (562) 309-8261

6/13/14

SUE CORP (SBE/UDBE)

- 11) ALL TESTING OF CARRIER PIPE
- 12) ROCK OR OBSTRUCTION CONDITIONS (SUE CORP'S HOURLY RATE IS \$725.00 PER HOUR, PORTAL TO PORTAL)
- 13) ADDITIONAL INSURANCES OR LIMITS THAT EXCEED THE CURRENT SUE CORP LEVELS
- 14) (BONDING) IF REQUIRED CUSTOMER SHALL BE CHARGED AN ADDITIONAL 3% Insurance

- 1. SUE, Inc. carries the following insurance:
 - A. Commercial General Liability: \$1,000,000 each occurrence limit/ \$2,000,000 general aggregate per project, \$2,000,000 products/completed operations aggregate/ \$1,000,000 personal and advertising injury aggregate.
 - B. Automobile Liability: \$1,000,000 combined single limit bodily injury and property damage liability for owned, non-owned and hired vehicles.
 - C. E&O: \$1,000,000
 - D. Umbrella Liability: \$4,000,000/ \$1,000,000 aggregate.
 - E. Worker's Compensation: \$1,000,000 Accident (Each Accident)/ \$1,000,000 by Disease Policy Limit/ \$1,000,000 by Disease (Each Employee).
- 2. If additional insurance is required, SUE, Inc. reserves the right to transfer these additional insurance costs to the Prime or Contractor.

BORE-PIT DIMENSIONS

BORE / JACKING PIT SHALL BE 36 FEET IN LENGTH, 12 FEET IN WIDTH & 18 INCHES BELOW CARRIER FLOW-LINE OR BOTTOM OF CASING. THE PIT SHALL BE OFFSET ONE FOOT TO THE LEFT OF CENTERLINE (STANDING AT THE REAR OF THE PIT LOOKING IN THE DIRECTION OF THE BORE). CUSTOMER IS TO PROVIDE SUITABLE BACK UP FOR SUE CORP'S EQUIPMENT TO THRUST AGAINST. ALL LABOR, MATERIAL, OR EQUIPMENT NEEDED TO PROVIDE A SUFFICIENT BACK UP SHALL BE THE CUSTOMERS EXPENSE. RECEIVING PIT SHALL BE 5 FEET IN LENGTH, 8 FEET IN WIDTH & 18 INCHES BELOW CASING.


PAYMENT 30 CALANDER DAYS, REGARDLESS IF CUSTOMER HAS BEEN PAID OR NOT. NO RETENTION TO BE HELD.

• BY ACCEPTING THIS PROPOSAL OR LISTING SUE CORP (Formerly known as TRI-BORING INC.) ON THIS PROJECT, CUSTOMER AGREES TO ALL CONDITIONS & EXCLUSIONS WRITTEN ABOVE. THIS PROPOSAL IS VALID FOR 60 DAYS UNLESS SIGNED.

SIGNATURE,

X, _____ FIRM, _____ TITLE _____

PRINT NAME _____ DATE _____

X,  _____ PRESIDENT, S.U.E. CORP DATE 06-13-14
AMY RACHEL MILLER

INT'L ARM
INT'L _____

FAX (562) 309-8261

6/13/14

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Please see section B.			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Please see section C.					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Please see section D.	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Please see section E.			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Please see section F.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see section G.

B. Include additional data to support a demonstration of good faith efforts.

Please see section H.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3980 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-257154 Route 76 ~ Mission to I-15

Section A

A. List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with its own forces and those items have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
-----------------------------	--	---	--------------------	-------------------------------

Flatiron's analysis shows that total dollars made available to bid was 58.50% of the total bid price of \$83,791,370.10.

Contract No. 11-257154

Project Name - Route 76 ~ Mission to I-15

Total Bid: \$ 83,791,370.10

Attachment A-1

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
AC Dike	N	Y	\$24,689	0.03%
Aggregate Supply	N	Y	\$1,930,728	2.30%
Asphalt Paving	N	Y	\$9,550,855	11.40%
Bar Reinforcing Steel	N	Y	\$2,239,450	2.67%
Blasting	N	Y	\$703,294	0.84%
Cable Railing	N	Y	\$21,117	0.03%
CIDH Pile	N	Y	\$2,821,955	3.37%
Clear and Grub	Y	Y	\$581,771	0.69%
Cold Place AC	N	Y	\$39,668	0.05%
Concrete Barrier	Y	Y	\$1,188,455	1.42%
Concrete Ditch Lining	N	Y	\$198,918	0.24%
Concrete Paving	Y	Y	\$407,056	0.49%
Concrete Supply	N	Y	\$1,458,567	1.74%
Construction Area Signs	Y	Y	\$60,827	0.07%
Crash Cushions	Y	Y	\$284,480	0.34%
Demolition	N	Y	\$31,790	0.04%
Electrical	N	Y	\$2,229,917	2.66%
Erosion Control	Y	Y	\$2,607,954	3.11%
Fencing	N	Y	\$2,218,647	2.65%
Furnish/Erect Precast Girders	N	Y	\$607,646	0.73%
Guardrail	N	Y	\$54,994	0.07%
Imported Borrow	N	Y	\$195,754	0.23%
Joint Seal	N	Y	\$23,320	0.03%
Landscape & Irrigation	N	Y	\$8,821,652	10.53%
Manholes	N	Y	\$490,796	0.59%
Materials Trucking	N	Y	\$1,905,351	2.27%
Minor Concrete	Y	Y	\$462,742	0.55%
Miscellaneous Iron And Steel	Y	Y	\$139,668	0.17%
Overhead Signs	N	Y	\$0	0.00%

Contract No. 11-257154

Project Name - Route 76 ~ Mission to I-15

Total Bid: \$ 83,791,370.10

Attachment A-1

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
Pipe Supply	N	Y	\$810,877	0.97%
Prestressing	N	Y	\$98,757	0.12%
RCP Pipe	N	Y	\$0	0.00%
Roadside Signs	N	Y	\$151,531	0.18%
Sewer, Water, Storm Drain	Y	Y	\$5,778,649	6.90%
Slope Protection	N	Y	\$216,593	0.26%
Steel Casings	N	Y	\$360,344	0.43%
Striping	N	Y	\$297,683	0.36%

Total Available DBE Participation: \$49,016,495 58.50%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-257154 Route 76 ~ Mission to I-15

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
--------------------------------	--------------------------------------	--------------------------------------

Flatiron West, Inc. ("Flatiron") contacted DBE's through GradeBeam by email/fax on 5/8/2014. Additional solicitations by fax and/or e-mail were sent on 5/23/2014, 6/2/2014 & 6/4/2014 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 6/3/2014, 6/4/2014 & 6/5/2014 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 154 subcontractors/suppliers through GradeBeam.

Please see the following Attachments:

- **Solicitation Database (GradeBeam printout)**
- **IFB faxed and/or emailed (GradeBeam printout)**
- **IFB Addendum Notice for Addendum 1, 2 & 3 faxed or emailed (GradeBeam printout)**
- **IFB Reminder Notice, faxed and/or emailed (GradeBeam Printout)**
- **IFB and Addendum Notice Message History Report (GradeBeam printout)**
- **Followup Phone Log**

Route 76 ~ Mission to I-15

Bid Date: June 19, 2014

Owner: Department of Transportation (CALTRANS)

DBE Solicitation Database

Company Name	Phone #	City	State
A & M Gentry Trucking	(661) 285-0776	Palmdale	CA
A Cone Zone Inc.	(951) 734-9535	Corona	CA
A To Z Building	(310) 320-0009	Torrance	CA
A.C. Dike Co.	(916) 652-0159	Lincoln	CA
ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	SAN DIEGO	CA
Ace Fence Company	(626) 333-0727	La Puente	CA
ACTION ENTERPRISES	(562) 591-8880	Long Beach	CA
Advanced Geosolutions, Inc.	(310) 796-9000	Lake Forest	CA
Agri Service, Inc.	(760) 295-6255	Oceanside	CA
Alpha 1 Construction	(562) 926-7688	Santa Fe Springs	CA
Amcon Development, Inc.	(626) 369-5845	City of Industry	CA
American Steel Placers	(909) 884-6031	San Bernardino	CA
Anytime Dumping, Inc.	(213) 494-0044	Torrance	CA
ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	BERMUDA DUNES	CA
BAJA PACIFIC	(760) 213-5462	SAN MARCOS	CA
Banaga Construction, Inc.	(619) 922-8570	Chula Vista	CA
Barraza & Sons Heavy Equipments	(323) 981-9190	Commerce	CA
Bert Salas, Inc.	(619) 562-7711	Santee	CA
Buena Vista Landscape, Inc.	(714) 771-2563	Orange	CA
C L LANDSCAPING INC.	(619) 669-5396	JAMUL	CA
C. P. R. Trucking	(818) 837-8333	Sylmar	CA
California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	Bakersfield	CA
Cap Construction	(619) 691-8572	Lakeside	CA
CGO Construction Company	(909) 930-5501	Ontario	CA
Citiwide Engineering, Inc.	(213) 368-4287	Los Angeles	CA
Code Precast Products, Inc.	(661) 746-0466	Shafter	CA
Collins Trucking	(323) 327-6060	Inglewood	CA
Command Performance Constructors	(562) 997-9410	Signal Hill	CA
Crest Equipment, Inc.	(619) 444-5061	El Cajon	CA
Cruz Construction & Development, Inc.	(858) 752-2728	San Diego	CA
CT Concrete Cutting, Inc.	(951) 698-7745	Murrieta	CA
DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	CHULA VISTA	CA
Deana's Equipment Rental Co.	(805) 732-7575	Palmdale	CA
Deltech Engineering	(714) 495-9755	Santa Ana	CA
Dimure Corp	(619) 647-3996	La Mesa	CA
Diversified Landscape Co.	(951) 245-1686	Winchester	CA
Diversified Product Ind., Ltd.	(310) 858-5505	Beverly Hills	CA
DSS Sweeping & Water Truck Rentals	(760) 200-7244	San Pedro	CA
DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	National City	CA
ECOLOGIC Landscape Construction	(951) 461-2250	Murrieta	CA
Edison Construction, Inc.	(661) 366-6311	Bakersfield	CA

Route 76 ~ Mission to I-15

Bid Date: June 19, 2014

Owner: Department of Transportation (CALTRANS)

DBE Solicitation Database

Company Name	Phone #	City	State
Empire Steel, Inc.	(909) 509-5928	San Bernardino	CA
ENERGY CARE ELECTRIC	(619) 708-6222	LA MESA	CA
Fine Grade Equipment	(661) 949-8788	Lancaster	CA
G Q Trucking Co.	(951) 739-7529	Corona	CA
G&C Equipment Corporation	(310) 515-6715	Gardena	CA
G.O. Rodriguez Trucking, Inc.	(909) 596-3747	Irwindale	CA
G2 Construction, Inc.	(714) 448-8080	Garden Grove	CA
Gates Enterprises, Inc.	(714) 382-6707	Los Angeles	CA
GF Garcia and Sons, Inc.	(805) 995-3548	Cayucos	CA
Global Probe, Inc.	(805) 340-6547	Ventura	CA
Global Road Sealing, Inc.	(714) 893-0845	GARDEN GROVE	CA
Global Transloading	(562) 495-9600	Signal Hill	CA
GREENVIEW LANDSCAPE	(951) 359-5516	RIVERSIDE	CA
GSJ Utility Supply & Service	(562) 941-3448	Whittier	CA
Half Moon Bay Grading & Paving	(650) 726-3588	Half Moon Bay	CA
Hammer-Down Transportation, Inc.	(310) 590-0852	Inglewood	CA
Hard Hat Sweeping, Inc.	(562) 298-7956	Whittier	CA
Henry James Laffitte	(323) 770-2636	Carson	CA
Hofer Corporation	(619) 661-6053	San Diego	CA
HydroSprout, Inc.	(760) 432-8233	Escondido	CA
In-Line Fence & Railing Co., Inc	(760) 789-0282	Ramona	CA
Integrity Rebar Placers	(951) 696-6843	Perris	CA
J FRANCIS COMPANY	(951) 776-9100	Riverside	CA
J&M Land Restoration, Inc.	(661) 872-7039	Bakersfield	CA
J. Torres Company	(661) 832-2635	Bakersfield	CA
James Transportation Group	(916) 608-4900	Folsom	CA
Jennifer Cotter's Water Truck Rental	(909) 732-4108	Wildomar	CA
Jesmar Construction	(714) 972-2665	Santa Ana	CA
JOHN C. PAYNE	(626) 357-7056	IRWINDALE	CA
JUS DUMPIN, LLC	(310) 946-6996	COMPTON	CA
K & G Concrete Pumping	(916) 539-6652	Roseville	CA
Kato Landscape, Inc.	(714) 963-4615	Fountain Valley	CA
KELLY'S WATER WORKS	(619) 244-3785	EL CAJON	CA
Kern County Custom Concrete	(661) 872-4602	Bakersfield	CA
KRC SAFETY CO., INC.	(559) 732-0393	VISALIA	CA
L C Paving & Sealing	(760) 752-1743	San Marcos	CA
L. Riley Trucking & Dispatch	(310) 530-1720	Harbor City	CA
Landscape Support Services	(818) 475-0680	Santa Clarita	CA
Leinaia's Transprotation	(661) 618-2752	Palmdale	CA
Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	Ontario	CA
Lindy's Cold Planing	(562) 697-2286	La Habra	CA

Route 76 ~ Mission to I-15

Bid Date: June 19, 2014

Owner: Department of Transportation (CALTRANS)

DBE Solicitation Database

Company Name	Phone #	City	State
LNA Concrete Structures, Inc.	(909) 393-1493	Chino Hills	CA
Loera Trucking	(951) 903-4191	Norco	CA
Logans Marketing Construction Material Supplier	(619) 233-3766	San Diego	CA
Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	Eitwanda	CA
Lyteforms	(909) 680-8123	Chino	CA
M & B Water Trucks	(909) 202-3295	Rancho Cucamonga	CA
Mad Steel Inc.	(909) 592-3443	San Dimas	CA
Maneri Traffic Control	(951) 695-5104	Temecula	CA
Martinez Steel Corp.	(909) 946-0686	Claremont	CA
Maskell Robins	(909) 574-8662	Fontana	CA
Mass X	(559) 472-3274	Clovis	CA
MCCANTS TRUCKING	(310) 323-7109	CARSON	CA
McLeod Trucking	(619) 442-9328	El Cajon	CA
MCV COMPANIES INC	(760) 294-9858	Escondido	CA
MDC Construction and Environmetal, Inc.	(714) 397-8048	Chino Hills	CA
MG LIGHTING & ELECTRIC, INC	(760) 770-5696	Palm Desert	CA
Miranda Logistics Enterprises, LLC	(424) 800-3831	Los Angeles	CA
MLM & Associates Engineering, Inc.	(949) 586-1900	Laguna Hills	CA
Morales Contracting Services	(626) 856-3646	Baldwin Park	CA
NARANJO GRADING, INC.	(951) 675-3617	RIVERSIDE	CA
New Legacy Development Corp.	(951) 992-6903	Fontana	CA
NRG Building & Consulting, Inc.	(619) 806-1694	San Diego	CA
Olympic Engineering Construction	(619) 764-8190	San Diego	CA
Ortiz Asphalt Paving	(951) 966-7060	San Bernardino	CA
Pave-Rite Construction, Inc.	(805) 929-6854	Nipomo	CA
Payco Specialties	(619) 422-9204	Chula Vista	CA
PEPPER TRUCKING INC	(760) 788-7854	Ramona	CA
Perez Asphalt Construction Ltd	(661) 872-9093	Bakersfield	CA
Precision Concrete, Inc.	(805) 928-0957	Santa Maria	CA
Precon Products	(805) 527-0841	Simi Valley	CA
Pruitt Trucking Inc.	(626) 644-1236	Altadena	CA
QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	RAMONA	CA
R. E. Serrano Inc.	(925) 957-8184	Martinez	CA
Ray's Trucking	(310) 538-9891	Torrance	CA
REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	VISTA	CA
RICK CHAVEZ TRUCKING INC.	(619) 368-7256	EL CAJON	CA
Rise Above Trucking, Inc.	(951) 272-0320	Corona	CA
ROBERT'S BACKHOE SERVICE, INC.	(909) 678-0813	LAKE ELSINORE	CA
Robin Vandevort Water Truck Service	(951) 505-7143	Riverside	CA
Rubio's Concrete	(619) 424-6960	Chula Vista	CA
S C ENVIRONMENTAL, INC.	(909) 947-4859	Ontario	CA

Route 76 ~ Mission to I-15

Bid Date: June 19, 2014

Owner: Department of Transportation (CALTRANS)

DBE Solicitation Database

Company Name	Phone #	City	State
S Chaves Construction, Inc.	(805) 543-9340	San Luis Obispo	CA
S Kwok Engineers, Inc.	(510) 220-9017	Alameda	CA
S.C. Yamamoto, Inc.	(714) 992-5783	La Habra	CA
S.T. Rhoades Construction, Inc.	(530) 223-9322	Redding	CA
Safe Guard Fence	(951) 741-0854	Norco	CA
Safeguard Fence	(949) 678-7331	Norco	CA
Sam Rod Corp.	(661) 945-3602	Lancaster	CA
Sampo Engineering, Inc.	(760) 436-0660	Encinitas	CA
Sam'S Equipment & Supplies	(559) 252-0354	Fresno	CA
SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	POWAY	CA
Sean Construction & Development	(951) 712-6170	Riverside	CA
Sedano Construction	(951) 264-6928	Hemet	CA
Serna Construction, Inc.	(559) 304-2197	Fresno	CA
So Cal Construction & Consulting Services, Inc.	(760) 723-8907	Fallbrook	CA
So. Cal Traffic Inc	(858) 792-4495	Solana	CA
Sol Construction, Inc.	(951) 784-5209	Riverside	CA
Solid Construction, Inc.	(661) 201-3627	Bakersfield	CA
South Coast Sweeping	(760) 535-6800	Fallbrook	CA
Southwest Trucking Group, LLC	(323) 620-0377	Los Angeles	CA
T & T TRUCKING GROUP	(909) 772-8771	CHINO	CA
Terra West, Inc.	(619) 591-1007	Chula Vista	CA
The Firm	(805) 748-8576	Nipomo	CA
THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	NUEVO	CA
Traffic Loops Crackfilling, Inc.	(714) 520-4026	Anaheim	CA
TreeSmith Enterprises inc	(714) 996-6037	Anaheim	CA
Triumph Geo-Synthetics, Inc.	(714) 237-1550	Anaheim	CA
United Traffic Services & Supply	(626) 961-5736	City Of Industry	CA
Vils & Daughters Construction Supply	(562) 397-9986	Long Beach	CA
W D Trucking, Inc.	(909) 989-2906	Alta Loma	CA
WHEELER PAVING, INC.	(951) 685-7283	RIVERSIDE	CA
WHITEHORN CONSTRUCTION, INC	(951) 245-4688	LAKE ELSINORE	CA

[View Invitation Online](#)

Flatiron West, Inc. Invitation To Bid

To: A & M Gentry Trucking
ATTN: Mary Gentry
3736 East Avenue, T-6
Palmdale, CALIFORNIA, 93550
Phone: (661) 285-0776
Fax: (661) 285-5011
Email: marystrucks@aol.com

From: Flatiron West, Inc.
ATTN: Janelle Carter
1770 La Costa Meadows Drive
San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: 5DBids@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=490930&i=69815456>

Project:	Rdute 76 ~ Mission to I-15 (Contract No. 11-257154)		
Bid Due:	6/19/2014 2:00:00 PM PT		
Location:	Bonsall & Fallbrook, Bonsall & Fallbrook, CALIFORNIA 92054		
Start Date:	N/A	End Date:	N/A
UCI Code(s):	731500 - Trucking,		
Estimated Value:	\$91,000,000		

Project Description:

FLATIRON WEST, INC.
1778 La Costa Meadows Drive,
San Marcos, CA 92078
Tel: (760) 816-9100 Estimating Fax: (760) 471-4860
Contractor's License No. 772569

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 DR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

DBE Goal 10%

Quotes for Services & Supplies requested for, but not limited to:

- AC Dike
- Aggregate Supply
- Asphalt Paving
- Bar Reinforcing Steel
- Blasting
- Cable Railing
- CIDH Pile
- Clear and Grub
- Cold Place AC
- Concrete Barrier
- Concrete Ditch Lining
- Concrete Paving
- Concrete Supply
- Construction Area Signs
- Crash Cushions
- Demolition
- Electrical
- Erosion Control
- Fencing
- Furnish/Erect Precast Girders
- Guardrail
- Imported Borrow
- Joint Seal
- Landscape & Irrigation
- Manholes
- Materials Trucking
- Minor Concrete
- Miscellaneous Iron And Steel
- Overhead Signs
- Pipe Supply
- Prestressing
- RCP Pipe
- Roadside Signs
- Sewer, Water, Storm Drain
- Slope Protection
- Steel Casings
- Striping

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-267154/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's Insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp.

Enter the ORGID & ITBID from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call GradeBeam.com Support at: 866-482-7669.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

[View Invitation Online](#)

Flatiron West, Inc.
Addendum

To: A & M Gentry Trucking
 ATTN: Mary Gentry
 3736 East Avenue, T-6
 Palmdale, CALIFORNIA, 93550
Phone: (661) 285-0776
Fax: (661) 285-5011
Email: marystrucks@aol.com

From: Flatiron West, Inc.
 ATTN: Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Access Project Online

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=490930&i=69815456>*

Project:	Route 76 ~ Mission to I-15 (Contract No. 11-257154)
Subject:	Addendum 1: Route 76 ~ Mission to I-15
Message Type:	ITBAddendum

Project Description:

Addendum 1 has been posted to GradeBeam for the Route 76 ~ Mission to I-15 Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its sub-contractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

MsgID: 109402291

[View Invitation Online](#)

Flatiron West, Inc.
Addendum

To: A & M Gentry Trucking
 ATTN: Mary Gentry
 3736 East Avenue , T-6
 Palmdale , CALIFORNIA , 93550
Phone: (661) 285-0776
Fax: (661) 285-5011
Email: marystrucks@aol.com

From: Flatiron West, Inc.
 ATTN: Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos , CALIFORNIA , 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Access Project Online

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?q=490930&i=69815456>*

Project:	Route 76 ~ Mission to I-15 (Contract No. 11-257154)
Subject:	Addendum 2: Route 76 ~ Mission to I-15
Message Type:	ITBAddendum

Project Description:

Addendum 2 has been posted to GradeBeam for the Route 76 ~ Mission to I-15 Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

MsgID: 110051945

[View Invitation Online](#)



**Flatiron West, Inc.
Addendum**

To: A & M Gentry Trucking
ATTN: Mary Gentry
3736 East Avenue , T-6
Paimdale , CALIFORNIA , 91550
Phone: (661) 285-0776
Fax: (661) 285-5011
Email: marystrucks@aol.com

From: Flatiron West, Inc.
ATTN: Jannette Carter
1770 La Costa Meadows Drive
San Marcos , CALIFORNIA , 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: SD8ids@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=4909308&i=69815456>

Project:	Route 76 ~ Mission to I-15 (Contract No. 11-257154)
Subject:	Addendum 3: Route 76 ~ Mission to I-15
Message Type:	ITBAddendum

Project Description:

Addendum 3 has been posted to GradeBeam for Route 76 ~ Mission to I-15 Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

MsgID: 110616346

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Code Precast Products, Inc.	(661) 746-0466	abran@codeprecast.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Sam Rod Corp.	(661) 945-3602	drodriguez@samrodcorp.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	The Firm	(805) 748-8576	estimating@theswppfirm.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Global Probe, Inc.	(805) 340-6547	mundoenv@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Edison Construction, Inc.	(661) 366-6311	Eci@lightspeed.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	ECOLOGIC Landscape Construction	(951) 461-2250	dave@ecologicinc.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Maneri Traffic Control	(951) 695-5104	mariamneri@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Logans Marketing Construction Material Supplier	(619) 233-3766	vpiogansmarketing@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Sean Construction & Development	(951) 712-6170	9514430514	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Hard Hat Sweeping, inc.	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	S.C. Yamamoto, inc.	(714) 992-5783	syamamoto@scyamamoto.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Collins Trucking	(323) 327-6060	collinsdumpstk@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Lyteforms	(909) 680-8123	lyteforms@gmail.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltotrucking.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Serna Construction, inc.	(559) 304-2197	sernaconstruction@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	S.T. Rhoades Construction, Inc.	(530) 223-9322	strhoades@hotmail.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Half Moon Bay Grading & Paving	(650) 726-3588	hmbpave@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Jesmar Construction	(714) 972-2665	jesmarboring@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	A Cone Zone inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Mass X	(559) 472-3274	massx6@hotmail.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Perez Asphalt Construction Ltd	(661) 872-9093	Kelly@Perezasphalt.Com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	S Chaves Construction, Inc.	(805) 543-9340	steve@schavesconstruction.Com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Sol Construction, Inc.	(951) 653-1155	pmendoza@Sol-Construction.Com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Alpha 1 Construction	(562) 926-7688	Loara@Alpha1Constructiononline.Com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Sampo Engineering, Inc.	(760) 436-0660	vince@sampoengineering.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	GSJ Utility Supply & Service	(562) 941-3448	yoianda@gsj-utility.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	TreeSmith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficoops@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Ray's Trucking	(310) 538-9891	luckylady555@sbcglobal.net	Sent	1	ITB

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	LNA Concrete Structures, inc.	(909) 393-1493	inaio@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	J. Torres Company	(661) 832-2635	joe@jtccorp.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Fine Grade Equipment	(661) 949-8788	john@finegradeinc.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Deltech Engineering	(714) 495-9755	abil@deltechengineeringinc.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Deana's Equipment Rental Co.	(805) 732-7575	jagchic@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Bert Salas, Inc.	(619) 562-7711	bsalaz@bertsalasinc.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	American Steel Placers	(909) 884-6031	rusty@steelplacers.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	James Transportation Group	(916) 608-4999	jcjames@jamestrans.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com;williams@martinezsteel.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	S Kwok Engineers, Inc.	(510) 220-9017	seng@skwokengineers.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	L C Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Diversified Product Ind., Ltd.	(310) 858-5505	dpiitd@ca.rr.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Maskell Robins	(909) 574-8662	mel@maskellpipe.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Advanced Geosolutions, Inc.	(310) 796-9000	rverduco@advgeosolutions.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Kato Landscape, Inc.	(714) 963-4615	estimating@katolandscaping.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	W O Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Sam'S Equipment & Supplies	(559) 252-0354	i.r.samsequipment@comcast.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Lightcap Industries, inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	California Grinding Specialties inc;AUSTIN ENTERPR	(661) 589-1001	sales@austin-enterprise.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	McLeod Trucking	(619) 442-9328	mcleodtrucking@gmail.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	J&M Land Restoration, Inc.	(661) 872-7039	sramirez@jmlandrestoration.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	In-Line Fence & Railing Co., inc	(760) 789-0282	david@inilineconst.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Precision Concrete, Inc.	(805) 928-0957	pcestimator@aim.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Command Performance Constructors	(562) 997-9410	estimating@cpconstructors.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Kern County Custom Concrete	(661) 872-4602	JerryKCCC@yahoo.com	Sent	1	ITB

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Robin Vandevort Water Truck Service	(951) 505-7143	menmycs@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Hofer Corporation	(619) 661-6053	hofercorp@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	M & B Water Trucks	(909) 202-3295	mbwatertrucks@charter.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Gates Enterprises, Inc.	(714) 382-6707	blessedc02@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Ortiz Asphalt Paving	(951) 966-7060	bruceatortiz@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	G2 Construction, Inc.	(714) 448-8080	Jalvarado@g2construction.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Cruz Construction & Development, Inc.	(858) 752-2728	rcruzca@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	DSS Sweeping & Water Truck Rentals	(760) 200-7244	dssrentals@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Buena Vista Landscape, Inc.	(714) 771-2563	b.v.landscape@pacbell.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Barraza & Sons Heavy Equipments	(323) 981-9190	barrazaandsons@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Amcon Development, Inc.	(626) 369-5845	tina@amcondev.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Henry James Laffitte	(323) 770-2636	hialffitte@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Solid Construction, Inc.	(661) 201-3627	queenie_chief2003@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Pave-Rite Construction, Inc.	(805) 929-6854	fidaniel@charter.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	GF Garcia and Sons, Inc.	(805) 995-3548	gfsi@att.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	MLM & Associates Engineering, Inc.	(949) 586-1900	robin@mlmeng.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	So Cal Construction & Consulting Services, Inc.	(760) 723-8907	shari@socalcontractorccs.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	MG LIGHTING & ELECTRIC, INC	(760) 770-5696	mgprez@earthlink.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	jundynamic@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	MCV COMPANIES INC	(760) 294-9858	virgil@mcvcompanies.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Sedano Construction	(951) 264-6928	sedanom@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Dimure Corp	(619) 647-3996	dm3mim@me.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	NRG Building & Consulting, Inc.	(619) 806-1694	sandra@nrgbac.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	New Legacy Development Corp.	(951) 992-6903	jc8020@msn.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	MDC Construction and Environmental, Inc.	(714) 397-8048	mark@mdccande.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Citwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	CT Concrete Cutting, Inc.	(951) 698-7745	ctandco@verizon.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Banaga Construction, Inc.	(619) 922-8570	frank@kiteclimbers.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Southwest Trucking Group, LLC	(323) 620-0377	SWtrucking@sbcglobal.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	G.O. Rodriguez Trucking, Inc.	(909) 596-3747	george@MeanGreenFleet.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Agri Service, Inc.	(760) 295-6255	mary@agriserviceinc.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	A To Z Building	(310) 320-0009	nhan@atozbuilding.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	S C ENVIRONMENTAL, INC.	(909) 947-4859	scenv@verizon.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	So. Cal Traffic Inc	(858) 720-0179	cecilia@socaltraffic.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Morales Contracting Services	(626) 856-3646	mcs.rexhand@verizon.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rim@reyeslm.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	C L LANDSCAPING INC.	(619) 669-5396	clentpr@cox.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	BAJA PACIFIC	(760) 213-5462	adolif@sgwebsite.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	estimating@dlfci.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	T & T TRUCKING GROUP	(909) 772-8771	ajmiranda88@gmail.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	ROBERT'S BACKHOE SERVICE, INC.	(909) 678-0813	9096785957	Sent	2	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	PEPPER TRUCKING INC	(760) 788-7854	peppertkg@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	JUS DUMPIN, LLC	(310) 946-6996	glennbayless@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	JOHN C. PAYNE	(626) 357-7056	6263592899	Sent	2	ITB
5/8/2014 15:46	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	archuleta8@aol.com	Sent	1	ITB
5/13/2014 13:11	Route 76 ~ Mission to I-15 (Contract No. 11-257154)	Safe Guard Fence	(951) 741-0854	mike.safeguardfence@outlook.com	Sent	1	ITB
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Morales Contracting Services	(626) 856-3646	mcs.rexhand@verizon.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rim@reyeslm.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	GREENVIEW LANDSCAPE	(951) 359-5516	Ignacio@gvlandscapeco.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	C L LANDSCAPING INC.	(619) 669-5396	clentpr@cox.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	estimating@dlfci.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	ROBERT'S BACKHOE SERVICE, INC.	(909) 678-0813	9096785957	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	BAJA PACIFIC	(760) 213-5462	adolif@sgwebsite.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	T & T TRUCKING GROUP	(909) 772-8771	ajmiranda88@gmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	PEPPER TRUCKING INC	(760) 788-7854	peppertkg@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	JUS DUMPIN, LLC	(310) 946-6996	glennbayless@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	JOHN C. PAYNE	(626) 357-7056	6263592899	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	archuleta8@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	The Firm	(805) 748-8576	estimating@theswppfirm.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB Addendum

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Global Probe, Inc.	(805) 340-6547	mundoenv@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	ECOLOGIC Landscape Construction	(951) 461-2250	dave@ecologicinc.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Edison Construction, Inc.	(661) 366-6311	Eci@lightspeed.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Logans Marketing Construction Material Supplier	(619) 233-3766	vplogansmarketing@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Sean Construction & Development	(951) 712-6170	9514430514	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Hard Hat Sweeping, Inc.	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Collins Trucking	(323) 327-6060	collinsdumptrk@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Lyteforms	(909) 680-8123	lyteforms@gmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	S.C. Yamamoto, Inc.	(714) 992-5783	syamamoto@scyamamoto.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Jesmar Construction	(714) 972-2665	jesmarboring@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Serna Construction, Inc.	(559) 304-2197	sernaconstruction@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	S.T. Rhoades Construction, Inc.	(530) 223-9322	strhoades@hotmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Half Moon Bay Grading & Paving	(650) 726-3588	hmbpave@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Mass X	(559) 472-3274	massx6@hotmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Perez Asphalt Construction Ltd	(661) 872-9093	Kelly@Perezasphalt.Com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Alpha 1 Construction	(562) 926-7688	Loara@Alpha1Constructiononline.Com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Sol Construction, Inc.	(951) 653-1155	pmendoza@Sol-Construction.Com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	S Chaves Construction, Inc.	(805) 543-9340	steve@Schavesconstruction.Com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Sampo Engineering, Inc.	(760) 436-0660	vince@sampoengineering.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	GSI Utility Supply & Service	(562) 941-3448	yolanda@gsj-utility.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	South Coast Sweeping	(760) 535-6800	ksouthcoast@roadrunner.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Traffic Loops Crackfilling, Inc.	(714) 520-4026	traffcloops@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Ray's Trucking	(310) 538-9891	luckylady5555@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	J. Torres Company	(661) 832-2635	joe@jtccorp.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Addendum

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Deana's Equipment Rental Co.	(805) 732-7575	jagchic@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Empire Steel, inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Bert Salas, Inc.	(619) 562-7711	bsalaz@bertsalasinc.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	American Steel Placers	(909) 884-6031	rusty@steelplacers.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	James Transportation Group	(916) 608-4999	jcjames@jamestrans.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com;hwilliams@martinezsteel.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	L C Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	S Kwok Engineers, Inc.	(510) 220-9017	seng@skwokengineers.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Diversified Product Ind., Ltd.	(310) 858-5505	dpiltd@ca.rr.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Kato Landscape, inc.	(714) 963-4615	estimating@katolandscaping.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Maskell Robins	(909) 574-8662	mel@maskellpipe.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Advanced Geosolutions, Inc.	(310) 796-9000	rverduzco@advgeosolutions.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Lightcap Industries, inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Sam'S Equipment & Supplies	(559) 252-0354	l.r.samsequipment@comcast.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	McLeod Trucking	(619) 442-9328	mcieodtrucking@gmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	sales@austin-enterprise.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	in-Line Fence & Railing Co., inc	(760) 789-0282	david@inlineconst.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	J&M Land Restoration, inc.	(661) 872-7039	sramirez@jmlandrestoration.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Command Performance Constructors	(562) 997-9410	estimating@cpconstructors.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Precision Concrete, Inc.	(805) 928-0957	pciestimator@aim.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Code Precast Products, inc.	(661) 746-0466	abran@codeprecast.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Triumph Geo-Synthetics, inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Vils & Daughters Construction Supply	(562) 397-9986	vilsanddaughters@gmail.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Safe Guard Fence	(951) 741-0854	mike.safeguardfence@outlook.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Gates Enterprises, inc.	(714) 382-6707	blesseed02@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Hofer Corporation	(619) 661-6053	hofercorp@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Kern County Custom Concrete	(661) 872-4602	JerryKCCC@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	M & B Water Trucks	(909) 202-3295	mbwatertrucks@charter.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Robin Vandevort Water Truck Service	(951) 505-7143	menmycs@aol.com	Sent	1	ITB Addendum

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		No of		
			Phone	Recipient Delivery Location	Status	Pages	Description
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Ortiz Asphalt Paving	(951) 966-7060	bruceatortiz@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	G2 Construction, Inc.	(714) 448-8080	Jalvarado@g2construction.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Cruz Construction & Development, Inc.	(858) 752-2728	rcruzca@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	DSS Sweeping & Water Truck Rentals	(760) 200-7244	dssrentals@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Buena Vista Landscape, Inc.	(714) 771-2563	b.v.landscape@pacbell.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Barraza & Sons Heavy Equipments	(323) 981-9190	barrazaandsons@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Henry James Laffitte	(323) 770-2636	hialffitte@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Amcon Development, Inc.	(626) 369-5845	tina@amcondev.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Pave-Rite Construction, Inc.	(805) 929-6854	fidaniel@charter.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	GF Garcia and Sons, Inc.	(805) 995-3548	gfgsi@att.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Solid Construction, Inc.	(661) 201-3627	queenie_chief2003@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	MLM & Associates Engineering, Inc.	(949) 586-1900	robin@mlmeng.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	jundynamic@aol.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	MG LIGHTING & ELECTRIC, INC	(760) 770-5696	mgprez@earthlink.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	So Cal Construction & Consulting Services, Inc.	(760) 723-8907	shari@socalcontractorccs.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	MCV COMPANIES INC	(760) 294-9858	virgil@mcvcompanies.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Dimure Corp	(619) 647-3996	dm3mlm@me.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	New Legacy Development Corp.	(951) 992-6903	jc8020@msn.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	MDC Construction and Environmental, Inc.	(714) 397-8048	mark@mdccande.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	NRG Building & Consulting, Inc.	(619) 806-1694	sandra@nrgbac.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Sedano Construction	(951) 264-6928	sedanom@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	CT Concrete Cutting, Inc.	(951) 698-7745	ctandco@verizon.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Citiwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Banaga Construction, Inc.	(619) 922-8570	frank@kiteclimbers.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	G.O. Rodriguez Trucking, Inc.	(909) 596-3747	george@MeanGreenFleet.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Agri Service, Inc.	(760) 295-6255	mary@agriserviceinc.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	A To Z Building	(310) 320-0009	nhan@atozbuilding.com	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	Southwest Trucking Group, LLC	(323) 620-0377	SWtrucking@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	So. Cal Traffic Inc	(858) 720-0179	cecilia@socaltraffic.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	S C ENVIRONMENTAL, INC.	(909) 947-4859	scenv@verizon.net	Sent	1	ITB Addendum
5/23/2014 12:12	Addendum 1: Route 76 ~ Mission to I-15	J FRANCIS COMPANY	(951) 776-9100	diana@franciscompany.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Dimure Corp	(619) 647-3996	dm3mlm@me.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	New Legacy Development Corp.	(951) 992-6903	jc8020@msn.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	NRG Building & Consulting, Inc.	(619) 806-1694	sandra@nrgbac.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Sedano Construction	(951) 264-6928	sedanom@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	CT Concrete Cutting, Inc.	(951) 698-7745	ctandco@verizon.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Citiwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Banaga Construction, Inc.	(619) 922-8570	frank@kiteclimbers.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	MDC Construction and Environmental, Inc.	(714) 397-8048	mark@mdccande.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	G.O. Rodriguez Trucking, Inc.	(909) 596-3747	george@MeanGreenFleet.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Southwest Trucking Group, LLC	(323) 620-0377	SWtrucking@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Agri Service, Inc.	(760) 295-6255	mary@agriserviceinc.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	A To Z Building	(310) 320-0009	nhan@atozbuilding.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	S C ENVIRONMENTAL, INC.	(909) 947-4859	scenv@verizon.net	Sent	1	ITB Addendum

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	So. Cal Traffic Inc	(858) 720-0179	cecilia@socaltraffic.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Morales Contracting Services	(626) 856-3646	mcs.rexhand@verizon.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rim@reyeslm.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapeco.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	C L LANDSCAPING INC.	(619) 669-5396	clentpr@cox.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	BAJA PACIFIC	(760) 213-5462	adolf@sgjwebsite.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	estimating@difci.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	ROBERT'S BACKHOE SERVICE, INC.	(909) 678-0813	9096785957	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	T & T TRUCKING GROUP	(909) 772-8771	ajmiranda88@gmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	PEPPER TRUCKING INC	(760) 788-7854	peppertkg@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	JOHN C. PAYNE	(626) 357-7056	6263592899	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	archuletaB@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	JUS DUMPIN, LLC	(310) 946-6996	glennbayless@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	The Firm	(805) 748-8576	estimating@theswppfirm.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	ECOLOGIC Landscape Construction	(951) 461-2250	dave@ecologicinc.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Edison Construction, Inc.	(661) 366-6311	Eci@lightspeed.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Global Probe, Inc.	(805) 340-6547	mundoenv@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Sean Construction & Development	(951) 712-6170	9514430514	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Logans Marketing Construction Material Supplier	(619) 233-3766	vplogansmarketing@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Hard Hat Sweeping, Inc.	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Collins Trucking	(323) 327-6060	collinsdumtpk@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Lyteforms	(909) 680-8123	lyteforms@gmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	S.C. Yamamoto, Inc.	(714) 992-5783	syamamoto@scyamamoto.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	S.T. Rhoades Construction, Inc.	(530) 223-9322	brian@strhoadesinc.com	Sent	1	ITB Addendum

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltont trucking.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Serna Construction, Inc.	(559) 304-2197	sernaconstruction@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	S.T. Rhoades Construction, Inc.	(530) 223-9322	strhoades@hotmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Half Moon Bay Grading & Paving	(650) 726-3588	hmbpave@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Jesmar Construction	(714) 972-2665	jesmarboring@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Perez Asphalt Construction Ltd	(661) 872-9093	Kelly@Perezasphalt.Com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Mass X	(559) 472-3274	massx6@hotmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	5 Chaves Construction, Inc.	(805) 543-9340	steve@Schavesconstruction.Com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Alpha 1 Construction	(562) 926-7688	Loara@Alpha1Constructiononline.Com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Sol Construction, Inc.	(951) 653-1155	pmendoza@Sol-Construction.Com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Sampo Engineering, Inc.	(760) 436-0660	vince@sampoengineering.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Loera Trucking	(951) 903-4191	corintai@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	GSJ Utility Supply & Service	(562) 941-3448	yolanda@gsj-utility.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	TreeSmith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	South Coast Sweeping	(760) 535-6800	ksouthcoast@roadrunner.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Ray's Trucking	(310) 538-9891	luckylady5555@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	J. Torres Company	(661) 832-2635	joe@jtccorp.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Deltech Engineering	(714) 495-9755	abil@deltechengineeringinc.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Deana's Equipment Rental Co.	(805) 732-7575	jagchic@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Bert Salas, Inc.	(619) 562-7711	bsalaz@bertsalasinc.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	American Steel Placers	(909) 884-6031	rusty@steelplacers.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	James Transportation Group	(916) 608-4999	james@jamestrans.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com;hwilliams@martinezsteel.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Recipient Delivery Location	Status	No of	
			Phone				Pages	Description
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Diversified Product Ind., Ltd.	(310) 858-5505		dpiltd@ca.rr.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	L C Paving & Sealing	(760) 752-1743		marisa@lcpaving.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	S Kwok Engineers, Inc.	(510) 220-9017		seng@skwokengineers.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Kato Landscape, Inc.	(714) 963-4615		estimating@katolandscaping.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Maskell Robins	(909) 574-8662		mel@maskellpipe.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Advanced Geosolutions, Inc.	(310) 796-9000		rverduzco@advgeosolutions.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Rubio's Concrete	(619) 424-6960		rubios1@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	W D Trucking, Inc.	(909) 989-2906		wd974@hotmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773		connie@jcsupply.us	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Sam'S Equipment & Supplies	(559) 252-0354		l.r.samsequipment@comcast.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Payco Specialties	(619) 422-9204		bill@payco.biz	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	G&C Equipment Corporation	(310) 515-6715		jonathan@gandccorp.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	McLeod Trucking	(619) 442-9328		mcleodtrucking@gmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001		sales@austin-enterprise.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	In-Line Fence & Railing Co., Inc	(760) 789-0282		david@inlineconst.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	HydroSprout, Inc.	(760) 432-8233		mark@hydrosprout.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	J&M Land Restoration, Inc.	(661) 872-7039		sramirez@jmlandrestoration.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	A.C. Dike Co.	(916) 652-0159		dave@acdike.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Ace Fence Company	(626) 333-0727		moronia@acefencecompany.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Diversified Landscape Co.	(951) 245-1686		rick@diversifiedlandscape.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Precision Concrete, Inc.	(805) 928-0957		pciestimator@aim.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Command Performance Constructors	(562) 997-9410		estimating@cpconstructors.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Code Precast Products, Inc.	(661) 746-0466		abran@codeprecast.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Triumph Geo-Synthetics, Inc.	(714) 237-1550		matt@triumphgeo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Vils & Daughters Construction Supply	(562) 397-9986		vilsanddaughters@gmail.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Safe Guard Fence	(951) 741-0854		mike.safeguardfence@outlook.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Hofer Corporation	(619) 661-6053		hofercorp@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Kern County Custom Concrete	(661) 872-4602		JerryKCCC@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	M & B Water Trucks	(909) 202-3295		mbwatertrucks@charter.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Robin Vandevort Water Truck Service	(951) 505-7143		menmycs@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Gates Enterprises, inc.	(714) 382-6707		blessedc02@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Ortiz Asphalt Paving	(951) 966-7060		bruceortiz@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	G2 Construction, Inc.	(714) 448-8080		Jaivarado@g2construction.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Cruz Construction & Development, Inc.	(858) 752-2728		rcruzca@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Buena Vista Landscape, Inc.	(714) 771-2563		b.v.landscape@pacbell.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	DSS Sweeping & Water Truck Rentals	(760) 200-7244		dssrentals@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Miranda Logistics Enterprises, LLC	(424) 800-3831		miranda@miranda-logistics.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Barraza & Sons Heavy Equipments	(323) 981-9190		barrazaandsons@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Henry James Laffitte	(323) 770-2636		hlaffitte@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Amcon Development, Inc.	(626) 369-5845		tina@amcondev.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Pave-Rite Construction, Inc.	(805) 929-6854		fidaniel@charter.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	GF Garcia and Sons, Inc.	(805) 995-3548		gfgsi@att.net	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	Solid Construction, Inc.	(661) 201-3627		queenie_chief2003@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	MLM & Associates Engineering, Inc.	(949) 586-1900		robin@mlmeng.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	DYNAMIC CDNTRACTING SERVICES, INC.	(619) 585-8888		jundynamic@aol.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	MG LIGHTING & ELECTRIC, INC	(760) 770-5696		mgprez@earthlink.net	Sent	1	ITB Addendum

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		No of		
			Phone	Recipient Delivery Location	Status	Pages	Description
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	So Cal Construction & Consulting Services, Inc.	(760) 723-8907	shari@socalcontractorccs.com	Sent	1	ITB Addendum
6/2/2014 11:36	Addendum 2: Route 76 ~ Mission to I-15	MCV COMPANIES INC	(760) 294-9858	virgil@mcvcompanies.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Vils & Daughters Construction Supply	(562) 397-9986	vilsanddaughters@gmail.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Kern County Custom Concrete	(661) 872-4602	JerryKCCC@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Safe Guard Fence	(951) 741-0854	mike.safeguardfence@outlook.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Gates Enterprises, Inc.	(714) 382-6707	blessedc02@aol.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Hofer Corporation	(619) 661-6053	hofercorp@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	M & B Water Trucks	(909) 202-3295	mbwatertrucks@charter.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Robin Vandevort Water Truck Service	(951) 505-7143	menmycs@aol.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Ortiz Asphalt Paving	(951) 966-7060	bruceatortiz@aol.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Cruz Construction & Development, Inc.	(858) 752-2728	rcruzca@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Pave-Rite Construction, Inc.	(805) 929-6854	fidaniel@charter.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Henry James Laffitte	(323) 770-2636	hlaffitte@aol.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Solid Construction, Inc.	(661) 201-3627	queenie_chief2003@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Amcon Development, Inc.	(626) 369-5845	tina@amcondev.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Dimure Corp	(619) 647-3996	dm3mlm@me.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	MLM & Associates Engineering, Inc.	(949) 586-1900	robin@mlmeng.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	NRG Building & Consulting, Inc.	(619) 806-1694	sandra@nrgbac.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Sedano Construction	(951) 264-6928	sedanom@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	So. Cal Traffic Inc	(858) 720-0179	cecilia@socaltraffic.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	G.O. Rodriguez Trucking, Inc.	(909) 596-3747	george@MeanGreenFleet.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	MDC Construction and Environmental, Inc.	(714) 397-8048	mark@mdccande.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	S C ENVIRONMENTAL, INC.	(909) 947-4859	scenv@verizon.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	BAJA PACIFIC	(760) 213-5462	adolf@sgwebsite.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	ROBERT'S BACKHOE SERVICE, INC.	(909) 678-0813	9096785957	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	PEPPER TRUCKING INC	(760) 788-7854	peppetrkg@aol.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	NARANJO GRADING, INC.	(951) 675-3617	naranjogradng@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	The Firm	(805) 748-8576	estimating@theswppfirm.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	JUS DUMPIN, LLC	(310) 946-6996	glennnglennbayless@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	ECOLOGIC Landscape Construction	(951) 461-2250	dave@ecologicinc.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Edison Construction, Inc.	(661) 366-6311	Eci@lightspeed.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Hard Hat Sweeping, Inc.	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Sent	1	ITB Addendum

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		No of		
			Phone	Recipient Delivery Location	Status	Pages	Description
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Logans Marketing Construction Material Supplier	(619) 233-3766	vplogansmarketing@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Lyteforms	(909) 680-8123	lyteforms@gmail.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Serna Construction, Inc.	(559) 304-2197	sernaconstruction@sbcglobal.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Perez Asphalt Construction Ltd	(661) 872-9093	Kelly@Perezasphalt.Com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Mass X	(559) 472-3274	massx6@hotmail.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Olympic Engineering Construction	(619) 764-8190	Olympicgus@Yahoo.Com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Alpha 1 Construction	(562) 926-7688	Loara@Alpha1Constructiononline.Com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Sol Construction, Inc.	(951) 653-1155	pmendoza@Sol-Construction.Com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Sampo Engineering, Inc.	(760) 436-0660	vince@sampoengineering.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	TreeSmith Enterprises Inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	South Coast Sweeping	(760) 535-6800	ksouthcoast@roadrunner.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	LNA Concrete Structures, Inc.	(909) 393-1493	Inalolo@aol.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Deitech Engineering	(714) 495-9755	abiii@deitechengineeringinc.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	C. P. R. Trucking	(818) 837-8333	ana@cprrucking.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Bert Salas, Inc.	(619) 562-7711	bsalaz@bertsalasinc.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	James Transportation Group	(916) 608-4999	jcjames@jamestrans.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Diversified Product Ind., Ltd.	(310) 858-5505	dpiitd@ca.rr.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Maskell Robins	(909) 574-8662	mel@maskellpipe.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Sam'S Equipment & Supplies	(559) 252-0354	l.r.samequipment@comcast.net	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum

Message History: Route 76 ~ Mission to I-15 (Contract No. 11-257154)

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work	Recipient Delivery Location	No of		
			Phone		Status	Pages	Description
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Precision Concrete, Inc.	(805) 928-0957	pciestimator@aim.com	Sent	1	IT8 Addendum
6/6/2014 17:35	Addendum 3: Route 76 ~ Mission to I-15	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum

Route 76 ~ Mission to I-15
Bid Date: 6/19/14
Owner: Department of Transportation (Caltrans)
DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
6/3/14	Mary	Y		A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Palmdale	CA
6/3/14	Randy	LM		A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Corona	CA
6/5/14		Undecided						
6/3/14	Susan/Ann	N		A To Z Building	(310) 320-0009	nhan@atozbuilding.com	Torrance	CA
6/3/14	Dave	Y		A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Lincoln	CA
6/3/14		LM		ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	SAN DIEGO	CA
6/5/14		LM						
6/3/14	Myda	Undecided		Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	La Puente	CA
6/3/14	Terry	N		ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Long Beach	CA
6/3/14	Shawn	N		Advanced Geosolutions, Inc.	(310) 796-9000	rverduzco@advgeosolutions.com	Lake Forest	CA
6/3/14	Sarah/Julia	N		Agri Service, Inc.	(760) 295-6255	mary@agriserviceinc.com	Oceanside	CA
6/3/14			No answer	Alpha 1 Construction	(562) 926-7688	Loara@Alpha1Constructiononline.Com	Santa Fe Springs	CA
6/5/14			Phone disconnected					
6/3/14			No answer	Amcon Development, Inc.	(626) 369-5845	tina@amcondev.com	City of Industry	CA
6/5/14			No answer					
6/3/14	Delores	N		American Steel Placers	(909) 884-6031	rusty@steelplacers.com	San Bernardino	CA
6/3/14		LM		Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Torrance	CA
6/5/14		LM						
6/3/14	Tommy Young	N		ARCHULETA CONCRETE CONSTRUCTION COMPANY	(760) 345-8722	archuleta8@aol.com	BERMUDA DUNES	CA
6/3/14	Adolf	Y		BAJA PACIFIC	(760) 213-5462	adolfo@sgwebsite.com	SAN MARCO	CA
6/3/14	Frank	N		Banaga Construction, Inc.	(619) 922-8570	frank@kiteclimbers.com	Chula Vista	CA
6/3/14	Lupes	N	Not bidding at this time	Barraza & Sons Heavy Equipments	(323) 981-9190	barrazaandsons@sbcglobal.net	Commerce	CA
6/3/14	Sherri	Y		Bert Salas, Inc.	(619) 562-7711	bsalaz@bertsalasinc.com	Santee	CA
6/3/14	Ed	N		Buena Vista Landscape, Inc.	(714) 771-2563	b.v.landscape@pacbell.net	Orange	CA
6/3/14	Lupe	N		C L LANDSCAPING INC.	(619) 669-5396	clentpr@cox.net	JAMUL	CA
6/3/14	Nathalie	Undecided		C. P. R. Trucking	(818) 837-8333	ana@cptrucking.com	Sylmar	CA
6/3/14	Debbie	N		California Grinding Specialties Inc;AUSTIN ENTERPR	(661) 589-1001	sales@austin-enterprise.com	Bakersfield	CA
6/3/14			No answer	Cap Construction	(619) 691-8572	mary.cap@cox.net	Lakeside	CA
6/5/14		LM						
6/3/14	Dewalt	Y		CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Ontario	CA
6/3/14	Rachel	N		Citiwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Los Angeles	CA
6/3/14	Abe	N		Code Precast Products, Inc.	(661) 746-0466	abran@codeprecast.com	Shafter	CA
6/3/14	Phil	N		Collins Trucking	(323) 327-6060	collinsdumprtk@sbcglobal.net	Inglewood	CA
6/3/14	Felix	N		Command Performance Constructors	(562) 997-9410	estimating@cpconstructors.com	Signal Hill	CA
6/3/14	Wendy	N		Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	El Cajon	CA
6/3/14	Richard	Undecided		Cruz Construction & Development, Inc.	(858) 752-2728	rcruzca@yahoo.com	San Diego	CA
6/3/14	Teresa	N		CT Concrete Cutting, Inc.	(951) 698-7745	ctandco@verizon.net	Murrieta	CA
6/3/14	Mark	N	Too busy	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	estimating@dlfci.com	CHULA VISTA	CA
6/3/14	Dina	N		Deana's Equipment Rental Co.	(805) 732-7575	jagchic@aol.com	Palmdale	CA
6/3/14		LM		Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Santa Ana	CA
6/5/14		LM						
6/3/14		LM		Dimure Corp	(619) 647-3996	dm3mim@me.com	La Mesa	CA
6/5/14		LM						
6/3/14	Daniel	Y	Will send in quote	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Winchester	CA
6/3/14			No answer	Diversified Product Ind., Ltd.	(310) 858-5505	dpiltd@ca.rr.com	Beverly Hills	CA
6/5/14		LM						
6/3/14	Warren	N	Too busy	DSS Sweeping & Water Truck Rentals	(760) 200-7244	dssrentals@aol.com	San Pedro	CA
6/3/14	Yvonne	N		DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	jundynamic@aol.com	National City	CA
6/3/14		LM		ECOLOGIC Landscape Construction	(951) 461-2250	dave@ecologicinc.com	Murrieta	CA
6/5/14		LM						

Route 76 ~ Mission to I-15
Bid Date: 6/19/14
Owner: Department of Transportation (Caltrans)
DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
6/3/14	Justin	Y		Edison Construction, Inc.	(661) 366-6311	Eci@lightspeed.net	Bakersfield	CA
6/3/14		LM		Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	San Bernardino	CA
6/5/14		LM						
6/3/14	Raulio	N		ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	LA MESA	CA
6/3/14		N	Responded via GradeBeam	Fine Grade Equipment	(661) 949-8788	john@finegradeinc.com	Lancaster	CA
6/3/14		LM		G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Corona	CA
6/5/14		LM						
6/3/14	Jay	Y		G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Gardena	CA
6/3/14	Aaron		No answer	G.O. Rodriguez Trucking, Inc.	(909) 596-3747	george@MeanGreenFleet.com	Irwindale	CA
6/5/14		LM						
6/3/14	John	N		G2 Construction, Inc.	(714) 448-8080	jalvarado@g2construction.com	Garden Grove	CA
6/3/14		LM		Gates Enterprises, Inc.	(714) 382-6707	blessedc02@aol.com	Los Angeles	CA
6/5/14		LM						
6/3/14	Zac	N		GF Garcia and Sons, Inc.	(805) 995-3548	gfgsi@att.net	Cayucos	CA
6/3/14	Rodrigo	N		Global Probe, Inc.	(805) 340-6547	mundoenv@aol.com	Ventura	CA
6/3/14	Tri	N		Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	GARDEN GROVE	CA
6/3/14	Sarah/Shannon	Y		Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Signal Hill	CA
6/3/14	Ignacio	N		GREENVIEW LANDSCAPE	(951) 359-5516	ignacio@gvlandscapco.com	RIVERSIDE	CA
6/3/14	Louis	N		GSJ Utility Supply & Service	(562) 941-3448	yolanda@gsj-utility.com	Whittier	CA
6/3/14	Sarah	N		Half Moon Bay Grading & Paving	(650) 726-3588	hmbpave@sbcglobal.net	Half Moon Bay	CA
6/3/14		LM		Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Inglewood	CA
6/5/14		LM						
6/3/14		LM		Hard Hat Sweeping Inc	(562) 298-7956	hardhatsweeping@gmail.com	Whittier	CA
6/5/14		LM						
6/3/14			No answer	Henry James Laffitte	(323) 770-2636	hlaffitte@aol.com	Carson	CA
6/5/14			No answer					
6/3/14		LM		Hofer Corporation	(619) 661-6053	hofercorp@yahoo.com	San Diego	CA
6/5/14		LM						
6/3/14	Mark	Y		HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Escondido	CA
6/3/14	Gary	Y		In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Ramona	CA
6/3/14	Kelly	Y		Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Perris	CA
6/3/14	Diana	Y		J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Riverside	CA
6/3/14	Stacey	N	Too far	J&M Land Restoration, Inc.	(661) 872-7039	sramirez@jmlandrestoration.com	Bakersfield	CA
6/3/14	Diana	N		J. Torres Company	(661) 832-2635	joe@jtccorp.com	Bakersfield	CA
6/3/14			No answer	James Transportation Group	(916) 608-4900	jcjames@jamestrans.com	Folsom	CA
6/5/14			No answer					
6/3/14	Jennifer	Y		Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Wildomar	CA
6/3/14	Martha	N		Jesmar Construction	(714) 972-2665	jesmarboring@sbcglobal.net	Santa Ana	CA
6/3/14	Angela	N	Too far	JOHN C. PAYNE	(626) 357-7056		IRWINDALE	CA
6/3/14	Glenn	Y		JU5 DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	COMPTON	CA
6/3/14	Keaven	N		K & G Concrete Pumping	(916) 539-6652	keaven@kgconcretepumping.com	Roseville	CA
6/3/14	Anay	N		Kato Landscape, Inc.	(714) 963-4615	estimating@katolandscaping.com	Fountain Valley	CA
6/3/14	Kelly	Y		KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	EL CAJON	CA
6/3/14	Jerry	LM		Kern County Custom Concrete	(661) 872-4602	JerryKCCC@yahoo.com	Bakersfield	CA
6/5/14		LM						
6/3/14	Michael	N		KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	VISALIA	CA
6/3/14	Maressa	N		LC Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	San Marcos	CA
6/3/14	Lesley Riley	Y		L. Riley Trucking & Dispatch	(310) 530-1720	LRILEYTRUCKING@YAHOO.COM	Harbor City	CA
6/3/14		LM		Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Santa Clarita	CA
6/5/14		LM						

Route 76 ~ Mission to I-15
Bid Date: 6/19/14
Owner: Department of Transportation (Caltrans)
DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
6/3/14	Leinaia King	LM		Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Palmdale	CA
6/5/14		LM						
6/3/14	Benita	Y		Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Ontario	CA
6/3/14	Anna	Y		Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	La Habra	CA
6/3/14	Roy	Y		LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Chino Hills	CA
6/3/14		Y	Responded via GradeBeam	Loera Trucking	(951) 903-4191	corintai@aol.com	Norco	CA
6/3/14	Paige	Undecided		Logans Marketing Construction Material Supplier	(619) 233-3766	vplogansmarketing@yahoo.com	San Diego	CA
6/3/14	Cindy	LM		Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltont trucking.com	Eitwanda	CA
6/5/14		LM						
6/3/14			No answer	Lyteforms	(909) 680-8123	lyteforms@gmail.com	Chino	CA
6/5/14			No answer					
6/3/14	Kathy	Y		M & B Water Trucks	(909) 202-3295	mbwatertrucks@charter.net	Rancho Cucamonga	CA
6/3/14	Ginger	N		Mad Steel Inc.	(909) 592-3443	madsteelinc@aol.com	San Dimas	CA
6/3/14	Kathy	Y		Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Temecula	CA
6/3/14	Devon	N		Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com;	Claremont	CA
6/3/14	Brent	Y		Maskell Robins	(909) 574-8662	hwilliams@martinezsteel.com	Fontana	CA
6/3/14	Jim	LM		Mass X	(559) 472-3274	mel@maskellpipe.com	Fontana	CA
6/5/14		LM					Clovis	CA
6/3/14	Ethel	N	Too far	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	CARSON	CA
6/4/14	Ruth McLeod	N		McLeod Trucking	(619) 442-9328	mcleodtrucking@gmail.com	El Cajon	CA
6/3/14	Alex	N	Too busy	MCV COMPANIES INC	(760) 294-9858	virgil@mcvcompanies.com	Escondido	CA
6/3/14	Mark	LM		MDC Construction and Environmental, Inc.	(714) 397-8048	mark@mdccande.com	Chino Hills	CA
6/5/14		LM						
6/3/14	Alicia	N	Too far	MG LIGHTING & ELECTRIC, INC	(760) 770-5696	mgprez@earthlink.net	Palm Desert	CA
6/3/14		LM		Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Los Angeles	CA
6/5/14		LM						
6/3/14	Penny	Undecided		MLM & Associates Engineering, Inc.	(949) 586-1900	robin@mlmeng.com	Laguna Hills	CA
6/3/14	Tony	N		Morales Contracting Services	(626) 856-3646	mcs.rexhand@verizon.net	Baldwin Park	CA
6/3/14		LM		NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	RIVERSIDE	CA
6/5/14		LM						
6/3/14	Jose	N		New Legacy Development Corp.	(951) 992-6903	jc8020@msn.com	Fontana	CA
6/3/14	Sandra	LM		NRG Building & Consulting, Inc.	(619) 806-1694	sandra@nrgbac.com	San Diego	CA
6/5/14		LM						
6/3/14	Tavo	Undecided		Olympic Engineering Construction	(619) 764-8190	Olympicgus@yahoo.com	San Diego	CA
6/3/14	Bruce	LM		Ortiz Asphalt Paving	(951) 966-7060	bruceortiz@aol.com	San Bernardino	CA
6/5/14		LM						
6/3/14			No answer	Pave-Rite Construction, Inc.	(805) 929-6854	fidaniel@charter.net	Nipomo	CA
6/5/14		LM						
6/3/14		Y	Responded via GradeBeam	Payco Specialties	(619) 422-9204	bill@payco.biz	Chula Vista	CA
6/3/14		LM		PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Ramona	CA
6/5/14		LM						
6/3/14		LM		Perez Asphalt Construction Ltd	(661) 872-9093	Kelly@Perezasphalt.Com	Bakersfield	CA
6/5/14		LM						
6/3/14		LM		Precision Concrete, Inc.	(805) 928-0957	pcestimator@aim.com	Santa Maria	CA
6/5/14		LM						
6/3/14	Shannon	LM		Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Simi Valley	CA
6/5/14		LM						
6/3/14			No answer	Pruitt Trucking Inc.	(626) 644-1236	pruitttruckinginc@hotmail.com	Altadena	CA
6/5/14		LM						

Route 76 ~ Mission to I-15
Bid Date: 6/19/14
Owner: Department of Transportation (Caltrans)
DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
6/3/14	Cynthia Poundstone	Y		QUALITY HYDROSEEDING & RESTORATION	(760) 789-8040	poundstone@mac.com	RAMONA	CA
6/4/14	Deanna	N		Ray's Trucking	(310) 538-9891	lucky lady555@sbcglobal.net	Torrance	CA
6/4/14	Caesar	N		REYES LANDSCAPE MAINTENANCE INC	(760) 497-8359	rlm@reyeslm.com	VISTA	CA
6/4/14		Y	Responded via GradeBeam	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	EL CAJON	CA
6/4/14	Mattie	Y		Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Corona	CA
6/4/14			Phone disconnected	ROBERT'S BACKHOE SERVICE, INC.	(909) 678-0813		LAKE ELSINORE	CA
6/5/14			Phone disconnected					
6/4/14	Robin	Undecided		Robin Vandevort Water Truck Service	(951) 505-7143	menmys@aol.com	Riverside	CA
6/4/14		LM		Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Chula Vista	CA
6/5/14		LM						
6/4/14		LM		S C ENVIRONMENTAL, INC.	(909) 947-4859	scenv@verizon.net	Ontario	CA
6/5/14			No answer					
6/4/14	Terri	N		S Chaves Construction, Inc.	(805) 543-9340	steve@Schavesconstruction.Com	San Luis Obispo	CA
6/4/14	Sang	N	too far -- they work in San Francisco Bay area	S Kwok Engineers, Inc.	(510) 220-9017	seng@skwokengineers.com	Alameda	CA
6/4/14	Alfredo	N		S.C. Yamamoto, Inc.	(714) 992-5783	syamamoto@scyamamoto.com	La Habra	CA
6/4/14	Kathy	N	Invite resent to brian@strhoadesinc.com	S.T. Rhoades Construction, Inc.	(530) 223-9322	strhoades@hotmail.com	Redding	CA
6/4/14	Mike	Y		Safe Guard Fence	(951) 741-0854	mike.safeguardfence@outlook.com	Norco	CA
6/4/14	Charlene	Undecided		Safeguard Fence	(949) 678-7331	safeguardfence@sbcglobal.net	Norco	CA
6/4/14		N	Responded via GradeBeam	Sam Rod Corp.	(661) 945-3602	droduguez@samrodcorp.com	Lancaster	CA
6/4/14	Vince	LM		Sampo Engineering, Inc.	(760) 436-0660	vince@sampoengineering.com	Encinitas	CA
6/5/14		LM						
6/4/14		Y	Responded via GradeBeam	Sam'S Equipment & Supplies	(559) 252-0354	l.r.samsequipment@comcast.net	Fresno	CA
6/4/14	Dennis	N		SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	POWAY	CA
6/4/14	Sean	N		Sean Construction & Development	(951) 712-6170		Riverside	CA
6/4/14		LM		Sedano Construction	(951) 264-6928	sedanom@yahoo.com	Hemet	CA
6/5/14		LM						
6/4/14	Robert		No answer	Serna Construction, Inc.	(559) 304-2197	sernaconstruction@sbcglobal.net	Fresno	CA
6/5/14			No answer					
6/4/14	Shari	N		So Cal Construction & Consulting Services, Inc.	(760) 723-8907	shari@socalcontractorccs.com	Fallbrook	CA
6/4/14			No answer	So. Cal Traffic Inc	(858) 792-4495	cecilia@socaltraffic.net	Solana	CA
6/5/14			No answer					
6/4/14			Phone disconnected	Sol Construction, Inc.	(951) 784-5209	pmendoza@Sol-Construction.Com	Riverside	CA
6/5/14			Phone disconnected					
6/4/14	Dan	LM		Solid Construction, Inc.	(661) 201-3627	queenie_chief2003@yahoo.com	Bakersfield	CA
6/5/14		LM						
6/4/14	Kim	LM		South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Fallbrook	CA
6/5/14		LM						
6/4/14	Sandra	N		Southwest Trucking Group, LLC	(323) 620-0377	SWtrucking@sbcglobal.net	Los Angeles	CA
6/4/14	James	N	Too far	T & T TRUCKING GROUP	(909) 772-8771	ajmiranda88@gmail.com	CHINO	CA
6/4/14		LM		Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Chula Vista	CA
6/5/14		LM						
6/4/14		LM		The Firm	(805) 748-8576	estimating@theswppfirm.com	Nipomo	CA
6/5/14		LM						
6/4/14	Marilyn	N		THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	NUEVO	CA
6/4/14	Kim	Y		Traffic Loops Crackfilling, Inc.	(714) 520-4026	trafficloops@sbcglobal.net	Anaheim	CA
6/4/14	Julio	Y		TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Anaheim	CA
6/4/14		Yes	Responded via GradeBeam	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Anaheim	CA
6/4/14	Dora	N		United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	City Of Industry	CA
6/4/14		Yes	Responded via GradeBeam	Vils & Daughters Construction Supply	(562) 397-9986	vilsanddaughters@gmail.com	Long Beach	CA
6/4/14		LM		W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Alta Loma	CA

Route 76 ~ Mission to I-15
Bid Date: 6/19/14
Owner: Department of Transportation (Caltrans)
DBE Phone Log

Date	Contact	Bidding Y/N	Comments	Organization Name	Work Phone	Email	City	State
6/5/14			No answer					
6/4/14	Marina	N		WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	RIVERSIDE	CA
6/4/14	Brandy	N		WHITEHORN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	LAKE ELSINORE	CA

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-257154 Route 76 ~ Mission to I-15

Section C

C. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
AC Dike	AC Dike Co.	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Aggregate Supply	Not Selected at this time.						
Asphalt Paving	R.J. Noble Company	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Bar Reinforcing Steel	Integrity Rebar Placers	DBE	\$ 2,020,737.33	American Steel Placers, Inc.	\$ 2,064,063.07	\$ 43,325.74	2%
Blasting	Edick & Watt, Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Cable Railing	Not Selected at this time.						
CIDH Pile	Hayward Baker	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Clear and Grub	Self-Perform	Non-DBE	\$ 561,773.00	CGO Constuction Company	\$ 793,300.00	\$ 211,527.00	36%
Cold Place AC	R.J. Noble Company	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Concrete Barrier	FBD Vanguard Construction	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Concrete Ditch Lining	Not Selected at this time.						
Concrete Paving	Not Selected at this time.						
Concrete Supply	Not Selected at this time.						

Contract #11-257154

Project Name - Route 76 ~ Mission to I-15

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Construction Area Signs	Not Selected at this time.						
Crash Cushions	Not Selected at this time.						
Demolition	Not Selected at this time.						
Electrical	Perry Electric	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Erosion Control BFM	Marina Landscape	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Fencing/MBGR	FenceCorp, Inc.	Non-DBE	\$ 2,226,135.05	Ace Fence Company	\$ 2,667,812.40	\$ 441,677.35	20%
Furnish/Erect Precast Girders	CoreSlab	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Imported Borrow	Not Selected at this time.						
Joint Seal	Not Selected at this time.						
Landscape & Irrigation	Marina Landscape	Non-DBE	See attached quote.	Diversified Landscape - Only certified for irrigation			
Manholes	Oldcastle Precast	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Materials Trucking	Not Selected at this time.						
Minor Concrete	Not Selected at this time.						

Contract #11-257154

Project Name - Route 76 ~ Mission to I-15

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Miscellaneous Iron And Steel	Not Selected at this time.						
Overhead Signs	Not Selected at this time.						
Pipe Supply	Triumph Geo-Synthetics, Inc.	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Prestressing	Not Selected at this time.						
RCP Pipe	Not Selected at this time.						
Roadside Signs	Not Selected at this time.						
Sewer, Water, Storm Drain	Not Selected at this time.						
Slope Protection	Not Selected at this time.						
Steel Casings	Hayward Baker	Non-DBE	See attached quote.	N			
Striping	Payco Specialties	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			

6:20

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO CO. RT 15,76 11-257154

BIDS : 6/19/14

"PLACE ONLY"* 4530 LF ASPHALT DIKE (TYPES C,E,F) @ \$5.45 LF. = 24,688⁵⁰
PLACE 630 SQ YDS ASPHALT MISC. AREAS @ \$54.00 SQ YD.
DIKE AND MISC. PLACE WILL TAKE 4-5 SHIFTS

PRICE INCLUDES TACK AND TWO MOBILIZATIONS.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

4-39 AC 102

10:26 ✓



15505 E. LINCOLN AVE., PO BOX 620 ORANGE, CA 92856
TEL: (714) 637-1550 FAX: (714) 637-6321
ENGINEERING CONTRACTOR
LICENSE # A-782908

To: Caltrans	Contact:
Address: 3347 Michelson Drive, Suite 100 Irvine, CA 92612 US	Phone:
	Fax:
Project Name: Caltrans # 11-257154, Hwy. 76	Bid Number:
Project Location:	Bid Date: 6/19/2014

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
01071	Cold Plane AC	12,700.00	SY	\$3.10	\$39,370.00 ✓
01174	Asphaltic Emulsion (Fog Seal)	22.00	TON	\$1,400.00	\$30,800.00 ✓
01176	Hot Mix Asphalt Superpave (Type A)	148,000.00	TON	\$53.00	\$9,324,000.00 ✓
01177	Paving Asphalt (Binder, Geosynthetic Pavement Interlayer)	8.00	TON	\$1,100.00	\$8,800.00 ✓
01178	Geosynthetic Pavement Interlayer (Pavement Fabric)	6,700.00	SY	\$1.50	\$10,050.00 ✓
01179	Data Core	1.00	LS	\$16,000.00	\$16,000.00 ✓
01183	Place Hot Mix Asphalt (Misc. Area)	630.00	SY	\$17.00	\$10,710.00 ✓
01184	Tack Coat	86.00	TON	\$1,250.00	\$107,500.00 ✓
01350	Mobilization	1.00	LS	\$19,000.00	\$19,000.00 ✓

Total Bid Price: \$9,566,230.00

- Notes:**
- TESTING/QC/QA IS INCLUDED FOR OUR WORK ONLY.
 - NOT INCLUDED: TRAFFIC CONTROL, LANE CLOSURES, FLAGGING, CONSTRUCTION WATER, WATER TRUCK, REMOVAL OF TAPERS
 - NOT INCLUDED: WEED KILL, PRIME COAT, SEAL COAT, STRIPING, UTILITY ADJUSTMENTS, POSTING, NOTIFICATIONS, LEVELING COURSE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL PLANS.
 - 14 SHIFTS OF TRAFFIC CONTROL TO BE PROVIDED BY GENERAL CONTRACTOR FOR .20' AC CAP
 - SWEEPING IS INCLUDED FOR CAP ONLY. NO SWEEPING IS INCLUDED FOR BASE COURSE PAVING.
 - ITEMS TO BILL WILL BE BASED ON UNIT PRICES. FIELD MEASUREMENTS WILL APPLY.
 - PRICING IS BASED ON THE CALIFORNIA STATEWIDE CRUDE OIL PRICE INDEX. ALL PAYMENTS FROM THE INDEX SHALL BE RECEIVED BY RJ NOBLE CO.
 - NOT INCLUDED: ENGINEERING, PERMITS OR BONDS. IF A BOND IS REQUESTED BOND RATE SHALL BE .75%
 - YOUR COMPACTED SUBGRADE/ AGGREGATE BASE GRADE TO BE FINEGRADED AND READY TO RECEIVE ASPHALT
 - PRICES INCLUDES 10 MOVE INS. ADDITIONAL MOVE INS SHALL BE BILLED AT \$6,500 EACH.

Payment Terms:
 Terms: Net cash. Payment on completed job or progress billings for work performed are due on the 10th of the month following. Billing will be on a unit price basis unless otherwise indicated.

1.6m OIL SUPPLY \$45K

QUESTIONS: CONTACT STEVE MENDOZA @ 714-921-3324 OR 714-335-7214

ACCEPTED:
 The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: _____


Signature: _____

Date of Acceptance: _____

CONFIRMED:
R.J. NOBLE COMPANY

Authorized Signature: 

Estimator: Jacob Breedlove
 JacobBreedlove@RJNobleCompany.com



Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

DOLLY@INTEGRITY REBAR PLACERS.COM

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: FLATIRON WEST, INC.	DATE: 06/19/14
FAX NUMBER: 760-471-4860	TOTAL NO. OF PAGES INCLUDING COVER: 6
PHONE NUMBER: 760-916-9100	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #11-257154	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR:

**In San Diego County Near Bonsall & Fallbrook on RT 15
From South to North RT 76/15 Separation
Cal Trans# 11-257154
San Diego County**

**CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302**

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772



INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
 Phone 951-696-6843 Fax 951-943-7772
 Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # _____ BID/OFFER FORM _____ BID DATE: 6/19/14
 BID TIME: 2 PM

TO: _____ ATTN: ESTIMATING

PROJECT NAME: CALTRANS 11-257154
 PROJECT LOCATION: SAN DIEGO, COUNTY CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS
BASE BID					
185	CONTINUOUSLY REINF. CONC. PAVEMENT	940	CY	131.4570	\$123,569.62
195 F	STRUCT. CONC. APPROACH SLAB	486	CY	190.4766	\$92,571.62
198	STRUCT. CONC. HEAD WALL	1,324	CY	112.0797	\$148,393.59
205 F	BAR REINFORCING STEEL (BRIDGE)	1,285,261	LB	1.0323	\$1,326,783.74
206 F	BAR REINFORCING STEEL (BOX CULVERT)	713,038	LB	1.0175	\$725,502.94
319 F	CONCRETE BARRIER (TYPE 736)	1,208	LF	16.0305	\$19,364.80
				TOTAL	\$2,438,186.31
OPTIONAL ADD					
315	CONCRETE BARRIER (TYPE 60 MOD) FOB	16,000	LF	4.7231	\$75,570.00
316	CONCRETE BARRIER (TYPE 60P) FOB	72	LF	16.2917	\$1,173.00
317	CONCRETE BARRIER (TYPE 60) FOB	4,410	LF	4.3082	\$18,999.00
318 F	CONCRETE BARRIER (TYPE 60A) FOB	169	LF	4.5444	\$768.00
				TOTAL	\$96,510.00

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____

WT PER KEN Q 1247
 - \$ 240,000
 REV. 10/29/03

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide a minimum of 300 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

*56 PULL TESTS COUPLERS
220 WELDED HOOPS*

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at 1% if necessary.
2. Night work is excluded except by additive quote.
3. Optional add for labor 60 barrier bid items- 315 thru 318 \$54,135.96 tied laps for slip form additional ties for cast in place pours excluded.
4. Exclude smooth round dowels for continually reinforced conc. Pavement.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: # 1-3

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.

12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

- A. Grades and Lines.
 - B. Templates.
 - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
 5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
 6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
 7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
 8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
 9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
 10. Neither party will have the right of set-off against the other party for any reason.
 11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
 12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
 13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
 14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
 15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers

performance, duties, or obligations at its Headquarters Office.

- 16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
- 17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
- 18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
- 19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
- 21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
- 22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
- 24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
- 25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
- 27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
- 28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
- 29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

Accepted this 19 day of June, 2014

Ken R. Negrete, dba Integrity Rebar Placers

Contractor:

By: [Signature]

by: _____

Its: President

Its: _____

Title

Title



American Steel Placers, Inc

Reinforcing Southern California

603 S. Arrowhead Ave., San Bernardino, CA 92408

(909) 884-6031 * (909) 884-6032 Fax

License No. 568513 Exp. 9/30/2014

CERTIFIED

SBE, MBE, UDBE, CUCP#33825

DATE: 06/19/14

PAGE 3 OF 3

CUSTOMER: Flatiron West

FAX #: 760-471-4860

PROJECT: Route 76/15

CONTRACT# 11-257154

ITEM	DESCRIPTION	UNIT	ESTIMATE QTY	UNIT PRICE	TOTAL
195 (F)	Structural Concrete, Approach Slab	CY	486	193.50	\$ 94,041.00
205(F)	Bar Reinforcing Steel (Bridge)	LB	1,285,261	0.93	\$ 1,195,292.73
206(F)	Bar Reinforcing Steel (Box Culvert)	LB	713,038	0.88	\$ 627,473.44
315	Concrete Barrier (Type 60 Mod) F.O.B.	LF	16,300	5.25	\$ 85,575.00
316	Concrete Barrier (Type 60P) F.O.B.	LF	72	13.00	\$ 936.00
317	Concrete Barrier (Type 60) F.O.B.	LF	4,120	5.25	\$ 21,630.00
318(F)	Concrete Barrier (Type 60A) F.O.B.	LF	189	\$ 6.60	\$ 1,115.40
319(F)	Concrete Barrier (Type 736)	LF	1,208	31.50	\$ 38,052.00
350	Requesting 5% Mobilization	LS	1	103,205.75	\$ (103,205.75)
	TOTAL PRICE				\$ 2,064,115.57

Visit us at: www.americansteelplacers.com

PLEASE NOTIFY AMERICAN STEEL PLACERS ASAP IF WE ARE LISTED ON PROJECT.

BESS
 #0157154 HNS - 140 HNS
 POLL TESTS - 220
 DBE



American Steel Placers, Inc

Reinforcing Southern California

603 S. Arrowhead Ave., San Bernardino, CA 92408

(909) 884-6031 * (909) 884-6032 Fax

License No. 568513 Exp. 9/30/2014

CERTIFIED

SBE, MBE, UDBE, CUCP#33825

DATE: 06/19/14

PAGE 1 OF 3

PROJECT: Route 76/15

JOB SCOPE: FURNISH & INSTALL REINFORCING STEEL

CONTRACT # 11-257154

SECTION I - TERMS AND CONDITIONS

- 1. Terms of Sale; Payment Terms** - Subject to on-going credit approval: Net 30 days from date of Invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others. Seller shall be paid in full for all work performed and/or any retention held no later than 30 days after completion of Seller's scope of work.
- 2. Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If seller is requested to proceed with the work prior to the execution of mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work. In the event that working days exceed those stated in job specifications at time of bidding, Seller reserves the right to re-negotiate the contract to reflect any changes in labor and material.
- 3. Schedule:** Seller's price is based upon detailing, fabrication and placing on a normal 5-day, Monday to Friday, 40 Hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours notice of cancellation of schedule deliveries and 5 working days notice for modifications or scheduled deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
- 4. Back Charges/Shipping Discrepancies:** No Charges for labor or materials furnished by the Buyer shall be allowed as credit unless authorized in writing by Seller within (10) days of said occurrence. After (24) hours period, all loads will be assumed to be verified.
- 5. Safety:** Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impalement hazard protection as required; Detection of protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barricades, general site and task lighting as required. Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all required.
- 6. Insurance:** General Liability insurance will be provided solely for work performed by Seller and/or it's engaged parties. Seller is not providing insurance for any liabilities that exceed \$2,000,000.00 per incident or Seller's responsibilities and/or liabilities. Additional Insured Endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities, XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs, Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability.

SECTION II - CONDITIONS OF SALE EXCLUDED:

1. Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence of work, damages, escalation and costs incurred for the benefit of Buyer or others("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items and Work Order extra's.
2. Indemnification, claim and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
3. Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, building, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
 - Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
 - Waving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
6. Forms and information requirements not mutually agreed; Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances and retention as applicable; Releases for claims unrelated to payments for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.

7. Reports waivers and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
8. Warranties exceeding Seller's scope of responsibilities or one (1) year; Guaranties of work performed by others; any forms of warranties, expressed or implied, of merchantability of fitness for purposes intended.
9. Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
10. Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure; Property Damage, remedial work and/or replacement of Work of others to the extent made necessary by others or Force Majeure.
11. Increased Labor and material cost and/or damage in the event of project suspension or delay.
12. General Liability credits for any wrap-up insurance programs.
13. Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
14. Reports, submittals and data requirements not applicable to our trade, reasonably required mutually agreed; Release of proprietary or other confidential information and record govern by the U.S. Security and Exchange Commission rules for publically traded company.
15. Any portion of fines or penalties exceeding the extent of cause by seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
16. Enrollment/Contributions to Unions which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
17. Guarantors.
18. Site Security.

SECTION III - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

1. Approved properly manned equipment for hoisting or lowering of reinforcing materials or men, including hoisting for unloading trucks, setting cages or assemblies. Approx (140) hours Hook time. Provide level, debris free build area for onsite structure assembling.
2. Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
3. Cost of Inspections, testing, bonds, permits, penalties or Liquidating Damages.
4. Inserts, sleeves, rubatax, water stops, smooth dowels and/or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
5. Cleaning cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast.
6. Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
7. Burning, cutting or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
8. Protection and/or cleaning of others work, covering, painting, greasing or wrapping of reinforcing steel or smooth dowels.
9. Rebar safety caps or devices for covering rebar ends.
10. All welding and rebar welded to structural/miscellaneous iron.
11. Blocking, chairing, wrapping and/or pulling of welded wire fabric.
12. Firm, level, sub-grade at elevation shown on drawings.
13. All dead men, cables, labor and engineering of aystem for guying of rebar, if required.
14. Cleaning tie wire clippings, tags and other spoils from work areas, cost of dumpster and composite crew cleanup, excepts as mutually agreed.
15. Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, sanitary facilities and jobsite access to drinking water.
16. Removal of staples and/or other device used to hold placing aids to forms.
17. Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete, Precast, Closure Pours, Precast Connections and Prestressing items.
18. Sand Plated Chairs.
19. Test Bars and test couplers (except those specifically called out in specs)
20. Adequate power and lighting when necessary.
21. Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
22. Blocks, inspections tubes, wheel spacers for clearances in drilled shafts, caissons or pre-tied approach mats..
23. Tie wire, accessories and field placing aids for F.O.B materials.
24. Design Engineering, Engineering stamping of drawings, Field measurements and As-Built drawings.
25. Site work, Masonry Rebar, Mock ups, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Encasement and/or Supports. (Unless specifically stated as included)
26. Supply and installation for reinforcing stair landings and treads.
27. Layout of TOW, TOF, EOW, expansion/construction joints, comers, doorways, blockouts and/or openings of any kind and Masonry Dowels.
28. Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control or Onsite Security.
29. Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
30. Parking area and/or cost of parking for field crews and provide area for jobsite office including utility hookup.
31. Double handlings costs, including costs to transport material from an unreasonably located area.
32. Unloading, handling and/or setting of F.O.B. materials (including Prebuilt Drilled Shaft Cages).
33. Dust Control, Storm Water management and/or similar environmental programs.
34. Third party invoicing processing fees or enrollment in third party invoicing services.
35. Excludes Cost of Bond - Bond Rate Approx 2%

EDICK & WATT INC.
GENERAL ENGINEERING CONTRACTORS
 CA LIC 622534, NV LIC 40409, AZ LIC 148942
 P.O. BOX 13428; EL CAJON, CA 92022
 Telephone (619) 442-8883
 Fax (619) 593-2499

Tom@EDICK-WATT.COM

Our Job No: 142016

PROPOSAL

Date: 19-Jun 2014

TO: Flatiron Construction Corporation

Attn: _____

1770 La Costa Meadows Drive
San Marcos, CA 92078

Fax: 760-916-9101
 Phone: 760-916-9100

Edick & Watt proposes to furnish all labor, services, and materials required to complete, in accordance with the plans and specifications, the work listed below for the prices indicated with specific detailed exclusions/inclusions.

Highway 76 & Bonsall - Caltrans 11-257154

Item No.	Description of Work	Estimated Quantities	Unit	Unit Price	Total Price
1)	Mobilization (a) Includes 1 move, in and out of the project.	1	Ea	\$5,000.00	\$5,000.00
2)	PreBlast Inspections (a) PreBlast inspections are required on all structures within 330ft of the proposed blasting.	15	Ea	\$750.00	\$11,250.00
3)	Drill & Blast - Mass Excavation (a) When blasting within 50ft of the road, an AELASP is required if the road remains open to traffic. K-rail or dirt barrier is required to protect the blast load area if traffic is allowed on the road during blasting activities. These barriers are to be placed by others to an acceptable standard as required by OSHA.	47,100	Cy	\$7.75	\$365,025.00
4)	Drill & Blast - Trench 4' x 10' deep (a) Price includes the trench only. Minimum drill depth of 10' is required.	2,400	Lf	\$42.00	\$100,800.00
5)	Drill & Blast - Trench 4' x 20' deep (a) Price includes the trench only. No slope shield blasting included.	2,300	Lf	\$64.00	\$147,200.00
6)	Drill & Blast - Trench Slope Shield (a) Price is for additional slope shield blasting only. (b) Slope shield LF price will be added to the Trench Excavation LF price for all areas the shield is requested.	2,300	Lf	\$28.25	\$64,975.00
7)	Additional Charge for Wet Blasting (a) Price is for wet blasting in Trench Excavation	2,890	Lf	\$4.75	\$13,727.50
Conditions and Exclusions on Following Page					
TOTAL AMOUNT OF THIS BID					\$707,977.50

This proposal is withdrawn if not accepted within: 10 days.

EDICK & WATT& INC.

By: Thomas Edick/Estimator

EDICK & WATT INC.
GENERAL ENGINEERING CONTRACTORS
 CA LIC 622534, NV LIC 40409, AZ LIC 148942
 P.O. BOX 13428; EL CAJON, CA 92022
 Telephone (619) 442-8883
 Fax (619) 593-2499

Edick & Watt proposes to furnish all labor, services, and materials required to complete, in accordance with the plans and specifications, the work listed below for the prices indicated with specific detailed exclusions/inclusions.

Highway 76 & Bonsall - Caltrans 11-257154

Item No.	Description of Work	Estimated Quantities	Unit	Unit Price	Total Price
	Excludes:				
A)	Wet Blasting, Line Blasting, Traffic Control, Staking, Shoring, Engineering, Barricades and Barriers OSHA required traffic barriers and blasting mats, Waiver of Subrogation.				
	Includes:				
A)	Transportation of equipment in and out of the project. Additional Drills available at \$15,00.00 per machine.				
B)	Blasting Permit, Blast Monitoring, Blast Reports, Blast Plans, Blasting Consultant				
	Other Conditions:				
A)	Payment is due and payable within 30 days following Edick & Watt invoicing for work performed. Late charges will be imposed on any balance remaining unpaid after 30 days computed at 1.5% per month (18% per year)				
B)	We are GPS enabled. If GPS is to be used model must be provided and loaded into E&W GPS system.				
C)	The quantity of blasting work to be paid for will be calculated from field measurements obtained from driller's logs. Measurement for payment for blasted rock will include any overlying dirt material. Deductions for subdrilling will be made part of the quantity calculations.				
D)	Suitable drill access and furnishing of fresh water to our drills or storage tank by others.				
E)	We make no guarantee of rock size resulting from blasting. We include no secondary drilling and blasting.				
F)	Added expense for wet blasting, if required, will include the increased cost of changed blasting products as well as any additional cost for re-drilling and maintaining the blast holes until loaded.				
G)	Standard T&M rates for crew will apply for stand-by time.				
H)	All work performed at T&M will be invoiced using current Time and Materials rates prepared by Edick & Watt.				
I)	Minimum 10 ft hole depth. Therefore, any cut which requires a hole less than 10 ft, regardless of depth, will still be drilled to 10 ft. and will be billed as such.				
J)	Minimum blast size of 5,000 Cubic Yards. Any blasts under this amount will be billed an additional \$2,500.00 per blast.				
K)	When blasting within 50ft of the road, an AELASP is required if the road remains open to traffic. K-rail or dirt barrier is required to protect the blast load area if traffic is allowed on the road during blasting activities. These barriers are to be placed by others to an acceptable standard as required by OSHA.				
TOTAL AMOUNT OF THIS BID					\$707,977.50

This proposal is withdrawn if not accepted within: 10 days.

EDICK & WATT& INC.

By: Thomas Edick/Estimator



WESTERN REGION FACSIMILE COVER SHEET
www.haywardbaker.com



Date : 6/19/2014
To : Flatiron Construction
Fax# : 760-471-4860
From : Estimating
Re : CalTrans SR76/I-15 - Scope/Proposal

Total # of Sheeting Including Cover: 5

Notes: Bid Day Contact - Jim Forcier, Phone: 619-956-0850

619-843-6203

JFORCIER@HAYWARDBAKER.COM

**10303 Channel Road, Lakeside, CA 92040
619-956-0850/619-956-0863 (fax)**



San Diego Regional
 10303 Channel Road
 Lakeside, CA 92040
 Ph (619) 956-0850

CIDH CONCRETE PILING INSTALLATION

<p>To: General Contractor</p> <p>Attn: Estimating Department</p>	<p>Date: 6/19/2014</p> <p>Project: CalTrans – 11-257124</p> <p>Location: SR76/I-15 Fallbrook, CA</p> <p>Addenda: 1,2,3</p> <p>Bid Date: 6/19/2014</p>
--	--

We propose to perform the work described below per plans and specifications for the following unit prices:

<u>Item No.</u>	<u>Description</u>	<u>Units</u>	<u>Qty</u>	<u>Unit Price</u>	<u>Extension</u>
187	60" Permanent Steel Casing	LF	2240	\$451.58	\$1,011,531.00
188	48" CIDH Concrete Piling	LF	758	\$301.07	\$228,212.00
189	60" CIDH Concrete Piling	LF	2240	\$580.00	\$1,299,208.00
190	48" CIDH Concrete Piling (Rock Socket)	LF	16	\$8,595.94	\$137,535.00
305	Mobilization (Partial)	LS	1	\$65,500.00	\$65,500.00
-	On-Site Mobilization (SDCWA)	LS	1	\$16,750.00	\$16,750.00
Standby Rate: \$1,500/hour					Total Quotation: \$2,758,736.00

HAYWARD BAKER

Any terms, conditions and/or subcontract agreements provided to Hayward Baker prior to bid are subject to negotiation, exclusive of those specified in this proposal.

A - INCLUDED IN PROPOSAL

1. Drilled shaft excavation from design top of shaft elevation.
2. Placement of General Contractor furnished drilled shaft reinforcement cages.
3. Provide and install maximum 4000 PSI drilled shaft concrete to pile cut-off elevations as shown in the Contract Documents.
4. Provide and install 60" diameter, 0.750" wall Permanent Steel Casing at the lengths shown in the Contract Documents.
5. Provide and install PVC integrity testing tubes as required by CalTrans Specifications.
6. Provide post-grouting of PVC testing tubes upon successful completion of Gamma-Gamma testing as required. Testing and grouting operations to be coordinated between Hayward Baker and General Contractor.
7. Provide containment of polymer drill fluids (Baker Tanks) during drilling operations, as required, at each bridge location and for a reasonable period of time after completion of CIDH piles at each location, until disposal (by General Contractor).
8. Removal of any steel casing above the specified cut-off elevation is the responsibility of the General Contractor.
9. One mobilization is provided for Bid Item #305. Additional mobilizations due to re-sequencing or schedule changes which are not at the fault of Hayward Baker will be reimbursed at the Mobilization price given.

B - PROPOSAL CLARIFICATIONS

1. The General Contractor and Hayward Baker shall meet and mutually agree to any proposed project schedule and sequencing prior to the mobilization of equipment and crews.
2. The project schedule shall accommodate non-destructive testing, as required, and the associated time to obtain pile acceptance.
3. Workday of a least 8.0 consecutive hours between 7:00 am to 5:00 pm, Monday through Friday, excluding holidays.
4. The drill unit is NOT a crane. The auxiliary line is intended to service the drill rig and assist with drill tools only; it will NOT be used to hoist other items.

C - EXCLUSIONS - work and services that will be provided and paid for by others.

1. Access

Continuous, unobstructed, level (minimum 40' wide x minimum 100' high, w/ maximum 7' of drill rig reach provided) access to, from and at all drilled shaft locations for a conventional drill rig, service crane, concrete trucks, and all support equipment, including all adequate ramps, temporary roads and stabilization of sub-grades, structures, and utilities, and protection of existing

improvements (floors, etc...), as required.

Continuously provide all traffic control, flaggers and barricades.

Provide secure, suitable, minimum 100' x 100' area for buildup and storage of equipment materials, tanks and casings.

2. Layout

All field engineering and drilled shaft layout including: elevation stakes, cut staking, center staking and offsets prior to and during drilling such that layout is continuously maintained. All grade stakes to include "cut to top of steel" and "cut to top of concrete" elevation information.

3. Utilities

Hayward Baker shall obtain a number for utility mark-out, as required by law; delineation for drill area mark-outs provided by others. Whether overhead or underground, utility location, relocation, protection, de-energizing, and/or removal shall be performed by others, as necessary to provide a safe work-place.

4. Rebar

Furnishing reinforcement cages to each drilled shaft location, with spacer appliances attached, adequately tied and braced such that cages retain their shape during placement. Rebar cages shall be continuously furnished and delivered to within 25' of each pile location, by General Contractor, so as not to hinder pile installation production. Guying of all reinforcement which project above grade.

5. Materials

Materials to be provided by Hayward Baker will not be ordered until written notice to purchase materials is received with appropriate lead-time to meet the mutually agreed to project schedule.

Escalation in material costs that are beyond the control of Hayward Baker will be the sole responsibility of the General Contractor.

6. Contaminated and/or Hazardous Material

Hayward Baker shall not be responsible for any costs, delays, or damages associated with contaminated, hazardous or toxic waste materials discovered within the project area.

7. Additional Exclusions

- a. Removal of natural, man-made or man-placed obstructions.
- b. Continuous removal and disposal of all materials, including spoils, groundwater, drilling fluids (including holding tank laitance) generated by drilled shaft installation, so as not to delay or interfere with drilling or concreting operations.
- c. Provide, maintain, and restore concrete pump prime and concrete truck clean-out areas.
- d. Cleaning, curing, chipping, wire brushing, or sandblasting of construction joints/rebar cage extensions, if required.
- e. Removal of all concrete laitance and/or concrete over pours where pile cut-off is below water, and/or due to raveling, groundwater intrusion, etc., including all required chipping/jackhammering.
- f. Installation of any required dowels, anchor bolts, keys, and any formwork.

- g. Potable water as required for construction (min. 150 gpm) continuously provided within 50 feet of each drilled shaft location.
- h. Diversion of run-off creeks, rivers, and general site surface dewatering around the work area.
- i. General site preparation, maintenance, and restoration. Regrading or finish grading of construction work areas, stockpile locations and/or haul routes.
- j. Any/all required city, county or state permits (except State Contractor's License).
- k. Hole covering and protection upon completion of drilled shaft pile concreting, as required.
- l. Night lighting.
- m. Monitoring, testing (including load tests, integrity tests, test borings, etc.), inspection (including any/all overtime) and all written reports, including "as-built" plans.
- n. Dust control, furnishing and maintenance of trash bins/dumpsters, street cleaning.
- o. Shaft stabilization, casing or inspection, including support of shaft inspection.
- p. Additional costs associated with CalOSHA Mining and Tunneling / MSHA requirements, inspectors, or inspection.
- q. Liquidated damages.

D - INSURANCE AND INDEMNITY

1. We will provide the following insurance coverage:
 - * Worker's Compensation- Statutory as required by law.
 - Employers Liability with limits of \$1,000,000/\$1,000,000/\$1,000,000
 - * General Liability with limits of \$1,000,000/\$1,000,000 aggregate.
 - * Auto Liability- with limits of \$1,000,000.
2. Insurance shall be Primary & Non-Contributory. No limit on deductibles.
3. Owner and General Contractor shall be named additional insured in respects to the General Liability Policy.
4. Any specialty insurance, including but not limited to, Railroad Protective Insurance, Rigging Insurance, Environmental Impairment Liability, etc. shall be provided by the Owner or General Contractor naming Hayward Baker as additionally insured.
5. A waiver of subrogation shall be provided upon request.
6. If an Insurance Program is provided by the Owner or Contractor, any credits will be calculated using Hayward Baker's rates.
7. Cancellation Clause is as follows:
 SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES.
8. Payment and performance bonds, if required, will be charged to the General Contractor at a rate of 1.0%.
9. Hayward Baker shall indemnify the General Contractor and/or Owner with respect to claims that arise directly from

the negligence, if any, of Hayward Baker in performance of the work described herein.

E - TERMS OF PAYMENT

- * This agreement is conditioned by obtaining approval of satisfactory credit report

* Invoice monthly. Payment, in full (no retention withheld), within 30 days of invoice date. Payment for materials delivered to the job site but not installed shall be received within 10 days. Payment by credit card is not accepted.

- * Only conditional lien releases will be given until final payment is received.
- * The price set forth in this quotation is based, in part, upon the parties entering into a subcontract that does not include any paid-when-paid clause.
- * Should Hayward Baker be required to employ counsel to collect any sums due hereunder, Hayward Baker shall be entitled to all attorney's fees, costs and expenses incurred whether suit is filed or not.
- * No back charges shall be accepted by Hayward Baker, unless notified in writing 48 hours in advance of work to be performed on our behalf, and signed for daily by Hayward Baker. Hayward Baker reserves the right to remedy any situation once brought to Hayward Baker's attention. Such issues shall be brought to our attention in a timely manner so as to mitigate delays and added costs.

F - DIFFERING SITE CONDITIONS

Hayward Baker shall be entitled to an equitable adjustment to its price and schedule whenever its work is adversely affected by encountering any differing, concealed or unknown site conditions (latent conditions) encountered at the project site which were not indicated by the contract documents or soils data furnished at bid time.

G - DISPUTES

By relying on the price set forth in this Quotation, the recipient agrees that any dispute arising out of or in connection with the Quotation shall be resolved by mediation and/or arbitration to be held in the County in which the project is located in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association. The prevailing party shall be entitled to reasonable attorney's fees, costs and expenses incurred.

H - EXPIRATION

Except as otherwise mutually agreed in writing, this document is the complete agreement between the parties and supersedes all other agreement or understanding written or oral.

This quotation shall remain in effect for 30 days following the bid date unless accepted in writing or by contract. This quotation is based upon work starting within 90 days of the quotation date. Hayward Baker reserves the right to add applicable cost increases to labor and materials for delays to the start of work.

PROJECT SPECIFIC AGREEMENTS:

1. No Night Work figured.
2. All street & curb protection is excluded.
3. All SWPPP Installation & Maintenance is excluded.
4. Any installation of BMP's for our work is by others.
5. Spoil material from drilling operations may contain large diameter rocks. These are the responsibility of the General Contractor to remove in a timely manner as to not interfere with drilling operations

PROJECT BID DOCUMENTS/DRAWINGS/DISCUSSIONS:

1. Plans and specs prepared by CalTrans dated 3/24/2014.
2. Geotechnical Report prepared by CalTrans dated 10/11/2013.

HAYWARD BAKER

By: 

Matt Redfern, P.E.

Date: 6/19/2014

Title: _____

Project Manager

Contractor License No. _____

419526A

Accepted By: _____

General Contractor

By: _____

Authorized Representative

Date: _____

Title: _____

Contractor License No. _____

CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS • LIC. # 532200
 3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503
 (@ UDBe/ DBE Firm) CUCP #4483
 Email: cgoconst2@msn.com

TO	DATE June 19, 2014			
	BID DOCUMENTS Plans and Specifications from Caltrans			
ATTENTION	PHONE NUMBER			
Estimating Department				
76 Freeway Widening, Caltrans #11-257154				
15 Freeway to Camino Del Rey, Fallbrook, CA				
PROPOSAL & CONTRACT				
DESCRIPTION OF WORK	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
39. Remove Fence	9,360	LF	\$2.00	\$ 18,720.00
40. Remove Gate	8	EA	\$100.00	\$ 800.00
77. Clearing and Grubbing(Trees/Vegetation Only)	1	LS	\$793,300.00	\$793,300.00
***Note: Trees, logs, and stumps in Duff Area to be To be grinded and left in place(DUFF AREA ONLY)				

1. Excludes Traffic control/barricades.
2. Excludes grass, weeds, pruning, and topsoil removal.
3. Excludes utilities/substructures. Asbestos/lead abatement.
4. No permits, testing, bonds, and engineering fees included.
5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.
6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable/organic material are excluded.
7. Not responsible for any spoils or deviations caused by other contractors.
8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.
9. Our Liability Insurance is \$1M/Occurrence, \$2M Aggregate, \$2M Umbrella.
10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.***

ACCEPTED

COMPANY _____

BY: _____

DATE: _____

CGO CONSTRUCTION COMPANY, INC.

BY:  CHARLES OJURI - ESTIMATOR

DATE: JUNE 19, 2014

Proposal

From: FBD Vanguard Construction
 License #833032
 651 Enterprise Court
 Livermore, CA 94550
 Phone: 925-245-1300
 Fax: 925-245-1007

Project: 40619-2
 Description: 11-SD-15,76-R46.2/R46.8,R12.1/
 R17.7
 Bid Location: Bonsall & Fallbrook
 Contract #: 11-257154

ITEM	DESCRIPTION	BID QTY	U/M	UNIT BID	AMOUNT
300	TYPE M WILDLIFE	2,000	EA	3,800.00	\$7,600.00
315	TYPE 60 MOD BAR	16,300.000	LF	57.50	\$937,250.00
316	TYPE 60P BARRIER	72,000	LF	240.00	\$17,280.00
317	TYPE 60 BARRIER	4,120,000	LF	55.00	\$226,600.00
318	TYPE 60A BARRIER	169,000	LF (F)	84.00	\$14,196.00
TOTAL BID:					\$1,202,926.00

CONDITIONS:

Based on 6 Mobilization - EACH additional Mob to be charged at \$15,000.
 Based on Monday - Friday work.
 Quote is valid 30 days from bid date.
 Price includes concrete and non-epoxy coated rebar for our items only.
 Price is based on standard mix designs per plans/specifications.
 General to provide washout facilities within 1,000' of the pour.
 General to provide access for concrete trucks and our slip form machine.
 General to provide suitable grade for concrete trucks and slip form machine.
 General to provide top of barrier survey, 3' left of barrier centerline, 50' on center in tangent areas, 25' on center in radius areas, 48 hours prior to commencement of our work.

EXCLUDES:

- | | |
|---|---|
| Engineering, survey and layout | Testing, permits, and bond fees |
| Sawing, demo, excavation, grading & rocking | Traffic control/arrow and message boards |
| Furnishing or handling of K-Railing | Delineators/flagging |
| Special Insurance i.e. (railroad insurance) | Dewatering or underground work |
| Asphalt patching/paving of any kind | Joint seal/caulking/sealant if required |
| Drainage or underground work | Trench plates |
| Relocation of posts, signs | Excavation for end anchors |
| Relocation of utility boxes or other structures | Sign/fence post pockets |
| SWPPP - implementation/maintenance | Police officer fees |
| Pedestrian crossings/ barricades | Sandblasting, stamped/form liner |
| Staining/painting | Holes in barrier ends for MBGR |
| USA Marking removal | MBGR/Crash Cushions |
| Miscellaneous metals and embeds | Working platforms/scaffolding/soffit forming |
| Galvanized/stainless/epoxy coated rebar | Electrical/conduit work |
| Sanitation facilities (restroom/wash stations) | Concrete pumping |
| Mock-ups / test panels | Barrier markers/post mile markings/DI markers |
| Sweeping/vacuum brooming | Fog/Slurry seal |

Page 1 of 2

FBD Vanguard Construction

1%

**PERRY
ELECTRIC**
QUOTE-REVISED
11-257154

Attn: Estimating
Date: 6/19/2014

Item No.	Description	Qty	Unit	Unit Price	Ext
332	San Diego Park and Ride Electrical Facility	1	LS	\$ 70,000.00	\$ 70,000.00
333	Maintaining Existing Traffic Management System Elements During Construction	1	LS	\$ 4,000.00	\$ 4,000.00
334	Signal and Lighting (Location 1)	1	LS	\$ 34,220.00	\$ 34,220.00
335	Signal and Lighting (Location 2)	1	LS	\$ 155,000.00	\$ 155,000.00
336	Signal and Lighting (Location 3)	1	LS	\$ 170,000.00	\$ 170,000.00
337	Signal and Lighting (Location 4)	1	LS	\$ 120,000.00	\$ 120,000.00
338	Signal and Lighting (County)	1	LS	\$ 145,000.00	\$ 145,000.00
339	Lighting	1	LS	\$ 180,000.00	\$ 180,000.00
340	Lighting (County)	1	LS	\$ 80,000.00	\$ 80,000.00
341	Lighting (Parking Lot)	1	LS	\$ 190,000.00	\$ 190,000.00
342	Lighting (Stage Construction)	1	LS	\$ 150,000.00	\$ 150,000.00
343	Lighting Conduit (Bridge)(LF)	580	LF	\$ 18.00	\$ 10,440.00
344	Sprinkler Control Conduit (Bridge)(LF)	740	LF	\$ 18.00	\$ 13,320.00
345	Electric Service (Irrigation)	1	LS	\$ 45,000.00	\$ 45,000.00
346	Traffic Monitoring Station (Location 1)	1	LS	\$ 23,170.00	\$ 23,170.00
347	Traffic Monitoring Station (Location 2)	1	LS	\$ 29,923.00	\$ 29,923.00
348	Closed Circuit Television System	1	LS	\$ 775,000.00	\$ 775,000.00
349	Modify Signal and Lighting	1	LS	\$ 8,085.00	\$ 8,085.00

Total Amount

\$ 2,203,158.00

EXCLUSIONS

- *No Permits, No fees, No survey
- *Utility Company fees and support of existing utilities.
- *No Concrete Repair or AC Patch
- *No Bond (if Applicable add 1.2% on quote)
- *No freeway closures
- *No Traffic Control
- *False work lighting if required \$5500 add per portal

NOTES

- *Bid Items may not be broken up without prior written approval
- *Perry Electric is a union contractor signatory with IBEW Local 569 and Operating Engineers Local 12

Perry Electric

Contractor's License Number 747931 (C-10)

June 19, 2014

Attn: John Lamp
Flatiron

Dear John,
Below is our material quotations that we can run through a DBE supplier to help meet the Goal. The supplier is asking for a 5% markup on this material pricing. Please feel free to call for any questions or concerns.

McCain: \$354,089.00
CES Chula Vista: \$114,865.00
Rodfx : \$61,935.00
Fiber: \$168,162.00

Total: \$699,051.00
With tax = \$754,975.00
Grand total with 5% markup for DBE: \$792,723.83

Available 60% DBE from supplier toward Goal is: \$475,634.30

Sincerely,

Chris Hanson
Operations Manager/Estimating

Project: CT 11-257154, SAN DIEGO
Bid Date: 6/19/2014 **Bid Time:** 2:00 PM

The following is our proposal for the landscape and irrigation on the above referenced project per the plans and specifications of:

Architect: Thomas D. Browne
Sheets: IP-1 Thru IP-48, PL-1 Thru PL-6, PP-1 Thru PP-48, LD-1 Thru LD-9
Dated: 3/20/14
Spec. Sect.: 20
Wage: Federal **Addenda:** 1 & 2

SEE ATTACHED BID BREAKDOWN

Qualifications:

- * Site to be received in a clean, weed free condition. No import or export of soil or topsoil. All areas are to be received at +/- .10' of finish grade. Any areas requiring import of materials by Marina such as sand, decomposed granite, topsoil, special soil mixes, etc., shall be received at +/- .10' of subgrade elevations. All spoils generated from plant excavations shall be spread on site.
- * This bid is based on trenching with a trencher in a conventional manner. Hard dig trenching or excavation that requires the use of other types of equipment, such as rock saws and backhoes, is excluded.
- * Our work includes two move-ins. Any additional moves shall be billed at \$ 750.00 each.
- * All large trees, pipe and wire shall be installed prior to paving or hardscape. Protection of paving or hardscape by others. Adequate access must be provided if the use of a crane is required for removal and placement of large palms or boxed plant material.
- * Class 315 Pipe bid as Solvent Weld Pipe/ ringtite pipe not available at bid time.

Exclusions:

- * Demolition, removals, clearing, grubbing, digging, or trenching of hard dig materials.
- * 110 /120 volt electrical power, hookup, or telephone service to irrigation controllers or pumps.
- * Permits, testing, auditing, inspection fees, water costs, water meters/meter fees, electrical meter/pedestal, or service line.
- * Traffic control, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, waterproofing, concrete, masonry, fencing, asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P., B.M.P., lead compliance, trench plates, erosion control, temporary facilities, tree well, or site furnishings.
- * Maintenance, removal, or disposal of all erosion control.
- * Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.
- * rubber weed control mat at roadside signs

The intent of this proposal limits the performance of work as listed in the above plans, specifications, and addenda. We will coordinate work with other applicable trades as required.

Marina is an established union contractor with over 42 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

John Gutierrez (714) 267-6475 Mobile (714) 704-0420 Direct

MARINA LANDSCAPE, INC.

Landscape Construction, Maintenance, Erosion Control, and Design.
1900 S. Lewis Street, Anaheim, CA 92805



MARINA LANDSCAPE, INC.

1900 S. Lewis Street, Anaheim, CA 92805
 From: John Gutierrez
 (714) 267-6475 Mobile
 (714) 704-0420 Direct

Project: CT 11-257154
 Location: SAN DIEGO
 Bid Date: 6/19/2014
 Bid Time: 2:00 PM

Item	Description	U/M	Quantity	Unit Cost	Total
Base Bid					
43	Remove Irrigation Facility - Removal of sprinklers and valves as shown, all pipe to be abandoned and not included in removal.	LS	1	\$ 3,000.00	\$ 3,000.00
89	Roadside Clearing	LS	1	\$ -	PENDING
90	Weed Germination	SQYD	1,080,000	\$ 0.12	\$ 129,600.00
92	Packet Fertilizer	EA	335,000	\$ 0.07	\$ 23,450.00
93	Plant (Group C)	EA	30	\$ 1,800.00	\$ 54,000.00
94	Plant (Group H)	EA	390	\$ 25.00	\$ 9,750.00
95	Plant (Group K)	EA	40	\$ 220.00	\$ 8,800.00
96	Plant (Group M)	EA	227,000	\$ 1.20	\$ 272,400.00
97	Plant (Group A)	EA	297,000	\$ 6.50	\$ 1,930,500.00
98	Plant (Group B)	EA	17,800	\$ 17.00	\$ 302,600.00
99	Plant (Group U)	EA	640	\$ 95.00	\$ 60,800.00
100	Sod	SQYD	26,700	\$ 15.00	\$ 400,500.00
101	Maintain Existing Planted Areas	LS	1	\$ -	PENDING
102	Plant Establishment Work	LS	1	\$ -	PENDING
103	Decomposed Granite -Partial (Page LQ-1 DG landscape quantity)	SQFT	24,103	\$ 2.25	\$ 54,231.75
104	Wood Mulch	CY	3,070	\$ 75.00	\$ 230,250.00
105	Rock Mulch (Type 1)	SQYD	1,700	\$ 15.00	\$ 25,500.00
106	Rock Mulch (Type 2)	SQYD	560	\$ 17.00	\$ 9,520.00
107	Rock Mulch (Type 3)	SQYD	330	\$ 16.00	\$ 5,280.00
109	Check And Test Existing Irrigation Facilities	LS	1	\$ 10,000.00	\$ 10,000.00
110	Operate Existing Irrigation Facilities	LS	1	\$ 10,000.00	\$ 10,000.00
111	Control And Neutral Conductors	LS	1	\$ -	PENDING
112	1" Remote Control Valve With Pressure Regulator	EA	39	\$ 400.00	\$ 15,600.00
113	1 1/2" Remote Control Valve With Pressure Regulator	EA	530	\$ 475.00	\$ 251,750.00
114	1 1/2" Electric Remote Control Valve (Master)	EA	1	\$ 240.00	\$ 240.00
115	2" Electric Remote Control Valve (Master)	EA	12	\$ 300.00	\$ 3,600.00
116	3" Electric Remote Control Valve (Master)	EA	1	\$ 1,300.00	\$ 1,300.00
117	12 Station Expansion Module	EA	2	\$ 280.00	\$ 560.00
118	24-32 Station Irrigation Controller (Wall Mounted)	EA	2	\$ 1,500.00	\$ 3,000.00
119	30-42 Station Irrigation Controller (Wall Mounted)	EA	4	\$ 1,600.00	\$ 6,400.00
120	48 Station Irrigation Controller (Wall Mounted)	EA	5	\$ 1,800.00	\$ 9,000.00
121	Solar Powered Irrigation Controller	EA	8	\$ 2,500.00	\$ 20,000.00
122(F)	3" Galvanized Steel Pipe (Supply Line)	LF	30	\$ 75.00	\$ 2,250.00
123	1" Galvanized Steel Pipe (Conduit)	LF	30	\$ 15.00	\$ 450.00
125	Irrigation Controller Enclosure Cabinet	EA	10	\$ 4,200.00	\$ 42,000.00
126	Irrigation Controller Enclosure (Solar)	EA	8	\$ 4,000.00	\$ 32,000.00
129	Certify Existing Backflow Preventers	LS	1	\$ 600.00	\$ 600.00
130	1 1/2" Backflow Preventer Assembly	EA	1	\$ 1,500.00	\$ 1,500.00
131	2" Backflow Preventer Assembly	EA	10	\$ 1,800.00	\$ 18,000.00
132	Backflow Preventer Enclosure	EA	11	\$ 2,100.00	\$ 23,100.00
133	Tree Well Sprinkler Assembly	EA	780	\$ 45.00	\$ 35,100.00
134	Riser Sprinkler Assembly (Gear Driven)	EA	8,800	\$ 35.00	\$ 308,000.00
135	Pop-up Sprinkler Assembly (Gear Driven)	EA	700	\$ 35.00	\$ 24,500.00
136	Pop-up Sprinkler Assembly	EA	180	\$ 30.00	\$ 5,400.00

MARINA LANDSCAPE, INC.

Landscape Construction, Maintenance, Erosion Control, and Design.
 1900 S. Lewis Street, Anaheim, CA 92805

License: A/B/C-27 #492862
 P: (714) 939-6600 F: (714) 935-1199



MARINA LANDSCAPE, INC.
 1900 S. Lewis Street, Anaheim, CA 92805
From: John Gutierrez
 (714) 267-6475 Mobile
 (714) 704-0420 Direct

Project: **CT 11-257154**
 Location: **SAN DIEGO**
 Bid Date: **6/19/2014**
 Bid Time: **2:00 PM**

Item	Description	U/M	Quantity	Unit Cost	Total
Base Bid (continued)					
137	Replace Valve Box Cover	EA	33	\$ 50.00	\$ 1,650.00
138	1 1/2" Gate Valve	EA	12	\$ 280.00	\$ 3,360.00
139	2" Gate Valve	EA	140	\$ 300.00	\$ 42,000.00
140	3" Gate Valve	EA	39	\$ 750.00	\$ 29,250.00
141	4" Gate Valve	EA	1	\$ 800.00	\$ 800.00
142	6" Gate Valve	EA	10	\$ 975.00	\$ 9,750.00
143(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	LF	175,316	\$ 2.50	\$ 438,290.00
144(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	LF	82,020	\$ 2.80	\$ 229,656.00
145(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	LF	24,995	\$ 4.00	\$ 99,980.00
146(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	LF	27,298	\$ 3.40	\$ 92,813.20
147(F)	2 1/2" Plastic Pipe (Class 315) (Supply Line)	LF	48,510	\$ 5.35	\$ 259,528.50
148(F)	3" Plastic Pipe (Class 315) (Supply Line)	LF	13,959	\$ 4.80	\$ 67,003.20
149(F)	4" Plastic Pipe (Class 315) (Supply Line)	LF	47,202	\$ 7.80	\$ 368,175.60
150(F)	6" Plastic Pipe (Class 315) (Supply Line)	LF	7,810	\$ 14.20	\$ 110,902.00
151	Pressure Regulating Valve	EA	1	\$ 2,000.00	\$ 2,000.00
152	Pressure Regulating Valve (Rainbow)	EA	11	\$ 1,200.00	\$ 13,200.00
153	Quick Coupling Valve	EA	39	\$ 260.00	\$ 10,140.00
154	2" Combination Air Relief Valve	EA	15	\$ 870.00	\$ 13,050.00
155	Ball Valve	EA	30	\$ 340.00	\$ 10,200.00
156	8" Corrugated High Density Polyethylene Pipe Conduit	LF	1,390	\$ 55.00	\$ 76,450.00
157	10" Corrugated High Density Polyethylene Pipe Conduit	LF	8	\$ 200.00	\$ 1,600.00
158	12" Corrugated High Density Polyethylene Pipe Conduit	LF	280	\$ 52.00	\$ 14,560.00
159	6" Plastic Pipe (Schedule 40) (Conduit)	LF	2,450	\$ 15.00	\$ 36,750.00
160	12" Plastic Pipe (Schedule 40) (Conduit)	LF	660	\$ 58.00	\$ 38,280.00

TOTAL LANDSCAPE >>>>

\$ 6,313,920.25

ADD OPTIONS

108	Gravel Stabilizer Cel Tek	CY	11	\$ 1,000.00	\$ 11,000.00
162	Imported Topsoil (CY)	CY	4,920	\$ 55.00	\$ 270,600.00
163	Duff (Partial-Spread along highway only)	ACRE	95	\$ 4,000.00	\$ 379,960.00
	Duff (Partial-Transfer from Stockpile to Site)	ACRE	95	\$ 3,500.00	\$ 332,465.00
212	Mitigation Sign Type 1	EA	19	\$ 200.00	\$ 3,800.00
213	Mitigation Sign Type 2	EA	7	\$ 200.00	\$ 1,400.00

STORM WATER ITEMS



MARINA LANDSCAPE, INC.
 1900 S. Lewis Street, Anaheim, CA 92805
From: John Gutierrez
 (714) 267-6475 Mobile
 (714) 704-0420 Direct

Project: **CT 11-257154**
 Location: **SAN DIEGO**
 Bid Date: **6/19/2014**
 Bid Time: **2:00 PM**

Item	Description	U/M	Quantity	Unit Cost	Total
16	JOB SITE MANAGEMENT (Including 127 weeks inspection by the QSP/Water Pollution Control Manager including monitoring and reporting. Includes quarterly non-stormwater visual inspections and reports, training, rain gauge and NOAA Monitoring)	LS	1	\$ 33,000.00	\$ 33,000.00
17	PREPARE SWPPP (Risk Level 2) (3 Tabbed copies in binders and 1 pdf file.)	EA	1	\$ 2,000.00	\$ 2,000.00
18	RAIN EVENT ACTION PLAN (Includes Pre-Rain Event Inspections, Reports, Photos and SWPPP Binder Maintenance.)	EA	27	\$ 250.00	\$ 6,750.00
19	STORMWATER SAMPLING AND	LF	27	\$ 300.00	\$ 8,100.00
20	STORM WATER ANNUAL REPORT	EA	4	\$ 1,200.00	\$ 4,800.00

Unit prices in effect if quoted quantity for any item is exceeded. Additional Cost if schedule exceeds 127 weeks, Risk Level is 2 per completed SWPPP. Additional QSD/QSP Services at \$150.00 per hour. All Dewatering Activities are excluded. BMP Chemical Treatments area excluded. Storm Water Permit Fees are excluded. Approval required to split bid items.

TOTAL STORM WATER ITEMS >>>> **\$ 54,650.00**

SEEDING/EROSION CONTROL (TEMPORARY)
(Excludes all maintenance & removal of erosion control items listed below.)

21	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	12	\$ 650.00	\$ 7,800.00
22	TEMPORARY HYDRALIC MULCH (BONDED FIBER MATRIX)	SY	1,260,000	\$ 0.548	\$ 690,480.00
23	TEMPORARY DRAINAGE INLET	EA	260	\$ 400.00	\$ 104,000.00
24	TEMPORARY FIBER ROLL	LF	744,000	\$ 2.29	\$ 1,703,760.00
25	TEMPORARY STRAW BALE BARRIER	EA	620	\$ 9.40	\$ 5,828.00
26	TEMPORARY CONSTRUCTION (Does not include steel plates)	EA	55	\$ 2,000.00	\$ 110,000.00
29	TEMPORARY FENCE (TYPE ESA)	LF	10,100	\$ 1.80	\$ 18,180.00
30	TEMPORARY ARROYO TOAD FENCE	LF	12,300	\$ 4.00	\$ 49,200.00

TOTAL SEEDING/EROSION CONTROL (TEMPORARY) >>>> **\$ 2,689,248.00**

SEEDING/EROSION CONTROL (PERMANENT)
(Excludes all maintenance & removal of erosion control items listed below.)

161	MOVE-IN/MOVE-OUT (EROSION)	EA	12	\$ 650.00	\$ 7,800.00
164	EROSION CONTROL (DRY SEED) (ACRE)	AC	170	\$ 3,200.00	\$ 544,000.00
165	EROSION CONTROL (BFM) (SQ FT)	SF	4,410,000	\$ 0.145	\$ 639,450.00
166	EROSION CONTROL (BFM) (ACRE)	AC	99	\$ 3,580.00	\$ 354,420.00
167	ROLLED EROSION CONTROL PRODUCT (NETTING)	SF	140,000	\$ 0.95	\$ 133,000.00
168	ROLLED EROSION CONTROL PRODUCT (BLANKET)	SF	282,000	\$ 0.80	\$ 225,600.00
169	FIBER ROLLS	LF	298,000	\$ 2.50	\$ 745,000.00
170	DRAINAGE INLET PROTECTION	EA	140	\$ 150.00	\$ 21,000.00
171	COMPOST	SF	238,000	\$ 0.10	\$ 23,800.00
172	INCORPORATE MATERIALS	SF	238,000	\$ 0.16	\$ 38,080.00

TOTAL SEEDING/EROSION CONTROL (PERMANENT) >>>> **\$ 2,732,150.00**

****** MARINA IS COMMITTED TO MEET 5% DBE GOAL THRU VENDORS AND SUPPLIERS. ******

Diversified Landscape Co.

104/ am

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Flatiron West, Inc.	Contact: Estimating
Address: 1770 La Costa Meadows Dr San Marcos, CA 92078	Phone: (909) 597-8413 Fax: (909) 597-8635
Project Name: 11-257154- Scope	Bid Number: 2476
Project Location: Fallbrook, CA	Bid Date: 6/19/2014
Addendum #: 3	
Attachments: DBE.pdf	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
21	Move In/Out Temporary Erosion Control	12.00	EACH	\$170.00	\$2,040.00 ✓
22	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	1,260,000.00	SY	\$0.61	\$768,600.00 ✓
43	Remove Irrigation Facility	1.00	LS	\$18,100.00	\$18,100.00 ✓
89	Roadside Clearing	1.00	LS	\$207,600.00	\$207,600.00 ✓
90	Weed Germination	1,080,000.00	SY	\$0.10	\$108,000.00 ✓
92	Packet Fertilizer	335,000.00	EACH	\$0.21	\$70,350.00 ✓
93	Plant (Group C)	30.00	EACH	\$1,240.00	\$37,200.00 ✓
94	Plant (Group H)	390.00	EACH	\$4.55	\$1,774.50 ✓
95	Plant (Group K)	40.00	EACH	\$240.00	\$9,600.00 ✓
96	Plant (Group M)	227,000.00	EACH	\$1.10	\$249,700.00 ✓
97	Plant (Group A)	297,000.00	EACH	\$6.30	\$1,871,100.00 ✓
98	Plant (Group B)	17,800.00	EACH	\$17.60	\$313,280.00 ✓
99	Plant (Group U)	640.00	EACH	\$77.40	\$49,536.00 ✓
100	Sod	26,700.00	SY	\$13.60	\$363,120.00 ✓
101	Maintain Existing Planted Areas	1.00	LS	\$47,800.00	\$47,800.00 ✓
102	Plant Establishment Work	1.00	LS	\$126,300.00	\$126,300.00 ✓
104	Wood Mulch	3,070.00	CY	\$60.00	\$184,200.00 ✓
105	Rock Mulch (TYPE 1)	1,700.00	SY	\$48.00	\$81,600.00 ✓
106	Rock Mulch (TYPE 2)	560.00	SY	\$57.20	\$32,032.00 ✓
107	Rock Mulch (TYPE 3)	330.00	SY	\$38.90	\$12,837.00 ✓
108	Gravel Stabilizer	11.00	CY	\$1,410.00	\$15,510.00 ✓
109	Check And Test Existing Irrigation Facilities	1.00	LS	\$12,400.00	\$12,400.00 ✓
110	Operate Existing Irrigation Facilities	1.00	LS	\$48,100.00	\$48,100.00 ✓
111	Control and Neutral Conductors	1.00	LS	\$290,900.00	\$290,900.00 ✓
112	1" Remote Control Valve With Pressure Regulator	39.00	EACH	\$270.00	\$10,530.00 ✓
113	1 1/2" Remote Control Valve With Pressure Regulator	530.00	EACH	\$360.00	\$190,800.00 ✓
114	1 1/2" Remote Control Valve (Master)	1.00	EACH	\$340.00	\$340.00 ✓
115	2" Electric Remote Control Valve (Master)	12.00	EACH	\$450.00	\$5,400.00 ✓
116	3" Electric Remote Control Valve (Master)	1.00	EACH	\$1,300.00	\$1,300.00 ✓
117	12 Station Expansion Module	2.00	EACH	\$900.00	\$1,800.00 ✓
118	24-32 Station Irrigation Controller (Wall Mounted)	2.00	EACH	\$1,980.00	\$3,960.00 ✓
119	30-42 Station Irrigation Controller (Wall Mounted)	4.00	EACH	\$2,910.00	\$11,640.00 ✓
120	48 Station Irrigation Controller (Wall Mounted)	5.00	EACH	\$3,830.00	\$19,150.00 ✓
121	Solar Powered Irrigation Controller	8.00	EACH	\$3,560.00	\$28,480.00 ✓
122(F)	3" Galvanized Steel Pipe (Supply Line)	30.00	LF	\$21.40	\$642.00 ✓
123	1" Galvanized Steel Pipe (Conduit)	30.00	LF	\$11.10	\$333.00 ✓
125	Irrigation Controller Enclosure Cabinet	10.00	EACH	\$4,510.00	\$45,100.00 ✓
126	Irrigation Controller Enclosure (SOLAR)	8.00	EACH	\$2,570.00	\$20,560.00 ✓
129	Certify Existing Backflow Preventers	1.00	LS	\$3,390.00	\$3,390.00 ✓
130	1 1/2" Backflow Preventer Assembly	1.00	EACH	\$1,710.00	\$1,710.00 ✓
131	2" Backflow Preventer Assembly	10.00	EACH	\$1,760.00	\$17,600.00 ✓
132	Backflow Preventer Enclosure	11.00	EACH	\$2,310.00	\$25,410.00 ✓
133	Tree Well Sprinkler Assembly	780.00	EACH	\$23.90	\$18,642.00 ✓
134	Riser Sprinkler Assembly (Gear Driven)	8,800.00	EACH	\$35.80	\$315,040.00 ✓

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
135	Pop-up Sprinkler Assembly (Gear Driven)	700.00	EACH	\$42.80	\$29,960.00 ✓
136	Pop-up Sprinkler Assembly	180.00	EACH	\$34.70	\$6,246.00 ✓
137	Replace Valve Box Cover	33.00	EACH	\$16.00	\$528.00 ✓
138	1 1/2" Gate Valve	12.00	EACH	\$320.00	\$3,840.00 ✓
139	2" Gate Valve	140.00	EACH	\$400.00	\$56,000.00 ✓
140	3" Gate Valve	39.00	EACH	\$660.00	\$25,740.00 ✓
141	4" Gate Valve	1.00	EACH	\$880.00	\$880.00 ✓
142	6" Gate Valve	10.00	EACH	\$1,200.00	\$12,000.00 ✓
143(F)	1" Plastic Pipe(SCH 40)(SUPPLY LINE)	175,316.00	LF	\$3.30	\$578,542.80 ✓
144(F)	1 1/4" Plastic Pipe(SCH 40)(SUPPLY LINE)	82,020.00	LF	\$3.40	\$278,868.00 ✓
145(F)	1 1/2" Plastic Pipe(SCH 40)(SUPPLY LINE)	24,995.00	LF	\$3.50	\$87,482.50 ✓
146(F)	2" Plastic Pipe(SCH 40)(SUPPLY LINE)	27,298.00	LF	\$3.95	\$107,827.10 ✓
147(F)	2 1/2" Plastic Pipe (Class 315)(Supply Line)	48,510.00	LF	\$4.40	\$213,444.00 ✓
148(F)	3" Plastic Pipe (Class 315) (Supply Line)	13,959.00	LF	\$6.00	\$83,754.00 ✓
149(F)	4" Plastic Pipe (Class 315)(Supply Line)	47,202.00	LF	\$7.80	\$368,175.60 ✓
150(F)	6" Plastic Pipe (Class 315) (Supply Line)	7,810.00	LF	\$9.50	\$74,195.00 ✓
151	Pressure Regulating Valve	1.00	EACH	\$2,000.00	\$2,000.00 ✓
152	Pressure Regulating Valve (Rainbow)	11.00	EACH	\$890.00	\$9,790.00 ✓
153	Quick Coupling Valve	39.00	EACH	\$240.00	\$9,360.00 ✓
154	2" Combination Air Relief Valve	15.00	EACH	\$500.00	\$7,500.00 ✓
155	Ball Valve	30.00	EACH	\$660.00	\$19,800.00 ✓
156	8" Corrugated High Density Polyethylene Pipe Conduit	1,390.00	LF	\$81.30	\$113,007.00 ✓
157	10" Corrugated High Density Polyethylene Pipe	8.00	LF	\$240.00	\$1,920.00 ✓
158	12" Corrugated High Density Polyethylene Pipe Conduit	280.00	LF	\$63.10	\$17,668.00 ✓
159	6" Plastic Pipe (SCH 40)(Conduit)	2,450.00	LF	\$92.10	\$225,645.00 ✓
160	12" Plastic Pipe (SCH 40)	660.00	LF	\$210.00	\$138,600.00 ✓
161	Move In/Out Erosion Control	12.00	EACH	\$170.00	\$2,040.00 ✓
164	Erosion Control (Dry Seed)(Acre)	170.00	ACRE	\$3,070.00	\$521,900.00 ✓
165	Erosion Control (Bonded Fiber Matrix)(sqft)	4,410,000.00	SF	\$0.10	\$441,000.00 ✓
166	Erosion Control (Bonded Fiber Matrix)(Acre)	99.00	ACRE	\$5,920.00	\$586,080.00 ✓
167	Rolled Erosion Control Product (Netting)	140,000.00	SF	\$0.50	\$70,000.00 ✓
168	Rolled Erosion Control Product (BLANKET)	282,000.00	SF	\$0.36	\$101,520.00 ✓
169	Fiber Rolls	298,000.00	LF	\$2.45	\$730,100.00 ✓
170	Drainage Inlet Protection(EROSION CONTROL)	140.00	EACH	\$200.00	\$28,000.00 ✓
171	Compost	238,000.00	SF	\$0.11	\$26,180.00 ✓
172	Incorporate Materials	238,000.00	SF	\$0.05	\$11,900.00 ✓
350	Mobilization	1.00	LS	\$53,600.00	\$53,600.00 ✓

Total Base Bid Price: \$10,688,599.50

Add- DG For Landscape Only

103	Decomposed Granite	24,103.00	SF	\$0.99	\$23,861.97 ✓
-----	--------------------	-----------	----	--------	---------------

Notes:

- The above prices do not include Performance and Payment Bond. Add 1.5% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Sub grade is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 250 working days required and includes 4 move-in(s) for construction. Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch and compost work.
- Staging area and water supply is required at jobsite for mulch or compost work.

- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- Mobilization to be paid within 30 days of start of work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com</p>
---	--

Search Returned 1 Records

Query Criteria

Firm ID: 8022

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DMERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310;

ACDBE NAICS

Work Codes	C2065 IRRIGATION SYSTEM;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Handwritten signature and date:
6-19-14

<p>* PROPOSAL *</p> <p>License No. 886544</p> <p style="text-align: center;">FenceCorp Inc. INDUSTRIAL COMMERCIAL FENCING</p> <p>2401 Industry Street Oceanside, CA 92054 Phone: 760-721-2101 Fax: 760-721-2548</p>	<p style="text-align: center;">* CONTRACT *</p> <p>111 Main Street Riverside, CA 92501 Phone: 951-686-3170 Fax: 951-686-3125</p>	<p>5837 Power Inn Road Sacramento, CA 95823 Phone: 916-388-8887 Fax: 916-383-6769</p>	
<p>PROPOSAL SUBMITTED TO: Flatiron West, Inc</p>	<p>PHONE:</p>	<p>FAX: 760-471-4860</p>	<p>DATE: 6/19/2014</p>
<p>Attention: Estimating</p>	<p>JOB NAME: Caltrans 11-257154</p>		
<p>JOB LOCATION: Rte 76, Bonsal</p>			

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	Total Cost
19,158	31	Treated Wood Waste	\$0.30	LB	\$5,747.40
9,360	39	Remove Fence	\$6.50	LF	\$60,840.00
8	40	Remove Gate	\$350.00	EA	\$2,800.00
1,750	42	Remove MBGR	\$8.15	LF	\$14,282.50
2,380	222	Timber Retaining Wall	\$10.00	SQFT	\$23,800.00
20,300	293	Cable Barrier Fence	\$19.64	LF	\$398,682.00
230	294	Temporary Fence (Type CL-6)	\$15.00	LF	\$3,450.00
810	295	Chain Link Fence (Type CL-6)	\$17.88	LF	\$14,482.80
40,200	296	Wildlife Fence (Type 1)	\$30.80	LF	\$1,238,160.00
4,310	297	Wildlife Fence (Type 2)	\$30.52	LF	\$131,541.20
20,100	298	Arroyo Toad Fence	\$4.60	LF	\$92,460.00
1,820	299	Rail Fence	\$21.82	LF	\$39,712.40
20	300	Continuous Post Barricade	\$125.00	LF	\$2,500.00
18	301	4' Chain Link Gate (Type CL-8)	\$1,110.00	EA	\$19,980.00
37	302	6' Chain Link Gate (Type CL-8)	\$892.00	EA	\$33,004.00
4	303	10' Chain Link Gate (Type CL-8)	\$1,500.00	EA	\$6,000.00
10	304	Tubular Steel Gate	\$4,235.00	EA	\$42,350.00
1,409	308	Chain Link Railing (Type 7)	\$93.00	LF	\$131,037.00
2	309	Wildlife Passage Way (Type M)	\$2,916.00	EA	\$5,832.00
1,175	310	Tubular Handrailing	\$63.60	LF	\$74,730.00
833	311	Cable Railing	\$25.35	LF	\$21,116.55
4	312	Transition Railing (Type WB-31)	\$3,800.00	EA	\$14,400.00
4	313	Alternative In-Line Terminal System	\$3,000.00	EA	\$12,000.00
8	314	Crash Cushion (React 9CBB)	\$46,500.00	EA	\$372,000.00
TOTAL					= \$2,760,697.85

Note 1: Item 32- treated wood waste is partial for remove guardrail material only
Note 2: Item 222- Timber Retaining Wall is bid as portion only- install CL fabric on wall
Note 2: Fence/Cable items 293, 296, 297, 301, 302, 303, 304, 308 and 311 include Natina Coating
Note 3: Items 308, 310 & 311- Railing items- Fencecorp to provide posts pockets, placed & cleaned by others.
Note 4: Item 314- Crash Cushion does not include concrete pad or back up block

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block AC Patch or Restoration


NOTE FOLLOWING CONDITIONS: Addenda 1, 2 and 3 NOTED
 Our Bond Rate is 1%
 FenceCorp is a Union Contractor
"STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILITY INSURANCE, EXCESS INSURANCE IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"

<p>ACCEPTANCE OF PROPOSAL:</p> <p>Signature: _____</p> <p>Date: _____</p>	<p>AUTHORIZED SIGNATURE:</p> <p>AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260</p>
--	---

In the event that either party becomes involved in litigation, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

<p>Payments to be made as follows:</p> <p>All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our workers are fully covered by Workmen's Compensation Insurance. All property markers must be at the site of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.</p>	<p>Notice</p> <p>"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for his work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."</p>
---	--

6/19/14



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBEMBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE


TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Construct 4 Lane Highway (Contract No. 11-257154)
 On Route 15 From 0.3 Mile South to 0.3 Mile North of Route 78/15 Separation & On Route 78 From 0.4 Mile West of South Mission Road to 0.5 Mile East of Route 78/15 Separation, Near Bonsall & Fallbrook, In San Diego Co., CA
 BID DATE : 6/19/14 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 6/18/14
 PAGES : 1 of 2
 ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
29	TEMPORARY FENCE (TYPE ESA)	LF	10,100	\$ 4.00	\$ 40,400.00
30	TEMPORARY ARROYO TOAD FENCE	LF	9,860	\$ 8.00	\$ 77,280.00
31	TREATED WOOD WASTE (PARTIAL)	LB	19,200	\$ 0.30	\$ 5,760.00
39	REMOVE FENCE	LF	9,360	\$ 8.00	\$ 74,880.00
40	REMOVE GATE	EA	8	\$ 500.00	\$ 4,000.00
42	REMOVE GUARDRAIL	LF	1,750	\$ 9.00	\$ 15,750.00
62	RELOCATE CRASH CUSHION	EA	2	\$ 8,900.00	\$ 17,800.00
293	CABLE BARRIER FENCE	LF	20,300	\$ 26.00	\$ 527,800.00
294	TEMPORARY FENCE (TYPE CL-8)	LF	230	\$ 12.50	\$ 2,875.00
295	CHAIN LINK FENCE (TYPE CL-8)	LF	810	\$ 21.50	\$ 17,415.00
296	WILDLIFE FENCE (TYPE 1)	LF	40,200	\$ 38.00	\$ 1,447,200.00
297	WILDLIFE FENCE (TYPE 2)	LF	4,310	\$ 37.00	\$ 159,470.00
298	ARROYO TOAD FENCE	LF	20,100	\$ 8.00	\$ 160,800.00
299	RAIL FENCE	LF	1,820	\$ 22.50	\$ 40,950.00
300	CONTINUOUS POST BARRICADE	LF	20	\$ 168.00	\$ 3,360.00
301	4' CHAIN LINK GATE (TYPE CL-8)	EA	18	\$ 800.00	\$ 14,400.00
302	6' CHAIN LINK GATE (TYPE CL-8)	EA	37	\$ 815.00	\$ 30,155.00
303	10' CHAIN LINK GATE (TYPE CL-8)	EA	4	\$ 900.00	\$ 3,600.00
304	TUBULAR STEEL GATE	EA	10	\$ 4,350.00	\$ 43,500.00
308	CHAIN LINK RAILING (TYPE 7)	LF	1,409	\$ 75.00	\$ 105,675.00
309	WILDLIFE PASSAGE WAY (TYPE M)	EA	2	\$ 1,350.00	\$ 2,700.00
310	TUBULAR HANDRAILING	LF	1,175	\$ 48.00	\$ 56,400.00
311	CABLE RAILING	LF	833	\$ 50.00	\$ 41,650.00
312	TRANSITION RAILING (TYPE WB-31)	EA	4	\$ 3,700.00	\$ 14,800.00
313	ALTERNATIVE IN-LINE TERMINAL SYSTEM (TYPE ET-31)	EA	4	\$ 3,000.00	\$ 12,000.00
314	CRASH CUSHION (REACT 9CBB)	EA	8	\$ 45,800.00	\$ 368,400.00
TOTAL BID AMOUNT:					\$ 3,287,020.00

Includes Nabina Abani

* **FOR NOTES, QUALIFICATIONS & EXCLUSIONS PLEASE REFER TO PAGE 2 OF THIS PROPOSAL**

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
 PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UBBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 6/18/14
FROM	: Michael Abanilla	PAGES	: 2 of 2
PROJECT	: CADOT Construct 4 Lane Highway (Contract No. 11-257154) On Route 15 From 0.3 Mile South to 0.3 Mile North of Route 76/15 Separation & On Route 78 From 0.4 Mile West of South Mission Road to 0.5 Mile East of Route 76/15 Separation, Near Bonsall & Falbrook, In San Diego Co., CA		
BID DATE	: 6/19/14 2:00 P.M.	ADDENDUM:	: 1, 2 & 3
SPECS	: per 2010 CALTRANS Plans & Specs		

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
TOTAL BID AMOUNT:					\$ 3,287,020.00

- * ITEM # 309 & 312 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 62 & 314 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * STAINING, PAINTING OR VINYL COATING IS NOT INCLUDED, EXCEPT FOR ITEM NOS. 293, 296, 297, 299, 300, 301, 302, 303, 304, 308 & 311.
- * MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS IS NOT INCLUDED, EXCEPT FOR POST FOOTINGS FOR ITEM NOS. 293, 295, 296, 297, 300, 301, 302, 303 & 304.
- * ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING IS NOT INCLUDED. WE'LL PROVIDE POST POCKETS FOR ITEM NOS. 308, 310 & 311 BUT LAY-OUT, INSTALL & CLEAN BY OTHERS.
- * FOR ITEM NO. 297 - PRIME CONTRACTOR TO FURNISH & INSTALL BLOCK-OUTS OR SONO-TUBES.
- * FENCE REPAIR & MAINTENANCE INCLUDING BIOLOGIST, ENVIRONMENTAL STEWARDSHIP OR ANY RELATED WORKS IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW, IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING (unless noted above); MINOR CONCRETE OR ANY CONCRETE WORKS (except post footings noted above); VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2016 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS



California Contractor's License No. 715061

CONTRACT PROPOSAL

PFROST @ CORESLABS.COM

To : Flatiron Corp
 Fax : 760-471-4860
 Att'n. - Brian Seeger

Date June 19, 2014

Contract/Estimate No. 14038

Gentlemen:

We ("Seller") propose to furnish you ("Buyer") the following concrete products and services for use in construction of **SDCWA Pipeline O/C**, located on **Route 76 at Fallbrook, CA**, in accordance with Caltrans Contract No. 11-257154 design and specifications dated April 28, 2014, plus Addenda Nos. 1, 2 & 3, as modified by Seller's product design at prices herein and subject to terms and conditions contained in the attached Addendum:

Bid Item	Description	Qty.	Unit Price	Total Price
201	FURNISH Precast, Prestressed Concrete Bulb-Tee Girder, 143'-3" long	10 pcs.	\$52,200.00	\$522,000.00
202	ERECT P.C. Girder	10	Lump Sum	\$ 82,000.00
	TOTAL (incl. tax)			<u>\$604,000.00</u>
i.	<u>ADD</u> for Bearing Pads		Lump Sum	\$ 11,750.00
ii.	<u>ADD</u> Cost of Bond (if required)		Lump Sum	\$ 3,600.00

Tax included @ 8.00% (If the sales or use tax has increased at the time of purchase, Buyer shall pay the difference).

If there are questions about this proposal, please contact Paul Frost at 951-943-9119.

ACCEPTED IN ACCORDANCE WITH TERMS AND CONDITIONS ON THE REVERSE SIDE AND THE PROVISIONS CONTAINED IN THE ADDENDUM TO CONTRACT PROPOSAL	By _____ (BUYER)
	Date _____

All terms and conditions contained in the Addendum to Contract Proposal are included and by this reference made part of this Contract Proposal.

This Proposal shall be automatically withdrawn unless properly accepted by the Buyer within 90 days from 6/19/14. If Buyer under this agreement is a contractor and job described herein is not awarded to him, this agreement shall be void and he shall incur no obligation hereunder.

ADDENDUM TO CONTRACT PROPOSAL**CORES LAB STRUCTURES (L.A.) INC.**

California Contractor's License No. 715061
City of Los Angeles Fabricator Approval License No. 413

AGENCY : Caltrans

CONTRACT PROPOSAL No. 14038

PROJECT : SDCWA Pipeline O/C,
Contract No. 11-257154

DATE : 6/19/14

SHEET 1 OF 3

A. THIS PROPOSAL INCLUDES THESE ITEMS:

1. Shop drawings.
2. Transporting the products to the jobsite. If shipped F.O.B. jobsite only (not installed), Buyer shall be responsible for unloading trucks. Three hours are allowed for unloading trucks. Buyer shall pay prescribed rates for all additional unloading time.
3. If Seller installs the products, one move-in is included for day-time erection. Additional move-ins will be billed at the rate of \$85,000 each.
4. Erection price will not stand alone without product furnishing option being taken. Furnish & erect to form a single contract, if the erect option is taken.
5. 1" dia. inserts and bolts at diaphragms.
6. Inspection, testing and quality control procedures to PCI recommendations. Coreslab is a PCI Plant certified in product groups A-1, B and C.

B. THIS PROPOSAL EXCLUDES THESE ITEMS:

1. Bonds of any type. If bonds are required, they will be furnished for the account of the Buyer.
2. Building permits, street access permits or other permits, licenses and plan check fees required by any agency.
3. Traffic control, barricades, flares, flagmen, lighting.
4. Galvanizing, epoxy or any other coating to reinforcing materials or connection hardware, unless expressly included, above.
5. Bearing pads (quoted as an "Add"; to be installed by Contractor).
6. Expansion material and polystyrene material.
7. Placing of inserts, clips, openings, or sleeves for other trades not shown on Architect's or Engineer's bid drawings. (Supplying of inserts or sleeves shown is by others). Seller's rate to install top flange angle clips, if required, is \$2.50 each; and web inserts or sleeves at \$10.00 each (all embedded material supplied by others).
8. Bracing or shoring that may be required during erection.
9. Field welding.
10. Grouting, drypacking or poured-in-place concrete.
11. Removal of lift loops or grouting of lift insert holes.
12. Sandblasting of girder surfaces.
13. Labor and equipment premiums associated with other than normal working hours.
14. Bending top of rebar stirrups projecting out top of girders; stirrups to be bent over in place by others.
15. Loose hardware, unless expressly included above.

C. CONTRACTOR SHALL MAKE PROVISIONS FOR THE FOLLOWING:

1. Lines and grades to be provided by the General Contractor.

PROPOSAL No. 14038**SHEET 2 OF 3**

2. Complete access in all areas pertaining to erection of our work for cranes, trucks, workmen, scaffolds, erection devices, etc. This includes removal and/or relocation of overhead obstructions and electrical wires. General Contractor shall provide shoring, protection of sidewalks or subterranean facilities and stabilization of soil as required for cranes and trucks, sufficient for them to operate under their own power. Crane access required to within 10' of each abutment. Girder delivery vehicle will bring girder next to 450 ton crawler crane at east abutment, which will pick one end of the girder and swing over, and boom down to a 65' radius. 500 ton Hydro crane, at the west abutment, will hookup to suspended end of girder at a 61' radius. East end of girder will be set temporarily on 5' high crane mats. Both cranes will pick up girder and set into place. Our workmen will need access to the girder at mid-span in order to disconnect one crane and connect the other to the leading end of the girder.

D. ADDITIONAL TERMS AND CONDITIONS:

1. This proposal is contingent upon being able to obtain the necessary raw materials, i.e. cement, aggregates, rebar, strand, etc., to complete the product on schedule. Allocations and shortages of these materials could possibly affect timely deliveries of precast for which Seller cannot accept responsibility.
2. Our price includes our present understanding of the prevailing wage laws, that is: Any labor performed on site will be paid at the local prevailing wage. All work at our manufacturing plant and suppliers of any material for our work, are not subject to prevailing wage.
3. This price is based on Seller utilizing the Leading Edge Rule as per Federal Regulations – Appendix "E" to Subpart M.
4. All "additional insured" insurance to be provided by the Seller is to be non-primary coverage.
5. This Proposal is based on the subcontract and bond to have language similar to the A.I.A. documents.
6. Any "paid when paid" clause in the subcontract shall not be construed as a waiver of the Seller's rights. Seller expressly reserves its right to pursue under the Mechanic's and Materials Lien Laws, and use such other means legally or equitably available to collect in full any sums due Seller for work performed under the subcontract.
7. **PAYMENT:** Progress payments as submitted for the following work items:
 - (a) Product design and shop drawings.
 - (b) Forms and job set-up.
 - (c) Fabricated precast items cast and stored in Seller's yard. (**Payment for stored materials is precedent to Coreslab Structures (L.A.), Inc. signing a contract for this project.**)
 - (d) Transportation.
 - (e) Installation.
8. **RETENTION:** Retention of 10% to be withheld for a maximum of 50% of the work. No retention shall be withheld on 2nd 50% of the work. All retention to be paid 30 days after Seller's work is complete and accepted by the Owner. All payments earned and due (progress and retention) are independent of Buyer receiving payment from the Owner.
9. **CHANGES IN THE WORK:** All changes in the work are subject to Seller's current "Schedule of Unit Rates for Change Orders and Backcharges".
10. **THERE ARE NO WARRANTIES, WHETHER EXPRESS OR IMPLIED, INCLUDING MERCHANTABILITY OR FITNESS FOR USE, EXCEPT AS STATED BELOW.** Seller's sole liability for defects in materials, workmanship, or installation shall be to correct, or replace, or on the agreement of Buyer and Seller, to negotiate a credit to the contract price of any product proven to be so defective. All warranties are limited to one (1) year after completion of Seller's contract.
11. Our price is guaranteed through the following time frame:
 - i. **Precast product production to be completed no later than January, 2016;**
 - ii. **Installation to be completed no later than February, 2016.**Delays beyond these scheduled dates could add cost due to labor and material cost increases.
12. The precast products described herein are built and installed to normal manufacturing tolerances as specified in the Precast Concrete Institute's *Manual for Quality Control* [MNL-116-85].

PROPOSAL No. 14038**SHEET 3 OF 3**

13. Buyer assumes all risk of loss and all costs, expenses and damages caused by inadequate onsite preparation, faulty seats, bearing points, lateral load points, or of improper or defective labor or materials provided by persons other than Seller, including all losses sustained and injuries to person or property caused by collapse of any product supplied by Seller due to such improper or defective labor or materials furnished by others.
14. Included in this Proposal are certain modifications (i.e. corner conditions, precast product sizes, connections, etc.) to facilitate economy and transportation or code requirements; any changes to these modifications could result in an increase in the contract price.
15. The bid price of this Proposal is based on the anticipation that some precast products may incur chipped or damaged edges, and/or partially or fully cracked sections during the process of manufacturing, hauling and installation. Seller is experienced in correcting this type of routine problem and reserves the right to do so. We specifically exclude any reference in the project specifications which unilaterally entitles the Architect, Engineer or Owner's representative to reject precast product which, in the opinion of Seller, is correctable utilizing standard industry methods.
16. Seller's Proposal includes design and detailing of precast products and attachment hardware to meet code requirements. Drawings and calculations will be submitted to the Contractor to be forwarded to the Architect or Engineer of Record for review and approval and transmittal to the appropriate agency by others. Seller will assist in resolving any Building Department issues regarding our work. Coreslab Structures (L.A.) Inc. will not become Engineer of Record for any portion of the work.
17. Any controversy arising out of the construction of the project referred to in this Proposal, or regarding the interpretation thereof, or any contract, subcontract or sub-subcontract to which the undersigned is a party, is subject to arbitration.
18. The bond cost shown in this Proposal covers a maximum period of 24 months from the date of issue. For longer periods than 24 months, the cost will be pro-rated.
19. Coreslab Structures (L.A.), Inc. has an S.I.R. of \$100,000.
20. **The following indemnification language must be used in the Contractor's subcontract to Coreslab Structures (L.A.) Inc.:**
 - a. "To the fullest extent permitted by law, Coreslab Structures (L.A.) Inc. shall indemnify, defend and hold harmless the General Contractor, Owner, Architect/Engineer, Architect's/Engineer's consultants, and agents and employees of any of them (hereinafter referred to as "Indemnitees") from and against claims, damages, losses and expenses, including but not limited to attorney's fees, arising out of or resulting from the performance of the Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent acts or omissions of Coreslab Structures (L.A.) Inc., anyone directly or indirectly employed by Coreslab Structures (L.A.) Inc., or anyone for whose acts Coreslab Structures (L.A.) Inc. may be liable, regardless of whether or not such claim, damage, or expense is caused in part by an Indemnitee. In no event, however, shall Coreslab Structures (L.A.) Inc. be required to defend, indemnify or hold harmless any Indemnitee for any negligent acts or omissions of an Indemnitee."

Contract & Proposal

Quote No.: S148440-1

 2020 GOETZ RD
 PERRIS, CA 92570 9315

 Telephone...: 951-490-4105
 Fax.....: 951-657-5293

www.oldcastleprecast.com

Quote To: Public Bid Quote

 Ship To: Bonsall-11-257154 Construct 4 Lane
 Route 76 & South Mission Road
 Bonsall, CA 92003

Reference.: 11-SD-15, 76-R46.2/R46.8, R12.1/R17 Contact:

Phone:

Order No	Date	Customer No	Terms	Cash discount	Delivery terms	Quote valid for:
S148440	6/19/2014	202097	Net 30 Days		FOB Job Site	30 days

Qty	Unit	Item	Description	Mark	Unit price	Amount
1.00	Ea	60000009	CA CONTRACTORS LICENSE Type A #891107 EXPIRES 02/28/2015			
1.00	Ea	60000006	EXCLUDES: <u>Antimicrobial Agent</u> Con-Shielded, Epoxy Coating- Sand Collars- Rubber Stop Rings or Gaskets- Fossil Filters- Aprons or Local Depressions- Rip Rap- Grade Rings- Lugs or Collars- Pumping or Color Concrete- ADA- High Heel- Compliance- Warning Signs or Stencils- Night Work or Weekends- Cutting-Breaking- or Barrelling of Pip e- Knockouts- Core Drilling- Pipe or Pedestal- Link Seals- Flexible Boot- Kor-N-Seal- Ladder- Steps or Drilling- Drop Connection or Assembly- Removing Steps- Traffic Control- Stopping Groundwater Infiltration- Curedd-in-Place MH Liner- Epoxy Rebar- Gunite- Sand Bags-Third Party Inspection- and Anything Not Include in INCLUDES or BELOW			
1.00	Ea	60000006	Deduct \$125.00 For Each Precast Base IN LIEU OF CIP BASE, CONTRACTOR TO INSTALL PRECAST BASES & MATERIAL.			

Contract & Proposal

Quote No.....: S148440-1

 2020 GOETZ RD
 PERRIS, CA 92570 9315

 Telephone.: 951-490-4105
 Fax.....: 951-657-5293

www.oldcastleprecast.com

Quote To: Public Bid Quote

Ship To.....: Bonsall-11-257154 Construct 4 Lane
 Route 76 & South Mission Road
 Bonsall, CA 92003

Reference.: 11-SD-15, 76-R46.2/R46.8, R12.1/R17 **Contact:**
Phone:

Order No	Date	Customer No	Terms	Cash discount	Delivery terms	Quote valid for:
S148440	6/19/2014	202097	Net 30 Days		FOB Job Site	30 days

Qty	Unit	Item	Description	Mark	Unit price	Amount
1.00	Ea	60000006	PRECAST MANHOLES WILL BE DELIVERED DURING 7:00 A.M. - 3:00 P.M. NOTE: ADD \$47,907.00 IF ANTIMICROBIAL AGENT CON-SHIELDED IS REQUIRED FOR ALL CAST IN PLACE BASES ONLY. (EXCLUDES PRECAST MATERIAL)			
1.00	Ea	60000006	NOTE: ADD \$.00 IF MANHOLE BASES FOR 18" OR LARGER MUST INCORPORATE A 4" WIDE GRATING-SUPPORT LEDGE FOR FRP GRATES.			

Group: A

Qty	Unit	Item	Description	Mark	Unit price	Amount
11.00	Ea	68000000	60"x 8-24"x 36" Opening CIP PVC T-Lock Lined Sewer Manholes Average Depth=14.00' Exterior Coated		9,825.00	108,075.00
11.00	Ea	68000100	60" Manhole CIP Base Average Net Depth=11.50'			
11.00	Ea	68000100	Set 60" PVC T-Lock Lined & Exterior Coated Manhole Material			
2.75	FT	60360190	36x3 T-lock Grade Ring with Turnback Exterior Coated			
33.00	FT	60600460	60x36x36 EccCone 6 W T-Lok Exterior Coated			

Contract & Proposal

Quote No.: S148440-1

 2020 GOETZ RD
 PERRIS, CA 92570 9315

 Telephone...: 951-490-4105
 Fax.....: 951-657-5293

www.oldcastleprecast.com

Quote To: Public Bid Quote

Ship To: Bonsall-11-257154 Construct 4 Lane
 Route 76 & South Mission Road
 Bonsall, CA 92003

Reference.: 11-SD-15, 76-R46.2/R46.8, R12.1/R17 **Contact:**
Phone:

Order No	Date	Customer No	Terms	Cash discount	Delivery terms	Quote valid for:
S148440	6/19/2014	202097	Net 30 Days		FOB Job Site	30 days

Qty	Unit	Item	Description	Mark	Unit price	Amount
38.50	FT	60600901	60x42 Shaft 6 W T-Lok Exterior Coated			
55.00	FT	60600935	60x60 Shaft 6 W T-Lok Exterior Coated			
132.00	Ea	67001393	Conseal CS- 102B Butyl Rubber Sealant - Water Stop 1 1/8			
11.00	Ea	61080002	Vacuum Test Once Before Backfill Only. NOTE CONTRACTOR TO PROVIDE AND INSTALL AIR PLUGS.			
11.00	Ea	68000200	Tnemec 46-465 Exterior Coating Applied with no less than two separate coats to achieve a total dry film thickness of 25 to 35 mils.			
11.00	Ea	61080009	Welding T-Lock Joints			
11.00	Ea	68000300	Utilithane Polyurethane Coating on Bases Only			
11.00	Ea	61080003	Spark Testing Entire Interior			
11.00	Ea	65001000	1325-6 36" 3PC Domestic Locking R&C "RMWD Sewer"			
11.00	\$	9400010	FOB Jobsite (non taxable)			

Group: B



Contract & Proposal

Quote No.....: S148440-1

2020 GOETZ RD
PERRIS, CA 92570 9315

Telephone...: 951-490-4105
Fax.....: 951-657-5293

www.oldcastleprecast.com

Quote To: Public Bid Quote

Ship To.....: Bonsall-11-257154 Construct 4 Lane
Route 76 & South Mission Road
Bonsall, CA 92003

Reference.: 11-SD-15, 76-R46.2/R46.8, R12.1/R17 Contact:

Phone:

Order No	Date	Customer No	Terms	Cash discount	Delivery terms	Quote valid for:
S148440	6/19/2014	202097	Net 30 Days		FOB Job Site	30 days

Qty	Unit	Item	Description	Mark	Unit price	Amount
42.00	Ea	68000000	60"x 18-24"x 36" Opening CIP Sewer Manholes Average Depth=17.23' Exterior Coated		5,475.00	229,950.00
42.00	Ea	68000100	60" Manhole CIP Base Average Net Depth=14.75'			
42.00	Ea	68000100	Set 60" Exterior Coated Manhole Material			
126.00	FT	60600459	60x36x36 Ecc Cone 6 W Exterior Coated			
73.50	FT	60600170	60x21 Shaft 6 W Exterior Coated			
420.00	FT	60600391	60x60 Shaft 6 W Exterior Coated			
137.00	Ea	67001393	Conseal CS- 102 Butyl Rubber Sealant - Water Stop 1 1/8"			
42.00	Ea	61080002	Vacuum Test Once Before Backfill Only. NOTE CONTRACTOR TO PROVIDE AND INSTALL AIR PLUGS.			
42.00	Ea	68000200	Tnemec 46-465 Exterior Coating Applied with no less than two separate coats to achieve a total dry film thickness of 25 to 35 mils.			
42.00	Ea	65001000	1325-6 36" 3PC Domestic Locking R&C "RMWD Sewer"			
42.00	\$	9400010	FOB Jobsite (non taxable)			

Contract & Proposal

Quote No.: S148440-1

 2020 GOETZ RD
 PERRIS, CA 92570 9315

 Telephone...: 951-490-4105
 Fax.....: 951-657-5293

www.oldcastleprecast.com

Quote To: Public Bid Quote

Ship To.....: Bonsall-11-257154 Construct 4 Lane
 Route 76 & South Mission Road
 Bonsall, CA 92003

Reference.: 11-SD-15, 76-R46.2/R46.8, R12.1/R17 **Contact:**
Phone:

Order No	Date	Customer No	Terms	Cash discount	Delivery terms	Quote valid for:
S148440	6/19/2014	202097	Net 30 Days		FOB Job Site	30 days

Group: C

Qty	Unit	Item	Description	Mark	Unit price	Amount
2.00	Ea	68000000	72"x 21/24"x 36" Opening CIP Sewer Manholes Average Depth=10.48' Exterior Coated		7,650.00	15,300.00
2.00	Ea	68000100	72" Manhole CIP Base Average Net Depth=8.00'			
2.00	Ea	68000100	Set 72" Exterior Coated Manhole Material			
6.00	FT	60720423	72x36x36 EccCone 7 W Exterior Coated			
10.00	FT	60720378	72x60 Shaft 7 W PSH			
22.00	Ea	67001393	Conseal CS- 102B Butyl Rubber Sealant - Water Stop 1 1/8			
2.00	Ea	61080002	Vacuum Test Once Before Backfill Only. NOTE CONTRACTOR TO PROVIDE AND INSTALL AIR PLUGS.			
2.00	Ea	68000200	Tnemec 46-465 Exterior Coating Applied with no less than two separate coats to achieve a total dry film thickness of 25 to 35 mils.			
2.00	Ea	65001000	1325-6 36" 3PC Domestic Locking R&C "RMWD Sewer"			



Contract & Proposal

Quote No.: S148440-1

2020 GOETZ RD
PERRIS, CA 92570 9315

Telephone.: 951-490-4105
Fax.....: 951-657-5293

www.oldcastleprecast.com

Quote To: Public Bid Quote

Ship To.....: Bonsall-11-257154 Construct 4 Lane
Route 76 & South Mission Road
Bonsall, CA 92003

Reference.: 11-SD-15, 76-R46.2/R46.8, R12.1/R17 Contact:

Phone:

Order No	Date	Customer No	Terms	Cash discount	Delivery terms	Quote valid for:
S148440	6/19/2014	202097	Net 30 Days		FOB Job Site	30 days

Qty	Unit	Item	Description	Mark	Unit price	Amount
2.00	\$	9400010	FOB Jobsite (non taxable)			

Group: D

Qty	Unit	Item	Description	Mark	Unit price	Amount
1.00	Ea	68000000	84"x 24"x 36" Opening CIP PVC T-Lock Lined Sewer Manhole Average Depth=7.75' Exterior		11,325.00	11,325.00
1.00	Ea	68000100	84" Manhole CIP Base Net Depth=5.25'			
1.00	Ea	68000100	Set 84" PVC T-Lock Lined & Exterior Coated Manhole Material			
0.25	FT	60360190	36x3 T-lock Grade Ring with Turnback			
4.00	FT	60840266	84x36x48 EccCone 8 W T-Lok Exterior Coated			
1.25	FT	60840121	84x15 Shaft 8 W T-Lok Exterior Coated			
10.00	Ea	67001393	Conseal CS- 102B Butyl Rubber Sealant - Water Stop 1 1/8			
1.00	Ea	61080002	Vacuum Test Once Before Backfill Only. NOTE CONTRACTOR TO PROVIDE AND INSTALL AIR PLUGS.			
1.00	Ea	68000200	Themec 46-465 Exterior Coating			



Contract & Proposal

Quote No.: S148440-1

2020 GOETZ RD
PERRIS, CA 92570 9315

Telephone...: 951-490-4105
Fax.....: 951-657-5293

www.oldcastleprecast.com

Quote To: Public Bid Quote

Ship To: Bonsall-11-257154 Construct 4 Lane
Route 76 & South Mission Road
Bonsall, CA 92003

Reference.: 11-SD-15, 76-R46.2/R46.8, R12.1/R17 Contact:

Phone:

Order No	Date	Customer No	Terms	Cash discount	Delivery terms	Quote valid for:
S148440	6/19/2014	202097	Net 30 Days		FOB Job Site	30 days

Qty	Unit	Item	Description	Mark	Unit price	Amount
			Applied with no less than two separate coats to achieve a total dry film thickness of 25 to 35 mils.			
1.00	Ea	61080009	Welding T-Lock Joints			
1.00	Ea	68000300	Utilithane Polyurethane Coating on Bases Only			
1.00	Ea	61080003	Spark Testing Entire Interior			
1.00	Ea	65001000	1325-6 36" 3PC Domestic Locking R&C "RMWD Sewer"			
1.00	\$	9400010	FOB Jobsite (non taxable)			

All products and services listed on this Quotation are provided under the Standard Terms and Conditions located at www.oldcastleprecast.com/company/pages/credit.aspx.

QUOTATION TOTAL US 364,650.00

IMPORTANT: This proposal is based on standard terms and conditions. Items and quantities shown are the basis for the quotation, and we are not responsible for any discrepancies between this list and actual items or quantities.

Sales Person: Robert Lara

Telephone:

(Accepted by)

By: _____

(Position)

(Date)



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

72006

PLEASE REFERENCE THIS QUOTE #

To: **Juli Bowen**
 Flatiron (San Marcos)
 1770 La Costa Meadows Dr.
 San Marcos, CA 92078
 760 916-9100

Bid/Project Date: Thursday, 06/19/2014
 Project Name: CONSTRUCT 4 LANE HIGHWAY-
 Revised 4 Page Quote
 Project Location: , CA
 Project Zip:
 Bid/Project #: 11-257154

Fax: 760-471-4860

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
1,042,000	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.849	LF Roll
5,210	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$12.980	Bund Ea
10,100	LF	ESA Fence	Orange ESA Fence 4' X 100'	\$0.216	LF roll
1,263	each	T-Posts 72	T-Posts 72" Standard	\$4.000	each each
12,300	LF	Silt Fence Orange CDOT Fabric	Silt Fence Orange CDOT Fabric 3'x100' Post 8 Foot On Center	\$0.270	LF Roll
Delivery included for full t/l quantities only. Approx. 7,100 lf of fiber roll per t/l. Additional deliveries of less than t/l will have additional freight charges.					
141,768	SF	Coir Blanket 700	Coir Blanket 700gm/m2 13.1' X 164'	\$0.229	SF
48	Box	99-STAPLES 6"/9GA	6"x1"x6" Staples, 9 Gauge, Non-Galvanized, 1000/Box	\$62.510	Box box
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$3,100.000	
Freight for two full loads delivering to jobsite. Additional deliveries will have additional freight charges.					
282,600	SF	NAG C125BN-8	NAG C125BN, 100% Coconut Blanket with Bionet, 8' X 112.5', 100 SY/ ROLL	\$0.125	SF Roll
95	Box	99-STAPLES 6"/9GA	6"x1"x6" Staples, 9 Gauge, Non-Galvanized, 1000/Box	\$62.510	Box box
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$425.000	
26,500	SY	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.985	SY roll

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. If returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
72006

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 11-257154

Page 2

Est.Qty	Units	Item #	Description	Price	Units
			For use at temporary construction entrances and as Rock Slope Protection Fabric Class 8		
12,500	SY	FW500/15/300	FW500 Woven monofilament, 15' x 300', 500 sy/roll	\$1.570 \$785.150	SY SY
			Complies with SEG Class B2		
7,000	SY	99-Petromat 4598	Petromat 4598, Paving fabric 12.5'x360', 500 sy/roll	\$0.600 \$300.246	SY Roll
1,000	SY	99-1100NC	1100NC non-woven fabric, 15' x 300', 500 sy/roll	\$1.374 \$686.995	SY Roll
			Rock slope protection fabric Class 10		
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$550.000	
			Delivery of all products shipping together, single delivery only. Additional deliveries will have additional freight charges.		
Above products may require extended lead times of more than 2 weeks to deliver in full. Please have crew and equipment available for offload on all deliveries.					
197,760	LF	1" PVC Sch 40 Solid	1"x20" PVC Schedule 40 Solid Pipe, White, Belled End Bid Item # 143-F	\$0.320	LF -
87,700	LF	1 1/4" PVC Sch 40	1 1/4"x20" PVC Schedule 40 Solid Pipe, White, Belled End Bid Item # 144-F	\$0.418	LF -
29,040	LF	1 1/2" PVC Sch 40	1 1/2"x20" PVC Schedule 40 Solid Pipe, White, Belled End Bid Item # 145-F	\$0.499	LF -
35,460	LF	2" PVC Sch 40 Solid	2"x20" PVC Schedule 40 Solid Pipe, White, Belled End Bid Item # 146-F	\$0.670	LF -
53,620	LF	2 1/2" PVC CL315	2 1/2"x20" PVC CL 315 Solid Pipe, White, Belled End Bid Item # 147-F	\$1.107	LF -
13,960	LF	3" PVC CL315	3"x20" PVC CL 315 Solid Pipe, White, Belled End Bid Item # 148-F	\$1.640	LF -
52,800	LF	4" PVC CL 315	4"x20" PVC CL 315 Solid Pipe, White, Belled End Bid Item # 149-F	\$2.710	LF -
7,820	LF	6" PVC Sch40 Solid	6"x20" PVC Schedule 40 Solid Pipe, White, Belled End. *6" PVC CL 315 Not Manufactured Bid Item # 150-F	\$3.490	LF -

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
72006

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 11-257154

Page 3

Est.Qty	Units	Item #	Description	Price	Units
2,460	LF	6" PVC Sch40 Solid	6"x10" PVC Schedule 40 Conduit Bid Item # 159	\$3.490	LF
660	LF	12" PVC Sch 40 Solid	12"x20" PVC Schedule 40 Solid Pipe, White, Belled End Bid Item # 160	\$9.790	LF
Freight allowed to job site. Full truck load quantities. Partial requested shipments may result in freight charges. Contractor is responsible for offloading materials.					
1,400	LF	8" HDPE Solid	8"x20" Dual Wall HWY HDPE Solid WT Pipe Bid Item # 156	\$2.240	LF
20	LF	10" HDPE Solid	10"x20" Dual Wall HWY HDPE Solid WT Pipe Bid Item # 157	\$4.060	LF
280	LF	12" HDPE Solid	12"x20" Dual Wall HWY HDPE Solid WT Pipe Bid Item # 158	\$4.540	LF
4,460	LF	18" HDPE Solid	18"x20" Dual Wall HWY HDPE Solid WT Pipe Bid Item # 224	✓ \$8.290	LF
13,700	LF	24" HDPE Solid	24"x20" Dual Wall HWY HDPE Solid WT Pipe Bid Item # 225	✓ \$13.700	LF
80	LF	60" HDPE Solid	60"x20" Dual Wall HWY HDPE Solid WT Pipe Bid Item # 226	✓ \$71.710	LF
→ 1,340	LF	6" HDPE Perf	6"x20" Dual Wall HWY HDPE Perforated ST Pipe Bid Item # 239	\$1.810	LF
2	EA	18" HDPE Flared End Section	18" HDPE Flared End Section Bid Item # 242	✓ \$157.380	EA
1	EA	24" HDPE Flared End Section	24" HDPE Flared End Section Bid Item # 243	✓ \$201.970	EA
1	EA		Freight allowed to job site. Add fuel surcharge. Full truck load quantities. Partial requested shipments may result in additional freight charges. Contractor is responsible for offloading materials.	\$1,667.280	EA
160	LF	Zum Z888-18	Z888-18" High Capacity Slot Drain Channels Made of LLDPE, interlocking ends and molded rebar clips. Product meets Buy America Bid Item # 228	\$41.600 160 LF	LF
	EA	Zum Z888-18	Z888-18-E18 End Outlet Quantity to be determined by contractor	\$238.930	EA
	EA	Zum Z888-18	Z888-18-E1-End Cap Quantity to be determined by contractor	\$67.560 2 EA	EA
	EA	Zum Z888-18	Z888-18-80-Caltrans Transition Fitting Quantity to be determined by contractor	\$476.150	EA


6832.72 / 160 = 42.70
Sales Tax NOT INCLUDED in prices.

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



Quote Number
72006

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 11-257154

Page 4

Est. Qty	Units	Item #	Description	Price	Units
	EA	Zum Z888-18	Z888-18-E0-Blocked End Cap Quantity to be determined by contractor	\$80.570	EA -
	EA	Zum Z888-18	Z888-18 Cut Charge-IF Needed	\$94.160	EA -
	LF	Zum Z888-18	"PSF" Pre-Sloped Frame-IF Required	\$72.230	LF -
Full freight allowed full quantity single delivery. Contractor is responsible for offloading materials.					
560	LF	8" PVC SDR35 Solid	8"x20" PVC SDR 35 Solid Pipe, Gasketed, Belled End Bid Item # 263	\$3.530	LF -
240	LF	12" PVC SDR35 Solid	12"x20" PVC SDR 35 Solid Pipe, Gasketed, Belled End Bid Item # 264	\$8.240	LF -
10,400	LF	18" PVC SDR 35 Solid	18"x20" PVC PS-46 Solid Pipe, Gasketed, Belled End Bid Item # 265	\$17.120	LF -
1,060	LF	21" PVC SDR 35 Gasketed	21"x20" PVC PS-46 Solid Pipe, Gasketed, Belled End Bid Item # 266	\$27.820	LF -
760	LF	24" PVC SDR 35	24"x20" PVC PS-46 Solid Pipe, Gasketed, Belled End Bid Item # 267	\$36.110	LF -
Freight allowed to job site. Full truck load quantities. Partial requested shipments may result in freight charges. Contractor is responsible for offloading materials.					


Handwritten:
\$1,976.80
\$1,977.60
~~\$17,804.8~~
\$138,048
\$29,489.20
\$27,443.6
\$238,935.20

Handwritten:
Ferg
560 x \$3.66 = \$2,049.60
240 x \$7.78 = \$1,867.20
10,400 x ~~\$17.12~~ \$15.90 = \$165,360
1,060 x \$23.41 = \$24,814.60
760 x \$30.27 = \$205.20
\$194,296.60

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

Sales Tax NOT INCLUDED in prices.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.
TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.





Payco Specialties, Inc.
Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

6-19

[Handwritten signature]
6.19.14

BID PROPOSAL

FEDERAL- AID PROJECT #8TPL-6211(114)E / TPF-2012(081)E

Project Description:				Bid Date:	
ROUTE 15 - BONSALL / FALLBROOK CALTRANS 11-257154				6/19/2014	
Contract Time Limit:		W.D. Liquidated Damages:		per C.D. Addendums Noted:	
				- 3	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
8	TEMP PAVEMENT MARKING (PAINT)	4,730.00	SF	\$ 2.50	\$ 11,825.00
9	TEMP STRIPE (PAINT)	54,500.00	LF	\$ 0.28	\$ 15,260.00
11	TEMP PAVEMENT MARKER	1,250.00	EA	\$ 3.50	\$ 4,375.00
44	REMOVE PAINT STRIPE	101,000.00	LF	\$ 0.40	\$ 40,400.00
45	REMOVE PAINT PAVMENT MARKING	2,580.00	SF	\$ 2.00	\$ 5,160.00
46	REMOVE THERMO STRIPE	11,900.00	LF	\$ 0.60	\$ 7,140.00
47	REMOVE THERMO MARKING	690.00	SF	\$ 3.50	\$ 2,085.00
201	PARKING BUMPERS	140.00	EA	\$ 85.00	\$ 11,900.00
320	PAINT STRIPE (1-COAT)	13,800.00	LF	\$ 0.20	\$ 2,760.00
321	PAINT STRIPE (2-COAT)	133,000.00	LF	\$ 0.24	\$ 31,920.00
322	4" THERMO STRIPE (WET VIZ)	85,400.00	LF	\$ 0.34	\$ 29,036.00
323	4" THERMO STRIPE (WET VIZ 8-1)	150.00	LF	\$ 2.00	\$ 300.00
324	4" THERMO STRIPE (WET VIZ 36-12)	61,100.00	LF	\$ 0.24	\$ 12,264.00
325	6" THERMO STRIPE (WET VIZ)	47,600.00	LF	\$ 0.40	\$ 19,040.00
326	6" THERMO STRIPE (WET VIZ 8-4)	980.00	LF	\$ 1.00	\$ 980.00
327	8" THERMO STRIPE (WET VIZ)	9,020.00	LF	\$ 0.90	\$ 8,118.00
328	8" THERMO STRIPE (WET VIZ 12-3)	300.00	LF	\$ 1.00	\$ 300.00
329	THERMO X-WALK (WET VIZ)	8,770.00	SF	\$ 3.00	\$ 26,310.00
330	PAVEMENT MARKER (NON-REFL)	4,380.00	EA	\$ 1.20	\$ 5,256.00
331	PAVEMENT MARKER (RETROREFL)	6,350.00	EA	\$ 2.90	\$ 18,415.00
350	MOBILIZATION (PORTION)	1.00	LS	\$ 40,000.00	\$ 40,000.00

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 26% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor. 1.50%
- * ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not available. Please call.
- * A Mobilization / Move-in is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

PLANS - PERMITS - L.D.'s - SWEEPING - TRAFFIC CONTROL - SIGNAGE - HAZ. MAT. - ENGINEERING - ~~CONTRACT~~ PTS.

INCLUSIONS:

of Working Days to Complete our Work: 30 # of Move-In's Allotted: 10 Add'l Move-In's: \$ 1,200.00

BID AMOUNT: \$ 292,824.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-257154 Route 76 ~ Mission to I-15

Attachment D

- D. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publications:

Publications

Dates of Advertisement

Caltrans Opt-In Website

Posted 5/9/2014- online through bid date.

DBEGoodfalth.com online

Posted 5/8/2014 online through bid date.

Construction Bid Source

Posted 5/8/2014 online through bid date.

Associated General Contractors

Posted 5/19/2014, 5/26/2014, 6/2/2014 &
6/9/2014

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-257154. 1 results found.

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter

Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** jcarter@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bar Reinforcing Steel, Blasting, Cable Railing, CIDH Pile, Clear and Grub, Cold Place AC, Concrete Barrier, Concrete Ditch Lining, Concrete Paving, Concrete Supply, Construction Area Signs, Crash Cushions, Demolition, Electrical, Erosion Control, Fencing, Furnish/Erect Precast Girders, Guardrail, Imported Borrow, Joint Seal, Landscape & Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply, Prestressing, RCP Pipe, Roadside Signs, Sewer, Water, Storm Drain, Slope Protection, Steel Casings, Striping.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Date posted: 05/09/2014



DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 215-20952

We thank Flatiron West, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 5/8/2014 1:10:37 PM

Estimator Name:

Awarding Agency: Department of Transportation (CALTRANS)

Project Name: Route 76 ~ Mission to I-15

Bid Date & Time: 06/19/2014 02:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: \$30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Ad created on 05/08/2014 and placed on the following publications

<http://www.dbegoodfaith.com>

<http://trade.dbegoodfaith.com>

Focus Journal Ad

Published on www.dbegoodfaith.com, 05/08/2014 at 1:10PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator

Project Coordinator
Jannette Carter

Contact Information
1770 La Costa Meadows
Drive
San Marcos, CA
92078
Tel: 760-916-9100
Fax: 760-471-4860

Flatiron West, Inc.

is seeking qualified DBEs

Project Name

Route 76 ~ Mission to I-15

Awarding Agency

Department of Transportation (CALTRANS)

Project Location

Bonsall & Fallbrook, San Diego, CA

Bid Date & Time

06/19/2014 at 02:00 P.M

Bid/Contract

11-257154

Project Details

DBE Goal 10%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bar Reinforcing Steel, Blasting, Cable Railing, CIDH Pile, Clear and Grub, Cold Place AC, Concrete Barrier, Concrete Ditch Lining, Concrete Paving, Concrete Supply, Construction Area Signs, Crash Cushions, Demolition, Electrical, Erosion Control, Fencing, Furnish/Erect Precast Girders, Guardrail, Imported Borrow, Joint Seal, Landscape & Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply, Prestressing, RCP Pipe, Roadside Signs, Sewer, Water, Storm Drain, Slope Protection, Steel Casings, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Trade Journal AdPublished on www.trade.dbegoodfaith.com, 05/08/2014 at 1:10PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Flatiron West, Inc. is Seeking Qualified

DBE

Bid Due Date : 06/19/2014 at 02:00 P.M Bid No : 11-257154

Contact Estimator :

Project Name : Route 76 ~ Mission to I-15
 Agency Name : Department of Transportation (CALTRANS)
 Project City : Bonsall & Fallbrook
 Project County : San Diego
 Project State : CA
 Project Details :

DBE Goal 10%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bar Reinforcing Steel, Blasting, Cable Railing, CIDH Pile, Clear and Grub, Cold Place AC, Concrete Barrier, Concrete Ditch Lining, Concrete Paving, Concrete Supply, Construction Area Signs, Crash Cushions, Demolition, Electrical, Erosion Control, Fencing, Furnish/Erect Precast Girders, Guardrail, Imported Borrow, Joint Seal, Landscape & Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply, Prestressing, RCP Pipe, Roadside Signs, Sewer, Water, Storm Drain, Slope Protection, Steel Casings, Striping.

Contact Details : Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CA 92078
 Tel: 760-916-9100
 Fax: 760-471-4860

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Logged in as: flatiron | [Account info](#) | [Logout](#)

Thursday, May 2014 California | Toll Free: (888) 786-9450

[Member Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Owners](#) | [Account info](#) | [Reports](#) | [Support](#)


Date Of Advertisement: May 08, 2014



Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE

sub-contractors and/or material suppliers for the following project:

Route 76 ~ Mission to I-15
Bonsall & Fallbrook, CA
Located in San Diego County, CA

Owner: Department of Transportation (CALTRANS)

Bid Date: Jun 19, 2014 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 10%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bar Reinforcing Steel, Blasting, Cable Railing, CIDH Pile, Clear and Grub, Cold Place AC, Concrete Barrier, Concrete Ditch Lining, Concrete Paving, Concrete Supply, Construction Area Signs, Crash Cushions, Demolition, Electrical, Erosion Control, Fencing, Furnish/Erect Precast Girders, Guardrail, Imported Borrow, Joint Seal, Landscape & Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply, Prestressing, RCP Pipe, Roadside Signs, Sewer, Water, Storm Drain, Slope Protection, Steel Casings, Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 410B and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal

Opportunity Employer.

Flatiron West, Inc.

1770 La Costa Meadows Drive
San Marcos, CA 9207B

Phone: (760) 916-9100 Fax: (760) 471-4B60

Email: SDBids@flatironcorp.com

Jannette Carter

Published on May 08, 2014 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

May 19

In the year of 2014

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 19th day of May, 2014

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

May 19th
In the year of 2014

**Request FOR CERTIFIED DBE
SUBCONTRACTORS & SUPPLIERS:**

**Route 76/15 Separation to South Mission
Contract No. 11-257154**

Location: Bonsall & Fallbrook, CA

Owner: Department of Transportation (CALTRANS)

Bid Date: June 19, 2014 at 2:00 p.m.

DBE Goal – 10%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Concrete Ditch Lining • Furnish/Erect Precast Girders
- Overhead Signs • Aggregate Supply • Concrete Paving • Guardrail
- Pipe Supply • Asphalt Paving • Concrete Supply • Imported Borrow
- Prestressing • Bar Reinforcing Steel • Construction Area Signs • Joint Seal
- RCP Pipe • Blasting • Crash Cushions • Landscape & Irrigation
- Roadside Signs • Cable Railing • Demolition • Manholes
- Sewer, Water, Storm Drain • CIDH Pile • Electrical • Materials Trucking
- Slope Protection • Clear and Grub • Erosion Control • Minor Concrete
- Steel Casings • Cold Place AC • Fencing • Miscellaneous Iron And Steel
- Striping • Concrete Barrier

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/

Additionally, plans and specifications are available at Flatiron's San Marcos office.

Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9009 / (760) 471-4860

Contact: Jannette Carter, Estimating Administrator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

VectorUSA

Is Seeking Qualified DVBE participation for
Carlsbad Unified School District Multi Site Low Voltage
Bid No. 1314-113 and Power and Low Voltage Systems
Upgrades at Aviara Oaks

Project: Carlsbad Unified School District Multi Site Low Voltage Systems Upgrade

Project #: 1314-113
Location: Multiple Sites
Owner: Carlsbad Unified School District
Bid Date 5/23/2014 at 3:00 PM

Contact: Karen Ellis

9808 Waples Street,
San Diego, CA 92121

Phone: (858) 546-1014 / Fax: (858) 546-1086

E-Mail: kellis@vectorusa.com



SUNDT

ADVERTISEMENT FOR SUBCONTRACTOR PREQUALIFICATION

Subject to conditions prescribed by Sundt Construction, responses to prequalification documents are sought from subcontractors on the **San Diego State University, Plaza Linda Verde Mixed Use Development** for the following bid packages with estimated values: (Packages and estimated values are for reference only and are subject to change)

General Requirements \$3,300,000, Survey \$170,000, Demolition/Hazardous Abatement \$890,000, Earthwork \$2,000,000, Site Paving \$2,000,000, Underground Utilities \$1,300,000, Landscaping \$640,000, Masonry \$1,100,000, Gypsum Cement Underlayment \$525,000, Structural Steel, Misc Steel & Steel Stairs \$3,500,000, Architectural Casework \$300,000, Roofing \$1,729,823, Waterproofing \$520,765, Flashing & Sheet Metal \$4,248,313, Doors, Frames & Hardware \$3,344,000, Windows/Gazing Storefront/Curtain wall \$4,000,000, Tile \$2,000,000, Acoustical Ceiling \$200,000, Flooring \$2,000,000, Painting \$1,500,000, Specialties \$780,000, Window Treatments \$320,000, Elevators \$1,900,000, Trash Chutes \$120,000, Signage \$540,000

PRE-QUALIFICATION OF PROSPECTIVE SUBCONTRACTORS: San Diego State University has determined that subcontractors who submit bids to Sundt Construction on this Project must be pre-qualified. Only those subcontractors who pre-qualify will be allowed to bid on Plaza Linda Verde Mixed Use Development at San Diego State University. In addition a subcontractor may be required to furnish a performance & payment bond. All information requested in these forms must be completed and returned in order to be considered "responsive" to the requirements of prequalification.

LICENSE: See Description of Classifications (www.cslb.ca.gov)

Interested firms may obtain Prequalification Documents beginning on May 16, 2014 at:
Sundt Construction Inc.

1660 Hotel Circle North, Suite 400
San Diego, CA 92106
Tel: 619-321-4815 Fax: 619-321-4915
Contact: [Jessica Farley or JLFarley@sundt.com](mailto:Jessica.Farley@JLFarley@sundt.com)

Submittal of the required Prequalification Forms will be received at the same location until June 2, 2014 by 12:00 p.m.

No Prequalification Submittals will be received after 12:00 p.m., June 2, 2014.

Confidentiality of the information provided will be respected to the extent permitted by law.

A preference will be given to Disabled Veterans Business Enterprises, in accordance with State of California laws and regulations. Those firms seeking this preference must be certified as a "DVBE" by the Office of Small Business & DVBE Services in the Procurement Division of the State of California, Department of General Services.

QUESTIONS: Only written inquiries will be permitted. Questions must be submitted in writing by May 23, 2014 and will be acceptable by US Mail, email or fax to:

Arnie Downes
Sundt Construction Inc.
1660 Hotel Circle North, Suite 400
San Diego, CA 92106
Tel: 619-321-4803 Fax: 619-321-4903

All information requested must be completed and returned in order to be considered "responsive" to the requirements of prequalification

Sundt is an Equal Opportunity Employer and have an established Compliance and Diversity Department. Please feel free to contact our Small Business Liaison Officer Marian Enriquez should you need any assistance to become qualified. You may reach her in our Tempe, Arizona office at 480-293-3108.

Request FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

Route 76/15 Separation to South Mission
Contract No. 11-257154

Location: Bonsall & Fallbrook, CA

Owner: Department of Transportation (CALTRANS)

Bid Date: June 19, 2014 at 2:00 p.m.

DBE Goal – 10%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Concrete Ditch Lining • Furnish/Erect Precast Girders
- Overhead Signs • Aggregate Supply • Concrete Paving • Guardrail
- Pipe Supply • Asphalt Paving • Concrete Supply • Imported Borrow
- Prestressing • Bar Reinforcing Steel • Construction Area Signs • Joint Seal
- RCP Pipe • Blasting • Crash Cushions • Landscape & Irrigation
- Roadside Signs • Cable Railing • Demolition • Manholes
- Sewer, Water, Storm Drain • CIDH Pile • Electrical • Materials Trucking
- Slope Protection • Clear and Grub • Erosion Control • Minor Concrete
- Steel Casings • Cold Place AC • Fencing • Miscellaneous Iron And Steel
- Striping • Concrete Barrier

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/

Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9009 / (760) 471-4860

Contact: Jannette Carter, Estimating Administrator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer



PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

May 23

In the year of 2014

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 23rd day of May, 2014

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

May 22nd
In the year of 2014

**Request FOR CERTIFIED DBE
SUBCONTRACTORS & SUPPLIERS:**

**Route 76/15 Separation to South Mission
Contract No. 11-257154**

Location: Bonsall & Fallbrook, CA

Owner: Department of Transportation (CALTRANS)

Bid Date: June 19, 2014 at 2:00 p.m.

DBE Goal – 10%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Concrete Ditch Lining • Furnish/Erect Precast Girders
- Overhead Signs • Aggregate Supply • Concrete Paving • Guardrail
- Pipe Supply • Asphalt Paving • Concrete Supply • Imported Borrow
- Prestressing • Bar Reinforcing Steel • Construction Area Signs • Joint Seal
- RCP Pipe • Blasting • Crash Cushions • Landscape & Irrigation
- Roadside Signs • Cable Railing • Demolition • Manholes
- Sewer, Water, Storm Drain • CIDH Pile • Electrical • Materials Trucking
- Slope Protection • Clear and Grub • Erosion Control • Minor Concrete
- Steel Casings • Cold Place AC • Fencing • Miscellaneous Iron And Steel
- Striping • Concrete Barrier

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/

Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier OBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9009 / (760) 471-4860

Contact: Jannette Carter, Estimating Administrator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

AGC's GOOD FAITH ADVERTISING REPORT

VectorUSA

Is Seeking Qualified DVBE participation for
Carlsbad Unified School District Multi Site Low Voltage
Bid No. 1314-113 and Power and Low Voltage Systems
Upgrades at Aviara Oaks

Project: Carlsbad Unified School District Multi Site Low Voltage Systems Upgrade

Project #: 1314-113

Location: Multiple Sites

Owner: Carlsbad Unified School District

Bid Date 5/23/2014 at 3:00 PM

Contact: Karen Ellis

9808 Waples Street,
San Diego, CA 92121

Phone: (858) 546-1014 / Fax: (858) 546-1086

E-Mail: kellis@vectorusa.com



SUNDT ADVERTISEMENT FOR SUBCONTRACTOR PREQUALIFICATION

Subject to conditions prescribed by Sundt Construction, responses to prequalification documents are sought from subcontractors on the **San Diego State University, Plaza Linda Verde Mixed Use Development** for the following bid packages with estimated values: (Packages and estimated values are for reference only and are subject to change)

General Requirements \$3,300,000, Survey \$170,000, Demolition/Hazardous Abatement \$890,000, Earthwork \$2,000,000, Site Paving \$2,000,000, Underground Utilities \$1,300,000, Landscaping \$640,000, Masonry \$1,100,000, Gypsum Cement Underlayment \$525,000, Structural Steel, Misc Steel & Steel Stairs \$3,800,000, Architectural Casework \$390,000, Roofing \$1,729,823, Waterproofing \$520,755, Flashing & Sheet Metal \$4,249,313, Doors, Frames & Hardware \$3,340,000, Windows/Gazing/Storefront/Curtain wall \$4,000,000, Tile \$2,000,000, Acoustical Ceiling \$200,000, Flooring \$2,000,000, Painting \$1,500,000, Specialties \$750,000, Window Treatments \$320,000, Elevators \$1,900,000, Trash Chutes \$120,000, Signage \$540,000

PRE-QUALIFICATION OF PROSPECTIVE SUBCONTRACTORS: San Diego State University has determined that subcontractors who submit bids to Sundt Construction on this project must be pre-qualified. Only those subcontractors who pre-qualify will be allowed to bid on Plaza Linda Verde Mixed Use Development at San Diego State University. In addition a subcontractor may be required to furnish a performance & payment bond. All information requested in these forms must be completed and returned in order to be considered "responsive" to the requirements of prequalification.

LICENSE: See Description of Classifications (www.csb.ca.gov)

Interested firms may obtain Prequalification Documents beginning on May 16, 2014 at:
Sundt Construction Inc.

1660 Hotel Circle North, Suite 400
San Diego, CA 92108
Tel: 619-321-4815 Fax: 619-321-4915
Contact: Jessica Farley or JLFarley@sundt.com

Submittal of the required Prequalification Forms will be received at the same location until June 2, 2014 by 12:00 p.m.

No Prequalification Submittals will be received after 12:00 p.m., June 2, 2014.

Confidentiality of the information provided will be respected to the extent permitted by law.

A preference will be given to Disabled Veterans Business Enterprises, in accordance with State of California laws and regulations. Those firms seeking this preference must be certified as a "DVBE" by the Office of Small Business & DVBE Services in the Procurement Division of the State of California, Department of General Services.

QUESTIONS: Only written inquiries will be permitted. Questions must be submitted in writing by May 28, 2014 and will be acceptable by US Mail, email or fax to:

Arnie Downes
Sundt Construction Inc.
1660 Hotel Circle North, Suite 400
San Diego, CA 92108
Tel: 619-321-4803 Fax: 619-321-4903

All information requested must be completed and returned in order to be considered "responsive" to the requirements of prequalification

Sundt is an Equal Opportunity Employer and have an established Compliance and Diversity Department. Please feel free to contact our Small Business Liaison Officer Marian Enriquez should you need any assistance to become qualified. You may reach her in our Tempe, Arizona office at 480-293-3108.

Request FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

Route 76/15 Separation to South Mission

Contract No. 11-257154

Location: Bonsall & Fallbrook, CA

Owner: Department of Transportation (CALTRANS)

Bid Date: June 19, 2014 at 2:00 p.m.

DBE Goal – 10%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Concrete Ditch Lining • Furnish/Erect Precast Girders
- Dverhead Signs • Aggregate Supply • Concrete Paving • Guardrail
- Pipe Supply • Asphalt Paving • Concrete Supply • Imported Borrow
- Prestressing • Bar Reinforcing Steel • Construction Area Signs • Joint Seal
- RCP Pipe • Blasting • Crash Cushions • Landscape & Irrigation
- Roadside Signs • Cable Railing • Demolition • Manholes
- Sewer, Water, Storm Drain • CIDH Pile • Electrical • Materials Trucking
- Slope Protection • Clear and Grub • Erosion Control • Minor Concrete
- Steel Casings • Cold Place AC • Fencing • Miscellaneous Iron And Steel
- Striping • Concrete Barrier

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/

Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9009 / (760) 471-4860

Contact: Jannette Carter, Estimating Administrator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer



PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

June 9

In the year of 2014

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 9th day of June, 2014

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

June 9th
In the year of 2014

**Request FOR CERTIFIED DBE
SUBCONTRACTORS & SUPPLIERS:**

**Route 76/15 Separation to South Mission
Contract No. 11-257154**

Location: Bonsall & Fallbrook, CA

Owner: Department of Transportation (CALTRANS)

Bid Date: June 19, 2014 at 2:00 p.m.

DBE Goal – 10%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Concrete Ditch Lining • Furnish/Erect Precast Girders
- Overhead Signs • Aggregate Supply • Concrete Paving • Guardrail
- Pipe Supply • Asphalt Paving • Concrete Supply • Imported Borrow
- Prestressing • Bar Reinforcing Steel • Construction Area Signs • Joint Seal
- RCP Pipe • Blasting • Crash Cushions • Landscape & Irrigation
- Roadside Signs • Cable Railing • Demolition • Manholes
- Sewer, Water, Storm Drain • CIDH Pile • Electrical • Materials Trucking
- Slope Protection • Clear and Grub • Erosion Control • Minor Concrete
- Steel Casings • Cold Place AC • Fencing • Miscellaneous Iron And Steel
- Striping • Concrete Barrier

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/

Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9009 / (760) 471-4860

Contact: Jannette Carter, Estimating Administrator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

**Request FOR CERTIFIED DBE
SUBCONTRACTORS & SUPPLIERS:**

Route 76/15 Separation to South Mission

Contract No. 11-257154

Location: Bonsall & Fallbrook, CA

Owner: Department of Transportation (CALTRANS)

Bid Date: June 19, 2014 at 2:00 p.m.

DBE Goal – 10%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Concrete Ditch Lining • Furnish/Erect Precast Girders
- Overhead Signs • Aggregate Supply • Concrete Paving • Guardrail
- Pipe Supply • Asphalt Paving • Concrete Supply • Imported Borrow
- Prestressing • Bar Reinforcing Steel • Construction Area Signs • Joint Seal
- RCP Pipe • Blasting • Crash Cushions • Landscape & Irrigation
- Roadside Signs • Cable Railing • Demolition • Manholes
- Sewer, Water, Storm Drain • CIDH Pile • Electrical • Materials Trucking
- Slope Protection • Clear and Grub • Erosion Control • Minor Concrete
- Steel Casings • Cold Place AC • Fencing • Miscellaneous Iron And Steel
- Striping • Concrete Barrier

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/

Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9009 / (760) 471-4860

Contact: Jannette Carter, Estimating Administrator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

Requesting bids - **ALL TRADES** Especially From

Asphalt Concrete, Class II Base, Sand, Trucking, Clearing, Cold Planing, PCC Flatwork, Utility Adjustments, Water Utilities, Landscaping, Striping & Markings, Traffic Control, Erosion Control, Survey, Biologist

Project: 9th Street Improvements (Federal Aid Project STPL 5174 (019))

Owner: City of Holtville

Location: Holtville, CA

BID DATE: June 17, 2014 at 2:00 PM

Hazard Construction Company

Contact: Jim Burns

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: jburns@hazardcon.com

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials.

Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>



San Diego Chapter, Inc.

"Building Your Quality of Life"

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

June 2

In the year of 2014

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 2nd day of June, 2014

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

June 2nd
In the year of 2014

**Request FOR CERTIFIED DBE
SUBCONTRACTORS & SUPPLIERS:**

**Route 76/15 Separation to South Mission
Contract No. 11-257154**

Location: Bonsall & Fallbrook, CA

Owner: Department of Transportation (CALTRANS)

Bid Date: June 19, 2014 at 2:00 p.m.

DBE Goal – 10%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Concrete Ditch Lining • Furnish/Erect Precast Girders
- Overhead Signs • Aggregate Supply • Concrete Paving • Guardrail
- Pipe Supply • Asphalt Paving • Concrete Supply • Imported Borrow
- Prestressing • Bar Reinforcing Steel • Construction Area Signs • Joint Seal
- RCP Pipe • Blasting • Crash Cushions • Landscape & Irrigation
- Roadside Signs • Cable Railing • Demolition • Manholes
- Sewer, Water, Storm Drain • CIDH Pile • Electrical • Materials Trucking
- Slope Protection • Clear and Grub • Erosion Control • Minor Concrete
- Steel Casings • Cold Place AC • Fencing • Miscellaneous Iron And Steel
- Striping • Concrete Barrier

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/ha/esc/oe/project_ads_addenda/11/11-257154/

Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9009 / (760) 471-4860

Contact: Jannette Carter, Estimating Administrator

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

Request for Sub-Bids
ALL TRADES Especially From Certified
DBE
for the following:


**Survey, Cathodic Protection, Jobsite Rentals, Paving,
Structural Steel, Painting + Coating, Electrical, Rebar**

Project: Water Reclamation Facility 2 Tertiary Filtration
Owner: City of Corona
Location: Corona, CA

BID DATE: July 2, 2014 at 2:00 PM

R.C. Foster Corp.

Contact: Glen Langer
PO Box 7055
Corona, CA 92877
Phone: (951) 738-8211 / Fax: (951) 738-8215
E-Mail: estimating@rcfoster.com



**Request FOR CERTIFIED DBE
SUBCONTRACTORS & SUPPLIERS:**
Route 76/15 Separation to South Mission
Contract No. 11-257154

Location: Bonsall & Fallbrook, CA
Owner: Department of Transportation (CALTRANS)
Bid Date: June 19, 2014 at 2:00 p.m.
DBE Goal - 10%

Quotes requested for, but not limited to, the following types of work:

- AC Dike • Concrete Ditch Lining • Furnish/Erect Precast Girders
- Overhead Signs • Aggregate Supply • Concrete Paving • Guardrail
- Pipe Supply • Asphalt Paving • Concrete Supply • Imported Borrow
- Prestressing • Bar Reinforcing Steel • Construction Area Signs • Joint Seal
- RCP Pipe • Blasting • Crash Cushions • Landscape & Irrigation
- Roadside Signs • Cable Railing • Demolition • Manholes
- Sewer, Water, Storm Drain • CIDH Pile • Electrical • Materials Trucking
- Slope Protection • Clear and Grub • Erosion Control • Minor Concrete
- Steel Casings • Cold Place AC • Fencing • Miscellaneous Iron And Steel
- Striping • Concrete Barrier

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/

Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non- DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9009 / (760) 471-4860
Contact: Jannette Carter, Estimating Administrator
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer



Attention Contractors!!

Sundt Layton Joint Venture is actively preparing for construction of the new **RJ Donovan Infill Facility** located in Otay Mesa.

The RJ Donovan Project includes the design and construct of a new 317,000-square-foot housing facility in Otay Mesa, Calif. The project will include 3 level II 264 bed housing units and supporting facilities such as programming, health care, visitation. Construction is scheduled to begin in July 2014

Please register AND submit your pre-qualification package NOW!

- Step #1: Sign in to www.sundtlayton.com/rjdonovan
- Step #2: Registration
- Step #3: Prequalification - Subcontractors are required to complete Steps #1 thru #3
- Tier-subcontractors/Vendors/Suppliers/ Professional Services:
ONLY complete Steps #1 and #2

An Equal Opportunity Employer

Requesting bids - **ALL TRADES** Especially From

Asphalt Concrete, Class II Base, Sand, Trucking, Clearing, Cold Planing, PCC Flatwork, Utility Adjustments, Water Utilities, Landscaping, Striping & Markings, Traffic Control, Erosion Control, Survey, Biologist

Project: 9th Street Improvements (Federal Aid Project STPL 5174 (019))

Owner: City of Holtville **Location: Holtville, CA**

BID DATE: June 17, 2014 at 2:00 PM

Hazard Construction Company

Contact: Jim Burns
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034
E-Mail: jburns@hazardcon.com

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-257154 Route 76 ~ Mission to I-15

Section E

E. The names of agencies and the dates on which they were contacted to provide assistance in contracting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

5/8/14 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 5/9/14 & 6/9/14 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 5/9/14 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see Section D – Advertisements).

On 5/8/14 Flatiron solicited DBE participation through the Minority Business Development Agency.

On 5/8/14 Flatiron solicited DBE participation through the SBA Subnet Database.

[Back To Query Form](#)

Thu May 08 13:55:46 PDT 2014

Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction

Work Codes: C0639 ASPHALT SUPPLIER C0649 PAVING SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1980 IMPORTED BORROW C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE C7191 SEWER MANHOLE C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C8000 FENCING CONTRACTOR C8330 METAL RAILING C8331 CONCRETE BARRIER C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION

Firm Type: DBE

88 items found, displaying 1 to 20. [\[First/Prev\]](#) [1](#), [2](#), [3](#), [4](#), [5](#) [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name
5270	ABS L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abscl...	LUIS M. AL...
219	AC DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acd...	GEORGETTE .
40742	AS CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH
34586	ACCU CONSTRUCTION INC	1526 BROOKHOLLOW DRIVE, SUITE 76		SANTA ANA	CA	92705		1526 BROOKHOLLOW DRIVE, SUITE 76		SANTA ANA	SANTA ANA	92705		DBE	accu@accu...	DENNIS YUM
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	mpa@acefen...	MICHAEL AB...
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. O. BOX 2207		WINNETKA	WINNETKA	91306		DBE	advantage@...	MICHELLE D.
39072	AMERICA PACIFIC CONSTRUCTION	201 LAUREL AVE. #13		BREA	CA	92821								DBE	apconstruc...	ASHISH SEG...
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAD ...
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT		FERRIS	CA	92571								DBE	asapgeneng...	ANSELMO YB...
38667	ASTRD CONSTRUCTION	3833 OHIO AVENUE		RICHMOND	CA	94804								DBE	astroconst...	QIANA RILE...
41022	BANAGA CONSTRUCTION, INC	1264 57AGECOACH TRAIL LOOP		CHULA VISTA	CA	91915		P.O. BOX 210814		CHULA VISTA	CHULA VISTA	91921		DBE	frank@kite...	FRANK BANA...
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET		BERKELEY	CA	94710								DBE	jbayline@...	JUAN ARREG...
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...
36647	BIG VALLEY ASPHALT	3510 BRIAN WAY		BAKERSFIELD	CA	93308		3510 BRIAN WAY		BAKERSFIELD	BAKERSFIELD	93308		DBE	donnawatso...	DDNNA WATS...
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONINO AVENUE		BAKERSFIELD	CA	93308								DBE	info@BLACK...	NORMAN GAL...
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BDX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burke3958@...	MICHAEL J...
4483	CGO CONSTRUCTION	3100 EAST CEDAR STREET		ONTARIO	CA	91761								DBE	cgoconst2@...	CHARLES OJ.

COMPANY	#14											
33568	CADIT COMPANY	ONE CYPRESS COURT	TROPHY CLUB	TX	76262	P. O. BOX 784	ROANOKE	ROANOKE	76262	DBE	k.carisle...	KATHRYN CA...
26643	CAL FRAN ENGINEERING, INC.	990 ENCHANTED WAY, SUITE 106	SIMI VALLEY	CA	93065					OBE	sharon@cal...	SHARON TOM...
39287	CALI CONCRETE	117 MUGSY AVENUE	BAKERSFIELD	CA	93307					DBE	gusto@cali...	GUSTAVO VA...

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Thu May 08 13:55:46 PDT 2014

Query Criteria

District: 07 08 11 12
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction
 Work Codes: C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1980 IMPORTED BORROW C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE C7191 SEWER MANHOLE C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C8000 FENCING CONTRACTOR C8330 METAL RAILING C8331 CONCRETE BARRIER C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
 Firm Type: DBE

88 items found, displaying 1 to 20. [\[First/Prev\]](#) [1](#), [2](#), [3](#), [4](#), [5](#) [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acd...	GEORGETTE .
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH
34586	ACCU CONSTRUCTION INC	1526 BRDDKHOLLOW DRIVE, SUITE 76		SANTA ANA	CA	92705		1526 BROOKHOLLOW DRIVE, SUITE 76		SANTA ANA	SANTA ANA	92705		DBE	accu@accu...	DENNIS YUM
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	mpa@acefen...	MICHAEL AB...
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. D. BOX 2207		WINNETKA	WINNETKA	91306		DBE	advantage@...	MICHELLE D..
39072	AMERICA PACIFIC CONSTRUCTION	201 LAUREL AVE. #13		BREA	CA	92821								DBE	apconstruc...	A5HISH SEG..
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO PDINT		PERRIS	CA	92571								DBE	asapgeneng...	ANSELMO YB...
38667	ASTRO CONSTRUCTION	3833 OHIO AVENUE		RICHMOND	CA	94804								DBE	astroconst...	QIANA RILE...
41022	BANAGA CONSTRUCTION, INC	1264 STAGECOACH TRAIL LOOP		CHULA VISTA	CA	91915		P.O. BDX 210814		CHULA VISTA	CHULA VISTA	91921		DBE	frank@kite...	FRANK BANAG...
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET		BERKELEY	CA	94710								DBE	jbayline@...	JUAN ARREG...
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BDB E. SAL...
36647	BIG VALLEY ASPHALT	3510 BRIAN WAY		BAKERSFIELD	CA	93308		3510 BRIAN WAY		BAKERSFIELD	BAKERSFIELD	93308		DBE	donnawatso...	DDNNA WATS...
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONINO AVENUE		BAKERSFIELD	CA	93308								DBE	info@BLACK...	NORMAN GAL...
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burke3958@...	MICHAEL J...
4483	C G O CONSTRUCTION	3100 EAST CEDAR STREET		DNTARID	CA	91761								DBE	cgoconst2@...	CHARLES DJ..

COMPANY		#14										
33566	CADIT COMPANY	ONE CYPRESS COURT	TROPHY CLUB	TX	76262	P. O. BOX 784	ROANOKE	ROANOKE	76262	OBE	k.carlisle...	KATHRYN CA...
26643	CAL FRAN ENGINEERING, INC.	990 ENCHANTED WAY, SUITE 106	SIMI VALLEY	CA	93065					DBE	sharon@cal...	SHARON TOM...
39287	CALI CONCRETE	117 MUGSY AVENUE	BAKERSFIELD	CA	93307					DBE	gusto@cali...	GUSTAVO VA...

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) -> [Contract Awards and Services](#) -> **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-257154

30 Opt-in records found.

11-257154	Pruitt Trucking, Inc.
	214 W. Poppyfields Dr. Altadena, CA 91001
	Phone: (626) 398-4500 Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
11-257154	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.
11-257154	AC Dike Co
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dikes.
11-257154	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526 Fax Number: 866-308-1415

Disadvantaged status: SBE Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com	
Pacific Coast - Water Truck Services 11437 W. larch rd. Tracy, Ca 95304 Phone: 209-456-6964 Fax Number: 209-833-1956 Disadvantaged status: DBE SBE Services offered: All Water Truck Srvices	
OHL USA 1920 Main Street Irvine Phone: 9492424432 Fax Number: Disadvantaged status: Services offered: General Contractor	
Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. APS, LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada	
Integity Rebar Placers 1345 Nandina Avenue Perris, CA 92571 Phone: 951.696.6843 Fax Number: 951.943.7772 Disadvantaged status: DBE Services offered: Rebar	
Penhall Company 5775 Eastgate Dr San Diego, CA. 92121 Phone: 858-550-1111 Fax Number: 858-550-1120 Disadvantaged status:	

Services offered: Saw cutting, Demolition & Removals, PCCP & Bridge Joints	
11-257154	Edison Construction, Inc.
	P.O. Box 578 Bonsall, CA 92003
	Phone: 760-732-0829 Fax Number: 760-732-0824
	Disadvantaged status: DBE
	Services offered: Clearing & Grubbing, Demolition, Excavation, Trucking & Materials, AC & PCC Aggregates, Portable Crushing & Screening, Rip Rap & Transport, Road Base, Hot Mix Asphalt & Delivery.
11-257154	MADRUGA IRON WORKS
	305 GANDY DANCER DR. TRACY CA 95377
	Phone: 209-321-3108 Fax Number: 209-832-2444
	Disadvantaged status: DBE
	Services offered: MATAL FABRICATION, HATCHES, DRAG OFF BOLT DOWN STYLE GALVINIZED STEEL COVERS, ALUMINUM FRAMES AND COVERS, LOCKABLE DEVICES TO DETOUR COPPER WIRE THEFT, FRAMES AND GRATES, MISC METALS. FREE FREE TO CONTACT CHAD CROCKER
11-257154	INTERSTATE SALES
	Phone: Fax Number:
	Disadvantaged status:
	Services offered:
11-257154	INTERSTATE SALES
	12600 LOCKSLEY LANE #200
	Phone: Fax Number:
	Disadvantaged status:
	Services offered:
11-257154	INTERSTATE SALES
	12600 LOCKSLEY LANE #200 AUBURN, CA 95602
	Phone: 5308236070 Fax Number: 5308236214
	Disadvantaged status: SBE
	Services offered: supply tubular handrail
11-257154	Perry Electric
	PO Box 710130 Santee, CA, 92072

	Phone: 619-449-0045	Fax Number: 619-449-0511
	Disadvantaged status: SBE	
	Services offered:	
11-257154	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: : All Aspect of Testing, Inspection, Design and Construction Management on all construction materials	
11-257154	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ETC..	
11-257154	Select Electric, Inc.	
	13250 Kirkham Way Poway, CA 92064	
	Phone: 619-460-6060	Fax Number: 619-460-6069
	Disadvantaged status:	
	Services offered: MBE We are a full service electrical contracting firm with expertise in light rail construction, railroad signaling, intelligent transportation systems, fiber optic systems, traffic control and detection, street lighting and airfield ground traffic systems.	
11-257154	R.E. Serrano, Inc.	
	3430 Pacheco Blvd. Martinez CA 94553	
	Phone: 925-957-8184	Fax Number: 925-957-8190
	Disadvantaged status: DBE	
	Services offered: Sub quoting CONCRETE BARRIER (TYPE 6o MODIFIED), CONCRETE BARRIER (TYPE 6oP), CONCRETE BARRIER (TYPE 6o), CONCRETE BARRIER (TYPE 6oA) www.reserrano.com	
11-257154	Pacific EH&S Services, Inc.	
	2192 Martin, Suite 245 Irvine, CA 92612	
	Phone: (800) 530-9774	Fax Number: (949) 250-6398
	Disadvantaged status: SBE	
	Services offered: Pacific EH&S Services, Inc. provides services in the areas of industrial hygiene, safety, environmental air monitoring,	

<p>SWPPP, WPCM, Caltrans Water Pollution Control Manager services, QSD consulting, QSP inspections, asbestos and lead compliance, ergonomics, health and safety management, policy and procedure development, safety audits, indoor air quality investigations, health and safety training, accident and claims investigations, expert witness testimony, and emergency response coordination.</p>	
<p>The Dirt Connection Inc</p>	
<p>PO Box 56 Oceanside, CA 92049</p>	
<p>Phone: 619-520-1340 Fax Number: 619-330-2228</p>	
<p>Disadvantaged status: SBE</p>	
11-257154	<p>Services offered: The Dirt Connection Inc Specializing in Transportation of Fill Dirt, Bottom Dumps, End Dumps, Super Tens, Ten Wheelers, Truck N Pups. We have a Borrow Site with 500,000 yards of Export. Also Dumpsites available for Concrete, Asphalt, Green Waste, Dirt.</p>
<p>GSJ Utility Supply & Service</p>	
<p>14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670</p>	
<p>Phone: 562-404-1435 Fax Number: 888-356-1250</p>	
<p>Disadvantaged status: DBE DVBE SBE</p>	
11-257154	<p>Services offered: GSJ offers a full line of accessories for HDPE plastic pipe products and corrugated metal and plastic pipe along with ERW carbon steel line pipe and valves and Electric wire-Industrial able ? Agricultural irrigation wire & cable, Power Cables- Splice Kits Medium voltage-Bare Copper and much more ? Pipe- PVC, HDPE, Polyethylene, Corrugated Metal pipe, etc. ? Gas pipe</p>
<p>Simeon Crosier Estimating</p>	
<p>39 Susan Taylor Lane North Bennington, VT 05257</p>	
<p>Phone: 916-838-9851 Fax Number:</p>	
<p>Disadvantaged status:</p>	
11-257154	<p>Services offered: Quantities and/or Estimates available for any or all structural concrete Bridge, Retaining wall, Box Culvert and imbedded or associated items. Experience includes 17 years as Chief estimator for a major CA Bridge contractor. (simeon802@yahoo.com)</p>
<p>G-Force</p>	
<p>4035 Pacific Highway San Diego</p>	
<p>Phone: 619-583-6633 Fax Number: 866-319-1366</p>	
<p>Disadvantaged status: DVBE SBE</p>	
11-257154	<p>Services offered: G-Force has been around for over 20 years serving Southern California clients in the areas of Geotechnical Engineering, Construction Inspection and Materials Testing. In addition to having our lab Caltrans certified, we also maintain ISO 17025 accreditation</p>

and CCRL/AMRL certification with mobile testing capabilities. We are also signatory to Local 12 Operating Engineers.	
11-257154	Case Pacific Company
	2121 Ardmore Road Paso Robles, CA 93446-7199
	Phone: 805-237-8851 Fax Number: 805-237-8854
	Disadvantaged status:
	Services offered:
11-257154	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS
11-257154	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP specialists, an SBE company. Proudly serving the Golden State from San Diego County to Del Norte County and everywhere in between. Specializing in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
11-257154	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
11-257154	Maxim Crane Works
	6232 Fairmount Ave San Diego, Ca 92120

	Phone: 619-727-3316	Fax Number: 619-563-7833
	Disadvantaged status:	
	Services offered:	
11-257154	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-257154

65 Opt-in records found.

11-257154	Pruitt Trucking, Inc.
	214 W. Poppyfields Dr. Altadena, CA 91001
	Phone: (626) 398-4500 Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.
11-257154	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety & Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Traffic Cones, Barricades, Channelizers, Delineators, Crash Cushions, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Object Markers, and Pavement Markers. Locations Servicing California: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, and Poway.
11-257154	AC Dike Co
	2788 Venture Dr Lincoln Ca 95648
	Phone: (916) 645-7747 Fax Number: (916) 645-9618
	Disadvantaged status: DBE
Services offered: Place asphalt dikes.	
11-257154	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526 Fax Number: 866-308-1415

	Disadvantaged status: SBE Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com
11-257154	Pacific Coast - Water Truck Services 11437 W. larch rd. Tracy, Ca 95304 Phone: 209-456-6964 Fax Number: 209-833-1956 Disadvantaged status: DBE SBE Services offered: All Water Truck Srvices
11-257154	OHL USA 1920 Main Street Irvine Phone: 9492424432 Fax Number: Disadvantaged status: Services offered: General Contractor
11-257154	Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. APS, LLC is certified in all of these States listed AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia Import/Export Canada
11-257154	Integity Rebar Placers 1345 Nandina Avenue Perris, CA 92571 Phone: 951.696.6843 Fax Number: 951.943.7772 Disadvantaged status: DBE Services offered: Rebar
11-257154	Penhall Company 5775 Eastgate Dr San Diego, CA. 92121 Phone: 858-550-1111 Fax Number: 858-550-1120 Disadvantaged status:

Services offered: Saw cutting, Demolition & Removals, PCCP & Bridge Joints	
11-257154	Edison Construction, Inc.
	P.O. Box 578 Bonsall, CA 92003
	Phone: 760-732-0829 Fax Number: 760-732-0824
	Disadvantaged status: DBE
	Services offered: Clearing & Grubbing, Demolition, Excavation, Trucking & Materials, AC & PCC Aggregates, Portable Crushing & Screening, Rip Rap & Transport, Road Base, Hot Mix Asphalt & Delivery.
11-257154	MADRUGA IRON WORKS
	305 GANDY DANCER DR. TRACY CA 95377
	Phone: 209-321-3108 Fax Number: 209-832-2444
	Disadvantaged status: DBE
	Services offered: MATAL FABRICATION, HATCHES, DRAG OFF BOLT DOWN STYLE GALVINIZED STEEL COVERS, ALUMINUM FRAMES AND COVERS, LOCKABLE DEVICES TO DETOUR COPPER WIRE THEFT, FRAMES AND GRATES, MISC METALS. FREE FREE TO CONTACT CHAD CROCKER
11-257154	INTERSTATE SALES
	Phone: Fax Number:
	Disadvantaged status:
	Services offered:
11-257154	INTERSTATE SALES
	12600 LOCKSLEY LANE #200
	Phone: Fax Number:
	Disadvantaged status:
11-257154	INTERSTATE SALES
	12600 LOCKSLEY LANE #200 AUBURN, CA 95602
	Phone: 5308236070 Fax Number: 5308236214
	Disadvantaged status: SBE
11-257154	Perry Electric
	PO Box 710130 Santee, CA, 92072

	Phone: 619-449-0045	Fax Number: 619-449-0511
	Disadvantaged status: SBE	
	Services offered: Electrical Contractor - Traffic Signal, Street Lights, Site Lighting, Loop Dectors, Underground Utilities, Conduit/Wire, Boring, Low Voltage/fiber optics	
11-257154	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: : All Aspect of Testing, Inspection, Design and Construction Management on all construction materials	
11-257154	LOGANS MARKETING	
	121 BROADWAY SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , IRRIGATION SUPPLIES , BRICK & BLOCK , PIPE , ETC..	
11-257154	Select Electric, Inc.	
	13250 Kirkham Way Poway, CA 92064	
	Phone: 619-460-6060	Fax Number: 619-460-6069
	Disadvantaged status:	
	Services offered: MBE We are a full service electrical contracting firm with expertise in light rail construction, railroad signaling, intelligent transportation systems, fiber optic systems, traffic control and detection, street lighting and airfield ground traffic systems.	
11-257154	R.E. Serrano, Inc.	
	3430 Pacheco Blvd. Martinez CA 94553	
	Phone: 925-957-8184	Fax Number: 925-957-8190
	Disadvantaged status: DBE	
	Services offered: Sub quoting CONCRETE BARRIER (TYPE 6o MODIFIED), CONCRETE BARRIER (TYPE 6oP), CONCRETE BARRIER (TYPE 6o), CONCRETE BARRIER (TYPE 6oA) www.reserrano.com	
11-257154	Pacific EH&S Services, Inc.	
	2192 Martin, Suite 245 Irvine, CA 92612	
	Phone: (800) 530-9774	Fax Number: (949) 250-6398
	Disadvantaged status: SBE	

<p>Services offered: Pacific EH&S Services, Inc. provides services in the areas of industrial hygiene, safety, environmental air monitoring, SWPPP, WPCM, Caltrans Water Pollution Control Manager services, QSD consulting, QSP inspections, asbestos and lead compliance, ergonomics, health and safety management, policy and procedure development, safety audits, indoor air quality investigations, health and safety training, accident and claims investigations, expert witness testimony, and emergency response coordination.</p>	
<p>The Dirt Connection Inc</p>	
<p>PO Box 56 Oceanside, CA 92049</p>	
<p>Phone: 619-520-1340 Fax Number: 619-330-2228</p>	
<p>Disadvantaged status: SBE</p>	
11-257154	<p>Services offered: The Dirt Connection Inc Specializing in Transportation of Fill Dirt, Bottom Dumps, End Dumps, Super Tens, Ten Wheelers, Truck N Pups. We have a Borrow Site with 500,000 yards of Export. Also Dumpsites available for Concrete, Asphalt, Green Waste, Dirt.</p>
<p>GSJ Utility Supply & Service</p>	
<p>14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670</p>	
<p>Phone: 562-404-1435 Fax Number: 888-356-1250</p>	
<p>Disadvantaged status: DBE DVBE SBE</p>	
11-257154	<p>Services offered: GSJ offers a full line of accessories for HDPE plastic pipe products and corrugated metal and plastic pipe along with ERW carbon steel line pipe and valves and Electric wire-Industrial able ? Agricultural irrigation wire & cable, Power Cables- Splice Kits Medium voltage-Bare Copper and much more ? Pipe- PVC, HDPE, Polyethylene, Corrugated Metal pipe, etc. ? Gas pipe</p>
<p>Simeon Crosier Estimating</p>	
<p>39 Susan Taylor Lane North Bennington, VT 05257</p>	
<p>Phone: 916-838-9851 Fax Number:</p>	
<p>Disadvantaged status:</p>	
11-257154	<p>Services offered: Quantities and/or Estimates available for any or all structural concrete Bridge, Retaining wall, Box Culvert and imbedded or associated items. Experience includes 17 years as Chief estimator for a major CA Bridge contractor. (simeon802@yahoo.com)</p>
<p>G-Force</p>	
<p>4035 Pacific Highway San Diego</p>	
<p>Phone: 619-583-6633 Fax Number: 866-319-1366</p>	
<p>Disadvantaged status: DVBE SBE</p>	
11-257154	<p>Services offered: G-Force has been around for over 20 years serving Southern California clients in the areas of Geotechnical Engineering,</p>

<p>Construction Inspection and Materials Testing. In addition to having our lab Caltrans certified, we also maintain ISO 17025 accreditation and CCRL/AMRL certification with mobile testing capabilities. We are also signatory to Local 12 Operating Engineers.</p>	
<p>Case Pacific Company</p>	
<p>2121 Ardmore Road Paso Robles, CA 93446-7199</p>	
11-257154	<p>Phone: 805-237-8851 Fax Number: 805-237-8854</p>
<p>Disadvantaged status:</p>	
<p>Services offered:</p>	
<p>Pavement Recycling Systems</p>	
<p>10240 San Sevain Way Mira Loma Ca 91752</p>	
11-257154	<p>Phone: 951-682-1091 Fax Number: 951-682-1094</p>
<p>Disadvantaged status:</p>	
<p>Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS</p>	
<p>AKA Environmental</p>	
<p>6650 Montresor Place, Alta Loma, CA 91737</p>	
11-257154	<p>Phone: 323-547-9605 Fax Number: 323-589-2430</p>
<p>Disadvantaged status: SBE</p>	
<p>Services offered: We are the SWPPP specialists, an SBE company. Proudly serving the Golden State from San Diego County to Del Norte County and everywhere in between. Specializing in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>	

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	May 08, 2014
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS [Edit]	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION [Edit]	
* First Name:	Jannette
* Last Name:	Carter
* Telephone:	760-916-9100
Fax:	760-471-4860
Email Address:	SDBids@flatironcorp.com
* Date Open:	May 08, 2014
* Date Closed:	June 19, 2014
* Opportunity Title:	Route 76 ~ Mission to I-15
* Solicitation ID:	11-257154
* Contract Value Amount:	\$91,000,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	Federal Government
* Offer Description:	DBE Goal 10%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bar Reinforcing Steel, Blasting, Cable Railing, CIDH Pile, Clear and Grub, Cold Place AC, Concrete Barrier, Concrete Ditch Lining, Concrete Paving, Concrete Supply, Construction Area Signs, Crash Cushions, Demolition, Electrical, Erosion Control, Fencing, Furnish/Erect Precast Girders, Guardrail, Imported Borrow, Joint Seal, Landscape & Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply, Prestressing, RCP Pipe, Roadside Signs, Sewer, Water, Storm Drain, Slope Protection, Steel Casings, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/ . Additionally, plans and specifications are available at Flatirons San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* Keywords:	Roads
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES [Edit]	
NAICS:	23 - Construction 234 - Heavy Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction 23412 - Bridge and Tunnel Construction 2341 - Highway, Street, Bridge, and Tunnel Construction
* LOCATION INFORMATION [Edit]	
Bonsall, California 92003 USA	
Return to Company Details	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Jannette Carter**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2009**

Fax: **760-471-4860**

Email: **SDBids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description:

Route 76 ~ Mission to I-15. Owner: Department of Transportation (CALTRANS). DBE Goal 10%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Bar Reinforcing Steel, Blasting, Cable Railing, CIDH Pile, Clear and Grub, Cold Place AC, Concrete Barrier, Concrete Ditch Lining, Concrete Paving, Concrete Supply, Construction Area Signs, Crash Cushions, Demolition, Electrical, Erosion Control, Fencing, Furnish/Erect Precast Girders, Guardrail, Imported Borrow, Joint Seal, Landscape & Irrigation, Manholes, Materials Trucking, Minor Concrete, Miscellaneous Iron And Steel, Overhead Signs, Pipe Supply, Prestressing, RCP Pipe, Roadside Signs, Sewer, Water, Storm Drain, Slope Protection, Steel Casings, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-257154/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be

evaluated with your price. An Equal Opportunity Employer.

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **11-257154**

Subcontract Sol. Number: **11-257154**

Bid Closing Date: **6/19/2014**

Time: **2:00 PM PDT**

[Back](#)

Section F

- F. List efforts made to provide interested DBE's with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-257154 Route 76 ~ Mission to I-15

Section G

G. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Section H

H. Include additional data to support a demonstration of good faith efforts:

1. Flatiron requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
 - Solicitation Database (GradeBeam printout)
 - IFB, faxed and/or e-mailed (GradeBeam printout)
 - IFB Addendum Notice for Addendums faxed and/or e-mailed (GradeBeam Printout)
 - IFB Reminder Notice, faxed and/or emailed (GradeBeam printout)
 - IFB and Addendum Notice Message History Repot (GradeBeam printout)

Route 76 ~ Mission to I-15

Bid Date: June 19, 2014

Owner: Department of Transportation (CALTRANS)

Solicitation Database

Company Name	Phone #	City	State
A.C. Dike Co.	(916) 652-0159	Lincoln	CA
Ace Fence Company	(626) 333-0727	La Puente	CA
ACL Construction Company, Inc.	(909) 391-4477	Ontario	CA
Advantage Demolition And Grading, Inc.	(818) 477-2074	Winnetka	CA
Alcorn Fence Company	(951) 685-5871	Sun Valley	CA
All American Asphalt	(951) 736-7600	Corona	CA
Allante Fence Co.	(559) 498-0551	Fresno	CA
Ameron Water Transmission Group	(909) 944-4100	Rancho Cucamonga	CA
Amt Metal Fabricators, Incorporated	(510) 236-1414	Richmond	CA
Anderson Drilling aka Hayward Baker	(619) 956-0850	Chino Hills	CA
Arguello Concrete Construction	(559) 779-3068	Fresno	CA
Asphalt Dike Construction Inc	(559) 651-7900	Goshen	CA
Avar Construction Susters, Inc.	(510) 354-2000	Fremont	CA
B C Traffic Specialists	(714) 974-1190	Orange	CA
Bakersfield Pipe	(562) 426-6468	Signal Hill	CA
Baltazar Construction Inc	(626) 339-8610	Covina	CA
Beard Electric	(562) 802-1800	Santa Fe Springs	CA
Becho, Inc.	(818) 362-8391	North Las Vegas	NV
Best Landscaping	(619) 335-7500	San Diego	CA
C T & F Inc.	(562) 927-2339	Bell Gardens	CA
C. P. R. Trucking	(818) 837-8333	Sylmar	CA
Cal Stripe	(909) 884-7170	Colton	CA
Calmex Engineering, Inc.	(951) 712-2090	Riverside	CA
CalPortland - Mojave Plant	(661) 823-3901	Mojave	CA
Case Pacific	(925) 449-2590	Livermore	CA
Case Pacific	(805) 237-8851	Paso Robles	CA
Cemex	(909) 732-4880	San Diego	CA
Central Striping Service, Inc.	(916) 635-5175	Rancho Cordova	CA
CGO Construction Company	(909) 930-5501	Ontario	CA
Choice Drilling Inc	(818) 883-9159	West Hills	CA
Chrisp Company	(909) 746-0356	Bloomington	CA
CMC Fontana Steel	(209) 951-9620	Stockton	CA
CMC Rebar	(909) 625-4721	Etiwanda	CA
CMC Steel Fabricators, Inc, dba CMC Rebar	(619) 258-8262	San Diego	CA
CMV Electric	(909) 931-5700	Upland	CA
Condon-Johnson & Associates - SD	(858) 530-9165	San Diego	CA
Contech Engineered Solutions LLC	(714) 281-7883	Anaheim Hills	CA
Cook Concrete Products	(530) 243-2562	Redding	CA
Cooper Engineering, Inc.	(951) 736-6135	Corona	CA
Coreslab Structures, Inc.	(951) 943-9119	Perris	CA
Corrpro Companies, Inc.	(510) 614-8800	San Leandro	CA

Route 76 ~ Mission to I-15

Bid Date: June 19, 2014

Owner: Department of Transportation (CALTRANS)

Solicitation Database

Company Name	Phone #	City	State
Crane Veyor Corporation	(626) 442-1524	South El Monte	CA
Crown Fence	(951) 479-4790	Corona	CA
CSI Electrical Contractors, Inc.	(562) 946-0700	Santa Fe Springs	CA
Daley Corporation	(619) 390-3900	Lakeside	CA
Dave McMahon Construction, Inc.	(619) 491-9355	Escondido	CA
DC Hubbs Construction	(909) 790-2215	Yucaipa	CA
Deltech Engineering	(714) 495-9755	Santa Ana	CA
Diversified Landscape Co.	(951) 245-1686	Winchester	CA
Diversified Product Ind., Ltd.	(310) 858-5505	Beverly Hills	CA
Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	Corona	CA
Dynalectric/ KDC Systems	(714) 236-2280	Los Alamitos	CA
DYWIDAG-Systems International USA, Inc.	(562) 531-6161	Long Beach	CA
Elecnor Group	(909) 993-5470	Chino	CA
Ernest Dee Cm Services	(916) 271-0410	Elk Grove	CA
Estrada Construction And Materials, Inc.	(626) 235-1125	West Covina	CA
EXARO Technologies Corporation	(714) 640-1050	Burlingame	CA
Fencecorp, Inc.	(760) 721-2101	Oceanside	CA
Ferguson Waterworks	(714) 547-5797	Santa Ana	CA
Ferreira Construction, Co., Inc.	(909) 606-5900	Chino	CA
Fitzgerald Formliners	(714) 547-6710	Santa Ana	CA
Flatiron Electric Group	(714) 228-9631	Chino	CA
Foundation Pile	(909) 350-1584	Fontana	CA
G&C Equipment Corporation	(310) 515-6715	Gardena	CA
Geogrid Retaining Wall Systems	(760) 509-0080	Vista	CA
Gerdau Reinforcing Steel	(858) 737-7629	San Diego	CA
Gerdau Reinforcing Steel	(858) 737-7700	San Diego	CA
Global Road Sealing, Inc.	(714) 893-0845	GARDEN GROVE	CA
Global Transloading	(562) 495-9600	Signal Hill	CA
Hanson Aggregates	(858) 715-5600	San Diego	CA
Hanson Aggregates	(805) 543-8100	San Luis Obispo	CA
Harber Companies, Inc.	(909) 478-1957	San Bernardino	CA
Hard Rock Equipment	(951) 734-1940	Corona	CA
Hardy & Harper Incorporated	(714) 444-1851	Santa Ana	CA
Harris Rebar - Phoenix	(602) 254-0091	Phoenix	AZ
Harris Rebar, Inc.	(909) 397-7155	Pomona	CA
Hayward Baker, Inc.	(805) 933-1331	Chino Hills	CA
Headwaters Resources, Inc.	(951) 317-5090	Pomona	CA
High Light Electric, Inc.	(951) 352-9646	Riverside	CA
Holiday Rock	(909) 373-5896	Upland	CA
Holliday Rock	(909) 373-5896	Upland	CA
HydroSprout, Inc.	(760) 432-8233	Escondido	CA

Route 76 ~ Mission to I-15

Bid Date: June 19, 2014

Owner: Department of Transportation (CALTRANS)

Solicitation Database

Company Name	Phone #	City	State
Imperial Pipe	(951) 682-3307	Riverside	CA
Incompli	(949) 391-4593	Laguna Hills	CA
In-Line Fence & Railing Co., Inc	(760) 789-0282	Ramona	CA
Innovative Concrete, Inc.	(661) 718-2351	Quartz Hill	CA
Integrity Rebar Placers	(951) 696-6843	Perris	CA
Ironman Custom Welding Works	(707) 689-7027	Woodland	CA
J F L Electric Inc	(323) 581-4400	Los Angeles	CA
J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	Rancho Cucamongo	CA
Jernigan Pipeline Supply	(530) 377-5090	Cottonwood	CA
John S. Meek Company	(310) 830-6323	Gardena	CA
Johnson, L., Construction, Inc.	(310) 965-1997	gardena	CA
K & G Concrete Inc	(916) 216-1623	Roseville	CA
KRC SAFETY CO., INC.	(559) 732-0393	VISALIA	CA
L. Riley Trucking & Dispatch	(310) 530-1720	Harbor City	CA
Land Engineering, Inc.	(951) 780-5353	Riverside	CA
Landscape Development, Inc.	(661) 295-1970	Valencia	CA
LB Foster Company	(510) 732-5400	Hayward	CA
LBIW, Inc.	(562) 432-5451	Long Beach	CA
Lcg Landscape	(951) 549-0075	Corona	CA
Lindy's Cold Planing	(562) 697-2286	La Habra	CA
LNA Concrete Structures, Inc.	(909) 393-1493	Chino Hills	CA
Malcolm Drilling Company, Inc.	(626) 338-0035	Irwindale	CA
Marina Landscape, Inc.	(714) 939-6600	Anaheim	CA
Mark Langer Masonry & Landscape, Inc.	(619) 246-5450	Cardiff by the Sea	CA
Michael & Company Precision Metal Fabricators	(209) 787-8040	Lockeford	CA
Miller Environmental, Inc.	(714) 385-0099	Orange	CA
Modern Alloys, Inc.	(714) 893-0551	Stanton	CA
Mountain States Steel, Inc.	(801) 785-5085	Lindon	UT
MSL Electric, Inc.	(714) 693-4837	Anaheim	CA
Nakae & Associates, Inc.	(949) 786-0405	Irvine	CA
Native Landscape, Inc.	(760) 735-8700	ESCONDIDO	CA
Nor-Cal Pump & Well Drilling, Inc.	(530) 674-5861	Yuba City	CA
Northwest Pipe Company	(949) 653-5692	Corona	CA
Nuno Iron Mfg Inc	(831) 386-0513	King City	CA
Oldcastle Precast, Inc.	(760) 737-8590	Escondido	CA
Olson Precast Company	(909) 427-1138	Rialto	CA
Ontiveros Concrete, Inc.	(559) 875-2373	Sanger	CA
Orange County Striping Service, Inc.	(714) 639-4550	ORANGE	CA
Our Valley Fence Company	(760) 446-3100	Ridgecrest	CA
Pacific Coast Markings	(760) 868-3400	Phelan	CA
Pacific Coast Steel	(562) 677-8732	Santa Fe Springs	CA

Route 76 ~ Mission to I-15

Bid Date: June 19, 2014

Dwner: Department of Transportation (CALTRANS)

Solicitation Database

Company Name	Phone #	City	State
Pacific Corrugated Pipe Co.	(909) 829-4235	Fontana	CA
Pacific Restoration Group, Inc.	(951) 940-6069	Perris	CA
Park West Landscape	(760) 317-2700	Escondido	CA
Patriot Reinforcing Steel Inc	(951) 241-2036	Riverside	CA
Pavement Coatings Co.	(714) 826-3129	Cypress	CA
Pavement Recycling	(951) 682-1091	Mira Loma	CA
Payco Specialties	(619) 422-9204	Chula Vista	CA
Penhall Company	(714) 772-6450	Anaheim	CA
Penhall Company	(858) 550-1111	San Diego	CA
Perry Electric	(619) 449-0045	Santee	CA
Precision Concrete Construction, Inc.	(760) 871-0240	Escondido	CA
Precon Products	(805) 527-0841	Simi Valley	CA
Pro-Cast Products Inc.	(909) 793-7602	Highland	CA
Quality Hydroseeding & Restoration	(760) 789-8040	Ramona	CA
Rebar Engineering Incorporated	(562) 946-2461	Santa Fe Springs	CA
Recycled Base Materials, Inc.	(818) 767-8418	Sun Valley	CA
Reyes Masonry Contractors Inc	(805) 525-5256	Santa Paula	CA
Rialto Concrete Products, Inc.	(909) 822-0200	Rialto	CA
Rinker	(951) 830-6525	Corona	CA
Rinker Materials Concrete Pipe Div-A CEMEX Company	(559) 275-2241	Fresno	CA
Robertson's	(800) 834-7557	Corona	CA
Schwager Davis Inc.	(408) 281-9300	San Jose	CA
Select Electric Inc.	(619) 460-6060	Poway	CA
Shoring Engineers	(562) 944-9331	Sante Fe	CA
Sierra Landscape Company, Inc.	(760) 328-8900	Palm Desert	CA
Sierra Landscape Development, Inc.	(626) 447-5260	South El Monte	CA
Smp Services Inc	(916) 786-0390	Roseville	CA
Soils Engineering, Inc. (Sei)	(661) 831-5100	Bakersfield	CA
Sonco Construction	(909) 223-1280	Fontana	CA
South Coast Sweeping	(760) 535-6800	Fallbrook	CA
SouthWest V-Ditch, Inc.	(951) 300-2971	Riverside	CA
Statewide Safety & Signs, Inc.	(858) 679-7292	Poway	CA
Steiny & Company, Inc.	(626) 338-9923	Baldwin Park	CA
Sterndahl Enterprises, Inc.	(818) 834-8199	Sun Valley	CA
Stl Landscape Inc	(323) 581-8200	Los Angeles	CA
Super Seal & Stripe	(805) 524-7345	Fillmore	CA
Superior Gunite	(818) 896-9199	Lakeview Terrace	CA
Talus Comstruction	925-406-4756	San Ramon	CA
Team West Contracting Corporation	(951) 340-3426	Corona	CA
The J.V. Land Clearing Company, Inc.	(909) 592-2811	San Dimas	CA
The Jungle Nursery, Inc.	(310) 402-3263	W. Los Angeles	CA

Route 76 ~ Mission to I-15

Bid Date: June 19, 2014

Owner: Department of Transportation (CALTRANS)

Solicitation Database

Company Name	Phone #	City	State
The Mahaffey Companies	(310) 668-2030	East Rancho Dominguez	CA
The R.J. Noble Company	(714) 637-1550	Orange	CA
TreeSmith Enterprises inc	(714) 996-6037	Anaheim	CA
Triumph Geo-Synthetics, Inc.	(714) 237-1550	Anaheim	CA
Ulmer Industries, Inc.	(909) 823-7111	Fontana	CA
United Ready Mix	(562) 865-6211	Artesia	CA
US-Concrete Precast Group - Pomeroy	(951) 490-4123	Perris	CA
ValleyCrest Landscape Development, Inc.	(714) 546-7975	Santa Ana	CA
Vanguard Construction	(925) 245-1300	Livermore	CA
Viking Drillers, Inc.	(916) 372-4993	Granite Bay	CA
Vulcan Materials Company	(858) 530-9463	San Diego	CA
Vulcan Materials Company	(626) 633-4226	Irwindale	CA
Western Foundations & Shoring, Inc.	(619) 561-3510	Lakeside	CA
Western Paving Contractors, Inc.	(626) 338-7889	Irwindale	CA
Western Structures, Inc. dba Western Structures	(951) 352-4300	Riverside	CA
Western Water Works	(760) 554-7083	Chino Hills	CA

[View Invitation Online](#)
**Flatiron West, Inc.
Invitation To Bid**

To: ACL Construction Company, Inc.
ATTN: Joyce Olayinka
207 West State Street
Ontario, CALIFORNIA, 91782
Phone: (909) 391-4477
Fax: (909) 391-4472
Email: jolayinka@acltrails.com

From: Flatiron West, Inc.
ATTN: Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=490934&i=69815179>

Project:	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**		
Bid Due:	6/19/2014 2:00:00 PM PT		
Location:	Bonsall & Fallbrook, Bonsall & Fallbrook, CALIFORNIA 92003		
Start Date:	N/A	End Date:	N/A
Estimated Value:	\$91,000,000		
UCI Code(s):	731046 - Concrete Traffic Barriers.		

Project Description:

FLATIRON WEST, INC.
1770 La Costa Meadows Drive,
San Marcos, CA 92078
Tel: (760) 910-9100 Estimating Fax: (760) 471-4888
Contractor's License No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

DBE Goal 10%

Quotes for Services & Supplies requested for, but not limited to:

- | | | | |
|-------------------------|---------------------------|---------------------------------|-----------------------------|
| • AC Dike | • Concrete Ditch Lining | • Furnish/Erect Precast Girders | • Overhead Signs |
| • Aggregate Supply | • Concrete Paving | • Guardrail | • Pipe Supply |
| • Asphalt Paving | • Concrete Supply | • Imported Borrow | • Prestressing |
| • Bar Reinforcing Steel | • Construction Area Signs | • Joint Seal | • RCP Pipe |
| • Blasting | • Crasit Cushions | • Landscape & irigation | • Roads/de Signs |
| • Cable Railing | • Demolition | • Manholes | • Sewer, Water, Storm Drain |
| • CIDH Pile | • Electrical | • Materials Trucking | • Slope Protection |
| • Clear and Grub | • Erosion Control | • Minor Concrete | • Steel Casings |
| • Cold Place AC | • Fencing | • Miscellaneous Iron And Steel | • Striping |
| • Concrete Barrier | | | |

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-267154/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's Insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-OBE Subs/Suppliers: Indicate 2nd tier OBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp.

Enter the ORGID & ITBIO from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call GradeBeam.com Support at: 866-482-7669.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

[View Invitation Online](#)

Flatiron West, Inc.
Addendum

To: ACL Construction Company, Inc.
 ATTN: Joyce Olayinka
 207 West State Street
 Ontario, CALIFORNIA, 91762
Phone: (909) 391-4477
Fax: (909) 391-4472
Email: jolayinka@aclrails.com

From: Flatiron West, Inc.
 ATTN: Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Access Project Online

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=490934&i=69815179>*

Project:	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**
Subject:	Addendum 1: **Route 76 ~ Mission to I-15**
Message Type:	ITBAddendum

Project Description:

Addendum 1 has been posted to GradeBeam for the Route 76 ~ Mission to I-15 Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

MsgID: 109403001

[View Invitation Online](#)
**Flatiron West, Inc.
Addendum**

To: ACL Construction Company, Inc.
ATTN: Joyce Olayinka
207 West State Street
Ontario, CALIFORNIA, 91762
Phone: (909) 391-4477
Fax: (909) 391-4472
Email: jolayinka@aclrails.com

From: Flatiron West, Inc.
ATTN: Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?o=490934&i=69815179>

Project:	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**
Subject:	Addendum 2: Route 76 ~ Mission to I-15
Message Type:	ITBAddendum

Project Description:

Addendum 2 has been posted to GradeBeam for the Route 76 ~Mission to I-15 Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to www.gradebeam.com/access.asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

MsgID: 110056131

[View Invitation Online](#)

Flatiron West, Inc.
Addendum

To: ACL Construction Company, Inc.
 ATTN: Joyce Olayinka
 207 West State Street
 Ontario, CALIFORNIA, 91762
Phone: (909) 391-4477
Fax: (909) 391-4472
Email: jolayinka@acltrails.com

From: Flatiron West, Inc.
 ATTN: Jannette Carter
 1770 La Costa Meadows Drive
 San Marcos, CALIFORNIA, 92078
Phone: (760) 916-9009
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Access Project Online

*Having Trouble accessing this project online. Copy the link below to your browser
<http://www.gradebeam.com/access.aspx?a=490934&i=69815179>*

Project:	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**
Subject:	Addendum 3: Route 76 ~ Mission to I-15
Message Type:	ITBAddendum

Project Description:

Addendum 3 has been posted to GradeBeam for Route 76 ~ Mission to I-15 Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to.

www.gradebeam.com/access.aspx.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com

866.ITBS.NOW (866-482-7669)

MsgID: 110616512

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Landscape Development, Inc.	(661) 295-1970	pnelson@landscapedevelopment.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	J F L Electric Inc	(323) 581-4400	itorres@jfelectricinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Asphalt Dike Construction inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Rinker	(951) 277-2420	rwright@cemexusa.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Perry Electric	(619) 449-0045	chanson@perryelectricsd.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	U5-Concrete Precast Group - Pomeroy	(951) 657-6093	Robert.Ring@oldcastle.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Oison Precast Company	(909) 427-1138	richa@opmb.net;opcrialtocal@opmb.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlinefence.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	HydroSprout, inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Harber Companies, Inc.	(909) 478-1957	BOBH@harbercompanies.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Geogrid Retaining Wall Systems	(760) 509-0079	shelley@geoXinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Drill Tech Drilling & Shoring, inc.	(951) 277-9700	Corey@Drilltechdrilling.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Daley Corporation	(619) 390-3900	spullaro@daleycorp.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Condon-Johnson & Associates - 5D	(858) 530-9165	gburrough@condon-johnson.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Beard Electric	(562) 802-1800	adsantoro@beardelectric.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Avar Construction Sustrms, inc.	(510) 354-2000	mp@avarconstruction.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Western Paving Contractors, inc.	(626) 338-7889	davenoone@westernpaving.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Precision Concrete Construction, Inc.	(760) 871-0240	dennisi@precisionconcretelinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Penhall Company	(858) 550-1111	mjohnson@penhall.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Viking Drillers, Inc.	(916) 742-1500	sphilliber@vikingdrillersinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Mountain States Steel, Inc.	(801) 785-5085	ssouthwick@mssteel.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Becho, inc.	(702) 650-4326	dave.moody@bechoinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Reyes Masonry Contractors inc	(805) 525-5256	jonathan@reyes-reycon.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Pro-Cast Products Inc.	(909) 793-7602	warren@procast.us	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Johnson, L, Construction, inc.	(310) 965-1997	joe@lcmasonry.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Anderson Drilling aka Hayward Baker	(909) 393-9300	mkennedy@andersondrilling.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Hayward Baker, inc.	(909) 393-9300	kbjerk@haywardbaker.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Superior Gunitite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Crane Veyor Corporation	(626) 442-1524	tchavez@cranevevor.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Coreslab Structures, Inc.	(951) 943-9119	pfrost@coreslab.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	CMC Rebar	(909) 803-1504	Greg.Hughett@cmc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Fitzgerald Formliners	(800) 547-7760	jhernandez@formliners.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Crown Fence	(951) 479-4790	implechot@crownfence.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	jdconcr@aol.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	John S. Meek Company	(310) 830-6323	general@johnsmEEK.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Foundation Pile	(909) 350-1584	jbird@foundationpileinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Malcolm Drilling Company, Inc.	(626) 338-0035	dpeterson@malcolmdrilling.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	ValleyCrest Landscape Development, inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Western Water Works	(760) 554-7083	joe.devlin@wwsco.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Ulmer Industries, inc.	(909) 823-7111	paul@ulmerind.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Vuican Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	The J.V. Land Clearing Company, inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Rinker Materials Concrete Pipe Div-A CEMEX Company	(559) 275-2241	cstreet@cemexusa.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Soils Engineering, Inc. (Sei)	(661) 831-5100	julian@soilsengineering.com;info@solisengineering.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Rialto Concrete Products, inc.	(909) 201-5167	bkovac@ktircp.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Pacific Corrugated Pipe Co.	(909) 829-4235	emartinez@pcpipe.com;sales@pcpipe.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Miller Environmental, inc.	(714) 385-0099	gregg@millerenvironmental.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Northwest Pipe Company	(909) 228-6773	mdumitrache@nwpipe.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	LNA Concrete Structures, inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Mark Langer Masonry & Landscape, inc.	(619) 246-5450	mark.langer@yahoo.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Jernigan Pipeline Supply	(530) 377-5090	jpipe07@yahoo.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Innovative Concrete, Inc.	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Headwaters Resources, inc.	(951) 317-5090	jjohnson@headwaters.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Headwaters Resources, Inc.	(909) 627-2459	ksears@headwaters.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Holiday Rock	(909) 982-1553	tmaher@holidayrock.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Hard Rock Equipment	(951) 734-1940	srainier@hardrockequip.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Hanson Aggregates	(805) 543-8100	joel.cabreros@hanson.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Deltch Engineering	(714) 495-9755	abili@deltchengineeringinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Ferguson Waterworks	(714) 547-5797	gary.heyer@ferguson.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Contech Engineered Solutions LLC	(714) 281-7883	ddizon@conteches.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Cemex	(909) 732-4880	jack.fraherjr@cemex.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	C. P. R. Trucking	(818) 837-8333	ana@cprrucking.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Cai Stripe	(909) 884-7170	ryan@caistripe.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demoandgrading.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krccsafety.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Chrisp Company	(909) 746-0356	jluna@chrispco.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectric.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Corrpro Companies, Inc.	(510) 614-8800	mprosperti@corrpro.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscape.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Talus Construction	925-406-4756	sharon@teamtalus.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Nor-Cal Pump & Well Drilling, Inc.	(530) 674-5861	norcalsump@yahoo.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	DYWIDAG-Systems international USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Diversified Product Ind., Ltd.	(310) 858-5505	dpiltd@ca.rr.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Schwager Davis Inc.	(408) 281-9300	mike@schwagerdavis.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Gerdau Reinforcing Steel	(858) 737-7618	dave.coker@gerdau.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Fencecorp, Inc.	(760) 721-2101	d.marriott@fencecorp.us;j.alexander@fencecorp.us;m.young@fencecorp.us	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Ontiveros Concrete, Inc.	(559) 875-2373	ontiverosconcrete@yahoo.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Allante Fence Co.	(559) 498-0551	allantefence@gmail.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Sierra Landscape Company, Inc.	(760) 328-8900	7603288944	Sent	2	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	MSL Electric, Inc.	(714) 693-4837	warren@mslelectric.com;kevin@mslelectric.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	B C Traffic Specialists	(714) 974-1190	gary@bctrffic.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Native Landscape, Inc.	(760) 735-8700	nativelandscap@cox.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	LB Foster Company	(510) 732-5400	jariz@lbfosterco.com	Sent	1	ITB

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Penhail Company	(714) 772-6450	mjohnson@penhail.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Marina Landscape, Inc.	(714) 939-6600	igutierrez@marinaco.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Oldcastle Precast, Inc.	(760) 737-8590	donaid.kirkland@oldcastle.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Alcorn Fence Company	(818) 983-0650	pdelgado@alcorn-fence.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Ameron Water Transmission Group	(909) 944-4100	kathleen.torres@nov.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Michael & Company Precision Metal Fabricators	(209) 787-8040	mwalii@michaelandcofabricators.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Best Landscaping	(619) 335-7500	info@bestlandscapingsandiego.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Sonco Construction	(909) 223-1280	rich@soncoconstruction.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Bakersfield Pipe	(562) 426-6468	dbyrom@bakersfieldpipe.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Imperial Pipe	(951) 682-3307	jthompson@imperialpipe.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Nakae & Associates, Inc.	(949) 786-0405	ocstaff@nakae.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Choice Drilling inc	(818) 883-9159	loretta@choicedrilling.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Amt Metal Fabricators, Incorporated	(510) 236-1414	mike@amtmetals.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Ironman Custom Welding Works	(707) 689-7027	ironmancww8@aol.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Nuno Iron Mfg Inc	(831) 386-0513	jr@nunoiron.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Lcg Landscape	(951) 549-0075	natratana@lcofcalifornia.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Stl Landscape Inc	(323) 581-8200	ivonne@stlandscapeinc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Estrada Construction And Materials, Inc.	(626) 235-1125	martin_mest99@yahoo.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Smp Services Inc	(916) 786-0390	shawn@smpss.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Patriot Reinforcing Steel Inc	(951) 241-2036	patriotreinforcing@gmail.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	K & G Concrete Inc	(916) 216-1623	keaven@kgconcretepumping.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Ernest Dee Cm Services	(916) 271-0410	9166912127	Sent	2	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Baltazar Construction Inc	(626) 339-8610	baltazarconstruction.inc1@verizon.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Arguello Concrete Construction	(559) 779-3068	arguelloconcrete@sbcglobal.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Harris Rebar - Phoenix	(602) 254-0091	adevries@harrisrebar.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Ferreira Construction, Co., Inc.	(909) 606-5900	tlyons@ferreiraconstruction.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Land Engineering, Inc.	(951) 780-5353	jkay@landengineeringcorp.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Dave McMahon Construction, Inc.	(619) 491-9355	jeff@shoring-drilling.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Western Foundations & Shoring, Inc.	(619) 561-3510	estimators@westernfoundations.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Central Striping Service, inc.	(916) 635-5175	info@centralstriping.biz	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	CMC Steel Fabricators, Inc, dba CMC Rebar	(619) 258-8262	brad.railsback@cmc.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Elecnor Group	(909) 993-5470	vwong@elecnor.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	CalPortland - Mojave Plant	(661) 823-3901	shunt@calportland.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	The Jungle Nursery, Inc.	(310) 402-3263	john@thejungle.biz	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Incomplii	(800) 677-3718	brad@incomplii.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	The R.J. Noble Company	(714) 637-1550	jacobbreedlove@rjnoblecompany.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	LBIW, Inc.	(562) 432-5451	rwilkes@lbw.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Western Structures, Inc. dba Western Structures	(951) 652-4300	haydeews4300@sbcglobal.net	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	EXARO Technologies Corporation	(650) 777-4324	jd@exarotec.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB
5/8/2014 15:20	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Holliday Rock	(909) 373-5896	tmaher@hollidayrock.com	Sent	1	ITB
5/13/2014 13:12	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	Our Valley Fence Company	(760) 446-3100	clay@valleyfence.com	Sent	1	ITB

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
5/13/2014 13:12	**Route 76 ~ Mission to I-15 (Contract No. 11-257154)**	DC Hubbs Construction	(909) 790-2215	dchubbs49@hotmail.com	Sent	1	ITB
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Oldcastle Precast, Inc.	(760) 737-8590	donald.kirkland@oldcastle.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Alcorn Fence Company	(818) 983-0650	pdelgado@alcorn-fence.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Landscape Development, inc.	(661) 295-1970	pnelson@landscapedevelopment.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	J F L Electric Inc	(323) 581-4400	jtordes@jfleletricinc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	CT & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	US-Concrete Precast Group - Pomeroy	(951) 657-6093	Robert.Ring@oldcastle.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Rinker	(951) 277-2420	rwright@cemexusa.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Perry Electric	(619) 449-0045	chanson@perryelectricsd.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Olson Precast Company	(909) 427-1138	richa@opmb.net;oprcialtoal@opmb.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Harber Companies, Inc.	(909) 478-1957	80BH@harbercompanies.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	Corey@Drilltechdrilling.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Condon-Johnson & Associates - SD	(858) 530-9165	gburrough@condon-johnson.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Daley Corporation	(619) 390-3900	spullaro@daleycorp.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Avar Construction Sustrms, Inc.	(510) 354-2000	mp@avarconstruction.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	A. C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Western Paving Contractors, Inc.	(626) 338-7889	davenoone@westernpaving.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Precision Concrete Construction, Inc.	(760) 871-0240	dennis@precisionconcreteinc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Penhall Company	(858) 550-1111	mjohnson@penhall.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Becho, Inc.	(702) 650-4326	dave.moody@bechoinc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Viking Drillers, Inc.	(916) 742-1500	sphilliber@vikingdrillersinc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Mountain States Steel, Inc.	(801) 785-5085	ssouthwick@mssteel.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Reyes Masonry Contractors Inc	(805) 525-5256	jonathan@reyes-reycon.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Anderson Drilling aka Hayward Baker	(909) 393-9300	mkennedy@andersondrilling.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Pro-Cast Products Inc.	(909) 793-7602	warren@procast.us	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Hayward Baker, Inc.	(909) 393-9300	kbjerk@haywardbaker.com	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	CMC Rebar	(909) 803-1504	Greg.Hughett@cmc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Coreslab Structures, inc.	(951) 943-9119	pfrost@coreslab.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Crane Veyor Corporation	(626) 442-1524	tchavez@craneveyor.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Fitzgerald Formliners	(800) 547-7760	jhernandez@formliners.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Crown Fence	(951) 479-4790	mplechot@crownfence.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Foundation Pile	(909) 350-1584	jbird@foundationpileinc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	J.D. Jimenez Concrete Contractor inc.	(909) 989-3615	jdconcr@aol.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Malcolm Drilling Company, Inc.	(626) 338-0035	dpeterson@malcolmdrilling.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	The Mahaffey Companies	(310) 668-2030	jbarr@mahaffeycompanies.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	DC Hubbs Construction	(909) 790-2215	dchubbs49@hotmail.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Our Valley Fence Company	(760) 446-3100	clay@valleyfence.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Ameron Water Transmission Group	(909) 944-4100	kathleen.torres@nov.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Best Landscaping	(619) 335-7500	info@bestlandscapingsandiego.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Imperial Pipe	(951) 682-3307	jthompson@imperialpipe.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Michael & Company Precision Metal Fabricators	(209) 787-8040	mwall@michaelandcofabricators.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Sonco Construction	(909) 223-1280	rich@soncoconstruction.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Bakersfield Pipe	(562) 426-6468	dbryom@bakersfieldpipe.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Choice Drilling Inc	(818) 883-9159	ioretta@choicedrilling.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Amt Metal Fabricators, Incorporated	(510) 236-1414	mike@amtmetals.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Nakae & Associates, Inc.	(949) 786-0405	ocstaff@nakae.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Ironman Custom Welding Works	(707) 689-7027	ironmancw@comcast.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Sti Landscape Inc	(323) 581-8200	ivonne@stlandscapeinc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Nuno Iron Mfg Inc	(831) 386-0513	jr@nunoiron.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Estrada Construction And Materials, Inc.	(626) 235-1125	martin_mest99@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Lcg Landscape	(951) 549-0075	natratana@lcofcalifornia.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Patriot Reinforcing Steel Inc	(951) 241-2036	patriotreinforcing@gmail.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Smp Services Inc	(916) 786-0390	shawn@smpss.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Ernest Dee Cm Services	(916) 271-0410	9166912127	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Baitazar Construction Inc	(626) 339-8610	baitazarconstruction.inc1@verizon.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	K & G Concrete Inc	(916) 216-1623	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Harris Rebar - Phoenix	(602) 254-0091	adevries@harrisrebar.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Arguello Concrete Construction	(559) 779-3068	arguelloconcrete@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Land Engineering, Inc.	(951) 780-5353	jkay@landengineeringcorp.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Ferreira Construction, Co., Inc.	(909) 606-5900	tyons@ferreiraconstruction.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	CMC Steel Fabricators, Inc, dba CMC Rebar	(619) 258-8262	brad.railsback@cmc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Western Foundations & Shoring, Inc.	(619) 561-3510	estimators@westernfoundations.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Central Striping Service, inc.	(916) 635-5175	info@centralstriping.biz	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
End Date 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Dave McMahon Construction, Inc.	(619) 491-9355	jeff@shoring-drilling.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	The Jungle Nursery, Inc.	(310) 402-3263	john@thejungle.biz	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Elecnor Group	(909) 993-5470	iwong@elecnor.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	CalPortland - Mojave Plant	(661) 823-3901	shunt@calportland.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	The R.J. Noble Company	(714) 637-1550	jacobbreedlove@rjnoblecompany.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Western Structures, Inc. dba Western Structures	(951) 652-4300	haydeews4300@sbcglobal.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	EXARO Technologies Corporation	(650) 777-4324	jd@exarotec.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Western Water Works	(760) 554-7083	joe.devlin@wwsco.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Holiday Rock	(909) 373-5896	tmaher@holidayrock.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Ulmer Industries, Inc.	(909) 823-7111	paul@ulmerind.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Rinker Materials Concrete Pipe Div-A CEMEX Company	(559) 275-2241	cstreet@cemexusa.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Soils Engineering, Inc. (Sei)	(661) 831-5100	julian@soilsengineering.com;info@solisengineering.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Rialto Concrete Products, inc.	(909) 201-5167	bkovac@ktircp.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Pacific Corrugated Pipe Co.	(909) 829-4235	emartinez@pcpipe.com;sales@pcpipe.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Miller Environmental, Inc.	(714) 385-0099	gregg@millerenvironmental.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Northwest Pipe Company	(909) 228-6773	mdumitrache@nwpipe.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Jernigan Pipeline Supply	(530) 377-5090	jpipeline@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Mark Langer Masonry & Landscape, Inc.	(619) 246-5450	mark.langer@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Headwaters Resources, Inc.	(951) 317-5090	jjohnson@headwaters.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Headwaters Resources, Inc.	(909) 627-2459	ksears@headwaters.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Hard Rock Equipment	(951) 734-1940	srainier@hardrockequip.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Innovative Concrete, Inc.	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Holiday Rock	(909) 982-1553	tmaher@holidayrock.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Hanson Aggregates	(805) 543-8100	joel.cabreros@hanson.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Contech Engineered Solutions LLC	(714) 281-7883	ddizon@conteches.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Ferguson Waterworks	(714) 547-5797	gary.heyer@ferguson.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Cemex	(909) 732-4880	jack.fraherjr@cemex.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Cal Stripe	(909) 884-7170	ryan@calstripe.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	C. P. R. Trucking	(818) 837-8333	ana@cpstrucking.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demoandgrading.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	KRC SAFETY CD., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOD.COM	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Chrisp Company	(909) 746-0356	jluna@chrispco.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Corpro Companies, Inc.	(510) 614-8800	mprospri@corpro.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Talus Construction	925-406-4756	sharon@teamtalus.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscape.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.karite@dsiamerica.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Diversified Product Ind., Ltd.	(310) 858-5505	dpilt@ca.rr.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Schwager Davis Inc.	(408) 281-9300	mike@schwagerdavis.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Allante Fence Co.	(559) 498-0551	allantefence@gmail.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Fencecorp, Inc.	(760) 721-2101	d.marriott@fencecorp.us;j.alexander@fencecorp.us;m.yo lung@fencecorp.us	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Gerdau Reinforcing Steel	(858) 737-7618	dave.coker@gerdau.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Ontiveros Concrete, Inc.	(559) 875-2373	Ontiverosconcrete@yahoo.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Sierra Landscape Company, Inc.	(760) 328-8900	7603288944	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	MSL Electric, Inc.	(714) 693-4837	warren@mslelectric.com;kevin@mslelectric.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	B C Traffic Specialists	(714) 974-1190	gary@bctrffic.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	LB Foster Company	(510) 732-5400	jariz@lbfosterco.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Native Landscape, Inc.	(760) 735-8700	nativelandscape@cox.net	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Marina Landscape, Inc.	(714) 939-6600	igutierrez@marinaco.com	Sent	1	ITB Addendum
5/23/2014 12:15	Addendum 1: **Route 76 ~ Mission to I-15**	Penhali Company	(714) 772-6450	mjohnson@penhail.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	DC Hubbs Construction	(909) 790-2215	dchubbs49@hotmail.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Our Valley Fence Company	(760) 446-3100	clay@valleyfence.com	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Ameron Water Transmission Group	(909) 944-4100	kathleen.torres@nov.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Michael & Company Precision Metal Fabricators	(209) 787-8040	mwall@michaelandcofabricators.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Sonco Construction	(909) 223-1280	rich@soncoconstruction.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Bakersfield Pipe	(562) 426-6468	dbyrom@bakersfieldpipe.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Best Landscaping	(619) 335-7500	info@bestlandscapingsandiego.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Imperial Pipe	(951) 682-3307	jthompson@imperialpipe.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Nakae & Associates, inc.	(949) 786-0405	ocstaff@nakae.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Ironman Custom Weidng Works	(707) 689-7027	ironmancw8@aol.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Nuno iron Mfg inc	(831) 386-0513	jr@nunoiron.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Choice Drilling Inc	(818) 883-9159	loretta@choicedrilling.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Amt Metal Fabricators, incorporated	(510) 236-1414	mike@amtmetals.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Stl Landscape inc	(323) 581-8200	ivonne@stllandscapeinc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Estrada Construction And Materials, Inc.	(626) 235-1125	martin_mest99@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Lcg Landscape	(951) 549-0075	natratana@lcofcalifornia.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Patriot Reinforcing Steel inc	(951) 241-2036	patriotreinforcing@gmail.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Smp Services inc	(916) 786-0390	shawn@smpss.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Ernest Dee Cm Services	(916) 271-0410	9166912127	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Harris Rebar - Phoenix	(602) 254-0091	adevries@harrisrebar.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Arguello Concrete Construction	(559) 779-3068	arguelloconcrete@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Baltazar Construction inc	(626) 339-8610	baltazarconstruction.inc1@verizon.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	K & G Concrete inc	(916) 216-1623	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Ferreira Construction, Co., inc.	(909) 606-5900	ttyons@ferreiraconstruction.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	CMC Steel Fabricators, inc, dba CMC Rebar	(619) 258-8262	brad.railsback@cmc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Western Foundations & Shoring, inc.	(619) 561-3510	estimators@westernfoundations.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Central Striping Service, inc.	(916) 635-5175	info@centralstriping.biz	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Dave McMahon Construction, Inc.	(619) 491-9355	jeff@shoring-drilling.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Land Engineering, inc.	(951) 780-5353	jkay@landengineeringcorp.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	The Jungle Nursery, inc.	(310) 402-3263	john@thejungle.biz	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Elecnor Group	(909) 993-5470	jwong@elecnor.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	CalPortland - Mojave Plant	(661) 823-3901	shunt@calportland.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	CGD Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Western Structures, Inc. dba Western Structures	(951) 652-4300	haydeews4300@sbcglobal.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	The R.J. Noble Company	(714) 637-1550	jacobbreedlove@rjnoblecompany.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	EXARO Technologies Corporation	(650) 777-4324	jd@exarotec.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	LBIW, inc.	(562) 432-5451	rwilkes@lbw.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Vuican Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Holliday Rock	(909) 373-5896	tmaher@hollidayrock.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Western Water Works	(760) 554-7083	joe.devin@wwwsco.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Vuican Materials Company	(858) 530-9463	wilsonj@vmcmail.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Ulmer Industries, Inc.	(909) 823-7111	paul@ulmerind.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	The J.V. Land Clearing Company, inc.	(909) 592-2811	tyier@thejvco.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
 EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Rinker Materials Concrete Pipe Div-A CEMEX Company	(559) 275-2241	cstreet@cemexusa.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Soils Engineering, Inc. (Sei)	(661) 831-5100	julian@soilsengineering.com;info@solisengineering.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Rialto Concrete Products, Inc.	(909) 201-5167	bkovac@ktircp.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Pacific Corrugated Pipe Co.	(909) 829-4235	emartinez@pcpipe.com;sales@pcpipe.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Pacific Restoration Group, Inc.	(951) 940-6069	richards@prgconst.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Miller Environmental, Inc.	(714) 385-0099	gregg@millerenvironmental.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Jernigan Pipeline Supply	(530) 377-5090	pipe07@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Mark Langer Masonry & Landscape, Inc.	(619) 246-5450	mark.langer@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Northwest Pipe Company	(909) 228-6773	mdumitrache@nwpipe.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Headwaters Resources, Inc.	(909) 627-2459	ksears@headwaters.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Hard Rock Equipment	(951) 734-1940	srainier@hardrockequip.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Innovative Concrete, Inc.	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Holiday Rock	(909) 982-1553	tmaher@holidayrock.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Hanson Aggregates	(805) 543-8100	joel.cabreros@hanson.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Deltech Engineering	(714) 495-9755	abiii@deltechengineeringinc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Contech Engineered Solutions LLC	(714) 281-7883	ddizon@conteches.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Ferguson Waterworks	(714) 547-5797	gary.heyser@ferguson.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	C. P. R. Trucking	(818) 837-8333	ana@cprtrucking.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demoandgrading.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Cemex	(909) 732-4880	jack.fraherjr@cemex.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Caf Stripe	(909) 884-7170	ryan@calstripe.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	KRC SAFETY CD., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Chrisp Company	(909) 746-0356	jluna@chrispco.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	L Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHDO.COM	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscapedev.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Corpro Companies, Inc.	(510) 614-8800	mprosperi@corrpro.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Talus Construction	925-406-4756	sharon@teamtalus.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Oiversified Product Ind., Ltd.	(310) 858-5505	dpiltd@ca.rr.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Schwager Davis Inc.	(408) 281-9300	mike@schwagerdavis.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Fencecorp, Inc.	(760) 721-2101	d.marriott@fencecorp.us;j.alexander@fencecorp.us;m.young@fencecorp.us	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Gerdau Reinforcing Steel	(858) 737-7618	dave.coker@gerdau.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	High Light Electric, Inc.	(951) 352-9646	estimating@hieincusa.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Dntiveros Concrete, Inc.	(559) 875-2373	Dntiverosconcrete@yahoo.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Sierra Landscape Company, Inc.	(760) 328-8900	7603288944	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Allante Fence Co.	(559) 498-0551	allantefence@gmail.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	MSL Electric, Inc.	(714) 693-4837	warren@mslelectric.com;kevin@mslelectric.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	B C Traffic Specialists	(714) 974-1190	gary@bctrffic.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Native Landscape, Inc.	(760) 735-8700	nativelandscape@cox.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	LB Foster Company	(510) 732-5400	jariz@lbfosterco.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Penhall Company	(714) 772-6450	mjohnson@penhall.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Oldcastle Precast, Inc.	(760) 737-8590	donald.kirkland@oldcastle.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Alcorn Fence Company	(818) 983-0650	pdelgado@alcorn-fence.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Landscape Development, Inc.	(661) 295-1970	pnelson@landscapedevelopment.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	CT & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	J F L Electric Inc	(323) 581-4400	itorres@jfelectricinc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Rinker	(951) 277-2420	rwright@cemexusa.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Perry Electric	(619) 449-0045	chanson@perryelectricd.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	US-Concrete Precast Group - Pomeroy	(951) 657-6093	Robert.Ring@oldcastle.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inilineconst.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	HydroSprout, inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Olson Precast Company	(909) 427-1138	richa@opmb.net;oprcialtoal@opmb.net	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Harber Companies, inc.	(909) 478-1957	BOBH@harbercompanies.com	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	Corey@Drilltechdrilling.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Daley Corporation	(619) 390-3900	spullaro@daleycorp.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Condon-Johnson & Associates - 5D	(858) 530-9165	gburrough@condon-johnson.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Avar Construction Sustems, Inc.	(510) 354-2000	mp@avarconstruction.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Western Paving Contractors, Inc.	(626) 338-7889	davenoone@westernpaving.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Precision Concrete Construction, Inc.	(760) 871-0240	dennisi@precisionconcreteinc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Penhall Company	(858) 550-1111	mjohnson@penhall.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Viking Drillers, Inc.	(916) 742-1500	sphilliber@vikingdrillersinc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Mountain States Steel, Inc.	(801) 785-5085	ssouthwick@mssteel.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Becho, Inc.	(702) 650-4326	dave.moody@bechoinc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonry.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Reyes Masonry Contractors Inc	(805) 525-5256	jonathan@reyes-reycon.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Anderson Drilling aka Hayward Baker	(909) 393-9300	mkennedy@andersondrilling.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Pro-Cast Products Inc.	(909) 793-7602	warren@procast.us	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	CMC Rebar	(909) 803-1504	Greg.Hughett@cmc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Hayward Baker, Inc.	(909) 393-9300	kbjerk@haywardbaker.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Crane Veyor Corporation	(626) 442-1524	tchavez@craneveyor.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Foundation Pile	(909) 350-1584	jbird@foundationpileinc.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Fitzgerald Formliners	(800) 547-7760	jhernandez@formliners.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Crown Fence	(951) 479-4790	mplechot@crownfence.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Malcolm Drilling Company, Inc.	(626) 338-0035	dpeterson@malcolmdrilling.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Addendum
6/2/2014 11:39	Addendum 2: Route 76 ~ Mission to I-15	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Superior Gunite	(818) 896-9199	brian.popp@shotcrete.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Hayward Baker, Inc.	(909) 393-9300	kbjerk@haywardbaker.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	CMC Rebar	(909) 803-1504	Greg.Hughett@cmc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebareng.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderson@gerdau.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Crane Veyor Corporation	(626) 442-1524	tchavez@craneveyor.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Fitzgerald Formliners	(800) 547-7760	jhernandez@formliners.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Crown Fence	(951) 479-4790	mplechot@crownfence.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Hardy & Harper Incorporated	(714) 444-1851	thambright@hardyandharper.com	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Foundation Pile	(909) 350-1584	jbird@foundationpileinc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	John S. Meek Company	(310) 830-6323	general@johnsmeek.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Malcolm Drilling Company, Inc.	(626) 338-0035	dpeterson@malcolmdrilling.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	The Mahaffey Companies	(310) 668-2030	jjbarr@mahaffeycompanies.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Shoring Engineers	(562) 941-9916	rene@shoringengineers.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@dyna-la.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@valleycrest.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	DC Hubbs Construction	(909) 790-2215	dchubbs49@hotmail.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Our Valley Fence Company	(760) 446-3100	clay@valleyfence.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Ameron Water Transmission Group	(909) 944-4100	kathleen.torres@nov.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Michael & Company Precision Metal Fabricators	(209) 787-8040	mwall@michaelandcofabricators.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Sonco Construction	(909) 223-1280	rich@soncoconstruction.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Bakersfield Pipe	(562) 426-6468	dbryom@bakersfieldpipe.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Best Landscaping	(619) 335-7500	info@bestlandscapingsandiego.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Imperial Pipe	(951) 682-3307	jthompson@imperialpipe.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Ironman Custom Welding Works	(707) 689-7027	ironmancww8@aol.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Choice Drilling Inc	(818) 883-9159	loretta@choicedrilling.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Amt Metal Fabricators, Incorporated	(510) 236-1414	mike@amtmetals.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Nakae & Associates, inc.	(949) 786-0405	ocstaff@nakae.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Nuno Iron Mfg Inc	(831) 386-0513	jr@nunoiron.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Estrada Construction And Materials, Inc.	(626) 235-1125	martin_mest99@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Lcg Landscape	(951) 549-0075	natratana@lcfgofcalifornia.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Stl Landscape Inc	(323) 581-8200	ivonne@stllandscapeinc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Patriot Reinforcing Steel Inc	(951) 241-2036	patriotreinforcing@gmail.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Smp Services Inc	(916) 786-0390	shawn@smpss.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Ernest Dee Cm Services	(916) 271-0410	9166912127	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Baltazar Construction Inc	(626) 339-8610	baltazarconstruction.inc1@verizon.net	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	K & G Concrete Inc	(916) 216-1623	keaven@kgconcretepumping.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Harris Rebar - Phoenix	(602) 254-0091	adevries@harrisrebar.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Arguello Concrete Construction	(559) 779-3068	arguelloconcrete@sbcglobal.net	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Land Engineering, Inc.	(951) 780-5353	jkay@landengineeringcorp.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Ferreira Construction, Co., Inc.	(909) 606-5900	tiyons@ferreiraconstruction.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	CMC Steel Fabricators, Inc, dba CMC Rebar	(619) 258-8262	brad.rallsback@cmc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Western Foundations & Shoring, Inc.	(619) 561-3510	estimators@westernfoundations.net	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Central Striping Service, Inc.	(916) 635-5175	info@centralstriping.biz	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Dave McMahon Construction, Inc.	(619) 491-9355	jeff@shoring-drilling.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	The Jungle Nursery, Inc.	(310) 402-3263	john@thejungle.biz	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Elecnor Group	(909) 993-5470	iwong@elecnor.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycledbase.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	CalPortland - Mojave Plant	(661) 823-3901	shunt@calportland.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Team West Contracting Corporation	(951) 340-3426	amanda@twc-corp.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Incompli	(800) 677-3718	brad@incompli.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	CGO Construction Company	(909) 930-5501	cgoconst2@msn.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	The R.J. Noble Company	(714) 637-1550	jacobbreedlove@rjnoblecompany.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	LBIW, Inc.	(562) 432-5451	rwilkes@lbw.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	EXARO Technologies Corporation	(650) 777-4324	jd@exarotec.com	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Vulcan Materials Company	(626) 633-4226	lunad@vmcmail.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Holliday Rock	(909) 373-5896	tmaher@hollidayrock.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Western Water Works	(760) 554-7083	joe.devlin@wwwsco.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcmail.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Ulmer Industries, Inc.	(909) 823-7111	paul@ulmerind.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	TreeSmith Enterprises inc	(714) 996-6037	dale@treesmith.net	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	The J.V. Land Clearing Company, Inc.	(909) 592-2811	tyler@thejvco.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyco.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Soils Engineering, Inc. (Sei)	(661) 831-5100	julian@soilsengineering.com;info@solisengineering.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Rialto Concrete Products, Inc.	(909) 201-5167	bkovac@ktircp.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Rinker Materials Concrete Pipe Div-A CEMEX Company	(559) 275-2241	cstreet@cemexusa.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Pacific Restoration Group, inc.	(951) 940-6069	jrichards@prgconst.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Precon Products	(805) 527-0841	sgarcia@pre-conproducts.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Pacific Corrugated Pipe Co.	(909) 829-4235	emartinez@pcpipe.com;sales@pcpipe.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Miller Environmental, Inc.	(714) 385-0099	gregg@millerenvironmental.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Pacific Coast Markings	(760) 868-3400	jessica@pacificcoastmarkings.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Northwest Pipe Company	(909) 228-6773	mdumitrache@nwpipe.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Jernigan Pipeline Supply	(530) 377-5090	pipe07@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Mark Langer Masonry & Landscape, Inc.	(619) 246-5450	mark.langer@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Headwaters Resources, Inc.	(909) 627-2459	ksears@headwaters.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	innovative Concrete, Inc.	(661) 718-2351	stimm19@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Holiday Rock	(909) 982-1553	tmaher@hollidayrock.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Hanson Aggregates	(805) 543-8100	joel.cabreros@hanson.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Hard Rock Equipment	(951) 734-1940	srainier@hardrockequip.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Ferguson Waterworks	(714) 547-5797	gary.heyer@ferguson.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Flatiron Electric Group	(714) 228-9631	mdillard@flatironcorp.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Global Road Sealing, Inc.	(714) 893-0845	trila.grsi@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	CMV Electric	(909) 931-5700	bo@cmvelectric.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Contech Engineered Solutions LLC	(714) 2B1-7883	ddizon@conteches.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperconcrete.net	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Cemex	(909) 732-4880	jack.fraherjr@cemex.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	C. P. R. Trucking	(818) 837-8333	ana@cprrucking.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@aol.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Advantage Demolition And Grading, Inc.	(818) 477-2074	estimating@demoandgrading.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Cal Stripe	(909) 884-7170	ryan@calstripe.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclrails.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Case Pacific	(805) 237-8851	wgehrke@casepacific.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krfsafety.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Vanguard Construction	(925) 245-1300	kwood@vc-inc.net	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKING@YAHOO.COM	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Chrip Company	(909) 746-0356	jiluna@chrisppo.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Pacific Coast Steel	(562) 677-8732	bill.williams@gerdau.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Corrpro Companies, Inc.	(510) 614-8800	mprosperi@corrpro.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Cook Concrete Products	(530) 243-2562	vince@cookconcreteproducts.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierralandscapedev.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Talus Comstruction	925-406-4756	sharon@teamtalus.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@dsiamerica.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Park West Landscape	(760) 317-2700	ptracy@parkwestinc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Diversified Product Ind., Ltd.	(310) 858-5505	dpiitd@ca.rr.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Pavement Recycling	(951) 682-1091	johnkaragas@pavementrecycling.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Schwager Davis inc.	(408) 281-9300	mike@schwagerdavis.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydroseed.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Fencecorp, Inc.	(760) 721-2101	d.marriott@fencecorp.us;j.alexander@fencecorp.us;m.you	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	High Light Electric, Inc.	(951) 352-9646	estimating@hleincusa.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Allante Fence Co.	(559) 498-0551	allantefence@gmail.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Ontiveros Concrete, Inc.	(559) 875-2373	ontiverosconcrete@yahoo.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Sierra Landscape Company, Inc.	(760) 328-8900	7603288944	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Super Seal & Stripe	(805) 524-7345	brenda@supersealandstripe.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Sterndahl Enterprises, Inc.	(818) 834-8199	denny@sterndahl.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	MSL Electric, Inc.	(714) 693-4837	warren@mslelectric.com;kevin@mslelectric.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	MSL Electric, Inc.	(714) 693-4837	bids@mslelectric.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	B C Traffic Specialists	(714) 974-1190	gary@bctrffic.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	LB Foster Company	(510) 732-5400	jariz@lbfostrco.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Native Landscape, Inc.	(760) 735-8700	nativelandscape@cox.net	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Oldcastle Precast, Inc.	(760) 737-8590	donald.kirkland@oldcastle.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@marinaco.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Penhall Company	(714) 772-6450	mjohnson@penhall.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Alcorn Fence Company	(818) 983-0650	pdelgado@alcorn-fence.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Hanson Aggregates	(858) 715-5600	phil.harris@hanson.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Landscape Development, Inc.	(661) 295-1970	pnelson@landscapedevelopment.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Case Pacific	(925) 449-2590	charliebower@casepacific.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	C T & F Inc.	(562) 927-2339	markg@ctandf.net	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	United Ready Mix	(562) 865-6211	rrepp@natcem.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisrebar.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	J F L Electric Inc	(323) 581-4400	itorres@jfelectricinc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Asphalt Dike Construction Inc	(559) 651-7900	larry@apcodike.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Robertson's	(800) 834-7557	beckie@rrmca.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Select Electric Inc.	(619) 460-6060	brett@selectelectricinc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statewidesafety.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Rinker	(951) 277-2420	wright@cemexusa.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Perry Electric	(619) 449-0045	chanson@perryelectricds.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Orange County Striping Service, inc.	(714) 639-4550	chuck@ocstriping.com	Sent	1	ITB Addendum

Message History: **Route 76 ~ Mission to I-15 (Contract No. 11-257154)**

StartDate 5/8/2014 0:00
EndDate 6/19/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work		Status	No of	
			Phone	Recipient Delivery Location		Pages	Description
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Dison Precast Company	(909) 427-1138	richa@opmb.net;oprcialtocal@opmb.net	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	US-Concrete Precast Group - Pomeroy	(951) 657-6093	Robert.Ring@oldcastle.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Modern Alloys, Inc.	(714) 893-0551	teresa@modernalloys.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Harber Companies, Inc.	(909) 478-1957	BOBH@harbercompanies.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Drill Tech Drilling & Shoring, Inc.	(951) 277-9700	Corey@Drilltechdrilling.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Condon-Johnson & Associates - SD	(858) 530-9165	gburrough@condon-johnson.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Daley Corporation	(619) 390-3900	spullaro@daleycorp.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Western Paving Contractors, Inc.	(626) 338-7889	davenoone@westerpaving.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	CMC Fontana Steel	(209) 951-9620	frank.chacon@cmc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Ace Fence Company	(626) 333-0727	moronia@acefencecompany.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Avar Construction Sustems, inc.	(510) 354-2000	mp@avarconstruction.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	All American Asphalt	(951) 736-7600	bschultz@allamericanasphalt.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Precision Concrete Construction, Inc.	(760) 871-0240	dennisi@precisionconcreteinc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Penhall Company	(858) 550-1111	mjohnson@penhall.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Becho, Inc.	(702) 650-4326	dave.moody@bechoinc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Reyes Masonry Contractors Inc	(805) 525-5256	jonathan@reyes-reycon.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Viking Drillers, Inc.	(916) 742-1500	sphilliber@vikingdrillersinc.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Mountain States Steel, Inc.	(801) 785-5085	ssouthwick@mssteel.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Johnson, L., Construction, Inc.	(310) 965-1997	joe@lmcasonry.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Anderson Drilling aka Hayward Baker	(909) 393-9300	mkennedy@andersondrilling.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Pro-Cast Products Inc.	(909) 793-7602	warren@procast.us	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Pavement Coatings Co.	(714) 826-3011	van@pavementcoatings.com	Sent	1	ITB Addendum
6/6/2014 17:38	Addendum 3: Route 76 ~ Mission to I-15	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum

Build the Best. Be the Best.



06-25-14A10:34 RCVD

Third Bidder

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 76 ~ Mission to I-15

Contract #11-257154

Good Faith Effort Documentation

Bid Date: June 19, 2014

Submitted by:

Flatiron West, Inc.

1770 La Costa Meadows Dr., San Marcos, CA 92078

Phone (760) 916-9100 FAX (760) 471-4860

Contractor's License No. 772589 – Class A, B