

Third Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 11-261604

BID AMOUNT: \$ 5,627,876.00

BID OPENING DATE: 01/08/2015

BIDDER'S NAME: Peterson-Chase Gen Eng Const Inc

DBE GOAL FROM CONTRACT, %: 8

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
78-80	Furnish Rebar		Integrity Rebar Placers 1345 Nandina Ave Perris, CA 92571 #34785 (951) 696-6843	\$ 90,816.67
21, 25, 40-58	Landscape & Irrigation		Diversified Landscape Co. 21730 Bundy Cyn Rd. Wildomar, CA 92595 #8022 (951) 245-1686	\$ 163,126.00
34	ADL Off Haul		Bradley Tanks, Inc. 402 Hartz Ave Bldg C Danville, CA 94526 #38563 (925) 229-2900	\$ 383,872.50

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation \$ 637,815.17

11.33 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder 

Date 01/09/2015 (949) 252-0441
(Area Code) Tel. No.

Person to Contact Greg Chase
(Please Type or Print)

Submit to:
MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

**Peterson-Chase General Engineering
Construction, Inc.**

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
NONE	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
NONE			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

NONE

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NONE

8. Include additional data to support a demonstration of good faith efforts.

NONE

11-261604

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.



3

www.integrityrebarplacers.com

INTEGRITY
REBAR PLACERS

1345 Nandina Ave, Perris, CA 92571
Phone: 951.696.6843 Fax: 951.943.7772
Contractor's License # 533729
DBE Cert CUCP # 34785

ESTIMATE #

BID/OFFER FORM

BID DATE: 1/8/15

BID TIME: 2 PM

TO:

ATTN: ESTIMATING

PROJECT NAME: STATE HIGHWAY ROUTE-5 VARIOUS LOCATIONS
PROJECT LOCATION: SAN DIEGO COUNTY, CA 11-261604

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
78	CONCRETE BARRIER (TYPE 60)	2060 LF	9.0388	\$18,620.00
79	CONCRETE BARRIER (TYPE 60 MOD)	3120 LF	17.6752	\$55,146.67
80 F	CONCRETE BARRIER (TYPE 736 MOD)	460 LF	37.0652	\$17,050.00
			TOTAL	\$90,816.67

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc. including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at .1% if necessary.
2. Night work is excluded except by additive quote.
3. Barrier tied at point of installation for slip form. Additional ties or rack bracing is excluded.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: # 1

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
 - A. Grades and Lines.
 - B. Templates.
 - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.


8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.
16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Any materials ordered and not used or installed will be the responsibility of contractor.
24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is

- installed unless prior approval has been granted.
26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
 27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
 28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
 29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

Accepted this 8 day of JANUARY, 2015

Ken R. Negrete, dba Integrity Rebar Placers

By: 

Its: president
Title

Contractor:

by: _____

Its: _____
Title



INTEGRITY
REBAR PLACERS

1345 Nandina Ave
Perris, CA 92571
(951) 696-6843 *office*
(951) 943-7772 *fax*
Contractors License # 533729
DBE Cert # 34785

FAX

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
ESTIMATING DEPT	ESTIMATING DEPT
COMPANY:	DATE:
PETERSON CHASE GENERAL	01/08/15
FAX NUMBER:	TOTAL NO. OF PAGES (INCLUDING COVER):
949-252-0266	6
PHONE NUMBER:	CC:
949-252-0441	
RE:	
# 11-261604	

SCOPE LETTER FOR:

San Diego Various Location Coronado Ave Overcrossing to
Clairemont Drive Overcrossing
Project# 11-261604
City of San Diego, San Diego County

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595



Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To: Peterson Chase General Engineering Construction Inc.	Contact: Estimating
Address: 1792 Kaiser Avenue Irvine, CA 92714	Phone: (949) 252-0441 Fax: (949) 252-0266
Project Name: 11-261604	Bid Number: 2635
Project Location: Various Locations Along Route 5, Chula Vista, CA	Bid Date: 1/8/2015

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE Items					
21	Remove Existing Irrigation Facility	1.00	LS	\$34,400.00	\$34,400.00
25	Relocate Irrigation Controller Enclosure Cabinet	1.00	LS	\$8,850.00	\$8,850.00
40	Check And Test Existing Irrigation Facilities	1.00	LS	\$13,700.00	\$13,700.00
41	Operate Existing Irrigation Facilities	1.00	LS	\$12,800.00	\$12,800.00
42	Control and Neutral Conductors	1.00	LS	\$6,270.00	\$6,270.00
43	1" Remote Control Valve	8.00	EACH	\$390.00	\$3,120.00
44	1 1/2" Remote Control Valve	19.00	EACH	\$450.00	\$8,550.00
45	Riser Sprinkler Assembly (Gear Driven)	18.00	EACH	\$53.00	\$954.00
46	Pop-up Sprinkler Assembly (Gear Driven)	80.00	EACH	\$70.10	\$5,608.00
47	1" Gate Valve	4.00	EACH	\$230.00	\$920.00
48	1 1/2" Gate Valve	6.00	EACH	\$430.00	\$2,580.00
49	2" Gate Valve	3.00	EACH	\$550.00	\$1,650.00
50	2 1/2" Gate Valve	2.00	EACH	\$840.00	\$1,680.00
51(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	1,860.00	LF	\$6.90	\$12,834.00
52(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	1,410.00	LF	\$7.10	\$10,011.00
53(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	1,940.00	LF	\$7.25	\$14,065.00
54(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	1,390.00	LF	\$7.60	\$10,564.00
55(F)	2 1/2" Plastic Pipe (Schedule 40) (Supply Line)	40.00	LF	\$8.05	\$322.00
56(F)	2 1/2" Plastic Pipe (Class 315)(Supply Line)	85.00	LF	\$12.80	\$1,088.00
57(F)	3" Plastic Pipe (Class 315) (Supply Line)	700.00	LF	\$14.00	\$9,800.00
58	8" Corrugated High Density Polyethylene Pipe Conduit	12.00	LF	\$280.00	\$3,360.00
Total Price for above DBE Items Items:					\$163,126.00

Non-DBE Items

35	Weed Germination	3,320.00	SY	\$2.50	\$8,300.00
36	Plant (Group H)	34,800.00	EACH	\$0.45	\$15,660.00
37	Maintain Existing Planted Areas	1.00	LS	\$16,100.00	\$16,100.00
38	Plant Establishment	1.00	LS	\$43,800.00	\$43,800.00
39	Wood Mulch	390.00	CY	\$39.90	\$15,561.00
Total Price for above Non-DBE Items Items:					\$99,421.00

ITEMS 21, 25, 40-58, 35-39

LANDSCAPE, IRRIGATION

100%

Total Bid Price: \$262,547.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Weed or debris removal prior to plant establishment is excluded.
- Retention to be held at the same rate as Owner to Contractor.

- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 60 working day(s) required and includes 2 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **We are a Disadvantaged Business Enterprise (DBE 8022) for NAICS Codes 237110, 237310.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p>
---	---

Bradley Tanks, Inc
 402 Hartz Avenue, Bldg C, Danville, CA 94526
 3272 Grey Hawk Ct, Carlsbad, CA 92010
 925-229-2900-phone
 DBE/SB/WBE/MBE

3



Proposal

Date 1/06/2014

Peterson Chase General Engineering
 1792 Kaiser Avenue
 Irvine, CA 92614

Project: 11-261604
 In San Diego County At Various Locations From
 Coronado Avenue Overcrossing To Clairemont

Drive Overcrossing

65,340

726,000

Description of Equipment/Service	Rate
<i>Description of Equipment/Service- Transportation & disposal of Z-2 ADL soil. Bid item #34 approximately 2,420 cu. yds (approx. 3,630 tons) of soil will be transported & disposed of at a Caltrans approved Class 1 facility in California. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. **Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans.</i>	<i>Rate \$105.75 per ton for T&D in California at a Class I Landfill</i> <i>**If not exempt BOE taxes \$5.75 per ton</i>

Pricing assumptions:

110 LBS / CF +/-

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention will apply on transportation or disposal items.
- Rate includes pre printed manifests, transportation and disposal only.
- Assumes the waste meets landfill permit requirements. Approved profile prior to hauling.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Demurrage is \$85.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.
- Others are responsible for all truck loading.
- Assumes consecutive days of off haul.
- No loads will be billed at \$450.00 per load.
- 23 ton per load minimum on all loads.
- Assumes onsite hours of operation for loading and hauling soil are between 6:00am-11:00am.

ITEM: 34 ADL DISPOSAL 75%

- Transportation based on current diesel rate
- Upon request Project Manager/Truck Boss for each day of off-haul. BTI will have a 40hr Hazwoper Trained Project Manager on-site to manage on-site trucks, including equipment inspections, driving rules and approved truck routes and they will manifest each load. Rate includes pickup truck, subsistence and wages for the day. Daily rate of \$533.00 Per Day
- Quote is good through May 2015. Profile needs to be done by this time to lock in rate.

Thank you for the opportunity.

For further details or questions, please contact Scott Fletcher 949-233-2789.
sfletcher@btienvironmental.com

Quote Accepted By

Name

Company

Signature

Purchase Order Number

Date



DBE - Caltrans #38563

WMB - PUC #9N000071

WBE - WBENC

Bradley Tanks, Inc.

Headquarter
402 Hartz Ave.
Building C.
Danville, CA 94526
TEL: 925.229.2900
FAX: 925.553.2616

Southern California
3272 Greyhawk Ct.
Carlsbad, CA 92010
TEL: 760-642-2712
FAX: 707-317-0076

Bradley Tanks, Inc.

Key Services

EQUIPMENT RENTAL

- 21k Frac/Baker Tanks
- Closed Top and Open Top Tanks
- 25CY Vac Boxes
- 10k Mini Tanks
- Fleet of over 250 Tanks
- 20 & 40 CY Roll Off Bins



TRANSPORTATION

- Transportation and Disposal of Contaminated Waste-Hazardous and Non-Hazardous
- 2010 and newer Tractors
- Self-Tarping, Teflon coated Aluminum Light Weight Trailers
- Tractors are CARB compliant
- End Dumps, Transfers, Highsides, 10 Wheeler and Rocket Launchers-Bin Trailers, Roll-Off Trucks & 120 bbl Vacuum Tankers

ENVIRONMENTAL COMPLIANCE

- Waste Evaluation, Characterization, Profiling, Manifests
- Technical Analytical Review for Regulatory and Landfill Compliance and Acceptance
- Best Fit Disposal Options

Bradley Tanks, Inc is a certified small business, disadvantaged business enterprise and woman-minority enterprise. BTI provides services throughout California, the Western United States, Hawaii and Guam since 1999. BTI has assembled a team of professionals from the landfill disposal, transportation and construction fields. Our combined experience is used to offer our clients the best value in tank rental, transportation and disposal costs, top of the line new equipment and highest safety standards.



Additional Strengths

- \$11 million aggregate liability insurance
- \$30 million bonding capacity
- Outstanding Safety Record

[Back To Query Form](#)

Search Returned 1 Records

Thu Jun 12 08:37:48 PDT 2014

Query Criteria

Firm/DBA Name: Bradley Tanks
 Firm Type: DBE
 Gender: F

Firm ID	38563
Firm/DBA Name	BRADLEY TANKS, INC.
Address Line1	402 HARTZ AVENUE, BUILDING C
Address Line2	
City	DANVILLE
State	CA
Zip Code1	94526
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sbonner@btienvironmental.com
Contact Name	SHARON BONNER
Area Code	(925)
Phone Number	229-2900
Fax Area Code	(925)
Fax Phone Number	553-2616
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	484110; 484230; 532412; 532490; 562112; 562910;

ACDBE NAICS

Work Codes C9632 HAZARDOUS SUBSTANCE REMOVAL; C9633 HAZARDOUS WASTE TRUCKING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;

Licenses
Trucks FOR HIRE - 3;
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

[Back To Query Form](#)

Bradley Tanks Inc.

Phone: 949-233-2789
Fax: 949-419-1203

Fax

To: Peterson Chase/Estimating

From: Scott Fletcher

Fax: 949-252-0266


Pages: 5

Re: 11-261604

Date: January 06, 2015

quote for transport & disposal of Z-2 ADL soil. DBE firm

3272 Greyhawk Ct., Carlsbad, CA 92010



PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

Third Bidder

Via "GSO" Overnight

January 9, 2015

State of California
Department of Transportation
1727 30th Street, MS -43
Sacramento, CA 95816

Attn: Office Engineer - BIDDER DBE/UDBE/DVBE & SMALL BUSINESS SUBCONTRACTOR INFORMATION / GOOD FAITH EFFORT DOCUMENTATION

Re: Project Name: **GORE PAVING, CONSTRUCT CONCRETE BARRIER AND INSTALL CRASH CUSHIONS**
Location: **11-SD-5-4.0/R22.3**
Contract #: **11-261604**
Bid Date: **1/8/2015**
P/C Bid #: **5091**

Gentlemen:

Please find enclosed the UDBE/ DBE/ DVBE/ SMALL BUSINESS SUBCONTRACTOR information and Good Faith Effort Documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.

Kaji Goglanian
Administrative Asst.

Enclosure

1792 KAISER AVENUE
IRVINE, CA 92614-5706
949/252-0441 FAX 949/252-0266
LICENSE NO. 615876