

FOURTH BIDDER

CONTRACT NO.: 11-282304

BID AMOUNT: \$ 1,222,084.50

BID OPENING DATE: June 23, 2015

BIDDER'S NAME: HighLand Construction, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 3	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 234,511.50
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- Include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
23, 30, 39, 41-54, 69 (Partial)	Irrigation	C2065	Diversified Landscape 21730 Bundy Cyn. Rd. Wildomar, CA 92595 Phone: (951) 245-1686 Cert. #8022	\$ 68,310.90
3, 24, 25, 64-67 (Partial)	Striping	C8405 C8406 C8501	Payco Specialties Inc. 120 N. Second Ave. Chula Vista, CA 91910 Phone: (619) 422-9204 Cert. #102	\$ 10,795.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$79,105.90

6.47 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

June 25, 2015

714-538-5156

Date

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #11-282304

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249

To: Highland Construction	Contact:
Address: 133 North Pixley Street Orange, CA 92868	Phone: (714) 538-5156 Fax: (714) 538-5157
Project Name: 11-282304	Bid Number: 2741
Project Location: Rte 5 At Carmel Mountain Rd., San Diego, CA	Bid Date: 6/23/2015
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE Items					
23	REMOVE IRRIGATION FACILITY	1.00	LS	\$3,150.00	\$3,150.00
30	ROADSIDE CLEARING	1.00	LS	\$4,370.00	\$4,370.00
39	ROCK MULCH	1,070.00	SF	\$7.65	\$8,185.50
41	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1.00	LS	\$3,870.00	\$3,870.00
42	OPERATE EXISTING IRRIGATION FACILITIES	1.00	LS	\$2,760.00	\$2,760.00
43	CONTROL AND NEUTRAL CONDUCTORS	1.00	LS	\$2,930.00	\$2,930.00
44	1 1/2" REMOTE CONTROL VALVE	5.00	EACH	\$400.00	\$2,000.00
45	CERTIFY EXISTING BACKFLOW PREVENTERS	1.00	LS	\$4,270.00	\$4,270.00
46	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	26.00	EACH	\$48.90	\$1,271.40
47	RISER SPRINKLER ASSEMBLY	65.00	EACH	\$40.90	\$2,658.50
48	2" GATE VALVE	1.00	EACH	\$520.00	\$520.00
49(F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	1,000.00	LF	\$4.15	\$4,150.00
50(F)	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	825.00	LF	\$4.30	\$3,547.50
51(F)	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	120.00	LF	\$4.45	\$534.00
52(F)	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	420.00	LF	\$4.80	\$2,016.00
53(F)	2 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	190.00	LF	\$23.70	\$4,503.00
54(F)	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	50.00	LF	\$93.50	\$4,675.00
69	MOBILIZATION	1.00	LS	\$12,900.00	\$12,900.00
Total Price for above DBE Items Items:					\$68,310.90

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
Non-DBE Items					
13	MOVE-IN/MDVE-OUT (TEMPORARY EROSION CONTROL)	1.00	EACH	\$350.00	\$350.00
14	TEMPORARY HYDROSEED	4,080.00	SY	\$0.63	\$2,570.40
31	WEED GERMINATION	4,070.00	SY	\$0.40	\$1,628.00
32	IRON SULFATE (LB)	350.00	LB	\$1.30	\$455.00
33	PACKET FERTILIZER	1,610.00	EACH	\$0.22	\$354.20
34	PLANT (GROUP A)	1,200.00	EACH	\$10.50	\$12,600.00
35	PLANT (GROUP B)	160.00	EACH	\$28.70	\$4,592.00
36	PLANT (GROUP U)	20.00	EACH	\$160.00	\$3,200.00
37	MAINTAIN EXISTING PLANTED AREAS	1.00	LS	\$3,360.00	\$3,360.00
38	PLANT ESTABLISHMENT WORK	1.00	LS	\$72,500.00	\$72,500.00
40	WOOD MULCH	45.00	CY	\$61.20	\$2,754.00
56	COMPOST SOCK	680.00	LF	\$9.20	\$6,256.00
57	STRAW	35,500.00	SF	\$0.10	\$3,550.00
58	HYDROSEED	36,700.00	SF	\$0.19	\$6,973.00
59	COMPOST	72,200.00	SF	\$0.14	\$10,108.00
60	INCORPORATE MATERIALS	71,000.00	SF	\$0.13	\$9,230.00
Total Price for above Non-DBE Items Items:					\$140,480.60

Total Bid Price: \$208,791.50

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.

- Mobilization to be paid evenly (50/50) over first two progress payments.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 25 working day(s) required and includes 2 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p>
---	---

[Back To Query Form](#)

Search Returned 1 Records

Wed Jun 24 09:04:41 PDT 2015

Query Criteria

Firm ID: 8022
 Firm/DBA Name: diversified landscape
 Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MDRALEZ
Area Code	(951)
Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses A General Engineering Contractor; C27 Landscaping Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

[Back To Query Form](#)

[Back To Query Form](#)

Search Returned 1 Records

Wed Jun 24 09:04:55 PDT 2015

Query Criteria

Firm/DBA Name: payco specialties

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5820 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
 B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
 CAUCASIAN
 DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #11-282304

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #11-282304

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 11-282304

<u>Item of Work Offered. Services Offered. Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performance and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	Y	Y	Y	\$ 8,710.00	0.713%
2	Y	Y	Y	\$ 97,050.00	7.941%
3	N	Y	Y	\$ 2,610.00	0.214%
4	Y	Y	Y	\$ 1,375.00	0.113%
5	Y	Y	Y	\$ 13,420.00	1.098%
6	Y	Y	Y	\$ 52,320.00	4.281%
7	Y	Y	Y	\$ 15,430.00	1.263%
8	Y	Y	Y	\$ 550.00	0.045%
9	Y	Y	Y	\$ 4,310.00	0.353%
10	Y	Y	Y	\$ 1,000.00	0.082%
11	Y	Y	Y	\$ 1,940.00	0.159%
12	Y	Y	Y	\$ 2,000.00	0.164%
13	N	Y	Y	\$ 500.00	0.041%
14	N	Y	Y	\$ 4,080.00	0.334%
15	Y	Y	Y	\$ 420.00	0.034%
16	Y	Y	Y	\$ 300.00	0.025%
17	Y	Y	Y	\$ 7,150.00	0.585%
18	Y	Y	Y	\$ 2,950.00	0.241%
19	N	Y	Y	\$ 150.00	0.012%
20	Y	Y	Y	\$ 3,300.00	0.270%
21	Y	Y	Y	\$ 12,700.00	1.039%
22	Y	Y	Y	\$ 850.00	0.070%
23	Y	Y	Y	\$ 4,150.00	0.340%
24	N	Y	Y	\$ 1,560.00	0.128%
25	N	Y	Y	\$ 2,720.00	0.223%
26	Y	Y	Y	\$ 525.00	0.043%
27	Y	Y	Y	\$ 35,100.00	2.872%
28	Y	Y	Y	\$ 425,250.00	34.797%
29	Y	Y	Y	\$ 4,725.00	0.387%
30	Y	Y	Y	\$ 6,000.00	0.491%
31	N	Y	Y	\$ 4,070.00	0.333%
32	N	Y	Y	\$ 700.00	0.057%
33	N	Y	Y	\$ 805.00	0.066%
34	N	Y	Y	\$ 16,200.00	1.326%
35	N	Y	Y	\$ 5,920.00	0.484%
36	N	Y	Y	\$ 4,500.00	0.368%
37	N	Y	Y	\$ 4,500.00	0.368%
38	N	Y	Y	\$ 99,500.00	8.142%
39	Y	Y	Y	\$ 10,700.00	0.876%
40	Y	Y	Y	\$ 3,375.00	0.276%

41	N	Y	Y	\$ 5,000.00	0.409%
42	N	Y	Y	\$ 4,200.00	0.344%
43	N	Y	Y	\$ 4,310.00	0.353%
44	N	Y	Y	\$ 2,625.00	0.215%
45	N	Y	Y	\$ 6,000.00	0.491%
46	N	Y	Y	\$ 1,560.00	0.128%
47	N	Y	Y	\$ 3,445.00	0.282%
48	N	Y	Y	\$ 675.00	0.055%
49	N	Y	Y	\$ 5,350.00	0.438%
50	N	Y	Y	\$ 4,537.50	0.371%
51	N	Y	Y	\$ 678.00	0.055%
52	N	Y	Y	\$ 2,604.00	0.213%
53	N	Y	Y	\$ 5,510.00	0.451%
54	N	Y	Y	\$ 5,650.00	0.462%
55	Y	Y	Y	\$ 52,250.00	4.275%
56	N	Y	Y	\$ 8,840.00	0.723%
57	Y	Y	Y	\$ 7,100.00	0.581%
58	N	Y	Y	\$ 14,680.00	1.201%
59	N	Y	Y	\$ 21,660.00	1.772%
60	N	Y	Y	\$ 17,750.00	1.452%
61	Y	Y	Y	\$ 19,530.00	1.598%
62	Y	Y	Y	\$ 22,050.00	1.804%
63	Y	Y	Y	\$ 14,100.00	1.154%
64	N	Y	Y	\$ 4,760.00	0.389%
65	N	Y	Y	\$ 2,340.00	0.191%
66	N	Y	Y	\$ 960.00	0.079%
67	N	Y	Y	\$ 495.00	0.041%
68	Y	Y	Y	\$ 10.00	0.001%

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: HighLand Construction, Inc.
 Contract No.: 11-282304

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	05/19/15 - 07/07/15	Compliance News Daily Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	05/19/15 - 07/07/15	Compliance News Monthly Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	05/19/15 - 06/23/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	05/19/15, 06/01/15, and 06/18/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	05/21/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	05/26/15- via USPS 05/26/15- via Email		Posted notification for minority business to view
City of Los Angeles DBE Database search		Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	05/21/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
See DBE contact log in Attachment E for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-05/21/2015
Minority Business Development Agency - 05/26/2015 via email and 05/26/2015 via USPS
City of LA DBE Database -
Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #11-282304

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
219	A C DIKE CO	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
40742	A S CONTRACTORS, INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
40447	ABRASIVE BLASTING SERVICE	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
42662	ABT PRODUCTS AND SERVICES LTD	C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;
31317	AC-DC ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
32174	ACCORD ENGINEERING, INC	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; C9981 BUILDING MOVER;

34586 ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
35149 ADVANCED GEOSOLUTIONS, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;
34242 ALAMEDA CONSTRUCTION SERVICES, INC.	C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION;
40292 ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
16345 ALERT-O-LITE, INC	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
12026 AMERC INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
39072 AMERICA PACIFIC CONSTRUCTION	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
37009 AMERICAN BOBCAT & BACKHOE SERVICE, INC	C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; D3530 CONSTRUCTION & RELATED MACHINERY;

24042 AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
35795 ANDERSEN ENVIRONMENTAL CONSULTING	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C0612 SAFETY SUPPLIER; C8101 SURVEY OR HISTORICAL MONUMENT; C8700 CONSULTANT, NON ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; J9510 ENVIRONMENTAL QUALITY;
42231 ANTHONY'S GRADING & PAVING	C1575 REMOVE BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9829 RETAINER WALLS; C9905 CUTTING;
41977 ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	C9867 LANDSCAPING CONTRACTOR; E4940 WATER SUPPLY;
37209 ASAP GENERAL ENGINEERING	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
42320 ASHOONA LANDSCAPE	C2000 HIGHWAY PLANTING; C2065 IRRIGATION SYSTEM; C5190 JOINT SEAL - WATER STOP; C8100 SYNTHETIC PRODUCTS INSTALLATION; C9867 LANDSCAPING CONTRACTOR;

13602 AUSTIN ENTERPRISE	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
42633 AZ CONSTRUCTION, INC.	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
34153 AZ CONSTRUCTION, INC.	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
36494 B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
41022 BANAGA CONSTRUCTION, INC	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3930 PAVEMENT REINFORCING FABRIC;
38856 BARRAZA & SONS HEAVY EQUIPMENTS	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
34166 BASE ARCHITECTURE PLANNING AND ENGINEERING, INC	C8700 CONSULTANT, NON ENGINEERING; C8704 ARCHITECT; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8801 Construction Project and Document Control; I7388 INTERIOR DECORATING & DESIGN;

33211	BASS ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
33659	BC SCHMIDT CONSTRUCTION, INC.	B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
37742	BELMONTE'S CONCRETE SERVICE	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; E4952 SEWERAGE SYSTEMS;
36219	BLANCO CONSTRUCTION	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
41886	BORG FENCE	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
10544	BUENA VISTA LANDSCAPE, INC	

30173	BURKE CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
4483	C G O CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
30363	C L LANDSCAPING INC.	C0620 LANDSCAPING & NURSERY SUPPLIER;
35563	C.R. GANN DEMOLITION, INC.	C1601 CLEARING & GRUBBING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
32903	C2PM	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
33568	CADIT COMPANY	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
36919	CAL-CON PUMPING, LLC	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
31277	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
37587	CANALES DEMOLITION & HAULING INC	C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C9981 BUILDING MOVER; I8990 SERVICES, NEC;
13240	CANTARINI TRACTOR	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

39953	CAP CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C7301 CONCRETE CURB & SIDEWALK - MISC; C8770 CONSTRUCTION MANAGEMENT; C9829 RETAINER WALLS; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION;
35073	CAROB VALLEY ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
34347	CASTRO ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
25584	CECILIA'S SAFETY SERVICE, INC.	C1201 TRAFFIC CONTROL SYSTEM;
33135	CINDY BALES ENGINEERING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
33473	CMC TRAFFIC CONTROL SPECIALIST	C1201 TRAFFIC CONTROL SYSTEM;
40570	COMBINED EFFORT INC	C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT;
38004	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
21899	CONTERA CONSTRUCTION CORP.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1980 IMPORTED BORROW; C9670 TRUCK RENTAL; C9771 TRUCK BROKER;
36742	CONTRACTOR SERVICES GROUP, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;

40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
39818	COOPER ZIETZ ENGINEERS, INC. DBA AKANA	C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8793 Environmental - Environmental Impact Assessment;
2311	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
41013	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
38396	CTI ENVIRONMENTAL, INC.	C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; E4730 FREIGHT TRANSPORTATION ARRANGEMENT;
38288	DANIELS ENGINEERING & CONSTRUCTION, INC	C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT;
34801	DEENSGROUP CONSTRUCTION	C1940 DITCHES EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL ENGINEERING; E4890 COMMUNICATIONS SERVICES;
31021	DELTECH ENGINEERING, INC	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

7106 DILLARD ENVIRONMENTAL SERVICES	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
41066 DIMURE CORP	C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;
42154 DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;
8022 DIVERSIFIED LANDSCAPE CO.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
38712 DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
25021 E E ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;

42441 E L ENGINEERING CORP	C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1940 DITCHES EXCAVATION; C6800 SUBSURFACE DRAIN; C6815 HORIZONTAL DRAIN; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
41588 E. GUINN INC.	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;
31492 E. JASPER WRKG. (DEMO) & TRKG	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
24176 EAGLE ENGINEERING AND CONSTRUCTION, INC	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
27500 EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATIO	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
32769 EAST BAY SIGN CO., INC.	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;
39646 EDISON CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

36272	EXBON DEVELOPMENT, INC.	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
4952	FINE GRADE EQUIPMENT, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
41622	FLORES CONSTRUCTION, INC.	C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4930 COMBINATION UTILITY SERVICES; E4952 SEWERAGE SYSTEMS; I8995 Translations;
29335	FORCE TRAFFIC CONTROL, INC.	C1201 TRAFFIC CONTROL SYSTEM;
37398	G & M BACKHOE SERVICE, INC	C1940 DITCHES EXCAVATION;
29381	G. W. PEOPLES CONTRACTING CO., INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
37053	GATES ENTERPRISES, INC	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING;
31176	GLOBAL ROAD SEALING, INC	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
39071	HOFER CORPORATION	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
49	HURRICANE & POWAY FENCE CO., INC.	C8000 FENCING CONTRACTOR;
14089	IN-LINE FENCE & RAILING CO., INC	C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;
33587	INDUSTRIAL BATTERY SERVICES	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;

12174	INTERWEST PACIFIC, LTD.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
41668	J. C. PALOMAR CONSTRUCTION, INC.	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C8713 CONSULTANT, ENVIRONMENTAL;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONT	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
40890	KRS CONSTRUCTION INC	C1940 DITCHES EXCAVATION;
15784	L H ENGINEERING CO.	C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
39322	LA FIRMA INC.	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
39408	LEGEND FENCE CORPORATION	C8000 FENCING CONTRACTOR;
20524	LOVEX GENERAL ENGINEERING CORPORATION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT;
41708	LUCKY BUCKS CONSTRUCTION EQUIPMENT RENTAL	A0710 SOIL PREPARATION SERVICES; C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;

36949	MARTINI DRILLING CORP.	A0710 SOIL PREPARATION SERVICES; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION;
15032	MATZENAUER ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
		B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
27969	MC CULLOUGH CONSTRUCTION INC	
14906	METCO	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
42241	MILL CITY ENVIRONMENTAL CORPORATION	C6101 RAILROAD WORK; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8713 CONSULTANT, ENVIRONMENTAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4780 MISC TRANSPORTATION SERVICES;
4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;

38491 MORAS EQUIPMENT AND CONSTRUCTION, INC.	C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C9907 CONSTRUCTION EQUIPMENT RENTAL;
38705 MRCI, INC.	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;
39453 N B G CONSTRUCTION SERVICES	C8730 SAFETY STUDIES; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality;
40921 NEW WEST LANDSCAPING	C9866 HEATING & AIR CONDITIONING; C9867 LANDSCAPING CONTRACTOR; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC;
35955 NEWLAND ENTITIES, INC	C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
9483 NISH-KO INC.	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
34182 NOR-CAL PUMP & WELL DRILLING, INC.	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
40919 NRG BUILDING AND CONSULTING, INC.	C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
37290 OLYMPIC ENGINEERING CONSTRUCTION	C1601 CLEARING & GRUBBING; C6900 DOWNDRAIN;
22322 OST TRUCKS AND CRANES, INC.	C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
27179 P. A. WILSON, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
9071 PACIFICA CONTRACTING, INC.	C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING;
	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;

29512 PARAGON PROJECT RESOURCES, INC	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;
102 PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
2406 PELESA INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7112 REINFORCED CONCRETE SEWER PIPE;
36890 PJ TEIXEIRA COMPANY	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION;
34174 PROFESSIONAL CONCRETE SAWING INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
3065 PSC ASSOCIATES, INC	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8705 DESIGN; C8706 DESIGN BRIDGES; C8722 ENVIRONMENTAL ENGINEER; I8734 LABORATORY TESTING AND ANALYSIS;
33891 QUALITY ERECTORS & CONSTRUCTION, INC.	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
37043 R & Z CONSTRUCTION, INC	C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
25467 R. D. HORN CONSTRUCTION COMPANY	C6401 ASBESTOS-CEMENT PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C7041 JACKED WELDED STEEL PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7140 CLAY SEWER PIPE; C7160 ASBESTOS-CEMENT SEWER PIPE; C9872 SEWER CONNECTION;

29324 R. E. SERRANO INC.	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
4882 R.J. LALONDE, INC.	C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
2275 REBEL CONCRETE BREAKING SERVICE	C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION; C9981 BUILDING MOVER;
32915 ROBERTS ELECTRICAL CONTRACTOR, INC	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
14054 ROCK STRUCTURES CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
33187 ROYAL TRUCKING/ MAINTENANCE	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
20983 S C ENVIRONMENTAL, INC.	C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;
37060 S KWOK ENGINEERS, INC.	C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;
36311 SAFEGUARD FENCE	C0655 STEEL SUPPLIER; C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR;
37488 SAMPO ENGINEERING, INC.	C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR; C8765 DRAFTING; C9826 LAND SURVEYING; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
23909 SAN DIEGO BAY AREA ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

41565 SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	C1901 ROADWAY EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7180 CAST IRON SEWER PIPE; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8712 PUBLIC RELATIONS; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8731 Building Inspection Services; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8837 Citizen, Community Involvement; E4955 WASTE MANAGEMENT CONSULTING SERVICES; I8610 BUSINESS ASSOCIATIONS; I8640 CIVIC & SOCIAL ASSOCIATIONS; I8740 MANAGEMENT & PUBLIC RELATIONS;
37385 SO CAL CONSTRUCTION & CONSULTING SERVICES, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C8770 CONSTRUCTION MANAGEMENT;
37070 SO CAL TREE CARE, INC	A0781 Landscaping, Tree Services; C9867 LANDSCAPING CONTRACTOR; I8990 SERVICES, NEC;
41010 SO. CAL TRAFFIC INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
40069 SOUTH COAST SWEEPING, INC.	C1601 CLEARING & GRUBBING;
32232 STATEWIDE STRIPES, INC	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
2003 SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
42191	SYLVIA HALL ENGINEERING	C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction;
21578	THE SOLIS GROUP DBA TSG ENTERPRISES INC	C8713 CONSULTANT, ENVIRONMENTAL; C8771 Construction Management - Commercial and Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; I8750 Market Research & FOCUS Groups;
38033	TRAFFIC LOOPS CRACKFILLING, INC	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
26203	TRI SPAN, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION;
27723	TUCKER TECHNOLOGY INC	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
25303	TURNER MANUFACTURING CO INC	C0680 FENCING SUPPLIER;
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;

39166 V A P CONSTRUCTION INC		C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
1045 VALVERDE CONSTRUCTION, INC		C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
30543 VERDUZCO ELECTRIC, INC.		C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
38629 VERTICAL CONSTRUCTORS, INC.		C9907 CONSTRUCTION EQUIPMENT RENTAL;
30828 VT ELECTRIC, INC.		C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
41176 WALLACE STRUCTURES		C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
41228 YBANAG REALTY & DEVELOPMENT CORP		C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE;

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	FAX	PHONE	Y/N BIDDING	Quote Rcd Y/N	NOTES
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	510 727-0910	510 727-0900			10:43am - L/M
219	A C DIKE CO	GEORGETTE MC CLAIN	email@acdike.com	916 645-9618	916 645-7747			DAVE
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com .net	209 966-2643	209 742-6684			10:44am - 4m
32412	A.B. HASHMI, INC.	AHMAD HASHMI	info@abhashmi.com	858 433-7215	760 672-8059			Ahmad
40447	ABRASIVE BLASTING SERVICE	KATHRYN DENISE KINCAID	dianawinn@abrasiveblastingervice.com	951 786-9081	951 683-4692			10:46am - Santos
42662	ABT PRODUCTS AND SERVICES LTD	LISA HORCHOS	lhorchos@abt-products.com	631 421-1510	631 421-1500			10:46am - LISA
31317	AC-DC ELECTRIC	OSCAR L. HIGA		562 926-4311	562 926-5737			10:47am - L/M
32174	ACCORD ENGINEERING, INC	DAVID CHENG	dcheng@accordeng.com	949 251-0563	714 241-7200			JOE
34586	ACCU CONSTRUCTION INC	DENNIS YUM	accu@accuconst.com	714 641-4704	714 641-4730			10:47am - L/M
35149	ADVANCED GEOSOLUTIONS, INC	JUAN I. BAEZ	jibaez@advgeosolutions.com	310 796-9001	310 796-9000			10:48am - 4m
34242	ALAMEDA CONSTRUCTION SERVICES,	KEVIN RAMSEY	kramsey@alamedaconstruction.com	310 635-0562	310 635-3277			10:49am - 4M
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	909 989-1576	909 483-4876			10:51am - Chidi
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	559 453-3250	559 453-2474			10:52am - L/M
12026	AMERC INC.	ASSUNTAETHEL (SUE) MURI	amercinc@hotmail.com	951 698-1101	951 677-1078			10:53am - RYAN
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	714 384-3988	559 577-9999			10:55am - 4M
37009	AMERICAN BOBCAT & BACKHOE SERV	LESLI L. COLLINS	lcollins@ambobcat.com	760 744-6136	760 744-3125			10:56am - Leslie
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	408 298-4344	408 929-3949			10:57am - v/m full
35795	ANDERSEN ENVIRONMENTAL CONSUL	DENNIS IRONI	info@andersenenviro.com	310 854-0199	310 854-6300			11:00am - v/m
42231	ANTHONY'S GRADING & PAVING	ANTHONY TEJEDA	paving_agp@yahoo.com	619 749-3973	619 334-6167			11:01am - Shell
41977	ARAMEXX GROUP, INC. DBA ARAMEX	RITA SAMOUR	rita@aramexgroupinc.com	909 591-4569	909 746-8066			11:02am - 4M
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com	951 943-1692	951 229-5952			Selmo
42320	ASHOONA LANDSCAPE	DARRELL L. JOHNSTON	Darrell@AShooonaLandscape.com	714 852-3725	714 290-3339			Darrell - 6/11/15
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com	661 589-9509	661 589-1001			TY
42633	AZ CONSTRUCTION, INC.	AMERICA TANG	america@acefencecompany.com	626 333-7843	626 333-0727			As Ace Fence
34153	AZ CONSTRUCTION, INC.	AMERICA TANG	KIM@acefencecompany.com	626 333-7843	626 333-0727			
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	559 625-5786	559 805-3656			11:03am - L/M
41022	BANAGA CONSTRUCTION, INC	FRANK BANAGA	frank@kiteclimbers.com	619 737-9199	619 922-8570			11:03am - 4M
38856	BARRAZA & SONS HEAVY EQUIPMENT	LUPE MARTINEZ	barrazaandsons@sbcglobal.net	323 981-9193	323 981-9190			11:04am - Lupe
34166	BASE ARCHITECTURE PLANNING AND	RANDOLPH DILLON	michael@base-ae.com	310 988-1085	310 988-1080			MIKE
33211	BASS ELECTRIC	JEFFREY YEE		650 869-3509	415 295-1600			11:05am - 4M
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net	530 473-2749	530 473-5423			DeeDee - 5/11/15
37742	BELMONTE'S CONCRETE SERVICE	BELMONTE RICARDO		510 261-0577	510 384-5686			11:06am - 4m

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail		FAX		PHONE		BIDDING	Quote Rcd	NOTES
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	619 258-3515	✓	619 562-7711	✓	Y		11:10am - Sherry
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com	✓	951 602-2050	✓	951 250-6692	✓	Z		11:11am - Evette
41886	BORG FENCE	JULIE BORG	julieborg@borgfence.com	✓	925 455-9626	✓	925 455-9620	✓	Z		11:12am - L/M
10544	BUENA VISTA LANDSCAPE, INC	ANGEL GOMEZ	b.v.landscape@pacbell.net	✓	714 771-2569	✓	714 771-2563	✓	Z		11:13am - Deena
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	✓	530 672-2411	✓	530 676-1009	✓	Z		11:14am - L/M
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	909 930-5503	✓	909 930-5501	✓	Z		11:14am - L/M
30363	C L LANDSCAPING INC.	GUADALUPE CARRILLO	clentpr@cox.net	✓	619 669-5396	✓	619 669-5396	✓	Z		11:15am - L/M
35563	C.R. GANN DEMOLITION, INC.	LINDA S. BROYLES	Linda@crganndemolition.com	✓	951 916-4265	✓	951 940-0937	✓	Z		12:14pm - L/M
32903	C2PM	ROWENA ALTAHA	ROWENA@C2PM.com	✓	949 333-3701	✓	949 333-3700	✓	Z		ALI
33568	CADIT COMPANY	KATHRYN CARLISLE	k.carlisle@caditcompany.com	✓	817 430-0409	✓	817 430-4409	✓	Z		12:15pm - L/M
36919	CAL-CON PUMPING, LLC	JULIE BERRY	jb.calcon@mac.com	✓	415 401-7664	✓	415 401-9838	✓	Z		12:16pm - mailbox full
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	626 810-1322	✓	626 810-1338	✓	Z		12:17pm - VAN
37587	CANALES DEMOLITION & HAULING INC	JOE GILBERT CANALES JR	karen@canalesdemo.com; joe@canalesdemo.com	✓	619 303-9397	✓	619 204-2422	✓	Z		12:17pm - Clara
13240	CANTARINI TRACTOR	MICHAEL J CANTARINI	Kimosavy7@yahoo.com	✓		✓	760 427-9292	✓	Z		12:18pm - L/M
39953	CAP CONSTRUCTION	PATRICIA THORNBURG	pattielaine@cox.net	✓	619 207-0875	✓	619 619-8572	✓	Z		12:19pm - #Disconnected
35073	CAROB VALLEY ELECTRIC, INC.	EDWARD CHAVEZ	gina.miller@carobvalley.com	✓	562 907-2106	✓	562 907-2105	✓	Z		Deena - 6/3/15
34347	CASTRO ELECTRIC	EDWARD JOHN ANTHONY C	castroelectric@cox.net	✓	619 561-6124	✓	619 561-6122	✓	Z		12:19pm - L/M
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUNI	estimating@ceciliassafetyservice.com	✓	858 793-4495	✓	858 793-4465	✓	Y		12:20pm - Amanda
33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	airbears@balesengineering.com	✓	909 752-7090	✓	909 585-1557	✓	Z		12:21pm - L/M
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	✓	562 697-2039	✓	562 697-2286	✓	Z		12:22pm - L/M
33473	CMC TRAFFIC CONTROL SPECIALIST	NULL CRYSTAL MIKS		✓	415 206-1711	✓	415 206-1700	✓	Z		12:24pm - L/M
40570	COMBINED EFFORT INC	CHERYL BRANDT	cbrandt@combined-effort.us	✓	800 831-1786	✓	800 728-1100	✓	Z		12:25pm - #Disconnected
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com	✓	707 838-1689	✓	707 838-1679	✓	Z		12:25pm - Kevin
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varelacompanies.com	✓	951 695-2801	✓	951 695-2800	✓	Y		12:26pm - Crystal
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shelli@csg-web.com	✓	866 366-6646	✓	916 371-7303	✓	Z		12:27pm - L/M
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com	✓	805 937-5473	✓	805 934-2705	✓	Z		
39818	COOPER ZIETZ ENGINEERS, INC. DBA	HERBERT J. FRICKE	herbf@coopercm.com	✓	503 652-9091	✓	503 652-9090	✓	Z		12:28pm - Neil
2311	CROOKS TRUCK & EQUIPMENT RENTALS	SANDRA CROOKS	crookstrucking@sbcglobal.net	✓	714 821-4730	✓	714 821-3756	✓	Z		12:29pm - Bernadette
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	951 698-0795	✓	951 698-7745	✓	Z		CHRIS
38396	CTI ENVIRONMENTAL, INC.	ROBIN THORNE	robin@CTIenviro.com	✓	562 394-4501	✓	562 608-8401	✓	Z		12:30pm - Robin
38288	DANIELS ENGINEERING & CONSTRUC	JAMES DANIEL	james-daniel@msn.com	✓	760 731-2504	✓	760 822-0752	✓	Z		JAMES
34801	DEENSGROUP CONSTRUCTION	HAJAAH M. DEEN	deensgroup@aol.com	✓	408 345-3869	✓	408 345-3860	✓	Z		12:30pm - L/M

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	FAX	PHONE	BIDDING	Quote Rcd	NOTES
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com; deltech@d	714 384-4594	714 495-9755	Y		12:30 pm - BBle
7106	DILLARD ENVIRONMENTAL SERVICES	PATRICIA DILLARD	patriciad@dillardenv.com	925 634-6858	925 634-6850	Z		
41066	DIMURE CORP	DINA MURALT	dm3mlm@gmail.com	619 467-7768	619 647-3996	Y		12:30 pm - L/M
42154	DISABLED AMERICAN VETERAN ENTEF	SEAN REED	DAVEtrucksweep@gmail.com	559 374-6470	559 370-5756	Y		12:32 pm - 4/m
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com	951 245-1847	951 245-1686	Y	Y	
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com	714 646-3698	714 646-3697			
25021	E E ELECTRIC, INC	HENRY ESCAJEDA	eelectric@earthlink.net <i>geei</i>	909 829-0118	909 829-7818	Z		12:33 pm - Geni
42441	E L ENGINEERING CORP	ENRIQUE LOPEZ	elengineeringcorp@hotmail.com	909 596-5115	909 596-4650	Z		Enleale
41588	E. GUINN INC.	EDWARD GUINN	eguinn55@gmail.com		415 571-9759			12:34 pm - L/M
31492	E. JASPER WRKG. (DEMO) & TRKG	null LYNN JASPER		323 754-8558	323 754-9877	Z		Jennifer
24176	EAGLE ENGINEERING AND CONSTRUC	CURTIS BROOKS	brooks.curtis@att.net	650 367-8282	650 367-8000			12:34 pm - L/M
27500	EAR - ENVIRONMENTAL ASSESSMENT	RAVINDRA PENDURTHI	rpendurthi@earmanagement.com	951 324-8061	951 324-8060			12:35 pm - L/M
32769	EAST BAY SIGN CO., INC.	CHRISTINA LAU	christina@bordendecal.com	415 431-9053	415 431-8882	Z		Christina
39646	EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	661 366-0204	661 366-6311			12:36 pm - 4M
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com	361 777-1888	361 827-7327			12:37 pm - Wrong#
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	661 722-8900	661 949-8788	Z		12:38 pm
41622	FLORES CONSTRUCTION, INC.	EMERIO FLORES	garzy3@yahoo.com	909 597-8100	909 322-9240			12:39 pm - L/M
29335	FORCE TRAFFIC CONTROL, INC.	ROSEMARY STIMPEL	forcetraffic@earthlink.net	559 594-1056	559 594-1062			12:40 pm - L/M
37398	G & M BACKHOE SERVICE, INC	LAURA J. GRIFFIN	gandmchino@gmail.com	909 465-1936	909 464-1417	Y	Y	Laura
29381	G. W. PEOPLES CONTRACTING CO., IN	RENEE BANKS	gwpeoples@aol.com	703 682-6804	202 488-7185			12:41 pm - L/M
37053	GATES ENTERPRISES, INC	JOE GATES	jgates.gei@gmail.com	714 382-6801	714 382-6707	Z		Joe
31176	GLOBAL ROAD SEALING, INC	TRI LA	trila.grsi@yahoo.com	714 893-0945	714 893-0845	Z		12:42 pm - Tri
39071	HOFER CORPORATION	SCOTT HOFER	hofercorp@yahoo.com	619 661-6054	619 661-6053			12:43 pm -
49	HURRICANE & POWAY FENCE CO., INC	LAURANNE VOLK	laurann@usa.net	760 788-1537	760 789-4142	Y		12:44 pm - L/M
14089	IN-LINE FENCE & RAILING CO., INC	DAVID ORTIZ	julie@inlinerrail.com	760 789-0689	760 789-0282	Y	Y	
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com	510 412-5988	510 222-7719			12:45 pm - L/M
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com	858 345-3737	858 259-2062	Z		Jack
41668	J. C. PALOMAR CONSTRUCTION, INC.	JOSE DIAZ	chris@JCPalomar.com	714 754-6493	714 754-6440			12:47 pm - L/M
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krcsafety.com	559 732-2684	559 732-0393	Y	N	12:48 pm - Cashay
38347	KAYLEN ENGINEERING, INC. DBA KAYL	KAREN JOHNSTON	karen@imaginationmetals.com		559 299-2899			
40890	KRS CONSTRUCTION INC	KAREN A. HAMILTON	krsconstruction@sbcglobal.net	916 381-6438	916 381-6438			
15784	L H ENGINEERING CO.	PAUL H. LEE	lpa133@msn.com	714 758-8037	714 758-8035			

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E Mail		FAX	PHONE	Y/N BIDDING	Y/N Quote Rcd	NOTES
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswppfirm.com	✓	805 929-0501	805 748-8576	Y	Y	
39408	LEGEND FENCE CORPORATION	LUPITA GARCIA	lupita@legendfencecorp.com	✓	619 282-6001	619 282-6000			
20524	LOVEX GENERAL ENGINEERING CORP	LORI R. LOVETT	lovettextcavating93@gmail.com	✓	760 249-6616	760 249-5428	N		LORI - 4/2/15
41708	LUCKY BUCKS CONSTRUCTION EQUIP	NAOMI EVANS	luckybucksequipment@gmail.com	✓		619 460-6190			# Disconnected
36949	MARTINI DRILLING CORP.	DARIN MARTINI	martinidrilling@yahoo.com	✓	714 373-6322	714 715-2715	N		Darin - 4/1/15
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com	✓	619 390-4559	619 390-4570	✓		12:50 PM - LM
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	✓	707 825-1769	707 825-1014	✓		12:51 PM - Dena
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	415 455-9960	415 455-9922	✓		12:53 PM - LM
42241	MILL CITY ENVIRONMENTAL CORPOR	BRIAN L CHAPMAN	bchapman@millcityenv.com	✓	978 452-0688	978 654-6741	ZZ		Keeri
4830	MLE ENVIRONMENTAL TECHNOLOGIE	VICTOR MUNIZ	vmuniz@charter.net	✓	909 989-4791	909 989-7191	ZZ		Victor
38491	MORAS EQUIPMENT AND CONSTRUCT	DAVID MORA	info@morasequipment.com	✓	562 395-5555	562 949-6777			
38705	MRCI, INC.	ZETA WILLIAMS	mrci @mrci.biz	✓		559 351-2048	✓		5/26/15 @ 8:55 AM
39453	N B G CONSTRUCTION SERVICES	ALLEN NICHOLS	anichols_nbgs@cox.net	✓	949 589-6897	949 283-5757			
40921	NEW WEST LANDSCAPING	KEITH D. DICKERSON	newwestlandscaping@yahoo.com	✓	310 769-6614	310 617-9667	✓		12:57 PM - LM
35955	NEWLAND ENTITIES, INC	ROBERT CERVANTES	rcervantes@newlandentities.com	✓	530 674-0756	530 755-1178	✓		12:58 PM - LM
9483	NISH-KO INC.	DEAN H NISHIKAWA	nish-koinc@comcast.net	✓	559 276-5753	559 275-6653	✓	ZZ	12:59 PM - Dean
34182	NOR-CAL PUMP & WELL DRILLING, INC	HEER HARKRISHAN	norcalpump@yahoo.com	✓	530 674-1525	530 674-5861	✓	ZZ	Hari / Amy
40919	NRG BUILDING AND CONSULTING, INC	SANDRA FISHER	SANDRA@NRGBAC.COM	✓	619 810-0811	619 504-3013	✓		1:07 PM - LM
37290	OLYMPIC ENGINEERING CONSTRUCTIO	GUSTAVO ESPINONZA	olympicgus@yahoo.com	✓	519 461-0385	619 764-8190	✓		1:07 PM - LM
22322	OST TRUCKS AND CRANES, INC.	LEON DENNIS ZERMENO	ostcranes@aol.com	✓	805 643-7618	805 643-9963	N		DENNY
27179	P. A. WILSON, INC.	PATRICK ALLEN WILSON	pawilsoninc@gmail.com	✓					
9071	PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificacontracting.com	✓		858 449-0113	✓	N	1:08 PM - Sandy
29512	PARAGON PROJECT RESOURCES, INC	WILLIAM CORREA	william.correa@2paragon.com	✓	214 634-0097	214 634-7060			
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	619 427-1620	619 422-9204			
2406	PELESA INC.	DEBORAH BERMUDEZ	pelasainc@aol.com	✓	818 247-8760	818 247-5163			
36890	PJ TEIXEIRA COMPANY	PAULA C. TEIXEIRA	pjtex@att.net	✓	619 449-0575	619 647-2219			
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	✓	209 722-2227	209 722-2226			
3065	PSC ASSOCIATES, INC	PETER S. CHAN	peter@psctesting.com	✓	415 330-6363	415 330-6100			
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL		✓	707 751-3962	707 746-4198	N		SEANNA
37043	R & Z CONSTRUCTION, INC	MARGARET ZAJDEL	mzk@roadrunner.com	✓	858 432-4167	858 583-1691			
25467	R. D. HORN CONSTRUCTION COMPAN	RONALD HORN	rdhorncompany@gmail.com	✓		559 513-4615			
29324	R. E. SERRANO INC.	RICKY SERRANO	ricky@reserrano.com	✓	925 957-8121	925 957-8184			

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	Email	FAX	PHONE	Y/N BIDDING	Y/N Quote Rcd	NOTES
4882	R.J. LALONDE, INC.	JANELLE REUSCH	jreusch@rjlalonde.com	562 595-8833	562 595-6655	✓		
2275	REBEL CONCRETE BREAKING SERVICE	JAMES E. HINES	rebelconcretebreaking@yahoo.com	323 563-8311	323 574-9774	✓		Janelle
32915	ROBERTS ELECTRICAL CONTRACTOR, I	LAMONT ROBERTS	roberts@robertselectrical.net	858 552-0015	858 552-0001	✓		JIM
14054	ROCK STRUCTURES CONSTRUCTION C	ANTONIO T. PAREDES	rockstructures@sbcglobal.net	951 278-2802	951 371-1112	✓		Lisa - 6/18/15
33187	ROYAL TRUCKING/ MAINTENANCE	VAUGHN ROYAL		510 632-2895		✓		NO #
20983	S C ENVIRONMENTAL, INC.	SERGIO CUEVAS	scenv@verizon.net	909 947-6640	909 947-4859	✓		
37060	S KWOK ENGINEERS, INC.	HOY SENG KWOK	seng@skwokengineers.com	888 733-1360	510 220-9017	✓		
36311	SAFEGUARD FENCE	CHARLENE ENZELL RODGER	safeguardfence@sbcglobal.net	909 280-0105	949 678-7331	✓		
37488	SAMPO ENGINEERING, INC.	VINCENT LOUIS SAMPO	vince@sampoengineering.com	760 436-0659	760 436-0660	✓		
23909	SAN DIEGO BAY AREA ELECTRIC, INC.	DENNIS P. PHILLIPS	bev@bayareaelectric.com	858 748-6012	858 748-2060	✓		
41565	SAN JOAQUIN VALLEY CONSTRUCTION	MARVIN DEAN	marvindeanllc@sbcglobal.net	661 323-9287	661 747-1465	✓		
37385	SO CAL CONSTRUCTION & CONSULTIN	SHARI HARPUR	shari@socalcontractorccs.com	760 723-2736	760 723-8907	✓		
37070	SO CAL TREE CARE, INC	VICENTE CORTEZ	info@socaltreecare.com	760 747-6016	760 747-6225	✓		
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUN	cecilia@socaltraffic.net	858 793-4495	858 720-0179	✓		
40069	SOUTH COAST SWEEPING, INC.	KIM SARMIENTO	kssouthcoast@roadrunner.com	760 731-6026	760 535-6800	✓		
32232	STATEWIDE STRIPES, INC	DAVID BRILHANTE	dawn@statewidestripes.com	858 560-0158	858 560-6887	✓		
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com	805 524-7428	805 524-7345	✓		Keira - 6/11/15
40764	SUULUTAAQ, INC - ALASKA NATIVE CC	TRACY CRAIN	kristina.viado@suulutaaq.com	707 419-4851	707 427-3209	✓		Brenda - 6/23/15
42191	SYLVIA HALL ENGINEERING	SYLVIA HALL	sylvia.hall@shengineering.expert	562 693-7106	562 693-7106	✓		BRYAN
21578	THE SOLIS GROUP DBA T5G ENTERPRI	ANNA SOLIS	anna@thesolisgroup.com	626 685-6985	626 685-6989	✓		SYLVIA
38033	TRAFFIC LOOPS CRACKFILLING, INC	MAI-LAN NGUYEN	trafficloops@sbcglobal.net	714 520-4027	714 520-4026	✓		6-1503:06pm Lyric
26203	TRI SPAN, INC.	JOE ARAIZA	je@araiza@trispainc.com	714 257-9681	714 257-9680	✓		LAN
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com	510 836-2625	510 836-0422	✓		Verano
25303	TURNER MANUFACTURING CO INC	JOSE L. TURNER	turnermfginc@sbcglobal.net	559 251-6860	559 251-1918	✓		marina - 6/4/15
33824	UNITED TRAFFIC SERVICES & SUPPLY,	DORA PINA	dora@unitedtraffic.net	618 961-4746	626 961-5736	✓		
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com	714 551-9420	714 253-3270	✓		
1045	VALVERDE CONSTRUCTION, INC	JOE A. VALVERDE	joev@valverdeconst.com	562 906-1918	562 906-1826	✓		PICK
30543	VERDUZCO ELECTRIC, INC.	CARLOS VERDUZCO	verduzcoelectric@aol.com	310 886-3958	310 886-3068	✓		
38629	VERTICAL CONSTRUCTORS, INC.	DENA BRYN BURKE	BRYN@VERTICAL-CONSTRUCTORS.COM	714 221-7171	714 221-7170	✓		
30828	VT ELECTRIC, INC.	TONY T. TRAN	tony@vtelectric.net	909 985-8186	909 985-1755	✓		TONY - 6/16/15
41176	WALLACE STRUCTURES	ERIC WALLACE	wallacestr@aol.com	707 768-3386	707 834-4992	✓		
41228	YBANAG REALTY & DEVELOPMENT CC	LUCIO COLLADO	luke@dybanagconstruction.com	951 657-1993	626 322-5546	✓		

~ ATTACHMENT E ~

**DBE RESPONSES AND
CONTACT NOTES**

CONTRACT #11-282304

Subject: RE: Invitation to Bid Caltrans Contract #11-282304 on 06-23-2015!!
From: info@abhashmi.com (info@abhashmi.com)
To: highlandinc@att.net;
Date: Monday, June 1, 2015 3:54 PM

no bid. good luck.

Ahmad - Estimator/PM
A. B. Hashmi, Inc.
12316 Oak Knoll Road, Suite J
Poway, CA 92064
Phone: 760-672-8059
Fax: 858-433-7215

----- Original Message -----

Subject: Invitation to Bid Caltrans Contract #11-282304 on 06-23-2015!!
From: HCI <highlandinc@att.net>
Date: Mon, June 01, 2015 3:40 pm
To: HighLand Construction <highlandinc@att.net>

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #11-282304, which bids Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

11-282304

Subject: RE: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??
From: info@abhashmi.com (info@abhashmi.com)
To: highlandinc@att.net;
Date: Wednesday, June 17, 2015 3:52 PM

no bid. good luck.

Ahmad - Estimator/PM
A. B. Hashmi, Inc.
Phone: 760-672-8059 Fax: 858-433-7215

Mailing Address:	Physical Address:
13066 Deer Canyon Court	12316 Oak Knoll Road, Suite J
San Diego, CA 92131	Poway, CA 92064

----- Original Message -----

Subject: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??
From: HCI <highlandinc@att.net>
Date: Wed, June 17, 2015 3:34 pm
To: HCI <highlandinc@att.net>

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #11-282304, which will be bidding Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: RE: Invitation to Bid Caltrans Contract #11-282304 on 06-23-2015!!
From: Dave McClain (dave@acdike.com)
To: highlandinc@att.net;
Date: Tuesday, June 2, 2015 3:51 PM

Thanks. We will not bid, as there are not any of our items listed.

Dave McClain

AC Dike Co.

2788 Venture Dr.

Lincoln, CA 95648

Office 916-645-7747

Cell 530-908-8296

Fax 916-645-9618

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, June 01, 2015 3:40 PM
To: HighLand Construction
Subject: Invitation to Bid Caltrans Contract #11-282304 on 06-23-2015!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #11-282304, which bids Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 10:35
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	05/22 10:35
FAX NO./NAME	19492510563
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Accord Eng.

No Construction

Per Joe



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 11-282304	
~ Grade Slope, Apply Erosion Control Materials, Restore Irrigation ~	
BID DATE: 06-23-2015	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$860,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Diego County in San Diego at 0.1 Mile South of Carmel Mountain Road Undercrossing. (11-SD-5-31.7)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Temporary Traffic Stripe(Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Test Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40- Supply Line), Plastic Pipe (Class 315 – Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Staining, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective).*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 11-282304

NO ~ We will not be bidding the project

Company Name: ACE FENCE COMPANY Contact Person: MICHAEL A.

Scope of Work: FENCING

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 09:28
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 09:28
FAX NO./NAME	19099891576
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

ALBERT WILSON

CORRECT FAX #

909-949-1576

TRANSMISSION VERIFICATION REPORT

TIME : 05/26/2015 09:14
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/26 09:13
FAX NO./NAME	19099491576
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD
	ECM



Albert Wilson

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 09:29
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

05/22 09:29
155594533250
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Alert-o-lite

Correct Fax#

559-453-3250

TRANSMISSION VERIFICATION REPORT

TIME : 05/26/2015 09:16
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/26 09:16
FAX NO./NAME	15594533250
DURATION	00:00:31
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Alert-o-lite

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 09:39
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	05/22 09:39
FAX NO./NAME	19519431692
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

ASAP Gen. Eng.

5/26/15 @ 9:20 AM

NO Bid Selmo



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 11-282304	
~ Grade Slope, Apply Erosion Control Materials, Restore Irrigation ~	
BID DATE: 06-23-2015	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$860,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Diego County in San Diego at 0.1 Mile South of Carmel Mountain Road Undercrossing. (11-SD-5-31.7)

Quotes are needed for: including, but not limited to: Construction Area Sign, Traffic Control, Temporary Traffic Stripe(Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Teet Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40- Supply Line), Plastic Pipe (Class 315 - Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Staining, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective).

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@aatt.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 11-282304

NO ~ We will not be bidding the project

Company Name: Austin Enterprise Contact Person: TX
Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 09:46
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 09:46
FAX NO./NAME	16197379199
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BANAGA CONST.

5/26/15 @ 9:22 AM
LJM

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 09:48
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 09:48
FAX NO./NAME	13109881085
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BASE Architecture

5/20/15 @ 9:23AM Mike

< AE Only > NO
Bid

Subject: Re: Are You Bidding Caltrans Contract #05-0S2504 next week??
From: Ali Altaha (Ali@c2pm.com)
To: highlandinc@att.net;
Date: Tuesday, May 26, 2015 2:50 PM

COPY

Hi Erin,

Would you please remove C2Pm from your outreach list, we don't do CALTRANS work.

Thank you and good luck

C2PM

From: HCI <highlandinc@att.net>
Reply-To: HCI <highlandinc@att.net>
Date: Tuesday, May 26, 2015 at 2:09 PM
To: HighLand Construction <highlandinc@att.net>
Subject: Are You Bidding Caltrans Contract #05-0S2504 next week??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #05-0S2504, which will be bidding Thursday, June 4, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 10:01
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 10:01
FAX NO./NAME	16196695396
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CL LANDSCAPING

5/26/15 @ 9:26AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 10:36
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 10:36
FAX NO./NAME	19519164265
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CR GANN Demolition

5/26/15 @ 9:32AM

"# temporarily UNAVAILABLE"

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 10:36
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	05/22 10:36
FAX NO./NAME	16192070875
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CAP CONSTRUCTION

5/26/15 @ 9:34 AM

call cannot be completed as dialed

075T

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 11:09
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 11:09
FAX NO./NAME	18008311786
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Combined effort

5/26/15 @ 9:35 AM

cannot use this feature to
call # you are calling.



COPY

Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES - We will send a quote for project 07-4T7304

NO - We will not be bidding the project

Company Name: Cooks and Son Contact Person: _____

Scope of Work: _____

Out of business

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: Cooks and Son

Signature

Printed Name and Title

Date

Subject: Re: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??
From: Chris Tompkins (ct@ctconcretecutting.com)
To: highlandinc@att.net;
Date: Wednesday, June 17, 2015 3:54 PM

No not bidding

Chris Tompkins
CT Concrete Cutting, Inc.
951-757-6247
ct@ctconcretecutting.com

On Jun 17, 2015, at 3:34 PM, HCI <highlandinc@att.net> wrote:

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #11-282304, which will be bidding Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

<DBE Invitation to Bid ~ 11-282304.pdf>

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 12:30
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BRDH9J969616

DATE, TIME	05/22 12:30
FAX NO./NAME	15623944501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CTI Environmental

Robin

Email: robin@ctienviro.com

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 11:19
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 11:19
FAX NO./NAME	17607312504
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Daniels Eng.

5/26/15 @ 9:37AM

James

No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 12:30
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	05/22 12:30
FAX NO./NAME	14083453869
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

DEENSGROUP CONSTRUCTION

5/26/15 @ 9:55 AM

L/M



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 11-282304

NO ~ We will not be bidding the project

Company Name: Dillard Env Contact Person: Jm

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 11:23
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 11:23
FAX NO./NAME	16194677768
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Dimure Corp.

5/26/15 @ 9:45 AM

V/m

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 11:32
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 11:32
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

E. JASPER

5/26/15 @ 9:47AM

Jennifer

NO Bid

Subject: RE: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??
From: E.L. Engineering Corp (elengineeringcorp@hotmail.com)
To: highlandinc@att.net;
Date: Friday, June 19, 2015 10:28 AM

Will not be bidding this project.

Thank you,

ENRIQUE LOPEZ, President
E L Engineering

Date: Wed, 17 Jun 2015 22:34:10 +0000
From: highlandinc@att.net
To: highlandinc@att.net
Subject: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??

Hi,
Just following up with you because I have not heard back from you regarding Caltrans Contract #11-282304, which will be bidding Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 11:38
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 11:38
FAX NO./NAME	15627771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

EXBON

Phone # incorrect



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 11-282304

NO ~ We will not be bidding the project

Company Name: GEM Backhoe Service, Inc. Contact Person: Laura

Scope of Work: Excavation & Trucking

*Please see Attachment for our Rate Sheet
Operated Equipment Rentals.*

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: RE: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??
From: Joe Gates (jgates.gei@gmail.com)
To: highlandinc@att.net;
Date: Thursday, June 18, 2015 6:28 PM

We will not be bidding this job.

Thank You

From: HCI [mailto:highlandinc@att.net]
Sent: Wednesday, June 17, 2015 3:34 PM
To: HCI
Subject: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #11-282304, which will be bidding Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 11:51
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 11:51
FAX NO./NAME	15104125988
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Industrial Battery Services

5/26/15 @ 9:48 AM

LM

Subject: Re: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??
From: nobid@interwestpacific.com (nobid@interwestpacific.com)
To: highlandinc@att.net;
Date: Wednesday, June 17, 2015 3:37 PM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 11:57
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	05/22 11:57
FAX NO./NAME	17147588037
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

LH Engineering

5/26/15 @ 9:50AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 12:07
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	05/22 12:07
FAX NO. /NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

metco

5/24/15 @ 9:50AM

L/M

Subject: RE: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??
From: Customer Service (customersvc@millcityenv.com)
To: highlandinc@att.net;
Date: Thursday, June 18, 2015 6:24 AM

At this time Mill City Environmental Corporation will not be bidding

Thank-you,

Kerri



Kerri Rufo
Customer Service
Mill City Environmental Corporation

Corporate Headquarters
116 John Street
Lowell, MA 01852

Tel: (978) 654-8741
Fax: (978) 452-0688
www.millcityenv.com

Servicing the Mid-Atlantic, Southeast and Southwest Regions



This transmission contains confidential and/or legally privileged information from Mill City Environmental Corporation intended only for the use of the individual's to which it is addressed. If you are not the intended recipient, you are hereby notified that any disclosure, copying or distribution of this information or the taking of any action in reliance on the contents of this transmission is strictly prohibited. If you have received this transmission in error, please notify us immediately

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 12:10
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 12:10
FAX NO./NAME	19099894791
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

MLE Environmental

NO Bid

Victor A.H.



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 11-282304	
~ Grade Slope, Apply Erosion Control Materials, Restore Irrigation ~	
BID DATE: 06-23-2015	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$860,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Diego County in San Diego at 0.1 Mile South of Carmel Mountain Road Undercrossing. (11-SD-5-31.7)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Temporary Traffic Stripe(Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Test Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40- Supply Line), Plastic Pipe (Class 315 – Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Stalning, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective).*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veleran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 11-282304

NO ~ We will not be bidding the project

Company Name: Nor-Cal Pump & Well Drilling, Inc. Contact Person: Havi or Amy

1325 Barry Road

Yuba City, CA 95993

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 12:49
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	05/22 12:49
FAX NO./NAME	16194610385
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Olympic Engineering

5/26/15 @ 9:57 AM

Disconnected

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 12:51
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 12:51
FAX NO./NAME	18056437618
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

OST TRUCKS

5/26/15 @ 9:59 AM

4M

Subject: Re: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??
From: Denny Zermeno (ostcranes@aol.com)
To: highlandinc@att.net;
Date: Thursday, June 18, 2015 7:15 AM

We will not be bidding this job.

Denny Zermeno

2951 N. Ventura Avenue
Ventura, CA 93001
Office: 805 643-9963 ext. 302
Fax: 805 643-7618
ostcranes@aol.com

-----Original Message-----

From: HCI <highlandinc@att.net>
To: HCI <highlandinc@att.net>
Sent: Wed, Jun 17, 2015 3:53 pm
Subject: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #11-282304, which will be bidding Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 12:56
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 12:56
FAX NO./NAME	16194490575
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

PJ TEIXEIRA

5/26/15 @ 10:01 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 13:02
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 13:02
FAX NO./NAME	18584324167
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

R & Z Const.

5/26/15 @ 10:03 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 13:03
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 13:03
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

RE SERRANO

5/26/15 @ 10:04 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 13:06
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 13:06
FAX NO./NAME	13235638311
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Rebel Concrete

5/22/15 @ 11:00 AM

Jim

No Bid



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 11-282304	
~ Grade Slope, Apply Erosion Control Materials, Restore Irrigation ~	
BID DATE: 06-23-2015	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$860,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Diego County in San Diego at 0.1 Mile South of Carmel Mountain Road Undercrossing. (11-SD-5-31.7)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Temporary Traffic Stripe(Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Test Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40- Supply Line), Plastic Pipe (Class 315 – Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Staining, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective).*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES - We will send a quote for project 11-282304

NO - We will not be bidding the project

Company Name: R. J. LaLonde, Inc. Contact Person: Janelle Reusch

Scope of Work: Equipment Rental

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 14:04
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 14:04
FAX NO./NAME	15106322895
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Royal Trucking

Phone ON file

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 13:12
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 13:12
FAX NO./NAME	19092800105
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Safeguard Fence

EMAIL to:

Safeguardfence@stcglobal.net

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 14:05
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 14:05
FAX NO./NAME	19099476640
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SC Environmental

5/24/15 @ 10:32AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 13:20
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 13:19
FAX NO./NAME	18587934495
DURATION	00:00:41
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

So. cal Traffic

858-793-4495

fax # CORRECT

try AGAIN

TRANSMISSION VERIFICATION REPORT

TIME : 05/26/2015 10:09
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	05/26 10:08	
FAX NO./NAME	18587934495	
DURATION	00:00:50	
PAGE(S)	02	✓
RESULT	OK	
MODE	STANDARD	

So. Cal Traffic



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 11-282304	
~ Grade Slope, Apply Erosion Control Materials, Restore Irrigation ~	
BID DATE: 06-23-2015	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$860,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Diego County in San Diego at 0.1 Mile South of Carmel Mountain Road Undercrossing. (11-SD-5-31.7)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Temporary Traffic Stripe(Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Test Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40- Supply Line), Plastic Pipe (Class 315 - Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Staining, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective).*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/sac/ce/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 11-282304

NO ~ We will not be bidding the project

Company Name: SUULUTAAQ, INC. Contact Person: BRYAN SMITH

Scope of Work: _____

**Remove from us from your list
(Must be signed by an authorized representative to be removed from list)**

Company Name: _____

Signature

Printed Name and Title

Date

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 13:25
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 13:25
FAX NO./NAME	15626937106
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Sylvia Hall Eng.

5/26/15 @ 10:12AM

Sylvia

NO Bid

No item)

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 13:30
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 13:30
FAX NO./NAME	15108362625
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Tucker Technology

5/20/15 @ 10:14 AM

VEEVA

No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 13:33
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/22 13:33
FAX NO./NAME	18189614746
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

United Traffic Services

5/26/15 @ 10:15 AM

CORRECT FAX #

626-961-4746

TRANSMISSION VERIFICATION REPORT

TIME : 05/26/2015 10:14
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	05/26 10:13
FAX NO./NAME	16269614746
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD
	ECM



United Traffic

Subject: RE: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??
From: Dick Varela (dick@varelacompanies.com)
To: highlandinc@att.net;
Date: Wednesday, June 17, 2015 3:59 PM

Thanks, we will not be bidding this project.

From: HCI [mailto:highlandinc@att.net]
Sent: Wednesday, June 17, 2015 3:34 PM
To: HCI
Subject: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #11-282304, which will be bidding Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

TRANSMISSION VERIFICATION REPORT

TIME : 05/22/2015 13:42
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER. # : BROH9J969616

DATE, TIME	05/22 13:42
FAX NO./NAME	19516571993
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

YBANAG

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #11-282304



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 11-282304	
~ Grade Slope, Apply Erosion Control Materials, Restore Irrigation ~	
BID DATE: 06-23-2015	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$860,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Diego County in San Diego at 0.1 Mile South of Carmel Mountain Road Undercrossing. (11-SD-5-31.7)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Temporary Traffic Stripe(Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Test Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40- Supply Line), Plastic Pipe (Class 315 – Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Staining, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective).*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 11-282304

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

**Remove from us from your list
(Must be signed by an authorized representative to be removed from list)**

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Invitation to Bid Caltrans Contract #11-282304 on 06-23-2015!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

daryl@abslconstruction.com; email@acdike.com; deni@sti.net; info@abhashmi.com; dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; accu@accuconst.com; jibaez@advgeosolutions.com; kramsey@alamedaconstruction.com; chidi@albertwilsontra.com; debbieh@alertolite.com; amercinc@hotmail.com; apconstruction09@gmail.com; lcollins@ambobcat.com; kevinphan@amlandcorp.com; info@andersenenviro.com; paving_agg@yahoo.com; nita@aramexxgroupinc.com; darrell@ashoonalandscape.com; america@acefencecompany.com; kim@acefencecompany.com; blequipment@aol.com; frank@kiteclimbers.com; barrazaandsons@sbcglobal.net; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; lawym2004@aol.com; julieborg@borgfence.com; b.v.landscape@pacbell.net; burkebid@gmail.com; cgoconst2@msn.com; clientpr@cox.net; linda@crgann demolition.com; k.carlisle@caditcompany.com; bids@caditcompany.com; jb.calcon@mac.com; van@cpengineeringinc.com; karen@canalesdemo.com; **Bcc:** joe@canalesdemo.com; kimosavy7@yahoo.com; pattielaine@cox.net; gina.miller@carobvalley.com; castroelectric@cox.net; estimating@ceciliassafetyservice.com; airbears@balesengineering.com; wegrindasphalt@aol.com; cbrandt@combined-effort.us; steve@cisinspects.com; dick@varelacompanies.com; shelli@csg-web.com; herbf@coopercm.com; crookstrucking@sbcglobal.net; ct@ctconcretcutting.com; robin@ctenviro.com; deensgroup@aol.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; davetrucksweep@gmail.com; db@diversifiedlandscape.com; eelectric@earthlink.net; gerri@eelectric.net; elengineeringcorp@hotmail.com; eguinn55@gmail.com; brooks.curtis@att.net; rpendurthi@earmanagement.com; eci@lightspeed.net; info@exbon.com; judy@finegradeinc.com; garzy3@yahoo.com; forcetraffic@earthlink.net; gwpeoples@aol.com; jgates.gei@gmail.com; trila.grsi@yahoo.com; hofercorp@yahoo.com; laurann@usa.net; julie@inlinerail.com; ibsrecoder@aol.com; jack@interwestpacific.com; chris@jcpalomar.com; garyc@krksafety.com; karen@imaginationmetals.com; krsconstruction@sbcglobal.net; lpa133@msn.com;

Date: Monday, June 1, 2015 3:40 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #11-282304, which bids Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Subject: Invitation to Bid Caltrans Contract #11-282304 on 06-23-2015!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: estimating@theswppfirm.com; lupita@legendfencecorp.com; lovetexcavating93@gmail.com; luckybucksequipment@gmail.com; martinidrilling@yahoo.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; bchapman@millcityenv.com; customersvc@millcityenv.com; info@morasequipment.com; anichols_nbgsc@cox.net; newwestlandscaping@yahoo.com; rcervantes@newlandentities.com; nishkoinc@comcast.net; norcalpump@yahoo.com; sandra@nrgbac.com; olympicgus@yahoo.com; ostcranes@aol.com; pawilsoninc@gmail.com; sandy@pacificacontracting.com; william.correa@2paragon.com; rebecca@payco.biz; pelasainc@aol.com; pjtex@att.net; davidscott@gvni.com; peter@psctesting.com; mzk@roadrunner.com; rdhorncompany@gmail.com; ricky@reserrano.com; jreusch@rjalonde.com; lroberts@robertselectrical.net; rockstructures@sbcglobal.net; scenv@verizon.net; seng@skwokengineers.com; safeguardfence@sbcglobal.net; vince@sampoengineering.com; bev@bayareaelectric.com; marvindeanllc@sbcglobal.net; shari@socalcontractorccs.com; info@socaltreecare.com; cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; dawn@stateridestripes.com; brenda@supersealandstripe.com; trevor@supersealandstripe.com; trafficloops@sbcglobal.net; joeraraiza@trspanic.com; joea@trspaninc.com; turnermfginc@sbcglobal.net; dora@unitedtraffic.net; vapconstructioninc@gmail.com; joev@valverdeconst.com; verduzcoelectric@aol.com; bryn@vertical-constructors.com; tony@vtelectric.net; wallacestr@aol.com;

Date: Monday, June 1, 2015 3:54 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #11-282304, which bids Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Subject: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

daryl@abslconstruction.com; deni@sti.net; info@abhashmi.com;
dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; accu@accuconst.com;
jibaez@advgeosolutions.com; kramsey@alamedaconstruction.com; chidi@albertwilsontra.com;
debbieh@alertilite.com; amercinc@hotmail.com; apconstruction09@gmail.com;
lcollins@ambobcat.com; kevinphan@amlandcorp.com; info@andersenenviro.com;
paving_agp@yahoo.com; rita@aramexxgroupinc.com; blequipment@aol.com;
frank@kiteclimbers.com; barrazaandsons@sbcglobal.net; bsalaz@bertsalasinc.com;
lawym2004@aol.com; julieborg@borgfence.com; b.v.landscape@pacbell.net; burkebid@gmail.com;
cgoconst2@msn.com; clentpr@cox.net; linda@crganndemolition.com; k.carlisle@caditcompany.com;
bids@caditcompany.com; jb.calcon@mac.com; van@cpengineeringinc.com;
karen@canalesdemo.com; kimosavy7@yahoo.com; pattielaine@cox.net; castroelectric@cox.net;
Bcc: estimating@ceciliassafetyservice.com; airbears@balesengineering.com; wegrindasphalt@aol.com;
cbrandt@combined-effort.com; steve@cisinspects.com; dick@varelacompanies.com; shelli@csg-
web.com; herbf@coopercm.com; crookstrucking@sbcglobal.net; ct@ctconcretecutting.com;
robin@ctienviro.com; deensgroup@aol.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com;
davetruckswEEP@gmail.com; dbe@diversifiedlandscape.com; gerri@ee-electric.net;
elengineeringcorp@hotmail.com; eguinn55@gmail.com; brooks.curtis@att.net;
rpendurthi@earmanagement.com; eci@lightspeed.net; info@exbon.com; judy@finegradeinc.com;
garzy3@yahoo.com; forcetraffic@earthlink.net; gwpeoples@aol.com; jgates.gei@gmail.com;
trila.grsi@yahoo.com; hofercorp@yahoo.com; julie@inlinerrail.com; ibsrecoder@aol.com;
jack@interwestpacific.com; nobid@interwestpacific.com; chris@jcpalomar.com;
garyc@kracsafety.com; karen@imaginationmetals.com; krsconstruction@sbcglobal.net;
Lpa133@msn.com;

Date: Wednesday, June 17, 2015 3:34 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #11-282304, which will be bidding Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Subject: Are you bidding Caltrans 11-282304 next Tuesday (6/23/15)??

From: HCl (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: estimating@theswppfirm.com; lupita@legendfencecorp.com; luckybucksequipment@gmail.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; bchapman@millcityenv.com; customersvc@millcityenv.com; info@morasequipment.com; anichols_nbgsc@cox.net; newwestlandscaping@yahoo.com; rcervantes@newlandentities.com; nishkoinc@comcast.net; norcalpump@yahoo.com; sandra@nrgbac.com; olympicgus@yahoo.com; ostcranes@aol.com; pawilsoninc@gmail.com; sandy@pacificacontracting.com; william.correa@2paragon.com; rebecca@payco.biz; pelasainc@aol.com; pjtex@att.net; davidscott@gvni.com; peter@psctesting.com; mzk@roadrunner.com; rdhorncompany@gmail.com; ricky@reserrano.com; lroberts@robertselectrical.net; scenv@verizon.net; seng@skwokengineers.com; safeguardfence@sbcglobal.net; vince@sampoengineering.com; bev@bayareaelectric.com; marvdeanllc@sbcglobal.net; shari@socalcontractorccs.com; info@socaltreecare.com; cecilia@socaltraffic.net; kssouthcoast@roadrunner.com; trevor@supersealandstripe.com; trafficloops@sbcglobal.net; joeaiza@trispainc.com; dora@unitedtraffic.net; vapconstructioninc@gmail.com; joev@valverdeconst.com; verduzcoelectric@aol.com; bryn@vertical-constructors.com; wallacestr@aol.com;

Date: Wednesday, June 17, 2015 3:50 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #11-282304, which will be bidding Tuesday, June 23, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #11-282304



FAXED
5/22/15

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 11-282304	
~ Grade Slope, Apply Erosion Control Materials, Restore Irrigation ~	
BID DATE: 06-23-2015	BID TIME: 2:00 PM
DBE GOAL: 15%	ENGINEER'S ESTIMATE: \$860,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	San Diego County in San Diego at 0.1 Mile South of Carmel Mountain Road Undercrossing. (11-SD-5-31.7)

Quotes are needed for: Including, but not limited to: *Construction Area Sign, Traffic Control, Temporary Traffic Stripe(Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Test Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40- Supply Line), Plastic Pipe (Class 315 – Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Staining, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective).*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY
*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 11-282304

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 05/22/2015 10:36
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
05/22	09:13	15107270910	35	02	OK	ECM
05/22	09:15	19166459618	01:56	02	OK	ECM
05/22	09:17	12099662643	36	02	OK	ECM
05/22	09:18	18584337215	32	02	OK	ECM
05/22	09:19	19517869081	44	02	OK	ECM
05/22	09:21	16314211510	51	02	OK	
05/22	09:22	15629264311	45	02	OK	ECM
05/22	09:24	17146414704	30	02	OK	ECM
05/22	09:25	13107969001	45	02	OK	ECM
05/22	09:26	13106350562	28	02	OK	ECM
05/22	09:28	19099891576	00	00	BUSY	
05/22	09:29	155594533250	00	00	BUSY	
05/22	09:30	19516981101	44	02	OK	ECM
05/22	09:31	17143843988	50	02	OK	
05/22	09:32	17607446136	34	02	OK	ECM
05/22	09:33	14082984344	34	02	OK	ECM
05/22	09:35	13108540199	35	02	OK	ECM
05/22	09:36	16197493973	45	02	OK	ECM
05/22	09:37	19095914569	45	02	OK	ECM
05/22	09:39	19519431692	00	00	BUSY	
05/22	09:40	17148523725	45	02	OK	ECM
05/22	09:41	16615899509	01:13	02	OK	ECM
05/22	09:43	16263337843	49	02	OK	
05/22	09:44	15596255786	28	02	OK	ECM
05/22	09:46	16197379199	00	00	BUSY	
05/22	09:46	13239819193	31	02	OK	ECM
05/22	09:48	13109881085	00	00	BUSY	
05/22	09:48	16508693509	28	02	OK	ECM
05/22	09:50	15304732749	47	02	OK	ECM
05/22	09:51	15102610577	54	02	OK	
05/22	09:53	16192583515	50	02	OK	ECM
05/22	09:54	19516022050	45	02	OK	ECM
05/22	09:56	19254559626	43	02	OK	ECM
05/22	09:57	17147712569	32	02	OK	ECM
05/22	09:58	15306722411	55	02	OK	ECM
05/22	09:59	19099305503	29	02	OK	ECM
05/22	10:01	16196695396	00	00	BUSY	
05/22	10:03	19493333701	31	02	OK	ECM
05/22	10:04	18174300409	51	02	OK	ECM
05/22	10:05	14154017664	54	02	OK	
05/22	10:07	16268101322	48	02	OK	ECM
05/22	10:08	16193039397	50	02	OK	ECM
05/22	10:10	15629072106	44	02	OK	ECM
05/22	10:12	16195616124	01:12	02	OK	ECM
05/22	10:13	18587934495	50	02	OK	
05/22	10:15	19097527090	54	02	OK	
05/22	10:16	15626972039	31	02	OK	ECM
05/22	10:35	19492510563	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 05/22/2015 10:36
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
05/22	10:36	19519164265	00	00	BUSY	
05/22	10:36	16192070875	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

BROADCAST REPORT

TIME : 05/22/2015 14:05
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
05/22	12:39	15623955555	50	02	OK	
05/22	12:40	19495896897	40	02	OK	ECM
05/22	12:42	13107696614	44	02	OK	ECM
05/22	12:44	15592765753	33	02	OK	ECM
05/22	12:45	15306741525	01:27	02	OK	ECM
05/22	12:47	16198100811	50	02	OK	
05/22	12:49	16194610385	00	00	BUSY	
05/22	12:51	18056437618	00	00	BUSY	
05/22	12:51	12146340097	45	02	OK	ECM
05/22	12:53	16194271620	45	02	OK	ECM
05/22	12:54	18182478760	49	02	OK	ECM
05/22	12:56	16194490575	00	00	BUSY	
05/22	12:57	12097222227	01:09	02	OK	
05/22	13:00	17077513962	59	02	OK	
05/22	13:02	18584324167	00	00	BUSY	
05/22	13:03	19259578121	00	00	BUSY	
05/22	13:04	15625958833	35	02	OK	ECM
05/22	13:06	13235638311	00	00	BUSY	
05/22	13:06	18585520015	32	02	OK	ECM
05/22	13:07	19512782802	33	02	OK	ECM
05/22	13:10	18887331360	50	02	OK	
05/22	13:12	19092800105	00	00	BUSY	
05/22	13:12	17604360659	32	02	OK	ECM
05/22	13:14	18587486012	30	02	OK	ECM
05/22	13:15	16613239287	01:12	02	OK	ECM
05/22	13:17	17607232736	29	02	OK	ECM
05/22	13:18	17607476016	44	02	OK	ECM
05/22	13:19	18587934495	41	00	NG	
05/22	13:20	17607316026	44	02	OK	ECM
05/22	13:22	18055247428	27	02	OK	ECM
05/22	13:23	17074194851	31	02	OK	ECM
05/22	13:25	15626937106	00	00	BUSY	
05/22	13:26	16266856985	54	02	OK	ECM
05/22	13:27	17145204027	30	02	OK	ECM
05/22	13:28	17142579681	25	02	OK	ECM
05/22	13:30	15108362625	00	00	BUSY	
05/22	13:31	15592516860	50	02	OK	ECM
05/22	13:33	18189614746	00	00	BUSY	
05/22	13:33	17145519420	45	02	OK	ECM
05/22	13:35	15629061918	33	02	OK	ECM
05/22	13:36	13108863958	44	02	OK	ECM
05/22	13:37	17142217171	49	02	OK	
05/22	13:39	19099858186	27	02	OK	ECM
05/22	13:40	17077683386	46	02	OK	ECM
05/22	13:42	19516571993	00	00	BUSY	
05/22	13:47	15306740756	50	02	OK	ECM
05/22	13:49	14153306363	45	02	OK	ECM
05/22	13:52	18585600158	45	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 05/22/2015 14:05
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
05/22	14:04	15106322895	00	00	BUSY	
05/22	14:05	19099476640	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

BROADCAST REPORT

TIME : 05/22/2015 12:30
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
05/22	11:09	18008311786	00	00	BUSY	
05/22	11:09	17078381689	45	02	OK	ECM
05/22	11:11	19516952801	27	02	OK	ECM
05/22	11:11	18663666646	50	02	OK	
05/22	11:13	18059375473	34	02	OK	ECM
05/22	11:14	15036529091	45	02	OK	ECM
05/22	11:15	17148214730	28	02	OK	ECM
05/22	11:16	19516980795	36	02	OK	ECM
05/22	11:19	17607312504	00	00	BUSY	
05/22	11:20	17143844594	50	02	OK	
05/22	11:22	19256346858	31	02	OK	ECM
05/22	11:23	16194677768	00	00	BUSY	
05/22	11:24	15593746470	45	02	OK	ECM
05/22	11:26	19512451847	50	02	OK	
05/22	11:27	17146463698	40	02	OK	ECM
05/22	11:28	19098290118	44	02	OK	ECM
05/22	11:30	19095965115	41	02	OK	ECM
05/22	11:32	13237548558	00	00	BUSY	
05/22	11:32	16503678282	44	02	OK	ECM
05/22	11:34	19513248061	26	02	OK	ECM
05/22	11:35	14154319053	30	02	OK	ECM
05/22	11:36	16613660204	28	02	OK	ECM
05/22	11:38	15627771888	00	00	BUSY	
05/22	11:38	16617228900	44	02	OK	ECM
05/22	11:39	19095978100	38	02	OK	ECM
05/22	11:41	19094651936	28	02	OK	ECM
05/22	11:42	17036826804	44	02	OK	ECM
05/22	11:43	17143826801	29	02	OK	ECM
05/22	11:45	17148930945	56	02	OK	
05/22	11:46	16196616054	45	02	OK	ECM
05/22	11:47	17607881537	44	02	OK	ECM
05/22	11:49	17607890689	36	02	OK	ECM
05/22	11:51	15104125988	00	00	BUSY	
05/22	11:51	18583453737	53	02	OK	
05/22	11:53	17147546493	28	02	OK	ECM
05/22	11:54	15597322684	32	02	OK	ECM
05/22	11:55	19163816438	44	02	OK	ECM
05/22	11:57	17147588037	00	00	BUSY	
05/22	11:58	18059290501	44	02	OK	ECM
05/22	11:59	16192826001	31	02	OK	ECM
05/22	12:00	17602496616	44	02	OK	ECM
05/22	12:02	17143736322	44	02	OK	ECM
05/22	12:03	16193904559	32	02	OK	ECM
05/22	12:04	17078251769	01:32	02	OK	ECM
05/22	12:07	14154559960	00	00	BUSY	
05/22	12:08	19784520688	32	02	OK	ECM
05/22	12:10	19099894791	00	00	BUSY	
05/22	12:17	15595941056	53	02	OK	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 05/22/2015 12:30
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

PAGE(S) 02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
05/22	12:30	15623944501	00	00	BUSY	
05/22	12:30	14083453869	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #11-282304

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Irrigation	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Diversified Landscape	DBE	NONE			
Concrete Ditch Lining	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Southwest V-Ditch	Non	NONE			
Chain Link Fence	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Fence Corp.	Non	In-Line Fence Ace Fence Co.	\$11,100.00 \$8,100.00	\$3,450 more \$450 more	
SWPPP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	ADH Environmental Tully Consulting Adanta Alfred Civil Eng. La Firma Terra West, Inc. Terradyne	\$3,200.00 \$2,600.00 \$2,250.00 \$1,000.00 \$2,000.00 \$2,150.00 \$1,350.00	\$2,200 more \$1,600 more \$1,250 more \$0.00 more \$1,000 more \$1,150 more \$350 more	
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction, Inc.	Non	E-Nor Innovations Maneri T/C Full Traffic Maint.	Varies	See Quotes	
BMP items	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction, Inc.	Non	Sam's Equipment Triumph Geo-Synthetic	Varies. See Quotes	N/A	HCI Stock

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #11-282304

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: Highland Construction	Contact:
Address: 133 North Pixley Street Orange, CA 92868	Phone: (714) 538-5156 Fax: (714) 538-5157
Project Name: 11-282304	Bid Number: 2741
Project Location: Rte 5 At Carmel Mountain Rd., San Diego, CA	Bid Date: 6/23/2015
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE Items					
23	REMOVE IRRIGATION FACILITY	1.00	LS	\$3,150.00	\$3,150.00
30	ROADSIDE CLEARING	1.00	LS	\$4,370.00	\$4,370.00
39	ROCK MULCH	1,070.00	SF	\$7.65	\$8,185.50
41	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1.00	LS	\$3,870.00	\$3,870.00
42	OPERATE EXISTING IRRIGATION FACILITIES	1.00	LS	\$2,760.00	\$2,760.00
43	CONTROL AND NEUTRAL CONDUCTORS	1.00	LS	\$2,930.00	\$2,930.00
44	1 1/2" REMOTE CONTROL VALVE	5.00	EACH	\$400.00	\$2,000.00
45	CERTIFY EXISTING BACKFLOW PREVENTERS	1.00	LS	\$4,270.00	\$4,270.00
46	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	26.00	EACH	\$48.90	\$1,271.40
47	RISER SPRINKLER ASSEMBLY	65.00	EACH	\$40.90	\$2,658.50
48	2" GATE VALVE	1.00	EACH	\$520.00	\$520.00
49(F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	1,000.00	LF	\$4.15	\$4,150.00
50(F)	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	825.00	LF	\$4.30	\$3,547.50
51(F)	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	120.00	LF	\$4.45	\$534.00
52(F)	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	420.00	LF	\$4.80	\$2,016.00
53(F)	2 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	190.00	LF	\$23.70	\$4,503.00
54(F)	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	50.00	LF	\$93.50	\$4,675.00
69	MOBILIZATION	1.00	LS	\$12,900.00	\$12,900.00
Total Price for above DBE Items Items:					\$68,310.90

Non-DBE Items					
13	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	1.00	EACH	\$350.00	\$350.00
14	TEMPORARY HYDROSEED	4,080.00	SY	\$0.63	\$2,570.40
31	WEED GERMINATION	4,070.00	SY	\$0.40	\$1,628.00
32	IRON SULFATE (LB)	350.00	LB	\$1.30	\$455.00
33	PACKET FERTILIZER	1,610.00	EACH	\$0.22	\$354.20
34	PLANT (GROUP A)	1,200.00	EACH	\$10.50	\$12,600.00
35	PLANT (GRDUP B)	160.00	EACH	\$28.70	\$4,592.00
36	PLANT (GROUP U)	20.00	EACH	\$160.00	\$3,200.00
37	MAINTAIN EXISTING PLANTED AREAS	1.00	LS	\$3,360.00	\$3,360.00
38	PLANT ESTABLISHMENT WORK	1.00	LS	\$72,500.00	\$72,500.00
40	WOOD MULCH	45.00	CY	\$61.20	\$2,754.00
56	COMPOST SOCK	680.00	LF	\$9.20	\$6,256.00
57	STRAW	35,500.00	SF	\$0.10	\$3,550.00
58	HYDROSEED	36,700.00	SF	\$0.19	\$6,973.00
59	COMPOST	72,200.00	SF	\$0.14	\$10,108.00
60	INCORPORATE MATERIALS	71,000.00	SF	\$0.13	\$9,230.00
Total Price for above Non-DBE Items Items:					\$140,480.60

Total Bid Price: \$208,791.50

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% If bond is required. Due in 30 days.

- Mobilization to be paid evenly (50/50) over first two progress payments.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 25 working day(s) required and includes 2 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Orade website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p>
---	---

*** PROPOSAL *** License No. 886544 *** CONTRACT ***

FenceCorp Inc.

INDUSTRIAL COMMERCIAL FENCING

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

PROPOSAL SUBMITTED TO: Highland Construction Co	PHONE:	FAX: 714-538-5157	DATE: 6/23/2015
---	---------------	-----------------------------	---------------------------

Attention: Estimating	JOB NAME: Caltrans 11-282304
---------------------------------	--

DIR Registration No. 100000850	JOB LOCATION: Carmel Mountain Road and I-5, San Diego CA
---------------------------------------	--

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	
300	63	Chain Link Fence (Type CL-4)	\$25.50	LF	\$7,650.00

TOTAL = \$7,650.00

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block AC Patch or Restoration

NOTE FOLLOWING CONDITIONS: Addenda 1 Noted
Our Bond Rate is 1%
FenceCorp is a Union Contractor
"STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILITY INSURANCE, EXCESS INSURANCE IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"

ACCEPTANCE OF PROPOSAL: Signature: _____ Date: _____	AUTHORIZED SIGNATURE: _____ AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260
---	--

In the event that either party becomes involved in litigation, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our workers are fully covered by Workers' Compensation Insurance. All property markers must be at the start of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong locations.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."


~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE

QUOTES

CONTRACT #11-282304



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	6/22/15
FROM :	Michael Abanilla	PAGES :	1
PROJECT :	CADOT Grade Slope, Apply Erosion Control Materials, Restore Irrigation (Contract No. 11-282304) At 0.1 Mile South of Carmel Mountain Road Undercrossing, In San Diego, In San Diego Co., CA		
BID DATE :	6/23/15 2:00 P.M.		
SPECS :	per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
63	CHAIN LINK FENCE (TYPE CL-4)	LF	300	\$ 27.00	\$ 8,100.00
TOTAL BID AMOUNT:					\$ 8,100.00

- * ITEM # 63 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: ANY GATES; PAINTING & VINYL COATING; MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS (except for post footings); RE-BARS; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXISTING FENCES, GATES, VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL; SIGNS; FLAGMEN; LANE CLOSURE; NIGHTWORK; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #100004915 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

FACSIMILE TRANSMISSION

To: Erin Richardson

From: David Skinner

ADH Environmental

P.O. Box 494457

Redding

CA 96049

Phone:

Phone: (888) 966-7371 * 105

Fax Phone: +1 (714) 538-5157

Fax Phone: (888) 966-7371

Note:

Please find attached our DBE bid for Caltrans Project No. 11-282304.

If you have any additional needs or questions, please feel free to reach out.

Thank you,
David Skinner
ADH Environmental
530-524-2633

Date: 06/22/2015

Pages: 3



8(a) · SDB · DBE · MBE · SBE

Cost Proposal

Project No.	11-282304

Date	06/22/15
Quote No	6220200
Expiration Date	10/20/15

Scope of Work and Project Description						
Project Description	GRADE SLOPE, APPLY EROSION CONTROL MATERIALS, RESTORE IRRIGATION			Target Start Date	TBD	
				Target End Date	TBD	
Conditions, Assumptions and Comments	Prepare SWPPP - ADH will provide 3 copies of the SWPPP report and 1 electronic PDF. Any necessary project materials will be billed at cost, all project-related mileage will be billed at the current Federal Rate.					
Task / Bid Item	Description	Unit	Est Qty	Unit Price	Item Total	
1 / Item 11 (partial)	Prepare Risk Level 2 Storm Water Pollution Prevention Plan (SWPPP)	Report	1	\$ 3,200.00	\$ 3,200.00	
2 / Item 12	Stormwater Annual Report	Report	1	\$ 2,000.00	\$ 2,000.00	
					\$ -	
					\$ -	
					\$ -	
					\$ -	
Estimated Total					\$ 5,200.00	

ADH Contract Information	
Project Manager	David Skinner, Regional Manager
Contact Phone	530-524-2633
Contact e-Mail	DSkinner@adhenvironmental.com
Contact Office	Northern California Regional Office

Payment Terms	Net 30 days
----------------------	-------------

Task Details and Exceptions
Note: Due to the uncertain nature of actual construction scheduling, weather conditions, and other associated project tasks, we have made certain assumptions in the preparation of this Cost Proposal, which includes the following:
Task 1. Three (3) copies of the printed report and an electronic copy will be submitted to the contractor in accordance with the project specifications. Report will comply with Caltrans 2010 Specifications. All materials used for this item will be billed at cost. This item covers all necessary work to submit a SWPPP for initial acceptance by Caltrans. Any additional amendments or changes to the report thereafter will be billed at time and materials, at a rate of \$115 per hour. There is no travel or field time accounted for in this task.
Task 2. Stormwater Annual Report will be prepared and submitted in compliance with the requirements and timeframes listed in the project specifications.
Note: All items not specifically included in this quote are considered excluded.

By signing below, Contractor agrees that ADH Environmental will perform the scope of work for the project described herein. Prior to beginning work, Contractor and ADH Environmental must complete a subcontractor agreement with all applicable details related to the scope of work.

CONTRACTOR:

Signature: _____

Printed Name: _____

Title: _____

Date: _____

ADH Environmental is a Disadvantaged Business Enterprise (DBE) certified through the California Unified Certification Program (CUCP)

Headquarters: 3065 Porter Street, Suite 101 · Soquel, California 95073 · (831) 477-2003
 Branch Office: 2720 Central Avenue, Suite F · McKinleyville, California 95519 · (707) 822-1778
 Branch Office: 2650 Larkspur Lane, Suite G · Redding, California 96002 · (530) 242-1153
www.adhenvironmental.com

[Back To Query Form](#)

Search Returned 1 Records

Tue Jun 02 14:12:39 PDT 2015

Query Criteria

City: soquel
Firm Type: DBE

Firm ID	34145
Firm/DBA Name	ADH TECHNICAL SERVICES, INC.
Address Line1	3065 PORTER STREET, SUITE 101
Address Line2	
City	SOQUEL
State	CA
Zip Code1	95073
Zip Code2	
Mailing Address Line1	3065 PORTER STREET, SUITE 101
Mailing Address Line2	
Mailing City	SOQUEL
Mailing State	CA
Mailing Zip Code1	95073
Mailing Zip Code2	
Certification Type	DBE
E Mail	adh@adhenvironmental.com
Contact Name	null ALESSANDRO D. HNATT
Area Code	(831)
Phone Number	477-2003
Fax Area Code	(831)
Fax Phone Number	477-0895
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	541330; 541620;

ACDBE NAICS

Work Codes	C8707 FEASIBILITY STUDIES; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8794 Environmental - Water Quality; C8795 Environmental-Regulatory; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	M
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions

June 22, 2015

RE: Proposal for SWPPP for Caltrans 11-282304, Bids 6/23/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
 - II. Report will be prepared by a Qualified SWPPP Developer (QSD).

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- | | |
|---|---------|
| A. Prepare SWPPP (Part of Bid Item No. 9) | \$2,600 |
| B. Storm Water Annual Report
(\$500 EA x 1, Bid Item No. 12) | \$ 500 |

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:


**DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007**

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

**TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM**

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

June 17, 2015

DBE QUOTE

PLEASE NOTE

Adanta Inc. is a professional services firm and the bid items quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: Caltrans Contract 11-282304

PROPOSAL FOR BID ITEM:

STORM WATER POLLUTION PREVENTION PLAN

COST

\$2,250.00

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

6/23/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000005898

=====
Subject: 11-282304:- GRADE SLOPE, APPLY EROSION CONTROL MATERIALS, RESTORE IRRIGATION.


Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
9	130300	PREPARE STORMWATER POLLUTION PREVENTION PLAN	LS	1	\$1,000	\$1,000

Scope does not include WPC manager; provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

Ethnicity
Firm Type

BLACK
DBE

United Certification Program

[Back To Query Form](#)

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

June 22, 2015

Project: 11-282304

GRADE SLOPE, APPLY EROSION CONTROL MATERIALS, RESTORE IRRIGATION.
11-SD-5-31.7

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (1) addenda.


Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
9	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,000.00	\$2,000.00
10	130310	Rain Action Event Plan	EA	2	\$300.00	\$600.00
12	130330	Storm Water Annual Report	EA	1	\$1,000.00	\$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305



Prop #: 15-068
 June 23, 2015

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **Caltrans**
 Contract: **11-282304**
 Location: **Route 15 at Carmel Mountain Rd**
 Bid Date: **6/23/2015**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
9	Prepare Storm Water Pollution Prevention Plan	1	LS	\$2,150.00	\$2,150.00
-	WPCM/QSP Services (based on 90 working days and does not include plant establishment period)	18	WEEK	\$300.00	\$5,400.00
-	Rain Event Inspections		EA	\$300.00	\$300.00
10	Rain Event Action Plan	2	EA	\$250.00	\$500.00
12	Storm Water Annual Report	1	EA	\$500.00	\$500.00
11	Storm Water Sampling and Analysis Day	2	EA	\$550.00	\$1,100.00

SWPPP inclusions:

- Preparation of SWPPP Risk Level 2 with 3 hard copies and electronic copy on disk.
- Additional SWPPP hard copies will be billed at \$100.00 each. Request for changes to SWPPP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

WPCM/QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water Inspections.
- Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- Note: Weekly and Rain event inspections are required until Notice of Termination (NOT) is accepted by the State Water Resources Control Board. NOT is typically filed once final soil stabilization is achieved.

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Storm Water Annual Report:

- Contingent on contracting for QSP monitoring services.
- Required to be submitted prior to Sept 1 for reporting period ending June 30 of each year.

Rain Event Action Plan:

- Contingent on contracting for QSP monitoring services.
- To be developed prior to forecast storm event with minimum of 50% chance of rain.

Sampling and Analysis:

- Sampling and analysis for pH, turbidity will be performed onsite. Analysis of samples for parameters other than pH and turbidity will be sent a laboratory for results.

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • CERTIFIED D.B.E. #CUCP 36931



Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.
- Laboratory costs associated with analysis of parameters not mentioned to be performed onsite.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • CERTIFIED D.B.E. #CUCP 36931

Terra West, Inc • 1061 Tierra del Rey, Suite 204, Chula Vista, CA 91910 • Ph 619 591 1007 Fax 619 568 3475



Terradyne LAX, Inc.
1509 W. Alton Avenue
Santa Ana, California 92704
Phone: 714.557.3200
Fax: 949.231.1700
www.terradyne.com

June 13, 2015

Ms. Erin Richardson
Highland Construction, Inc.
133 N. Pixley Street
Orange, CA 92868
(714) 538-5156
(714) 538-5157 fax
highlandinc@att.net

Terradyne Proposal No.: **LP15C016**

Terradyne LAX, Inc. (Terradyne), a **DBE company**, is pleased to present this proposal to Highland Construction, Inc. (Highland Construction) to provide Storm Water Services for Caltrans Contract No. **11-282304** as required by the Caltrans general permit issued by the State Water Resources Control Board for Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System (NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the State of California, Department of Transportation (Caltrans).

1. Job Site Management:		
1.1. Weekly Inspections		
18 Inspections @ \$275.00 each		\$ 4,950.00
2. Prepare Storm Water Pollution Prevention Plan:		
2.1. SWPPP Plan		\$ 1,350.00
3. Rain Event Action Plan:		
3.1. REAP Inspections		
2 Inspections @ \$275.00 each		\$ 550.00
4. Storm Water Sampling and Analysis Day:		
4.1. Storm Event Inspections		
2 Inspections @ \$275.00 each		\$ 550.00
5. Prepare Storm Water Annual Report:		
5.1. Annual Report		
1 Report @ \$750.00 each		\$ 750.00

Exclusions

Consulting services relating to any of the following tasks may be completed by Consultant if negotiated under a separate contract for an additional fee; but are presently specifically excluded from this Agreement:

- **BMP procurement, BMP installation and BMP maintenance is not included in Job Site Management**
- Hazardous wastes
- Construction Administration
- Environmental Studies

- All other services not specifically set forth in the above scope of work

COST ESTIMATE

It is proposed that the fee for the performance of the above outlined services not exceed the above stated amounts. If additional work beyond that outlined in this proposal is required, Terradyne can provide additional services on a unit price basis in accordance with our Schedule of Services and Fees. **The cost estimate does not include the procurement, installation or maintenance of Best Management Practices (BMPs) required to be implemented during the construction of this project.**

Receiving Water Monitoring Trigger Reports are listed in the Specs, but not on the bid sheet. It is assumed that if the SWPPP plan is followed, a Receiving Water Monitoring Trigger Report will not be required. If such a report is required, it shall be prepared on a unit price basis in accordance with our Schedule of Services and Fees.

OUR PREVIOUS EXPERIENCE

Our Qualified SWPPP Developer and Practitioner, Adam Weister QSD/P, has more than 13 years experience preparing Storm Water Pollution Prevention Plans and monitoring construction sites for Construction General Permit compliance. Mr. Weister has participated in the planning, development, and execution of numerous private and municipal projects throughout Los Angeles, Orange, Riverside, San Diego and San Bernardino Counties.

COMMENCEMENT OF WORK


Terradyne will proceed with the work upon written authorization.

TIME SCHEDULE

Our current schedule indicates that we could provide a first draft of the Storm Water Pollution Plan as required in the Project Specifications. If this schedule does not meet your needs, please contact us.

We appreciate and thank you for this opportunity to serve you, and look forward to working with you during the design phase.

Respectfully submitted,
Terradyne LAX, Inc.



Adam Weister, QSD/P
Project Manager

AGREED TO THIS _____ DAY OF _____

BY: _____

TITLE: _____

FIRM: _____

Attachment: Standard Terms & Conditions

STANDARD TERMS & CONDITIONS

Parties and Scope of Work Terradyne, LLC shall include said company or its particular subsidiary or affiliate performing the work and owners, employees, partners, members, officers, directors and agents. All work including additional work ordered by client shall also be subjected to these Standard Terms and Conditions. If client is ordering the work on behalf of another, Client represents and warrants that it is the duly authorized agent of said party for the purpose of ordering and directing said work. Client shall communicate these Standard Terms and Conditions to each and every third party to whom client transmits any part of Terradyne's work. Terradyne should have no duty or obligation to any third party greater than that set forth in Terradyne's proposal. The ordering of work from Terradyne, or the reliance on any of Terradyne's work shall constitute acceptance of the term of Terradyne's proposal and these Standard Terms and Conditions, regardless of the terms of any subsequently issued document.

Invoicing & Payment Invoices are due and payable upon receipt, unless specific arrangements have been made. Accounts become delinquent 30 days after the invoice date. Any balance remaining unpaid on the account 30 days after the invoice date shall be subject to a finance charge, at a periodic rate of 1.50% per month, which is an annual percentage rate of 18%. Terradyne computes the finance charge by applying the periodic rate to the adjusted balance of your account. Taking the balance owed by the client at the end of the previous billing cycle and subtracting all payments and credits received during the present billing cycle determines the balance. To avoid the finance charge, clients must pay the new balance shown on the billing statement within 30 days following the presentation of the billing. The client will be held responsible for any and all costs related to collections, including attorney's fees.

Confidentiality Inherent in our dealings with clients, as a third party independent consulting engineering company, is the confidentiality of all work performed for any client. All plans and/or reports are submitted for the exclusive use of the client to whom it is addressed.

Prevailing Wages This proposal specifically excludes compliance with any project labor agreement, labor agreement, or other union or apprenticeship requirements. In addition, unless explicitly agreed to in the body of this proposal, this proposal specifically excludes compliance with any state or federal prevailing wage law or associated requirements, including the Davis Bacon Act. Due to the professional nature of its services Terradyne is generally exempt from the Davis Bacon Act prevailing wage schemes. It is agreed that no applicable prevailing wage classification or wage rate has been provided to Terradyne, and that all wages and cost estimates contained herein are based solely upon standard, non-prevailing wage rates. Should it later be determined by the Owner or any applicable agency that in fact prevailing wage applies, then it is agreed that the contract value of this agreement shall be equitably adjusted to account for such changed circumstances. These exclusions shall survive the completion of the project and shall be merged into any subsequently executed documents between the parties, regardless of the terms of such agreement. Client will reimburse, defend, indemnify and hold harmless Terradyne from and against any liability resulting from a subsequent determination that prevailing wage regulations cover the Project, including all costs, fines and attorney's fees.

Reports The significance of the report is subject to the adequacy and representative character of the samples, and the comprehensiveness of the test, examination or surveys. No quotation from our reports or use of Terradyne name is permitted except as authorized by Terradyne in writing.

Samples Sampling and testing is performed in general accordance with applicable standard test methods except when otherwise noted. Samples will be discarded 30 days after completion of the test. Upon written request by the client, Samples will be returned and/ or stored at an agreeable charge.

Property Surveys The location of existing and proposed improvement; wells and/or drain fields are not the result of a property survey. Improvement locations are approximate. It is the property owner's responsibility to define property boundaries and ensure all onsite improvements are located within the platted site and out of inappropriate easements. All separation distances are to be verified prior to excavation.

Representations and Limitations of Professional Liability No representations, expressed or implied, are made or intended by the rendering of consulting services of by the furnishing of oral or written report of the findings and laboratory tests performed. Terradyne makes no implied warranty of fitness for a particular purpose of warranty of merchantability or any other express or implied warranties whatsoever. Terradyne (including its owners, agents and employees jointly) liability for damages, due to breach of contract, professional negligence, or any act or omission arising out of the performance of this Agreement will be limited to a sum not to exceed \$10,000 or fee paid whichever is greater, and the amount of the limitation of liability shall include liability for attorney's fees, litigation expenses and costs.

Utilities Terradyne will contact the local one-call public utility locator service and take reasonable precautions to avoid damage or injury to identified underground structures or utilities. Client shall provide any documents necessary or helpful in locating all private underground structures and utilities. Client shall assume responsibility for the accuracy of any information provided. Client agrees to hold harmless, defend, and indemnify Terradyne for any damages to underground structures and utilities, and any damage, injury or death arising directly or indirectly there from, which were not identified on the documents furnished, or by local utility identification agencies.

Delay and Force Majeure Terradyne will be excused for delay in the performance of services under this Agreement if caused by acts of God; inclement weather; acts of utility companies, unions, organized labor, or inspectors; or other unforeseen contingencies; beyond Terradyne's reasonable control.

Indemnification To the fullest extent permitted by law, Client shall hold harmless, indemnify, and defend Terradyne and its owners, partners, members, employees, officers, directors, affiliates, and agents from and against all claims and causes of action for bodily injury, death, property damage, and economic losses that may arise from the performance of services under this Agreement, except where such bodily injury, death or property damage arises directly from the sole negligence, errors, or omissions of Terradyne. Client's agreement to indemnify as stated above in this section includes any indemnifying from, holding harmless for and defending from any liability for claims, damages, attorney's fees, expenses and costs incurred by any third party who asserts a claim against Terradyne in excess of the Limitation of Liability set forth in Limitations of Professional Liability section of the Agreement above.

Consequential Damages Client agrees to waive its rights, if any, to recover from Terradyne and its owners, partners, members, employees, officers, directors, affiliates, and agents any consequential damages incurred allegedly as a result of any acts, errors or omissions arising out of the performance of this Agreement, including the right to recover any lost profits, diminution in value, cost overruns, or delay damages.

Attorney's Fees In the event of any dispute arising out of this Agreement or the performance of this Agreement leads to litigation or arbitration, the successful or prevailing party to any such dispute will be entitled to recover from the other party the party's reasonable and necessary attorney's fees, expenses and costs incurred as a result of the dispute.

Dispute Resolution The parties will attempt to resolve any claim or dispute (whether in contract, tort or otherwise) against the Company, its' agents, employees, successors, assigns or affiliates arising out of or relating to this agreement or the services through mediation utilizing a mutually agreeable mediator, prior to any litigation. Cost of mediation shall be split equally between both parties.

Litigation Support If Terradyne is required by operation of law, subpoena, or other legal process to appear, participate, or give testimony as an expert or fact witness, in any legal discovery, administrative, or court proceeding, as a result of the performance of services under this Agreement, Client agrees to compensate Terradyne pursuant to Terradyne's current fee and rate schedule, and to reimburse Terradyne for all reasonable costs and expenses Terradyne may incur in connection with such activities, including the fees of any attorney Terradyne may retain on its own behalf.

Signature

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



FAX COVER SHEET

DATE: 6/23/2015

FAX NUMBER: _____

BUSINESS
NAME: _____

TO: _____

PAGES: _____

JOB# 11-282304

REGARDING: _____

BID DATE: 6/23/2015

ATTN: ESTIMATING DEPT

URGENT: _____

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
6/22/2015	2003896

Project
11-282304 CALTRANS LOCATION: SAN DIEGO BID DATE: 6/23/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
15	60	TEMPORARY CHECK DAM TYPE 2 INCLUDES: 21 EA GRAVEL BAGS (UNFILLES)	LF	1.68	100.80T
16	6	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 90 EA GRAVEL BAGS (UNFILLED)	EA	60.00	360.00T
17	1,450	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION	LF	1.20	1,740.00T
	750	WOOD STAKES 1"X1"X24"	EA	0.42	315.00T
18	1	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300'	RL	624.00	624.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (8.75%)

Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
6/22/2015	2003896

Project
11-282304 CALTRANS LOCATION: SAN DIEGO BID DATE: 6/23/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
20	1	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	EA	330.00	330.00T
		EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43" (PRICED PER EACH)	EA	114.00	114.00T
21	1,270	TEMPORARY FENCE (ESA) INCLUDES: 13 RLS 4' X 100' ESA FENCE 160 EA T-POST 160 EA SAFETY CAP 1,000 EA ZIP TIES	LF	2.52	3,200.40T
		EQUIPMENT AVAILABLE TO HELP YOU MEET YOUR GOALS		0.00	0.00T
A	1	WYLIE EXP-500S WATER WAGON (500 GALLON) \$5,384.50	EA		0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.	Subtotal
	Sales Tax (8.75%)
	Total

Quoted by

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.





Date	Quote #
6/22/2015	2003896

Project
11-282304 CALTRANS LOCATION: SAN DIEGO BID DATE: 6/23/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. ESTIMATOR: GABE CALLISON 559-252-0354		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.		Subtotal	\$6,784.20
		Sales Tax (8.75%)	\$593.62
		Total	\$7,377.82

Quoted by 



-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

dba E-Nor Traffic Control
 16213 Illinois Ave.
 Paramount, CA 90723
 Phone (310) 513-6209
 Fax (310) 513-6299
 DBE/MBE/SBE #37718
 DVBE/SBE #37084
 Public Works#1000007079


ATTN: ESTIMATING DEPT.	PROJECT: 11-282304
BID DATE: 6/23/15	BID TIME: 2:00 PM
ESTIMATOR: KENNY JONES	RE:

Proposal General Notes:
 ITEM #2, IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
 ITEM #4 DELIVERED TO 1 LOCATION.
 ITEM #2,4,9 TO REMAIN PROPERTY OF E-NOR INNOVATIONS DBA E-NOR TRAFFIC CONTROL.

ITEM#	DESCRIPTION	QUANTITY	PRICE	AMOUNT
1	CONSTRUCTION AREA SIGNS: INCULDES SIGN QTY FOR SHEET CS-1,TH-1	1LS	\$8,900	\$8,900
2	TRAFFIC CONTROL SYSTEMS: SEE BELOW. PAGE 2, 1 TYPE 2 PROJECT SIGNS			
4	TRAFFIC PLASTIC DRUMS	11LS	\$ 85EA	\$ 935
5	PORTABLE CHANGEABLE MESSAGE EACH			
\$175.00/DAILY; \$400.00/1 week; \$750.00/4 weeks; \$100.00 delivery & \$100.00 pick up each.				

DATE: _____

SIGNED: _____ TITLE: _____



-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

dba **E-Nor Traffic Control**
 16213 Illinois Ave.
 Paramount, CA 90723
 Phone (310) 513-6209
 Fax (310) 513-6299
 DBE/MBE/SBE #37718
 DVBE/SBE #37084
 Public Works#1000007079


PROJECT: 08-0N6804	BID DATE: 5/19/15	BID TIME: 2:00 PM
TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30-60 MINUTES FOR SET UP AND PICK UP.		
TRAFFIC CONTROL - LANE CLOSURES		
*2 MEN 1 LANE, 1 DIRECTION, 2 RAMPS ON/OFF	EA	\$1,450/8HRS
ADDITIONAL LANE	ADD	\$ 75
*1MAN/ATTENUATOR TRUCK	EA	\$ 880/8HRS
*DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR IMPACT ATTENUATOR VEHICLE		
Overtime is \$108.00/8-12hr/man; Double-time \$115.00/hr over 12hr/man Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7 Time begins upon arrival at job site. Rates include travel time up to one (1) hour from E-Nor office. Additional travel time will be charged at \$50.00 per 1/2 hour/man, each direction.		
NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT		
IMPACT ATTENUATOR VEHICLE RENTAL RAGES: 20 miles included per day-No driver. \$370/day; \$1260.00/1 week; \$3150.00/4 weeks; \$100.00 delivery & \$100.00 pickup each. (Surcharge \$0.45 per mile, portal to portal) (Based on availability)		
CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICE \$175.00/day; \$400.00/1 week; \$850.00/4 weeks; \$100.00 delivery & \$100.00 pick up each. NO delivery or pick up charge if E-Nor performs traffic control. "DAY" rate applied if E-Nor tech maintains PCMS boards.		

PROVISIONS:

A signed contract and 15 working days' notice must be given prior to any move in. This quote shall remain for 30 days from date of actual bid opening, unless otherwise agreed upon. **PAYMENT TERMS ARE - 100% NET 30.**

Lump sum items are based on working days listed in the special provisions or working days bid for this Project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

Construction area signs include one Mobilization per stage, additional mobilizations \$1,600 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.



dba E-Nor Traffic Control
 16213 Illinois Ave.
 Paramount, CA 90723
 Phone (310) 513-6209
 Fax (310) 513-6299
 DBE/MBE/SBE #37718
 DVBE/SBE #37084
 Public Works#1000007079

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed.

Construction area signs included in installation, removal, or repair of any item. Stand-by time charged at \$185/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not include with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

E-nor Innovations Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

E-nor Innovations Inc., shall full indemnify Contractor for any liability arising out of E-nor Innovations Inc., work or products, but only to extent of E-nor Innovations Inc., liability and not that of anyone else. E-nor Innovations Inc., maintains insurance coverage for their work.

If there are any issues or concerns regarding E-nor Innovations Inc., products or work, Contractor shall promptly notify and give E-nor Innovations Inc., first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to E-nor Innovations Inc., starting work. E-nor Innovations Inc., is not responsible for damage to underground. Facilities, not shown on plans or, not marked out by other agencies. (I.e. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchases through bid items of this quotation. Roadside sign panels will not be received by E-nor Innovations Inc., earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any panels' orders are placed.

Permanent sign and marker installation: maximum move-ins: One (1). Additional move-ins \$1,600 each 45 working days' notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocated, and reset items are to be completed in whole per the Special Provisions for the project. Completed in, ONE (1) move-in. Additional move-ins \$1,600 each.

Sign installation does not include coring or breaking.

All change order work must be approved by agency / owner prior to work being performed by E-nor Innovations Inc., Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other Documents.

No retention is to be held on Traffic Control Equipment Rental.

ANY QUESTIONS PLEASE CALL KENNY JONES. OR EMAIL KENNY@ENORTRAFFIC.COM



Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

Metro CALIFORNIA UNIFIED CERTIFICATION PROGRAM



August 19, 2014

CUCP #37718
Metro File # 5146

Mr. Ronald Jones
E-Nor Innovations, Inc.
16213 Illinois Ave.
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.


E-Nor Innovations, Inc-DBE Approval Letter

Small Business Certification Unit
One Gateway Plaza, Mail Stop 99-9-4, Los Angeles, CA 90012-2952
Ph: 213-922-2600 Fax: 213-922-7060

121072

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,



Marilyn White
Certification Consultant - HSW Services
Diversity & Economic Opportunity Department

E&E-For Innovations, Inc.-DBE Approval Letter.doc

Small Business Certification Unit
One Gateway Plaza, Mail Stop 99-8-4, Los Angeles, CA 90019-2352
Ph: 213-922-2600 Fax: 213-922-7660

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: **RONNIE JONES**

Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541340 Drafting Services

561990 All Other Support Services

423990 Other Miscellaneous Durable Goods Merchant Wholesalers
541620 Environmental Consulting Services

Work Category Code(s)

C1200 CONSTRUCTION AREA SIGNS
C8700 CONSULTANT, NON ENGINEERING
C9999 BROKER

C1201 TRAFFIC CONTROL SYSTEM
C8765 DRAFTING
J9510 ENVIRONMENTAL QUALITY

Licenses

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000

(213) 922-2600

UCP Firm Number : 37718


CUCP OFFICER

July 10, 2013

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-282304
BID DATE: 06/23/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #1)
ITEM #1 \$1,500.00 WITH USING MTC FOR ITEM #2

CONSTRUCTION AREA SIGNS: (ITEM #1)
ITEM #1 \$1,975.00 WITHOUT USING MTC FOR ITEM #2

ADDITIONAL ITEMS:

ITEM #4- \$56.00

ITEM #5- \$800 EA PER MONTH (\$50.00 DELIVERY & \$50.00 PICK-UP FEES APPLY)

ITEM #7- \$6900.00 (**INCLUDES DELIVERY, INSTALL & PICK-UP)

ITEM #26- \$365.00

TRAFFIC CONTROL: (ITEM #2)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,400.00
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 06/23/15
PROJECT: 11-282304

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,400.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,400.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,700.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH)..... \$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$800.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL

THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
 ACDBE NAICS	
 Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #1000005561
E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

11-282304

Date: June 22, 2015

Item	Description	Prices are good from 7/1/15-6/30/16	
			Amount
Option 1	One lane, one direction, two man crew one mile only		\$ 1684.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew		\$ 742.30
Option 4	For each additional lane add		\$ 114.75
Option 5	For each additional mile add		\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add		\$ 114.75
Option 9	City street lane closure/detour		\$ 1684.61
Option 10	Ramp closure, 1- 4 ramps		\$ 1684.61
Option 11	Shoulder closures		\$ 1684.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile		\$ 1328.29
Option 1(a)	Two man crew flagging for 8 hour shift		\$ 1684.61
Option V	Additional traffic tech for closure		\$ 680.00

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Saigado
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Toll Free: (866) 459-1245
Fax: (951) 520-9980

Signature of Acceptance

Title

Date

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

	11-282304
CS-1 & TH-1 (Construction Area Signs)	
QUOTE INCLUDES FURNISH , INTALLATION & REMOVEL	
LUPM SUM	\$ 2,711.03
This quote does not include maintenance, change of dates, relocation or replacement of signs.	
All signs and post become property of Full Traffic Maintenance Inc. upon completion of job.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH
(Does not include post or installation)	

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: June 22, 2015

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 delivery and pick up charge per unit

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.9980

Website: ftraffic.net
 E-mail: fulltraffic@sbcglobal.net



CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"X8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2xl)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742

Samuel Salgado

CUCP OFFICER

July 18, 2008

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 100015697

Attention: Estimating Department

06-22-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 11-282304 . That bids on 06-23-15. After looking at the plans and specials the following is a bid for item #5 PCMS:


Item#5 PCMS boards: 2 PCMS Boards:

Monthly PCMS price is **\$800.00*** per month per board
\$150.00 delivery per board
\$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

78913

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Erin Richardson**

Highland Construction
133 N. Pixley St.
Orange, CA 92868

Bid/Project Date: Tuesday, 06/23/2015
Project Name: GRADE SLOPE, APPLY EROSION CONTROL MATERIALS, RESTORE IRRIGATION
Project Location: San Diego, CA
Project Zip:
Bid/Project #: 11-282304

Fax: 714-538-5157

Email: highlandinc@att.net

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
1,450	LF	17	Fiber Roll Bio-8*725	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.968 \$24.190	LF Roll	\$1,403.02
8	Box	17	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$14.400	Box Ea	\$115.20
1,300	LF	21	ESA Fence	Orange ESA Fence, Caltrans Compliant 4'x100'	\$0.336 \$33.600	LF roll	\$436.80
400	LF		Silt Fence CalTrans	DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal	\$0.276 \$27.648	LF Roll	\$110.59
4,500	SF	18	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.098 \$440.995	SF roll	\$440.99
1,000	LF	49-F	1" PVC Sch 40 Solid	1"x20" PVC Schedule 40 Solid Pipe, Belled End	\$0.330	LF	\$330.00
840	LF	50-F	1 1/4" PVC Sch 40	1 1/4" PVC Schedule 40 Solid Pipe, White, Belled End	\$0.430	LF	\$361.20
120	LF	51-F	1 1/2" PVC Sch 40	1 1/2"x20" PVC Schedule 40 Solid Pipe, White, Belled End	\$0.520	LF	\$62.40
420	LF	52-F	2" PVC Sch 40 Solid	2"x20" PVC Schedule 40 Solid Pipe, Belled End	\$0.700	LF	\$294.00
200	LF	53-F	2 1/2" PVC Sch 40	2 1/2" PVC Schedule 40 Solid Pipe Class 315, Belled End	\$1.150	LF	\$230.00
60	LF	54-F	3" PVC Sch40 Solid	3"x20" PVC Schedule 40 Solid Pipe Class 315 Belled End	\$1.440	LF	\$86.40
1				Estimated Freight to Job site Note: Fuel surcharges may apply.	\$300.000		\$300.00

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.

~ ATTACHMENT G ~

SECTION 4:

OUTREACH EFFORTS

CONTRACT #11-282304

- COMPLIANCE NEWS TRADE AD: 05/19/2015
- COMPLIANCE NEWS FOCUS AD: 05/19/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 05/19/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 05/19, 06/01, AND 06/18/2015
- UCP DATABASE SEARCH: 05/21/2015
- CITY OF LOS ANGELES DATABASE SEARCH:
- MINORITY BUSINESS DEVELOPMENT AGENCY: 05/26/15

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: HighLand Construction, Inc.

133 N. Pixley St.

Orange, CA, 92868

Phone: (714) 538-5156

Fax: (714) 538-5157

RECEIPT for Ad: 54853

Published on 05/19/2015

For Project:

Caltrans ~ Contract #11-282304 ~ Grade Slope, Apply Erosion Control
Materials, Restore Irrigation ~

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subs and/or suppliers to provide HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Construction Area Sign, Traffic Control, Temporary Traffic Stripe (Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Test Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40-Supply Line), Plastic Pipe (Class 315 - Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Staining, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective). **Items of work may be broken down into economically feasible packages to encourage participation.** for Caltrans ~ Contract #11-282304 ~ Grade Slope, Apply Erosion Control Materials, Restore Irrigation ~ in San Diego, CA

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's

Contact: Erin Richardson
133 N. Pixley St.
Orange, CA, 92868
Phone: (714) 538-5156
Fax: (714) 538-5157
Email: highlandinc@att.net

Bid Due on: 06/23/2015 at 02:00 PM
Solicitation Number: Contract #11-282304

<p>Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.</p>	
---	--

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencnews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue May 19 19:20:23 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

HighLand Construction, Inc. is seeking certified and qualified DBE, UDBE subs and/or suppliers to provide HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Construction Area Sign, Traffic Control, Temporary Traffic Stripe (Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Test Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40-Supply Line), Plastic Pipe (Class 315 - Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Staining, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective). **Items of work may be broken down into economically feasible packages to encourage participation.** for Caltrans ~ Contract #11-282304 ~ Grade Slope, Apply Erosion Control Materials, Restore Irrigation ~ in San Diego, CA

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment. Please call 714-538-5156 for assistance.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and may be required to sign HighLand Construction's

Contact: Erin Richardson
133 N. Pixley St.
Orange, CA, 92868
Phone: (714) 538-5156
Fax: (714) 538-5157
Email: highlandinc@att.net

Bid Due on: 06/23/2015 at 02:00 PM
Solicitation Number: Contract #11-282304

<p>Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.</p>	
---	--

The HighLand Construction, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue May 19 19:20:23 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-282304. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson**Address:** 133 N. Pixley St., Orange, CA 92868**Phone:** 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Construction Area Sign, Traffic Control, Temporary Traffic Stripe (Paint), Traffic Plastic Drum, Portable CMS, Temporary K-Rail, Alternative Temporary Crash Cushion, Jobsite Management, SWPPP, Storm Water Reports, Sampling and Analysis, Temporary Hydroseed, Temporary Check Dam, Temporary Drainage Inlet, Temporary Fiber Rolls, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Temporary ESA Fence, Remove Existing Recreational Equipment, Remove Irrigation Facility, Remove Painted Traffic Stripe and Thermoplastic Traffic Stripe, Reset Roadside Sign, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Roadside Clearing, Weed Germination, Iron Sulfate, Packet Fertilizer, Plants (Group A, B, U), Maintain Existing Planted Areas, Plant Establishment, Rock Mulch, Wood Mulch, Check & Test Irrigation, Operate Existing Irrigation, Control and Neutral Conductors, Remove Control Valve, Riser Sprinkler Assembly, Gate Valve, Plastic Pipe (Schedule 40- Supply Line), Plastic Pipe (Class 315 ? Supply Line), Imported Topsoil, Compost Sock, Straw, Hydroseed, Compost, Concrete Staining, Concrete (Ditch Lining), Chain Link Fence (Type CL-4), Thermoplastic Traffic Stripe and Pavement Markers (Non-Reflective and Retroreflective).

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 05/19/2015

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-282304

1 Opt-in records found.

11-282304	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951)520-9990	Fax Number: (951)520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs.FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-282304

6 Opt-in records found.

11-282304	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951)520-9990 Fax Number: (951)520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs.FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
11-282304	Hi-way Safety
	13310 5th St Chino, CA
	Phone: 909 591-1781 Fax Number: 909 627-0999
	Disadvantaged status:
	Services offered: We do lane Closures, guardrail install, sign install and traffic plans We make: Cones, Delineators, Channelizers Type I, II, III Barricades, barricade lights, Concrete K-Rail, Arrow Boards, Message Board trailers, signs, K-Rail Markers, Flashing Beacons. We also have great pricing on crash cushions, crash barrels, water filled barriers.
11-282304	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857 Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: hazardous waste sampling, transport and disposal

11-282304	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: Please call Lori Roney for more information and pricing. 951-368-7925 or email to lorir@acwncw.com	
11-282304	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: Concrete Washout Services. Please call Lori Roney for more information and pricing. 951-368-7925 or email to lorir@acwncw.com	
11-282304	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-282304

10 Opt-in records found.

11-282304	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951)520-9990 Fax Number: (951)520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs.FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
11-282304	Hi-way Safety
	13310 5th St Chino, CA
	Phone: 909 591-1781 Fax Number: 909 627-0999
	Disadvantaged status:
	Services offered: We do lane Closures, guardrail install, sign install and traffic plans We make: Cones, Delineators, Channelizers Type I, II, III Barricades, barricade lights, Concrete K-Rail, Arrow Boards, Message Board trailers, signs, K-Rail Markers, Flashing Beacons. We also have great pricing on crash cushions, crash barrels, water filled barriers.
11-282304	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857 Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: hazardous waste sampling, transport and disposal

11-282304	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: Please call Lori Roney for more information and pricing. 951-368-7925 or email to lorir@acwnw.com	
11-282304	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: Concrete Washout Services. Please call Lori Roney for more information and pricing. 951-368-7925 or email to lorir@acwnw.com	
11-282304	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
11-282304	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

11-282304	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
11-282304	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number: (888) 966-7371 x 105
	Disadvantaged status: DBE	
	Services offered: Services offered: ADH Environmental provides DBE water quality services. Prepare Water Pollution Control Programs (WPCP), Prepare Stormwater Pollution Prevention Plans (SWPPP), Prepare Rain Event Action Plans (REAPs), Prepare Annual Reports, NPDES Consultation and management. We are a DBE, 8a SDB, and MBE certified firm. Contact us for any water quality needs: dskinner@adhenviromental.com	
11-282304	AMERICAN FENCE CO., INC.	
	1075 GRAND AVE SAN MARCOS, CA 92078	
	Phone: 7607444124	Fax Number: 7607446948
	Disadvantaged status:	
	Services offered: We are a full service fence company offering Material Sales, Temporary Fence, Removal and Installation of Permanent Fence and Access Control.	

[Back To Query Form](#)

Search Returned 160 Records

Thu May 21 12:04:22 PDT 2015

Query Criteria

District: 11

County: SAN DIEGO

Naics Category: 23 Construction

Work Codes: B1440 SAND & GRAVEL C0612 SAFETY SUPPLIER C0620 LANDSCAPING & NURSERY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0625 SAND & GRAVEL SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1522 RESET, ADJUST ROADWAY ITEMS C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1940 DITCHES EXCAVATION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C3000 Concrete Pumping C7000 PLASTIC PIPE C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8713 CONSULTANT, ENVIRONMENTAL C8722 ENVIRONMENTAL ENGINEER C8794 Environmental - Water Quality C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9609 STREET SWEEPING TRUCK C9867 LANDSCAPING CONTRACTOR C9907 CONSTRUCTION EQUIPMENT RENTAL F5090 MISC DURABLE GOODS G1000 NON-STORE WHOLESALE MERCHANT G1001 DROP-SHIPPER G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR I7350 MISC EQUIPMENT RENTAL & LEASING

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

11-202304

Select Language

Powered by Google Translate

General Info Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS



Business Tools Business Education Press Room Research Library MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-8091	elika@phoenixmbdcenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-8795	dmendoza@fresnombdcenter.com
Los Angeles	3716 South Hope St. Ste No. 341	Los Angeles	90089	213-743-4518	sgacon@usc.edu
Riverside	25186 Hencock Avenue, Suite 220	Murietta	92562	951-837-1480	info@accgo.org
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdcenter.cam
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	asenudo@sanjosembdcenter.cam
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdcenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdcenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-484-2304	mbing@dcmbdcenter.com
Federal Procurement Center					
Washington, DC	1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Capitol MBDA Business Center					
Washington, DC	1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nsncyleo@orlandombdcenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.onnis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maie Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
Indiana					
Indianapolis	2128 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indybdcenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@iamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-8366	info@bostonmbdcenter.com



**HighLand
Construction, Inc.**

133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089



**HighLand
Construction, Inc.**

133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Riverside Chapter
25186 Hancock Ave. #220
Murrieta, CA 92562

Subject: Invitation to Bid Caltrans Contract #11-282304 on 06-23-2015!!
From: HCI (highlandinc@att.net)
To: sgascon@usc.edu; info@sccgp.org;
Date: Tuesday, May 26, 2015 10:44 AM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #11-282304 with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #11-282304

DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #11-282304

B.O.D.: JUNE 23, 2015

DBE COMMITMENT DOCUMENTATION:

- ◆ ATTACHMENT A ~ DBE COMMITMENT FORM
- ◆ ATTACHMENT B ~ DBE QUOTES USED
- ◆ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ◆ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ◆ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ◆ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ◆ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - COMPLIANCE NEWS TRADE AD
 - COMPLIANCE NEWS FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY



Caltrans

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN DIEGO AT
0.1 MILE SOUTH OF CARMEL MOUNTAIN ROAD UNDERCROSSING**

In District 11 On Route 5

Under

***Notice to Bidders and Special Provisions* dated May 18, 2015**

***Standard Specifications* dated 2010**

***Project plans* approved March 30, 2015**

***Standard Plans* dated 2010**

**To be submitted conjointly with
Electronic *Bid* book dated May 18, 2015**

Identified by

Contract No. 11-282304

11-SD-5-31.7

Project ID 1100000313

**Federal-Aid Project
ACSTPI-005-1(630)E**



June 24, 2015

06-25-15 A10:39 IN

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 11-282304

B.O.D. 06-23-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson
Office Manager

ER:
Attachments (200)
VIA GSO Tracking #528376271