

2ND BIDDER

# Second Bidder

PG 1 OF 3

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 11-290404

BID AMOUNT: \$ 12,877,787.40

BID OPENING DATE: June 27, 2013

BIDDER'S NAME: Daley Corporation

DBE GOAL FROM CONTRACT, %: 5%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FDR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification %, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
28	HMA STANDARD PROC. TESTING		SEQUOIA CONSULTANTS 361 W. GROVE AVE ORANGE, CA 92865 714-974-6316	26,960
30	RHMA QC/QA PROCESS TEST			119,080
33	DATA CORE		CERT # 35308	3000

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ SEE PAGE 3

  
Signature of Bidder

June 27, 2013  
Date

619.390.3900  
(Area Code) Tel. No.

Sandra Valero ext 545

Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 854-3680 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Pa 2 of 3

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 11-290404

BID AMOUNT: \$ 12,877,787.40

BID OPENING DATE: June 27, 2013

BIDDER'S NAME: Daley Corporation

OBE GOAL FROM CONTRACT, %: 5%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
14	METAL		ACE FENCE COMPANY	10,045
15			727 NORTH GLENDALE AVE	26,400
19	BEAM		LA PUENTE, CA. 91744	25,300
46			626-333-0727	3770
47	GUARD		CERT # 34153	43,005
48				27,900
49	RAIL			11,200
50				680
51	ITEMS			20,300
52				24,200

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

\$ SEE PAGE 3

  
 Signature of Bidder

June 27, 2013 619.390.3900  
 Date (Area Code) Tel. No.

Sandra Valero ext 545  
 Person to Contact (Please Type or Print)

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3680 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Pg 3 of 3

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 11-290404

BID AMOUNT: \$ 12,877,787.40

BID OPENING DATE: June 27, 2013

BIDDER'S NAME: Daley Corporation

DBE GOAL FROM CONTRACT, %: 5%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
34	PLACE ONLY		A.C. DIKE Co.	4870. <sup>50</sup>
35	AC DIKE		2788 VENTURE DR.	289
36	AND MISC		LINCOLN, CA. 95648	331. <sup>50</sup>
37	AC		916-652-0159	38,335
38			CERT # 000219	1088
39				2250


IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7006

Total Claimed Participation \$ 389,004  
 3.02%

  
 Signature of Bidder

June 27, 2013 Date  
 619.390.3900 (Area Code) Tel. No.

Sandra Valero ext 545 Person to Contact  
 (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 11-290404

BID AMOUNT: \$ \_\_\_\_\_

BID OPENING DATE: June 27, 2013

BIDDER'S NAME: Daley Corporation

DBE GOAL FROM CONTRACT, %: 5%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: \_\_\_\_\_

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95818-7005

Total Claimed Participation

\$ \_\_\_\_\_ %

  
Signature of Bidder

June 27, 2013                      619.390.3900  
Date    (Area Code) Tel. No.

Sandra Valero ext 545  
Person to Contact                      (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3860 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

\* REVISE D \*



12570 Highway 67  
Lakeside, CA 92040  
Phone (619) 390-3900  
Fax (619) 390-3901  
License No. A-749995 • Expires 5/31/2014

**Request For Quote**

<b>Submitted To:</b> Sequoia Consultants	<b>Contact:</b> FRANK MeLO
<b>Address:</b> 361 W. Grove Avenue Orange, CA 92865	<b>Phone:</b> (714) 974-6316 <b>Fax:</b> (714) 974-6193
<b>Project Name:</b> CALTRANS 11-290404 Cold Plane, Place RHMA-G, Rumble Strip, MBGR	<b>Bld Number:</b> DALEY BLD # 13-082: 11 290404
<b>Project Location:</b> Route 94, From Jct Of 51 To Marron Valley Road, Jamul, County Of San Diego, CA	<b>Bld Date:</b> 6/27/2013
<b>Estimator:</b> Shannon Pullaro	

**HMA TEST STANDARD FOR HMA, QC/OA FOR RHMA**

Line # Item #	Description	Quantity	UM	Unit Price
28	QC Plan HMA Type A STANDARD PROCESS	1.00	LS	\$ 1100
28	Pre-Production Support/Meetings HMA STANDARD PROCESS	4.00	HR	\$ 120
28	STANDARD PROCESS Daily Inspection, Field Compaction, Lab Testing & Management FOR HMA In Repair Areas	11.00	WDAY	<del>\$ 1590</del> \$ 1410 <i>7.m</i>
30	QC Plan RHMA Overlay - QC/QA Process	1.00	LS	\$
30	RHMA Production Start Up Evaluation	1.00	LS	\$ 1850
30	RHMA Test Strip - Nuclear Density	1.00	EACH	\$ 1600
30	QC/QA Daily Inspection, Field Compaction, Lab Testing & Management FOR RHMA Final Overlay	50.00	WDAY	<del>\$ 1070</del> \$ 814 <i>7.m</i>
30	RHMA Off Site Lab - HVEEM Stability (1 Per 5,000 Ton)	9.00	EACH	\$ 210
30	RHMA Off Site Lab - Max Density (1 Per 5,000 Ton)	9.00	EACH	\$ 160
30	Profilegraphing (TRAFFIC CONTROL EXCLUDED)	30.00	LNMI	\$ 340
33	DATA CORE (TRAFFIC CONTROL EXCLUDED)	1.00	LS	\$ 3000

**General Notes:**

- It is understood that you have obtained a copy of the plans and specs for this project and that your prices reflect any and all incidental work items.

DBE 353 08

call Frank MeLO with any questions

\* Item # 28 Revised to \$ 1410

\* Item # 30 Revised to \$ 1470

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Jul 01 17:41:22 PDT 2013

**Query Criteria**

Firm ID: 35308

Firm Type: DBE

<b>Firm ID</b>	35308
<b>Firm/DBA Name</b>	SEQUOIA CONSULTANT, INC
<b>Address Line1</b>	361 W. GROVE AVENUE
<b>Address Line2</b>	
<b>City</b>	ORANGE
<b>State</b>	CA
<b>Zip Code1</b>	92865
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	pdesilva@sequoiacon.com
<b>Contact Name</b>	PRIYANGA DESILVA
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	974-6316
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	974-6193
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541380;

**ACDBE NAICS**

<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8723 MATERIALS TESTING SERVICES; C9810 SMALL STRUCTURES;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN SUBCONTINENT
<b>Firm Type</b>	DBE

[Back To Query Form](#)

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT SAN DIEGO CO. RT 94 11-290404**

**BIDS : 6/27/13**

**"PLACE ONLY"\* 52,840 LF ASPHALT DIKE (TYPES A,C,D,E,F) @ \$.85 LF  
DIKE PLACE WILL REQUIRE 4-6 SHIFTS  
30 SQYD MISC PAVING @ \$75.00 PER SQYD**

**PRICE INCLUDES TACK AND ONE MOBILIZATION .  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

**CAL. LIC.# 407417 NEV. LIC.#24188  
2788 VENTURE DR. LINCOLN, CA. 95648  
(916) 652-0159 FAX (916) 645-9618  
WWW.ACDIKE.COM**

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Jul 01 17:40:17 PDT 2013

**Query Criteria**

Firm/DBA Name: A C Dike

Firm Type: DBE

<b>Firm ID</b>	219
<b>Firm/DBA Name</b>	A C DIKE CO
<b>Address Line1</b>	2788 VENTURE DR.
<b>Address Line2</b>	
<b>City</b>	LINCOLN
<b>State</b>	CA
<b>Zip Code1</b>	95648
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	email@acdike.com
<b>Contact Name</b>	GEORGETTE MC CLAIN
<b>Area Code</b>	( 916 )
<b>Phone Number</b>	645-7747
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	645-9618
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237990; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes**

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

**Licenses**

A General Engineering Contractor;

**Trucks**

F

**Gender**

CAUCASIAN

**Ethnicity**

**Firm Type**

DBE

[Back To Query Form](#)



# ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid  
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"  
"We Are An Equal Opportunity Employer"

## FAX QUOTE

TO : General Contractors  
 FAX # :  
 FROM : Michael Abanilla  
 PROJECT : CADOT Cold Plane, Place RHMA-G, Rumble Strips, MBGR and Curb Ramps (Contract No. 11-290404)  
 Near Jamul From Route 54 to 0.2 Mile East of Marron Valley Road, In San Diego Co., CA  
 BID DATE : 6/27/13 2:00 P.M.  
 SPECS : per 2010 CALTRANS Plans & Specs  
 ATTN : Estimator  
 DATE : 6/26/13  
 PAGES : 1  
 ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
14	TREATED WOOD WASTE	LB	28,700	\$ 0.35	\$ 10,045.00
15	REMOVE METAL BEAM GUARD RAILING	LF	2,200	\$ 12.00	\$ 26,400.00
19	ADJUST METAL BEAM GUARD RAILING	LF	2,530	\$ 10.00	\$ 25,300.00
46	GUARD RAILING DELINEATOR	EA	130	\$ 29.00	\$ 3,770.00
47	METAL BEAM GUARD RAILING (STEEL POST)	LF	1,410	\$ 30.50	\$ 43,005.00
48	TRANSITION RAILING (TYPE WB)	EA	9	\$ 3,100.00	\$ 27,900.00
49	TERMINAL SYSTEM (TYPE X-TENSION)	EA	2	\$ 5,600.00	\$ 11,200.00
50	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 680.00	\$ 680.00
51	ALTERNATIVE IN-LINE TERMINAL SYSTEM (TYPE ET)	EA	7	\$ 2,900.00	\$ 20,300.00
124 52	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	11	\$ 2,200.00	\$ 24,200.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 192,800.00</b>

- \* ITEM # 19 - BECAUSE PLANS & SPECIFICATIONS ARE UNDEFINED, PLEASE NOTE THAT ALL EXISTING MATERIALS WILL BE USED TO ADJUST EXISTING METAL BEAM GUARD RAILING. NO NEW MATERIALS WILL BE USED. ANY NEW MATERIALS WILL REQUIRE A CHANGE ORDER.
- \* ITEM # 48 - CONCRETE BARRIER. CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 90 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATORS; STAINING & PAINTING; MINOR CONCRETE & ANY CONCRETE WORKS; VEGETATION CONTROL; REMOVAL OF EXISTING FENCES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; CONSTRUCTION OF CONCRETE CURBS & BARRIERS; GROUNDING OR ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS & PERMIT FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000, OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION  
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

[Back To Query Form](#)

**Search Returned 1 Records**

Mon Jul 01 17:44:29 PDT 2013

**Query Criteria**

Firm/DBA Name: Ace Fence

Firm Type: DBE

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	ACE FENCE COMPANY
<b>Address Line1</b>	727 N. GLENDORA AVENUE,
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	mpa@acefencecompany.com
<b>Contact Name</b>	MICHAEL ABANILLA
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	333-0727
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	333-7843
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 56;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 237990; 238990;

**ACDBE NAICS**

**Work Codes**

C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;

**Licenses**

A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

**Trucks**

**Gender**

F

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
COLD PLANTING	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,115,400	8.7
MINOR CONCRETE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	54,708	0.43
AC DIKE PLACE	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	47,164	0.37
HMA TESTING	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	149,040	1.16
STRIPING & MARKING	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	281,830	2.2
TRAFFIC CONTROL	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	158,481	1.23
PREPARE WPP	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	495	0.01
METAL BEAM GUARDRAIL	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	192,800	1.5
CONSTRUCTION AREA SIGNS	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5955	0.05
SIGNAL & LIGHTING	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	153,728	1.2
CRACK TREATMENT	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	300,500	2.34
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment "A"	06/18 & 06/19	See Attachment "B"	See Attachment "A"

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment "C"					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Daily Construction Services	June 19, 2013
Daily Construction Reporter	June 19, 2013
Bid Clerk	June 19, 2013

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

---



---



---

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

---



---



---

8. Include additional data to support a demonstration of good faith efforts.

---



---



---

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Caltrans Office Engineer Website	June 18, 2013
Construction Update	June 20, 2013
Minority Bidders Bulletin	June 24, 2013
Dodge Green Sheet	June 18, 2013 (See page 2 of 2 for additional Ad request)

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Department of Transportation Office of Business & Economic Op.	06/18/2013	Website	Obtained a list of Certified DBE's
Department of Transportation Advertised Projects	06/18/2013	Website	Received DBE quotes

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Plans and Specifications are available at no cost in our office or on the Caltrans website [www.dot.ca.gov](http://www.dot.ca.gov)  
 See attachment "B" Invitation to Bid.

No DBE's requested assistance.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

If information is needed regarding Bonding, Insurance, Lines of Credit, Necessary Equipment, Supplies and Materials  
 please call our office at (619) 390-3900 ext 545. See Attachment "B" Invitation to Bid.

No DBE's requested assistance.

8. Include additional data to support a demonstration of good faith efforts.

If additional information is needed to prepare quote for this project our estimators are readily available to answer questions.  
 See attachment "B" Invitation to Bid.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

## ATTACHMENT "A"

11-290404

## DBE PHONE LOG

Firm ID	NAICS Desc	UDBE Name	Address Line 1	City	Area (Bus. Phon	Bus. Bus. FaxNuml	DATE	TIME	CONTACT	BIDDING	NOTES
219	AC Dike, Excavation	A C Dike Company	2788 VENTURE DR	LINCOLN	916 645-7747	916 645-9618	6/18/2013	11:35	Dave	YES	yes bidding responded by fax
34586	c/gRdwyEx/Land/ErosRockSlope	ACCU CONSTRUCTION	1526 BROOKHOLLOW DRIVE	SANTA ANA	714 641-4730	714 641-4704	06/20 06/24	2:11	Dennis Yum	NO	Voicemail message
30511	CONSTRUCTION SIGNS	ACME SAFETY & SUPPLY CO	1616 West Ave	SAN DIEGO	619 299-5100	619 542-0763	6/20/2013	2:18	Enrigue	YES	yes were bidding
38334	PREPARE WATER POLLUTION CONTRC	APPIAN UDBE SWPPP	5780 OLINDA ROAD	EL SOBRANTE	510 375-1927	553-2616	6/20/2013	2:37	Fax	YES	sent quote
25193	landscape/Erosion Control	ARGI SERVICES, INC	3720 OCEANIC WAY	OCEANSIDE	760 295-6255	760 295-6262	06/20 06/24	2:41	Sharon	NO	Not bidding, responded by fax
13602	TRAFFIC CONTROL	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	661 589-1001	661 589-9509	6/18/2013	3:42	Ty Conner	YES	Responded by fax
25584	All Other Specialty Trade Contractors	CECILIA'S SAFETY SERVICE, INC.	525 STEVENS AVENUE, SUITE 200	SOLANA BEACH	858 793-4465	858 793-4495	06/20 06/24	8:57	Message	NO	no response
33135	Traffic Control/Electrical	CINDY BALES ENGINEERING, INC	1828 SHADY LANE	BIG BEAR CITY	909 585-1557	909 752-7090	6/20/2013	3:37	Male	NO	not bidding no name given
33993	All Other Specialty Trade Contractors	CO'S TRAFFIC CONTROL, INC	2201 SAN DIEGUITO DRIVE	DEL MAR	858 259-0300	858 259-0357	6/20/2013	3:47	Edith	NO	Edith will ask estimator and call back if bidding
36251	General Freight Trucking, Local	CREST EQUIPMENT, INC	161 SCOTTFORD DR	EL CAJON	619 444-5061	619 447-6540	6/20/2013	3:49	Steve	NO	not bidding
26204	traffic control	DAVE'S TRAFFIC CONTROL	3411 ECOCHEE AVE	SAN DIEGO	858 412-4396	858 272-8011	06/20 06/24	3:51	no answer no voicemail	NO	no response to invite
8022	landscape/Erosion Control	DIVERSIFIED LANDSCAPE CO	33801 WASHINGTON STREET	WINCHESTER	951 926-7444	951 926-7440	6/20/2013	3:16	Daisy/Daniel	NO	Not Bidding
35275	SWPPP	ESWPPP CONSULTANTS	902 CORTINA COURT	WALNUT CREEK	925 451-1337	925 956-7191	6/20/2013	3:18	TIM MEHTA	YES	we bid all caltrans
37718	SWPPP TRAFFIC CONTROL	E-NOR INNOVATIONS	1950 E 220TH ST STE#306	LONG BEACH	949 394-1980	866 921-1029	06/20 06/24	2:17	Mari Voicemail	NO	No response to invite or voicemail
34037	ELECTRICAL	EXIT LIGHT CO, INC	3525 DEL MAR HEIGHTS RD	SAN DIEGO	760 598-3948	760 598-3941	06/20 06/24	2:19	voicemail	NO	No response to invite or voicemail
29335	TRAFFIC CONTROL	FORCE TRAFFIC CONTROL, INC.	PO BOX 1107	EXETER	559 594-1062	559 594-1056	6/20/2013	2:20	male	YES	Yes, will send quote
35742	TRAFFIC CONTROL	FULL TRAFFIC MAINTENANCE, INC.	29 BRISA FRESCA	R. SANTA MARGARI	949 459-1245	949 459-1245	06/20 06/24	2:20	No response	NO	No response to invite or voicemail
39530	TRUCKING	GASPAR TRANSPORTATION	PO BOX 2036	RIVERSIDE	951 233-4749	866 827-4231	06/20 06/24	2:22	voicemail	NO	No response to invite or voicemail
31176	Loops/Seal/Traffic Control/ClearGrub	GLOBAL ROAD SEALING	10832 DOROTHY AVE	GARDEN GROVE	714 893-0845	714 893-0945	6/24/2013	2:23	Receptionist	YES	estimator will sent quote
33050	Engineering Services	HON CONSULTING INC	2226 DWIGHT STREET	SAN DIEGO	619 294-8990	619 269-5515	6/20/2013	8:23	Katherine Hon	NO	Not bidding, responded by fax
7250	TRAFFIC CONTROL	HUDSON SAFE-T-LITE	777 GABLE WAY	EL CAJON	619 441-3644	619 441-3652	06/20 06/24	4:00	voicemail	NO	No response to invite or voicemail
447	Construction Area Signs Traffic Control	KRC SAFETY COMPANY, INC.	6084 WEST HURLEY	VISALIA	559 732-0393	559 732-2684	6/24/2013	2:40	Michael	YES	yes will sent quote
40472	Water Truck	KELLY'S WATER WORK	1600 EAST LEXINGTON AVE	EL CAJON	619 244-3785	619 749-3759	6/20/2013	1:55	Joel Scalzitti	YES	Responded by fax
37077	General Freight Trucking, Local	J. MCBRIDE TRUCKING SERVICES, INC	9914 CLEARY ST	SANTEE	619 256-9778	619 258-9772	06/20 06/24	2:42	voicemail	NO	No response to invite or voicemail
33779	SWPPP	JAMES TRANSPORTATION GROUP	1120 IRON POINT RD	FOLSOM	916 608-4900	916 608-4990	06/20 06/24	2:44	voicemail	YES	received quote
37604	SWPPP	JUNGLE, THE	1900 SAWTELLE BLVD	LOS ANGELES	310 402-3263	310 388-5783	06/20 06/24	2:45	voicemail	NO	No response to invite or voicemail
4595	BROKER	LOGAN'S MARKETING	121 BROADWAY, SUITE 220	SAN DIEGO	619 233-3766	619 233-3768	06/20 06/24	2:47	voicemail	NO	No response to invite or voicemail
35670	SIGNAL ELECTRICAL	LOS ANGELES SIGNAL CONSTRUCTION	155 N EUCLA	SAN DIMAS	909 599-2201	909 599-2722	06/20 06/24	4:03	voicemail	NO	No response to invite or voicemail
13996	General Freight Trucking, Local	MC LEOD TRUCKING	1911 EUCLID AVENUE	EL CAJON	619 442-9328	619 442-4928	06/20 06/24	2:49	voicemail	NO	No response to invite or voicemail
12026	CONSTRUCTION EQUIPMENT RENTAL	MATERIAL SUPPLY UNLIMITED	23437 ABURY AVE	MURRIETA	951 677-1078	951 698-1101	06/20 06/24	2:51	voicemail	NO	No response to invite or voicemail
39978	TRUCK BROKER	MIRANDA LOGISTICS ENTERPRISE LLC	2202 S FIGUEROA ST	LOS ANGELES	931 588-2729	323 730-1718	06/20 06/24	2:48	voicemail	NO	No response to invite or voicemail
36890	Site Preparation Contractors	PJ TEIXEIRA COMPANY	10325 CHANNEL ROAD	LAKESIDE	619 647-2219	619 449-0575	06/20 06/24	11:02	voicemail	NO	No response to invite or voicemail
102	All Other Specialty Trade Contractors	PAYCO SPECIALTIES, INCORPORATED	120 NORTH SECOND AVE.	CHULA VISTA	619 422-9204	619 427-1620	6/24/2013	10:35	Bill Taylor	YES	sent quote
30677	General Freight Trucking, Local	PEPPER TRUCKING INC	P.O. BOX 637	RAMONA	760 788-7854	760 788-8454	06/20 06/24	11:00	voicemail	NO	No response to invite or voicemail
36358	Trucking	PRUITT TRUCKING	214 W POPPYFIELDS DRIVE	ALTADENA	626 644-1236	626 398-5551	6/18/2013	10:20	Lawrence Pruitt	YES	Responded by fax
34479	EQUIPMENT SUPPLIES	SAM'S EQUIPMENT AND SUPPLIES	P.O. BOX 7797	FRESNO	559 252-0354	559 251-1119	6/18/2013	8:02	Sam	YES	Responded by fax
35308	MATERIAL TESTING	SEQUOIA CONSULTANT INC	361 W GROVE AVE	ORANGE	714 974-6316	714 974-6193	6/18/2013	3:07	Frank Melo	YES	Responded by fax
41010	Traffic Control/Cons Area Signs	SO CAL TRAFFIC INC	751 SEABRIGHT LANE	SOLANA BEACH	858 720-0179	858 793-4495	6/24/2013	9:00	Cecilia Ostland	YES	yes, Cecilia will sent quote
32232	Striping	STATEWIDE STRIPS, INC	7320 MISSION GORGE ROAD	SAN DIEGO	858 560-6887	858 530-0158	06/20 06/24	2:53	FEMALE	NO	Not Bidding
2003	STRIPE/ROAD SIGNS	SUPER SEAL & STRIPE, INC	310 A STREET	FILLMORE	805 524-7345	805 524-7428	06/20 06/24	2:55	ESTIMATING VOICEMAIL	NO	No response to invite or voicemail
37580	Electrical and Signal Supplier	T.O ELECTRICAL	1566 HOLT AVE	EL CENTRO	760 353-4913	760 353-4913	06/20 06/24	11:08	voicemail	NO	No response to invite or voicemail
36931	Erosion/SWPPP	TERRA WEST INC	1061 TIERRA DEL REY	CHULA VISTA	619 591-1007	619 568-3475	6/20/2013	11:09	Roberto	YES	He will send quote for this project
38033	TRAFFIC LOOPS	TRAFFIC LOOPS & CRACK FILLING	946 S EMERALD	ANAHEIM	714 520-4026	714 520-4027	06/20 06/24	11:12	voicemail	NO	No response to invite or voicemail
38300	SWPPP	TCG TULLY CONSULTING GROUP	180 S FIRST ST	DIXON	707 693-1926	707 471-0318	6/24/2013	2:57	Logan	NO	not bidding
32609	SWPPP/Lead Compliance	UGE-ECS, INC	550 N FIGUEROA STREET	LOS ANGELES	213 625-1016	310 862-6879	06/20 06/24	11:15	voicemail	NO	No response to invite or voicemail

Destination	Start Time	Time	Prints	Result	Note
19166459618	06-18 09:25	00:01:07	001/001	OK	AC Dine CO

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



**INVITATION TO BID**

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

COLD PLANE, PLACE RIIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

BIDS FOR THE FOLLOWING ITEMS OF WORK

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
17146414704	06-19 12:25	00:00:24	001/001	OK	ACCU CONSTRUCTION

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MON: MON Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RIIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
5420763	06-19 12:25	00:00:41	001/001	DK	ACME SAFETY & SUPPLY CO.

Note TMR: Timer, PDL: Poll, DRG: Driginal, FME: Frame Erase TX,  
 MIX: Mixed Driginal, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Driginal, FCDDE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result DK: Communication DK, S-DK: Stop Communication, PW-DFF: Power Switch DFF,  
 TEL: RX from TEL, NG: Dther Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LDVR: Receiving length Over, PDVER: Receiving page Dver, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RBMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
17602956262	06-18 09:24	00:00:32	001/001	OK	<i>Agri Service</i>

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LDVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripes  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT DUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
16615899509	06-18 09:21	00:01:00	001/001	OK	Austin Enterprise

**Note** TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

**Result** OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
18587934495	06-19 12:31	00:00:20	001/001	DK	CECILIAS SAFETY SERVICE

Note TMR: Timer, PDL: Poll, DRG: Driginal, FME: Frame Erase TX,  
MIX: Mixed Driginal, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Driginal, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result DK: Communication DK, S-DK: Stop Communication, PW-DFF: Power Switch DFF,  
TEL: RX from TEL, NG: Dther Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LDVR: Receiving length Dver, PDVER: Receiving page Dver, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
19097527090	06-19 12:33	00:00:31	001/001	OK	CINDY BALES ENGINEER

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RIIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripes  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
18582590357	06-19 12:34	00:00:34	001/001	OK	CO'S TRAFFIC CONTROL

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, ODN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RIIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
4476540	06-19 12:35	00:00:30	001/001	OK	CREST EQUIPMENT

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL, FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
18582728011	06-19 12:38	00:00:31	001/001	OK	DAVE'S TRAFFIC

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
19519267440	06-19 12:36	00:00:38	001/001	OK	Diversified Land

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
19259567191	06-19 12:37	00:00:40	001/001	OK	CSWPPP CONSULTANTS

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
18669211029	06-19 12:39	00:00:40	001/001	OK	E-MOR

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RIIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
17605983941	06-19 12:40	00:00:19	001/001	OK	EXIT LIGHT CO.

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bld\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bld_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
19494591245	06-19 12:41	00:00:21	001/001	OK	FULL TRAFFIC CONTROL

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE REIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

### BIDS FOR THE FOLLOWING ITEMS OF WORK

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
18668274231	06-19 12:42	00:00:41	001/001	OK	GASPPR TRANSPORT

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, OSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RITMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
17148930945	06-19 12:43	00:00:51	001/001	DK	GLOBAL ROAD SEALING

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCDDE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Dther Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LDVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

BIDS FOR THE FOLLOWING ITEMS OF WORK

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
2695515	06-19 12:45	00:00:31	001/001	OK	<i>HOW CONSULTING</i>

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCDDE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

BIDS FOR THE FOLLOWING ITEMS OF WORK

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oo/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oo/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
4413652	06-19 12:47	00:00:24	001/001	OK	HUDSON SAFETY LIGHT

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LQVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
15597322684	06-18 09:31	00:00:23	001/001	OK	KRC SAFETY CO

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
7493759	06-19 12:50	00:00:19	001/001	OK	KELLY'S WATER WORKS

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

BIDS FOR THE FOLLOWING ITEMS OF WORK

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
2589772	06-19 12:48	00:00:27	001/001	OK	J. McBRIDE TRUCKING

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



**INVITATION TO BID**

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL, FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**  
**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
19166084990	06-19 12:49	00:00:32	001/001	OK	JAMES TRANSPORTATION

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

**COLD PLANE, PLACE RIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.**

**CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
13103885783	06-19 12:50	00:00:32	001/001	OK	JUNGLE

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

**COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.**

**CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 515

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
2333768	06-18 09:27	00:00:18	001/001	OK	Ryan's Marketing

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



**INVITATION TO BID**

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
19095982722	06-19 11:28	00:00:41	001/001	OK	<i>Los Angeles Signal Construction</i>

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
4424928	06-19 12:51	00:00:31	001/001	OK	Mc LEOO TRUCKING

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RIIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
19516981101	06-19 12:52	00:00:32	001/001	OK	MATEKINS SUPPLY CO

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



**INVITATION TO BID**

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBOB AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
13237301718	06-18 09:32	00:00:18	001/001	DK	MIRANDA LOGISTICS ENTERPRISE

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCDDE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result DK: Communication DK, S-OK: Stop Communication, PW-DFF: Power Switch DFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LDVR: Receiving length Over, PDVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RIIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
4490575	06-19 12:54	00:00:31	001/001	OK	PJ TEIXEIRA

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

BIDS FOR THE FOLLOWING ITEMS OF WORK

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
4271620	06-19 11:27	00:00:18	001/001	OK	Payco Specialties

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RIIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
17607888454	06-19 12:53	00:00:32	001/001	OK	PEPPER TRUCKING

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

BIDS FOR THE FOLLOWING ITEMS OF WORK

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
16263985551	06-18 09:19	00:00:19	001/001	OK	Print Trucking

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX, MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX, BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
15592511119	06-19 12:54	00:00:18	001/001	OK	SAM'S EQUIPMENT

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPAOR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
17149746193	06-18 09:37	00:00:20	001/001	OK	SEQUOIA CONSULTANTS

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
 Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
 DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
 Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
 Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
 & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
 CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
 NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
 SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
 PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
 CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
18587934495	06-19 12:55	00:00:20	001/001	DK	SOCAL TRAFFIC

Note TMR: Timer, PDL: Poll, DRG: Original, FME: Frame Erase TX, MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX, BND: Bind, SP: Special Original, FCDDE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result DK: Communication OK, S-DK: Stop Communication, PW-DFF: Power Switch DFF, TEL: RX from TEL, NG: Dther Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LDVR: Receiving length Dver, PDVER: Receiving page Dver, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

COLD PLANE, PLACE RHIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
18055247428	06-19 12:57	00:00:19	001/001	OK	SUPER SEAL 7 STRIPE

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
17603534913	06-19 12:58	00:00:21	001/001	OK	T.O. ELECTRIC

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

BIDS FOR THE FOLLOWING ITEMS OF WORK

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable  
Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam  
Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe  
& Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO CDST AT OUR OFFICE OR ON THE  
CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS  
NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT,  
SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU  
PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO  
CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
5683475	06-19 11:26	00:00:41	001/001	OK	Terra West Inc.

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BNO: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPAOR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL. FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
17145204027	06-19 13:00	00:00:25	001/001	OK	TRAFFIC LOOPS & CRACK FILLING

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



**INVITATION TO BID**

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALIERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
17074710318	06-19 13:01	00:00:31	001/001	OK	TC6 T0117

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL, FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_

Destination	Start Time	Time	Prints	Result	Note
13108626879	06-19 13:02	00:00:31	001/001	OK	UGB-ECS, INC

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX, MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX, BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



**INVITATION TO BID**

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL. FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: \_\_\_\_\_

CONTACT PERSON: \_\_\_\_\_



# INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including **DBE** For:

11-290404

**COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.**

**CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/Inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/Inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

*CONTACT PERSON: SANDRA VALERO EXT 545*

**YES WE WILL BID THIS PROJECT:** \_\_\_\_\_

**NO WE WILL NOT BID ON THIS PROJECT:** \_\_\_\_\_

**COMPANY:** \_\_\_\_\_

**CONTACT PERSON:** \_\_\_\_\_

# RFQ Group: ELECTRICAL

## Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Select Electric #297034	Spring Valley, CA	Eddie Ybarra	619-460-6060	
2	Perry Electric #747931	Santee, CA	Chris Hanson	619-449-0045	
3	Lekos Electric #588410 C-10	El Cajon, CA		619-447-7661	
4	Steiry And Company, Inc	El Cajon, CA		(619) 448-7800	
5	MSL Electric, Inc #822450 C10	Anaheim, CA		(714) 693-4837	

## Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
61 - MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1.00	LS	\$620.00	\$800.00 P	\$500.00	\$5,616.00
62 - MODIFY SIGNAL AND LIGHTING (LOCATION 1)	1.00	LS	\$2,911.00	\$8,000.00	\$2,000.00	\$5,988.00
63 - MODIFY SIGNAL AND LIGHTING (LOCATION 2)	1.00	LS	\$31,390.00	\$35,500.00	\$39,000.00	\$44,213.00
64 - MODIFY SIGNAL AND LIGHTING (LOCATION 3)	1.00	LS	\$26,745.00	\$28,500.00	\$32,000.00	\$32,422.00
65 - MODIFY SIGNAL AND LIGHTING (LOCATION 4)	1.00	LS	\$38,043.00	\$36,872.00	\$46,000.00	\$51,354.00
66 - MODIFY SIGNAL AND LIGHTING (LOCATION 5)	1.00	LS	\$54,019.00	\$54,343.00	\$67,000.00	\$63,144.00
[67] - ELECTRICAL Sub Mob	1.00	LS	\$0.00	\$0.00	\$0.00	\$6,134.00
<b>Total Quoted Price:</b>			<b>\$153,728.00</b>	\$163,215.00	\$186,500.00	\$208,871.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$800.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$153,728.00</b>	\$164,015.00	\$186,500.00	\$208,871.00

Description	Quantity	UM	Quote 5	Quote 6	Quote 7	Quote 8
61 - MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1.00	LS	\$1,800.00	\$0.00	\$0.00	\$0.00
62 - MODIFY SIGNAL AND LIGHTING (LOCATION 1)	1.00	LS	\$5,300.00	\$0.00	\$0.00	\$0.00
63 - MODIFY SIGNAL AND LIGHTING (LOCATION 2)	1.00	LS	\$42,000.00	\$0.00	\$0.00	\$0.00
64 - MODIFY SIGNAL AND LIGHTING (LOCATION 3)	1.00	LS	\$36,700.00	\$0.00	\$0.00	\$0.00
65 - MODIFY SIGNAL AND LIGHTING (LOCATION 4)	1.00	LS	\$59,000.00	\$0.00	\$0.00	\$0.00
66 - MODIFY SIGNAL AND LIGHTING (LOCATION 5)	1.00	LS	\$80,000.00	\$0.00	\$0.00	\$0.00
[67] - ELECTRICAL Sub Mob	1.00	LS	\$0.00	\$0.00	\$0.00	\$0.00
<b>Total Quoted Price:</b>			<b>\$224,800.00</b>	\$0.00	\$0.00	\$0.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$224,800.00</b>	\$0.00	\$0.00	\$0.00



Select Electric, Inc.  
 P.O. Box 1778  
 Poway, CA 92074  
 T: 619-460-6060  
 F: 619-460-8068

Date: June 27, 2013

Attention: Estimating

RE: Project Name: 11-290404 - RT. 84 IN JAMUL

SEI QUOTE NO.: Bid Tracker # 20263

BID DATE: Date: June 27, 2013

QUOTE VALID FOR: 30 DAYS

We are pleased to offer for your consideration our proposal for the electrical work required on the referenced project. Our proposal is in accordance with the terms and conditions as stated in the Contract Documents, and includes the work required for providing the electrical system as shown on the provided drawings.

BID ITEM	DESCRIPTION	QUANTITY	UNIT	EXTENSION
1	Maintain existing Traffic Management System Elements During	1	\$820.00	\$ 820.00
2	Modify Signal and Lighting Loc. 1	1	\$2,811.00	\$ 2,811.00
3	Modify Signal and Lighting Loc. 2	1	\$31,380.00	\$ 31,380.00
4	Modify Signal and Lighting Loc. 3	1	\$28,745.00	\$ 28,745.00
5	Modify Signal and Lighting Loc. 4	1	\$38,043.00	\$ 38,043.00
6	Modify Signal and Lighting Loc. 5	1	\$34,019.00	\$ 34,019.00
	TOTAL			\$133,728.00

No. Addendum noted: 1

Clarifications:


- Includes traffic control for our work only, based on most recent edition of "WATCH" manual.
- Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Select Electric, Inc. will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, traffic control, temporary electrical and water, and sanitary facilities at no cost to Select Electric, Inc.
- This proposal is based on all work being performed on straight time, based on a normal 8-hour workday, 40-hour per week basis. No allowance is included for any overtime.
- Contractor shall, if the Owner does not, purchase and maintain all risk insurance upon full value of the entire work and/or materials delivered to the jobsite, which shall include the interest of Select Electric, Inc.
- Electrical work for specialty equipment provided by others or included in other Divisions of the specifications is not included in this proposal. Select Electric, Inc. will provide single point power connection only as shown on the drawings.
- Maintaining the temporary electrical systems does not include temporary relocation of lighting signal and equipment.
- Demo provided as Safe-Off only.
- We reserve the right to review your Contract for mutual acceptance.
- If electronic copies of as-built drawings are required, Prime contractor to provide Select Electric, Inc. with original electronic files at no cost to Select Electric, Inc.

Exclusions:

- Cost of bond. (Add 1,025 if applicable)
- Construction permits, inspection fees and encroachment permits.
- Caltrans inspection cost for (welding spec 8.3) and any associated travel expenses.
- Utility Company fees & support of existing utilities.
- Electrical worked in items we are not a part of.
- Temporary power.
- Concrete housekeeping, equipment pads, curbs and bollards.
- Surveying, layout, painting, patching, and landscaping.
- Signing and striping
- Traffic control plans and "K" rail installation
- Removal of spalls and hazardous materials, waste handling or removal, clearing and grubbing.
- Rock demolition or removal.
- Saw cutting, removal, and patching of existing concrete slabs, equipment pads, pole bases, duct banks or asphalt pavement.
- Process piping, installation of inline instrumentation and other mechanical work and equipment.
- Weekend, shift and night work

We appreciate the opportunity of providing you with our quotation for this project. The price(s) quoted herein is(are) firm for 30 days. Should you have any questions, please contact us at your convenience.

Sincerely,  
 Robert Jones  
 Estimator  
 Select Electric, Inc.



# PERRY ELECTRIC

## QUOTE

**Cold Plane, Place RHMA-G, Rumble Strips, MBGR and Curb Ramps**

11-290404

Attn: Daley Corp-Gary  
 Fax: (619) 390-3901  
 Phone: (619) 390-3900  
 Date: 6/27/2013

Item No.	Description	Qty	Unit	Unit Price	Ext
62	Modify Signal and Lighting (Location 1)	1	LS	\$ 8,000.00	\$ 8,000.00
63	Modify Signal and Lighting (Location 2)	1	LS	\$ 35,500.00	\$ 35,500.00
64	Modify Signal and Lighting (Location 3)	1	LS	\$ 28,500.00	\$ 28,500.00
65	Modify Signal and Lighting (Location 4)	1	LS	\$ 36,872.00	\$ 36,872.00
66	Modify Signal and Lighting (Location 5)	1	LS	\$ 54,343.00	\$ 54,343.00
<b>Total Amount</b>					<b>\$ 163,215.00</b>

**Exclusions**  
 No Permits/Fees  
 No Survey  
 No Bond



Lic # 822450, C10

**PROJECT QUOTATION**

Project Description:	Rte 94
	11-290404
Owner/Contact:	Cal Trans
Bid Date:	6-27-13 @ 2:00 pm


Item #	Description of Work	Quantity	Unit	Unit Price	Extension
61	Maintaining Existing TMS Elements	1	Ls	\$1,800.00	1,800.00
62	Modify Signal and Lighting (Location 1)	1	Ls	\$5,300.00	5,300.00
63	Modify Signal and Lighting (Location 2)	1	Ls	\$42,000.00	42,000.00
64	Modify Signal and Lighting (Location 3)	1	Ls	\$36,700.00	36,700.00
65	Modify Signal and Lighting (Location 4)	1	Ls	\$59,000.00	59,000.00
66	Modify Signal and Lighting (Location 5)	1	Ls	\$80,000.00	80,000.00
<b>Grand Total</b>					<b>\$ 224,800.00</b>

Addendum # 1 acknowledged

**EXCLUSIONS:** Bond, survey, permits and fees, inspection fees, engineering fees, utility fees, Cal-Trans Travel and inspections fees, Traffic Control, signing & striping.

Prepared by: Kevin Moore





**STEINY AND COMPANY, INC.**  
ELECTRICAL CONTRACTORS AND ENGINEERS  
12907 EAST GARVEY AVE., BALDWIN PARK, CA 91706  
PHONE (626) 338-9923 FAX (626) 337-6899  
License #161273

2 of 2

DALEY CORPORATION  
ATTN: SHANNON

5 Traffic control plans and "K" rail installation

We appreciate the opportunity of providing you with our quotation for this project. The price(s) quoted herein is firm for  
60 days. Should you have any questions, please contact us at your convenience.

Sincerely

Estimator

Attachments :

STEINY AND COMPANY, INC.  
 ELECTRICAL CONTRACTORS AND ENGINEERS  
 12907 EAST GARVEY AVE., BALDWIN PARK, CA 91706  
 PHONE (626) 338-9923 FAX (626) 337-6899  
 License #161273

~~1-01-12~~  
 1-6-2

**DALEY CORPORATION**  
**ATTN: SHANNON**

RE: JOB FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
 TO 0.2 MILE EAST OF MARRON VALLEY ROAD

BID DATE 27 June 2013

BID TIME 2pm

QUOTE#: 6155  
 QUOTE VALID FOR 60 DAYS

We are pleased to offer for your consideration our proposal for the electrical work required on the referenced project. Our proposal is in accordance with the terms and conditions as stated in the Contract Documents, and includes the work required for providing the electrical system as shown on the electrical plans and as specified.

<u>BID ITEM</u>	<u>QUAN.</u>	<u>UNIT \$</u>	<u>EXTENSION</u>
1 BH# 61 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	\$5,615.00	\$5,616.00
2 BH# 62 MODIFY SIGNAL AND LIGHTING (LOCATION1)	1	\$5,988.00	\$5,988.00
3 BH# 63 MODIFY SIGNAL AND LIGHTING (LOCATION2)	1	\$44,213.00	\$44,213.00
4 BH# 64 MODIFY SIGNAL AND LIGHTING (LOCATION3)	1	\$34,468.00	\$34,468.00
5 BH#65 MODIFY SIGNAL AND LIGHTING (LOCATION4)	1	\$51,354.00	\$51,354.00
6 BH# 66 MODIFY SIGNAL AND LIGHTING (LOCATION5)	1	\$63,144.00	\$63,144.00
7 BH#67 MOBILIZATION	1	\$6,134.00	\$6,134.00
		TOTAL	\$210,917.00

Addendum # 1 is noted

**Clarifications:**


- Includes traffic control for our work only, based on most recent edition of "WATCH" manual.
- This proposal is based on all work being performed on straight time, based on a normal 8-hour workday, 40-hour per week basis. No allowance is included for any overtime. Unless stated otherwise in the specifications.
- Maintaining the temporary electrical systems does not include temporary relocation of lighting signal and equipment.
- We reserve the right to review your Contract for mutual acceptance.
- If electronic copies of as-built drawings are required, Prime contractor to provide Steiny and Company, Inc. with original electronic files at no cost to Steiny and Company, Inc.
- Traffic Control as specified in the project specifications and plans provided by others for Steiny's work.
- Maintaining of existing traffic management for normal wear and tear. Any damages caused by others is paid as an extra.

**Exclusions:**

- Construction permits, inspection fees and encroachment permits.
- Caltrans inspection cost for (welding spec 8.3) and any associated travel expenses.
- Surveying, layout, painting, patching, and landscaping.
- Signing and striping (Labor to install regulatory mast arm signs is included.)

2 of 12

2/2




**STEINY AND COMPANY, INC.**  
ELECTRICAL CONTRACTORS AND ENGINEERS  
12907 EAST GARVEY AVE., BALDWIN PARK, CA 91706  
PHONE (626) 338-9923 FAX (626) 337-6899  
License #161273

DALEY CORPORATION  
ATTN: SHANNON

5 Traffic control plans and "K" rail installation

We appreciate the opportunity of providing you with our quotation for this project. The price(s) quoted herein is firm for  
60 days. Should you have any questions, please contact us at your convenience.

Sincerely

  
\_\_\_\_\_  
Estimator

Attachments :

# Lekos Electric, Inc.

1370 Pioneer Way  
El Cajon, CA 92020  
Tel (619) 447-7661  
Fax (619) 447-0402

License No. 588410 C-10, Expires 2/28/14  
State Certified Small Business No.1744968, Expires 9/30/13

---

## FAX TRANSMITTAL

---

**DATE:** June 27, 2013                      **TIME:** 1:30 pm  
**TO:** Daley                                      **ATTN:** Estimating  
**RE:** Rte 94 Rubber Overlay (Caltrans 11-290404)

---

**MESSAGE:** The following is a quote for the above referenced project.

Item #61	Maintaining Existing Traffic Management System Elements Ouring Construction	LS	\$	500.00
Item #62	Modify Signal and Lighting (Location 1)	LS	\$	2,000.00
Item #63	Modify Signal and Lighting (Location 2)	LS	\$	39,000.00
Item #64	Modify Signal and Lighting (Location 3)	LS	\$	32,000.00
Item #65	Modify Signal and Lighting (Location 4)	LS	\$	46,000.00
Item #66	Modify Signal and Lighting (Location 5)	LS	\$	67,000.00
<b>TOTAL</b>				<b>\$186,500.00</b>

Excludes: Bonds, Fees, Permits, Traffic Control (if the attenuator truck is needed)

**NAME:** John Lekos  
**TITLE:** Vice President

**NUMBER OF PAGES INCLUDING COVER SHEET: 1**

# RFQ Group: CRACK TREATMENT

## Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	(Self-Performed)				
2	Global Road Sealing Inc #757584 C-32 DBE CT 031176	Westminster, CA		714-893-0845	DBE
3	Austin Enterprises Lic# 764893	Bakersfield, CA		661-589-1001	DBE
4	Road Works, Inc. #561431	City Of Industry, CA	Kelly Blocker	909-469-5101	

## Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[25] - CRACK TREATMENT 88 DAYS	31.00	LNMI	<b>\$9,265.83</b>	\$10,778.87	\$12,439.23	\$19,303.23
[25] - Crack Treatment Saturday Premium	13.00	DY	<b>\$1,020.00</b>	\$1,020.00 P	\$720.00	\$800.00
[67] - CRACK TREATMENT Sub Mob	1.00	LS	<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Quoted Price:</b>			<b>\$300,500.69</b>	\$334,145.00	\$394,976.00	\$608,800.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$13,260.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$300,500.69</b>	\$347,405.00	\$394,976.00	\$608,800.00

# **GLOBAL ROAD SEALING INC**

**(Union signatories, UDBE and MBE certified CT# -031176)**

**10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584**

**Ph: (714) 893-0845 FAX (714)893-0945**

## **Subcontract Quotation**

<b>Project:</b>	<b>Route 94, Contract # 11-290404</b>
<b>Location:</b>	<b>San Diego County</b>
<b>Bid Date/Time:</b>	<b>06-27-13 @ 2:00 pm</b>

<b>Item</b>	<b>Description</b>	<b>Quantity</b>	<b>Unit Price</b>	<b>Extension</b>
<b>25</b>	<b>Crack Treatment (100 shifts)</b>	<b>31</b>	<b>lnmi 12,095.00</b>	<b>374,945.00</b>
<b>PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL</b>				

### **INCLUSIONS:**

- 1** Rout, clean cracks 1/4" to 1" with high compressed air
- 2** seal cracks with hotmelt rubberized sealant
- 3** include 100 shifts.
  - additional shift - \$ 3,600 ea.
  - less shift - \$ 3,400 ea.

### **EXCLUSIONS:**

- Insurance premium in excess of \$2 million, bond premium
- utility permits and fees, inspection fee,
- traffic control Plan, sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- Traffic control
- Sweeping

**Estimator : Tri La**

**Two weeks notice required for scheduling**

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

## BID PROPOSAL

**Project: CDOT # 11-290404  
Rt 94 near Jamul**

**BID DATE: June 27, 2013**

**BID ITEM # 25 / Crack Treatment (portion):**

31 Inmi Rout, prep, furnish and install crack seal.....\$4,382.00 / shift.....

Note: 1 crew at 80 +/- consecutive days

Saturday shifts: Additional \$720.00 for overtime per crew

Sunday shifts: Additional \$1,440.00 for overtime per crew.

**Conditions:**

1. Contractor to provide all necessary traffic control for our work. As noted
2. Contractor to provide layout and clear access to work area
3. Contractor to provide sweeper to clean up after cold milling process.
4. Austin to work behind cold planer and in front of paving operation.
5. One move in included. Mobs for additional crew at \$2,000.00 each.

**Note\***

Union Signatory

Insurance: \$5,000,000.00 Liability

No Bonding

**Road Works, Inc.**

303 Short St.  
Pomona, CA 91768  
Phone: (909) 469-5101  
State Lic # 561431

To: Daley Corporation  
Attn. Shannon Pullaro  
5370 East Gate Mall

San Diego CA 92121

**PROPOSAL 13F059SC**

Phone (619) 390-3900	Date 6/27/2013
Job Name/Location Route 94 Rubber Overlay Highway 94 Jamul, CA	
Job Number	Job Phone

We hereby submit specifications and estimates for: **Re: Crack sealing of Road.**

- SCOPE OF WORK:** All cracks in Road, 1/4" to 1" in width, to be sealed
- PREPARATION:** Cracks to be cleaned of dust and debris at a Depth to Width Ratio no greater than one to one prior to application of sealant using high pressure air system (110 psi).
- Grinding:** Grind all cracks from 1/4" to 1/2" to create reservoir for sealant.
- Heat Lance:** All cracks @ 2500°F to remove moisture for maximum adhesion.
- CERTIFIED PAYROLL:** Certified payroll reports are required.
- PREVAILING WAGE:** This is a prevailing wage job.
- TRAFFIC CONTROL:** This price does not include traffic control.
- WEEDS:** All Weeds in cracks will be removed prior to placement of sealant.
- APPLICATION:** Product to be applied in prepared crack at a temperature of approximately 380°F.
- PRODUCT:** ROAD WORKS 306 CS3 sealant, 1 part hot applied elastically modified self leveling asphalt composition sealant for asphalt cracks.

***Sterilant not included; we do not provide this service.  
Sweeping not included.  
Alligatored areas not included.***

**Day Rates:**  
**Monday - Friday: \$6,800.00 per eight (8) hour day.**  
**Saturday: \$7,600.00 per eight (8) 8 hour day.**  
**Sunday: \$8,400.00 per eight (8) hour day.**

Price is based on a day rate.

**TERMS:** Due Upon Comp.  
**QUOTED BY:** KELLY BLOCKER

**We Propose** hereby to furnish material and labor - complete in accordance with the above specifications, for the sum of: **TBD**

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation insurance.

Authorized \_\_\_\_\_  
Signature: \_\_\_\_\_

Note: This proposal may be withdrawn by us if not accepted within 45 days.

**Acceptance of proposal** - The above prices, specifications, Terms and Conditions (See reverse side) are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature \_\_\_\_\_

Signature \_\_\_\_\_

Date of Acceptance: \_\_\_\_\_

# Rubberized Crackfiller Sealant, Inc.

Union Signatory

(714) 843-5192 Office

(714) 843-5194 Fax

(714) 745-4700 Mobile

CRACKFILL@GMAIL.COM email

## Bid Proposal

To: Estimator.

Bid Date: June 27, 2013

Bid Time: 2:00 PM

PROJECT NAME: CDOT 11-290404 – RTE 54 NEAR JAMUL.

LOCATION: SAN DIEGO CO., CA.

**WE PROPOSE TO FURNISH LABOR AND MATERIALS AT THE PRICES SPECIFIED BELOW**

Item: 25 Crack Treatment – Per Shift / Per Day ----- \$ 5,700.00 shift / day

**INCLUDES:** ROUT CLEAN & SEAL TRANSVERSE & LONGITUDINAL RANDOM CRACKS 1/4" TO 1" WITH STATE SPEC HOT-POUR MATERIAL ASTM 5078 DEERY 200. PRICE GOOD FOR 6 MONTHS FROM DATE OF BID.

**SPECIAL NOTES:** IF OVERLAYING, USE OF A VIBRATORY ROLLER ON THE FIRST PASS AND FILLING CRACKS FLUSH WITH PAVEMENT IS NOT RECOMMENDED. THIS COULD CAUSE HUMPING OF ASPHALT OVER CRACK SEALANT. WE HIGHLY RECOMMEND ROUTING AND RECESS FILLING CRACKS.

**INCLUSIONS:** ALL TAXES, LICENSES AND PERMITS – MINIMUM DAILY RATE OF \$ 5,700.00 PER SHIFT DAY. ONE CONTINUOUS MOVE IN, EACH ADDITIONAL MOVE IN \$2,500.00

**EXCLUSIONS:**

1) CRACKS GREATER THAN 1"	6) POT HOLE REPAIR	11) PRE-SWEEPING
2) BONDING (3.0%)	7) EMULSION OR SANDING.	12) HERBICIDE SPRAYING
3) ASPHALT WORK	8) POSTING NO PARKING SIGNS.	13) TRAFFIC CONTROL
4) MESSAGE BOARD & PILOT CAR	9) HUMP OR RIDGE GRINDING.	14) LIGHT TOWERS
5) NOTICES OF ANY KIND	10) REMOVAL OF EXISTING SEALANT.	

**A FEE OF \$ 350.00 WILL BE ADDED FOR ALL WAIVERS OF SUBROGATIONS.**

**PLEASE GIVE US TWO WEEKS NOTICE ON ALL PROJECTS**

\* We are Bondable and Union \*  
Rubberized Crackfiller Sealant, Inc.

COMPANY \_\_\_\_\_

BY: \_\_\_\_\_

SIGNATURE: \_\_\_\_\_

TITLE: \_\_\_\_\_

DATE: \_\_\_\_\_

LICENSE: \_\_\_\_\_ CLASS: \_\_\_\_\_

BY: RON BIEBER

SIGNATURE: \_\_\_\_\_

TITLE: V.P. / SALES & ESTIMATING

**CRACK SEALING SPECIALISTS**  
SINCE 1985

LICENSE 484758 C-32 EXP. 12/31/13

**800 E. WALNUT AVE. FULLERTON, CA. 92831**

# RFQ Group: COLD PLANE AND AC DIKE REMOVAL

## Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Pavement Recycling Systems #569352 A	Mira Loma, CA	Don Sante	951-682-1091	

## Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
18 - REMOVE ASPHALT CONCRETE DIKE	52,800.00	LF	\$0.50	\$0.00	\$0.00	\$0.00
[20] - COLD PLANE ASPHALT CONCRETE PAVEMENT	330,000.00	SY	\$1.61	\$0.00	\$0.00	\$0.00
<b>Total Quoted Price:</b>			<b>\$557,700.00</b>	\$0.00	\$0.00	\$0.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$557,700.00</b>	\$0.00	\$0.00	\$0.00

## RFQ Group: COLD PLANE HAUL GRINDS

### Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Pavement Recycling Systems #569352 A	Mira Loma, CA	Don Sante	951-682-1091	
2	(Self-Performed)				

### Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[20] - Cold Plane - Haul & Dispose Of Milled Materials	330,000.00	SY	\$1.69	\$2.35	\$0.00	\$0.00
<b>Total Quoted Price:</b>			<b>\$557,700.00</b>	\$774,201.60	\$0.00	\$0.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$557,700.00</b>	\$774,201.60	\$0.00	\$0.00



The Road to Smart Solutions

## Proposal and Contract Pavement Recycling Systems

An Employee Owned Company

CA License# 569352 Type: A  
NEV. License# 0036228 Type: A

10240 San Sevaine Way, Jurupa Valley, CA 91752

Phone: (951) 682-1091 FAX: (951) 682-1094

From: Don Sante

Email dsante@pavementrecycling.com

To: SHANNON PULLARO  
DALEY CORPORATION  
12570 Highway 67  
Lakeside, CA 92040

Quote No: 1111053  
Fax No: 619-390-3901  
Phone: 619-390-3900  
Bid Date: 6/27/2013

We propose to furnish you with labor and material per your representation of job requirements as follows:  
*11-290404 - Rte.94 (Near Jamul)*

Item No.	Description	Quantity	U/M	UnitPrice	Total Price
<b>Schedule 1</b>					
20	Cold Plane AC	330,000	SY	1.610	531,300.000
20A	Add: Haul Milled Material	330,000	SY	1.690	557,700.000

### Special Conditions

- 1 Daley Corp. production is based on *1180* shifts @ 5.5 hours each for the 0.38' depth planing, and 63 shifts @ 2-1/2 hours each for the 0.23' depth planing.
- 2 Item #20 Includes: Cut, initial loading, on job moves, 1 move on/off the project.
- 3 Additive Item #20A is for hauling the milled material off site.
- 4 Excludes: Traffic control, water/water truck, sweeping, mini-planer, hand work, removal of pcc, survey/project layout, maintenance and protection of the project.

### General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor. California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this Bid PRS excludes from the services quoted here all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPDRARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and Customer shall assume maintenance and protection of the work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting this Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code.

Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurrence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date: \_\_\_\_\_

Accepted by: \_\_\_\_\_

## RFQ Group: MINOR CONCRETE

### Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	(Self-Performed)				
2	CAP Construction Lic # 960827	Chula Vista, CA		(619) 691-8572	DBE

### Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
45 - MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	64.00	CY	\$854.81	\$1,150.00	\$0.00	\$0.00
<b>Total Quoted Price:</b>			<b>\$54,707.73</b>	<b>\$73,600.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Adjustments:</b>			<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>
<b>Total Adjusted Price:</b>			<b>\$54,707.73</b>	<b>\$73,600.00</b>	<b>\$0.00</b>	<b>\$0.00</b>



# RFQ Group: PLACE ASPHALT DIKE

## Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	<b>AC Dike Company #407417</b>	Lincoln, CA	Georgette	916-652-0159	DBE
	 Qualified Minority Contractor, DBE/WBE # CT 000219				
2	(Self-Performed)				

## Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[34] - PLACE HOT MIX ASPHALT DIKE (TYPE A)	5,730.00	LF	<b>\$0.85</b>	\$2.15 P	\$0.00	\$0.00
[35] - PLACE HOT MIX ASPHALT DIKE (TYPE C)	340.00	LF	<b>\$0.85</b>	\$2.15 P	\$0.00	\$0.00
[36] - PLACE HOT MIX ASPHALT DIKE (TYPE D)	390.00	LF	<b>\$0.85</b>	\$2.15 P	\$0.00	\$0.00
[37] - PLACE HOT MIX ASPHALT DIKE (TYPE E)	45,100.00	LF	<b>\$0.85</b>	\$2.15 P	\$0.00	\$0.00
[38] - PLACE HOT MIX ASPHALT DIKE (TYPE F)	1,280.00	LF	<b>\$0.85</b>	\$2.15 P	\$0.00	\$0.00
39 - PLACE HOT MIX ASPHALT (MISC. AREA)	30.00	SY	<b>\$75.00</b>	\$69.76	\$0.00	\$0.00
<b>Total Quoted Price:</b>			<b>\$47,164.00</b>	\$2,092.75	\$0.00	\$0.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$113,606.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$47,164.00</b>	\$115,698.75	\$0.00	\$0.00

**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT SAN DIEGO CO. RT 94 11-290404**

**BIDS : 6/27/13**

**"PLACE ONLY"\* 52,840 LF ASPHALT DIKE (TYPES A,C,D,E,F) @ \$.85 LF  
DIKE PLACE WILL REQUIRE 4-6 SHIFTS  
30 SQYD MISC PAVING @ \$75.00 PER SQYD**

**PRICE INCLUDES TACK AND ONE MOBILIZATION .  
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.  
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE  
PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

**CAL. LIC.# 407417 NEV. LIC.#24188**

**2788 VENTURE DR. LINCOLN, CA. 95648**

**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

# RFQ Group: HMA TEST STANDARD FOR HMA, QC/QA FOR RHMA

## Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Sequoia Consultants	Orange, CA		(714) 974-6316	DBE
2	G3 Quality Inc	San Diego, CA		562-321-9840	
3	RMA Group	Rancho Cucamonga, CA	Slawek Dymerski	(909) 989-1751	

## Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[28] - QC Plan HMA Type A STANDARD PROCESS	1.00	LS	\$1,100.00	\$850.00	\$1,000.00	\$0.00
[28] - Pre-Production Support/Meetings HMA STANDARD PROCESS	4.00	HR	\$120.00	\$375.00	\$0.00	\$0.00
[28] - STANDARD PROCESS Daily Inspection, Field Compaction, Lab Testing & Management FOR HMA In Repair Areas	18.00	WDA Y	\$1,410.00	\$1,192.00	\$1,525.00	\$0.00
[30] - QC Plan RHMA Overlay - QC/QA Process	1.00	LS	\$0.00	\$0.00	\$0.00	\$0.00
[30] - RHMA Production Start Up Evaluation	1.00	LS	\$1,050.00	\$0.00	\$0.00	\$0.00
[30] - RHMA Test Strip - Nuclear Density	1.00	EACH	\$1,600.00	\$0.00	\$0.00	\$0.00
[30] - QC/QA Daily Inspection, Field Compaction, Lab Testing & Management FOR RHMA Final Overlay	70.00	WDA Y	\$1,470.00	\$2,122.00	\$2,750.00	\$0.00
[30] - RHMA Off Site Lab - HVEEM Stability (1 Per 5,000 Ton)	9.00	EACH	\$210.00	\$0.00	\$0.00	\$0.00
[30] - RHMA Off Site Lab - Max Density (1 Per 5,000 Ton)	9.00	EACH	\$160.00	\$0.00	\$0.00	\$0.00
[30] - Profilographing	30.00	LNMI	\$340.00	\$226.67	\$0.00	\$0.00
33 - DATA CORE	1.00	LS	\$3,000.00	\$4,695.50	\$0.00	\$0.00
<b>Total Quoted Price:</b>			<b>\$149,040.00</b>	\$183,841.50	\$220,950.00	\$0.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$149,040.00</b>	\$183,841.50	\$220,950.00	\$0.00

\* REVISE D \*



12570 Highway 67  
Lakeside, CA 92040  
Phone (619) 390-3900  
Fax (619) 390-3901  
License No. A-749995 • Expires 5/31/2014

Request For Quote

<b>Submitted To:</b>	Sequoia Consultants	<b>Contact:</b>	FRANK MeLO
<b>Address:</b>	361 W. Grove Avenue Orange, CA 92865	<b>Phone:</b>	(714) 974-6316
		<b>Fax:</b>	(714) 974-6193
<b>Project Name:</b>	CALTRANS 11-290404 Cold Plane, Place RHMA-G, Rumble Strip, MBGR	<b>Bid Number:</b>	DALEY BID # 13-042: 11 290404
<b>Project Location:</b>	Route 94, From Jct Of 51 To Marron Valley Road, Jamul, County Of San Diego, CA	<b>Bid Date:</b>	6/27/2013
<b>Estimator:</b>	Shannon Pullaro		

HMA TEST STANDARD FOR HMA, QC/OA FOR RHMA

Line #	Item #	Description	Quantity	UM	Unit Price
	28	QC Plan HMA Type A STANDARD PROCESS	1.00	LS	\$ 1100
	28	Pre-Production Support/Meetings HMA STANDARD PROCESS	4.00	HR	\$ 120
	28	STANDARD PROCESS Daily Inspection, Field Compaction, Lab Testing & Management FOR HMA In Repair Areas	11.00	WDAY	<del>\$ 1590</del> \$ 1410 <i>f.m</i>
	30	QC Plan RHMA Overlay - QC/QA Process	1.00	LS	<del>0</del>
	30	RHMA Production Start Up Evaluation	1.00	LS	\$ 1850
	30	RHMA Test Strip - Nuclear Density	1.00	EACH	\$ 1600
	30	QC/QA Daily Inspection, Field Compaction, Lab Testing & Management FOR RHMA Final Overlay	50.00	WDAY	<del>\$ 1670</del> \$ 1470 <i>f.m</i>
	30	RHMA Off Site Lab - HVEEM Stability (1 Per 5,000 Ton)	9.00	EACH	\$ 210
	30	RHMA Off Site Lab - Max Density (1 Per 5,000 Ton)	9.00	EACH	\$ 160
	30	Profileographing (TRAFFIC CONTROL EXCLUDED)	30.00	LNMI	\$ 340
	33	DATA CORE (TRAFFIC CONTROL EXCLUDED)	1.00	LS	\$ 3000

General Notes:

- It is understood that you have obtained a copy of the plans and specs for this project and that your prices reflect any and all incidental work items.

DBE 353 08

call FRANK MeLO with any questions

\* Item # 28 Revised to \$ 1410

\* Item # 30 Revised to \$ 1470



**RMA Group**  
Every Project Matters | www.rmacompanies.com

**FAX TRANSMITTAL**

**June 27, 2013**

**Fax No:** 619.390.3901

Daley Corporation  
12570 Highway 67  
Lakeside, CA 92040

**Attention:** Shannon Pullaro

**Subject:** Estimate Proposal for Quality Control Testing Services  
Caltrans Contract 11-290404  
Route 54, San Diego County, Jamul CA

Date	Copies	Description	Pages
2013-06-27	1	HMA Proposal	5

**Comments:**



**RMA Group**  
Every Project Matters | www.rmacompanies.com

## QUALITY CONTROL INSPECTION & TESTING

June 27, 2013

RMA Group Proposal No.: 13-525-P

Daley Corporation  
12570 Highway 67  
Lakewood, CA 92040

Attention: Shannon Pullaro

Subject: Estimate Proposal for Hot Mix Asphalt Quality Control Inspection and Testing  
Caltrans Contract 11-290404  
Route 54, San Diego County, Jamul CA

Gentlemen,

RMA Group is the premier California pavement consulting firm with over 15 years of experience with Caltrans QC/QA projects. Our understanding of the specific approach required to maximize the quality of the materials, workmanship and the resulting pay factor permeates throughout our operations from the field staff to the Quality Control Manager.

We are pleased to present herein a cost estimate for performing Quality Control / Quality Assurance Inspection and Testing of the Hot Mix Asphalt (HMA) production for the subject project in accordance with the requirements of the special provisions dated May 20, 2013.

The estimated costs presented on the following page are based on:

- 30 consecutive regular weekday 8-hour production shifts of RHMA-G (45,000 tons) QC/QA Process – Bid Item 30
- 7 consecutive regular weekday 8-hour production shifts of HMA-A (9,740 tons) Standard Process – Bid Item 30
- Assumed quantity of production shifts is based on approximately 1,500 tons per shift
- Job Mix Formula & Verification testing are assumed to have been completed
- A Field Technician will be utilized to obtain the required samples and test compaction in the field per the project special provisions
- A Placement/Laydown Inspector will be provided to monitor the paving operations as per the QC/QA requirements
- If a field laboratory is required, power will be provided by the production facility
- Quality Control Plan



**RMA Group**  
Every Project Matters | [www.rmacompanies.com](http://www.rmacompanies.com)

## QUALITY CONTROL INSPECTION & TESTING

---

In addition to the above assumptions, alternate packages have been provided to account for the varying degrees of involvement with Quality Control activities.

**Package 1** assumes the following:

- A Plant Production Inspector will be provided by the HMA supplier to conduct aggregate tests, ignition tests, maximum theoretical density tests, and inspect plant production process as per the QC/QA requirements
- Production HMA testing for Hvccm Stability and Density performed by our representatives are listed as an optional cost

**Package 2** assumes the following:

- RMA Group will provide a Plant Production Inspector to conduct aggregate tests and inspect plant production process as per the QC/QA requirements
- Production HMA testing will be performed by our representatives
- If a field laboratory is required, power will be provided by the production facility

The following is the summary of our estimated costs, which were calculated using the scope of work and construction duration assumptions presented herein:


**RMA Group**

Every Project Matters | www.rmacompanies.com

**QUALITY CONTROL INSPECTION & TESTING**

Package 1 (HMA Supplier will conduct plant inspection & testing, RMA Group will perform optional specified HMA testing):

**A. FIXED COSTS:**

	Quantity	Unit Cost	Subtotal
Quality Control Plan	1 Lump Sum	\$ 1,000.00	\$ 1,000.00
<b>Subtotal Fixed Costs:</b>			<b>\$ 1,000.00</b>

**B. PRODUCTION COSTS:**

	Quantity	Unit Cost	Subtotal
QC/QA Production Process (RHMA-G): Field Technician & Laydown Inspector	30 Shifts	\$ 2,750.00	\$ 82,500.00
Standard Production Process (HMA-A): Field Compaction Technician	7 Shifts	\$ 1,525.00	\$ 10,675.00
<b>Subtotal Production Costs:</b>			<b>\$ 93,175.00</b>

**TOTAL ESTIMATED COSTS (A+B):**
**\$ 94,175.00**
**C. OPTIONAL COSTS:**

	Quantity	Unit Cost	Subtotal
Pre-Paving Meeting - QC Manager*	10 Hours	\$ 125.00	\$ 1,250.00
Data Coring***	64 Cores	\$ 200.00	\$ 12,800.00
Production Start-up Quality Tests**	2 Lump Sum	\$ 1,050.00	\$ 2,100.00
Hvcem Stability and Density**	15 Tests	\$ 250.00	\$ 3,750.00
Max Theoretical Density**	15 Tests	\$ 200.00	\$ 3,000.00
Asphalt Content Ignition**	73 Tests	\$ 200.00	\$ 14,600.00
Moisture Susceptibility**	5 Tests	\$ 900.00	\$ 4,500.00
Moisture Susceptibility****	1 Test	\$ 900.00	\$ 900.00
Hamburg Wheel Track****	1 Test	\$ 1,600.00	\$ 1,600.00

\* These tests are anticipated to be performed by RMA Group

\*\* These tests are anticipated to be performed by the HMA Supplier

\*\*\* If less than 6 cores are required, the minimum charge will be \$1,200

\*\*\*\* Required for HMA-A if mix uses > 15% RAP substitution rate



Every Project Matters | www.rmacompanies.com

## QUALITY CONTROL INSPECTION &amp; TESTING

Package 2 (RMA Group will perform all required inspection &amp; testing):

<b>A. FIXED COSTS:</b>	<b>Quantity</b>	<b>Unit Cost</b>	<b>Subtotal</b>
Production Start-up Quality Tests	2 Lump Sum	\$ 1,050.00	\$ 2,100.00
Quality Control Plan	1 Lump Sum	\$ 1,200.00	\$ 1,200.00
<b>Subtotal Fixed Costs:</b>			<b>\$ 3,300.00</b>

<b>B. PRODUCTION COSTS:</b>	<b>Quantity</b>	<b>Unit Cost</b>	<b>Subtotal</b>
QC/QA Production Process (RHMA-G): Field Technician, Plant & Laydown Inspectors	30 Shifts	\$ 3,845.00	\$ 115,350.00
Standard Production Process (HMA-A): Compaction Technician & Plant Inspector	7 Shifts	\$ 2,620.00	\$ 18,340.00
<b>Subtotal Production Costs:</b>			<b>\$ 133,690.00</b>

<b>C. LABORATORY COSTS:</b>	<b>Quantity</b>	<b>Unit Cost</b>	<b>Subtotal</b>
Laboratory Testing Includes required production testing (Hyccm Stability, Airvoids and Moisture Susceptibility tests for RHMA-G)	37 Shifts	\$ 500.00	\$ 18,500.00
<b>Subtotal Laboratory Costs:</b>			<b>\$ 18,500.00</b>

**TOTAL ESTIMATED COSTS (A+B+C):** **\$ 155,490.00**

<b>D. OPTIONAL COSTS:</b>	<b>Quantity</b>	<b>Unit Cost</b>	<b>Subtotal</b>
Pre-Paving Meeting - QC Manager	10 Hours	\$ 125.00	\$ 1,250.00
Data Coring*	64 Cores	\$ 200.00	\$ 12,800.00
Moisture Susceptibility**	1 Tests	\$ 900.00	\$ 900.00
Hamburg Wheel Track**	1 Test	\$ 1,600.00	\$ 1,600.00

\* If less than 6 cores are required, the minimum charge will be \$1,200

\*\* Required for HMA-A if mix uses &gt; 15% RAP substitution rate



**RMA Group**

Every Project Matters | www.rmacompanies.com

**QUALITY CONTROL INSPECTION & TESTING**

RMA Group does not guarantee the performance of the contractor(s) by performing these services. RMA Group's performance of these services shall not relieve the contractor(s) of their obligation to perform the work in conformity with the drawings and specifications and in a workmanlike manner; shall not make RMA Group an insurer of the contractor's performance; and shall not impose on RMA Group any obligation to see that the work is performed in a safe manner.

Our costs are based strictly on the construction schedule assumptions presented herein. Any additional testing requested, changes in the construction schedule, or changes to the presented assumptions will affect our costs, which will require that the above estimated costs be revised accordingly. If lime treatment occurs on a non scheduled paving day, the required quality control testing for lime treated aggregate will be billed at \$1,250 per shift. Overtime costs for Saturday and Sunday shifts will be multiplied by 1.4 and 1.7, respectively. If paving exceeds 8 hours per shift, each additional (Package 1) hour will be billed at \$250 up to 10 hours and \$300 thereafter. If paving exceeds 8 hours per shift, each additional (Package 2) hour will be billed at \$380 up to 10 hours and \$500 thereafter. If a field laboratory facility is required, the mobilization charge will be \$3,500 and monthly rental will be \$750.

Authorized By:

Respectfully submitted,

RMA Group

\_\_\_\_\_  
(Signature)

\_\_\_\_\_  
(Title)

Slawek Dymerski, PE  
Vice President

\_\_\_\_\_  
(Date)

# RFQ Group: STRIPING & MARKING

## Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	<b>Cal-Stripe, Inc. Lic# 685387</b>	<b>Colton, CA</b>		<b>909-884-7170</b>	
2	Sterndahl Enterprises, Inc. #42183 A,C31,C32	Sun Valley, CA		818-834-8199	SBE
3	Chrisp Company ☑ Traffic control included for their work	Fremont, CA		510-656-2840	
4	Central Striping Service Inc. Lec# 403896	Rancho Cordova, CA		(916) 635-5157	
5	Pacific Coast Markings #888346 ☑ Cert Small Business OSD# 43990, Union	Phelan, CA		(760) 316-9690	SBE
6	Payco Specialties #298637 B, C-32, CT 000102	Chula Vista, CA	Bill Taylor	619-422-9204	DBE

## Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
1 - LEAD COMPLIANCE PLAN	1.00	LS	<b>\$750.00</b>	\$650.00	\$1,500.00	\$1,100.00
[5] - Temp Striping, One After Each Group Of 4 Paving Shifts	17.00	EACH	<b>\$1,000.00</b>	\$2,000.00 P	\$1,250.00	\$2,600.00
[5] - Traffic Control STRIPING SUB	1.00	LS	<b>\$12,000.00</b>	\$18,000.00	\$0.00	\$22,500.00
16 - REMOVE PAINTED TRAFFIC STRIPE	3,060.00	LF	<b>\$1.00</b>	\$1.00	\$3.00	\$1.20
53 - THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	5,700.00	LF	<b>\$3.00</b>	\$5.00	\$3.80	\$5.90
54 - PAINT TRAFFIC STRIPE (1-COAT)	83,800.00	LF	<b>\$0.20</b>	\$0.15	\$0.15	\$0.06
55 - 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	155,000.00	LF	<b>\$0.42</b>	\$0.40	\$0.60	\$0.40
56 - 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BRDKEN 36-12)	22,600.00	LF	<b>\$0.30</b>	\$0.25	\$0.56	\$0.40
57 - 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	156,000.00	LF	<b>\$0.60</b>	\$0.60	\$0.68	\$0.60
58 - 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	4,180.00	LF	<b>\$1.50</b>	\$0.90	\$1.20	\$0.80
59 - 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	910.00	LF	<b>\$1.00</b>	\$0.90	\$1.20	\$0.80
60 - PAVEMENT MARKER (RETROREFLECTIVE)	6,750.00	EACH	<b>\$2.00</b>	\$3.00	\$2.20	\$3.00
[67] - STRIPING Sub Mob	1.00	LS	<b>\$14,000.00</b>	\$12,000.00	\$0.00	\$20,000.00
<b>Total Quoted Price:</b>			<b>\$266,830.00</b>	\$260,861.00	\$298,854.00	\$319,092.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$34,000.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$15,000.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$281,830.00</b>	\$294,861.00	\$298,854.00	\$319,092.00

Description	Quantity	UM	Quote 5	Quote 6	Quote 7	Quote 8
1 - LEAD COMPLIANCE PLAN	1.00	LS	\$800.00	\$1,200.00	\$0.00	\$0.00
[5] - Temp Striping, One After Each Group Of 4 Paving Shifts	17.00	EACH	\$1,912.00	\$2,500.00	\$0.00	\$0.00
[5] - Traffic Control STRIPING SUB	1.00	LS	\$24,900.00	\$52,500.00	\$0.00	\$0.00
16 - REMOVE PAINTED TRAFFIC STRIPE	3,060.00	LF	\$1.22	\$1.00	\$0.00	\$0.00
53 - THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	5,700.00	LF	\$4.25	\$4.50	\$0.00	\$0.00
54 - PAINT TRAFFIC STRIPE (1-COAT)	83,800.00	LF	\$0.05	\$0.24	\$0.00	\$0.00

## RFQ Group: STRIPING & MARKING (continued)

Description	Quantity	UM	Quote 5	Quote 6	Quote 7	Quote 8
55 - 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	155,000.00	LF	\$0.56	\$0.44	\$0.00	\$0.00
56 - 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	22,600.00	LF	\$0.30	\$0.40	\$0.00	\$0.00
57 - 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	156,000.00	LF	\$0.96	\$1.22	\$0.00	\$0.00
58 - 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	4,180.00	LF	\$1.53	\$1.20	\$0.00	\$0.00
59 - 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	910.00	LF	\$0.84	\$1.00	\$0.00	\$0.00
60 - PAVEMENT MARKER (RETROREFLECTIVE)	6,750.00	EACH	\$2.15	\$3.10	\$0.00	\$0.00
[67] - STRIPING Sub Mob	1.00	LS	\$7,000.00	\$0.00	\$0.00	\$0.00
<b>Total Quoted Price:</b>			\$362,364.50	\$439,433.00	\$0.00	\$0.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			\$0.00	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			\$0.00	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			\$362,364.50	\$439,433.00	\$0.00	\$0.00

### Adjustment Detail

For	Adjust	Description	Cost Category	Adjust As	Value
Cal-Stripe, Inc. Lic# 685387	Entire Group	Temp Striping Materials	Subcontracted Non-Minority	Total \$	\$8,000.00
Cal-Stripe, Inc. Lic# 685387	Entire Group	Mobs For Temp Striping 14 Weeks @ 500 = 7,000	Subcontracted Non-Minority	Total \$	\$7,000.00

**CAL STRIPE INC.**

2040 East Steel Road  
 Colton, CA. 92324  
 Phone: (909) 884-7170  
 Fax: (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A  
 Ca. Lic.# 685387  
 Signatory to Laborers Union  
 Local No.1184  
**ESTIMATOR: Steve Works**

**SUBCONTRACT QUOTATION****BIDS ON - 6/27/2013**

June 25, 2013

**PROJECT DESCRIPTION: A.C. Paving – Rte. 94 near Spring Valley & Dulzura, CA.**  
**CONTRACT / PROJECT NO: Caltrans # 11-290404 11-SD-94-14.9/30.0**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order.
3. A signed purchase order, or subcontract is required prior to any work associated with this proposal.
4. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe.
5. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
6. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
7. Prices are based on Plans & Specifications available at bid time, including all addenda.
8. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work.
9. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
10. ~~Traffic control plans are not included.~~ ALL lane closure requests are to be submitted by The Prime Contractor.
11. If Contractor requires a Bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe bond rate is 1.5%.
12. Cal Stripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by Prime to be paid by Prime Contractor.
13. No extra work or additional work will be performed without written authorization.



11861 Branford Street  
 Sun Valley, CA 91352  
 Phone (818) 834-8199  
 Fax (818) 834-8618  
 License No. 421823 A, C31, & C32  
 Caltrans Certified Small Business #0023707  
 We are an equal employment opportunity Co.

**Sterndahl  
 Enterprises, Inc.**

# Bid Fax

To: **ESTIMATING:** From: **Denny Sterndahl**  
 Fax: Pages: **2**  
 Phone: Date: **6-27-13**  
 Re: **CALTRANS #11-290404 RT. 94** CC: **Sterndahl Job File**

Urgent  For Review  Please Comment  Please Reply  Please Recycle

• Comments: **SEI BID NO 13-554**

ITEM	DESCRIPTION	UNIT	EST. QTY	PRICE	TOTAL
1	LEAD COMPLIANCE PLAN	LS	1	\$ 650.00	\$650.00
3	TRAFFIC CONTROL (PORTION)	LS	1	\$18,000.00	\$18,000.00
16	REMOVE PAINT STRIPE	LF	3060	\$ 1.00	\$3,060.00
53	THERMO PAVEMENT MARKINGS ENHANCED WET NIGHT	SF	5700	\$ 5.00	\$28,500.00
54	PAINT STRIPE 1 COAT	LF	83800	\$ 0.15	\$12,570.00
55	4" THERMO STRIPE ENHANCED WET NIGHT	LF	155000	\$ 0.40	\$62,000.00
56	4" BROKEN THERMO STRIPE ENHANCED WET NIGHT	LF	22600	\$ 0.25	\$5,650.00
57	6" THERMO STRIPE ENHANCED WET NIGHT	LF	156000	\$ 0.60	\$93,600.00
58	8" THERMO STRIPE ENHANCED WET NIGHT	LF	4180	\$ 0.90	\$3,762.00
59	8" BROKEN THERMO STRIPE ENHANCED WET NIGHT	LF	910	\$ 0.90	\$819.00
60	PAVEMENT MARKER RETROREFLECTIVE	EA	6750	\$ 3.00	\$20,250.00
67	MOBILIZATION	LS	1	\$12,000.00	\$12,000.00
		<b>GRAND TOTAL</b>			<b>\$260,861.00</b>

Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.

For Scheduling Please Call Troy Hill - Operations Manager.

### Terms and Conditions

1. Sterndahl Enterprises, Inc. is signatory to the Laborers Union, both Northern and Southern California.
2. Unless otherwise noted or agreed to in writing by Sterndahl Enterprises, Inc., prior to bid time, the total bid must be accepted. If you need revised pricing for only a portion of the work, please contact the Estimator.
3. Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
4. Lump sum items are based on "working days" listed in the Special Provisions for this project. Additional compensation will be required if working days are exceeded.
5. Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.
6. This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon.
7. Sterndahl Enterprises, Inc. Contractors License # 421823, A, C31, & C32. Exp. 04/30/2014.
8. **BACKCHARGES:** Customer acknowledges that Sterndahl Enterprises, Inc. will not accept any backcharges unless prior mutual agreement is made in writing.
9. The price of bonding is not included in the bid. Our bond rate is 1.2%, with a minimum of \$400.00.
10. Bid  includes \_\_\_\_\_ does not include removal for our work, however, the Contractor must provide our sweeper with a dump site on the project and debris is the Contractor's responsibility, if included.
11. Referencing of the pavement delineation  will \_\_\_\_\_ will not be included. We require 10 working days notice before obliterating any existing pavement delineation to reestablish alignment and location of pavement delineation, including the limits or changes in striping patterns. On seal coat jobs, alignment is to be established by the Contractor by placement of temporary markers per Special Provisions.
12. Bid  includes \_\_\_\_\_ does not include traffic control for our work only.
13. Bid excludes changeable message boards, unless noted elsewhere on this bid.
14. Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work. This time is necessary to reference, when applicable, order material and schedule the project.
15. Price includes 2 (TWO) move-in(s). Additional moves will be charged at \$3,800.00 \_\_\_\_\_.
16. Addendums #1 noted.
17. Bid  includes \_\_\_\_\_ does not include temp. tab removal.
18. Bid excludes any and all items related to handling hazardous materials including, but not limited to removal, testing, containment, hauling and disposal, unless specifically noted elsewhere on this bid.
19. Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held on rental items and is considered a direct billing.
20. Regardless of the language of any indemnity obligations set forth in any subcontract tendered to SEI regarding the project, the language of this clause will prevail. As a condition precedent to SEI's agreement to enter into a subcontract, the parties acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically set forth in or referred to in that document, without regard to whether that other document has an integration clause. Each party will indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall be proportional to fault.

**1 MOVE IN FOR LAYOUT AND THERMO MARKINGS AND 1 MOVE IN FOR STRIPING AND MARKERS. BID ITEMS #1,5 & 67 ARE FOR OUR WORK ONLY.**

I have read, and understand, the above "Terms and Conditions", and agree that our Quote and these Terms and Conditions will become a part of the agreement, in the event that the contract is awarded to Sterndahl Enterprises, Inc.

General Contractor: \_\_\_\_\_

Signature \_\_\_\_\_ Title \_\_\_\_\_

Name (Type or Print) \_\_\_\_\_ Date \_\_\_\_\_

6-27



**Payco Specialties, Inc.**  
 Highway - Airport - Parking Lot - Signage Striping &  
 Marking Removals

120 North Second Avenue, Chula Vista, CA 91910-1127  
 Phone (619) 422-9204 Fax (619) 427-1620

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

# BID PROPOSAL

Project Description: ROUTE 94 JAMUL / 11-290404				Bid Date: 6/27/2013	
Contract Time Limit:		W.D. Liquidated Damages:	per C.D. Addendums Noted:		
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN	1.00	LS	\$ 1,200.00	\$ 1,200.00
5	TRAFFIC CONTROL (PORTION)	1.00	LS	\$ 52,500.00	\$ 52,500.00
16	REMOVE PAINT STRIPE	3,060.00	LF	\$ 1.00	\$ 3,060.00
53	THERMO MARKING (WET VIS)	5,700.00	SF	\$ 4.50	\$ 25,650.00
54	PAINT STRIPE (1-COAT)	83,800.00	LF	\$ 0.24	\$ 20,112.00
55	4" THERMO STRIPE (WET VIS)	155,000.00	LF	\$ 0.44	\$ 68,200.00
56	4" THERMO STRIPE (WET VIS 36-12)	22,800.00	LF	\$ 0.40	\$ 9,040.00
57	6" THERMO STRIPE (WET VIS)	156,000.00	LF	\$ 1.22	\$ 190,320.00
58	8" THERMO STRIPE (WET VIS)	4,180.00	LF	\$ 1.20	\$ 5,016.00
59	8" THERMO STRIPE (WET VIS 12-3)	910.00	LF	\$ 1.00	\$ 910.00
60	PAVEMENT MARKER (RETROREFL)	6,750.00	EA	\$ 3.10	\$ 20,925.00
<b>NOTE!</b>	TEMP STRIPE MAYBE AVAILABLE @ \$2,500.00				
	PER SHIFT UNDER YOUR TRAFFIC CONTROL				

**STIPULATIONS:**

**RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

- \* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- \* This Proposal is valid for 30 days after the bid date.
- \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- \* Bond cost to be paid by Prime Contractor.
- \* ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not available. Please call.
- \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

**EXCLUSIONS:**

PCMS - L.D.'s - TEMP. DELIN - SIGNAGE - PLANS - PERMITS - ENGINEERING - SWEEPING

**INCLUSIONS:**

TRAFFIC CONTROL FOR PAYCO WORK - SWEEPING OF PAYCO REMOVAL DEBRIS

# of Working Days to Complete our Work: 20 # of Move-In's Allowed: 2 Add'l Move-In's: \$ 1,200.00

BID AMOUNT: \$ 396,933.00

ESTIMATOR: BILL TAYLOR

*Bill*

# Crisp Company

Rialto Office  
 2280 South Lilac Ave  
 Bloomington Ca 92316  
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600  
 A General Engineering  
 C-13 Fence, Wire, wood  
 C-32 Highway Improvement

## Quotation

Union Contractor / No minority Status

TO: \_\_\_\_\_  
 for the intended use

Current Date: 6/27/2013  
 BidDate: 6/27/2013  
 JobName: 11-SD-94-14.9/30.0  
 Location: Jamul Bid#: 19610 0  
 Contract#: 11-290404 Job#

Phone: ( ) - Fax: ( ) -

Contact:  
 email:

Working Days:  
 Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	Lead Compliance Plan (For Stripe Removal Only)	1	LS	1500.000	\$1,500.00
16	REMOVE PAINTED TRAFFIC STRIPE	3060	LF	3.000	\$9,180.00
17	REMOVE ROADSIDE SIGN	1	EA	100.000	\$100.00
42	Furnish Single Sheet Aluminum Sign .063	40	SF	10.000	\$400.00
43	ROADSIDE SIGN - ONE POST	1	EA	250.000	\$250.00
44	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	8	EA	100.000	\$800.00
53	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	5700	SFT	3.800	\$21,660.00
54	PAINT TRAFFIC STRIPE (1-COAT)	83800	LF	0.150	\$12,570.00
55	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	155000	LF	0.600	\$93,000.00
56	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCE WET NIGHT VISIBILITY) (BROKEN 36-12)	22600	LF	0.560	\$12,656.00
57	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	156000	LF	0.680	\$106,080.00
58	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	4180	LF	1.200	\$5,016.00
59	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	910	LF	1.200	\$1,092.00
60	PAVEMENT MARKER (RETROREFLECTIVE)	6750	EA	2.200	\$14,850.00
<b>Subtotal</b>					<b>\$279,154.00</b>

# Chrisp Company

Rialto Office  
2280 South Lilac Ave  
Bloomington Ca 92316  
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600  
A General Engineering  
C-13 Fence, Wire, wood  
C-32 Highway Improvement

Union Contractor / No minority Status

## Quotation

---

---

**TOTAL** \$279,154.00

### Notes

Temporary Striping behind the final surface course is available for the following prices.  
1 Man & 1 Paint Truck @ 1250.00 per shift OT @135.00 per hr (Includes materials)  
If General contractor chooses the temporary stripe option a credit of 10,000.00 will be issued for layout costs.  
1 Move-in for Stripe removal  
1 Move-in for permanent striping.  
Excludes removal of existing pavement markers.

**Written Authorization is Required Prior to Proceeding With Work**

ACCEPTED BY: \_\_\_\_\_ P.O. Number \_\_\_\_\_  
TITLE: \_\_\_\_\_ Job Number \_\_\_\_\_

Bond Rate 1.5 Addendums

**This quote includes all stipulations found on page 3**

QUOTE PREPARED BY Roger Weisbrod  
(510) 715-8471  
rweisbrod@chrispco.com  
CHRISP COMPANY

# Chrisp Company

Rialto Office  
 2280 South Lilac Ave  
 Bloomington Ca 92316  
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600  
 A General Engineering  
 C-13 Fence, Wire, wood  
 C-32 Highway Improvement

Union Contractor / No minority Status

## Quotation

# COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated June 27, 2013 for the following project

### 11-SD-94-14.9/30.0

- NO RETENTION TO BE TAKEN
- 2 Move- In(s) included. Additional Move- Ins \$4,200.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Removal of Existing Pavement Markers
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements, (i.e. Railroad Insurance, \_\_\_\_\_)
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (if required to be provided at No Cost to Chrisp Company)
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.



California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Oregon LIC #118214  
 Small Business Enterprise #0020572

# QUOTATION

**TO:** CONTRACTORS  
**OWNER:** CALTRANS  
**LOCATION:** ROUTE 94  
**PROJECT #:** 11-290404

**QUOTED BY:** Dan Spence, Estimator  
**BID DATE:** 6/27/2013  
**BID TIME:** 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE PLAN	1	LS	1,100.00	1,100.00
5	TRAFFIC CONTROL SYSTEM	1	LS	22,500.00	22,500.00
16	REMOVE PAINTED TRAFFIC STRIPE	3,060	LF	1.20	3,672.00
53	THERMOPLASTIC PAVEMENT MARKING (EWNV)	5,700	SF	5.90	33,630.00
54	PAINT TRAFFIC STRIPE (1-COAT)	83,800	LF	0.06	5,028.00
55	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	155,000	LF	0.40	62,000.00
56	4" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 36-12)	22,600	LF	0.40	9,040.00
57	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	156,000	LF	0.60	93,600.00
58	8" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	4,180	LF	0.80	3,344.00
59	8" THERMOPLASTIC TRAFFIC STRIPE (EWNV) (BROKEN 12-31)	910	LF	0.80	728.00
60	PAVEMENT MARKER (RETROREFLECTIVE)	6,750	EA	3.00	20,250.00
67	MOBILIZATION	1	LS	20,000.00	20,000.00
				<b>TOTAL</b>	<b>\$ 274,892.00</b>

SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION.  
 THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.

**ACCEPTED BY:** \_\_\_\_\_  
**TITLE:** \_\_\_\_\_  
**P.O # OR CCO #:** \_\_\_\_\_

*21600 - 2man Truck Inc. Paint*





California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Oregon LIC #118214  
 Small Business Enterprise #0020572


## QUOTATION

**TO:** CONTRACTORS \_\_\_\_\_  
**OWNER:** CALTRANS \_\_\_\_\_ **COMPANY:** \_\_\_\_\_  
**LOCATION:** ROUTE 94 \_\_\_\_\_ **ACCEPTED BY:** \_\_\_\_\_  
**CONTRACT #:** 11-290404 \_\_\_\_\_ **DATED:** \_\_\_\_\_

**SPECIAL PROVISIONS: ALL ITEMS OR NONE UNLESS NEGOTIATED PRIOR TO BID TIME.**

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. No bond.
2. Central Striping Service, Inc. is signatory to the Laborers' of Northern California, Southern California, Nevada and the Painters of Hawaii.
3. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
4. **Backcharges:** Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement.
5. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
6. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
7. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
8. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
10. Contractor installed temporary delineation or pavement markers shall be offset a minimum of 2" from permanent alignment.
11. Changeable message boards are not included, unless otherwise noted.
12. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
13. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
14. All work associated with the SWPP and/or WPCP is excluded.
15. Notification and/or signing to residents or businesses is excluded.
16. Items not specifically identified in this quote are excluded.
17. Contractor agrees to provide a source of clean water should any of our items require it.
18. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
19. **Payment Terms:**
  - ° Retention is not to be taken and held on our items of work.
  - ° Net 30 or per California Prompt Payment Statutes.
20. Contractor to provide a secure fenced enclosure should any of our items require it.
21. Traffic Control is  X , is NOT   included for our items of work, unless otherwise noted.
22. Traffic Control plan is not included.
23.  2  Ea. Move-Ins are included. \$10,000.00 Ea. Additional Move



PO Box 294906 Phelan, CA 92329-4906

Phone 760-868-3400

We are a union contractor

Contractors license# 888346

Fax 760-868-3450

We are a certified Small Business OSDC# 1735821

Attention: Estimator  
 Quote for Caltrans Project# 11-290404

From: Mark Bates Estimator  
 Bid Date: June 27th, 2013

This quote is for striping and related items. This quote contains confidential information and is intended for the addressed person only. PCM requires a 21 day minimum notice prior to mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote is valid for 30 days from the bid date. When accepted this quote it is to be incorporated as an exhibit to the contract or a purchase order. The Contractor must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30 days from PCM's final working day. This quote includes traffic control for PCM operations only.

Number of Traffic Control Days: 8

Traffic Control Included: Yes

Number of Mobilizations: 1

Cost Per Additional Mobilizations: \$3,000.00

Item	Description	Unit of M	Quantity	Unit Price	Total
1	Lead Compliance Plan	LS	LS	LS	\$800.00
5	Traffic Control (partial)	LS	LS	LS	\$24,900.00
16	Remove Painted Stripe	LF	3,060	\$1.22	\$3,733.20
53	Thermo Markings (enhanced wet night)	SF	5,700	\$4.25	\$24,225.00
54	Paint Stripe (1-coat)	LF	83,800	\$0.05	\$4,190.00
55	4" Thermo Stripe (enhanced wet night)	LF	155,000	\$0.56	\$86,800.00
56	4" Thermo Stripe (36-12 broke wet night)	LF	22,600	\$0.30	\$6,780.00
57	8" Thermo Stripe (enhanced wet night)	LF	156,000	\$0.96	\$149,760.00
58	8" Thermo Stripe (enhanced wet night)	LF	4,180	\$1.53	\$6,395.40
59	8" Thermo Stripe (12-3 broke wet night)	LF	910	\$0.84	\$764.40
60	Retro-Reflective Pavement Marker	EA	6,750	\$2.15	\$14,512.50
67	Mobilization	LS	LS	LS	\$7,000.00
	<b>Total</b>				<b>\$329,860.50</b>



PO Box 294906 Phelan, CA 92329-4906

Phone 760-868-3400

We are a union contractor

Contractors license# 888346

Fax 760-868-3450

We are a certified Small Business OSD# 1735821

Attention: Estimator  
 Quote for Caltrans Project# 11-290404

From: Mark Bates Estimator  
 Bid Date: June 27th, 2013

This quote is for temporary stripe. This quote contains confidential information and is intended for the addressed person only. PCM requires a 21 day minimum notice prior to mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote is valid for 30 days from the bid date. When accepted this quote it is to be incorporated as an exhibit to the contract or a purchase order. The Contractor must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30 days from PCM's final working day. This quote includes one striping truck and one man for an eight hour shift.

Number of Traffic Control Days: N/A  
Traffic Control Included: No

Number of Mobilizations: 1  
Cost Per Additional Mobilizations: \$400.00

Item	Description	Unit of M	Quantity	Unit Price	Total
N/A	Temporary Stripe (per shift)	per shift	N/A	\$1,200.00	\$0.00
N/A	Temporary Stripe (material)	LS	LS	LS	\$12,100.00
	<b>Total</b>				\$12,100.00

## RFQ Group: TRAFFIC CONTROL WITH PILOT CAR

### Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	(Self-Performed)				
2	Force Traffic Control Inc #790502	Exeter, CA		(559) 280-3613	DBE
3	So. Cal Traffic Inc #972211	Solana Beach, CA		(858) 720-0179	DBE
4	KRC Safety Co., Inc	Visalia, CA		559-732-0393	DBE

### Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[5] - Traffic Control Pilot Car Closures For Paving 9.5 Hours Labor	88.00	DY	\$1,800.93	\$2,052.50	\$2,077.50	\$2,520.00
<b>Total Quoted Price:</b>			<b>\$158,481.45</b>	\$180,620.00	\$182,820.00	\$221,760.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$158,481.45</b>	\$180,620.00	\$182,820.00	\$221,760.00

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 UDBE-DBE-WBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 280-3613 \* FAX (559) 594-1056

June 27, 2013

## QUOTATIONS FOR TRAFFIC CONTROL ITEMS

**CalTrans Contract No. 11-290404;**  
**Hwy 94 near Jamul, San Diego County.**

**A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 5)**

- Two flaggers per 8-hour weekday shift @ \$ 1,120;
- Additional flagger (each) per 8-hour weekday shift @ \$ 540;
- Overtime, each flagger @ \$ 75 per hour;
- Short-shift credit (applied for workdays less than 8 hours) @ (\$60) per flagger per hour;
- Saturdays: two flaggers per 8-hour shift @ \$ 1350;
- Saturdays: additional flagger (each) per 8-hour shift @ \$ 650;
- Saturdays: Short-shift credit (applied for workdays less than 8 hours) @ (\$74) per flagger per hour;
- Doubletime/Sundays/Holidays @ \$88 per hour worked.

**INCLUSIONS:** ATSSA-certified and fully equipped Flaggers; tra including set-up and breakdown labor; reflectorized cones for str Closed" signs on portable stands as needed; VHF or UHF two-w

**B. PILOT CAR (if used) (Part of Item 5)**

- Per 8-hour weekday shift @ \$ 580;
- Overtime @ \$85 per hour;
- Short-shift credit (applied for workdays less than 8 hours) @
- Saturdays: 8-hour shift @ \$680;
- Saturdays: Overtime @ \$94 per hour;
- Saturdays: Short-shift credit applied for workdays less than 8
- Sundays @ \$94 per hour worked.

**INCLUSIONS:** Experienced pilot car operator with multiple traffic fully-equipped pilot truck, including signage, beacons and VHF o For Pilot Car" signs with portable stands as needed.

2 FLAG @ 8 hrs = 1,120  
 O.T. 1 hr @ 75 = 225  
 Pilot Car 580  
 O.T. 1 hr @ 85 = 127.50  
 Force 2052.50  
 9.5 hrs 2 flaggers & Pilot Car

**OPTIONS C. & D. BELOW ARE OFFERED  
 YOUR USE OF OUR FLAGGERS &**

**C. CONSTRUCTION AREA SIGNS: \$ 9,800 Lump Sum (Item No. 4)**

**INCLUSIONS:** Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 18.

**NOTES:**

1. Flaggers warning signs including setup & breakdown labor are included the Flagging rates above;
2. Miscellaneous warning signs (e.g., "Low Shoulder", "Shoulder Drop Off", "Loose Gravel", etc.) will be provided at no additional cost except for labor costs for placement and relocation (see Quotation D. below).

# SO. CAL TRAFFIC, INC.

# REVISED

## QUOTATION

### License#972211 (C31)

Post Office Box 970  
 Solana Beach, CA 92075  
 858-720-0179  
 Fax 858-793-4495

Quote Date	Quote ID
6/26/2013	13-40378

Valid Through: 10/25/2013

Estimating Department

Job Location:  
 Caltrans#11-290404 (Jamul)  
 San Diego County  
 Quote Created By: Cecilia Ostlund  
 Estimated Days: 1

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
Item#5: TCS: Pilot Car Up to 8 Hrs. (3 Persons)	\$1,650.00	Per Day/PM	1	1	1	\$1,650.00

Note: The \* indicates taxable items.

Item#5: Pilot Car Operation (3 Persons/1 Truck)  
 \*\*Includes 2 Lite Towers to illuminate our flaggers

Included: Pilot Car Operation: Up to 2 Miles - Includes all Signs, Cones, Flaggers & Radio Communication for this type of Operation.

Add'l Terms: Time starts on site. No portal to portal charges.

An executed Subcontract or Purchase Order must be on file with this office prior to start of work.

Should this quote be accepted by the prime contractor, prime contractor to attach this quote to their subcontract or purchase order relating to this project.

No Retention on Contract


Minimum Rates for Caltrans Contracts: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates. Full rate charged after Four (4) Hours. 40% of closure rate will be charged with less than Eight (8) Hours notice of cancellation. Cancellation must be in written form only, via fax or email; no exceptions will be made to our policy.

Rate listed is for Day/Night Work (Caltrans Scheduled Closures) Add: Saturday \$200.00 per day/night, per crew. Add: Sunday \$300.00 per day/night, per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate Applies to 1 Person.

Overtime Rate: After 8 Hours, \$95.00 per hour, per person

Double Time Rate: After 12 Hours \$110.00 per hour, per person

Terms: Net 30 Days


Created By:   
 Cecilia Ostlund Date: 6/26/13

SO. CAL TRAFFIC  
 Pilot Car & Flaggers  
 8 hrs @ 1,650  
 O.T.  
 3.15 x 95 = 427.50  
 2077.50

Signatory to Laborers

DBE Certification#41010 (Issued on 3/15/13) 

SB Certification#1743845 (Expires on 8/31/14)

Thank you for reviewing our quote; we hope you will consider us for this project. 

# SO. CAL TRAFFIC, INC.

# REVISED

## QUOTATION

### License#972211 (C31)

Post Office Box 970  
 Solana Beach, CA 92075  
 858-720-0179  
 Fax 858-793-4495

Quote Date	Quote ID
6/26/2013	13-40378

Valid Through: 10/25/2013

Estimating Department

Job Location:  
 Caltrans#11-290404 (Jamul)  
 San Diego County  
 Quote Created By: Cecilia Ostlund  
 Estimated Days: 1

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
Item#5: TCS: Pilot Car Up to 8 Hrs. (3 Persons)	\$1,650.00	Par Day/PM	1	1	1	\$1,650.00

Note: The \* Indicates taxable items.

Item#5: Pilot Car Operation (3 Persons/1 Truck)  
 \*\*Includes 2 Lite Towers to illuminate our flaggers

Included: Pilot Car Operation: Up to 2 Miles - Includes all Signs, Cones, Flaggars & Radio Communication for this type of Operation.

Add'l Terms: Time starts on site. No portal to portal charges.

An executed Subcontract or Purchase Order must be on file with this office prior to start of work.

Should this quote be accepted by the prime contractor, prime contractor to attach this quote to their subcontract or purchase order relating to this project.

No Retention on Contract


Minimum Rates for Caltrans Contracts: Traffic Control Systems is a Four (4) Hour Minimum Charge at 80% of rates. Full rate charged after Four (4) Hours. 40% of closure rate will be charged with less than Eight (8) Hours notice of cancellation. Cancellation must be in written form only, via fax or email; no exceptions will be made to our policy.

Rate listed is for Day/Night Work (Caltrans Scheduled Closures) Add: Saturday \$200.00 per day/night, per crew. Add: Sunday \$300.00 per day/night, per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate Applies to 1 Person.

Overtime Rate: After 8 Hours, \$95.00 per hour, per person

Double Time Rate: After 12 Hours \$110.00 per hour, per person

Terms: Net 30 Days


Created By:   
 Cecilia Ostlund Date: 6/26/13

SO. CAL TRAFFIC  
 Pilot Car & Flaggars  
 8 hrs 1,650.  
 O.T.  
 3.15 \* 95 = 427.50  
 2077.50

Signatory to Laborers

DBE Certification#41010 (Issued on 3/15/13) 

SB Certification#1743845 (Expires on 8/31/14)

Thank you for reviewing our quote; we hope you will consider us for this project. 

# SO. CAL TRAFFIC, INC.

# REVISED

## QUOTATION

### License#972211 (C31)

Post Office Box 970  
 Solana Beach, CA 92075  
 858-720-0179  
 Fax 858-793-4495

Quote Date	Quote ID
6/26/2013	13-40378

Valid Through: 10/25/2013

Estimating Department

Job Location:  
 Caltrans#11-290404 (Jamul)  
 San Diego County  
 Quote Created By: Cecilia Ostlund  
 Estimated Days: 1

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
Item#5: TCS: Pilot Car Up to 8 Hrs. (3 Persons)	\$1,650.00	Per Day/PM	1	1	1	\$1,650.00

Note: The \* indicates taxable items.

Item#5: Pilot Car Operation (3 Persons/1 Truck)  
 \*\*Includes 2 Lite Towers to illuminate our flaggers

Included: Pilot Car Operation: Up to 2 Miles - Includes all Signs, Cones, Flaggers & Radio Communication for this type of Operation.

Add'l Terms: Time starts on site. No portal to portal charges.

An executed Subcontract or Purchase Order must be on file with this office prior to start of work.

Should this quote be accepted by the prime contractor, prime contractor to attach this quote to their subcontract or purchase order relating to this project.

No Retention on Contract


Minimum Rates for Caltrans Contracts: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates. Full rate charged after Four (4) Hours. 40% of closure rate will be charged with less than Eight (8) Hours notice of cancellation. Cancellation must be in written form only, via fax or email; no exceptions will be made to our policy.

Rate listed is for Day/Night Work (Caltrans Scheduled Closures) Add: Saturday \$200.00 per day/night, per crew. Add: Sunday \$300.00 per day/night, per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate Applies to 1 Person.

Overtime Rate: After 8 Hours, \$95.00 per hour, per person

Double Time Rate: After 12 Hours \$110.00 per hour, per person

Terms: Net 30 Days

Created by:   
 Cecilia Ostlund Date: 6/26/13

SO. CAL TRAFFIC

Pilot Car & Flaggers  
 8 Hrs = 1,650.

O.T.  
 $3 \cdot 15 \cdot 95 = 427.50$   
 $\underline{2077.50}$

Signatory to Laborers

DBE Certification#41010 (Issued on 3/15/13)

SB Certification#1743845 (Expires on 8/31/14)

Thank you for reviewing our quote; we hope you will consider us for this project.

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 6-26-2013**

**Regarding: CalTrans Project 11-290404**

**Total Number of Pages Including Cover: 7**

**Comments:**

**Please see attached quote for CalTrans project 11-290404, bidding in San Diego County on 6-27-2013. Please do not hesitate to call for any clarifications regarding attached quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A DBE**

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:405 / D:408

Job # 11-290404

11-Sd-94

KRC BID #M13-620

Bid Date: 6-27-2013

**\*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)\***

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
4	Construction Area Signs - Price above includes signs from CS-1 only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$8,358.00
5	Traffic Control System - See next page for traffic control rates				
17	Remove Roadside Sign	ea	1	\$50.00	\$50.00
42	Furnish Sign - 0.063"-unframed	sqft	40	\$18.65	\$746.00
43	Roadside Sign - one post	ea	1	\$250.00	\$250.00
44	Install Sign (SSBM)	ea	8	\$150.00	\$1,200.00

Note: 1 addendum has been acknowledged.

Note: If items are not tied together within these notes items can be split without calling.

Note: Item 17, 42, 43 and 44 must bid together and if used must bid with item 4.

Note: Permanent sign removal and installation will be implemented when removing item 4. \$1,500.00 mobilization fee will apply if wanted done at another time.

Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

## Traffic Control System - Day or Night - Job # 11-290404

1 impact attenuator vehicle with driver \$965.00 per 8 hour shift

1 pilot car and driver \$720.00 per 8 hour shift

1 flagman/foreman per 8 hour shift \$965.00

1 flagman/foreman with light tower per 8 hour shift \$1,015.00

-Flagman/foreman can set, relocate and remove KRC furnished flagging equipment for contractor furnished flagman.

1 man lane closures \$965.00 per 8 hour shift

2 man lane closures \$1,515.00 per 8 hour shift

2 flaggers \$1,515.00 per 8 hour shift

2 flaggers with light towers \$1,715.00 per 8 hour shift

3 man lane closures \$2,415.00 per 8 hour shift - **IAV included**

## All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (2) beacons with batteries, & (18) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

## Traffic Control Notes:

- If less than 4 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancellations made less than 12 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations **MUST** be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice.
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- All overtime will be charged at \$95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- **KRC does not charge additional fees for additional lane closures within the shift. We will set up and take down as many times as needed within the work shift for the price you see quoted with the equipment mentioned above.**

## Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$4,500.00/month (month rate based on 30 calendar days)
- \$800.00 delivery fee will apply : \$800.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery



**KRC SAFETY CO., INC.**

REV 03-27-13

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

**ATTACHMENT A**Job # 11-290404Bid Date: 6-27-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt curing / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 4 includes (2) mobilizations. Additional mobilizations will be charged at \$1,500.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**Date: 6-27-2013

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**K R C SAFETY CO. INC.**

6084 WEST HURLEY  
VISALIA, CA 93291

Owner: GARY CASTRO

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- |  |  |
|--|--|
| * 238990 All Other Specialty Trade Contractors                           | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers            |
| 339950 Sign Manufacturing  | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Poured Concrete Foundation and Structure Contractors              | 237310 Highway, Street, and Bridge Construction                          |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers                  |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers           | 484110 General Freight Trucking, Local                                   |

Work Category Code(s)

C0600 MISC SUPPLIERS	C0612 SAFETY
C0683 GUARD RAILINGS & BARRIERS	C1200 CONSTRUCTION AREA SIGNS
C1201 TRAFFIC CONTROL SYSTEM	C1522 RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor      C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000

(559) 621-1182

UCP Firm Number : 447

Beth Madmill  
CUCP OFFICER

March 29, 2012

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

***Determination Date: 12-31-2012***





[Home](#)
[Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[CRM](#)
[Agency List](#)
[Support](#)
[Logout](#)

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:qarvc@krcsafety.com">qarvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	

**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.

# RFQ Group: WATER POLLUTION PLAN

## Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Ashbaugh Consulting Inc	Westminster, CA		(714) 895-3782	SBE
2	Terra West Inc. #831091	Chula Vista, CA		619.591.1007	DBE
3	The Firm	Nipomo, CA		(805) 748-8576	DVBE
4	Appian SWPPP	El Sobrante, CA		(510) 375-1927	DBE
5	Verux Inc	Sacramento, CA		(916) 765-4642	
6	Keegan Engineering	Corona, CA		951-898-6000	DVBE

## Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
11 - PREPARE WATER POLLUTION CONTROL PROGRAM	1.00	LS	\$495.00	\$650.00	\$650.00	\$800.00
<b>Total Quoted Price:</b>			\$495.00	\$650.00	\$650.00	\$800.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			\$0.00	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			\$0.00	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			\$495.00	\$650.00	\$650.00	\$800.00

Description	Quantity	UM	Quote 5	Quote 6	Quote 7	Quote 8
11 - PREPARE WATER POLLUTION CONTROL PROGRAM	1.00	LS	\$950.00	\$1,450.00	\$0.00	\$0.00
<b>Total Quoted Price:</b>			\$950.00	\$1,450.00	\$0.00	\$0.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			\$0.00	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			\$0.00	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			\$950.00	\$1,450.00	\$0.00	\$0.00



9151 Parliament Avenue,  
Westminster, CA 92683  
ph. 714.895.3782 // fx. 714.895.3792  
robert@ashbaughconsulting.com

[www.AshbaughConsulting.com](http://www.AshbaughConsulting.com)

**SBE (Micro) # 1403260**

**Bid Ref. No. 11-290404**

**JUNE 25, 2013**

**Bid Date: 06/27/13**

**EST. DURATION: 100 WRKG DAYS**

**SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 11-290404**

**11-SD-94; COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS**

**\*\*\* Acceptance of This Bid is Good for 30 Days from Bid Date. \*\*\***

**Item 11 > PREPARE WATER POLLUTION CONTROL PROGRAM (WPCP) <sup>1,2,3</sup>**

Lump Sum ( Est. 6 Engineering Dwgs)

\$495.00

**SUPERSCRIPT NOTES**

- <sup>1</sup> Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability \$1,000,000 each claim, \$2,000,000 aggregate and \$1,000,000 general liability each and \$2,000,000 aggregate.
  - A onetime Fifty Dollars (\$50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability.
  - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars (\$350.00) processing fee.
- <sup>2</sup> Pricing is for a "Generic" Plan developed for scope of work. Ashbaugh Consulting will develop a "generic" plan for this project (up to 6 WPC Drawings), additional work caused by Caltrans or the Agency's lack of available drawings within the bid package or their need for additional site specific drawings/requirements will be priced at \$75.00 per hour (approx. 1.0 sheet per hour). Price includes submittal of three (3) copies of the Final WPCP delivered via USPS ground. **This bid does not include any associated filing fees or the design / layout of dewatering, Recycling or Batch Plant BMP systems / drawings.** Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$75.00/hour for non-Civil Engineering services and \$150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$75.00 for the initial manual and \$50.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
- <sup>3</sup> Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

**Robert D. Ashbaugh**

Robert D. Ashbaugh  
Chief Operations Officer / Estimator



State of California • Department of General Services • Arnold Schwarzenegger, Governor

## PROCUREMENT DIVISION

Office of Small Business and DVBE Services

707 Third Street, 1st Floor, Room 400 • PO Box 989052

West Sacramento, California 95798-9052 • (800) 559-5529

### ~~ASHBAUGH CONSULTING PROPOSAL CALTRANS # 11-290404~~

SB APP.

July 20, 2012

Supplier #1403260  
 Ashbaugh Consulting  
 9151 Parliament Avenue  
 WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

#### Certification Period

From July 20, 2012 to July 31, 2014

#### Business Types

#### Service

#### Classifications

601042 - Water testing and conservation and ecology  
 701715 - Development  
 721411 - Infrastructure building and surfacing and paving services  
 761220 - Landfill services  
 771019 - Pollution investigation services  
 771216 - Soil pollution  
 771217 - Water pollution  
 781021 - Pipeline services  
 811015 - Civil engineering  
 831015 - Water and sewer utilities



#### Proof of Certification Status

The Firm. 904563

DBE 39322

715 Ridge Road  
Nipomo, CA .93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswpppfirm.com  
Web: [www.theswpppfirm.com](http://www.theswpppfirm.com)

June 26, 2013

Project: 11-290404

Cold Plane, Place Rhma-g, Rumble Strips, Mbgr And Curb Ramps

11-SD-94-14.9/30.0

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.


Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305

# DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## THE FIRM

715 RIDGE ROAD  
NIPOMO, CA 93444

Owner: VICENTE C. BRAVO  
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code  
\* 238990 All Other Specialty Trade Contractors

541620 Environmental Consulting Services

### Work Category Code(s)

C2021 HYDROSEEDING  
C8700 CONSULTANT, NON ENGINEERING

C2030 EROSION CONTROL

### Licenses

B General Building Contractor

D64 Nonspecialized

### CERTIFYING AGENCY

DEPARTMENT OF TRANSPORTATION  
1821 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number: 39322

*James Davis*  
CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



Prop #: 13-103  
June 26, 2013

## BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**  
Contract: **11-290404**  
Location: **Route 94**  
Bid Date: **6/27/2013**

Bid Item No.	Item Description	Qty	Unit	Unit Price	Extension
11	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00

#### WPCP:

- Quote includes initial preparation of WPCP with up to 3 copies. At least ten (10) business days notice required for document preparation.
- Additional copies will be billed at \$65.00 each. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$55.00/hr with minimum charge of 1 hr.
- Payment in full is due no later than 30 days after initial document approval or project start date (if no written approval is provided).

#### Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Best regards,

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • CERTIFIED D.B.E. #CUCP 36931

Terra West, Inc • 1061 Tierra del Rey, Suite 204, Chula Vista, CA 91910 • Ph 619 591 1007 Fax 619 568 3475

# APPIAN UDBE SWPPP

## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

### Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 375-1927  
Fax: (510) 227-6004

Friday, June 21, 2013

### ATTN: Estimator

RE: Contract : **Caltrans - 11-290404**


*Cold Plane, Place Rhma-g, Rumble Strips, Mbgr And Curb Ramps.*

Bid Date: **June 27, 2013**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
<b>1</b>	<b>070030</b>	<b>Prepare Lead Compliance Plan (LCP)</b>	<b>\$1,900.00</b>
<b>11</b>	<b>130200</b>	<b>Prepare Water Pollution Control Program (WPCP)</b>	<b>\$800.00</b>

Good luck,



Thomas Koprek  
Estimator  
(510) 375-1927

# KEEGAN ENVIRONMENTAL & ENGINEERING

Engineering Environmental SWPPP Phone: 951-898-6000 Fax: 951-898-6446  
 DVBE 1558540 Contractors Lic. 961588 A, Haz. Proposal #: P01913 6/25/2013  
 Contact: Jim Keegan Email: jkeegan@keesolution.net

## QUOTATION SUMMARY SHEET CalTrans 11-290404

ITEM	Bid Schedule Item	ITEM DESCRIPTION	UNIT	QUANTITY	RATE	EXTENDED COST
1	70030	Lead Compliance Plan	LS	Lump Sum	\$1,450	\$1,450
11	130200	Prepare Water Pollution Control Plan (WPCP)	LS	Lump Sum	\$1,450	\$1,450

### Scope of Work/Assumptions:

- Item 1 Includes preparation of draft and one revision of Lead Compliance Plan. Electronic Deliverable only  
 Item 11 Includes preparation of draft and one revision of Water Pollution Control Plan. Electronic Deliverable only

Payment terms are net 30 days. Interest charges of 1.5% per month will be charged for late payment.

Thank you for your interest in Keegan Environmental & Engineering Solutions.  
 2279 Eagle Glen Parkway Suite 112  
 PMB #329  
 Corona, CA 92683  
 tel: 951-898-6000  
 fax: 951-898-6446



\*\*A State certified small-micro business\*\*

2443 Fair Oaks Blvd. #150

Sacramento, Ca 95825

Phone: (916) 765-4642

Fax: (888) 840-5935

[ben@veruxsolutions.com](mailto:ben@veruxsolutions.com)

[www.veruxsolutions.com](http://www.veruxsolutions.com)

**Project Name: DOT 11-290404 Cold Plane, Place Rhma-g, Rumble Strips, Mbgr And Curb Ramps**

**Date: June 27, 2013**

**Bid No: 13-1097**

### Storm Water Services Proposal

#### **Prepare Water Pollution Control Program (WPCP) - \$950.00**

Provide one (1) electronic copy of Water Pollution Control Program (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

Submitted for **Verux, Inc.** by **Erica M. Rau:**

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Title

**THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:** Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

\_\_\_\_\_  
Client Name

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Printed Name/Title

# RFQ Group: METAL BEAM GUARD RAIL

## Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	<b>Ace Fence Company #801674</b> Caltrans Certified CT-004577	La Puente, CA		<b>626-333-0727</b>	<b>DBE</b>
2	Modern Alloys	Stanton, CA		714-893-0551	
3	Atlas Fence Co. #176374	Chula Vista, CA	Tom Stack	(619) 397-6500	
4	AME West #907313	Escondido, CA		(760) 504-9676	

## Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
14 - TREATED WOOD WASTE	28,700.00	LB	<b>\$0.35</b>	\$0.12	\$0.90	\$0.10
15 - REMOVE METAL BEAM GUARD RAILING	2,200.00	LF	<b>\$12.00</b>	\$13.74	\$11.00	\$15.90
19 - ADJUST METAL BEAM GUARD RAILING	2,530.00	LF	<b>\$10.00</b>	\$11.10	\$12.00	\$15.00
46 - GUARO RAILING DELINEATOR	130.00	EACH	<b>\$29.00</b>	\$13.07	\$20.00	\$25.00
47 - METAL BEAM GUARD RAILING (STEEL POST)	1,410.00	LF	<b>\$30.50</b>	\$29.86	\$27.50	\$42.00
[48] - TRANSITION RAILING (TYPE WB)	9.00	EACH	<b>\$3,100.00</b>	\$3,624.17	\$3,350.00	\$3,700.00
49 - TERMINAL SYSTEM (TYPE X-TENSION)	2.00	EACH	<b>\$5,600.00</b>	\$6,545.59	\$5,950.00	\$7,900.00
50 - END ANCHOR ASSEMBLY (TYPE SFT)	1.00	EACH	<b>\$680.00</b>	\$559.00	\$850.00	\$750.00
51 - ALTERNATIVE IN-LINE TERMINAL SYSTEM	7.00	EACH	<b>\$2,900.00</b>	\$2,801.07	\$3,750.00	\$3,300.00
52 - ALTERNATIVE FLARED TERMINAL SYSTEM	11.00	EACH	<b>\$2,200.00</b>	\$2,670.82	\$2,850.00	\$2,600.00
[67] - MBGR Sub Mob	1.00	LS	<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Quoted Price:</b>			<b>\$192,800.00</b>	\$200,810.92	\$222,265.00	\$239,820.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$192,800.00</b>	\$200,810.92	\$222,265.00	\$239,820.00



## ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid  
 "Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"  
 "We Are An Equal Opportunity Employer"

### FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 6/26/13
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Cold Plane, Place RHMA-G, Rumble Strips, MBGR and Curb Ramps (Contract No. 11-290404) Near Jamul From Route 54 to 0.2 Mile East of Marron Valley Road, In San Diego Co., CA	
BID DATE : 6/27/13 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
14	TREATED WOOD WASTE	LB	28,700	\$ 0.35	\$ 10,045.00
15	REMOVE METAL BEAM GUARD RAILING	LF	2,200	\$ 12.00	\$ 26,400.00
19	ADJUST METAL BEAM GUARD RAILING	LF	2,530	\$ 10.00	\$ 25,300.00
46	GUARD RAILING DELINEATOR	EA	130	\$ 29.00	\$ 3,770.00
47	METAL BEAM GUARD RAILING (STEEL POST)	LF	1,410	\$ 30.50	\$ 43,005.00
48	TRANSITION RAILING (TYPE WB)	EA	9	\$ 3,100.00	\$ 27,900.00
49	TERMINAL SYSTEM (TYPE X-TENSION)	EA	2	\$ 5,600.00	\$ 11,200.00
50	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 680.00	\$ 680.00
51	ALTERNATIVE IN-LINE TERMINAL SYSTEM (TYPE ET)	EA	7	\$ 2,900.00	\$ 20,300.00
<del>134</del> 52	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	11	\$ 2,200.00	\$ 24,200.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 192,800.00</b>

- \* ITEM # 19 - BECAUSE PLANS & SPECIFICATIONS ARE UNDEFINED, PLEASE NOTE THAT ALL EXISTING MATERIALS WILL BE USED TO ADJUST EXISTING METAL BEAM GUARD RAILING. NO NEW MATERIALS WILL BE USED. ANY NEW MATERIALS WILL REQUIRE A CHANGE ORDER.
- \* ITEM # 48 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** DELINEATORS; STAINING & PAINTING; MINOR CONCRETE & ANY CONCRETE WORKS; VEGETATION CONTROL; REMOVAL OF EXISTING FENCES; VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING. CONCRETE SAWCUTTING. BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; CONSTRUCTION OF CONCRETE CURBS & BARRIERS; GROUNDING OR ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS & PERMIT FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION**  
**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



Alcorn Fence Company  
 DBA  
**ATLAS FENCE COMPANY**  
 788 Energy Way, Chula Vista, CA. 91911  
 Ph. 619-397-6500 Fax: 619-397-6506  
 CA Lic # 176374, expires 10/31/13

PROJECT: Caltrans # 11-290404 CONTRACTOR: \_\_\_\_\_  
 CONTACT: Tom Stack ATTENTION: Estimating  
 PHONE: 619-397-6500 FAX: \_\_\_\_\_  
 DATE: Revised 6/27/2013 PHONE: \_\_\_\_\_

Quantity error

Plans & Specs: Yes  No  Bondable: Yes  No   
 Installed: Yes  No  Rate: 0.75%  
 Tax Included: Yes  No  DBE/WBE: Yes  No   
 Union: Yes  No  Addendum: One noted

Atlas Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions. Our California Contractors Lic. # 176374, expires 10/31/2013.

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
14	Treated Wood Waste	28700	\$0.90	\$25,830.00
15	Remove Metal Beam Guard Rail	2200	\$11.00	\$24,200.00
16	Adjust Metal Beam Guard Rail	2530	\$12.00	\$30,360.00
46	Guard Rail Delineator	130	\$20.00	\$2,600.00
47	Metal Beam Guard Rail Steel Post	1410	\$27.50	\$38,775.00
48	Transition Railing Type WB	9	\$3,350.00	\$30,150.00
49	Terminal System Type X-Tension	2	\$5,950.00	\$11,900.00
50	End Anchor Assembly Type SFT	1	\$850.00	\$850.00
51	Alternative Inline Terminal System	7	\$3,750.00	\$26,250.00
52	Alternative Flared Terminal System	11	\$2,850.00	\$31,350.00
<b>Total</b>				<b>\$222,265.00</b>

**Clarifications:** Bid contingent upon approval of surety on bonded projects and Atlas Fence Co. Credit Dept and any costs incurred prior to Cancellation will be billed to client for reimbursement.

**Exclusions:**

Engineering and Staking	Permits and/or fees
Cleaning and Grading	Location of Underground Utilities
Patching and Restoration	Concrete and/or asphalt
Welding Inspection and Procedure	Concrete Coring, Rock Drilling, Saw Cutting, Asphalt Patching
Traffic Control	Concrete anchor block for WB Transition Railing.
Offsite Spoil Removal and Site Preparation	Maintenance
Layout	Vegetation Control

Bond Premium (0.74%)

Atlas shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Atlas shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Atlas's.

Clarifications, Bids  
 and other information  
 regarding this project  
 can be found at  
 the following website:



**Alcorn Fence Company**  
 DBA  
**ATLAS FENCE COMPANY**  
 788 Energy Way, Chula Vista, CA. 91911  
 Ph. 619-397-6500 Fax: 619-397-6506  
 CA Lic # 176374, expires 10/31/13

**PROJECT:** Caltrans # 11-290404  
**CONTACT:** Tom Stack  
**PHONE:** 619-397-6500  
**DATE:** 6/27/2013

**CONTRACTOR:** \_\_\_\_\_  
**ATTENTION:** Estimating  
**FAX:** \_\_\_\_\_  
**PHONE:** \_\_\_\_\_

Plans & Specs: Yes  No   
 Installed: Yes  No   
 Tax Included: Yes  No   
 Union: Yes  No

Bondable: Yes  No   
 Rate: 0.75%  
 DBE/WBE: Yes  No   
 Addendum: One noted


Atlas Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions. Our California Contractors Lic. # 176374, expires 10/31/2013.

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
14	Treated Wood Waste	2870	\$0.90	\$2,583.00
15	Remove Metal Beam Guard Rail	2200	\$11.00	\$24,200.00
19	Adjust Metal Beam Guard Rail	2530	\$12.00	\$30,360.00
46	Guard Rail Delineator	130	\$20.00	\$2,600.00
47	Metal Beam Guard Rail Steel Post	1410	\$27.50	\$38,775.00
48	Transition Railing Type WB	9	\$3,350.00	\$30,150.00
49	Terminal System Type X-Tension	2	\$5,950.00	\$11,900.00
50	End Anchor Assembly Type SFT	1	\$850.00	\$850.00
51	Alternative Inline Terminal System	7	\$3,750.00	\$26,250.00
52	Alternative Flared Terminal System	11	\$2,850.00	\$31,350.00
<b>Total</b>				<b>\$199,018.00</b>

**Clarifications:** Bid contingent upon approval of surety on bonded projects and Atlas Fence Co. Credit Dept and any costs incurred prior to Cancellation will be billed to client for reimbursement.

Exclusions:	
Engineering and Staking	Permits and/or fees
Cleaning and Grading	Location of Underground Utilities
Patching and Restoration	Concrete and/or asphalt
Welding Inspection and Procedure	Concrete Coring, Rock Drilling, Saw Cutting, Asphalt Patching
Traffic Control	Concrete anchor block for WB Transition Railing
Offsite Spoil Removal and Site Preparation	Maintenance
Layout	Vegetation Control
Bond Premium (0.74%)	

Atlas shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Atlas shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Atlas's.



# American Maintenance and Engineering, Inc.

**DBA: AME West**

*A General Construction & Engineering Company*

General Engineering License No: 907313

June 27, 2013

Attn: Estimating (**RIVISED TO INCLUDE ITEM #14**)  
 RE: Caltrans 11-290404 – For Construction State Highway in SD County District 11 on Route 94

AME West proposes to furnish the following bid items complete and in place in accordance with plans and specifications.

Our Contractors License # is: 907313, expires on 13-31-2013. We can bond at a rate of 2%.

**Inclusions:**

Item No	Item Description	Unit	QTY.	Unit Price	Total
14	Treated Wood Wast	LB	28700	0.10	2,870.00
15	Remove Metal Beam Guard Railing	LF	2,200	15.90	34,980.00
19	Adjust Metal Beam Guard Railing	LF	2,530	15.00	37,950.00
46	Guard Railing Delineator	EA	130	25.00	3,250.00
47	Metal Beam Guard Railing (Steel Post)	LF	1,410	42.00	59,220.00
48	Transition Railing (Type WB)	EA	9	3,700.00	33,300.00
49	Terminal System (Type X-Tension)	EA	2	7,900.00	15,800.00
50	End Anchor Assembly (Type SFT)	EA	1	750.00	750.00
51	Alternative In-Line Terminal System	EA	7	3,300.00	23,100.00
52	Alternative Flared Terminal System	EA	11	2,600.00	28,600.00
<b>Total</b>					<b>\$236,950.00</b>

**EXCLUSIONS:**

Grading	Traffic Control/Water Pollution Control/BMP				
Permits	Asphalt/AC Dike Patching				
Core Drilling	Bond Premium				
Grounding	Clearing of MBGR Lines				
Saw Cutting	Staking/Surveying				
Engineering	Location of Private Underground Utilities				

**Note 1:** If agreement is signed, this proposal is part of the agreement.

**Note 2:** Above quote includes AME West standard insurance limits for GL and Pollution of \$1,000,000.00 per occurrence and \$2,000,000.00 aggregate. Any other insurance requirements are expressly excluded from this quote.

**Note 3:** Addenda #1 is acknowledged.

**Note 4:** WE NEED 30 DAYS TRAFFIC CONTROL for this portion of the work for above items.

Respectfully Submitted,

Sohil Karim, VP 760/504-9676

135 W. MISSION AVE., SUITE 201 . ESCONDIDO . CA 92025  
 p 760.504.9676 . f 760.746.0403 . www.amewest.com

## MODERN ALLOYS, INC.

BID NO.	B-8595
LOCATION	RTE 94 NEAR JAMUL, SAN DIEGO CO
BID DATE	JUNE 27, 2013
CONTRACT NO.	11-290404
DURATION	100 WORKING DAYS

Item	Description	Quantity	Unit	Unit Price	Bid Price
14	TREATED WOOD WASTE	28700	LB	\$0.12	\$3,444.00
15	REMOVE METAL BEAM GUARDRAIL	2200	LF	13.74	30,228.00
19	ADJUST METAL BEAM GUARDRAIL	2530	LF	11.10	28,083.00
41	MINOR CONCRETE MINOR STRUCTURE	3.5	CYD	2,688.41	9,409.44
46	GUARDRAIL DELINEATOR	130	EA	13.07	1,699.10
47	METAL BEAM GUARDRAIL, STEEL POST	1410	LF	29.86	42,102.60
48	TRANSITION RAILING, TYPE WB	9	EA	3,624.17	32,617.53
49	TERMINAL SYSTEM X-TENSION	2	EA	6,545.59	13,091.18
50	END ANCHOR ASSY, TYPE SFT	1	EA	559.00	559.00
51	ALTERNATIVE IN-LINE TERMINAL SYSTEM	7	EA	2,801.07	19,607.49
52	ALTERNATIVE FLARED TERMINAL SYSTEM	11	EA	2,670.82	29,379.02
					\$210,220.36



# Modern Alloys, Inc.

www.modernalloys.com

June 27, 2013

Caltrans Contract 11-290404  
Rte 94, San Diego  
Modern Alloys, Inc. Bid No. 8595

## Exclusions/Clarifications

1. No bond cost included.—Bond not available at this time.
2. In the event of Force Account work by Modern Alloys', we will receive all markups, except the 5% permitted in Standard Specification.
3. All work performed by appropriate trade(s) and per required Prevailing Wage for that work, e.g. Ironworkers installing reinforcing steel.
4. We acknowledge receipt of Addendum No. 1.
5. We exclude all electrical work.
6. Contractor to provide traffic control for our work. We require approximately 12 Shifts.

### **MODERN ALLOYS' WILL NOT ACCEPT ANY DEDUCTIONS FOR LATE LANE REOPENING PENALTIES THAT ARE NOT FULLY CAUSED BY OUR OPERATIONS.**

7. **Modern Alloys, requires 15 workday notification for scheduling our crews. Modern Alloys' to be contacted for our input to your overall project schedule. Modern Alloys' will commence our work only if given reasonable and timely notification, your preceding work is complete, and your schedule provides reasonable duration.**
8. Metal Beam Guardrail
  - a. Price **INCLUDES** removal and disposal of existing foundations and anchors.
  - b. Price includes 1 move-in for Concrete Anchor Blocks, 1 move in to complete removal and install metal beam guardrail.
  - c. Any temporary protection of obstructions caused by removal of metal beam guardrail, from time of removal until permanent rail installation, is by others, if Modern Alloys is prevented from completing our work during our shift.
  - d. Excludes compaction of post holes from removal/salvage metal beam guardrail.
9. Work is bid as a package. Please call to confirm pricing for separated items
10. Prime contractor will provide a secure lay down area for material and equipment to be used on the contract.
11. **Modern can provide approximtely \$30,000.00 UDBE participation for an additional \$2,637.00 added to our Guardrail/Anchor/Terminal Package.**
12. Guardrail removal/adjustment and new installation performed after RHMA is placed on shoulder to finish grade.
13. Modern Alloys' excludes costs associated with Contractor's Water Pollution Control Plan or Storm Water Pollution Plan
14. Conditions of this proposal will be made part of your subcontract.

11172 Western Avenue • Stanton, California 90680 • 714/893-0551 • Fax 714/895-9924

— AN EQUAL OPPORTUNITY EMPLOYER —

CONTRACTORS LICENSE

ARIZONA: ROC168976

COLORADO: 20011068744

CALIFORNIA: 652040

NEVADA: 50658

UTAH: 355115-5551

## RFQ Group: CONSTRUCTION AREA SIGNS

### Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Arrow Signs #655849	Temecula, CA		(951) 813-1053	SBE
2	Maneri Traffic Control	Fallbrook, CA		760-277-2862	SBE
3	Acme Safety & Supply	San Diego, CA		619-299-5100	DBE
4	KRC Safety Co., Inc	Visalia, CA		559-732-0393	DBE

### Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
4 - CONSTRUCTION AREA SIGNS	1.00	LS	\$5,955.00	\$6,550.00	\$7,700.00	\$8,358.00
<b>Total Quoted Price:</b>			<b>\$5,955.00</b>	\$6,550.00	\$7,700.00	\$8,358.00
<b>Plug Total For Items and Tasks Not Quoted:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Adjustments:</b>			<b>\$0.00</b>	\$0.00	\$0.00	\$0.00
<b>Total Adjusted Price:</b>			<b>\$5,955.00</b>	\$6,550.00	\$7,700.00	\$8,358.00

# ARROW SIGNS

42085 Vandamere Court  
Temecula, Ca. 92592  
Ph. (951) 813-1053  
Fax (951) 302-2814

Licenses #898477  
Laborers Union  
Small Business  
SBE # 42689

## ESTIMATE

TO: CONTRACTORS

PROJECT: 11-290404      BID DATE: 6/27/13

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.

**\*\*Note\*\*** All signs become the property of ARROW SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: # 4 # 5,955.-

ROADSIDE SIGNS: # 42 # 15,85  
                          # 43 # 325,00  
                          # 44 # 95,00

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813-1053.

THANK YOU for your time and consideration.

Sincerely,

*Matt McVey*  
MATT MCVEY

# MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

## SIGN AND TRAFFIC QUOTE

---

PROJECT: 11-290404

TO: PLAN HODERS

BID DATE: 06/25/13

ATTN: ESTIMATOR

---

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 -\$3,990.00 **WITH** ITEM #5

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 -\$6,550.00 **WITHOUT** ITEM #5

ROADSIDE SIGNS AND OTHER ITEMS:

ITEM #6 - \$47.00 EACH

ITEM #43 - \$325.00 EACH

ITEM #9 - \$178.00 EACH

ITEM #44 - \$95.00 EACH

ITEM #42 - \$15.85 SQFT

TRAFFIC CONTROL: (ITEM #5)

SEE ATTACHED QUOTE

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881.

**Thank you** for your time and consideration.

Sincerely,

*Maria Maneri*

**\*\*NOTE\*\*** Construction area signs estimate includes delivery, installation, and removal. The price does **not include** maintenance, changes of dates, relocation, or replacements. **All signs** become the property of MANERI TRAFFIC CONTROL upon completion of the job. Funding signs are \$750.00, unless noted in this bid.

Maneri Traffic Control excludes the covering of the G84 sign.

# MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

**BID DATE: 06/27/13**

**PROJECT: 11-290404**

SINGLE LANE, 1 DIRECTION, 1 LOCATION, 2 PEOPLE, (8 HOURS).....	\$1,150.00
EACH ADDITIONAL LANE IN SAME CLOSURE.....	\$200.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS).....	\$1,500.00
RAMP CLOSURE: 1 TO 5 RAMPS, 2 PEOPLE (8 HOURS).....	\$1,150.00
(NO CHARGE FOR RAMP CLOSURES WITHIN CLOSED LANE)	
EACH ADDITIONAL CLOSURE (OF EQUAL OR LESSER VALUE) PERFORMED BY THE SAME CREW, DURING ANY WORK SHIFT WILL BE CHARGED AT 50%	

2 MAN FLAGGING OPERATION (8 HOURS).....\$1,450.00

3 MAN PILOT CAR OPERATION (8 HOURS).....\$1,925.00

ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOUR).....\$890.00

ADDITIONAL LABORER (8 HOURS).....\$690.00

RAMP NOTIFICATION SIGN (EACH).....\$160.00

**PCMS BOARDS**

DAILY.....\$185.00

WEEKLY.....\$300.00

MONTHLY.....\$700.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL  
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (8 HOURS).....\$850.00

ATTENUATOR TRUCK W/ OUT DRIVER

DAILY.....\$325.00

WEEKLY.....\$990.00

MONTHLY.....\$2,750.00

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$105.00 PER HOUR,  
PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$285.00 PER PERSON FOR  
OVERTIME RATE DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....NO CHARGE

SHOW UP TIME PER PERSON.....2 HOURS

DIRECTLY AFTER SET UP PER PERSON.....4 HOURS

**\*\*NOTE\*\*** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.  
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

# **ACME SAFETY & SUPPLY CORP.**

1616 WEST AVE., NATIONAL CITY, CA 91950

P (619)299-5100 F (619)542-0763

WWW.ACME SAFETY SUPPLY.COM

SBE\*HUBZONE\*WBE\*UDBE\*DBE

QUOTE

Date: June 27, 2013

Re: 11-290404

100 Working Days

## Construction Area Signs

<u>Qty</u>	<u>Type</u>	<u>Size</u>	<u>Post</u>
(2)	C40	108x42	2 (4x6)
(17)	C14	48x24	1 (4x4)
(3)	C23	48x48	1 (4x6)

Lump Sum \$7700

One time installation, rental and removal of construction area signs.

Thank you for the opportunity to bid this job.

Richard Anderson

Sales

THIS INFORMATION IS BEING PROVIDED ONLY FOR THE REVIEW OF THE INDIVIDUAL OR ENTITY NAMED ABOVE.

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson /Art Director



**DALEY CORPORATION**

General Engineering Contractors - License #A-74999

We are actively seeking All Subcontractors & Suppliers including DBE Subcontractors, Vendors for the following:

**CALTRANS #11-290404**

**COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR & CURB RAMPS  
CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM  
ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY RD  
TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$11,700,000 DBE Goal 5%**

**BID DUE DATE: JUNE 27, 2013 before 12:00 PM**

**BIDS FOR THE FOLLOWING ITEMS OF WORK: Construction Area Signs, Traffic Control System, Traffic Plastic Drom, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.**

Plans and specifications are available at no cost at our office or on the Caltrans web site: [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). If information is needed regarding bonding, insurance, lines of credit, necessary equipment, supplies and materials please call 619-390-3900 ext. 545.

If you have any questions concerning this project, please do not hesitate to call our office.

**DALEY CORPORATION**  
Contact: Sandra Valero  
12570 Highway 67 • Lakeside, CA 92040  
(619) 390-3900 ext. 545 • Fax (619) 390-3901  
Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/ focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*

signature



**DATES PUBLISHED**



6/20/13

TRADE PUBLICATION

6/24/13

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127

Phone Number (858) 487-2600  
Fax Number (858) 487-3500



California Department of  
**Transportation**

Office  
Engineer

Contract Awards & Services

Construction Contract Standards

Contractor's Corner

Guidance

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-290404. 6 results found.

**Contractor:** Hal Hays Construction Inc. **Contact:** Denia Lanza

**Address:** 4181 Latham Street Riverside, CA 92501

**Phone:** 951-788-0703 **Fax:** 951-289-7112 **Email:** dianza@halhays.com

**Services needed:** Hal Hays Construction Inc. is looking for qualified DBE/SBE Subcontractors/suppliers for LCP, Trucking, Construction Area Signs, Traffic Control, Temp K Railing, SWPPP, Temp concrete washout, Cold Plane, Hot Mix Asphalt, Rumble Strip, Data Core, Tack Coat, Minor Concrete, Transition Railing, Guard railing, Thermoplastic Pavement Markings, Traffic Stripe, Signal and Lighting as specified in the Specs for this project. Plans can be accessed thru [www.dot.ca.gov](http://www.dot.ca.gov) website or please contact Denia at dianza@halhays.com to gain access to plans and specs. Please Fax your bids to 951-289-7112.

**Requirements:** Hal Hays Construction Inc. is interested in soliciting in Good Faith all subcontractors as well as certified DBE/SBE companies for this project to meet the Goal. All interested subcontractors, please indicate all lower tier DBE participation offered on your quotation as it will be evaluated with your price. Please call if we can assist you in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Insurance requirements are Commercial General Liability. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractors quote are expressly rejected unless accepted in writing. Hal Hays Construction Inc. is an Equal Opportunity Employer

**Date posted:** 05/23/2013

**Contractor:** Hazard Construction Company **Contact:** Jason Mordhorst

**Address:** 6465 Marindustry Drive San Diego, CA 92121

**Phone:** 858-587-3600 **Fax:** 858-453-6034 **Email:** jmordhorst@hazardcon.com

**Services needed:** SUBTRADES: Lead Compliance Plan, Water Pollution Control Plan, Erosion Control, Construction Area Signs, Roadside Signs, K-Rail, Traffic Control, CMS Signs, Crack Treatment, ARAM, High Friction Surface Treatment, Metal Beam Guard Rail, AC Cold Planing, Rumble Strip, Striping & Markers, AC Oike, Misc AC, Minor Concrete Structures, PCC Flatwork, PCC Demo, Traffic Signals, Traffic Loops, QC Services for HMA, Data Cores. A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website. \*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**Requirements:** IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

**Date posted:** 06/03/2013

**Contractor:** TC Construction Company Inc **Contact:** Art Hernandez

**Address:** 10540 Prospect Avenue Santee, CA 92071

**Phone:** 619.448.4560 ext 120 **Fax:** 619.448.3341 **Email:** Ahernandez@tcincsd.com

**Services needed:** Construction Area Signs, Traffic Control, WPCP Plans, MBGR, Striping, Signs, AC Dike, Cold Planing, Crack Sealing, Rumble Strips, Minor Concrete, Signal & Lighting.

**Requirements:** Plans, Specifications and Project Requirements are available at our office at no cost. Assistance in obtaining Bonding, Insurance, Lines of Credit, Necessary Equipment, Supplies, Materials or Related Assistance or Services is Available.

**Date posted:** 06/06/2013

**Contractor:** Granite Construction Company **Contact:** Hassan Bitar

**Address:** 440 S. Melrose Drive, Ste. 200 Vista, CA 92081

**Phone:** 760-732-0910 **Fax:** 760-758-1501 **Email:** nelly.menjivar@gcinc.com

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE firms for the following items of work, including but not limited to: Prepare WPCP/Lead Plan, Traffic Control and Equipment, Cold Plane AC, Minor Concrete, Highway Electrical, Furnish Liquid Asphalt, High Friction Surface Treatment, Crack Treatment, Minor Structures, Equipment Rental, Construction Area and Roadside Signs, Metal Beam Guard Railing, AC Dike, Striping, Haul AC, Hourly Trucking, Rumble Strip, Asphalt Rubber Binder and Screenings, Erosion Control. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Requirements:** "Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds will be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are also available for viewing at our office located at 440 S. Melrose Dr., Ste. 200, Vista, CA 92081 And FTP Site (Please call Nelly at 760-732-0911 for access). Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Phone: 760-732-0910 / Fax: 760-758-1501"

**Date posted:** 06/11/2013

**Contractor:** Angus Asphalt, Inc. **Contact:** Monty Wilde

**Address:** 9959 Prospect Ave. Santee, Ca. 92071

**Phone:** 619-562-8201 **Fax:** 619-562-1973 **Email:** mwilde@angusasphalt.com

**Services needed:** Cold Plane, Striping, AC Dike, MBGR, Crack Fill, Rumble Strip, QC, Const. Area Signs, Traffic Signal Modification, Minor Concrete, Chip Seal(Hot Applied Screenings), High Friction Surface Treatment, WPCP, Lead Plan

**Requirements:** Angus Asphalt, Inc. is an Non-Union Equal Opportunity Employer. We encourage bids from UDBE, DBE, SBE, DVBE, WBE, MBE and OBE businesses. We can assist in providing information and help in obtaining bonding and insurance. A 100% payment bond may be required and a bonding rate is requested on quotations. Angus Asphalt will pay for a bond up to 1.5%. Insurance certificates will be required. Please contact Angus Asphalt at 619-562-8201 for insurance requirements. Plans and Specifications and project information can be reviewed in our office.

**Date posted:** 06/13/2013

**Contractor:** Daley Corporation **Contact:** Sandra Valero

**Address:** 12570 Highway 67 Lakeside, Ca. 92040

**Phone:** 619-390-3900 **Fax:** 619-390-3901 **Email:** svalero@daleycorp.com

**Services needed:** Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

**Requirements:** Daley Corporation is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters Unions. Daley Corporation is interested in soliciting in Good Faith with certified DBEs and all other qualified subcontractors for this project. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Daley Corporations requirements and will be required to sign the standard Daley Subcontract Agreement. Plans and Specifications are available for viewing, by appointment, at our office located at 12570 Highway 67, Lakeside, Ca. 92040. Please call if you need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Daley Corporation is an equal opportunity employer.

**Date posted:** 06/18/2013

[Back to Top](#) | [Conditions of Use](#) | [Privacy Policy](#) | [Accessibility](#) | [Webmaster](#)  
Copyright © 2013 State of California



12570 Highway 67, Lakeside, Ca. 92040 Ph (619) 390-3900 Fax (619) 390-3901

**BIDDERS LIST**  
Free Bidders List Ad

To: Dodge Greensheet	Attn: Joy/Advertisements	Fax 888-699-3875
To: Daily Construction Services	Attn: Plan Room	Fax 800-642-2437
To: Daily Construction Reporter	Attn: Jessica	Fax 858-874-8569
To: Bid Clerk	Attn: Marissa Bruno	Fax 312-275-7197

Please list Daley Corporation in your publication as a "Bidder seeking DBE and all other subcontractors" on the following project: See attach invitation to bid

**PROJECT:**  
**Cold Plane, Place RHMA-G, Rumble Strips, MBGR and  
Curb Ramps**

**OWNER/AGENCY:**  
**Caltrans**

**BID DATE:**  
**June 27, 2013**

**BID TIME:**  
**2:00 PM**

PLEASE RUN DALEY CORPORATIONS LISTING UNTIL BID DATE

Destination	Start Time	Time	Prints	Result	Note
18886993875	06-18 11:40	00:00:23	002/002	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



12570 Highway 67, Lakeside, Ca. 92040 Ph (619) 390-3900 Fax (619) 390-3901

**BIDDERS LIST**  
Free Bidders List Ad

To: Dodge Greensheet	Attn: Joy/Advertisements	Fax 888-699-3875
To: Daily Construction Services	Attn: Plan Room	Fax 800-642-2437
To: Daily Construction Reporter	Attn: Jessica	Fax 858-874-8569
To: Bid Clerk	Attn: Marissa Bruno	Fax 312-275-7197

Please list Daley Corporation in your publication as a "Bidder seeking DBE and all other subcontractors" on the following project: See attach invitation to bid

**PROJECT:**  
Cold Plane, Place RHMA-G, Rumble Strips, MBGR and  
Curb Ramps

**OWNER/AGENCY:**  
Caltrans

**BID DATE:**  
June 27, 2013

**BID TIME:**  
2:00 PM

Destination	Start Time	Time	Prints	Result	Note
18006422437	06-18 11:41	00:00:31	002/002	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BNO: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPAOR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



12570 Highway 67, Lakeside, Ca. 92040 Ph (619) 390-3900 Fax (619) 390-3901

**BIDDERS LIST**  
Free Bidders List Ad

To: Dodge Greensheet	Attn: Joy/Advertisements	Fax 888-699-3875
To: Daily Construction Services	Attn: Plan Room	Fax 800-642-2437
To: Daily Construction Reporter	Attn: Jessica	Fax 858-874-8569
To: Bid Clerk	Attn: Marissa Bruno	Fax 312-275-7197

Please list Daley Corporation in your publication as a "Bidder seeking DBE and all other subcontractors" on the following project: See attach invitation to bid

**PROJECT:**  
Cold Plane, Place RHMA-G, Rumble Strips, MBGR and  
Curb Ramps

**OWNER/AGENCY:**  
Caltrans

**BID DATE:**  
June 27, 2013

**BID TIME:**  
2:00 PM

Destination	Start Time	Time	Prints	Result	Note
18588748569	06-18 11:42	00:00:33	002/002	OK	

Note TMR: Tiner, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



12570 Highway 67, Lakeside, Ca. 92040 Ph (619) 390-3900 Fax (619) 390-3901

**BIDDERS LIST**  
Free Bidders List Ad

To: Dodge Greensheet	Attn: Joy/Advertisements	Fax 888-699-3675
To: Daily Construction Services	Attn: Plan Room	Fax 800-642-2437
To: Daily Construction Reporter	Attn: Jessica	Fax 858-874-8569
To: Bid Clerk	Attn: Marissa Bruno	Fax 312-275-7197

Please list Daley Corporation in your publication in your publication as a "Bidder seeking DBE and all other subcontractors" on the following project: See attach invitation to bid

**PROJECT:**  
Cold Plane, Place RHMA-G, Rumble Strips, MBGR and Curb Ramps

**OWNER/AGENCY:**  
Caltrans

**BID DATE:**  
June 27, 2013

**BID TIME:**  
2:00 PM

Destination	Start Time	Time	Prints	Result	Note
13122757197	06-18 11:43	00:00:45	002/002	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,  
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



12570 Highway 67, Lakeside, Ca. 92040 Ph (619) 390-3900 Fax (619) 390-3901

**BIDDERS LIST**  
Free Bidders List Ad

To: Dodge Greensheet	Attn: Joy/Advertisements	Fax 888-699-3875
To: Daily Construction Services	Attn: Plan Room	Fax 800-642-2437
To: Daily Construction Reporter	Attn: Jossica	Fax 856-874-8569
To: Bid Clerk	Attn: Marissa Bruno	Fax 312-275-7197

Please list Daley Corporation in your publication as a "Bidder seeking DBE and all other subcontractors" on the following project: See attach Invitation to bid

**PROJECT:**  
Cold Plane, Place RHMA-G, Rumble Strips, MBGR and  
Curb Ramps

**OWNER/AGENCY:**  
Caltrans

**BID DATE:**  
June 27, 2013

**BID TIME:**  
2:00 PM



General Engineering Contractors - License #A-749995  
12570 Highway 67, Lakeside, Ca. 92040  
Ph 619-390-3900 FAX 619-390-3901

**ADVERTISING REQUEST**

---

**To: Construction Update / Minority Bidders Bulletin**  
**135 West Mission Avenue, Suite 202**  
**Escondido, CA 92025-1719**

---

**FAX: (858) 487-3500 (858) 487-2600**

---

**Please place advertisement in your publication with the following information:**

Company: Daley Corporation  
Address: 12570 Highway 67  
Lakeside, Ca. 92040

Phone: (619) 390-3900  
Fax: (619) 390-3901

Contact Name: Sandra Valero

Owner: Caltrans

Project: Cold Plane, Place RHMA-G, Rumble Strips, MBGR and Curb Ramps

Number: 11-290404

Bid Date: **June 27, 2013**  
Time: 2:00pm

NOTE: If information is needed regarding bonding, credit lines and/or insurance, please call 619/390-3900 ext 545. Plans and Specifications are available in our office for review.

---

**Please Run Ad on the Following Dates:**

06/20 06/24, 2013

**Please provide proof of publication.**

Destination	Start Time	Time	Prints	Result	Note
18584873500	06-18 11:40	00:00:43	002/002	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,  
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,  
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, NBX: Confidential,  
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,  
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,  
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,  
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,  
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



General Engineering Contractors - License #A-749995  
 12570 Highway 67, Lakeside, Ca. 92040  
 Ph 619-390-3900 FAX 619-390-3901

**ADVERTISING REQUEST**

To: Construction Update / Minority Bidders Bulletin  
 135 West Mission Avenue, Suite 202  
 Escondido, CA 92025-1719  
 FAX: (858) 487-3500 (858) 487-2600

Please place advertisement in your publication with the following information:

Company: Daley Corporation  
 Address: 12570 Highway 67  
 Lakeside, Ca. 92040  
 Phone: (619) 390-3900  
 Fax: (619) 390-3901  
 Contact Name: Sandra Valero  
 Owner: Caltrans  
 Project: Cold Plane, Place RHMA-G, Rumble Strips, MBGR and Curb Ramps  
 Number: 11-290404  
 Bid Date: June 27, 2013  
 Time: 2:00pm

NOTE: If information is needed regarding bonding, credit lines and/or insurance, please call  
 619/390-3900 ext 545. Plans and Specifications are available in our office for review.

Please Run Ad on the Following Dates:

06/20 06/24, 2013

Please provide proof of publication.



General Engineering Contractor - License # A-748995

### INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including DBE For:

11-290404

COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oes/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oes/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT:

NO WE WILL NOT BID ON THIS PROJECT:

COMPANY: A.C. DiKelio

CONTACT PERSON: Dave



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers  
Including **DBE** For:

11-290404

**COLD PLANE, PLACE RIMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.**

**CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54  
TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: Yes

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: Austin Enterprise

CONTACT PERSON: Ty Conner



General Engineering Contractor - License # A-748865

INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

COLD PLANE, PLACE RBMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.

CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD DEPARTMENT OF TRANSPORTATION-CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

BID DUE DATE: June 27, Before 12:00pm

BIDS FOR THE FOLLOWING ITEMS OF WORK

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\_inquiries.php. IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (819) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: HMA & SANITARY, Data Center

NO WE WILL NOT BID ON THIS PROJECT:

COMPANY: SEQUOIA CONSULTANTS

CONTACT PERSON: FRANK MELO 714-974-6316



General Engineering Contractor - License # A-749995

### INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

**COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.**

**CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/fesc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/fesc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: \_\_\_\_\_

NO WE WILL NOT BID ON THIS PROJECT:   X  

COMPANY:   Hon Consulting, Inc.  

CONTACT PERSON:   Katherine Hon, President  

12570 Highway 67 Lakeside, CA 92040 • Phone (619) 390-3900 • Fax (619) 390-3901



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

**COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.**

**CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT: 11-290404

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY: Kelly's Water Works

CONTACT PERSON: Joel Scalzitti

12570 Highway 67 Lakeside, CA 92040 • Phone (619) 390-3900 • Fax (619) 390-3901



## INVITATION TO BID

Daley Corporation Requests Sub Bids from Qualified Subcontractors & Suppliers Including DBE For:

11-290404

**COLD PLANE, PLACE RHMA-G, RUMBLE STRIPS, MBGR AND CURB RAMPS.**

**CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR JAMUL FROM ROUTE 54 TO 0.2 MILE EAST OF MARRON VALLEY ROAD  
DEPARTMENT OF TRANSPORTATION-CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,700,000 DBE GOAL 5%

**BID DUE DATE: June 27, Before 12:00pm**

**BIDS FOR THE FOLLOWING ITEMS OF WORK**

Construction Area Signs, Traffic Control System, Traffic Plastic Drum, Portable Changeable Message Signs, K-Rail, Crash Cushion, Prepare Water Pollution Control Program, Metal Beam Guard Rail, Imported Borrow, Fog Seal Coat, Crack Treatment, Asphalt, Minor Concrete, Stripe & Marking, Signal & Lighting, Traffic Control, Trucking.

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE OR ON THE CALTRANS WEB SITE [http://www.dot.ca.gov/hq/esc/oe/inquiry/bid\\_inquiries.php](http://www.dot.ca.gov/hq/esc/oe/inquiry/bid_inquiries.php). IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 545.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE. (619) 390-3900

CONTACT PERSON: SANDRA VALERO EXT 545

YES WE WILL BID THIS PROJECT:  X

NO WE WILL NOT BID ON THIS PROJECT: \_\_\_\_\_

COMPANY:  PRUITT TRUCKING, INC.

CONTACT PERSON:  LAURENCE PRUITT, OWNER - 626-644-1236





July 1, 2013

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, Ca. 95816-7005

Re: 11-290404, Bid Date June 27, 2013, Good Faith Documents

Department of Transportation,

See attachment for Caltrans project No. 11-290404, Good Faith submittal.

If you have any questions I can be reached at (619) 390-3900 ext 545 or by e-mail [svalero@daleycorp.com](mailto:svalero@daleycorp.com).

Sincerely,

A handwritten signature in black ink, appearing to read 'Sandra Valero', written in a cursive style.

Sandra Valero  
Estimating Admin Coordinator

Encl: (1)