FOURTH BIDDER

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

08-09-16P01:3

CONTRACT NO: 11-295204 BIDAMOUNT: \$ 3,090,000.00 BID OPENING DATE: August 3,2016 BIDDER'S NAME COFFMAN SPECIALTIES, INC. DBE GOAL FROM CONTRACT %: 11% DBE PRIME CONTRACTOR CERTIFICATION1: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) NAME OF DBES ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are WORK CATEGORY AMOUNT BID opened. Include Caltrans' certification no., DBE SERVICES TO BE SUBCONTRACTED OR CODES address, and phone number. Show 2nd and MATERIALS TO BE PROVIDED2 lower tier subcontractors) So.Cal Traffic, Inc. \$150,500.00 Construction Area Signs 2,3,7, 1358 La Mirada Drive Traffic Control C1200 San Marcos, CA 92078/858-720-0179 C1201 CMC Board and Comp Plan-Temp Stripe-Channelizer PAYCO SPECIALTIES, INCORPORATED 1.4.5.6.28. \$42,108.00 Temp Pvmt Marker-Remove Paint Stripe 120 NORTH SECOND AVE. C8405 84.85.86.87.88 Paint Stripe Treated Wood Waste CHULA VISTA, CA 91910 /619-422-9204 C8506, C8501 IN-LINE Fence & Railing Co., Inc. \$58,668.54 24,26,82 Remove Fence C8000 PO BOX 2637 Fence (Type BW, Metal Post) Ramona, CA 82065/760-789-0282 Adanta, Inc. \$1,300.00 Lead Compliance C8700 1 828 School Street, Napa, CA 94559 707-709-8894 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from S each DBE shown stating that it will be participating in the contract to perform the specific work Total Claimed shown for the specific amount agreed to. Participation The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR ¹Each DBE prime contractor must enter its certification number and show all work to be 26.53). performed by DBEs, including work performed by its own forces. ²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished Signature of Bidder ³Use Work Category Codes from the California Unified Certification Program database. Date (Area Code) Tel. No. Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

ADA Notice

08-09-16P01:39 KUVU

DES-OE-0102.10D (REV 12/2014) CONTRACT NO: 11-295204 \$ 3,090,000.00 BID AMOUNT BID OPENING DATE: August 3,2016 BIDDER'S NAME: COFFMAN SPECIALTIES, INC. DBE GOAL FROM CONTRACT % 11% DBE PRIME CONTRACTOR CERTIFICATION1: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE ITEM OF WORK AND DESCRIPTION OF WORK CATEGORY AMOUNT BID SERVICES TO BE SUBCONTRACTED OR ITEM NO CODES3 (\$) address, and phone number. Show 2nd and lower tier subcontractors) MATERIALS TO BE PROVIDED2 LA FIRMA INC. Storm Water Pollution Prevention Plan \$15.300.00 11,12,14 715 RIDGE ROAD Rain Event Action Plan NIPOMO, CA 9344 / 805-748-8576 Prepare Annual Report SEQUOIA CONSULTANTS QC Services for HMA Paving 361 W. GROVE AVE \$21,945.00 ORANGE, CA 92865/(805)481-0664 Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from \$ 289,821.54 each DBE shown stating that it will be participating in the contract to perform the specific work **Total Claimed** shown for the specific amount agreed to. Participation The names of the 1st tier DBE subcontractors and items of work must be consistent with the 7.91 Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR ¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. 26.53). ²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. ⁹Use Work Category Codes from the California Unified Certification Program database Signature of Bidder 858-536-3100 (Area Code) Tel. No. Joe Eckardt

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

08-09-16P01:52 RCVD

Person to Contact

(Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-0E-0102.13 (NEW 05/2015)

08-09-16P01:39 RCVD

Contract no.:	95204		
Name of DBE business:	93204		
	SO CAL TRAFFIC		
Name of DBE representat	CECILIA OSTLUND		
DBE certification number:			
Mana of hidden	41010		
Name of bidder:	FMAN SPECIALTIES, INC.		
	If different from the bidder:		
Name of representative of	bidder or prime contractor:		
and the second of the second o	oe Eckardt		
Date:			
08	/03/2016		T
Bld Item number	Item of work and description of services to be subcontr	acted or materials to be provided 1	Amount (\$)
2,3,7	CONSTRUCTION AREA SIGNS		\$150,500.00
If 100% of an item is not portion of the item to be a	to be performed or furnished by the DBE, describe the exact performed or furnished.	Total	\$150,500.00
		enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract	dder or prime contractor to perform
		I certify under penalty of perjury th	at the foregoing is true and correct.
		Cocilia K. Ost	
		Signature of DBE's authorized	
		Cecilia K. Ostund	
		Printed name of DBE's author	
		President	
		Title of DBE's authorized repre	esentative:
		8/5/16	
		Date:	

ADA Notice For Individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE CONFIRMAT	TION /2015)	08-09-	16P01:39 RCVD
Contract no.:			
11-29	95204		
	PAYCO SPECIALTIES, INC.		
Name of DBE representative			
В	ILL TAYLOR		
DRE certification number;			
Name of bidder:	.02		
Name of prime contractor in	PMAN SPECIALTIES, INC.		
Name of representative of bi	ddar ar prime contractor:		
Ĵo	e Eckardt		
Date:			
	03/2016		
Bid Item number	llam of work and description of services to be subconf	racted or materials to be provided 1	Amount (S)
1,4,5,6,20,84,85,	Temp Pumb Marker-Remove Paint Stripe/Pai	nt Stripe	\$42,108.00
			V127,400.00
	•		
B121 F B 15 18 F			
-			
f 100% of an Item is not to be	s performed or furnished by the DBE, describe the exact	Total	
portion of the Horn to be perfo	armed or furnished,		\$42,108.00
		As an authorized representative of a enterprise, I confirm that my busines prime confractor shown above regar the bidder is awarded the contract, a contractual agreement with the bidde the type and dollar amount of work a form.	* was confacted by the bidder or ding the contract shown above. If my business will enter into a er or prime contractor to perform
		I certify under penalty of perfully that	the foregoing is true and correct.
		Signature of DBGs aptitionized re	presentative:
		- BILTAYLOR	
		Printed name of DBE's authorized	d representative:
		11.00	MATOR
		Title of DRE's nuthorized represe	
		8-4-16	
		Date:	

ADA Notice For individuals with sensor, cleabilities, this document is evallable in alternate formats. For alternate format information, contact the Format Managament Unit at (915) 445-1235, TTY 711, or write to Records and Forms Managament, 1120 N Street, MS-R9, Sections on Daniel Control of the Control

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102,13 (NEW 05/2015)

			No.
Contract no.:			
11-2952	204		
Name of DBE business:			
	-LINE FENCE & RAILING C	O., INC	
Name of DBE representative: GAF	RY LOCKYER		
DBE certification number:			
33"	7		
Name of bidder;			
Name of prime contractor if differ	AN SPECIALTIES, INC.		
Name of representative of bidder			
	Eckardt		
Date: 08/03	/2016		
		-1-1	I Amount
Bid Item number	liem of work and description of services to be subcontra	acted or materials to be provided	(\$)
24,26,82	READED WOOD WASTE/REMOVE FENCE/ PENCE (SAKL	\$58,668.54

LIF 10006 of an Item lend to be no	erformed or furnished by the DBE, describe the exact		
portion of the Item to be perform		Total	\$58,668.54
		enterpitse, I confirm that my busin prime contractor shown above reg the bidder is awarded the confrac- contractual agreement with the bi- the type and dollar amount of wor- form.	of a certified disadvantaged business less was contacted by the bidder or parding the contract shown above, if it, my business will enter into a dider or prime contractor to perform it shown on the OBE Commilment and the foregoing is true and correct.
		17-21	
		Signature of DBE's authorized	representative:
		Protect person of DOES and	ized representative:
		1	
		Tille of DBE's gulhorized repre	contail as
		//	psemalive.
		8/5/2016	

ADA Notice
For Individuals with seasory disubilities, this document is available in ellernate formate. For allemate format information, contact the Forms Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Secramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-0E-0102.13 (NEW 05/2015)

08-09-16P01:39 RCVD

	32013)		
Contract no.:			
11-2	95204		
Name of DBE business:			
	ANTA, INC.		
Name of DBE representati			
DBE certification number:	IMBERLY PATZ		
	357		
Name of bidder:		OPEN TO THE RESERVE OF THE PERSON OF THE PER	
. COF	FMAN SPECIALTIES, INC.		
Name of prime contractor i	f different from the bidder:		
N			
	bidder or prime contractor:		
Date:	oe Eckardt		
	/03/2016		
Bld Item number	Item of work and description of services to be subcontr	acted or materials to be provided 1	Amount (\$)
1	LEAD COMPLIANCE PLAN		\$1,300.00
-	DIE COLLEGE LEE		91,300.00
		End Hit Ville	
			1007120
	The state of the s		
1 If 100% of an Item is not to portion of the Item to be p	o be performed or furnished by the DBE, describe the exact	Total	\$1,300.00
policin of the item to be p	oralise of almando.	As an authorized representative	of a certified disadvantaged business
		enterprise, I confirm that my busi prime contractor shown above re the bidder is awarded the contract contractual agreement with the bi	ness was contacted by the bidder or garding the contract shown above. If
		I certify under penalty of perjury to	hat the foregoing is true and correct.
		Kinber	
		Signature of DBPs authorized	
		Printed name of DBE's author	y ratz
		Presiden	1T
		Title of DBE's authorized repr	esentative:
		8/4/2016	2
		Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Menagement Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.

08-09-16P01:39 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

Contract no.:	05004			Take 6	
Name of DBE business:	95204				
	RMA INC.				
Name of DBE representati	ve: NTE BRAVO				
DBE certification number:	WILL DIGIYO				
39322	2				
Name of bidder:	FMAN SPECIALTI	EC TNC			
Name of prime contractor i	of different from the bidder:	EB, INC.			
Name of representative of	bidder or prime contractor:				
	oe Eckardt				
Date: 08/	/03/2016				
Bid Item number	Item of work and description	n of services to be subco	entracted or materials to be	provided 1	Amount (\$)
11,12,14	STORM WATER,	POLLUTION	PREVENTION	PLAN	\$15,300.00
1if 100% of an Item is not to portion of the Item to be p	o be performed or furnished by the erformed or furnished.	DBE, describe the exact	Total	recentative of	\$15,300.00
			enterprise, I confirm prime contractor sho the bidder is awarder contractual agreement the type and dollar afform. I certify under penalty significant of DBE Signature of DBE	inat my busin wn above reg of the contract in with the bic mount of work of perjury the perjury the DBE's authorized	ess was contacted by the bidder or arding the contract shown above. If , my business will enter into a dider or prime contractor to perform a shown on the DBE Commilment with the foregoing is true and correct. Tepresentative:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For elternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-06-0102.13 (NEW 05/2015)

08-09-16P01:40 RCVD

Contract no.:			
	95204		
Name of DBE business:			
Name of DBE representati	OIA CONSULTANTS		
	ESILVA		
DBE certification number:	200 2 20 7 2 2		
353	108		
Name of bidder:			
Name of prime contractor i	FMAN SPECIALTIES, INC.		
The second secon	and the state of t		
Name of representative of	bidder or prime contractor:		7
	oe Eckardt		
Date:	/03/2016		
Bid Item number	Item of work and description of services to be subconti	rected or materials to be provided !	Amount
			(\$)
	QC SERVICES FOR HMA PAV	ING	\$21,945.00
	-		
			1
portion of the Item to be pe	be performed or furnished by the DBE, describe the exact performed or furnished.	Total	\$21,945.00
		As an authorized representative of	of a certified disadvantaged business
		enterprise, I confirm that my busing prime contractor shown above registed bidder is awarded the contractor contractual agreement with the bidder.	ness was contacted by the bidder or garding the contract shown above. If
		*MY	at the foregoing is true and correct.
		Signature of pairs authorized	Desilva
		Pre	ized representative:
		Title of DBE's sulhouzed repre	esentalive:
		Dato:	

ADA Notice For Individuals with sensory deabilities, this document is available in alternate formats. For alternate format information, contact the Forma Management Unit at (816) 445-1233, TYY 711, or write to Records and Forma Management, 112D N Street, MS-59, Sacremento, CA 66914.

08-09-16P01:40 RCVD

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: COFFMAN SPECIALTIES, INC.
Contract No.: 11-295204

Page 1 of 3

. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken flown into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a nanner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.							
Perfor	ms Item	Facilitate	Participation	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
YES	□ NO	YES	Пио	YES	□NO		
YES	NO	YES	Пио	YES	□NO		
YES	□ NO	YES	□ NO	YES	□NO		
YES	□ NO	YES	□ио	YES	□ №		
YES	□ NO	YES	□ио	YES	□NO		
YES	□ NO	YES	□ио	YES	□NO		
YES	Пио	YES	Пио	YES	□NO		
YES	□NO	YES	□ №	YES	□NO		
YES	□ NO	YES	□ №	YES	□NO		
YES	□ №	YES	□ио	YES	□ NO		
YES	□ NO	YES	□ №	YES	□NO		
YES	□ NO	YES	□ №	YES	□ №		
YES	□ NO	YES	□ио	YES	Пио		
YES	□ NO	YES	□ио	YES	□ №		
YES	□ NO	YES	Пио	YES	□NO		
YES	□ NO	YES	□ №	YES	□NO		
YES	No	YES	□ NO	YES	□NO		
YES	□ио	YES	□ NO	YES	□ NO		
YES	Пио	YES	NO	YES	□ NO		
YES	Пио	YES	Пио	YES	□ №		
	ate DBE participation. February is a participation of the participation	ate DBE participation, and ite articipation. For each item is aliable to DBE firms. Bidder Normally Performs Item Yes/No YES NO YES NO	DBE participation, and items for which the articipation. For each item listed, show the articipation is a state of the articipation. For each item listed, show the articipation is articipation. For each item listed, show the articipation is articipation. For each item listed, show the articipation is articipation. For each item listed, show the articipation is articipation. For each item listed, show the articipation is articipation. For each item listed, show the articipation is articipation in the articipation in the articipation is articipation in the articipation is articipat	DBE participation, and items for which the Bidder has articipation. For each item listed, show the dollar value and itable to DBE firms.	ata DBE participation, and items for which the Bidder has established flexibilitation. For each item listed, show the dollar value and percentage of the listed to DBE firms. Bidder Normally Performs Item Presentage of the listed to DBE firms. Item Broken Down to Facilitate Participation Presentage of the listed to DBE firms. Established Flex for Performan Presentage of the listed to DBE firms. YES NO YES NO YES YES NO YES		No Per participation, and thoms for which the Bidder has established flexible time farmes for performance and deliver viciation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demons its bit to DBE firms. Bidder Normally Performs Item Perfo

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: COFFMAN SPECIALTIES, INC.

Contract No.: 11-295204

Page 2 of 3

Name of Di	BE Solicited	Date of In	itial Solicitation	Items of	Wark Offered	Follow Up M	lethods and Dates
SEE ATTACHED	FAX						
CONFIRMATIONS	7 PHONE L	ogs					
ITEMS OF WORK	OFFERED						
		1 1 1 1 1 1 1 1 1					
BE, the DBEs that pr	ovided quotes, th	e price quote for ea	the Bidder provided pla ach firm, and the price o was selected over a DBE	ifference for each DBI	specific to the Items of work being o E if the selected firm is not a DBE. I act.	ffered, list the select Provide copies of eac	ed firm and its status as th DBE and Non-DBE
BE, the DBEs that pr	ovided quotes, the Bidder whenever Provid Specifications	e price quote for ea	ach firm, and the price of	ifference for each DBI	Eifthe selected firm is not a DBE. I	ffered, list the select Provide copies of each Quote (S)	ed firm and its status as th DBE and Non-DBE Price Difference (\$)
DBE, the DBEs that pr quote submitted to the	ovided quotes, the Bidder whenever Provid Specifications	e price quote for e a Non-DBE firm w ed Plans/ for Work Offered	ach firm, and the price of was selected over a DBE Name of Selected	ifference for each DBI for work on the Contr DBE or	Eifthe selected firm is not a DBE. I act.	Provide copies of eac Quote	Price Difference
BE, the DBEs that pr uote submitted to the Items of Work	Provided Specifications	e price quote for en a Non-DBE firm w ed Plans/ for Work Offered ss/No	ach firm, and the price of was selected over a DBE Name of Selected	ifference for each DBI for work on the Contr DBE or	Eifthe selected firm is not a DBE. I act.	Provide copies of eac Quote	Price Difference
DBE, the DBEs that pr jude submitted to the Items of Work	ovided quotes, th Bidder whenever Provid Specifications Ye	e price quote for e a Non-DBE firm w ed Plans/ for Work Offered s/No	ach firm, and the price of was selected over a DBE Name of Selected	ifference for each DBI for work on the Contr DBE or	Eifthe selected firm is not a DBE. I act.	Provide copies of eac Quote	Price Difference
DBE, the DBEs that pr jude submitted to the Items of Work	ovided quotes, th Bidder whenever Provid Specifications Ye	e price quote for et a Non-DBE firm w ed Plans/ for Work Offered s/No	ach firm, and the price of was selected over a DBE Name of Selected	ifference for each DBI for work on the Contr DBE or	Eifthe selected firm is not a DBE. I act.	Provide copies of eac Quote	Price Difference
BE, the DBEs that pr uote submitted to the Items of Work	ovided quotes, the Bidder whenever Provid Specifications Yes	e price quote for et a Non-DBE firm wed Plants/ for Work Offered s/No	ach firm, and the price of was selected over a DBE Name of Selected	ifference for each DBI for work on the Contr DBE or	Eifthe selected firm is not a DBE. I act.	Provide copies of eac Quote	Price Difference
DBE, the DBEs that pr jude submitted to the Items of Work	ovided quotes, th Bidder whenever Provid Specifications Ye YES YES YES YES	price quote for et a Non-DBE firm weed Plants/ for Work Offered st/No NO NO NO NO	ach firm, and the price of was selected over a DBE Name of Selected	ifference for each DBI for work on the Contr DBE or	Eifthe selected firm is not a DBE. I act.	Provide copies of eac Quote	Price Difference
DBE, the DBEs that pr jude submitted to the Items of Work	ovided quotes, th Bidder wherever Provid Specifications Ye YES YES YES YES YES YES	price quote for et a Non-DBE firm weed Plants/ for Work Offered ss/No NO NO NO NO NO NO	ach firm, and the price of was selected over a DBE Name of Selected	ifference for each DBI for work on the Contr DBE or	Eifthe selected firm is not a DBE. I act.	Provide copies of eac Quote	Price Difference
DBE, the DBEs that pr jude submitted to the Items of Work	ovided quotes, the Bidder whenever Provided Specifications Yes YES YES YES YES YES YES	B price quote for et a Non-DBE firm we ad Plans/ for Work Offered s/No NO NO NO NO NO NO NO NO	ach firm, and the price of was selected over a DBE Name of Selected	ifference for each DBI for work on the Contr DBE or	Eifthe selected firm is not a DBE. I act.	Provide copies of eac Quote	Price Difference

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: COFFMAN SPECIALTIES, INC.
Contract No.: 11-295204

Page 3 of 3

Description of Outreach	Dates	Location (if applicable)	Results
POSTED AS PRIME SEEKING	06/13/16	CALTRANS OFFICE	
ASSISTANCE	00/20/20	ENGINEER WEBSITE	
	06/20/16	AGC GOOD FAITH	REAL TENEDROOM
	06/27/16	ADVERTISING REPORT	
	06/21/16	SBE DAILEY E-NEWS LETTER	
	06/28/16		
BID INVITATIONS FAXES /	06/13/16	COMPLIANCE NEWS	
		ermation about the plans, specifications, and requirements of the	
		ILABLE TO ALL INTERESTED SUBS	
VIA CALTRANS ENGIN	EER WEBSITE		
Describe the Bidder's efforts made to a	assist interested DBEs in obtaining bonding	g, lines of credit, or insurance. Identify the DBEs assisted, the ty	pe of assistance offered, and the
ates. Provide copies of supporting docu	ments.		
PLEASE SEE ATTACHED	ADVERTISEMENT FOR D	ESCRIPTION & SUPPORTING DOCUME	ENTS
PLEASE SEE ATTACHED	ADVERTISEMENT FOR D	ESCRIPTION & SUPPORTING DOCUME	ENTS
PLEASE SEE ATTACHED	ADVERTISEMENT FOR D	ESCRIPTION & SUPPORTING DOCUME	ENTS
PLEASE SEE ATTACHED	ADVERTISEMENT FOR D	ESCRIPTION & SUPPORTING DOCUME	ENTS
PLEASE SEE ATTACHED	ADVERTISEMENT FOR D	ESCRIPTION & SUPPORTING DOCUME	ENTS
. Describe the Bidder's efforts made to a	assist interested DBEs in obtaining necesa	ary equipment, supplies, materials, or related assistance or sen	vices, excluding supplies and
. Describe the Bidder's efforts made to a quipment the DBE purchases or leases	assist interested DBEs in obtaining necess from the prime contractor or its affiliate, Ide		vices, excluding supplies and states, Provide copies of suppor
. Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist int xcluding supplies and equipment the DB	essist interested DBEs in obtaining necess from the prime contractor or its affiliate, Ide rested DBEs in obtaining bonding, lines of 3E subcontractor purchases or leases from	ary equipment, supplies, materials, or related assistance or sen onlify the DBEs assisted, the type of assistance offered, and the	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services.
. Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist int xcluding supplies and equipment the DE rovide copies of supporting documents.	assist interested DBEs in obtaining necess from the prime contractor or its affiliate, Id- arested DBEs in obtaining bonding, lines of BE subcontractor purchases or leases from	ary equipment, supplies, materials, or related assistance or sen entify the DBEs assisted, the type of assistance offered, and the if credit, insurance, necessary equipment, supplies, materials, o	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services.
. Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist int xcluding supplies and equipment the DE rovide copies of supporting documents.	assist interested DBEs in obtaining necess from the prime contractor or its affiliate, Id- arested DBEs in obtaining bonding, lines of BE subcontractor purchases or leases from	ary equipment, supplies, materials, or related assistance or sen onlify the DBEs assisted, the type of assistance offered, and the if credit, insurance, necessary equipment, supplies, materials, o the prime contractor or its affiliate. Identify the DBE assisted, th	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services.
. Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist int xcluding supplies and equipment the DE rovide copies of supporting documents.	assist interested DBEs in obtaining necess from the prime contractor or its affiliate, Id- arested DBEs in obtaining bonding, lines of BE subcontractor purchases or leases from	ary equipment, supplies, materials, or related assistance or sen onlify the DBEs assisted, the type of assistance offered, and the if credit, insurance, necessary equipment, supplies, materials, o the prime contractor or its affiliate. Identify the DBE assisted, th	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services.
. Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist int xcluding supplies and equipment the DB rovide copies of supporting documents.	assist interested DBEs in obtaining necess from the prime contractor or its affiliate, Id- arested DBEs in obtaining bonding, lines of BE subcontractor purchases or leases from	ary equipment, supplies, materials, or related assistance or sen onlify the DBEs assisted, the type of assistance offered, and the if credit, insurance, necessary equipment, supplies, materials, o the prime contractor or its affiliate. Identify the DBE assisted, th	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services.
. Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist int xcluding supplies and equipment the DE rovide copies of supporting documents.	assist interested DBEs in obtaining necess from the prime contractor or its affiliate, Id- arested DBEs in obtaining bonding, lines of BE subcontractor purchases or leases from	ary equipment, supplies, materials, or related assistance or sen onlify the DBEs assisted, the type of assistance offered, and the if credit, insurance, necessary equipment, supplies, materials, o the prime contractor or its affiliate. Identify the DBE assisted, th	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services.
. Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist int xcluding supplies and equipment the DE crovide copies of supporting documents. PLEASE SEE ATTACHED AD	essist interested DBEs in obtaining necess from the prime contractor or its affiliate, Id- erested DBEs in obtaining bonding, lines of BE subcontractor purchases or leases from VERTISEMENT FOR DESCRII	ary equipment, supplies, materials, or related assistance or sen onlify the DBEs assisted, the type of assistance offered, and the if credit, insurance, necessary equipment, supplies, materials, o the prime contractor or its affiliate. Identify the DBE assisted, th	vices, excluding supplies and dates. Provide copies of suppor or related assistance or services. he assistance offered, and the da
Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist into a compart of the DBE purchases of supporting documents. DEASE SEE ATTACHED AD	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, iderested DBEs in obtaining bonding, lines of SE subcontractor purchases or leases from IVERTISEMENT FOR DESCRIP	ary equipment, supplies, materials, or related assistance or sensolity the DBEs assisted, the type of assistance offered, and the foredt, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS	vices, excluding supplies and edates. Provide copies of suppor related assistance or services, the assistance offered, and the date of the
Describe the Bidder's efforts made to a quipment the DBE purchases or leases occuments. List efforts made to assist intoducing supplies and equipment the DE covide copies of supporting documents. LEASE SEE ATTACHED AD a contract the description of the company of the copies of supporting documents.	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, iderested DBEs in obtaining bonding, lines of SE subcontractor purchases or leases from IVERTISEMENT FOR DESCRIP	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the foredit, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The supplies of the sup	vices, excluding supplies and edates. Provide copies of suppor related assistance or services, the assistance offered, and the date of the
Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist intocluding supplies and equipment the DE rovide copies of supporting documents. LEASE SEE ATTACHED AD LIST THE COMMENT OF SECURITY OF SECURED TO CALTRANS OF SE	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, iderested DBEs in obtaining bonding, lines of SE subcontractor purchases or leases from IVERTISEMENT FOR DESCRIP	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the foredit, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The supplies of the sup	vices, excluding supplies and eddes. Provide copies of suppor related assistance or services, the assistance offered, and the date of the
Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist intocluding supplies and equipment the DE rovide copies of supporting documents. LEASE SEE ATTACHED AD List the names of agencies and the datavide copies of supporting documents.	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, iderested DBEs in obtaining bonding, lines of SE subcontractor purchases or leases from IVERTISEMENT FOR DESCRIP	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the foredit, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The supplies of the sup	vices, excluding supplies and edates. Provide copies of suppor related assistance or services, the assistance offered, and the date of the
Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist intxcluding supplies and equipment the DE rovide copies of supporting documents. LEASE SEE ATTACHED AD LIST THE COPIES OF SEE ATTACHED AD LIST THE COPIES OF SUPPORTING COUNTY OF SEE ATTACHED PLEASE SEE ATTACHED	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, Idearested DBEs in obtaining bonding, lines of the subcontractor purchases or leases from EVERTISEMENT FOR DESCRIP	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the foredit, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The supplies of the sup	vices, excluding supplies and edates. Provide copies of suppor related assistance or services, the assistance offered, and the date of the company of the contacted in write agencies were contacted in write agencies were contacted in write agencies.
Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist into a comment of the DBE purchases or leases ocuments. List efforts made to assist into a considerable of the DBE and the data ocupants. The comments of agencies and the data ocupants of supporting documents. POSTED TO CALTRANS OF PLEASE SEE ATTACHED Include additional data to support a de-	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, Idearested DBEs in obtaining bonding, lines of Esubcontractor purchases or leases from INTERMENT FOR DESCRIP THE OF THE PROPERTY OF THE OF	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the offered, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The assistance in contacting, recruiting, and using DBE firms. If the AS PRIME SEEKING ASSISTANCE FOR	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services, the assistance offered, and the date assistance offered, and the date assistance offered. The date are agencies were contacted in writing the agencies we
Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist into xcluding supplies and equipment the DE provide copies of supporting documents. PLEASE SEE ATTACHED AD a compared to the copies of supporting documents. POSTED TO CALTRANS OF PLEASE SEE ATTACHED AD PLEASE SEE ATTACHED AD a copies of supporting documents.	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, Idearested DBEs in obtaining bonding, lines of Esubcontractor purchases or leases from INTERMENT FOR DESCRIP THE OF THE PROPERTY OF THE OF	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the foredit, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The supplies of the sup	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services, the assistance offered, and the date assistance offered, and the date assistance offered. The date are agencies were contacted in writing the agencies we
Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist into a comment of the DBE purchases or leases ocuments. List efforts made to assist into a considerable of the DBE and the data ocupants. The comments of agencies and the data ocupants of supporting documents. POSTED TO CALTRANS OF PLEASE SEE ATTACHED Include additional data to support a de-	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, Idearested DBEs in obtaining bonding, lines of Esubcontractor purchases or leases from INTERMENT FOR DESCRIP THE OF THE PROPERTY OF THE OF	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the offered, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The assistance in contacting, recruiting, and using DBE firms. If the AS PRIME SEEKING ASSISTANCE FOR	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services, the assistance offered, and the date assistance of the date as a service of the dat
Describe the Bidder's efforts made to a quipment the DBE purchases or leases ocuments. List efforts made to assist into a comment of the DBE purchases or leases ocuments. List efforts made to assist into a considerable of the DBE and the data ocupants. The comments of agencies and the data ocupants of supporting documents. POSTED TO CALTRANS OF PLEASE SEE ATTACHED Include additional data to support a de-	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, Idearested DBEs in obtaining bonding, lines of Esubcontractor purchases or leases from INTERMENT FOR DESCRIP THE OF THE PROPERTY OF THE OF	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the offered, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The assistance in contacting, recruiting, and using DBE firms. If the AS PRIME SEEKING ASSISTANCE FOR	vices, excluding supplies and e dates. Provide copies of suppor or related assistance or services, the assistance offered, and the date assistance of the date as a service of the dat
Describe the Bidder's efforts made to a quipment the DBE purchases or leases locuments. List efforts made to assist into a comparison of the purchase of supporting documents. PLEASE SEE ATTACHED AD a comparison of the comparison	essist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, Idearested DBEs in obtaining bonding, lines of Esubcontractor purchases or leases from INTERMENT FOR DESCRIP THE OF THE PROPERTY OF THE OF	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the offered, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The assistance in contacting, recruiting, and using DBE firms. If the AS PRIME SEEKING ASSISTANCE FOR	vices, excluding supplies and e dates. Provide copies of suppor related assistance or services, the assistance offered, and the date assistance offered, and the date assistance offered and the date assistance offered. The assistance offered and the date assistance offered, and the date assistance of the assistance of the assistance of the date as a supplier o
Describe the Bidder's efforts made to a quipment the DBE purchases or leases occuments. List efforts made to assist intocluding supplies and equipment the DE covide copies of supporting documents. LEASE SEE ATTACHED AD List the names of agencies and the dat rovide copies of supporting documents. POSTED TO CALTRANS OF! PLEASE SEE ATTACHED	assist interested DBEs in obtaining necessifrom the prime contractor or its effiliate, iderested DBEs in obtaining bonding, lines of B subcontractor purchases or leases from IVERTISEMENT FOR DESCRIP	ary equipment, supplies, materials, or related assistance or senontify the DBEs assisted, the type of assistance offered, and the offered, insurance, necessary equipment, supplies, materials, of the prime contractor or its affiliate, identify the DBE assisted, the PTION & SUPPORTING DOCUMENTS The assistance in contacting, recruiting, and using DBE firms. If the AS PRIME SEEKING ASSISTANCE FOR	vices, excluding supplies and e dates. Provide copies of suppoor related assistance or services, the assistance offered, and the distribution of t

CA DEPT OF TRANSPORTATION Contract No.:

RTE 94 - CURVE REALIGMENT SURFACE - TREATMENT

Contractor:
COFFMAN SPECIALTIES, INC

% work Items Normally Performed by Running % Total: \$3,090,000.00
65% 11-295204

Scope of Work Made Available	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	of Total Bid	Performed by CSI
TRAFFIC CONSTRUCTION AREA SIGNS & ROADSIDE SIGNS	STATEWIDE TRAFFIC SAFETY & SIGNS		\$36,043.00		Used in Bid	1.17%	No
ROADSIDE SIGNS	MANERI TRAFFIC CONTROL		\$38,808.00			0.000	
	SO CAL TRAFFIC	X	\$150,500.00		Used in Bid	4.87%	No
ROADSIDE SIGNS	FLASH TRAFFIC, INC.		\$10,500.00			0.34%	
	HI WAY SAFETY		\$478,663.56			15.49%	
PAVEMENT MARKINGS	PAYCO SPECIALTIES INC	X	\$42,108.00		Low Bidder used in bid	1.36%	No
DUMBLE CTOID	PAVEMENT RECYCLING SYSTEMS, INC.		\$31,248.96	Low Bid	Used in Bid	1.01%	No
RUMBLE STRIP	CHRISP COMPANY		\$72,014.00			2.33%	
	CAL-STRIPE		\$40,065.00			1.30%	
	IN-LINE FENCE & RAILING CO., INC.	X	\$58,668.54	Low Bid	Used in bid	1.90%	No
FENCE /MBGR	FERREIRA CONSTRUCTION CO., INC.	19	\$145,036.00			4.69%	
	ACE FENCE CO.		\$112,632.50			3.65%	
	FENCE COR INC.		\$82,732.00			2.68%	
	NOR-INNOVATIONS INC.		\$1,344.78			0.04%	
	HANES GEO COMPONENTS		\$9,947.80			0.32%	
	MARINA LANDSCAPE, INC.		\$1,300.00		Used in Bid	0.04%	No
LANDSCAPE	DIVERSIFIED LANDSCAPE.CO		\$6,649.00			0.22%	
BLASTING-DRILL AND SHOOT	EDICK WATT		\$19,325.00	Low Bid	Used in Bid	0.63%	No
	TRUESDELL		\$157,157.00	Low Bid	Used in Bid	5.09%	No
HIGH FRICTION SURFACE TREATMENT	ECHEM		\$38,115.00			1.23%	
THE TRICTION SORPAGE TREATMENT	AMERICAN CIVIL CONSTRUCTION		\$186,095.00		Telephone / Link	6.02%	
	A.C. DIKE CO	DEN DO	\$4,515.00		Used in Bid	0.15%	No
AC DIKE	APCO		\$7,990.30			0.26%	
	GEOCRETE		\$71,139.39	Low Bid	Used in Bid	2.30%	No
CONCRETE DITCH	SOUTHWEST V DITCH, INC.		\$86,096.50			2.79%	
	LA FIRMA INC	X	\$15,300.00	Low Bid	Used in Bid	0.50%	Yes
OTORNAM TER ROLL ITION OR VENTION	TERRA WEST, INC.		\$34,800.00			1.13%	
STORM WATER POLLUTION PREVENTION PLAN	AKA ENVIRONMENTAL		\$5,550.00			0.18%	
PLAN	ALFRED CIVIL	3577	I I I I I I I I I I I I I I I I I I I			2.59%	THE STREET
	ENGINEERING, INC.		\$80,100.00				
	SOCAL STORMWATER		\$3,165.00			0.10%	
QC PLAN SUPPORT	SEQUOIA CONSULTANTS	×	\$21,945.00	Low Bid	Used in Bid	0.71%	No
LEAD COMPLIANCE	ADANTA, INC.	X	\$1,300.00		Used in Bid	0.04%	No
	ACACIA ENVIRONMENTAL		\$108,670.00		Ren Nation	3.52%	
EROSION CONTROL HYDRAULIC MULCH	QUALITY HYDRO SEEDING & RESTORATION		\$7,668.50			0.25%	
	HYDRO SPROUT		\$25,400.23			0.82%	
	PRECON PRODUCTS		\$50,117.70			1.62%	EIS LSU.
PRECAST	OLDCASTLE PRECAST		\$11,892.00			0.38%	
TEMP CHECK DAM / TEMP DRAINAGE INLET PROTECTION/SILT FENCE/FABRIC, CONSTRUCTION ENTRANCE/CONCRETE WASHOUT	JERNIGAN PIPELINE SUPPLY		\$10,438.88			0.34%	
MINOR CONCRETE/MISC IRON & STEEL	LBIW		\$7,263.06			0.24%	
CLASS II BASE	IMPERIAL VALLEY AGGREGATES		\$31,400.00			1.02%	
ASPHALT	ECM		\$277,000.00			8.96%	
THE RESERVE THE PARTY OF THE PA	LMS TRANSPORT		I BUT IN THE				



Estimating Department

So. Cal Traffic, Inc. 1358 La Mirada Drive San Marcos, CA 92078 858-720-0179

Fax 858-793-4495 CA License#972211

Job Location:

Caltrans#11-295204 (Route 94)

San Diego

Quote Created By: Cecilia Ostlund

QUOTATION

Quote Date	Quote ID	
8/3/2016	16-20006	

Valid Through: 12/31/2016

ceciliaesocaltruffich

Item Description	Price	UOM	Qty/Day	Days	Total Qty/	Total
Item#2: Construction Area Signs	\$6,875.00	Lump Sum	-1	1	1 /	\$6,875.00
Item#3: Traffic Control Systems: Pilot Car Operation - Up to 8 Hours (3 Persons) **w/Rumble Str	\$2,325.00	Per Day	1	1	1	\$2,325.00
tem#3: Traffic Control Systems: Up to 8 Hours (2 Persons) **Complete Closure	\$1,275.00	Per Day	1	1	1	\$1,275.00
tem#7: CMS Board (Daily): **RENTAL (See Rates Below)	\$100.00	Per Day	8	1	8	\$800.00
tem#7: Portable Changeable Message Sign (Delivery Charge)	\$75.00	Per Trip	4	1	4	\$300.00
Item#7: Portable Chaneable Message Sign (Pick-Up	\$75.00	Per Trip	4	1	4	\$300.00

Note: The * indicates taxable items.

Caltrans DBE#41010

State of California - SB854 Registration#1000012766

We are Signatory to Laborers Local 89

Work Codes - C1200

C1201

Them#2 = \$\frac{1}{2} \text{875} \times 1 \cup \cong \text{2000} = \frac{1}{2} \text{2000} = \frac{1}{2

Item#2: Construction Area Signs **This item goes with Item#'s 3 & 7 LUMP SUM: \$6,875.00

Item#3: Traffic Control Systems **This item goes with Item#'s 2 & 7 Closure price listed is for all closures as listed per Caltrans specs at time of bid. Includes all equipment for pilot car operation and complete closure.

- Traffic Control Systems:

Pilot Car Operation: Up to 8 Hours (3 Persons) with Rumble Strips \$2,325.00 per day

Complete Conventional Highway Closure: Up to 8 Hours (2 Persons) \$1,275.00 per day

**No change in rate at time of State Prevailing Rate adjustment on 6/30/17. Our rates are good through completion of this job.

Please Note: 1 Hour Minimum for Set-Up & 1 Hour Minimum for Removal of Closure(s).

Item#7: Changeable Portable Message Sign (8 - Rental) **This item goes with Item #'s 2 & 3 (See additional note below)

Portable Changeable Message Signs (Rates are per board)

Daily: \$100.00 each, per day Weekly: \$300.00 each, per week Monthly: \$750.00 each, per month

Delivery: \$75.00 per board Pick-Up: \$75.00 per board

PLEASE NOTE:

There may be times when a Prime Contractor wants to use their own PCMS Boards. You may separate this item and hire us for Item#3 only. Thank you for your review and consideration.

**Prime Contractor assumes full responsibility for board replacement and any damages that occur while in your possession. This includes "Theft & Vandalism".

Included:

Our daily traffic control rate includes 2 Traffic Control Technicians, all equipment, 1 Arrowboard

and 1 Traffic Control Truck

Includes all Equipment for closures listed in Caltrans Specs for this job. Excludes CMS Boards.

(See Rates Above)

Construction Area Signs: Delivery, Installation & Removal

Excluded:

California Highway Patrol; if needed. Contractor Responsible.

Construction Area Signs: Maintenance of Signs, Dates Changes, Relocation or Replacement

Changeable Portable Message Board(s)

Add'l Terms:

Time starts on site. No portal to portal charges.

So. Cal Traffic, Inc., reserves the right to change our quotation should additional information be provided subsequent to the quotation date. This job was bid on plans, specs and addendums. Construction Area Signs: So. Cal Traffic, Inc. requires 10 working days advance notice prior to

commencement of work, including installation & removal of signs.

An executed Subcontract or Purchase Order must be on file with this office prior to start of work.

Quote For: Estimating Department - Quote ID: 16-20006 (cont.)

Add'l Terms:

Should this quote be accepted by the prime contractor; prime contractor to attach this quote to their subcontract or purchase order relating to this project.

Rental quoted is per day, per week and/or per month. Rental starts on delivery and ends on pick-up.

No Retention on Contract

Minimum Rates: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates. Full rate charged after Four (4) Hours. 60% of closure rate will be charged with less than Eight (8) Hours notice of cancelation. Cancelation must be in written form only via email; no exceptions will be made to our policy.

Rate listed is for Day/Night Work - Add: Saturday \$300.00 per day/night, per crew. Add: Sunday \$400.00 per day/night, per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate Applies to 1 Person.

Overtime Rate: After 8 Hours, \$95.00 per hour, per person

Double Time Rate: After 12 Hours \$110.00 per hour, per person

Terms: Net 30 Days

Cocilia K. Ostlund	8/3/2016	Accepted By:	
Cecilia Ostlund	Date	Signature	Date
So. Cal Traffic, Inc.			Date
		Print Name	
Visit Our Website at www.socaltraffic.net			
		Title	
		Company	



DIR PW REG#1000001109 EXP. 6/30/2017 Proposal/Quote

Statewide - Poway License # 975518 13755 Blaisdell Place Poway, CA 92064 Ph (858) 679-7292 Fax (858) 679-7117

BID DATE: 08/03/16

CONTRACT INFO 11-295204 11-SD-94-59.6/60.2 PROPOSAL: 107578

ESTIMATOR Chris Jones

CLIENT: EST

ESTIMATING DEPARTMENT

PROJECT:

11-295204

11-SD-94-59.6/60.2

ITEM#

DESCRIPTION

QUANTITY

PRICE

AMOUNT

Proposal General Notes:

ITEM #2 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #24, 27, 29, 69 THRU 72, & 83 MUST GO TOGETHER. ITEMS #71 & 72 INCLUDE TAX & SHIPPING F.O.B. POWAY, CA

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

002

CONSTRUCTION AREA SIGNS

100 LS

176.700/LS

17,670.00

SPECIFICATIONS:

INCLUDES (2) TYPE I FUNDING SIGNS & CAS QUANTITIES PER PLAN SHEETS CS-1, SCQ-2, & TH-1. CAS PER PLAN SHEET TH-1 ARE TO BE INSTALLED STATIONARY ON WOOD POST(S).

003 TRAFFIC CONTROL SYSTEM

SPECIFICATIONS:

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN HIGHWAY CLOSURE, BOTH DIRECTIONS, 1 T.C. TRUCK, 2 MEN

Additional Lanes, Ramps, and/or Miles Additional T.C. Truck (no equipment)

Additional T.C. Tech

Impact Attenuator Vehicle with Driver

FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips

FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources

*\$1,500.00/8 HRS.

*\$1,550.00/8 HRS

*\$75.00/EACH

*\$225.00/SHIFT

*\$650,00/8 HRS.

*\$950.00/8 HRS.

\$300.00/6 FINS.

*\$1,750.00/8 HRS. *\$1,800.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver \$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$200.00 delivery & \$200.00 pick up each Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

- * Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'
- Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man
- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7
- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.
- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 60 minutes for set up and pick up. NO RETENTION HELD FOR TRAFFIC CONTROL.

T-869 P0002/0004 F-707

CONTRACT INFO 11-295204 11-SD-94-59.6/60.2

SHEETING (TYPE XI)

Proposal/Quote

107578

Page 2 07/28/16

ITEM#	DESCRIPTION	QUANTITY	PRICE	AMOUNT
005	CHANNELIZER (SURFACE MOUNTED)	35 EA	26.250/EA	918.75
	SPECIFICATIONS: PRICE IS FOR FURNISH OF MATERIALS ONLY (36" OF BASE, AND (2) 8"X8" BUTYL PADS. TO BE INSTALLED DELIVERY CHARGES WILL APPLY UNLESS DELIVERS	BY OTHERS. PRICE IN	NCLUDES TAX.	ECTIVE STRIP,
07	PORTABLE CHANGEABLE MESSAGE SIGN			
	SPECIFICATIONS: DAILY RENTAL RATE WEEKLY RENTAL RATE 4 WEEK RENTAL RATE \$100.00 delivery & \$100.00 pick up each way.NO delivery DAY rate is applied if STSSI maintains PCMS during traff		\$160.00/DAY \$425.00/1 WEEK \$1,200.00/4 WEEKS SSI performs traffic control	1.
09	ALTERNATIVE TEMPORARY CRASH CUSHION ABSORB-350			
	SPECIFICATIONS: ABSORB-350/TL-3/9 ELEMENT DAILY RENTAL RATE WEEKLY RENTAL RATE 4 WEEK RENTAL RATE		\$85.00/DAY \$320.00/1 WEEK \$800.00/4 WEEKS	
	ABSORB-350/TL-2/5 ELEMENT DAILY RENTAL RATE WEEKLY RENTAL RATE 4 WEEK RENTAL RATE		\$70.00/DAY \$240.00/1 WEEK \$600.00/4 WEEKS	
	\$75.00 delivery and \$75.00 pick up each from yard (no in Delivery / removal with installation (EMPTY) - \$300.00 ea		ch; Relocation - \$500.00 e	ach
24	TREATED WOOD WASTE (PARTIAL) (5)	460 LB	1.000/LB	460.00
	SPECIFICATIONS: TREATED WOOD WASTE IS FROM REMOVAL OF ROAITEMS TO BE HANDLED BY OTHERS.	ADSIDE SIGNS ONLY. T	REATED WOOD WASTE	FROM OTHER
27	REMOVE MILEPOST MARKER	1 EA	20.000/EA	20.00
9	REMOVE ROADSIDE SIGN	6 EA	75.000/EA	450.00
9	ROADSIDE SIGN - ONE POST	13 EA	325.000/EA	4,225.00
0	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	1 EA	100.000/EA	100.00
ri -	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE	93 SF	6.500/SF	604.50

CONTRACT INFO 11-295204 11-SD-94-59.6/60.2

Proposal/Quote

107578

Page 3 07/28/16

ITEM#	DESCRIPTION	QUANTITY	PRICE	AMOUNT
072	RETROREFLECTIVE SHEETING (TYPE XI)	93 SF	4.500/SF	418.50
083	MILEPOST MARKER	1 EA	100.000/EA	100.00

999 PROPOSAL PROVISIONS

SPECIFICATIONS:

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash array barrels relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per barrel.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- -Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems. All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.

T-869 P0004/0004 F-707

CONTRACT INFO 11-295204 11-SD-94-59.6/60.2

Proposal/Quote

107578

Page 4 07/28/16

ITEM#	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	Acceptance of this quote is acceptance No retention is to be held on Traffic Co.	e of these provisions, which shall prevail ontrol and Equipment Rental.	if in conflict with any of	ther documents.
		TOTAL	. BID:	\$24,966.75
Signed:_				
Print: _				
Dated:				
Title:				

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE #892008 SMALL BUSINESS CERTIFIED (OSDS REF # 53767) DBE CERTIFIED (FIRM #38078) DIR # 1000011349 UNION SIGNATORY



SIGN AND TRAFFIC OUOTE

PROJECT: 11-295204 BID DATE: 8/03/16

Aug 02 16 10:27a

TO: PLANHOLDER ATTN: ESTIMATOR

PLEASE NOTE-CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS IS 3 WEEKS ADVANCE NOTICE-CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$14,990.00 WITH USE OF MTC FOR 100% OF ITEM #3

(ITEM #2 PRICE INCLUDES 2 TYPE I FUNDING SIGNS, STAGE & TRAFFIC HANDLING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$17,413.00 WITHOUT USE OF MTC FOR 100% OF ITEM #3

(ITEM #2 PRICE INCLUDES 2 TYPE I FUNDING SIGNS, STAGE & TRAFFIC HANDLING SIGNS)

ADDITIONAL ITEMS:

ITEM #5-\$45.00 EA

ITEM #7-\$790.00 EA PER MONTH PLUS DELIVERY & PICK-UP(PAGE 2)

ITEM #9-\$3,990.00 EA(INCLUDES DELIVERY, INSTALL & PICK-UP)

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,580.00***INCLUDES 4 ARROW BOARDS***YEARLY INCREASE OF \$35.00 TO LUMP SUM TRAFFIC CONTROL BEGINNING JULY 1ST, 2017

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY.

Johnny Maneri

\$ 38,808,00

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN, MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. SCHEDULING FOR SIGNS MUST IN WRITING SENT BY FAX/EMAIL.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE ORDER.

47423 RAINBOW CANYON TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



BID DATE: 8/03/16 PROJECT: 11-295204

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,580.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,880.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	
ADDITIONAL LABORER (1-8 HOURS)	
RAMP NOTIFICATION SIGN (EACH)	\$190.00
PCMS BOARDS: (UPON AVAILABILITY)	
DAILY	\$195.00
WEEKLY	
MONTHLY	5/90.00
LIGHT TOWERS (PORTABLE): (UPON AVAILABILITY)	
DAILY\$75.00 WEEKLY\$200.00 MONTHLY\$500.00	DELIVERY FEE\$100.00
ARROW BOARDS: (UPON AVAILABILITY)	
DAILY	\$50.00
WEEKLY	
MONTHLY	
EQUIPMENT:	
DELIVERY (EACH)	\$100.00
PICK-UP (EACH).	
THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATO	
	R TRUCK USE AGREEMENT
THERE IS NO MILEAGE CHARGE	2000.00
ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)	\$990.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY)	
DAILY	
WEEKLY	\$990.00
MONTHLY	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY)	\$200.00
NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACE	EMENT AND ANY DAMAGES
INCURRED (THEFT AND VANDALISM INCLUDED).	
The second secon	

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.	NO CHARGE
SHOW UP TIME PER LABORER	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.	4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTI	RACTOR SHALL BE SUBJECT

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE #892008 SMALL BUSINESS CERTIFIED (OSDS REF # 53767) DBE CERTIFIED (FIRM #38078) DIR # 1000011349 UNION SIGNATORY



p.3

Firm ID

Firm/DBA Name Address Line1

Address Line2

City State Zip Code1

Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City **Mailing State** Mailing Zip Code1 Mailing Zip Code2

Certification Type

EMail Contact Name

Area Code **Phone Number** Fax Area Code Fax Phone Number

Agency Name Counties

Districts **DBE NAICS** 38078

MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON

TEMECULA

CA 92028

DBE

mariamaneri@yahoo.com

MARIA MANERI (951)

695-5104 (951) 695-5105

DEPARTMENT OF TRANSPORTATION 01; 13; 19; 30; 33; 36; 37; 40; 42; 56;

04; 05; 07; 08; 11; 12;

561990:

ACDBE NAICS

Work Codes Licenses Trucks

C1200 CONSTRUCTION AREA SIGNS: C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count:

C31 Construction Zone Traffic Control Contractor: D42 Sign Installation;

Gender

Ethnicity Firm Type HISPANIC

DBE

OFFICE: 951-695-5104 FAX: 951-695-5105





Payco Specialties, Inc. A WOMAN OWNED BUSINESS Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32 CA DIR REGISTRATION #1000003515

BID PROPOSAL FEDERAL

Project Des	cription: 11-295204 RT 94 MANZANITA	(11% E	(11% DBE)			Bid Date: 8-3-16			
ontract Time			1 11	Adde	ndums Noted:	VI,	2,3		
Item No.	Item Description	Estimated Quantity	Unit of Measure		Unit Price		Item Total		
1	LEAD COMP PLAN (PORTION FOR ITEM # 28)	. 1.00	LS	\$	1,500.00	\$	1,500.0		
4	TEMP STRIPE (PAINT)	24,100.00	LF	\$	0.60	\$	14,460.0		
5	CHANNELIZER (SURFACE MOUNT)	35,00	EA	\$	45.00	\$	1,575.0		
6	TEMP PVMT MARKER	580.00	EA	\$	5.00	\$	2,900.0		
28	REMOVE PAINT STRIPE	3,450.00	LF	\$	1.00	\$	3,450.0		
84	PAINT STRIPE (1-COAT)	2,470.00	LF	\$	0,20	\$	494.0		
85	4" THERMO STRIPE (WET VIZ)	2,470.00	LF	\$	0.60	\$	1,482.0		
86	6" THERMO STRIPE (WET VIZ)	4,850.00	LF	\$	1.30	\$	6,305.0		
87	PVMT MARKER (RETROREFL)	220.00	EA	\$	6.00	\$	1,320.0		
88	MOBILIZATION (PORTION)	1,00	LS	\$	8,000.00	\$	8,000.0		
						\$			
						\$			
	,					\$			
NOTE	ALL "TERO" REQUIREMENTS TO BE HANDLED BY					\$			
	PRIME CONTRACTOR				- •	\$	-		
						\$	-		
						\$	-		
						\$			
						\$			
						\$			
	Internal Supplied on the Property and	41134 50				\$			

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- " This Proposal is valid for 30 days after the bld date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancelation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard Insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-in is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

TERO PERMITS - L.D.'S - T	RAFFIC CONTROL - S	TATIONING - CONTROL PTS -	SWEEPING	3 - ENGINEERING	
NCLUSIONS:					
# of Working Days to Complete our Work:	8	# of Move-In's Allotted:	5	Add'l Move-in's:	\$ 1,200.00

BID AMOUNT:

\$ 41,486.00 ESTIMATOR: BILL TAYLOR

+ 1.5% BOND = \$42,108

120 North Second Avenue, Chula Vista, CA 91910-1127 Phone (619) 422-9204 / Fax (619) 427-1620

8/2/2016 11:21 AM



PROPOSAL

To: @ ESTIMATING

DIR # 1000002605 **DBE CERTIFICATION #337** E-MAIL: gary@Inlinerall.com MEMBER SAN DIEGO AGC

C 8000 infinerail.com

Signatory Local 89 P. O. Box 2637 Ramona, Ca. 92065 C-13 & C-51 LICENSE #769616

(760) 789-0282 FX 709-1915

www.Inlinerall.com

8/3/16 **CAL TRANS 11-295204** BID DATE: PROJECT: LINIT DETAIL: QTY PRICE TOTAL DESCRIPTION ITEM# 7,100.00 TREATED WOOD WASTE _PARTILL 14200 LBS 0.50 \$ REMOVE FENCE 3240 L.F. 2.24 5 7,257.60 26 42,880.00 FENCE (TYPE BW, METAL POST) 6400 L.F. 6.70 \$ 82 . \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$

*Includes:Field measuring,fabrication,installation

* Excludes:Traffic control,bonding,permille,survey, blocking,backing,panic hrdw,Hrdwr boxes,signage personal guarantee, engineering, pointing, special inspections, demo, wall surfacing, not holes, clear and grub patching, underground location, spoils removal, grounding, detailing, scaffolding, mow curbs, dry pack, electrical If rock or hand dig is encountered extra charges will apply

(Doing business until He comes)

Proposal	good f	or 30 days	after bid.	. must be an	attachment to	contract
----------	--------	------------	------------	--------------	---------------	----------

Acceptance; The above specifications and conditions stated are satisfactory and are hereby accepted. Furthermore I that this agreement is subject to the given law California code of civil procedure sect 3097,3098,3111.

		THE COUNTY OF STREET PARTY OF THE PARTY OF T	
Date of signature	. Buyer eign	Print name	

+ 2.5% BOND =

Total:



SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS License #985180 DIR #1000001634

BID DATE:

8/3/16

BID TIME:

2:00 P.M.

PROJECT NAME:

Caltrans 11-295204

LOCATION:

In San Diego County near Manznita from Church Rd to 0.1 Mile West of Kumeyaay Rd. on Route 94

BOND RATE: 1% MBGR, 1% Fencing

ADDENDUMS NOTED: 1, 2, 3

ITEM#	DESCRIPTION	QUANTITY	UM	M UNIT PRICE		TOTAL		
24	Treated Wood Waste	14200	LB	\$	0.80	\$	11,360.00	
26	Remove Fence	3240		\$	5.90	\$	19,116.00	
2	Fence (Type BW, Metal Post)	6400	LF	\$	17,90	\$	114,560.00	
		TOTAL BID:		\$			145,036.00	

NOTE:

Contract or Letter of intent required within 60 days of bld in order to hold pricing. Contractor to provide a minimum of 4 weeks notification prior to mobilization. Exclude removal, core drilling, and digging of any rocks, surface and subsurface.

NOTE:

General Contractor to provide laydown yard for Ferreira Construction.

EXCLUSIONS:

TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, ASPHALT OR CONCRETE PATCH WORK, GROUNDING, CONCRETE PADS/SLABS OR POTHOLEING.

Thank You,

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction 15188 Vista Del Rio Ave. Chino, CA 91710 Phone

(909) 606-5900

Fax

(909) 606-7711

E-mail

tlyons@ferreiraconstruction.com



PROJECT

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744 PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

 TO
 : General Contractors
 ATTN
 : Estimator

 FAX #
 :
 DATE
 : 8/02/16

 FROM
 : Michael Abanilla
 PAGES
 : 1

: CADOT Curve Realignment, High Friction Surface Treatment, Drainage Upgrade (Contract No. 11-295204)

From Church Road to 0.1 Mile West of Kumeyaay Road, Near Manzanita, In San Diego Co., CA

BID DATE: 8/03/16 2:00 P.M.

SPECS : per 2010 CALTRANS Plans & Specs ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Un	it Price	Amount
	Proposal as follows:					
24	TREATED WOOD WASTE (PARTIAL)	LF	13,665	\$	0.50	\$ 6,832.50
26	REMOVE FENCE	LF	3,240	\$	5.00	\$ 16,200.00
82	FENCE (TYPE BW, METAL POST)	LF	6,400	\$	14.00	\$ 89,600.00
			TOTAL BID AMOUNT:		\$ 112,632.50	

- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS, COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: ANY GATES; STAINING & PAINTING; MINOR CONCRETE OR ANY CONCRETE WORKS (except end/corner post footing for Item 82); VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, GUARDRAIL, VEGETATION OR ANY OBSTRUCTIONS; DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)


INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

* PROP	SAL *		License No.	886544		* CONTRACT *
		F	enceC	corp Inc	. The sales	
				MERCIAL FEN		
2431 Indu	stry Street	INDUC	111 Main			6837 Power Inn Road
Oceanside			Riverside, C			Sacramento, CA 95828
Phone: 760			Phone: 951-	686-3170		Phone: 916-388-0887
Fax: 760-	721-2548		Fax: 951-68	86-3125		Fax: 916-383-5769
PROPOSAL		TO:	PHONE:		FAX:	DATE:
			110.11		858-586-0164	8/3/2016
Coffman S	pecialties				030-300-0104	0/3/2010
Attention:			JOB NA	ME:		
Estimating			Caltrar	s 11-295204		
Lotting	1		100000000000000000000000000000000000000	CATION:		
DIR Regist	tration No	. 1000000850	Rte 94,	San Diego		and the same of th
en estemptation	CONTRACTOR OF THE	We hereby submit a	n estimate	to furnish Labo	r and Materials for:	TOTAL TOTAL POST NOT NEEDLE SECTION OF THE TOTAL PROPERTY OF THE SECTION OF THE S
Ougatite.	léam	Description		Unit Cost	Unit Measure	
Quantity	ltem	Description		Othe Good	Othe measure	
				\$4.30	LF	\$13,932.00
3,240	26	Remove Fence				
6,400	82	Fence (Type BW, Metal Post)		\$10.75	LF	\$68,800.00
						400 700 00
					TOTAL =	= \$82,732.00
Exclusions:	Traffic Contro	ol, engineering, staking, clearing, grubbing,	surveying, ma	intenance, bond or	permit fee,	
		novals (unless specific removal item), spoil r				
		Restoration, Minor Concrete, Vegetat				
	AC Pater of	Restoration, Willion Concrete, Vegetat	ion control.			
	Addanda 1	thru 3 Noted				
NOTE FOLLOWING	Our Bond i					
	FancaCom	ie a Union Contractor				
	"STANDAR	D INSURANCE APPLIES, EXCLUDES	RAILROAD	AND PROFESS	SIONAL LIABILTY INSI	URANCE, EXCESS INSURANCE
	IF REQUIR	RED WILL BE ADDED TO CONTRACT	AMOUNT"			
ACCEPTANO	CE OF PROP	POSAL:		AUTHORIZED S	IGNATURE:	
			4			
Signature:						
Date:				AL SAID - OCEA	NSIDE OFFICE - cell	(951) 840-8260
				aladian existence or buffer	solution to this applicant or the	performance of it. the court or tribunal
In the event that e	ither party becon	nes involved in litigatin, arbitration or any other alter	nate dispute res	olution arising out or or	reading to this contract of the	e and other costs scient and of or relating
		I award reasonable fees and costs incurred to the pr	eval and barry in	adding attorneys rees,	avherr minigas reas' contr cost	a rule and a costs submid and of distaining
to resolution of the					Motion	
		s to be made as follows:			Notice	11 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
		as specified. All work to be completed in a workman				ivil Procedure, Section 1181 et
		practices. Any alteration or deviation from above			ubcontractor, laborer, supplier,	
		will be executed only upon written orders and will			ut is not paid for this work or so	
		above the estimate. All agreements contingent upor			perty. This means that, after a	
		d our control. Our worker's are fully covered by			t officer and the proceeds of the	A CONTRACTOR OF THE PROPERTY O
		ce. All property markers must be at the start of cons				your own contractor in full, if the
truction or otherwi	ise we do not ass	sume any responsibility whatsoever for any fences in	5	subcontractor, laborer of	of supplier remains unpaid,"	
their wrong location	on,					Rev138



DVBE/SBE CERTIFIED CO. LIC. #931953

DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723 (310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084 UDBE/DBE/MBE/SBE#37718 Public Works DIR#1000007079

Date: 8/3/16

ITEM

To:

Bidding Estimator

PROJECT NUMBER: 11-295204

Bid Date: 8/3/16

BID TIME:2:00PM

DESCRIPTION

LS

COST

#2 CONSTRUCTION AREA SIGNS

\$5,500

INSTALLED/REMOVED

PER SHEET CS-1,2 TYPE 1 FUNDING SIGNS CONTRACTOR RESPONSIBLE FOR DAMAGES

REPLACEMENT COST.

CONTRACTOR RESPONSIBLE FOR ENVIRONMENT/LEAD/ PLANS, AIR MONTOIRING **SERVICES**

PROPERTY OF E-NOR INNOVATIONS INC.,

CMS PRICE IS BELOW.

ITEM #71 93 S.F. FURNISH SINGLE SHEET ALUM. SIGN \$10.41 \$ 968.13

.063 UNFRAMED FOR TYPE XI SHEETING

93 S.F. RETROREFLECTIVE SHEETING (TYPE XI) \$ 4.05 ITEM #72

\$ 376.65

\$1,344.78

TOTAL

****NO HARDWARE INCLUDED WITH ROADSDIE OR MAST ARM SIGNS ****INSTALLATION NOT INCLUDED

DELIVERY: 14-21 BUSINESS. DELIVERY TO ONE LOCATION.

ITEM #5

CMS UNITS

DAILY \$200EA, WEEKLY \$400 EA, MONTHLY \$1,000EA

ARROWBOARD

DAILY \$40EA, WEEKLY \$200EA, MONTHLY \$ 400EA,

DELIVERY

EACH

\$100

PICK UP

EACH

\$100

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.


NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

- B. ADDITIONAL HOURS LABOR: OT PER MAN, PER HOUR \$108 DT PER MAN, PER HOUR \$125
- C. E-NOR INNOVATIONSINC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAE SIGN, ATENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- H. ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABLITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILEDTO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFATURED ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,


Kenny Jones



DVBE/SBE CERTIFIED CO. LIC. #931953 16213 Illinois Ave., Paramount, CA 90723 (310)513-6209 P (310) 513-6299 F

Fax Cover

10: ESTIMATING DEPT From: PENE OCAMPO
Fax#: Pages: 8 Date: 8-3-16
Regarding: QUOTE FOR CALTRANS
PROJECT # 11-295204
PLEASE FEEL FREE TO CAN IF YOU
SHOULD HAVE ANY QUESTIONS
THANK YOU
PENE OCAMPO



DVBE/SBE CERTIFIED CO. LIC. #931953

DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723 (310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084 UDBE/DBE/MBE/SBE#37718 Public Works DIR#100007079

Date: 8/3/16

To:

Bidding Estimator

PROJECT NUMBER: 11-295204

Bid Date: 8/3/16

BID TIME:2:00PM

DESCRIPTION ITEM #2 CONSTRUCTION AREA SIGNS

LS

COST

\$5,500

INSTALLED/REMOVED

PER SHEET C\$-1,2 TYPE I FUNDING SIGNS

CONTRACTOR RESPONSIBLE FOR DAMAGES

REPLACEMENT COST.

CONTRACTOR RESPONSIBLE FOR ENVIRONMENT/LEAD/ PLANS, AIR MONTOIRING

SERVICES

PROPERTY OF E-NOR INNOVATIONS INC.,

CMS PRICE IS BELOW.

ITEM #71

93 S.F. FURNISH SINGLE SHEET ALUM. SIGN .063 UNFRAMED FOR TYPE XI SHEETING

\$10.41

\$ 968.13

ITEM #72

93 S.F. RETROREFLECTIVE SHEETING (TYPE XI)

\$ 4.05

\$ 376.65

TOTAL

\$1,344.78

****NO HARDWARE INCLUDED WITH ROADSDIE OR MAST ARM SIGNS

****INSTALLATION NOT INCLUDED

DELIVERY: 14-21 BUSINESS. DELIVERY TO ONE LOCATION.

ITEM #5

CMS UNITS

DAILY \$200EA, WEEKLY \$400 EA, MONTHLY \$1,000EA

ARROWBOARD

DAILY \$40EA, WEEKLY \$200EA, MONTHLY \$ 400EA,

DELIVERY

EACH EACH \$100

PICK UP

\$100

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.


NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.

- B, ADDITIONAL HOURS LABOR: OT PER MAN, PER HOUR \$108 DT PER MAN, PER HOUR \$125
- C. E-NOR INNOVATIONSING. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAE SIGN, ATENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- H. ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABLITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (IE. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILEDTO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFATURED ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Kenny Jones



LIC. #931953 DVBE/SBE CERTIFIED CO.

DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723

(310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084

UDBE/DBE/MBE/SBE#37718 Public Works DIR#1000007079

To: **Bidding Estimator** Date: 08/03/16 PROJECT NUMBER: 11-295204 (CALTRAS)

Location:

Bid Date: 08/03/16	BID I	IME: 2:00PM	
ITEM I	DESCRIPTION		COST
TRAFFIC CONTROL SY	STEM: TIO FREEWAYS AND EX	PRESSWAYS	
	JCK I LANE, I DIRECTION	8HR SHIFT	\$1,420
	JCK 2 LANES, 1 DIRECTION	8HR SHIFT	\$1,495
	JCK 3 LANES, 1 DIRECTION	8HR SHIFT	\$1,645
ADDITIONAL LANES AF		ADD	\$ 75
DOES NOT INCLUDE CM			
TRAFFIC CONTROL SY	STEM: T10A LANE CLOSURE A	T EXIT RAMP & ENTE	RANCE RAMP
2 MEN/TRU	JCK LANE, I DIRECTION	8HR SHIFT	\$1,420
ADDITIONAL LANES AF	TER		\$ 75
DOES NOT INCLUDE CM	S UNITS.		

2	MEN/TRUCK	I LANE, I DIRECTION	8HR SHIFT	\$1,4	
2	MEN/TRUCK	2 LANES, 1 DIRECTION	8HR SHIFT	\$1,4	495
2	MEN/TRUCK	3 LANES, 1 DIRECTION	8HR SHIFT	\$1,0	645
ADDITIO	NAL LANES		ADD	\$	50
10-30 FR	EEWAY PORTABLE R	OLL UP FREEWAY DETOURS	ADD	\$	30
		OLL UP FREEWAY DETOURS	ADD	\$	60
DOES NO	OT INCLUDE CMS UN	(T.			

2 ADDITIO		M: TII LANE CONVENTION 1 LANE, 1 DIRECTION IT.	AL HIGHWAYS 8HR SHIFT	\$1,420 \$ 75
A Principal Committee of the Committee o	C CONTROL SYSTEM	1: T13 REVERSIBLE CONTE	ROL	
2	MEN/TRUCK	1 LANE, 1 DIRECTION	8HR SHIFT	\$1,450
1	MAN/PILOT	CAR/TRUCK	8HR SHIFT	\$ 800

1	MAN/PILOT	CAR/TRUCK		8HR SHIFT	\$ 800
	UMBLE STRIPS ICLUDE CMS.				
ATTENUATO	R TRUCK	1 MAN	**************	8HR SHIFT	\$ 850

ATTENUATOR TRUCK

DAILY \$200EA, WEEKLY \$1,100, MONTHLY \$3,500EA

.45 CENTS PER MILE. MILEAGE CHARGE

DAILY \$200EA, WEEKLY \$400EA, MONTHLY \$1,000EA RENTAL ITEMS: CMS UNITS RENTAL ITEMS: ARROWBOARD DAILY \$ 40EA, WEEKLY \$200EA, MONTHLY \$ 400EA

NOTE: ATTENUATOR TRUCK RENTAL IF AVAILABLE.

NOTE: LABOR WILL BE INVOICED FOR 1 MAN DRIVING TRAFFIC TRUCK

PORTAL TO PORTAL.

NOTE: ALL WORK OUT SIDE LA, ORANGE COUNTY, PER DEIM WILL BE BILLED AT \$100 PER DAY, PER MAN. 4 HR MININUM WILL APPLY FOR TRAVEL. AT PW RATE.

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

- A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
- B. ADDITIONAL HOURS LABOR: OT PER MAN, PER HOUR \$108 DT PER MAN, PER HOUR \$125

C. E-NOR INNOVATIONSING. IS A UNION CONTRACTOR.

- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAE SIGN, ATENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM CITIESINVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.

H. ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH.

THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.

I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.

K. EXLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABLITY FOR RAILROAD INSURANCE)

L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.

M. ALLSIGNANDMARKERLOCATION / MARK-OUTTO BE DONEBY OTHERS AND MUSTBE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGETO UNDERGROUND FACILITIES, NOT SHOWNONPLANSOR, NOTMARKEDOUTBYOTHERAGENCIES. (IE. CALTRANS)

N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.

O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.

- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILEDTO OUR LONG BEACH OFFICE.

R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.

S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFATURED ITEMS

T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Rene Ocampo



Los Angeles County Metropolitan Transportation Authority

One Gateway Plaza Los Angeles, CA 90012-2952

213.922,2000 Tel metro,net



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

August 19, 2014

CUCP #37718 Metro File # 5146

Mr. Ronald Jones E-Nor Innovations, Inc. 16213 Illinois Ave. Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (200)	Description
541620	Drafting Services Environmental Consulting Services
561990 423990	All Other Support Services (Flooring (i - t - 5)
	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers) (Reseller)

Your DBE certification applies only for the above codes. You may review your firm's Information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a fallure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please www.metro.net.

For information on Metro contracting opportunities, please visit our website at

Sincerely,

Marilyn White

Certification Consultant - HSW Services Diversity & Economic Opportunity Department

34AM----ENORINNOVATIONS

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101 LONG BEACH, CA 90910

Owner: RONNIE JONES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Carlification Program (CUCP) as a Disadvantaged Business Enterprise (DEE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541340 Drafting Services

541940 All Other Support Services

Work Category Code(s)

Ci200 CONSTRUCTION AREA SIGNS

C8700 CONSULTANT, NON ENGINERATION

DR. FITING

C9999 BROKER

C31 Construction Zone Traffic Control Confession IED CHRTIFICATION PROGRAM

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) ONE GATEWAY PLAZA

LOS ANGELES, CA 90012 0000

(213) 922-2600

Licenses

UCP Firm Number:

37718

Ti

July 10, 2013

CUCP OFFICER



landscape oct.attucho fandscape architector. eropion aprilio decion build

Project: CT 11-295204, CA-94 & BIA Rd 10, Campo, CA 91906

Marina Landscape

Bid Date: 7/12/2016 Bid Time: 2:00 PM

> The following is our proposal for the landscape and irrigation on the above referenced project per the plans and specifications of:

Architect: EVAN TORRES

Sheets: ISS-1, IP-1, IP-2, IQ-1, PL-1, PP-1, PP-2

Dated: 05-09-16 Spec. Sect.: 20

Wage: Federal Addenda: 1-3

Marina does not (unless if checked ___) include Project Labor Agreement (PLA) or Project Stabilization Agreement (PSA) in this proposal.

SEE ATTACHED BID BREAKDOWN

Qualifications:

- Site to be received in a clean, weed free condition. No import or export of soil or topsoil. All areas are to be received at +/-.10' of finish grade. Any areas requiring import of materials by Marina such as sand, decomposed granite, topsoil, special soil mixes, etc., shall be received at +/-.10' of subgrade elevations. All spoils generated from plant excavations shall be spread on site.
- This bid is based on trenching with a trencher in a conventional manner.
- Our work includes two move-ins. Any additional moves shall be billed at a minimum of \$ 750.00 each.
- · All large trees, pipe and wire shall be installed prior to erection of new buildings, new paving or hardscape. Protection of paving or hardscape by others. Adequate access must be provided if the use of a crane is required for removal and placement of large palms or boxed plant material.
- Adequate equipment access to work areas to be provided by others. Our standby rate is \$ 135.00/Hour.
- Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
- · Plant materials subject to availability.
- Due to the California drought, all seeds within seed mixes are subject to availability.

Exclusions:

- · Demolition, removals, clearing, grubbing, roadside clearing, and/or digging, excavation, trenching of hard dig materials.
- All electrical power, hookup, and/or telephone service to irrigation controllers and/or pumps.
- Permits, testing/auditing/inspection fees, water costs, water meters/meter fees, electrical meter/pedestal, or service line.
- · Traffic control, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, de-watering, waterproofing, concrete, masonry, fencing, asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P.P., B.M.P., lead compliance, trench plates, erosion control, temporary facilities, tree well, or site furnishings.
- This proposal excludes maintenance, removal, or disposal of all erosion control.
- Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- Overseeding, watering, drainage, inspection, protection, weekly meeting, WPC, or maintenance of erosion control areas.
- We cannot guarantee germination of seed.
- This proposal excludes removal or disposal of all erosion control methods.
- Not responsible for grading or disturbance to existing graded areas.
- UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- Contractor agrees to pay for all material procured for this project once the agreement or purchase order is signed.

The intent of this proposal limits the performance of work as listed in the above plans, specifications, and addenda. We will coordinate work with other applicable trades as required.

Marina is an established union contractor with over 45 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety form. This proposal is based on AGC Subcontract Agreement, if accepted, it will be part of our contract. Should you have any questions or comments please do not hesitate to contact me. (714) 704 0420 Direct

(714) 267 6475 Mobile John Gutierrez

DIR Registration Number: 10000000079



tandscape nenstruction landacapa maintenance familianope architecture terings relaces design build

MARINA LANDSCAPE, INC.

3707 W. Garden Grove Blvd., Orange, CA 92868

From: John Gutierrez (714) 267 6475 Mobile (714) 704 0420 Direct

NOX

TEMPORARY CHECK DAM

Project: CT 11-295204

Location: CA-94 & BIA Rd 10, Campo, CA 91906

Bid Date: 7/12/2016 Bid Time: 2:00 PM

/	Item	Description	Quantity	U/M		Unit Cost		Total
1	10	ITEM 36) BASE BID						
-	37	WEED-GERMINATION	10,300	SQYD	\$	1.20	\$	12,360.00
1	38	IRON SULFATE (LB)	40	LB	\$	0.80	\$	32.00
1	39	PACKET FERTILIZER	160	EA	\$	0.80	\$	128.00
	40	PLANT (GROUP M)	160	EA	\$	11.00	\$	1,760.00
	41	PLANT ESTABLISHMENT WORK	1	LS	\$	43,000.00	\$	43,000.00
	42	WOOD MULCH	5	CY	\$	117.00	\$	585.00
	43	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	56	EA	\$	65.50	\$	3,668.00
1	44	RISER SPRINKLER ASSEMBLY	43	EA	\$	58.00	\$	2,494.00
1	45	TRUCK WATERING	1	LS	\$	85,700.00	\$	85,700.00
1		(Water cost by others.)						
	46	CAM COUPLER ASSEMBLY	1	EA	\$	965.00	\$	965.00
	47 (F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	1,520	LF	\$	7.50	\$	11,400.00
	48 (F)	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	1,460	LF	\$	7.60	\$	11,096.00
	49 (F)	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	1,135	LF	\$	7.70	\$	8,739.50
	50 (F)	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	1,890	LF	\$	8.00	\$	15,120.00
	51 (F)	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	30	LF	\$	11.00	\$	330.00
6	52	BALL VALVE	7	EA	\$	805.00	\$	5,635.00
	53	DUFF (PARTIAL)	1.4	ACRE	\$	13,500.00	\$	18,900.00
2		(Spreading of Duff by Marina from stock-Depth of installation not provided, bid	kpiled within pr as 3" depth of p	oject limits, placement.	collec	ting of Duff by	othe	
		TOTAL BASE BID					\$	221,912.50
		EROSION CONTROL OPTIONS						
1		(excluding all safety, security, environmentenance, & removal of erosion of	onmental train control items	ing, backgi listed belov	round v.)	checks, bad	ging,	
1	15	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	4	EA	\$	750.00	\$	3,000.00
1	16	TEMPORARY HYDRAULIC MULCH	10,700	SQYD	\$	0.35	\$	3,745.00

MARINA LANDSCAPE, INC.

570

2,559.30

\$

4.49

LF

\$



landecape maintenance landacapo arehitecturo erosian contral design build

Item	Description	Quantity	U/M	Unit Cost	Total
N 18	TEMPORARY DRAINAGE INLET PROTECTION	8	EA	\$ 220.00	\$ 1,760.00
JD 19	TEMPORARY FIBER ROLL	4,880	LF	\$ 3.06	\$ 14,932.80
1020	TEMPORARY SILT FENCE	1,170	LF	\$ 2.77	\$ 3,240.90
V521	TEMPORARY CONSTRUCTION ENTRANCE (50'x16'x12")	6	EA	\$ 3,450.00	\$ 20,700.00
-	Note: Price does not include steel plates.				
54	EROSION CONTROL (DRY SEED) \((SQFT))	4,900	SQFT	\$ 0.232	\$ 1,136.80
55	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	121,000	SQFT	\$ 0.161	\$ 19,481.00
56	COMPOST SOCK	4,420	LF	\$ 6.82	\$ 30,144.40
57	COMPOST	97,000	SQFT	\$ 0.332	\$ 32,204.00
58	INCORPORATE MATERIALS	97,000	SQFT	\$ 0.135	\$ 13,095.00

Construction Work Duration is 240 work days. SWPPP Risk Level = 2

QSP Inspections Required for 48 weeks

Specifications: California Stormwater General Permit and Caltrans Standards Specifications

Marina will provide a Qualified SWPPP Developer to prepare the Risk Level 2 Storm Water Pollution Prevention Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified SWPPP Practitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all BMPs as well as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required inspection forms will be completed each week. 31 Rain Event Action Plans and 10 Stormwater Sampling and Analysis Days are included. The QSP will also provide SWPPP training of the General Contractor's personnel as required by the State Permit. The QSP will monitor the weather and inform the Superintendent of forecasted rain events, and will organize and update the SWPPP Binder. 4 Stormwater Annual Reports are included.

Requires the following per California General Stormwater Permit for New Construction and Caltrans Standard Specifications:

QSP & SWPPP ITEMS

	Standard Specifications.					
10	JOB SITE MANAGEMENT	1	LS	\$	9,975.00	\$ 9,975.00
	(Includes 80 weeks inspection by the QS reporting. Includes rain event inspections training session, rain gauge and NOAA)	s, Quarterly r				
11	PREPARE STORM WATER POLLUTION PREVENTION PLAN	1	LS	\$	200.00	\$ 200.00
	(3 tabbed copies in binders and 1 .pdffile)				
12	RAIN EVENT ACTION PLAN	31	EA	\$	275.00	\$ 8,525.00
13	STORM WATER SAMPLING AND ANALYSIS DAY	10	EA	\$	450.00	\$ 4,500.00
14	STORM WATER ANNUAL REPORT	4	EA	\$.	1,300.00	\$ 5,200.00



randscripe nenstruction lacriscape maintaisacco fandscape architecture toulnos acidena design build

Item Description Quantity

UM

Unit Cost

Total

Additional Clarifications and Exclusions: Unit prices in effect if quoted quantity for any item is exceeded. Additional cost if schedule exceeds 48 weeks. Risk Level is 2 per Specifications. Additional QSD/QSP Services at \$150.00/Hour. All Dewatering Activities Are Excluded. BMP Chemical Treatments Are Excluded. Storm Water Permit Fees Are Excluded. Approval required to split bid items.

EDICK & WATT INC.

GENERAL ENGINEERING CONTRACTORS

CA LIC 622534, NV LIC 40409, AZ LIC 148942 P.O. BOX 13428; EL CAJON, CA 92022 Telephone (619) 442-8883 Fax (619) 593-2499

PROPOSAL

Date: 2-Aug

Our Job No:

DIR:

2016

Coffman Specialties, Inc.

Attn: Martin

mkeane57@coffmanspecialties.com

162100

1000007222

9685 Via Excelencia, Ste 200 San Diego, CA 92126

Fax: 858-586-0164 Phone:

Edick & Watt proposes to furnish all labor, services, and materials required to complete, in accordance with the plans and specifications, the work listed below for the prices indicated with specific detailed exclusions/inclusions.

	Caltrans 11-295204	Estimated			
ltem No.	Description of Work	Quantities	Unit	Unit Price	Total Price
1)	Mobilization	1	Ls	\$4,500.00	\$4,500.00
2)	Blasting Submittals (a) Includes: Blasting Permit, Blast Reports, Blast Plans, Bla	1 sting Consultant,	Ls Blast Mo	\$5,000.00 nitoring.	\$5,000.00
3)	Controlled Blasting (a) An alternative loading safety plan is required when blastin Therefore, the following must be provided by others: K-rails, shall be used to prevent entry by vehicular traffic into the loa	barriers, traffic co	place with	\$32.75 nin 50 feet of an open r tems or natural terrain	\$9,825.00 roadway.
A)	Excludes: Wet Blasting, Trench Blasting, Presplitting, Line Drilling, Traf OSHA required traffic barriers, blasting mats, Waiver of Subr		ng, Shorin	g, Engineering, Barrica	ades and Barriers
A) B) C)	Other Conditions: Payment is due and payable within 30 days following Edick of imposed on any balance remaining unpaid after 30 days con Retention not to exceed 10% and to be released no later that The quantity of blasting work to be paid for will be calculated Measurement for payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will include any of the payment for blasted rock will be calculated.	nputed at 1.5% p n 60 days followi from field measu	er month ing comple urements	(18% per year) etion of the blasting wo	ork.
	will be made part of the quantity calculations.				
D) E) F)	Suitable drill access and furnishing of fresh water to our drill: We make no guarantee of rock size resulting from blasting. Added expense for wet blasting, if required, will include the it as well as any additional cost for re-drilling and maintaining.	We include no se acreased cost of	condary d changed	rilling and blasting. blasting products	

This proposal is withdrawn if not accepted within:

10 days.

EDICK & WATT& INC.

By: Thomas Edick/Estimator



CA Lic. # 615058, C61/D06 HIC A AZ Lic. # ROC 137632, K05 AZ Lic. # ROC 147478, KA AZ Lic. # ROC 163145, B01 ID LIC. #007030-AA-1-2-2




NM Lic. #91865, GB98 NV Llc. #0034823, C40 NV Llc. #0068575, A UT Lic. #6909940-5501

1310 W. 23^{RO} STREET TEMPE, AZ 85282 FAX (602) 437-1821

CONCRETE REPAIR & STRENGTHENING www.truesdellcorp.com

1-888-81-EPOXY TEMPE (602) 437-1711 FAX: (602) 437-1821

To:	Joe	From:	Mac King
Company:	Coffman Specialties, Inc.	Company:	Truesdell Corporation
Fax:	858-586-0164	Pages:	
Phone:	858-536-3100	Date:	08/03/2016
Re:	Project # Caltrans 11-29520)4	
	h RD	1	
	A V		



CA DIR Registration No. 1000007625 CA Lie, # 61505B, C61/D06/C33, A

TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 FAX (602) 437-1821 Concrete Repair & Strengthening www.truesdellcorp.com

PHOENIX (602) 437-1711

REVISED SUBCONTRACTOR PROPOSAL Proposal # 17187-16

Attention: Estimating

Project: In San Diego County near Manzanita from Church Road to 0.1 mile West of Kumeyaay Road

Project No: Caltrans 11-295204

Date: August 3, 2016 Page 1 of 2 TC Est. MK

		Unit of	A 111	VV VV 4	Window do d
Item No.	Item Description	Measure	Quantity	U. Price	Extended
	HIGH FRICTION SURFACE TREATMENT	SQYD	5,820	\$26.25	\$152,775.00
88	MOBILIZATION	LS	1	\$4,382.00	\$4,382.00
	M. O. D. D. C.		PHYSICAL PROPERTY.	TOTAL	\$157,157.00

Special Qualifications:

- Four (4) weeks notice required prior to starting work.
- Work anticipated to take 4-5 work days. Subcontractor will not accept liquidated damages.
- 3 Prime Contractor to provide a 8,000 lbs. high/reach forklift or similar for subcontractor use.
- 4 Roadway must be clean and free of all debris and obstructions.
- 5 Skid testing by others.
- Excludes traffic control, existing surface treatment removal, temporary striping, stripe removal, striping, SWPP, & public safety plan.
- 7 All work performed after 6/30/17 subject to 8.3% annual escalation.
- 8 Quality control testing includes resin & aggregate testing only. Coefficient of friction testing is excluded.

Standard Qualifications:

- Price includes one mobilization (move-in); additional mobilizations (move-ins) are additional cost.
- 2 Continuous access to adequate work area must be provided to Truesdell.
- 3 Staging area provided by others.
- 4 Permits and Bonds excluded.
- 5 All traffic control, if required, to be provided by others unless specifically included in quote.
- 7 Inspection, survey and layout excluded.
- In the event of any delay to our work or interruption of our schedule caused by anyone other than Truesdell, Truesdell shall be compensated for standby time and/or re-mobilization.
- 9 Price subject to change after 60 days from the date of this proposal.

2 of 2

Proposal # 17187-16

Project: In San Diego County near Manzanita from Church Road to 0.1 mile West of Kumeyaay Road Project No: Caltrans 11-295204

- 10 Any retention allowed by contract shall be released within 30 days of completion of our work.
- Any work not specifically included above is excluded.
- Pricing is based on a subcontract agreement satisfactory to Truesdell Corporation. This quotation is to become part of the subcontract agreement.

Submitted by: Mac King

PROPOSAL CONDITIONS: Truesdell Corporation ("Truesdell") guarantees that materials delivered shall be as specified above and that all work will be completed in a workmanlike manner. Any alteration from the above specifications will involve a change order. Truesdell shall not be responsible for delays or variations from proposal specifications due to strikes, accidents or events beyond its control. The owner of the premise shall be responsible for insuring against any claims it/he/she may have. Payment terms are Net 10 Days after the completion of the work performed. All over due amounts shall accrue interest at the per annum rate of eighteen percent (18%) from the due date until paid. This proposal is contingent upon owner/vendee obtaining credit acceptable to Truesdell. If the owner/vendee does not obtain credit acceptable to Truesdell then the terms of this proposal shall require the owner/vendee to pay (50%) of the quoted fee prior to any work scheduling. Truesdell shall be entitled to recover all costs of collection including, but not limited to, reasonable attorneys' fees. This proposal may be withdrawn by us if not accepted within 90 days.



CA Llc. # 615058, C61/D06 HIC A AZ Lic. # ROC 137832, K05 AZ Llc. # ROC 147478, KA AZ Llc. # ROC 163145, B01 ID Lic. #007030-AA-1\2-2



NM Llc. #91865, GB98 NV Lic. #0034823, C40 NV Lic. #0068575, A UT Llc. #6909940-5501

1310 W. 23RD STREET
TEMPE, AZ 85282
FAX (602) 437-1821

CONCRETE REPAIR & STRENGTHENING www.truesdellcorp.com 1-888-81-EPOXY TEMPE (602) 437-1711 FAX: (602) 437-1821

То:	Joe	From:	Mac King	
Company:	Coffman Specialties, Inc.	Company:	Truesdell Corporation	
Fax:	858-586-0164	Pages:		
Phone:	858-536-3100	Date:	08/03/2016	
Re:	Project # Caltrans 11-295204			
⊠ Urg	ent 🛛 For Review 🗆 Pleas	se Comment	☐ Please Reply	
	1-			



TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

CA Lic. # 615058, C61/D06/C33, A

CA DIR Registration No. 1000007625

1310 W. 23rd STREET TEMPE, ARIZONA 85282-1837 FAX (602) 437-1821

Date:

Concrete Repair & Strengthening www.truesdellcorp.com

PHOENIX (602) 437-1711

TC Est. MK

1 of 2

Page

SUBCONTRACTOR PROPOSAL Proposal # 17187-16

Attention: Estimating

In San Diego County near Manzanita from Church Road to 0.1 mile West of Kumeyaay Road Project:

Project No: Caltrans 11-295204

August 3, 2016 Unit of

Item No.	Item Description	Measure	Quantity	U. Price	Extended
60	HIGH FRICTION SURFACE TREATMENT/	SQYD	5,820	\$26.50	\$154,230.00
88	MOBILIZATION /	LS	1	\$7,932,00	\$7,932.00
		1		TOTAL	\$162,162.00

Special Qualifications:

Four (4) weeks notice required prior to starting work. 1

- Work anticipated to take 4-5 work days. Subcontractor will not accept liquidated damages. 2
- Prime Contractor to provide a 8,000 lbs. high/reach forklift or similar for subcontractor use. 3
- Roadway must be clean and free of all debris and obstructions. 4

Skid testing by others. 5

Excludes traffic control, existing surface treatment removal, temporary striping, stripe removal, striping, 6 SWPP, & public safety plan.

All work performed after 6/30/17 subject to 8.3% annual escalation. 7

Quality control testing/includes resin & aggregate testing only. Coefficient of friction testing is excluded. 8

Standard Qualifications:

- Price includes one mobilization (move-in); additional mobilizations (move-ins) are additional cost. 1
- Continuous access to adequate work area must be provided to Truesdell. 2
- Staging area provided by others. 3
- Permits and Bonds excluded. 4.
- All traffic control, if required, to be provided by others unless specifically included in quote. 5

Inspection, survey and layout excluded. 7

- In the event of any delay to our work or interruption of our schedule caused by anyone other than 8 Truesdell, Truesdell shall be compensated for standby time and/or re-mobilization.
- Price subject to change after 60 days from the date of this proposal. 9

2 of 2

Proposal # 17187-16

Project: In San Diego County near Manzanita from Church Road to 0.1 mile West of Kumeyaay Road Project No: Caltrans 11-295204

- 10 Any retention allowed by contract shall be released within 30 days of completion of our work.
- Any work not specifically included above is excluded.
- Pricing is based on a subcontract agreement satisfactory to Truesdell Corporation. This quotation is to become part of the subcontract agreement.

Submitted by: Mac King

PROPOSAL CONDITIONS: Truesdell Corporation ("Truesdell") guarantees that materials delivered shall be as specified above and that all work will be completed in a workmanlike manner. Any alteration from the above specifications will involve a change order. Truesdell shall not be responsible for delays or variations from proposal specifications due to strikes, accidents or events beyond its control. The owner of the premise shall be responsible for insuring against any claims it/he/she may have. Payment terms are Net 10 Days after the completion of the work performed. All over due amounts shall accrue interest at the per annum rate of eighteen percent (18%) from the due date until paid. This proposal is contingent upon owner/vendee obtaining credit acceptable to Truesdell. If the owner/vendee does not obtain credit acceptable to Truesdell then the terms of this proposal shall require the owner/vendee to pay (50%) of the quoted fee prior to any work scheduling. Truesdell shall be entitled to recover all costs of collection including, but not limited to, reasonable attorneys' fees. This proposal may be withdrawn by us If not accepted within 90 days.



Customer: Coffman Specialties, Inc.

Quotation #:

08032016-01

From: E-Chem, LLC

2944 William St SE Albuquerque, NM 87102 ph: 505-217-2121 fax: 505-217-3721

Date: 8/3/2016 Sheet#: 1

Project:

CalTrans 11-295204

Location: San Diego County

Expires On | 12/31/2016

Quoted To:

Phone #: 858-536-3100

Fax #: 858-586-0164

E-Mail

marty@coffmanspecialties.com

9685 Via Excelencia, Suite 200

San Diego, CA 92126

QUANTITY	U/M	DESCRIPTION	UNIT PRICE	UOM	TOTAL PRICE
1900		HFP 1:1 Epoxy HFST Overlay Resin 500 Gal Tote	\$ 17.65	GL	\$33,535.00
1000		37-6 HIGH FRICTION SURFACE TREATMENT, 5,820 SY			
		国际公司和科技的			
2	EA	Daily Testing, Includes sampling, shipping and reports	\$1,625.00	EA	\$3,250.00
		Testing per Spec 37-6.01D(2)(b) HFST			
	This	Testing will be billed per sample day, as required by CalTran	S		
	PERM	Quantity is representative of anticipated schedule.			
		图图			
		THE RESERVE OF THE PERSON OF T			
1	ea	Freight Not To Exceed	\$ 0.70	gl	\$1,330.00
		Approximate wt =19,000#		UANGO MIN	
		Approximate wt = 15,000#			
EAD TIME IS E	BASED O	N MATERIAL AVAILABLE AT TIME OF QUOTE	TOTAL		\$38,115.00
STIMATED TI	VIE REQU	JIRED FOR SHIPMENT AFTER RECEIPT OF ORDER:	10	WORKING DAY	S
	F.O.B	Jobsite		1	SHIPMENTS
QUO	OTED BY	: Lara Shipman 253-606-5025		CONTRACTOR OF THE PARTY OF THE	NAME OF THE OWN DESCRIPTIONS O

E-Chem, LLC TERMS AND CONDITIONS APPLY TO THE ABOVE QUOTATION.

WHEN PLACING AN ORDER IN REFERENCE TO THIS QUOTE, PLEASE REFERENCE THE ABOVE QUOTE NUMBER.

#3231 P.001/001



A. C. DIKE CO.

Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

13/1× 3/1/

QUOTATION: CDOT 11-295204 SAN DIEGO CO. RT 94

BIDS: 8/3/16

PLACE ONLY *430 LF ASPHALT DIKE TYPE "E" @ \$10.50 LF

C3901 C3940

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618 <u>WWW.ACDIKE.COM</u> DIR# 1000005929

430 LFQ \$ 10.50 = \$4,515 -





APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O BOX 790, GOSHEN, CA 93227-0790 (559) 651-7900 Office - (559) 651-7905 Fax

CA_LIC #283095 = DIR# 1000004858 • SMALL BUSINESS # 20321

PROJECT NAME: CAL TRANS ROUTE 94 @ CHURCH ROAD

LOCATION: MANZANITA PROJECT # 11-295204

PROPOSAL #: 16-329

	S	COPE OF WORK	QUOTE	FOR DA	Y I IIVIE HOUR	5	
TEN	TYPE OF WORK	TYPE	PTY		HIE BERT	TOTAL	
66	PLACE ASPHALT CONCRETE DIKE TYP	E E	430	LF	\$10.21	\$4,390.30	

	TOTAL DIKE 43	LF	TOTAL	\$4,390.30	=
DAYS ON JOB 1	MOVE IN'S 1		ADDITIONAL MOVES	\$3,600.00	_ <
We propose to furnish labor and equipment in proposal number with all inquiries and correspond		and specification	ons as noted below. Please	make reference to our	Ale
1. Proposal excludes traffic control, grading & casphalt under dike (pre-pave), asphalt and truck 2. Dike machines require 12' width, discharge for the park.	king.				
surface only. 3. Purchase order must be received within thirty (3)	0) days from date of quote or quotati	on is invalid.			

- 4. Proposal is for Monday through Friday (Non-Holiday) Work performed during normal daytime hours unless otherwise noted.
- 5. We require 15 days notice prior to start of work.
- 6. Unit prices quoted are for machine extruded asphalt only. Handwork extra.
- 7. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and or any repairs that may be required due to damage by others.
- 8. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- 9. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects.
- 10. Customer agrees to not withhold retention funds to Asphalt Dike Construction, Inc. on projects totaling a sum of \$10,000 or less.
- 11. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate.
- 12. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

SUBMITTED BY:		
Larry Grimes Vice President		
Asphalt Dike Construction, Inc. dba	CONTRACTOR	DATE
	Larry Grimes	8/1/2016
	LARRY GRIMES, Vice President Applied Dive Construction, Inc. dba APCO	DATE

The Road To Smart Solutions

Proposal and Contract

Pavement Recycling Systems, Inc

CA License# 569352 OR License# 185556

DIR# 1000003363 UT License# 6982390-5501 NV License# 0036228 AZ License# 183900

10240 San Sevaine Way, Jurupa Valley, CA 91752 Phone: (951) 682-1091 Fax: (951) 682-1094

From: John Karagas

Email: jkaragas@pavementrecycling.com

Joe Eckardt To:

COFFMAN SPECIALTIES, INC. 9685 VIA EXCELENCIA, SUITE 200 SAN DIEGO, CA 92126

Fax:

Ouote No:

Phone:

(858) 536-3100 (858) 586-0164

1607328

ieckardt@coffmanspecialties.com

Bid Date: 7/12/2016

An Employee Owned Company

We propose to furnish you with labor and material per your representation of job requirements as follows:

11-295204 RTE 94 NEAR MANZANITA

Item No	Description	Quantity	UOM	Unit Price	Total Price
Schedule 1		020	CV	23.280	\$21,417.60
31	COLD PLANE AC PAVEMENT	920	SY		
64	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN	22	ST	148.960	\$3,277.12
< 65	INDENTATIONS) SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	44	ST	148.960	\$6,554.24

Milling Special Conditions

- Item 31 includes: Cut, load, haul and initial sweeping behind the milling operation, with one move on and off the project.
- Excludes: Traffic control, water/water truck, handwork (jackhammering), removal of pcc/base/dirt, survey/project layout, maintenance of the project.
- Excludes USA notification, location and marking. Please see "General Conditions". 3
- Item 31 to be completed in 1 shift.
- DISPATCH NOTE: Should you elect to utilize PRS services, I would like to extend our thanks. For the most efficient service in scheduling/dispatch or job set up, the direct number for Craig would be 760 520-8711.

Rumble Strip Special Conditions

- Items 64 & 65 includes: Grind for Centerline/Shoulder Rumble strip, clean up ac millings and haul away, with one move on and off the 1
- Excludes: Traffic control, water/water truck, pcc grinding, areas inaccessible to the machine, fog seal, layout for rumble strip placement 2 and maintenace of the project.
- Items 64 & 65 to be completed together in 1 shift.
- DISPATCH NOTE: Should you elect to utilize PRS services, I would like to extend our thanks. For the most efficient service in scheduling/dispatch and job set up the direct number for Craig is 760 520-8711. Thank you.
- Excludes USA notification, location and marking. Please see "General Conditions". 5
- Requires: All utilities within the mill area are to be located and marked by the Customer.

General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms. PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor.

California prompt pay statutes shall be enforced. Unless otherwise defined in the SPECIAL CONDITIONS of this bid PRS excludes from the services quoted her all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and the Customer shall assume maintenance and protection of the work. All utilities, obstructions, and foreign objects in the work zone must be marked and located by the Customer prior to PRS's work. PRS excludes any damage to unmarked or improperly located obstructions in the zone of work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting the Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with the following requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date:

Accepted By:

Page 1 of 1

From: John Karagas



8/3/16

General Contractor Attn: Estimating Caltrans 11-295204 Church Road & Kimeyaay Road San Diego, CA

DESCRIPTION: Excavate Ditch Profile(s) - Includes Hand excavation as-required for ditches above walls only (unless otherwise noted). Furnish & Install 6"x6" 10-Gauge WWM Reinforcing. Supply Place & Finish Grey Caltrans Shotcrete Mix Per Spec Section 53

Description	Qty	Units	U\P	Total
Concrete (Ditch Lining)	170	CY	\$ 418.47	\$ 71,139.39

Total \$ 71,139.39

Proposal based on plans by Caltrans dated 5/16/16.

General Conditions of Proposal

- 1 Price based on 1 move-in, additional move-ins at \$3,500.00/EA
- 2 All work during standard daylight hours.
- 3 The above work is to be completed in a timely and efficient manner according to standard practices.
- 4 Any deviation from these specifications (including payment for extra work or allowance for deletion of work) shall be by mutual agreement and shall be in writing.
- 5 Price quote is firm for 30 days from date issued and is predicated on all line items to be completed as a whole.
- 6 Costs for Special Insurance or for Special Training will be added to the contract. (\$80.00 per Man-Hour will be charged for training attendence).
- 7 SWPPP implementation on Time and Materials.
- 8 Damage or extra work caused by flooding, rain, sliding or acts of others are excluded.

874 Geogrid Initial

Contractor Initial

DIR # : 1000037902

LICENSE #: 832725

Special Terms & Conditions of Proposal

- 1 Proposal excludes any forming of the outside edges of ditches unless otherwise noted. All concrete to be poured "neat" against excavated material.
- 2 If ditch is adjacent to a wall and wall footing impacts ditch, all work to chip footing to be done on a time and material plus markup basis. Any additional concrete to be paid at \$190.00 per cubic yard.
- 3 This is a Unit Price Proposal. Billings to be based on quantities actually installed and at unit prices quoted.
- 4 Standard Certificates of Insurance will be provided upon request.
- 5 Payment: Monthly progress payments paid 30 days after invoicing. Invoices not paid after 60 days will be subject to a monthly 10% finance charge. Retention will not exceed 10% and is to be released no longer then 30 days after GRWS's completion of work.
- 6 This proposal supersedes all previous proposals and is valid for 90 days from date of this proposal, after 90 days, the costs will be subject to change.
- 7 We reserve the right to amend bid due to contract award based on insurance regulations or other uncontrollable financial considerations.
- 8 MOBILIZATION FEE: Before commencement of work we require a 10% deposit to cover material costs.
- 9 WHEN ACCEPTED BY SIGNATURE AND RETURNED, THIS DOCUMENT WILL SERVE AS A CONTRACT. Should either party initiate suit or demand arbitration to enforce any of the provisions of the proposal, to protect it's interests in any manner arising under the proposal, the prevailing party shall be entitled to recover reasonable attorney's fees, costs, charges, and expenses (including expert fees and testing) expended or incurred. Signature also indicates your acceptance of our insurance limits & occurrence that have been provided with this proposal.

Contractor / Owner to provide:

Concrete dumpster or wash out pit for ready-mix trucks and concrete pump - Traffic Control - Onsite water source - Any testing, permits, or inspections required - USA Dig Alert notification - Bond (if required) - Tie-Off Points for Fall Protection

Excavation and Subgrade Prep:

- 1 Excavated material cast adjacent to excavation for removal by others.
- 2 Proposal excludes hand excavation unless otherwise noted
- 3 Backhoe production slower than 75Ft/Hr due to rocky conditions will be charged on a time and material basis.
- 4 Grade to be provided at top of ditch. Any additional excavation/backfilling/compaction to be billed at T&M.
- 5 Rock Excavation is not included and will be done on a time and material basis. Overpour due to rock excavation to be paid at a rate of \$190.00 per cubic yard.
- 6 Excavation price based on 1 Move-in(s) with minimum footage requirement of all quoted per move-ins.
- 7 Minimum forty-eight hour notice prior to move-in.

Contractor / Owner to provide:

- Staking and layout.
- 2 Level subgrade to top of concrete, accessible to rubber tire equipment.
- 3 Any import or export of material.
- 4 Eight foot level right of way.
- 5 Subgrade compaction and predampening.

Setup and Reinforcing:

- 1 Dowels or other physical tie-ins to existing and future structures are to be done on a time and material basis.
- 2 Felt or other joint filler excluded.
- 3 All formwork/headers and any drainage structures including pipe excluded.

Concrete and Finish:

- 1 Concrete per Caltrans Section 53
- Broom finish and tolled weakened plane joints included.

Submitted By:	Accepted By:	
Erik R. Hanson		
Erik R. Hanson	General Contractor	



3625 Placentia Lane Riverside, California 92501-1119 Tel: (951) 781-4303 / Fax:(951) 781-2774 **Union Contractor**

DIR #1000004410

From:

Marty L. Leitzman (ext. 15)

marty@swvdltch.com

Project: To:

Cal Trans Contract 11-295204

Attention:

Email:

Cell No. Phone No. Fax No.

Location:

Near Manzanita, San Diego County

Description:

Excavate and furnish and install 6" x 6" x 10 gauge welded wire mesh and

shotcrete per Section 53 on drains on your subgrade as per Plans, Special Provisions and

Scope:

Estimated Quantity

Unit Price

Extension

79) Concrete (Ditch Lining)

170 cy

527.00

89,590.00

Total

\$

\$

\$

89,590.00

Formed edge along paved shoulder included. All fees and charges per AB219 included.

Add/Alternate:

For Type A Roadside Ditch, Load Spoils into

79a) dumptrucks provided by others (Minimum of 2 trucks to be provided)

1946 If .

\$3.80

7,394.80

GENERAL CONDITIONS OF PROPOSAL

Price based on 1 move-in, additional move-ins at 1) 2)

Payment due within 10 days after prime invoice is due. (Not to exceed 60 days after work is completed) The above work is to be completed in a timely and efficient manner according to the standard practices. 3)

Any deviation from these specifications (including payment for extra work or allowance for deletion 4) of work) shall be by mutual agreement and shall be in writing.

Price quote is firm for 30 days from date issued. 5)

Costs for Special Insurance or for Special Training will be added to the contract. 6)

\$80- per Man-Hour will be charged for training attendence.

SWPPP, BMP, and Dust Control implementation on Time and Materials. 7)

Contractor Initial

SWVD Initial



9517812774

3625 Placentia Lane Riverside, California 92501-1119 Tel: (951) 781-4303 / Fax:(951) 781-2774

Union Contractor

Project: Cal Trans Contract 11-295204

Site:

SPECIAL CONDITIONS OF PROPOSAL

- Final quantities to be field measured.
- All Ditch and Splashwall quantities to be measured thru intersections and transitions and paid at Unit Price Rate.
- If ditch is adjacent to a structure or wall and it impacts ditch, all work to chip to be done on a time and material plus markup basis. Any additional concrete to be paid at \$290- per cubic yard.
- Standard Certificates of Insurance will be provided upon request.
- Contractor / Owner to provide:
 - 1) Concrete dumpster or wash out pit for ready-mix trucks and concrete pump.
 - 2) Protection.
 - 3) Traffic Control.
 - 4) Onsite water source.
 - 5) Any testing, permits, or inspection required.
 - 6) USA Dig Alert notification.
 - 7) Bond, if required.
 - 8) Tie Off Points for Fall Protection.
 - 9) Access for Concrete Trucks.
- All work during standard mon-fri daylight hours.

Excavation and Subgrade Prep:

- For areas graded by others, concrete in excess of 10% to be paid at \$290- per cubic yard.
- Excavated material cast adjacent for removal by others.
- Prices exclude hard-material excavation. Backhoe production must exceed 50 Ft/Hr. Slower productions will be charged on a time and material plus markup basis.
- Rock Excavation is excluded. GC will need to break rock and overexcavate below ditch subgrade.
- Rock Excavation is not included and will be done on a time and material plus markup basis. Overpour due to rock excavation to be paid at a rate of \$220- per cubic yard.
- Any hand excavation to be done will be charged on a time and material basis. Minimum forty-eight hour notice prior to move-in.
- Contractor / Owner to provide:
 - 1) Staking and layout.
 - 2) Level subgrade to top of concrete.
 - 3) Area accessible to rubber tire backhoe.
 - 4) Eight foot level right of way.
 - 5) Subgrade compaction and predampening.
 - 6) Backfill

Setup and Reinforcing:

- Dowels or other physical tie-ins to existing and future structures are to be done on a time and material basis.
- Formed edge along paved shoulder included.
- All catch basins, pipe, risers and grates excluded.

Concrete and Finish;

- Concrete color excluded,
- Broom finish and tooled weakened plane joints included.
- For drains with less than 1% fall, birdbath repair to be paid for by Owner / Contractor.

This proposal pages 1 and 2 is accepted:	SOUTHWEST V-DITCH, Inc.
By:	
Title:	By:
Company:	Title:
Date:	Date:

Attention:

Email:

Cell No.

Fax No.

Phone No.



3625 Placentia Lane Riverside, California 92501-1119 Tel: (951) 781-4303 / Fax:(951) 781-2774 Union Contractor

DIR #1000004410

From:

Marty L. Leitzman (ext. 15)

marty@swvdltch.com

Project:

Location:

To:

Cal Trans Contract 11-295204

Near Manzanita, San Dlego County

Description: Excavate and furnish and install 6" x 6" x 10 gauge welded wire mesh and

shotcrete per Section 53 on drains on your subgrade as per Plans, Special Provisions and

Addendum No. 1 - 3.

Scope		Estimated Quantity	/ U	Init Price	Extension
79a)	Concrete (Ditch Lining)	170 cy	\$	416.00	\$ 70,720.00
79b)	Formed Edge Along Paved Shoulder for Type A Ditch	170 cy	\$	56.45	\$ 9,596.50
79c)	AB219 Fees and Charges (may be required)	170 cy	\$	34.00	\$ 5,780.00
			Tota	(\$ 86,096,50

Add/Alternate:

For Type A Roadside Ditch, Load Spoils into

79d) dumptrucks provided by others (Minimum of 2 trucks to be provided)

1946 If

3.80

\$

7,394.80

GENERAL CONDITIONS OF PROPOSAL

1) Price based on 1 move-in, additional move-ins at

\$4,000.00

each.

- Payment due within 10 days after prime invoice is due. (Not to exceed 60 days after work is completed)
 The above work is to be completed in a timely and efficient manner according to the standard practices.
- Any deviation from these specifications (including payment for extra work or allowance for deletion

of work) shall be by mutual agreement and shall be in writing.

5) Price quote is firm for 30 days from date issued.

Costs for Special Insurance or for Special Training will be added to the contract.
 \$80- per Man-Hour will be charged for training attendence.

SWPPP, BMP, and Dust Control implementation on Time and Materials.

Contractor Initial

SWVD Initial



9517812774

3625 Placentia Lane Riverside, California 92501-1119 Tel: (951) 781-4303 / Fax: (951) 781-2774

Union Contractor

Project: Cal Trans Contract 11-295204 To:

Site:

SPECIAL CONDITIONS OF PROPOSAL

- Final quantities to be field measured.
- All Ditch and Splashwall quantities to be measured thru intersections and transitions and paid at Unit Price Rate.
- If ditch is adjacent to a structure or wall and it impacts ditch, all work to chip to be done on a time and material plus markup basis. Any additional concrete to be paid at \$290- per cubic yard.
- Standard Certificates of Insurance will be provided upon request.
- Contractor / Owner to provide:
 - Concrete dumpster or wash out pit for ready-mix trucks and concrete pump.
 - 2) Protection.
 - 3) Traffic Control.
 - 4) Onsite water source.
 - 5) Any testing, permits, or inspection required.
 - 6) USA Dig Alert notification.
 - 7) Bond, if required.
 - 8) Tie Off Points for Fall Protection.
 - 9) Access for Concrete Trucks.
- All work during standard mon-fri daylight hours.

Excavation and Subgrade Prep:

- For areas graded by others, concrete in excess of 10% to be paid at \$290- per cubic yard.
- Excavated material cast adjacent for removal by others.
- Prices exclude hard-material excavation. Backhoe production must exceed 50 Ft/Hr. Slower productions will be charged on a time and material plus markup basis.
- Rock Excavation is excluded. GC will need to break rock and overexcavate below ditch subgrade.
- Rock Excavation is not included and will be done on a time and material plus markup basis. Overpour due to rock excavation to be paid at a rate of \$220- per cubic yard.
- Any hand excavation to be done will be charged on a time and material basis.
- Minimum forty-eight hour notice prior to move-in.
- Contractor / Owner to provide:
 - 1) Staking and layout.
 - 2) Level subgrade to top of concrete.
 - 3) Area accessible to rubber tire backhoe.
 - 4) Eight foot level right of way.
 - 5) Subgrade compaction and predampening.
 - 6) Backfill

Setup and Reinforcing:

- Dowels or other physical tie-ins to existing and future structures are to be done on a time and material basis.
- Felt or other joint filler excluded.
- Formed edge along paved shoulder excluded.
- All catch basins, pipe, risers and grates excluded.

Concrete and Finish:

- Concrete color excluded.
- Broom finish and tooled weakened plane joints included.
- For drains with less than 1% fall, birdbath repair to be paid for by Owner / Contractor.

This proposal pages 1 and 2 is accepted:	SOUTHWEST V-DITCH, Inc.	
By:	By:	
Title:	Title:	
Company:	Date:	
Date:		

ENT B

La Firma Inc.

CSTB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road Nipomo, CA .93444 Phone: 805-748-8576

Fax: 805-929-0501

E-Mail:

estimating@theswpppfirm.com

C8100

#15,300

8/3/2016

Project:

11-295204

Curve Realignment, High Friction Surface Treatment, Drainage Upgrades

11-SD-94-59.6/60.2

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (3) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$2,000.00	=\$2,000.00 /
12	130310	Rain Event Action Plan	LS	31x	\$300.00	=\$9,300.00
14	130330	Prepare Annual Report	LS	4x	\$1,000.00	=\$4,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.

2. Price includes (1) electronic copy and (5) printed copies.

3. BMP materials and supplies not in contract.

4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

Page | 1



Prop #: 16-081 August 3, 2016

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner:

Caltrans

Contract: 11-295204

Location:

Rte 94

Bid Date:

8/3/2016

Item No.	Item Description	Qty	Unit	Unit Price	Extension
11	Prepare Storm Water Pollution Prevention Plan	1	LS	\$2,150.00	\$2,150.00
	Routine weekly QSP Inspections (based on 240 working days. Does not include plant establishment)	50	EA	\$400.00	\$20,000.00
	Rain Event QSP inspections		EA	\$400.00	
12	Rain Event Action Plan	31	EA	\$150.00	\$4,650.00
13	Storm Water Sampling and Analysis Day	10	EA	\$600.00	\$6,000.00
14	Storm Water Annual Report	4	EA	\$500.00	\$2,000.00

SWPPP inclusions:

- Preparation of SWPPP Risk Level 2 with 3 hard copies and electronic copy on disk.
- Additional SWPPP hard copies will be billed at \$100.00 each. Request for changes to SWPPP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water inspections.
- > Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- Note: Weekly and Rain event inspections are required until Notice of Termination (NOT) is accepted by the State Water Resources Control Board. NOT is typically filed once final soil stabilization is achieved.

Rain Event Inspections:

- > Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- > Rain inspections may be combined with routine weekly inspections in certain cases.

Storm Water Annual Report:

- Contingent on contracting for QSP monitoring services.
- Required to be submitted prior to Sept 1 for reporting period ending June 30 of each year.

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319

Page | 2



Rain Event Action Plan:

- Contingent on contracting for QSP monitoring services.
- > To be developed prior to forecast storm event with minimum of 50% chance of rain.

Sampling and Analysis:

Sampling and analysis for pH, turbidity will be performed onsite. Analysis of samples for parameters other than pH and turbidity will be sent a laboratory for results.

Standard Exclusions:

- Dewatering Plan.
- > Hazardous Material Handling/Disposal Plan.
- > Contaminated Soil Handling/Disposal Plan.
- > Laboratory costs associated with analysis of parameters not mentioned to be performed onsite.

Roberto Tessada, CPESC, QSD/QSP



AKA Environmental

The SWPPP Specialists, an SBE Company

6650 Montresor Place, Alta Loma, CA 91737

http://www.akaenvironmental.com SWPPP CERT.NUM.070806-04 Fed Id:30-0457351 SBE Cert. No. 28185 Phone: 323-547-9605 Fax: 323-589-2430 email:rey@akaenvironmental.com August 2, 2016

Submitted To: Coffman Specialties Inc Project Owner: CALTRANS DISTRICT 11

Project Name: Curve Realighnment, High Friction Surface Treatment, Drainage Upgrades

Project Number: 11-295204

Phone Number: 858-536-3100

Fax Number: 858-586-0164

*SWPPP & WPCP - Scope of services and fee - The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

Assumptions and exclusions -

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for printing and inserting the pages into the binder. If paper is needed and/or ÁKA needs to insert pages into binder an additional charge will apply.
- The price is for SWPPP preparation only. Includes four drawings, additional drawings will be billed at \$150.00ea. A \$400 00 fee will be added to the plan, if a Resident Engineer stamp is required.
- Items not specified in this proposal will be provided as an additional service, ex Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this proposal.
- · We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at \$100.00 each.

Billing - Billing will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment.

Qty.	Services	Price	Circle Quantity
1	Storm Water Pollution Prevention Plan (SWPPP)	\$1650.00	1 2 3 4 Other:
1	Storm Water Pollution Prevention Plan (SWPPP) Caltrans	\$1850.00	1 2 3 4 Other:
1	Water Pollution Control Plan (WPCP)*	\$1200.00	1 2 3 4 Other:
1	Dust Management Plan	\$850.00	1 2 3 4 Other:
1	Water Quality Management Plan	Ask for Price	Ask for Price
	SWPCP/Lead Compliance Plans also available	Ask for Price	Ask for Price
	Plan Corrections and/or Revisions	Free	ASK 101 FIICE
	Free local Pick-up and Delivery	Free	
	We now offer BMP Training, QSD and QSP Certification Training. Please ask for more details.		

Hello Estimating Department,

My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like All American Asphalt and Top Grade construction are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed above and give me a call (323) 547-9605

Authorized	
Signature	AKA Environmental

Diversified Landscape Co.

21730 Bundy Canyon Road Wildomar, CA 92595 Phone: 951-245-1686 Fax: 800-783-4197

Variables for a factor				
DBE 8022	SBE 12567	Union Contractor	Lic. 576183	DIR 1000009249

То:	Coffman Specialties, Inc	Contact:	Gus Rios
Address:	9685 Via Excelencia, Suite 200	Phone:	(858) 536-3100
	San Diego, CA 92126	Fax:	(858) 536-3131
Project Name:	11-295204	Bid Number:	3018
Project Location:	Route 94, Manzanita, CA	Bid Date:	8/3/2016
Addendum #:	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price	
DBE						
36	Roadside Clearing	1.00	LS	\$14,700.00	\$14,700.00	
43	Riser Sprinkler Assembly (Gear Driven)	56.00	EACH	\$77.50	\$4,340.00	
44	Riser Sprinkler Assembly	43.00	EACH	\$77.50	\$3,332.50	
45	Truck Watering	1.00	LS	\$86,500.00	\$86,500.00	
46	Cam Coupler Assembly	1.00	EACH	\$1,360.00	\$1,360.00	
47	1" Plastic Pipe (Schedule 40) (Supply Line)	1,520.00	LF	\$4.25	\$6,460.00	
48	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	1,460.00	LF	\$4.40	\$6,424.00	
49	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	1,135.00	LF	\$4.55	\$5,164.25	
50	2" Plastic Pipe (Schedule 40) (Supply Line)	1,890.00	LF	\$4.85	\$9,166.50	
51	3" Plastic Pipe (Class 315) (Supply Line)	30.00	LF	\$58.70	\$1,761.00	
52	Ball Valve	7.00	EACH	\$730.00	\$5,110.00	
88	Mobilization	1.00	LS	\$14,000.00	\$14,000.00	
		Total P	Total Price for above DBE Items:			
Non-DE	BE .					
15	Move In/Out Temporary Erosion Control	4.00	EACH	\$840.00	\$3,360.00	
16	Temporary Hydraulic Mulch	10,700.00	SY	\$0.39	\$4,173.00	
37	Weed Germination	10,300.00	SY	\$0.26	\$2,678.00	
38	Iron Sulfate	40.00	LB	\$1.35	\$54.00	
39	Packet Fertilizer	160.00	EACH	\$0.48	\$76.80	
40	Plant (Group M)	160.00	EACH	\$11.40	\$1,824.00	
41	Plant Establishment	1.00	LS	\$28,600.00	\$28,600.00	
42	Wood Mulch	5.00	CY	\$170.00	\$850.00	
54	Erosion Control (Dry Seed)	4,900.00	SF	\$0.37	\$1,813.00	
55	Erosion Control (Bonded Fiber Matrix)	121,000.00	SF	\$0.20	\$24,200.00	
56	Compost Sock	4,420.00	LF	\$9.05	\$40,001.00	
57	Compost	97,000.00	SF	\$0.27	\$26,190.00	
58	Incorporate Materials	97,000.00	SF	\$0.95	\$92,150.00	
		Total Price f	or above N	on-DBE Items:	\$225,969.80	

Total Bid Price: \$384,288.05

Page 1 of 2

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- · Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- · All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- · Traffic control is excluded.

8/3/2016 9:49:05 AM

- · Excavation and compaction is excluded.
- · Maintenance of temporary erosion control is excluded.
- · Removal of temporary erosion control is excluded.

- Retention to be held at the same rate as Owner to Contractor.
- 60 working day(s) required and includes 2 move-in(s). Additional move-ins=\$800 each.
 Semi-truck access is required within 200 feet for mulch, and compost work.
- Staging area and water supply is required at jobsite for mulch and compost work.
- · Nonpotable water to be provided through a 2.5" metered hydrant or equal at jobsite for all construction and plant establishment work.
- Hydroseed truck access is required.
 Roadside clearing will be performed immediately prior to any landscape work.
 Mobilization to be paid evenly (50/50) over first two progress payments.
- · All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:	CONFIRMED:			
The above prices, specifications and conditions are satisfactory and are hereby accepted.	Diversified Landscape Co.			
Buyer:				
Signature:	Authorized Signature:			
Date of Acceptance:	Estimator: Daniel Cano			
	(951) 245-1686 daniel@diversifiedlandscape.com			

SEQUOIAConsultants

Cost Estimate QC Services for HMA Paving

3601 W. Grove Ave Orange, CA 9286T

Contract No.:

11-295204

Bid Date:

August 3, 2016

Bid Item Nos.:

62: HMA-A: 3,820 Tons

63: Minor HMA: 11 Tons

DBE - 35308

PRI. Desilva esequoia.

Description	Quantity	Unit	F	Rate	A	mount
QC Plan and Support						
Development of a Quality Control Plan	1	Each	\$	950	\$.	950
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$	-	\$	-
HMA-A Field QC Services						
Placement Inspection - 1 Laydown Inspector / Coring Technician	4	Shift	\$	895	\$	3,580
Placement Inspection - 1 Laydown Inspector (Rumble Strips)	1	Shift	\$	795	\$	795
Lab Testing - Rice Density and QC Density Cores	4	Test	\$	260	\$	1,040
Additional Laboratory Testing Services - HMA-A						
Hamburg Wheel Track Testing - 1 per 10,000 Tons	1	Test	\$	800	\$	800
Tensile Strength Ratio Testing - 1 per 10,000 Tons	1	Test	\$	650	\$	650
Determination of Volumetric- Air Volds, VMA, VFA, DP - 1 per 4,000 tons	1	Test	\$	450	\$	450
HMA-A Field Total (Bid Items 62 and 63)					\$	8,265
HMA-A Plant: Plant QC Services						
Lab Testing - Aggregate Quality Testing - 1 per 10,000 Tons	1	Each	\$	890	\$	890
Plant Inspector - Lab Testing To Be Performed at Plant Laboratory	84	Shift	\$	795	\$	3,975
HMA-A Plant Total (Bid Items 62 and 63)					\$	4,865

Supplemental Quality Control Services

Development of Mix Design				
Development of Job Mix Formula - Per Aggregate Size	1	Each	\$ 6,900	\$ 6,900
rification of Job Mix Formula (Hot Drop) - Per Aggregate Size	1	Each	\$ 3,600	\$ 3,600
Mobile Laboratory				
Mobile Laboratory Mobilization/Demobilization		Each	\$ 1,305	\$
Mobile Laboratory (Binder Content, SA, SE, Moisture Content) - Per Shift		Shift	\$ 150	\$

Remarks:

- 1 Estimate is based on 8 hour Straight-Time shifts.
- Over time will be charged at \$132/hour. Double time will be charged at \$176/hour.
- Estimate is based on placement of up to 1,000 tons/shift for HMA-A. For placements exceeding 1,000 tons/shift add an additional 3 Technician per shift (\$795).
- 4 Union Tester rates quoted are valid through June 30, 2017, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

200

Adanta, Inc.

828 School Street Napa, California 94559 Tel. (707) 709-8894 Fax (707) 736-8368

8(a), DBE, MBE, WBE CSLB #961132 DBE Certificate #37357 DIR Registration #1000029442



C8700

July 6, 2016

Attn:

Estimator

Subject: Caltrans Contract 11-295204

<u>Description</u> LEAD COMPLIANCE PLAN

Oty 1

Unit Cost LS \$1,300

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

Kindy Pate

To:

Alfred Civil Engineering, Inc.

7604 Soquel Way Citrus Heights, CA 95610 7/29/2016

DBE Certification # 41902 License # C 48604 QSD/P Certification # 25398 DIR Registration # 1000024191

Subject:

11-295204:- Curve Realignment, High Friction Surface Treatment, Drainage Upgrades

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
11		PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$2,000	\$2,000

Scope includes the following:

- 1. Preparation of SWPPP
- 2. Three hard copies and one electronic copy

Scope does not include:

- 1. Amendments, revisions or addenda after Caltrans authorization.
- 2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bore A Touray
Bore A Touray PE, QSD/QSP

touray:@alfredce.com

Alfred Civil Engineering

(916) 241-5309

To:

Fax: +1 (858) 5860164

Page 2 of 3 08/01/2016 11:01 PM

Alfred Civil Engineering, Inc.

7604 Soquel Way Citrus Heights, CA 95610 7/29/2016

DBE Certification # 41902 License # C 48604 QSD/P Certification # 25398 DIR Registration # 1000024191

Subject:

11-295204:- Curve Realignment, High Friction Surface Treatment, Drainage Upgrades

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	UNIT PRICE	WEEKS	AMOUNT
10	130100	JOB SITE MANAGEMENT	Weekly	\$650	98	\$63,700
12	130310	RAIN EVENT ACTION PLAN	EA	\$400	31	\$12,400
14	130330	STORM WATER ANNUAL REPORT	EA	\$1,000	4 ·	\$4,000
TOTAL						\$80,100

NOTE: Number of weeks is based on Engineer's estimate and may change

Scope includes the following:

- 1. WPC Manager by QSD/QSP
- 2. Inspection, monitoring and tailgate training
- 3. Reports by WPC Manager

Scope does not include provision, transportation, or installation of BMP materials.

Scope is good for 60 days after bid opening date.

Sincerely,

Bore A Touray Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

Back To Query Form

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID

41902

Firm/DBA Name

ALFRED CIVIL ENGINEERING

Address Line1

7604 SOQUEL WAY

Address Line2

CITRUS HEIGHTS

City State Zip Code1

CA 95610

DBE

Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City Mailing State Mailing Zip Code1 Mailing Zip Code2

Certification Type

EMail btouray@comcast.net
Contact Name BORI A. TOURAY
Area Code (916)

Area Code (916)
Phone Number 235-3967
Fax Area Code ()

Fax Phone Number

Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; Counties 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 541330; 541340; 541620; 541690;

ACDBE NAICS

Work Codes

C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS

Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

Licenses EC Civil Engineer;

Trucks

Gender

http://www.dot.ca.gov/ucp/QuerySubmit.do

M

1/2

2990 Bay Vista Court ♦ Benicia, CA 94510 Phone: (707) 746-8028 Fax: (707) 747-0593



Fax

To:	Coffman Sp	Joe Eckardt	From:	Andrew Keough		
Fax:	858-586-016	4		Pages:	3 (Includir	ng this page)
Phone:	256-289-139	1		Date:	August 3,	2016
Re:	CT# 11-2952	04 San Diego C	Co/Manzanita			
Urge	nt	For Review	☐ Please Comment	☐ Plea	se Reply	☐ Please Recycle
• Comr	ments:					

Attached is our quote for California Dept. of Transportation Contract No. 11-295204, San Diego County Near Manzanita From Church Road To 0.1 Mile West Of Kumeyaay Road, 11-SD-94-59.6/60.2, Bidding 8/3/16. Please call if you have any questions.

Thanks,

Andrew Keough akeough@accbuilt.com Cell (707) 246-8347

Alternate Contact: Cliff Barber, Ops. Manager Ph: 707-742-6456



West Coast

2990 Bay Vista Court Drive • Benicia, CA 94510 707.746.8028 • 707.747.0593 (fax) California Contractor's License No. 1011546 DIR #: 1 0 0 0 0 3 5 7 1 3

August 3, 2016

QUOTATION

Project:

11-295204

Addendums: 3

Location:

in San Diego County near Manzanita from Church Road to 0.1 Mile West of Kumeyaay Road, CA

Proposal:

Subject to the terms and conditions contained herein, ACCWC proposes to provide labor, material, and

equipment necessary for the following items of work:

HIGH FRICTION SURFACE TREATMENT BID PACKAGE

,6 _{12 . 1}	Bid Item	Description	Quantity	Unit	Unit Price	Total
P	60	HIGH FRICTION SURFACE TREATMENT	5,820	SQYD	\$27.25	\$158,595.00
P	88	MOBILIZATION	1	LS	\$27,500.00	\$27,500.00
			TOTAL:			\$186,095.00

P

Denotes Partial Bid Item for ACC operations only. See 'Exclusions'.

Inclusions:

- Price quotation includes one mobilization. Work shall be continuous and unobstructed once mobilized. Additional
 mobilizations will be charged the Lump Sum unit rate.
- 2) Surface preparation and one (1) layer of high friction surface treatment, furnished and installed.
- 3) All testing requirements per Special Provision section 37-6 'High Friction Surface Treatment'.

Exclusions:

- 1) All work not explicitly included in the proposal description herein.
- Traffic Control and PCMS boards. ACCWC to work within traffic closures provided by others.
 - Working Days: Approximately 2 3.
- 3) Removal of existing delineation/markers, temporary delineation/markers, or permanent delineation/markers.
- 4) High dump, mechanical street sweeping.
- 5) Removal of existing overlays, membranes, epoxies, etc.
- 6) Handling of k-rail, crash cushions, or other obstructions.
- 7) Disposal of trial area, if necessary.
- 8) TERO, local hiring ordinances, etc.
- 9) All survey, offsets, record keeping and logs for survey.
- 10) All sampling, tests, inspections, permits, monitoring, licenses, fees, or taxes other than sales tax on materials furnished.
- 11) Any modification to our equipment, noise abatement or work restrictions.
- 12) Bond (can be provided upon request).



Liquidated damages.

Special Conditions:

Prime Contractor shall provide, at no cost to ACCWC, the following:

- Secured staging yard adjacent to work site available to ACCWC equipment, personnel, and materials (~150' x 150')
- Light plants, if necessary. Excessive daytime temperatures may require nighttime placement.
- · Sanitary facilities.
- A telescoping forklift (9k# capacity) for loading and unloading materials throughout HFST duration.
- Debris dumpster(s) and concrete washout(s).
- An acceptable base for trial area within project vicinity.

Schedule, Standby, & Price Increases:

- Price is based on performing the work in the most efficient sequence as determined and agreed to by ACCWC and the Prime Contractor.
- Our proposal is based on working weekdays, 5 days/week.
- ACC requests an 8-week notice for scheduling.
- Any standby as a result of Prime Contractor or owner caused delays will be paid at time & material rates.
- Unit prices are good through 8-1-2017, all unit prices increase 5% per year after that date.

Additional terms:

- Price quotation to become a binding part of any subcontract resulting from this bid. Pricing is based on quoted terms.
 Acceptance of this quote is acceptance of the terms and conditions.
- Price is subject to mutually acceptable subcontract terms and conditions. Any resultant subcontract shall be issued in a timely manner.
- 3) No back-charges will be accepted without prior written authorization from ACCWC.
- 4) Prices are based upon continuous operations. Any work stoppages not the fault of the Subcontractor will be subject to delay charges or remobilizations.
- 5) This proposal is valid for a period no longer than 30 calendar days from the date issued.
- 6) Retention withheld not to be greater than the percentage that the owner withholds from the prime contractor, and shall be released within 30 days of the completion of ACCWC's portion of work.
- 7) The Prime Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
- 8) No Extra Work can be performed until a confirmation or agreement on the price, scope and time is provided to ACCWC in the form of written authorization from the Prime Contractor.

If you have any questions or require further information, contact me @ 707-246-8347.

Respectfully.

Andrew Keough

Estimator

American Civil Constructors West Coast LLC

SoCal Stormwater Runoff Solution Services Inc.

Proposal

Proposal # Date 8/3/2016 5467-R1

PO Box# 25158, Los Angeles, CA 90025 California License# C3483049 Line#1: (310) 343-8313 Line#2: (747) 444-0188

Fax #: (310) 579-8413 E-mail mary@socalstormwatersolutions.com Web Site www.socalstormwatersolutions.com

project:

Project Name: Curve Realignment, High Friction Surface

Treatment, Drainage Upgrades Project Number: 11-295204

Item#	Description	Qty	Rate	U/M	Total
1.1	Preparation of Stormwater Pollution Prevention Plan (SWPPP) Including Revisions as Specified in Project Documents Development and QSD Certified	1	\$1,420.00	LS	\$1,420.00
1.2	Preparation of The Lead Compliance Plan (LCP)	1	\$975.00	LS	\$975.00
- 1.3	Water Pollution Control Manager (WPCM)-QSP Weekly Visual Inspections Erosion Control, Site Monitoring (Includes quarterly non-stormwater discharge inspections)	1	\$200.00	visit	\$200.00
1.4	Pre/During/Post <u>Rain Event</u> Visual Inspections (Includes Preparing REAP, Stormwater Discharge Sampling and Analysis)/Varies Based on the Number of Rain Events	1	\$220.00	visit	\$220.00
1.5	Preparation of Stormwater Annual Report	1	\$350.00	EA	\$350.00
	f This Bid is good for 30 Days from Bld Date.			Total:	

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved. (Existing clients with the active account are mpted.)

2. Price includes electronic copy of the final SWPPP.

E. FINE INCLUDES ELECTIONS. COPY OF the Inner Server.

NOTE: Social Stormwater Runoff Solution Services INC. Herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 hour for Registered Civil Engineering services with all services being billed in ½ hour increments.

3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.

Additional charges may apply pending contractor insurance requirements.

5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf or either party or by any commitment or arrangement not specified in the Contract.

6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this

o. No additional work shall be done without prior written authorization of contract, where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.

7. It is expressly stipulated and agreed that SSRSS INC, shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather,

I. It is expressly supurated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the wealther, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.

8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, it is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees, and costs. The laws of the State of California shall control all aspects of this contract except us to lien matters, which will be governed by the laws of the state where the subject property is located.

9. If all ny time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the paging hereby do not promise the state of the state where the research of the state where the research of the state of the state of the state of the state where the research of the state where the research of the state of th

9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.

10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his ex work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mouther Hature".

11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.

12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000002.

13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.

14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.

18. Scress to the job site must be furnished by Contractor, the general contractor, lessed or other party ordering work,

18. SRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not, SSRSS INC. is not held responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's

17. Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason on, error or the Owner/Agency change on requirement) a SWPPP/WPCP document is no longer needed, this contract shall be in effect and contractor is response.

18. Price of this contract is subject to increase for projects that are not commenced for over 90 days from the date that this contract is signed and fully executed.

19. Invoices paid after due date are subject to a finance charge computed at a monthly rate of 1.5% [annual percentage rate of 18%]. Client is responsible for legal and collection costs if necessary to ilect past due amount(s).

"Note: Lead compliance plan proposal will be provided upon your request." "Note: public safety plan proposal will be provided upon your request."	
---	--

1 1 15 Des	Signature	
uthorized Customer Rep.	 Signature .	

FAX COVER SHEET

TO		
COMPANY		
FAXNUMB	ER	18585363131
FROM	,	Socal Stormwater Runoff Solution Services Inc.
DATE		2016-08-03 19:26:19 GMT
RE		SWPPP & LCP Development Proposal - 11-295204 Curve
Realignmen	t, High	Friction Surface Treatment, DrainageUpgradesProject

COVER MESSAGE

Attention: Estimating Department

Please view the attached file for SWPPP & LCP proposal for:

Project Name: Curve Realignment, High Friction Surface Treatment, Drainage

Upgrades

Project Number: 11-295204

Please do not hesitate to contact me if you have any questions or concerns.

Best Regards,

Mary,

Office Manager

So Cal Stormwater Runoff Solution Services Inc.

Line 1: (310) 343-8313 Line2: (747) 444-0188

Cell: (310) 650-679

Fax: (310)579-8413

Website: http://www.socalstormwatersolutions.com

www.socalstormwatersolutions.com



Page: 1



Contract & Proposal

Quote No.....: S178546-2

10441 VINE ST LAKESIDE, CA 92040 2415 Telephone ..: 909-428-3700 Fax..... 877-797-0750 www.oldcastleprecast.com

Quote To ...: All Bidders

Ship To ...: Caltrans 11-295204 - RCP Quote Campo Indian Reservation Campo, CA 91906

Order No S178546	1	Date 8/2016	Customer No	Contact Terms Cash on Delivery		Cash discount	Deliv	hone: very terms lob Site	Quote valid for 30 days
Qty	Unit	Item		Description		Mark	6	Unit price	<u>Amoun</u>
1.00		00000	01	All quantities are appare not to be conside guaranteed Bill of Miquoted without the b complete plans and Unit pricing will prevaquantities of materia PLEASE NOTE: Quavailable with a raise	ered as aterials enefit o specific ail on a ls supported R0	a . Prices of eations. Il actual lied. CP is			
32.00 264.00 56.00 3.00	FT FT	12018 12024 12030 94000	208	18" x 8' 2000D T&G 24" x 8' 2000D T&G 30" x 8' 2000D T&G Estimated Delivery (on Full Truckloads		s - Based		16.00 25.00 36.00 678.00	0 6,600.0 0 2,016.0
				Tax (Code	Taxable amount	Tax	Rate	
				CA CA-L CA-S	ocal DTC	9,128.00 9,128.00 9,128.00		6.50 1.00 0.50	593.32 91.28 45.64

All products and services listed on this Quotation are provided under the Standard Terms and Conditions located at www.oldcastleprecast.com/company/pages/credit.aspx.

		QUOTATION TOTA	L US -	11,892.24
MPORTANT: This proposal is based on responsible for any discrepancies betwee	standard terms and conditions. n this list and actual items or qu	Items and quantities shown are the basis for	he quotation, a	nd we are not
		Sales Person: Ryan Wright	Telepho	one: 951-293-1944
(Accepted by)				
		By:		
(Position)	(Date)			

Acacia Environmental

604 S. San Marcos Rd. Santa Barbara, CA 93111 Office: (805) 964-2585 • Fax: (805) 964-6169

Estimator: James Colbert

Cell: (805) 680-4431 • Email: estimating@acaciaec.com

Union Contractor

SBE Certification #32372

CA License #813236

DIR #1000002540



Proposal


Project: 11-295204

Route: Route 94

Bid Date: 08/03/16

BID	PACK	AGE	PROP	OSAL
-----	------	-----	------	------

ITEM	ITEM DESCRIPTION	U/M	QTY	UNIT	TOTAL
15	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	4.00	\$500.00	\$2,000.00
16	TEMPORARY HYDRAULIC MULCH	SQYD	10,700.00	\$0.74	\$7,918.00
54	EROSION CONTROL (DRY SEED) (SQFT)	SQFT	4,900.00	\$0.46	\$2,254.00
55	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	121,000.00	\$0.17	\$20,570.00
56	COMPOST SOCK	LF	4,420.00	\$8.40	\$37,128.00
57	COMPOST	SQFT	97,000.00	\$0.31	\$30,070.00
58	INCORPORATE MATERIALS	SQFT	97,000.00	\$0.09	\$8,730.00



Inclusions, Exclusions & Requirements

- Addendum 1, 2 & 3 acknowledged
- Excludes maintenance, repairs and removals
- · Excludes traffic control
- Excludes lighting for night work if required. If night work is required, contractor to provide a minimum of two light towers for use by Acacia
- Excludes water for temporary hydraulic mulch (#16) and bonded fiber matrix (#55)
- Requires water source within 1 mile of scheduled work area. Water source to be a high pressure fire hydrant, or an
 operated and maintained 3,000-gallon minimum water truck, or a water tower with 12' clearance
- Requires a minimum of 5,000 square feet for compost (#57) stockpile location with walking floor access within 1 mile of job site
- Requires areas of implementation for all items to be cleared and grubbed and to be clearly marked by the contractor
 or owner's representative prior to each scheduled mobilization
- · Requires finish grade complete, weed and debris free
- This proposal may be withdrawn by Acacia if not accepted within 60 days
- Please call before separating any items from our bid package



August 3, 2016

QUOTE #: DS72716147 Includes Addendums 1, 2 & 3

Caltrans #11-295204 San Diego County, CA Rte 94

ITEM	Description	Unit	Est. Quantity	Unit Price	Item Total
15	Move-In/Move-Out (Temp Erosion Control)	EA	4	\$400.00	\$1,600.00
16	Temp Hydraulic Mulch	SQYD	10,700	\$0.3385	\$3,621.95
54	Erosion Control (Dry Seed)	SQFT	4,900	\$0.3522	\$1,725.78
55	Erosion Control (Bonded Fiber Matrix)	SQFT	121,000	\$0.1525	\$18,452.50

\$ 25,400.23

CalTrans Cartified SWBE, SMBE CT-08771, Union local 1184, LIC# C27-582303, DIR# 1000005171

TERMS AND CONDITIONS:

Estimate is based on prevailing wags, includes tax and one uninterrupted move-on. Each additional unscheduled move-on will be charged \$500.00. All material is guaranteed to be as specified above and all work performed will be in a workmanlike manner. Client is to provide legal access to on-site water through a 2 1/2" metered job site with trucks and equipment being able to reach all areas with a maximum of 300 ft of hose. Any seed or material ordered for this project that is unused will be EXCLUSIONS:

EXCLUSIONS:

Night Work * Traffic Control * Grading * Debris Removal * Soli/Site Preparation * Weeding/Weed Intestation * Watering * Re-seeding HYDROSPROUT, INC. will not be responsible for poor or falled irrigation, acts of nature and maintenance of Hydroseeding and therefore cannot guarantee germination INSURANCE:

INSURANCE:
Payment/Performance bond not included unless secured by an additional cost @ 2.5%. Insurance requirement axcaeding \$1 Million for Liability and WC is not included. Hydroseeding only, "completed operations" axcluded. Reductions or additions of 25% of eatimated quantity subject to unit price change, Stand-by and delay time changed at TâM rates, in the event of litigation relating to the autipact matter of this agreement, the non-prevailing party shall reimburse the prevailing party for all research should be strongly feel and dated sub-contract or purchase order provided that all of the terms and conditions as outlined herein are included. Based upon acceptance of this proposal HYDROSPROUT, INC, will purchase materials specifically for this project, as such the costs for any materials will be billed (including any taxes, mark-up or handling charge) whether or not the project is installed or reschaduled, All retention to days after acceptance of HYDROSPROUTS portion of work by www.fageney. This bid is vold if not accepted within 30 days.

Thank you.

Dean Sanchez
HYDROSPROUT, Inc.
dean@hydrosprout.com
www.hydrosprout.com
460 Corporate Drive, Suite A
Escondido, CA 92029
760-432-8233, 760-432-8146 fex

Artition Approval Reduked In	
ord	Osea

Chrisp Company
Rialto Office

2280 South Lilac Ave

Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Quotation

Contractors License No. 374600 DIR Registration No. 1000000306 A General Engineering C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

TO:	For the intended use of the General Contractor	Current Date: 8/3/2 BidDate: 8/3/2 JobName: 11-SD-94		
Co	Phone: () - Fax: () - ntact:	Location: SD Contract#: 11-29520 Working Days: Liquidated Damages	Bid#:)4 Job#	32122 0
ITEM N	email: IO. DESCRIPTION	QUANTITY UNIT U	JNIT PRICE	TOTAL
01	Lead Compliance Plan for stripe removal Only	1LS	1100.000	\$1,100.00
03	Traffic Control For Permanent work only	1LS	3200.000	\$3,200.00
04	Temporary Traffic stripe Paint	24100 LF	1.000	\$24,100.00
05	Chanelizers Surface Mounted	35 EA	40.000	\$1,400.00
06	Temporary Pavement Marker	580 EA	4.000	\$2,320.00
28	Remove Painted Traffic Stripe	3450 LF	1.000	\$3,450.00
64	Centerline Rumble Strip HMA Ground in	22 STA	160.000	\$3,520.00
65	Shoulder Rumble Strip HMA Ground in	44 STA	160.000	\$7,040.00
84	Paint Traffic Stripe 1-Coat	2470 LF	0.200	\$494.00
85	4" Thermo Traffic Stripe Enhanced wet Night	2470 LF	1.000	\$2,470.00
86	6" Thermo Traffic stripe Enhanced Wet Night	4850 LF	1.200	\$5,820.00
87	Pavement Marker Refl	220 EA	5.000	\$1,100.00
88	Mobilization	1LS	16000.000	\$16,000.00
		Subtotal		\$72,014.00

(FAX)1909 746 0354

P.002/004

Chrisp Company

Rialto Office 2280 South Lilac Ave Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Quotation

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

TOTAL \$72,014.00

Notes

Will Accept All Striping Items without Channelizers and or Ground in rumble strip
Will Not Accept ground in Rumble stripe without all other items.
Includes Traffic Control on Permanent work only, Chrisp co requires 4 shifts of traffic control for stage
work provided at no charge to chrisp co.
Rumble Strip Includes Sweeping and Sealing.
GC to provide storage area and disposal of all AC Grindings from Ground in Rumble strip at no
charge to Chrisp Co.

Written Authorization is Required	Prior to Proceeding With Work	
ACCEPTED BY:	P.O. Number	
TITLE:	Job Number	
		Bond Rate 1.2 Addendums 1,2,3

This quote includes all stipulations found on page 4

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY

Chrisp Company

Rialto Office

2280 South Lilac Ave

Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Quotation

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated August 3, 2016 for the following project

11-SD-94-59.6/60.2

- 5 Move-In(s) included. Additional Move-Ins \$3,200.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- . Clean, clear and unobstructed access required for Chrisp Co. work
- · Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp
- EXCLUDE: Removal of Existing Striping & Markings
- EXCLUDE: Removal of Existing Pavement Markers
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- After receiving contract 10 working days written notice required prior to scheduling of work
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- · This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation excludes the removal & disposal of hazardous grindings & spoils from jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- · Mobilization & Traffic Control Items shall be adjusted for increases in the work
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
 payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
 likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty,
 (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest
 interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.

Chrisp Company

Rialto Office 2280 South Lilac Ave Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Quotation

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

 THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL OCCUR FOR WORK PERFORMED ON WEEKENDS



2040 East Steel Road, Colton Ca 92324 Phone: (909) 884-7170 Fax (909) 884-7106

Cell: (909) 841-8036

General Engineering Class A CA # 685387

DIR# 1000001100

Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

sworks@calstripe.com

SUBCONTRACT QUOTATION

August 3, 2016

BIDS ON - 8/3/2016

PROJECT DESCRIPTION: Curve Realignment – Rte. 94 near Manzanita, CA. CONTRACT / PROJECT NO: Caltrans # 11-295204 11-SD-94-59.6/60.2

ADDENDA ACKNOWLEDGED: 1, 2, 3

- Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
- If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is
 required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special
 provisions) will be provided with the subcontract agreement.
- 3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
- All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this
 work. No extra work or additional work will be performed without written authorization.
- 5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
- 6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
- 7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
- 8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
- 9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
- A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
- 11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

- A. The following materials and services are included in this quote: Thermoplastic [YES] Pavement Markers [YES] Temporary Striping during removals [YES] Thermo / Paint removal [YES] Marker Removal [YES] Lead compliance plan for stripe removal [YES] Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]
- B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500,00ea
- C. [4] Total move-ins included in this quote for Stage Const. or Temporary Delineation. Additional Move-in charge @ \$5,500.00ea
- E. Traffic control IS NOT included in this quote. Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 5).
- F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
- H. Prime Contractor is also to provide a dumpsite within the job limits, and shall dispose of all stripe removal debris, marker removal debris.
- I. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.
- J. Any required Safety Training shall be paid by The General Contractor on a force account basis.

Rie, 94 Manzanita

Caltrans # 11-295204

Bids on 8/3/16

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$800.00	\$ 800.00
4	24100	LF	Temporary Traffic Stripe (Paint)	\$0.60	\$ 14,460.00
6	580	EA	Temporary Pavement Marker	\$5.00	\$ 2,900.00
28	3450	LF	Remove Painted Stripe	\$0.50	\$ 1,725.00
84	2470	LF	Paint Traffic Stripe (1-Coat)	\$1.00	\$ 2,470.00
85	2470	LF	4" Thermo Stripe (EWNV)	\$1.00	\$ 2,470.00
86	4850	LF	6" Thermo Stripe (EWNV)	\$2.00	\$ 9,700.00
87	220	EA	Pavement Marker (Retroreflective)	\$7.00	\$ 1,540.00
88	1	LS	Mobilization - Cal Stripe Operations	\$4,000.00	\$ 4,000.00
				TOTAL BASE BID	\$ 40,065.00





TELEFAX BID:

Caltrans 11-295204

BID DATE:

08/03/2016

FIRM BIDDING:

Cynthia Poundstone QUALITY HYDROSEEDING & RESTORATION Cell (760) 443-4396

2013 ORANGE AVENUE

RAMONA, CA 92065 (760) 789-8040

FAX (760) 789-5168

QUALIFICATIONS: C-27 LICENSE NO. 473694 EXPIRES 5/31/2017

Qualified UDBE/DBE Subcontractor

CERTIFIED DBE-UCP Firm Number: 5616 - EXPIRES 8/30/2017

DIR# - 1000013519 Expires 6/30/2017

BID ITEMS:

_	ITEM CODE	ITEM	UNIT OF MEASURE	ESTIMATE QUANTITY	UNIT	TOTAL
15.	130505	Move-In/Move-Out (Temp.Erosion Control	Each	4	\$700.00	\$2,800.00
16.	130520	Temp. Hydraulic Mulch	Sq.Yd.	10,700	\$0.455	\$4,868.50

INCLUDES: Temp. Hydraulic Mulch Only- No Seed - Wood Fiber Mulch @ 2,000 Lbs/Acre -

Soil Binder @ 100 LBS/Acre...

INCLUSIONS:

(I) TAX, DELIVERY & INSTALLATION

Bond Kate 2%

EXCLUSIONS:

(1) PREWATERING OF SOIL

(2) ANY GRADING

(3) ANY SOILS PREPARATION (4) ANY WEED ERADICATION

(5) NO MAINTENANCE OR WATERING

(6) ALL TRAFFIC CONTROL NECESSARY TO COMPLETE OUR WORK

(7) Night work (cost increase if necessary)

(8) Neither payment or performance bond included (2.75%)

(9) Insurance Req's Exceeding \$2 Million for Liability

2013 Orange Avenue . Ramona, CA . <u>poundstone@livc.com</u> Phone (760) 789-8040 TOLL FREE (800) 924-9376 Fax (760) 789-5168

Back To Query Form

Search Returned 1 Records

Wed Aug 03 07:39:11 PDT 2016

Query Criteria

Firm/DBA Name: Quality Hydroseeding

City: Ramona District: 11

Firm Type: DBE

Firm ID

Firm/DBA Name QUALITY HYDROSEEDING & RESTORATION

2013 ORANGE AVE Address Line1

Address Line2

RAMONA City CA State ZIp Code1 92065 5550 Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City **Malling State** Mailing Zip Code1 Mailing Zip Code2

Certification Type DBE

poundstone@live.com **EMail** CYNTHIA D POUNDSTONE **Contact Name**

Area Code (760)**Phone Number** 789-8040 Alt Area Code ()

Alt Phone Number

Fax Area Code (760)Fax Phone Number 789-5168

Agency Name DEPARTMENT OF TRANSPORTATION

Countles Districts 00; **DBE NAICS** 561730;

ACDBE NAICS

C0620 LANDSCAPING & NURSERY SUPPLIER; C2030 EROSION CONTROL; Work Codes

C2066 TEMPORARY EROSION CONTROL;

Licenses C27 Landscaping Contractor;

Trucks Gender

CAUCASIAN Ethnicity DBE

Firm Type

Back To Query Form

BUSINESS ENTERPRISE CERTIFICATE

QUALITY HYDROSEEDING & RESTORATION

2013 ORANGE AVE RAMONA, CA 92065 5550 Owner: CYNTHIA POUNDSTONE

Business Structure: SOLE PROPRIETORSHIP

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number: 5616

Degrewal Date: July 1, 2017

June 19, 2015

Vanice Salais CERTIFYING AGENCY REPRESENTATIVE

FAX

Date:	08/03/2016	

Pages including cover sheet: 5

To:	8585860164@rcfax.com
	To a control i (@) o lax.com
	*)
Phone	
Fax Number	+18585860164

From:	Patrick Camp				
	Pre-Con Products				
	240 W Los Angeles Ave Simi Valley				
	CA	93065			
Phone	18053280	717			
Fax Number	(866) 595-5384				

100		_	,	
W. 1	n	DET AN		
		W 50	,	

11-295204

From: Patrick Camp Fax: (866) 595-5384 To: 8585860164@rcfax.con Fax: +18585860164 Page 2 of 5 08/03/2016 12:56 PM



Job Name: Caltrans Job# 11-295204

Drainage	Drainage	DI					
system	Unit	Type	Height	length	width		
2	а	gt4	5.14	6.5	3	\$ 6,303.35	1
2	С	gt4	4.23	6.5	3	\$ 6,142.31	1
2	е	g2	4.67	3	3	\$ 3,519.41	1
4	а	gt4	4.07	6.5	3	\$ 6,114.00	1
4	С	gt4	3.84	6.5	3	\$ 6,073.30	1
5	а	gt4	4.33	6.5	3	\$ 6,160.01	1
5	С	gt4	4.67	6.5	3	\$ 6,220.18	1
7	а	g1	2.68	3	2	\$ 3,179.41	. 1
7	С	g1	3.2	3	2	\$ 3,231.31	1
7	е	g1	2.63	3	2	\$ 3,174.42	1
						\$ 50,117.70	10
						\$ 5,011.77	



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE:

8/3/2016

QUOTED BY:

Pat Camp

QUOTE ID:

15648

CUSTOMER NAME: Estimating

CONTACT:

JOB NUMBER: 14109

JOB TITLE: Rte 94 11-295204

LOCATION:

PHONE:

FAX:

TRACT:

CONTRACT#: 11-295204

AGENCY: Caltrans

SHIPPING TERMS:

FOB JOB SITE

PRICE VALID UNTIL:

10/2/2016

PAYMENT TERMS:

NET 30 DAYS

APPROX. LEAD TIME FROM RECEIPT OF PLANS:

:RIFIED UPON ORDI

QUOTE DETAIL

DESCRIPTION

QUANTITY UNIT PRICE

UNIT EXTENSION

Precast Inlets per Caltrans 2015 precast standards

10 \$5,011.77 EA.

\$50,117.70

Price includes precast tops with frame and grates

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

TOTAL

\$50,117.70

NOTES:

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91IS0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY:_

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

Fax: (866) 595-5384

PRE-CON PRODUCTS TERMS AND CONDITIONS

- 1. Purchase Price. The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale anctor installation of the Products based upon the aggregate prices of the time and material components of the Purchase Price including installment charges, if any, as have been separately stated.
- 2. Payment. Payment in full of the Purchase Price, including har sponshior costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (16%) per annum shall accrue on the unpaid balance, and or any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to forthvith cease all further deliveries if timely payment in full has not been received.
- 3. Price Change. The Purchase Price is binding or the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.
- 4. Delivery. Seller will deliver the Products to the job site, and if requested in writing by Buyer. Seller shall install, attach and affix the Products to their final location using Seller's trucks, trailors and personnel. The unloading, placement and installation of the Products shall be the color deposition based upon the reasonable directions and requirements of Buyer, unloss otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.
- 5. Installation. In the event Seller is recuired to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affile to the job size all of the Products. Seller makes no representations or guaranties, nor assumes any responsibility regarding the proper location, alignment, depth size, bedoing, supports, physical requirements, base, backfill, compaction or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibilities are exclusively borne by Buyer. Seller assumes no responsibility for water infiltration into any Product placed in orange execution.
- 5. Capacity. Sollor shall be deemed a construction contractor for all purposes if Sollor is required to install and affix the Products according to the plane and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other dains by reason of any term or condition not contained herein.
- 7. Title. Soller shall retain title to all Products until the full Purchase Price has been paid and, if Soller is responsible for the installation of the Products, until the Products have been attached a, incorporated in and affixed to their final position by Seller.
- 8. Sales TEX. The Purchase Price of the Products is based upon the assumption that Soller shall install and affix the Products, provided that in the event Buyer does not close to contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.
- 9. Warranties. Seller only warrants that the Products shall conform to the specification thereof and shall be free from cerects in labor and marafals for a period of one (1) year from oate of delivery. If the Product is should be found to be delective than upon written notice and after the return of the Product in Buyer's expense to Seller's business premises, Safler shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER HARES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER INFILIPE WARRANTIES OF MERCHATABILITY AND "TIMESS FOR A PARTICULAR USE OR PURPOSE. EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING "FROM OR CAUSED BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products are extractle to Seller by the supplier.
- 10. Inspections. Buyer shall inspect the Products for any broken, chipped or other visible defect or deficiency prior to unloading the same and seller shall have no liability for any such deficiencies unless Buyer provided written notice to Seller on the shipping delivery conument evidencing Buyer's receipt of the same. All other it specifies of the Products shall be made by Buyer within five (6) days from Seller's delivery of the products to the job site, at Buyer's sole bost and expense, for correct size, symmetry, depth and quality consistent with allowable colerances and requirements and are consistent with usual trade practices. Unless written notice of rejection, is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements are are considered in accordance with the description of the Products.
- 11. Returns. Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon roturn to Sollor's business promises.
- 12. Quantity. When the Buyer requests a recuction in total quantity of the Products ordered of more than ten percent (10%) for any caregory of Products Esten. Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.
- 13. Scheduling. Seller's delivery of the Products is based or its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.
- 14. Ordering Odd Lengths. The Purchase Price is based upon furnishing not over two percent (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in writing or the reverse hereof. An additional charge will be made for any excess in such percentage. All pipe and Products will be billed at nominal lengths (4" or 0") and no allowance shall be chargeable for shortage due to bevelling.
- 15. Default. Upon any default by Buyer under this contract, Sellier, at its option, may cancel the unfilled portion of this contract, and the full Purchase Price for all Products manufactured by Sellior for Buyer under this contract, whether or not delivered to the job site, shall, at Sellier's sole option, become immediately due and payable, the exercising any other rights or remedies under the applicable lien laws against the property where the Products are placed or installed. In the event of default in payment, or any other broader, Sellier may other whose, Sellier may other whose, Sellier may other whose exercise all rights and remedies available to Sellier in accordance with California law.
- 16. Sale Contract. This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in whiling signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejector.
- 17. Force Majeure. The Sollor chall not be liable for delays or other failure to perform because of any colays in manufacture or delivery cut to unforcedable causes beyond the centred and without he fault or negligence of the Seller, including, but not restricted, as of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, stocks, epicamics, paramtine metricitions, strikes, excessive tratic, major equipment or transportation failures, delays or cafactus of that parties, theight embargoes, unusually severa weather or delays of subcontractus or suppliers due to any causes and non availability of marrieds. All claims every of the Products shall be deemed waited unless presented in writing concurrently with acceptance of the Products. Delays in calivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties herero anknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the calivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement and that the parties hereby agree that Seller shall sofely be liable to Buyer in such event in an amount equal to Fifty Dollars (\$50) per cay of delay which amount shall constitute the sole and exclusive measurement of camages suffered by Buyer due to any such delay camages.
- 18. Bid Jobs. Or bid jobs, this contract shall be binding or the parties only (a) for celliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.
- 19. Taxes Not included. The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.
- 20. Indemnification. Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, cemands, losses, expenses, bosts, including reasonable attorney's foos, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to present and loss, damage or injury to proporty, caused or due directly or indirectly to the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products on placed on the job site.
 - 21. No Assignment. Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.
- 22. Risk of Loss. Flisk of damage or lose of the Products shall pass to the Buyer upon the transfer of title. Thereafter, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.
- 23. Attorney Fees. In the evert of any litigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover his reasonable aborney's fee and count costs.
- 24. Storage. In the event Buyer case not accept delivery of the Products in acceptance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on its business premises for a period of thirty (30) calendar days beyond the scheduled delivery date; provided that Seller will change Buyer an amount equal to one and one half percent (1.2%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the school declivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall last occur. Seller shall have the right to cancel this contract, retain any deposits or prepayments, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus increast thereon at the rate of one and one-half percent (1.2%) per month until paid in full, if Buyer shall not accept delivery, for any reason whatspever, within ninety (90) days from the scheduled delivery cale.
- 25. Disclaimer of Plans. Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, expense or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, lengths, configurations, layouts installations, climensions are all other design parameters affecting the installation of the Products provided by Seller.



OFFICE: 951-616-3828 FAX: 951-685-1862

Email: orders@lms-transport.com or orders@lmncoldmilling.com 2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

BID DATE: 8-3-16

COMPANY: Coffman Specialties **ATTN:** Estimating

PROJECT NAME: Caltrans 11-295204

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- Item #: Oil Supply (per ton): (1) 200 Tons of PG 64-16 @ \$333 (Indexed)
- Item # Freight (per ton): (1) \$36 to Lakeside
- Item # Mini Grinder/Skidster: \$1,600 per day 8 Hr Min & \$185 per hour after 8 Hrs
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

- 1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
- 2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
- 3. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
- 4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
- 5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
- 6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
- 7. ALL WORK TO BE PERFOMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

- 1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
- 2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
- 3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
- 4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
- IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
- 6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
- 7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name Signature Dat	:e:	Take Links		-
LMS & LMN Name Signature D	ate:			



OFFICE: 951-616-3828 **FAX:** 951-685-1862

Email: orders@lms-transport.com or orders@lmncoldmilling.com 2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2016 - LMN INCORPORATED "A COLD MILLING CO." & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (1)	\$850 (1st 4 Hrs) & \$175 per Hr after	Mobe charge included in 4 hr min.
Mini Grinder w/ Berm Attachment	\$950 (1 st 4 Hrs) & \$195 per Hr after	Hard to reach places i.e. under guard rails.
40"/4' (2) Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
Super Tens (2)	\$88 per Hr (4 Hr min)	\$100 per hour outside of 100 mile radius of Ontario, CA
RGN or Lowboys (2) (equip. transport)	\$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (6 Tractors)	\$95 per hr portal to portal	\$110 Hr outside 100 mile radius 1 Hr Stand By Only
Oil Tankers (6)	\$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min 1 Hr Stand By Only
Dry Van Tractors (6 Tractors)	\$95 per hr portal to portal	\$120 per hr outside 100 mile radius



OFFICE: 951-616-3828 FAX: 951-685-1862

Email: orders@lms-transport.com or orders@lmncoldmilling.com 2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

- 1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
- 2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
- 3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
- 4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
- 5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
- 6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
- 7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
- 8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
- 9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
- 10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
- 11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
- 12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
- 13. Sublet is not responsible for proper drainage.
- 14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
- 15. Jobsite must be accessible to heavy equipment.
- 16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
- 17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee



OFFICE: 951-616-3828 FAX: 951-685-1862

Email: orders@lms-transport.com or orders@lmncoldmilling.com 2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

	•
Signature:	
Company:	
Title: Chief Estimator or Company Principal	
Name:	
=======================================	======
We hereby confirm our acceptance to the terms within this	agreement.
Signature:	
Company: LMS Transport & LMN Incorporated	
Title: President of LMS	
Name: Anthony Steen	

p.1

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022 OFFICE # (530)377-5090 * FAX # (530)377-5092 J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794 E-MAIL jpipe07@yahoo.com

TO ESTIMATING

Customer		Lij I III.	2233211		DATE: 08/03/16	SUBMITTED:	07/12/16 B	Y: MIKE HI	CKS
	C-DOT	11-2952	204			DELIVER TO:		JOBSITE	
OTHER		SAN L	DIEGO (COUNT	Ÿ				
PAGE	E 1 OF 2	?				FUEL S	URCHARGE N	VILL BE ADDE)
ITEM	QTY	UNITS	SIZE	TYPE	1	DESPCRIPTION		UNIT PRICE	EXTENDED PRICE
17	570	LF			TEMPORARY CHECK TYPE 2 INCLUDES;5	DAM 70 EA GRAVEL BAGS (un)	filled)	\$3.16	\$1,801.20
18	8	EA.				AGE INLET PROTECTION 120 EAGRAVEL BAGS (u		\$44.21	\$353.68
19	4900	LF			TEMPORARY FIBER	ROLL TYPE I INSTALLATION		\$1.04	\$5,096.00
	2550	ЕЛ			1"X1"X24" WOOD			50.53	\$1,351.50
20	1170	LF				ENCE INCLUDES; NGE SILT FENCE FABRI VOOD STAKES	IC .	30.58	\$678,60
21	2	RL			FABRIC FOR TEMPO CONSTRUCTION EN ROLL SIZE; 15' X	TRANCE		\$578.95	\$1,157.90
23	ASREQ	EA			TEMPORARY CONCL (PORTABLE) (KIT) IN 1 EA PLYWOOD WAS	VCI.UDES;		\$290.00	#VALUE!
					1 EA PYC FRAME 1 EA ENVIRO SYSTEA WASHOUT BAG 4.				
	ASREQ	EA			EXTRA READY MIX I	WASHOUT BAGS 42''X42	"X43"	\$100.00	#VALUE!

SALES TAX MUST BE ADDED ALL ITEMS TO BE SUPPLIED, INSTALLED BY OTHERS H MOOR OF BOAZER JULING HORNING SEC 29 BEADED BY DEVICE F MONTON JULTEA FOR EXPRINGUE A MANAGEMENT DELINGUES AND AND THE FOREIGN OF TOWN SECONDARY OF THE FOREIGN OF THE FO

ASK FOR: MIKE HICKS

PRICES ARE FIRM FOR 30 DAYS

ACCEPTED BY:

FOR DELIVERY BY: AGREEMENT Terms are 30 Days Net

\$10,438.88

*** Prices may increase if not shipped in 60 days of Purchase Order.***

Terms are 30 Days Net

AGREEMENT

JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022 OFFICE # (530)377-5090 * FAX # (530)377-5092 J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794 E-MAIL jpipe07@yahoo.com

storter:		ESTIM			DATE: 08/03/16	SUBMITTED: DELIVER TO:	07/12/16	BY: MIKE HIC JOBSITE	
DB: C-DOT 11-295204 THER INFO: SAN DIEGO COUNTY							SURCHARGE	WILL BE ADDE)
PAGE	2 OF	2				- 1025		AND DESCRIPTION OF THE PARTY OF	EXTENDEL
TEM	OTY	UNITS	SIZE	TYPE	1	DESPCRIPTION		UNIT PRICE	PRICE
57	4500	LF			eit on pallets a couple	et, 45 pailets/rls total. nis. Compost socks can or of days before degradatic stalled right away after d	on starts	\$3.16	\$14,220.00
80	56	SY			ROCK SLOPE PROT CLASS 8 ROLL SI	ECTION FABRIC ZE; 15' X35'		\$2.63	\$147.28
					ALLED BY OTHERS	SALES TAX MUS DAI ING PROSE OF ATURE WITERAD FOR WITE AND COMMITTED HORRE OF COMMITTER HORRE OF THE	ST RE ADDED		\$14,5

FOR DELIVERY BY:

PRICES ARE FIRM FOR 30 DAYS *** Prices may increase if not slupped in 69 days of Purchase Order***




Myers and Sons Hi-Way Safety Inc.

Main Office:

13310 5th Street, Chino Ca 91710 Tel (909) 591-1781 Fax (909) 627-0999 Escondido Office:

520 W. Grand Ave, Escondido CA 92025 Tel (760) 745-2250 Fax (760) 745-2094 Sacramento Office:

9510 Jackson Rd. Sacramento Ca 95827 Tel (916) 273-1600 Fax (916) 273-1625



Sales Employee: Dave Coutts

Contact Name:

Telephone

Ship Via:

FOB:

SALES QUOTATION

Quotation No: Quotation Date: Valid Until: Customer No:

P.O. No:

Will Call

9950 07/11/16 08/11/16 C3954 Caltrans

11-295204

Page No: Page 1 of

Terms:	NET 30			
areas diversion	The complete many that the complete com	- Odensijow.	amid me	- 10 Fal
103315	Message Board Trailer, 96L3, 96x48, Full Matrix LED, 150w Solar, 4-6v Batt, Hydraulic Lift & Rotat	8.00	\$ 13,176.50	\$ 105,412.00
Includes Balley	elektristick		**************************************	Area (Alexandra)
100982	K-Rail, Section, Concrete, HSP, 20ft, Chino	505.00	\$ 499.00	\$ 251,995.00
104066	Crash Cushion, SLED, TL3, Temporary, Complete	13.00	\$ 6,600.00	\$ 85,800.00
Principlopolo avila	eserguantinese only, ficioli <u>Estadamstalla operadio Ed</u> lesco soill vally	YAN EMMORPHINA SAN	and the second second	Martin Armonia Martin
consessors	hiwaysatay condidecaila olabbus yonines	Sales and the Sa		
SOURCE CONTRACTOR OF SOURCE	The state of the s	And the second second second second second	Subtotal	\$ 443,207.00

0.00 Shipping 0.00 \$ 35,456.56 **Total Order Value** \$ 478,663.56

Signature		Date	

Print Name

Authority to Sign:

Any Individual signing represents and warrants that he/she of legal age and has the authority and power to sign on thier own behalf or on behalf of thier employer

- 1. This quotation will be honored for 30 days.
- 2. All customer orders are non-refundable.
- 3. Sales terms & conditions apply.



QUOTATION OF MATERIALS

DATE: 7/28/2016

CT 11-295204 Curve Realignment High

PROJECT: Friction Surface Treatment

ATTENTION: Estimator BID DATE: 7/3/2016 QUOTE #: 16-07-034 Hanes Geo Components Contacts:

Project Manager: Alex Harrill alex.harrill@hanescompanies.com Mobile: 336-676-2786

Area Sales Manager: Andrea Neale andrea.neale@hanescompanies.com Mobile: 805-657-2130

Customer Service: Lisa Munoz Inside Sales: Scott Holloway 1947 Camino Vida Roble, Suite 105 Carlsbad, CA 92008

PH: 760-431-2452 FX: 760-431-2453

Warehouse:

3401 Etiwanda Ave, BLDG C&D Jurupa Valley, CA

To All Bidders: Quantities on this quotation are estimates only and are not guaranteed to be accurate. All final quantities, including overlap, are the responsibility of the contractor/purchaser. Unit prices are subject to change if items on this quote are purchased separately. UNLESS NOTED OTHERWISE, PRICE IS BASED ON SHIPPING ALL MATERIAL TO ONE LOCATION AT ONE TIME VIA CLOSED VAN.

BID#	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
	240	EA	Bonded Fiber Matrix Bonded Fiber Matrix 50lb/bag *Quantity Based on 4,000 LB/AC Application Rate	\$ 23.50	\$ 5,640.00
19	196	EA	Fiber Rolls 9"x25' Plastic-Net	\$ 14.50	\$ 2,842.00
19	1,220	EA	Stakes for Fiber Roll 1"x1"x24"	\$ 0.24	\$ 292.80
20	1,200	· LF	Silt Fence DOT Grade Silt Fence (3' x 330')	\$ 0.12	\$ 144.00
20	300	EA	Wood Posts for Silt Fence 2" x 2" x 48" Stakes	\$ 0.93	\$ 279.00

750.00 Freight: 9,947.80 Subtotal: \$ Sales Tax: Additional 9,947.80 TOTAL


Sales Tax Rate: 0.00%

Term of Sale • Prices are FOB origin unless stated otherwise. Unloading by others. Payments are net 30 days from date of invoice, subject to credit approval. Sales tax is not included: ADD when applicable, Prices quoted apply only to the project specified herein, The prices quoted herein shall remain in effect for 30 days from the date of this quotation. Seller reserves the right to adjust the prices after 30 days from the date of quotation. Buyer must notify seller in writing of any special provisions required for each job such as material needed to meet any ARRA or buy American requirements. Prior to quotation of pricing and delivery, Fallure to do so will result in the assumption that no special provisions apply. For shipments that are less than a full truck load and less than \$750 dollars, additional delivery charges will apply and pricing is based on one delivery.

ACCEPTAL	NCE OF QUUTATION	
	by order the material described above, at the prices	HANES
specified, subject to all terms and o	conditions appearing on this quotation.	- Adjourn
Company:		
By:		By: An
Title:	Date:	Title: Are
Ship to Address:		Direct: 805
	P.O. Number:	



drea Neale ea Sales Manager -657-2130





Hanes Geo Components is an established nationwide resource of product knowledge and supply. Our premier product portfolio includes TerraTex geotextiles which have been of the highest quality for over 25 years. Whatever the specification requirements - AASHTO M288, NTPEP, Corp of Engineers or state DOT, you can be confident that Hanes Geo Components has the best certifiable fabrics in the geotextile industry.

With our success largely dependent on how well we partner with our customers - Hanes Geo Components is committed to providing the best products, customer service and price available anywhere.

For more information on Hanes Geo Components, please contact us by calling 760-431-2452 or visit www.hanesgeo.com.

PRODUCTS

TERRATEX FABRICS

Non-wovens (filter fabrics) Woven Stabilization Woven Monofilament High Strength Fabrics Paving Fabrics Landscape Fabrics

TERRAGRID GEOGRID

Biaxial Geogrids
Uniaxial Geogrid
Pavement Reinforcing Grid

TERRADRAIN

Terradrain Geocomposite Terradrain Drainboard Terradrain Strip Drain Accessories

EROSION CONTROL

Erosion Control Blankets Straw Straw / Coconut Coconut Excelsior Open Weave Products

Jute

Coir Turf Reinforcement Mats Gabions Hydraulically Applied Products Terracell Cellular Confinement

SEDIMENT CONTROL

Straw Fiber Rolls
Excelsior Logs
Coir Logs
Gravel Bags
Pre-staked Silt Fence
Reinforced Silt Fence
Silt Fence Fabric Only
Accessories

CONTACT US

Andrea Neale
CA Area Sales Manager
PH: 805-657-2130
andrea_neale@hanescompanies.com

Customer Service: Lisa Munoz PH: 760-431-2452 FX: 760-431-2453

CA Sales Office: Carlsbad, CA CA Warehouse: Cerritos, CA

Machinists - Foundry - Fabricators 2020 WEST 14TH STREET, LONG BEACH, CA 90813 PHONE: (562) 432-5451 FAX: (562) 435-5929

Bids Received by:

ESTIMATING DEPARTMEN

Attention: E-mail:

08/03/16

***CENT VIA EMAII ***

			"""SENT VIA EMAIL"""		chernand	lez@lbiw.com
We are pleased	to provide you	u with a quote	for the following miscellaneous metals for the construction of:			
Project:	CALTRA	ANS 11-295	204 RTE 94 MANZANITA	PAGE (ONE (1) (OF ONE (1)
Location:	MANZA	NITA CA	QUOTATION ID: FQT 08.03.16 CH CAL	TRANS 11-29	5204 RTI	C. 94
ITEM	OTY	<u>U/M</u>	DESCRIPTION OF ITEMS TO BE FURNISHED	PRICE	<u>U/M</u>	TOTAL
68)	22	CY	MINOR CONCRETE (MINOR STRUCTURE) CONSISTING OF THE FOLLOWING ITEMS ONLY: * 6 EA GALVANIZED BEAM SUPPORTS ONLY FOR GT4 INLETS	\$47.73	CY	\$1,050.06
		NOTES:	1) NO REINFORCING STEEL INCLUDED 2) CALTRANS STEPS AS REQUIRED - \$15.95 EACH			
81)	5,177	LBS	MISCELLANEOUS IRON & STEEL CONSISTING OF THE FOLLOWING ITEMS ONLY: * 6 SETS - GT4 INLET HARDWARE EACH WITH TWO (2) 24-12 GRATES & FRAMES, MILL FINISH * 3 EA - G1 INLET, EACH WITH ONE (1) 24-12 GRATE & FRAME MILL FINISH	\$1.20	LB	\$6,212.40
			* 1 EA - G2 INLET EACH WITH ONE (1) 24-12X GRATE & FRAME MILL FINISH * 16 EA - 3/8" x 2'-0" STEEL CHAIN LENGTHS, NOT COATED			

NOTE: 1) STEEL CHAINS TO BE FURNISHED LOOSE AND TO BE WELDED ON EACH GRATE / FRAME IN THE FIELD BY CONTRACTORS

NOTES:

- 1.) NO INSTALLATION, FIELD WELDING, OR FIELD WORK IS INCLUDED
- 2.) NO REINFORCING STEEL IS INCLUDED
- 3.) GALVANIZED STEEL STEPS: \$15.95 EACH AS REQUIRED
- 4.) UNIT PRICES ARE VALID FOR THIRTY (30) DAYS FROM THE DATE OF THIS QUOTATION
- 5.) PRICES ARE F.O.B. JOB SITE ONE DELIVERY

PAGE ONE (1) QUOTATION TOTAL: SEE ABOVE

F.O.BSEE NOTE 5		TERMS: 30 DAYS N10 PROX	SALES TAX: AS APPLICABLE (PLEASE ADD SALES TAX)			
Submitted By:	CARLOS	HERNANDEZ PW				
Accepted By:		Accepted By:				

IMPERIAL VALLEY AGGREGATES



Phone: (760) 851-0367

OCOTILLO, CA

Fax: (760) 342-5444

MATERIAL QUOTE

Customer: Coffmar	Specialties		
Quote Requested By:	Gus		
Phone Number:	(858) 536-3100		
Fax Number:			
Quoted By: Gordon	Keenoy / Cell - (760) 578	3-3455 Date:	3-Aug-16
Delivery Address:	Project - I-8 & Hwy 9	4	
QUANTITY	MATERIAL	PRICE PER TON	F.O.B LOCATION
4,000 TONS	Class II Base	\$ 7.85 + tax	Ocotillo,Ca
TONS			
TONS			
TONS			
Delivery Price Botton	n Dumps/Transfers:		N/A
All prices are per ton	plus sales tax	10 minutes for Bottoms & End Du	
Price is good till Dec. Haul rates subject to	change without notice. dvance notice required, pr	ior to shipment.	

FLASH TRAFFIC INC. CERTIFIED DBE-WBE #39950

Bid

PO Box 801360 Santa Clarita, CA 91380-1360 Office# 661-262-6003 Estimating 661-733-2053 Fax 661-262-6099 Flashwbe@outlook.com State contractor license: 963168 DIR# 1000015697

Attention: Estimating Department

08-01-16

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 11-295204 . That bids on 08-03-16. After looking at the plans and specials the following is a bid for item #7 PCMS:

Item# 7 PCMS boards: 8 PCMS Boards:

Monthly PCMS price is \$850.00 per 30 days, per board

\$150.00 delivery per board

\$150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,

Rick Vasquez Estimator Flash Traffic, Inc. 661 733 2053



Sales Rep: Doug J. Low Phone: (858) 603-5431 Plant: (619) 443-0274 Email: dlow@ecmatls.com



Supplying quality asphalt

DATE: August 2, 2016

CUSTOMER: Coffman Specialties

PROJECT: 11-295204 - SR-94 Near Manzanita

QUOTED TO: Joe Eckardt

QUOTATION #: D08022016-2

QUOTATION EXPIRATION: 3/31/2016

ASPHALT						
Plant	Product	Qty	FOB Plant	Delivery	Delivered Price	
			(\$/ton)	(\$/ton)	(\$/ton)	
Viellente Del						
Vigilante Rd. Lakeside	3/4" Caltrans SP Type A 64-10	3,800 tons				
Vigilante Rd. Lakeside	3/8" Berm AC 70-10	100 tons				

Special Instructions:

TAXES ARE NOT INCLUDED

Applicable environmental (\$3/load), short load, and stand-by fees will be charged.

No plans or specs reviewed.

Overtime: \$250/hr. A 4 hour minimum will be charged on weeknights & Saturday. Sunday: \$5000/shift.

DBE credit through LMS Transport for oil supply please add \$1/ton to all asphalt prices

Prices quoted above do not include any state or local sales and use tax, if any applies for this project. Terms are Net 30. Please note standard terms and conditions apply and are part of the Agreement between Buyer and Seller and supersede any Agreement submitted by the Buyer.

All Prices subject to change without notice. This quote is limited to acceptance within 30 days from the date of this quotation after which time quotation is subject to review/revision. Please contact Sales Rep prior to placing the order. Buyer acknowledges that he/she has read this agreement and accepts its terms as stated.

Accepted By:	Date:
Sales Representative:	Date:

We appreciate the opportunity to provide you this quote and trust that East County Materials will have the pleasure serving your needs for this and future projects.



Supplying quality asphalt

Sales Rep: Doug J. Low Phone: (858) 603-5431 Plant: (619) 443-0274 Email: dlow@ecmatls.com

EAST COUNTY MATERIALS - TERMS AND CONDITIONS


- All sales by Seller to Buyer shall be subject to Seller's General Terms and Conditions of Sale which shall supersede all other written and oral agreements, invoices, understandings, statements, promises and memoranda between the parties.
- · Materials are quoted in U.S. units unless otherwise specified.
- Applicable environmental fees shall apply to individual loads and shall be added to the invoice.
- Seller's duties and liabilities under this agreement are subject to contingencies beyond the reasonable control of
 Seller including, but not limited to, the interruption of power to Seller's production facility, or other occurrence
 which makes it impracticable or unreasonable for Seller to provide the materials quoted herein or otherwise
 perform its obligations. In such circumstances, Seller's performance shall be excused and Seller shall not be
 liable for any loss or damage resulting therefrom.
- Any increases in haul rate or tax shall be added at time of delivery.
- Prices quoted are SUBJECT TO CHANGE WITHOUT NOTICE until such time as this proposal is signed by Buyer and delivered to Seller.
- This quote is made subject to the written approval of the Seller and shall not be binding upon the Seller until so approved.
- Quotation is for Monday through Friday (non-holiday) normal daytime production hours, unless otherwise noted.
- Buyer is responsible for all applicable sales tax.
- Buyer shall be responsible for any damage to delivery trucks and/or mixers, including towing fees, occurring
 during material delivery and while under the guidance of non-seller personnel.
- This Quotation does not establish a credit account for the Customer and does not entitle the Buyer to purchase
 Material on credit. In the absence of a credit account, all amounts and charges shall be due and payable on or
 prior to the time the Material is loaded into a truck at Seller's plant. Seller may withhold loading and delivery
 of Material until payment has been made.
- Buyer agrees to take title to Material at Seller's Plant.

Asphalt Quotes

- All materials quoted as commercially produced by Seller, unless otherwise noted.
- Material and trucking based upon availability.
- Excess unloading or delay time will be charged at the applicable hourly rate.
- · QCQA quotations can be obtained on a job specific basis.
- Unless otherwise stated, when projects include an oil index price fluctuation clause, asphalt prices are based on Seller's participation in the index.

CUSTOMER RESPONSIBILITY

- a. Prices quoted are applicable during normal working hours (7:00 am to 3:00 pm Monday thru Friday). Additional charges will apply during non-operational hours. 48 hours advance notice to schedule / 24hours notice prior to cancel. Failure to cancel without 24 hours notice; Buyer will be charged quoted or listed rate.
- b. Seller is not obligated to guarantee a single or sole supply source of materials or notify buyer of changes in source of raw materials unless agreed upon by both parties in writing.
- c. Buyer shall be responsible for any material testing by an independent laboratory.
- d. Buyer shall provide an authorized person to sign each delivery ticket or the customer may sign the first delivery ticket and an attached release from waiving the signatures on all remaining loads delivered that same day.
- e. Customer is responsible for a safe work environment.
- f. Seller reserves the right to test the in-place Material for Conformance.
- g. The quality of aggregate materials may de degraded by excessive handling or segregation at the point of delivery. ECM will only guarantee the physical properties (gradation, sand equivalent or cleanliness value) of its aggregate materials at the point of discharge from the truck.
- h. All materials are subject to availability and Engineer approval.
- i. All claims regarding product quality must be submitted in writing within 5 business days from the date of above service. Claims over 5 business days will not be reviewed by Seller.



PROJECT: RTE 94 MANZANITA CALTRANS - CONTRACT # 11-295204 SAN DIEGO, CA

THIS PROJECT HAS A 11 % DBE GOAL

BID DATE:

JULY 12, 2016

BID TIME:

2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign – One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection.

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.



If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

PROJECT: RTE 94 MANZANITA
CALTRANS - CONTRACT # 11-295204
SAN DIEGO, CA

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com Home -» Construction Contract Awards -» Advertised Projects This Week Listing for all primes seeking assistance with project 11-295204. 5 results found.

Contractor: Coffman Specialties, Inc. Contact: Estimating Department

Address: 9685 Via Excelencia, Ste 200 San Diego, CA 92126

Phone: 858-536-3100 Fax: 858-586-0164 Email: estimating@coffmanspecialties.com

Services needed: Bid Date July 12,2016 @ 2:00 PM DBE GOAL 11% Please respond by 5:00 PM., July 6, 2016 We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign? One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection.

Requirements: Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor?s license number and Department of Industrial Relations(DIR)registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms. If you have any questions,

Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email

estimating@coffmanspecialties.com. Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.

Date posted: 06/13/2016

Contractor: Hazard Construction Company Contact: Dale Yeager

Address: 6465 Marindustry San Diego CA 92121

Phone: 619-778-4620 Fax: 858-453-6034 Email: dyeager@hazardconstruction.com

Services needed: NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency?s website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php *** THIS IS A PREVAILING WAGE PROJECT *** SUBTRADES: LEAD PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC STRIPE, SWPPP, EROSION CONTROL, LANDSCAPE/IRRIGATION, HIGH SURFACE FRICTION SURFACE, DIKE,

CONCRETE DITCH LINING, FENCE, ROCK EXCAVATION.

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company?s Insurance Requirements for General Liability, Auto and Workers?

From:

Nilian Moreno <nmoreno@coffmanspecialties.com>

Sent: To: Monday, June 13, 2016 2:29 PM saul@compliancenews.com

Subject:

AD- Coffman 11-295204 RTE 94 Manzanita

Attachments:

Compliance News -RTE 94 MANZANITA .pdf; AD COFFFMAN - RTE 94 MANZANITA

-.pdf

Hello,

Please see the attached request for advertising Good Faith Effort for certified DBE Subcontractors on the following project.

RTE 94 Manzanita. San Diego, CA on July 12, 2016.

See attached request form and the ad with scope of work.

Thank you kindly,

Nilian Moreno

Contract Administrator



Phone: (858) 536-3100 Fax: (858) 586-0164

From:

Nilian Moreno <nmoreno@coffmanspecialties.com>

Sent:

Tuesday, June 14, 2016 12:17 PM

To:

'Nabil Vo'

Cc: Subject: estystoddard@msn.com

Attachments:

AD- Coffman 11-295204 RTE 94 Manzanita

AD COFFFMAN - RTE 94 MANZANITA -.pdf

Good Morning All,

Please see attached request for advertising Good Faith Effort for certified DBE Subcontractors on the following project.

RTE 94 Manzanita. San Diego, CA – Bidding on 07/12/16 at 2:00 PM

Please run add on 06/21/16 and 06/28/16

See attached for ad with the scope of work.

Thank you,

Nilian Moreno

Contract Administrator



Phone: (858) 536-3100 Fax: (858) 586-0164

From:

Nilian Moreno <nmoreno@coffmanspecialties.com>

Sent:

Monday, June 13, 2016 2:01 PM

To:

planroom@agcsd.org

Cc: Subject: jessica@agcsd.org

Attachments:

AD- Coffman 11-295204 RTE 94 Manzanita AD COFFFMAN - RTE 94 MANZANITA -.pdf

Hello,

Please see the attached request for advertising Good Faith Effort for certified DBE Subcontractors on the following project.

RTE 94 Manzanita. San Diego, CA on July 12, 2016.

See attached request form and the ad with scope of work.

Thank you kindly,

Nilian Moreno

Contract Administrator



Phone: (858) 536-3100 Fax: (858) 586-0164

Fax Confirmations for CALTRANS - CONTRACT # 11-2	295204 - RTE 9			
Company Name	Fax	Status	Attempts	Time Sent
Ortiz Asphalt Paving, Inc	(760) 995- 4443	Failure	1	
Acme Safety & Supply Corp	(619) 542- 0763	Success	1	06/13/2016 at 10:58 PM
Pj Teixeira Company	(619) 449- 0575	Failure	1	
MONTGOMERY CONSTRUCTION SERVICES, INC.	(619) 546- 8482	Success	1	06/13/2016 at 10:58 PM
Sm Sales	(661) 299- 1547	Success	1	06/13/2016 at 10:58 PM
RICK CHAVEZ TRUCKING INC.	(888) 488- 1322	Success	1	06/13/2016 at 10:58 PM
K R C Safety Co. Inc.	(559) 732- 2684	Success	1	06/13/2016 at 10:58 PM
24/7 TRUCKING INC	(619) 264- 3826	Success	1	06/13/2016 at 10:58 PM
Payco Specialties, Incorporated	(619) 427- 1620	Success	1	06/13/2016 at 10:58 PM
Sequoia Consultant, Inc	(714) 974- 6193	Success	1	06/13/2016 at 10:58 PM
Matzenauer Electric, Inc	(619) 390- 4559	Success	1	06/13/2016 at 10:58 PM
DELTECH ENGINEERING, INC	(714) 384- 4594	Success	: 1	06/13/2016 at 10:58 PM
A.B. HASHMI, INC.	(858) 433- 7215	Success	: 1	06/13/2016 at 11:04 PM
Ew Corporation	(760) 337- 0030	Success	1	06/13/2016 at 10:58 PM
Portillo Concrete	(619) 466- 4639	Failure	1	
Full Traffic Maintenance, Inc.	(951) 520- 9980	Success	: 1	06/13/2016 at 10:58 PM
BANAGA CONSTRUCTION, INC	(619) 737- 9199	Failure	1	
Axiom Engineering & Science Corp	(714) 247- 1006	Failure	1	
HOFER CORPORATION	(619) 661- 6054	Success	3 1	06/13/2016 at 10:58 PM
Bert W Salas, Inc.	(619) 258- 3515	Success	s 1	06/13/2016 at 10:58 PM
ANTHONY'S GRADING & PAVING	(619) 749- 3973	Success	s 1	06/13/2016 at 10:58 PM
Dominguez Construction Company, Inc.	(626) 962- 5055	Success	s 1	06/13/2016 at 10:58 PM
Canales Demolition And Hauling	(619) 303- 9397	Success	3 1	06/13/2016 at 10:58 PM

LEGEND FENCE CORPORATION	(619) 282- 6001	Success 1	06/13/2016 at 10:58 PM
Statewide Stripes, Inc	(858) 560- 0158	Success 1	06/13/2016 at 10:58 PM
First Fuel, Inc.	(949) 270- 6257	Success 1	06/13/2016 at 10:58 PM
Terra West, Inc	(619) 568- 3475	Failure 1	
Adanta, Inc	(707) 736- 8368	Success 1	06/13/2016 at 10:58 PM
DE LA FUENTE CONSTRUCTION, INC.	(619) 878- 2980	Failure 1	
SO CAL CONSTRUCTION & CONSULTING SERVICES, INC.	(760) 723- 2736	Success 1	06/13/2016 at 10:58 PM
In-line Fence & Railing Co., Inc	(760) 789- 1915	Success 1	06/13/2016 at 10:59 PM
GREEN CLEAN WATER AND WASTE SERVICES, INC.	(619) 562- 2311	Success 1	06/13/2016 at 10:59 PM

01

O 06/13/2016 4:03 PM

→ 16195

Coffman Specialties, Inc.

CA

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Acme Safety & Supply Corp 1616 WEST AVE National City,CA,91950

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Ouotes are needed for:

including, but not limited to, the following work items: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and spees are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

02

9 06/13/2016 4:03 PM

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialtics requires this proof be submitted w/in 24 hours of Bid Date.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES:

) We cannot participate in the contract

Please fax return this form by Jul 6, 2016 with a copy of your certification to Marty Keane at (858) 586-0164

p.1

Coffman Specialties, Inc.

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

Jun 11 16 07:13a

9 06/13/2016 4:04 PM

INVITATION TO BID

June 13, 2016 Full Traffic Maintenance, Inc. 217 LEWIS COURT CORONA, CA, 92882

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Glearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subregation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and spees are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

951 520 9980

02

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: T

Traffic CONTROL AND CAS

() We cannot participate in the contract

Print Name of Business Owner

Signature

Date: 0-14-16

Please fax return this form by Jul 6, 2016 with a copy of your certification to Marty Keane at (858) 586-0164

→ 19492706257

01

Coffman Specialties, Inc.

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 First Fuel. Inc. 14 Bolivar Street. Newport Beach, CA, 92663

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Ouotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection...

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and spees are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email cstimating@coffmanspccialtics.com.

02

CA

→ 19492706257

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialtics requires this proof be submitted w/in 24 hours of Bid Date.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contract	
TYPE OF SERVICE	CE OR SUPPLIES:
We cannot participate in the contract	et C
Jance T. Kantran	Jan 12
Print Name of Business Owner	Signature
Date: 6 - 104 - 10	

Please fax return this form by Jul 6, 2016 with a copy of your certification to Marty Keane at (858) 586-0164

Coffman Specialties, Inc.

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Sm Sales 17524 W. Sierra Highway Santa Clarita,CA,91351

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialtics, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and spees are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

Participation Response Form

() We can participate in this contract

TYPE OF SERVICE OR SUPPLIES:

We cannot participate in the contract

Janis Pusic
Print Name of Business Owner

Date: 6-14-2016

Please fax return this form by Jul 6, 2016 with a copy of your certification to Marty Keane at (858) 586-0164

From:

Lisa Lovelace < llovelace@agcsd.org>

Sent:

Thursday, June 16, 2016 12:03 PM

To:

Nilian Moreno

Subject:

Re: AD- Coffman 11-295204 RTE 94 Manzanita

Got it, Thanks...

Your ad will run on 6/20 & 6/27 with a proof of publication e-mailed the following day.

Lisa Lovelace

AGC's Senior Plan Room Reporter
Associated General Contractors of America

San Diego Chapter, Inc.

6212 Ferris Square

San Diego, CA 92121

Ph: 858.874.8560 Fax: 858.874.8569 Cell: 619-876-2172 e-mail: lisa@agcsd.org

WEBSITE: www.agcsd.org



Building Your Quality of Life



From: Nilian Moreno <nmoreno@coffmanspecialties.com>

Sent: Thursday, June 16, 2016 9:44 AM

To: Lisa Lovelace

Subject: RE: AD- Coffman 11-295204 RTE 94 Manzanita

Hi Lisa,

Sorry about that! Here you go.

Thanks, Nilian

From: Lisa Lovelace [mailto:llovelace@agcsd.org]

Sent: Thursday, June 16, 2016 9:37 AM

* Proof of Publication

June 20tl In the year of 2010



PROJECT: RTE 94 MANZANITA CALTRANS - CONTRACT # 11-295204 SAN DIEGO, CA

**THIS PROJECT HAS A 11 % DBE GOAL **

BID DATE: JULY 12, 2016 BID TIME 2:00 P.M.

We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items:

Non-DEE Substituppliers: Indicate 2nd item participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after April 1, 2015, the following registration requirements apply: Every Substantiactor is required to be registered to perform public work. The following registration requirements apply: Every Substantiactor is required to be registered to perform public work in a bid proposal pursuant to Section 4504 of the Fublic Contract Code, or engages in the performence of any contract for public work, unless currently registered to perform public voir pursuant to Section 1725. No bid shall be accepted for any 1725. If you can fill, Coffernia Specialists requires this proof be submitted with 3 fever of 80 fever to 80 fever to

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER), a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

June 20. In the year of 2016


*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct. Dated at: San Diego California, this 20th day of June, 2016.

Lisa Locelace

LISA LOVELACE Editor Jessica Kovack

JESSICA KOVACK Publisher



Associated General Contractors of America, San Diego Chapter, Inc.

AGC GOOD FAITH ADVERTISING REPORT

DVBE, DBE, MBE, WBE, OBE, ETC.

Meet your firm's Disabled Veteran Business Enterprise (DVBE), "Good Faith Effort"

Meet your firm's Disabled Veteran Business Enterprise (DVBE), "Good Faith Effort" requirements as well as your MBE, DBE, WBE, UDBE, and OBE "Good Faith Effort" requirements by advertising in AGC's Good Faith Advertising Report.

On May 3, 2004 the California Department of General Services approved AGC's Good Faith Advertising Report as a Focus Publication. The AGC Report was also approved as a Trade Publication, which assists contractors in complying with MBE, WBE, OBE, etc. "Good Faith" requirements. The "Good Faith Effort" requirement requires advertising in both a Focus and Trade Source.

AGC's Good Faith Advertising Report was approved as a Focus Publication because AGC provides the Report free of charge to a number of certified DVBE construction oriented firms statewide. We have also been publishing articles that detail DVBE firms. Most public projects in San Diego require publishing ads soliciting DVBE interest in a Focus and Trade Paper.

Please contact Jessica Kovack at (858) 874-8560 or E-Mail: jessica@agcsd.org, or Lisa Lovelace, lisa@agcsd.org, with questions.

The AGC Good Faith Advertising Report is published every Monday.

The deadline to submit ads is Friday at 5:00 PM. Once the ad has been published, a

"Proof of Publication" will be emailed and the company will be billed at the end of each month.

Ad will run for two consecutive weeks.

Good Faith Ad Rates:

For a 3.5" x 3.5" Ad: \$50 For a 3.5" x 5" Ad: \$100

AGC San Diego Members receive 25% off listed rates.

Please contact Jessica Kovack at (858) 874-8560, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560, lisa@agcsd.org, with questions.

AGC PLAN ROOM • 6212 FERRIS SQUARE • SAN DIEGO, CA 92121 • PHONE: (858) 874-8560 • FAX: (858) 874-8569

Rocky Coast Builders, Inc.

Request For Sub Bids From Certified & Qualified

Subcontractors and Suppliers for: Fencing

Project: Alvord USD Improvements - Group A

Project Location: 6601 Rutland Avenue, Riverside, CA 92503 Project # PWC 001-16

Owner: Alvord Unified School District Bid Date: June 23, 2016 at 2:00 PM

Contact: Doug Ladderbush

135 S. Market Place | Escondido, CA 92029 Phone: (760) 489-7770 / Fax (760) 489-7771 Email: dl@rcbcorp.com

An Equal Opportunity Employer



COFFMAN SPECIALTIES, INC.

GENERAL AND ENGINEERING CONTRACTORS

PROJECT: RTE 94 MANZANITA CALTRANS - CONTRACT # 11-295204 SAN DIEGO, CA

**THIS PROJECT HAS A 11 % DBE GOAL **

BID DATE:

JULY 12, 2016 BID TIME 2:00 P.M.

We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items:

rfman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and rpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract is unions and 10°0. Fepnant 8. Parformance Bonds will be required, and will pay up to 1.55; for the cost of the control of the cost of unions of the cost of unions of the cost of earsted DBE firms from the CALTRANS WEBSITE using the Project ID 8'11-29204 and/or our San Diego flow. Was rea RDC & seriously intend to negotiate with qualified firms.



Coffman Specialites, Inc. 9885 Via Excelencia, Sulte 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164



Requesting bids - ALL TRADES Especially from Certified SBE/ Hubzone/ WOSB/ SDB/ VOSB/ SDVOSB subcontractors, suppliers and vendors.

Project: P920 Design and Construction for Special Operations Forces Logistics Support Unit (LOGSU) One Operations Facility #2

Owner: Department of the Navy

Location: Naval Base Coronado, California

BID DATE: 6/14/16

Straub Construction, Inc.

202 W. College Street, Suite 201

Fallbrook, CA 92028

760-414-9000

760-414-9100 fax

plans@straubinc.com

For more information on doing business with SCI and to view upcoming bids, please visit our website www.straubinc.com

Requesting bids - ALL TRADES Especially From Certified DBE subcontractors, suppliers and vendors

SUBTRADES: Lead Plan, Construction Area Signs, Traffic Strip, SWPPP, Erosion Control, Landscape/ Irrigation, High Surface Friction Surface, Dike, Concrete Ditch Lining, Fence, Rock Excavation.

Project: SD-94, Curve Re-alignment

Owner: Caltrans Location: Campo Project 11-295204

BID DATE: July 12, 2016 at 2:00 PM

Hazard Construction Company

Contact: Dale Yeager (dyeager@hazardcon.com) PO Box 229000, San Diego, CA 92192 Phone: (858) 587-3600 / Fax: (858) 453-6034

*** THIS IS A PREVAILING WAGE PROJECT ***

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and fist suppliers on your quote.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required nsurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at https://www.hazard.construction.com HCCInsReg.pdf

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward <u>All contractors and sub-contractors who hid or work on a public works project must register and pay an annual fine to DIR. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or Scense number https://eining.dir.ca.gov/PMC/RGsatch.ecion</u>

PROJECT:

TRAFFIC SIGNAL UPGRADE & ST. LIGHT INSTALL CITY OF SAN DIEGO K-16-1473-DBB-3

BID DATE:

JUNE 29, 2016

BID TIME: 2:00 P.M.

> ***THIS PROJECT HAS A 3.4 % SLBE PARTICIPATION*** ***THIS PROJECT HAS A 5.2 % ELBE PARTICIPATION***

S.C. VALLEY ENGINEERING, INC., is requesting bid proposals from CERTIFIED SLBE, ELBE Subcontractors and Suppliers. Trades requested, but not limited to, the following work

Traffic control, Material, Rock and Sand, Concrete Work, Asphalt Paving, Striping, Directional Drilling, Trucking, SWPP + BMP's, and Crane Work

NAICS: 237310, 238210, 238910, 238990, 238110, 541620, 541990,

Plans & Specs are available at no not cost to interested firms at: THE CITY OF SAN DIEGO, CONTRACT SERVICES DIVISION, 1010 SECOND AVE., STE 1400, SAN DIEGO, CA 92101 and/or our EL CAJON OFFICE. S.C. VALLEY ENGINEERING, INC, will provide assistance with obtaining Bonds/Insurance/Credit Line/Equipment/Supplies/Materials. Subcontractors/Suppliers must provide contractor's license number and Department of Industrial Relations (DIR) registration number on their bid proposals.

Please contact Pat Vaughan: Phone: 619-444-2366 / Fax: 619-444-2333 / Email: pat@scvalleyinc.com

HMS Construction, Inc.

Requesting Sub-bids from Certified

DBE | DVBE | UBE | MBE | WBE | SBE | HUBZONE | 8A Certified | SDBE | SDVOSB | SMBE | ELBE | SLBE | VOSB

For: Electrical Material Provider, Asphalt Paving, Concrete Construction, Traffic Control

Project: Traffic Signal Upgrade & Street Lighting Installations @ Various Locations

Project # K-16-1473-DBB-3

Owner: City of San Diego; Location: San Diego, CA

BID DATE: June 29, 2016 @ 2:00 PM

Plans and specs are available at our office at 2885 Scott Street, Vista, CA 92081

Phone: (760) 727-9808 x235 / Fax: (760) 727-9806

Email: Robert@hmsconco.com

HMS Construction, Inc. can provide assistance in obtaining necessary equipment, tehnical assista information related to the plans, supplies/materials, lines of credit, bonds, and/or insurance

PAGE

AGC'S

GOOD FAITH ADVERTISING REPORT

HMS Construction, Inc.

Requesting Sub-bids from Certified

DBE | DVBE | UBE | MBE | WBE | SBE | HUBZONE | 8A Certified | SDBE | SDVOSB | SMBE | ELBE | SLBE | VOSB

For: Electrical Material Provider, Asphalt Paving, Concrete Construction, Traffic Control

Project: Traffic Signal Upgrade & Street Lighting Installations @ Various Locations

Project # K-16-1473-DBB-3

Owner: City of San Diego; Location: San Diego, CA

BID DATE: June 29, 2016 @ 2:00 PM

Plans and specs are available at our office at 2885 Scott Street, Vista, CA 92081

Phone: (760) 727-9808 x235 / Fax: (760) 727-9806

Email: Robert@hmsconco.com

information related to the plans, supplies/materials, lines of credit, bonds, and/or insurance

Klewit Infrastructure West Co. (Kiewit)

Klewit is seeking sub-quotes from Disadvantaged Business Enterprises (DBE) firms; and all other business enterprises to perform as Subcontractors and Material Vendora/Suppliers. DBE's must be certified by one of the following agencies prior to bid opening: California Department of Transportation (Califares): City of Los Angeles, Los Angeles County Metropolitan Transportation Authority (Metro); Tribal, State and Local governments; or an independent certifying organization.

San Diego Association of Governments (SANDAG) Inland Rail Trail, San Marcos to Virita, Segments 2A, 2B, 3A, 3D and 4 Project All locations are in the County of San Diego, City of Vista, City of Oceanaide, or San Marcos along the Sprinter Train Track (please see project description)

Project Bid Date / Time: June 30, 2016 at 2:00 p.m.

Project Description:
The scope of work for the Inland Rail Trail, San Marcos to Vista, Segments 2A (Buena Creek Road to Cherimoya Drive, Segment 2B (Phillip Street), Segment 3D (N. Meirose Drive to West Los Angeles Drive and Note of Segment Segme

The project will be built in two separate segments: the first segment is from Mar Vista Drive in the City of Vista to Cherimoya Drive at the San Diego/San Marcoa boundary, and the second segment is from the North Metrose Drive and West Bobier intersection to Main Street and South Santa Fe intersection in the City of Vista. This is an 8-foct to 10 foot wide multiuse bike path that is located mostly within the existing North County Transil District (NCDT) Right-of-Way, prealled to the rigodard tracks. This bike path will connect to future bike paths or existing sidewalks. Work will include landscaping and irrigation, lighting, black chain link fence along both sides of the path, drainage improvements and water quality diches, signing and striping, as well exto-foot wide graded shoulders on each side of the path, retaining walls, one bike bridge over Buena Creek Transil Station. The Additive Alternates, if awarded, will also include the purchase of traffic signals and installation at intersections with railroad crossings, virtas Village Sprinter Station improvements, and Scroplimist Park landscaping. In addition, this scope includes procurement of all materials and performing all other work necessary to complete the work in accordance with the project plans and Special Provisions. This project is a SWPPP Risk Level 2.

Traffic control, aggregates, piles & caissons, curbs and gutter, prefabricated bridges, fences, gates, guardrails, traffic signs and signal, lighting and signals, landscaping contractors, ready mix supply, concrete reinforcing installation, metals and electrical work.

All responsive subcontractors must possess a valid California Contractor's license and provide acceptable insurance. Responsible subcontractors and material contractors will be required to provide bonding for 100% of their contract value. Bond premium will be reimbursed by Kiewit. Subcontractors performing any on-eite work must be signatory to the appropriate union labor agreements that govern its work. Plans and apsclifications are available at the address listed below or provided to you through Kiewit's electronic use of SmartBidNet by contacting us.

ewit intends to conduct itself in good faith with all DBEs and all other business enterprises regarding participation on this oject. For information, assistance or questions regarding the project, project schedule, requirements of the contract, licensing, surance or bonding, equipment, supplies, materials, related assistance or services, please contact Art Patamalai at the number ted below or at art patamalai@kiewit.com



Kiewit Infrastructure West Co. 10704 Shoemaker Ave., Santa Fe Springs, CA 90670 Tel: (562) 946-1816, Fax: (562) 490-8644

Contact Art Patamalai at art.patamalai@kiewit.com

Kiewit Infrastructure West Co. is an Equal Opportunity Employer.
We encourage qualified women, minorities, veterans, individuals with disabilities, and other to apply.

Dick Miller, Inc.

Requesting Sub-bids from Certified DBE | UDBEW Subcontractors and Suppliers for:

Water Supply & Irrigation Systems, Water and Sewer Line, Highway, Street & Bridge Concrete Foundation and Structure, Structural Steel, and Precast Concrete Electrical Contractors & Wiring Installation, Site Preparation, Specialty Trade Contractors, Landscaping DBE: This Project Is Subject to Title 49 CFR 26. The DBE (Race Conscious) goal for this project is 14%

Project: Inland Rail Trail, San Marcos to Vista Seg 2A, 2B, 3A, 3D & 4

Project No. 5007013, CIP 1223023

Owner: SANDAG Location: San Marcos, CA to Vista, CA

BID DATE June 30, 2016 @ 2:00 PM

Contact: Kiera Henry

930 Broadwalk, Suite H. San Marcos, CA 92078

Phone: (760) 471-6842 / Fax: (760) 471-6178

khenry@dickmillerinc.com

Inland Rail Trail, San Marcos to Vista, Segments 2A, 2B, 3A, 3D and 4 Contract No. CIP 1223022 IFBS0007013 Location: San Marcos, CA Owner: San Diego Association of Gevernments (SANDAG) Bid Date: June 30, 2016 at 2:00 p.m.

Quotes requested for, but not limited to, the following types of work:

Aggregates	Drainage	Minor Concrete	Roadside Signs
Asphalt Dike	Electrical	Misc. Iron and Steel	Rock Slope Protection
CIDH Piling	Environmental Compliance Officer	Pipe Supply	Street Sweeping
Clear & Grub	Erosion Control	Precast Concrete	Striping
Cold Plane AC	Fencing and Railing	Prefabricated Steel Truss	Stucco Finish
Concrete Ditch	Formliner	Quality Control	Survey
Concrete Area Signs	Landscape and Irrigation	Ready Mix Concrete	
Decomposed Granite	Manholes	Reinforcing Steel	

Flans and specifications can be downloaded, at no cost from SANDAG website at https://www.planetbids.com/portal/portal/cfm?CompanyID=14207 dditionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to

obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and n DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

is must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Ind Relations (DIR) as required by Public Centract Code Section 1725.5. Subcontractors will be required to execute Flation's Standardscriptor Forma and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electrication.

Bond Requirements: Notwithstanding any contrary language in a bid to Flation West, Inc. ("Flation") or any prior course of dealing between Flatire and a bidder, and unless walved in writing by Flation, Flation, reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance boths essuring bidder's obligations to Flation in the amount of 100 percent of the Flation. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

on-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 918-9100 ext, 2690 (760) 471-4890
Centact Lucinda Medrano, Estimating Assistant
Email: SDBide@flatironcop.acm
An Equal Opportunity Employer





Requesting bids - ALL TRADES Especially from Certified SBE/ Hubzone/ WOSB/ SDB/ VOSB/ SDVOSB subcontractors, suppliers and vendors.

Project: 4th ID CAB Attack BN Maintenance Hangar

Owner: US Army Corps of Engineers Omaha District

Location: Fort Carson, CO

BID DATE: July 21, 2016

Straub Construction, Inc.

202 W. College Street, Suite 201

Fallbrook, CA 92028

760-414-9000

760-414-9100 fax

plans@straubinc.com

For more information on doing business with SCI and to view upcoming bids, please visit our website www.straubinc.com

Requesting bids - ALL TRADES Especially From Certified DBE subcontractors, suppliers and vendors

SUBTRADES: Prepare Lead Compliance Plan, Const. Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Inrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

Project: Rte 8, 15, 163 - Pave Gore Areas

Owner: Caltrans Location: San Diego, CA Project 11-409704

BID DATE: July 7, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com) PO Box 229000, San Diego, CA 92192 Phone: (858) 587-3600 / Fax: (858) 453-6034

*** THIS IS A PREVAILING WAGE PROJECT ***

ase Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward <u>All contractors and sub-tifactors who bild or work on a public works project must register and pay an annual fee to DIB. No Subcontractor may listed on a public works project without this registration # and expiration date. The following link leads you to a search unknown of the public works project without this registration # and expiration date. The following link leads you to a search unknown of the public works project without this registration # and expiration date. The following link leads you to a search</u>







OPPORTUNITIES AWAITTERMINAL 2 PARKING PLAZA

AWARENESS EVENT

WEDNESDAY, JUNE 22, 2016 | 9AM-12PM

Jacobs Center, 404 Euclid Avenue, San Diego, CA 92114

SEEKING CONTRACTORS, VENDORS AND SUPPLIERS RELATED TO PARKING STRUCTURES

- Meet shortlisted bidders for main building electrical package
- Learn about the Terminal 2 Parking Plaza
- Meet with representatives from Swinerton and the Airport Authority
- Connect with resources to help small businesses grow
- Attend informative workshops: Procurement, Bonding, and Prequalification

TO REGISTER:

visit: www.SwinertonT2PP.com/events



Swinerton is an Equal Employment Opportunity, Minority, Women, Disability, and Veteran Employer





Disadvantaged Business Enterprise FREE Certification Workshop



Presented by the Caltrans Office of Business and Economic Opportunity. Learn about the benefits and qualifications required to become DBE certified.

Register Online at: http://d11dbeworkshop.eventbrite.com



Thursday, June 23, 2016 9:00 am - 11:00 am



Location:

Caltrans District 11 – Garcia Room 4050 Taylor Street San Diego, CA 92110 9:00am-noon

Seating is limited
With questions call: (619) 688-3151

Find out how to become certified as Diasadvantaged Business Enterprise (DBE)

Come Meet the Team.

Upcoming opportunities & Networking

SUBCONTRACTOR OPEN HOUSE

Location:

Balfour Beatty Construction 10620 Treena Street, Ste. 300 San Diego, CA 92131

RSVP:

Bambi Schulman
BSchulman@Balfourbeattyus.com
858.635.7400

Tuesday, June 28th 2016

4:30 - 5:30 PM Networking

5:30 - 6:30 PM Program



- ► Hear about upcoming project opportunities
- ► Review our Prequalification process
- ► Learn about free resources for your business

Dinner provided.

Balfour Beatty
Construction

Meet the Buyers in Transportation

A Panel Discussion & Networking Opportunity





July 15, 2016 9:00 to 11:00 a.m.

Event Description

Does your company provide products or services for the transportation industry?

Join us for a brief panel discussion and networking event designed to connect small businesses with agencies and primes in transportation. Learn what you need to do in order to effectively perform as a prime or subcontractor on upcoming transportation related contracts, procurements, and projects. Opportunities that will be highlighted include large construction projects, as well as other procurements that support engineering, maintenance and operations within the industry.

Confirmed Agencies and Prime Contractors:

- SANDAG
- Swinerton Builders
- Metropolitan Transit System (MTS)
- Mid-Coast Transit Constructor (MCTC)
- Flatiron Construction

Location

San Diego City College 16th & C Streets Building: MS (Math & Science), Room 140 San Diego, CA 92101

Parking is available for \$5 (cash only) in the MS (Math and Science) building parking structure on the corner of 16th and Broadway. Permit machines are located on the third, fifth, and seventh floors of the structure next to the elevator.



Registration

Register online at: http://sdcoc.ecenterdirect.com/events/43468

Free to attend, but registration is required. For questions, call 619-285-7020.

g Wah Restaurant, San Francisco

growth after unexpected

Chinese restaurant focusing ese style cuisine. Opening in has served the community out for the past 27 years. As a lohotspot, Wang Wah has been following of customers, servyears.

ing of August 6, 2012, a fire of Wang Wah's neighboring ely nine businesses were damy. Wah. As a result of the dam, all merchants impacted were business until the buildings made.

awrence Liu, was one of the an Avenue Recover Outreach 7ang Wah right after the fire. the Xu's complete the "Estinomic Injury Worksheet for Business" immediately following the incident, and assisted them in applying for the SBA Disaster Loan

RESULTS

In part to Mr. Liu's assistance, Wang Wah was able to receive a help from the Fire Recovery Fund from the City, and was granted a SBA Disaster Loan on July 2, 2013.

The restaurant re-opened on November 23, 2013, at which point Mr. and Mrs. Xu were able to re-hire all of their former employees, including themselves.

"We would like to thank [the SFSBDC] for their assistance along our recovery process. Not only do they care about our business, they were also very concerned about our mental and physical health issues during our hard time."

Wang Wah Restaurant CEO: Mr and Mrs. Bing Xi Xu San Franciso, CA Email: Bingxu35@gmail.com

Source: http://sfsbdc.org/node/20926



SUB-BID REQUEST AD



COFFMAN SPECIALTIES, INC.

GENERAL AND ENGINEERING CONTRACTORS

685 Via Excelencia, Ste 200 • San Diego, CA 92126
Phone: (858) 536-3100 • Fax: (858) 586-0164
Email: estimating@coffmanspecialties.com

PROJECT: RTE 94 MANZANITA
CALTRANS - CONTRACT # 11-295204
SAN DIEGO, CA
THIS PROJECT HAS A 11 % DBE GOAL
BID DATE: JULY 12, 2016 - BID TIME: 2:00 P.M.
Please respond by 5:00 p.m., July 6, 2016

otes from all small business concerns - CERTIFIED DBE including, but not limited ork items:

Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, ice Mounted), Temporary Pavement Marker, Portable Changeable Message Sign ailing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated ndon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing er Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside ermination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, DENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTA-t Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadst, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum ctive Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor pe Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic tic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Supply, QC Testing & Inspection.

is, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons ions. Quotations must be valid for the same duration as specified by the Owner for surance and 100% Payment & Performance Bonds will be required, and will pay up t of the bond. Waiver of Subrogation will be required. We will provide assistance/ing Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's 1 Department of Industrial Relations (DIR) registration number with their quote. e available at no cost to interested DBE firms from the CALTRANS WEBSITE D # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to infeed firms.

ippliers: Indicate 2nd tier participation offered on your quotation as it will be evaluate. For any bid proposal submitted on or after March 1, 2015 and any contract for 1 into on or after April 1, 2015, the following registration requirements apply: Every quired to be registered to perform public work pursuant to Section 1725.5 of the Pub-No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal

ST. LOUIS, MO SUB-BID REQUEST

MBE BIDDING OPPORTUNITY

MBE firms must be certified as follows: To constitute a Minority Business Enterp purpose of meeting the Metropolitan St. Louis Sewer District (MSD or District) 1 American) utilization goal, those MBE firms which have been certified for the indu and/or material for which they are contracted by one or more of the following agenc date of the bid opening: Missouri Office of Equal Opportunity, City of St. Louis, Business Council. MSD does not accept reciprocity certifications from other certify

Shea-McNally Joint Venture invites qualified contractors, specifically MBEs (a certified by the agencies and requirements listed above, to contact Shea-McNally JV (tractor listed below) regarding subcontracting services and material supply opportune with the Deer Creek Sanitary Tunnel Clayton Road to RDP) 11731-015.1project.

The Work under this contract is located in the Greater Metropolitan Area of St. Lou (African American) utilization goal is 17% of the total contract price. The Engine is \$205,192,000. The Work consists of the construction of a deep rock tunnel, lar drop shafts and structures, sanitary sewers and appurtenances, diversion structures, manholes, paving, fencing, dog park improvements, grading, electrical and other asso and Specifications are available for free electronic download. Please go to MSD w stlmsdplanroom.com/other.php?job=736&jobName=11731-015.1+DEER+CREEK+5NEL+%28CLAYTON+RD.+TO+RDP%29

Owner: Metropolitan St. Louis Sewer District
DEER CREEK SANITARY TUNNEL (CLAYTON RD. TO RDP)
Letting No. 11731-015.1
BID DATE: July 21, 2016 AT 2:00 PM

Opportunities to participate exist in the following specific areas of soil and rock excavaration support systems, mechanical rock excavation, structural steel, engineering, survand monitoring services, materials testing, demolition and site preparation, environmutility relocation, paving, fencing and gates, geotechnical and structural instrumen cast-in-place concrete structures, reinforcing steel, ground stabilization, rock-bolts, crete, concrete finishing, waterproofing, service utilities, grouting, mechanical equislide gates, electrical and controls work, landscaping, dewater pump station, pest c waste disposal, cleaning services, and security services.

Any business seeking to participate as MBE (African American) must submit currer documents with proposal. Shea McNally JV have set up an FTP site where you car specifications for your convenience. Please contact Brett Campbell at (909) 594-098 jfshea.com) to receive instructions on accessing the FTP Site.

BUSINESS

File No. - Coffman Specialties



9685 Via Excelencia, Ste 200 • San Diego, CA 92126 Phone: (858) 536-3100 • Fax: (858) 586-0164 Email: estimating@coffmanspecialties.com

PROJECT: RTE 94 MANZANITA
CALTRANS - CONTRACT # 11-295204
SAN DIEGO, CA
THIS PROJECT HAS A 11 % DBE GOAL
BID DATE: JULY 12, 2016 • BID TIME: 2:00 P.M.,
Please respond by 5:00 p.m., July 6, 2016

We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign – One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection.

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.

OPTION 1

SBE Online Ad = Complimentary run
Ad stays online until the bid date is over.

AND

Tuesday SBE Daily E-Newsletter Electronic Distribution

Tuesday 6/21/2016 = \$509.80 Tuesday 6/28/2016 = \$463.45

AND

Friday SBE Daily E-Newsletter
Electronic Distribution

5/24/16 = Complimentary run 7/01/16 = Complimentary run

OPTION 2

SBE Online Ad = Complimentary run

Ad stays online until the bid date is over.

AND

THURSDAY SBE Weekly Newspaper.
Print and Electronic Distribution
Run Date:

5/23/2016 = \$509.80 5/30/2016 = \$463.45

AND

Friday SBE Daily E-Newsletter Electronic Distribution

5/24/16 = Complimentary run 7/01/16 = Complimentary run



PROOF OF PUBLICATION

(2015.5 C.C.P)

6/30/2016

STATE OF CALIFORNIA, SS County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **Small Business Exchange** on the following date(s), to wit:

0/00/2010	
I declare under penalty of perjury that the foregoing is true and correct.	
Executed on at San Francisco, California.	
at San Francisco, Camorina.	
Malit /2 NABIL V.	
(Signature)	
	Insertion #

Corporate Office

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226 Phone (415) 778-6250 • Toll Free (800) 800-8534 DBE Project Call Log

Project Name: RTE 94 MANZANITA

Project Owner: CALTRANS

Contract No: 11-295204

CREATE SHEETS

Subcontractor/Supplier	Scope	Fay Number	Phone Number	Email Status of Fax	Date Faxed	Will Bid	Contact Person	Date Called	First Call Notes	Date Called	Second Call Notes
		760-995-4443				0	0	6/22/2016	Did not answer.	7/7/2016	Did not answer, left a
ORTIZ ASPHALT PAVING, INC		619-542-0763				N		6/22/2016			0
ACME SAFETY & SUPPLY CORP	EVCAVATING	619-449-0575	610-647-2219			N			Did not answer	7/7/2016	Not bidding, the com
PJ TEIXEIRA COMPANY		619-546-8482	619-578-2538			0			Did not answer.		Did not answer, left a
MONTGOMERY CONSTRUCTION SERVICES, INC.		661-299-1547	661-252-4735			N		6/23/2016			0
SM SALES					Edward and I	0			Would like to bid.		0
RICK CHAVEZ TRUCKING INC.		559-732-2684	559-732-0393		BUILDING CO.	0			Undecided	7/7/2016	Still Undecided.
K R C SAFETY CO. INC.		619-264-3826				N			Not bidding beca		0
24-7 TRUCKING INC PAYCO SPECIALTIES, INCORPORATED		619-427-1620				Y			They plan on bide		0
SEQUOIA CONSULTANT, INC		714-974-6193				Y			They plan on bide		0
MATZENAUER ELECTRIC, INC		619-390-4559				0			Did not answer.	7/7/2016	Did not answer, left
DELTECH ENGINEERING, INC	EXCAVATING	714-384-4594			DESCRIPTION OF THE	0	0	6/23/2016	Did not answer.	7/7/2016	Did not answer, left a
A.B. HASHMI, INC.		858-433-7215				N	0	6/23/2016	Did not answer.	7/7/2016	Never heard of the jo
EW CORPORATION		760-337-0030				0	0	6/23/2016	Was transferred	7/7/2016	Transferred to Israel
PORTILLO CONCRETE		619-466-4639			Paralle Santa	N	0	6/24/2016	Not bidding, the		0
FULL TRAFFIC MAINTENANCE, INC.					Verilla III	Y	0	6/24/2016	Yes, spoke with		0
BANAGA CONSTRUCTION, INC		619-737-9199				0	0	6/24/2016	Did not answer.	7/7/2016	Did not answer, left
AXIOM ENGINEERING & SCIENCE CORP		714-247-1006				0	0	6/24/2016	Did not answer, le	7/7/2016	Not bidding, they are
HOFER CORPORATION		619-661-6054			THE REPORT OF THE RESIDENCE OF THE RESID	0	0	6/24/2016	Spoke to them, th	7/7/2016	Spoke with them, the
BERT W SALAS, INC.		619-258-3515			DOMESTIC STREET	N	0	6/24/2016	Not bidding.		0
ANTHONYS GRADING & PAVING		619-749-3973				Y	0	6/24/2016	They are bidding		0
DOMINGUEZ CONSTRCUTION COMPANY, INC.		626-962-5055			MS II SILL OF	0	0	6/24/2016	Did not answer, le	7/7/2016	Did not answer, left
CANALES DEMOLITION AND HAULING	DEMO	619-303-9397				0	0	6/24/2016	Would like bid the		0
LEGEND FENCE CORPORATION		619-282-6001				N	0	6/24/2016	Not bidding.		0
STATEWIDE STRIPES, INC		858-560-0158				N	C	6/24/2016	Not bidding, no re		0
FIRST FUEL. INC.						N	0	6/24/2016	Not bidding, no re		0
TERRA WEST, INC		619-568-3475	619-591-1007		Manual Residence	Y	0	6/24/2016	Did not answer, le	7/7/2016	They are bidding.
ADANTA, INC	SWPPP	707-736-8368				0	0	6/24/2016	Did not answer, le	7/7/2016	Did not answer, left
DE LA FUENTE CONSTRUCTION, INC.		619-878-2980				0	0	6/24/2016	Did not answer, le	7/7/2016	Did not answer, left
SO CAL CONSTRUCTION & CONSULTING SERVICES, INC.		760-723-2736				N	0	6/24/2016	Did not answer, le	7/7/2016	Not bidding, the com
IN-LINE FENCE & RAILING CO., INC		760-789-1915	760-789-0282			Y	0	6/24/2016	They are bidding		0
GREEN CLEAN WATER AND WASTE SERVICES, INC.		619-562-2311	619-562-2202	The state of the s		N	0	6/24/2016	Not bidding beca		0
		BESTELL B	Dan december 1			THE NAME OF					
			Pasition and the								
				CONTRACTOR OF THE PARTY OF THE						550000	
						FEW PER		E-16.200.000			
					THE RESIDENCE			Bunumi		MILE THE	fram (Self Republis
THE PROPERTY OF THE PROPERTY OF THE PARTY OF											
							The same of the sa			SIER SI	
					E MORE DE LA						
					DARLIE SELECT						E INCHES IN USAS
										RESERVED TO SERVED TO SERV	
									EST LIBERT		
					- 110-75 0		REPORT OF				
		ALC: SECTION AND ADDRESS OF THE PARTY OF THE								2 3 3 5 5	
					HERO CHICARIL					District Co.	
Charles Described to the control of the fact of the											
						E REIE					
								-			

Project Name: RTE 94 MANZANITA				
Project Owner: CALTRANS	Contract No: 11-295204			
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM		
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.CO		
Company: ORTIZ ASPHALT PAVING, INC	Number: 951-966-7060			
Scope of Work: AC PAVING	Fax: 760-995-4443			
Bidding Project? Y/N	Email: 0			
Contact:				
First Call Notes		Second Call Notes		
Date: 6/22/2016 Time: 2:32 PM	Date:	7/7/2016 Time: 1:08 PM		
Did not answer.	Did not answe	r, left a message.		

Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: <u>858-536-3100</u>	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: ACME SAFETY & SUPPLY CORP	Number: 619-474-4978	
Scope of Work: SUPPLIER	Fax: 619-542-0763	3
Bidding Project?N Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/22/2016 Time: 2:35 P	PM Date:	Time:
Not Biding.		

Project Name: RTE 94 MANZANITA				
Project Owner: CALTRANS	Contract No: 11-295204			
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM		
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.C		
Company: PJ TEIXEIRA COMPANY	Number: 619-647-2219			
Scope of Work: EXCAVATING	Fax: 619-449-0575			
Bidding Project? N Y/N	Email: 0			
Contact:				
First Call Notes		Second Call Notes		
Date: 6/22/2016 Time: 2:39 PM	Date:	7/7/2016 Time: 1:11 PM		
Did not answer	Not bidding, t	he company is too busy with projects.		

	Proj	ect Name: RTE 94 MANZANIT	<u>A</u>					
	Project Owner:	CALTRANS	Contract	: No: 11-295204				
	Estimator: MARTY KEANE N		Number: <u>858-5</u>	36-3100	Email: MKEANE5	7@COFFMANSPECIA	ALTIES.COM	
	DBE Coordinator: NILIAN MORENO Nu			36-3100	Email: NMORENO@COFFMANSPECIALTIES.CO			
	Company:	MONTGOMERY CONSTRUCTIO	N SERVICES, IN Nun	nber: 619-578-2538				
	Scope of Work:	EXCAVATING		Fax: 619-546-8482				
	Bidding Project?	Y/N	E	mail: 0				
	Contact:							
		First Call Notes			Second (Call Notes		
	Date: 6/23/	/2016 Time: 9:01 A	M	Date:	7/7/2016	Time: 1:13 PN	1	
Did	not answer.			Did not answe	r, left a message.			



DBE/SBE Project Call Log


Project Owner: CALTRANS Contract No: 11-295204 Estimator: MARTY KEANE Number: 858-536-3100 Email: MKEANE57@COFFMANSPECIALT DBE Coordinator: NILIAN MORENO Number: 858-536-3100 Email: NMORENO@COFFMANSPECIALT Company: SM SALES Number: 661-252-4735 Scope of Work: AGGREGATES Fax: 661-299-1547 Bidding Project? N Y/N Email: 0					IZANITA	RTE 94 MAN	Project Name:	
DBE Coordinator: NILIAN MORENO Number: 858-536-3100 Email: NMORENO@COFFMANSPECIALT Number: 661-252-4735 Scope of Work: AGGREGATES Fax: 661-299-1547 Bidding Project? N Y/N Email: 0			1-295204	Contract No: 11	Project Owner: CALTRANS			
Company: SM SALES Number: 661-252-4735 Scope of Work: AGGREGATES Fax: 661-299-1547 Bidding Project? N Y/N Email: 0	IES.COM	mail: MKEANE57@COFFMANSPECIAL	0	Number: 858-536-3100	Estimator: MARTY KEANE			
Scope of Work: AGGREGATES Fax: 661-299-1547 Bidding Project? N Y/N Email: 0	IES.COM	mail: NMORENO@COFFMANSPECIAL	0	Number: 858-536-3100	DBE Coordinator: NILIAN MORENO			
Bidding Project? N Y/N Email: 0			61-252-4735	Number: 66			mpany: SM SALES	Co
			61-299-1547	Fax: 66		ES	f Work: AGGREGAT	Scope c
Contact:			0	Email:		Y/N	roject? N	Bidding I
							ontact:	(
First Call Notes Second Call Notes		Second Call Notes				II Notes	First Ca	
Date: 6/23/2016 Time: 9:04 AM Date: Time:		Time:	Date:		9:04 AM	Time:	6/23/2016	Date:




DBE/SBE Project Call Log

	Project Name	: RTE 94 MAN	NZANITA						
Project	Project Owner: CALTRANS			Contract	No: 11	-295204			
Estimator: MARTY KEANE DBE Coordinator: NILIAN MORENO						Email: MKEANE57@	COFFMANSPECIALTIES	S.COM	
						Email: NMORENO@COFFMANSPECIALTIES			
C	ompany: RICK CHA	VEZ TRUCKINO	G INC.	Num	ber: 61	9-520-6684			
Scope	of Work: TRUCKING	3			Fax: 88	8-488-1322			
Bidding	Project?	_ Y/N		En	nail:	0			
	Contact:								
	First Call Notes						Second Call	Notes	
Date:	6/23/2016		9:08 AM			Date:		Time:	
Would like to sdtrucker@v	bid, need more inferizon.net.	ormation plea	ase email						

Project Name: RTE 94 MANZANITA			
Project Owner: CALTRANS	Contract No: 11-295204		
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM Email: NMORENO@COFFMANSPECIALTIES.COM	
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100		
Company: K R C SAFETY CO. INC.	Number: 559-732-0393		
Scope of Work: EQUIPMENT RENTAL	Fax: 559-732-2684		
Bidding Project? Y/N	Email: 0		
Contact:			
First Call Notes		Second Call Notes	
Date: 6/23/2016 Time: 12:58 PM	Date:	7/7/2016 Time: 3:41 PM	
Undecided	Still Undecide	d.	



Project Owner: CALTRANS		Contract No: 11-29	5204		
Estimator: MARTY KEANE DBE Coordinator: NILIAN MORENO		Number: 858-536-3100 Number: 858-536-3100		Email: MKEANE57@COFFMANSPECIALTIES.CO	
				Email: NMORENO@COFFMANSPECIALTIES.CO	
Company: 24-7 TRUC	CKING INC	Number: 619-2	262-5171		
Scope of Work: TRUCKING		Fax: 619-2	264-3826		
Bidding Project? N	_ Y/N	Email:	0		
Contact:					
First Call Notes				Second Call Notes	
Date: 6/23/2016	Time: 3:20 P	M	Date:	Time:	



Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: PAYCO SPECIALTIES, INCORPORAT	Number: 619-422-9204	
Scope of Work: MARKING & STRIPING	Fax: 619-427-1620	
Bidding Project? Y Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/23/2016 Time: 3:23 PM	Date:	Time:
They plan on bidding, spoke with Bill.		

Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: SEQUOIA CONSULTANT, INC	Number: 714-974-6316	
Scope of Work: QC/SURVEY	Fax: 714-974-6193	
Bidding Project? Y Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/23/2016 Time: 3:40 PM	Date:	Time:

Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: MATZENAUER ELECTRIC, INC	Number: 619-390-4570	
Scope of Work: ELECTRICAL	Fax: 619-390-4559	
Bidding Project? Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/23/2016 Time: 3:44 PM	Date:	7/7/2016 Time: 1:18 PM
Did not answer.	Did not answe	er, left a message.

Project Name: RTE 94 MANZANI	<u>TA</u>			
Project Owner: CALTRANS	Contract No: 11-295204			
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE	57@COFFMANSPECIALTIE	S.CON
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMOREN	NO@COFFMANSPECIALTIE	S.COM
Company: DELTECH ENGINEERING, INC	Number: 714-495-9755			
Scope of Work: EXCAVATING	Fax: 714-384-4594			
Bidding Project? Y/N	Email: 0			
Contact:				
First Call Notes		Second	Call Notes	
Date: 6/23/2016 Time: 3:46	PM Date:	7/7/2016	Time: 1:21 PM	
Did not answer.	Did not answe	er, left a message.		

Project Name: RTE 94 MANZANITA			
Project Owner: CALTRANS	Contract No: 11-295204		
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANS	PECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANS	PECIALTIES.COM
Company: A.B. HASHMI, INC.	Number: 760-672-8059		
Scope of Work: CLEAR N GRUB	Fax: 858-433-7215		
Bidding Project? N Y/N	Email: 0		
Contact:			
First Call Notes		Second Call Notes	
Date: 6/23/2016 Time: 3:48 PM	Date:	7/7/2016 Time: 1:	24 PM
Did not answer.		f the job, I asked if interested in ad nd he replied he is not interested in	



	Project Name	RTE 94 MAN	IZANITA							
Projec	ct Owner: CALTRANS	5		Co	ntract No:	11-295204				
E:	stimator: MARTY KI	EANE		Number: 8	858-536-31	.00	Email: MKEANES	7@COFFMA	NSPECIALT	IES.COM
DBE Coo	ordinator: NILIAN M	ORENO		Number: 8	858-536-31	.00	Email: NMOREN	O@COFFMA	NSPECIALTI	ES.CON
C	Company: EW CORPO	ORATION			Number:	760-337-0020				
Scope	of Work: BARRIER				Fax:	760-337-0030				
Bidding	g Project?	_ Y/N			Email:	0				
	Contact:									
	First C	all Notes					Second	Call Notes		
Date:	6/23/2016	Time:	3:50 PM			Date:	7/7/2016	Time:	3:44 PM	
	rred to Israel but he	The second section of the sect				Transferred to	Israel, did not ans ress iayala@ewcor	wer, left a me	essage. Did re	eceive



Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: PORTILLO CONCRETE	Number: 619-466-4639	
Scope of Work: CONCRETE	Fax: 619-466-4639	
Bidding Project? N Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/24/2016 Time: 8:08 AM	Date:	Time:
Not bidding, the company is busy.		



Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: FULL TRAFFIC MAINTENANCE, INC.	. Number: 951-520-9990	
Scope of Work: CONSTRUCTION AREA SIGNS	Fax: 951-520-9980	
Bidding Project? Y Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/24/2016 Time: 8:09 AM	Date:	Time:
Yes, spoke with Greg		



Project Name: RTE 94 MANZANITA				
Project Owner: CALTRANS	Contract No: 11-295204			
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57	@COFFMANSPECIALTIES.COM	
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.CO		
Company: BANAGA CONSTRUCTION, INC	Number: 619-922-8570			
Scope of Work: EXCAVATING	Fax: 619-737-9199			
Bidding Project? Y/N	Email: 0			
Contact:				
First Call Notes		Second Ca	Il Notes	
Date: 6/24/2016 Time: 8:11 AM	Date:	7/7/2016	Time: 1:35 PM	
Did not answer.	Did not answe	r, left a message.		


Project Name: RTE 94 MANZAN	<u>IITA</u>		
Project Owner: CALTRANS	Contract No: 11-295204		
Estimator: MARTY KEANE	Number: <u>858-536-3100</u>	Email: MKEANES	57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMOREN	IO@COFFMANSPECIALTIES.COM
Company: AXIOM ENGINEERING & SCIE	ENCE CORP Number: 714-247-1002	2	
Scope of Work: QC/SURVEY	Fax: 714-247-1006	6	
Bidding Project? Y/N	Email: 0		
Contact:			
First Call Notes Date: 6/24/2016 Time: 8:1	5 AM Date:	Second 7/7/2016	Call Notes Time: 1:39 PM
Did not answer, left a message.	Not bidding, 1	they are not contra	ctors.

DRE/	SPE	Proj	ect	Call	LO

Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: <u>858-536-3100</u>	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: HOFER CORPORATION	Number: 619-661-6053	
Scope of Work: CLEAR N GRUB	Fax: 619-661-6054	
Bidding Project? Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/24/2016 Time: 8:19 AM	Date:	7/7/2016 Time: 1:41 PM
Spoke to them, they are going to call back.	Spoke with th	nem, they said they will call back.



Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: BERT W SALAS, INC.	Number: 619-562-7711	
Scope of Work: EXCAVATING	Fax: 619-258-3515	
Bidding Project? N Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/24/2016 Time: 8:28 AM	Date:	Time:
Not bidding.		



Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: ANTHONYS GRADING & PAVING	Number: 619-334-6167	
Scope of Work: CLEAR N GRUB	Fax: 619-749-3973	
Bidding Project? Y Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/24/2016 Time: 8:30 AM	Date:	Time:
They are bidding, spoke with Cheryl.		


	Project Name	e: RTE 94 MAN	ZANITA					
Project	t Owner: CALTRAN	NS		Contract No	: 11-295204			
Es	stimator: MARTY N	KEANE	Nun	nber: <u>858-536-3</u>	100	Email: MKEANES	7@COFFM/	ANSPECIALTIES.COM
DBE Coor	rdinator: NILIAN N	VIORENO	Num	nber: 858-536-3	100	Email: NMOREN	O@COFFMA	ANSPECIALTIES.COM
C	Company: DOMING	GUEZ CONSTRO	JTION COMPAN	Y, INC Number	: 626-962-5000	0		
Scope	of Work: CONCRET	TE		Fax	x: 626-962-5055	5		
Bidding	roject?	Y/N		Email	l: 0			
	Contact:							
	First	Call Notes				Second	Call Notes	
Date:	6/24/2016		8:32 AM		Date:	7/7/2016	Time:	1:44 PM
Did not answ	ver, left a message.				Did not answ	ver, left a message.		




Project Name: RTE 9	4 MANZANITA		
Project Owner: CALTRANS	C	Contract No: 11-295204	
Estimator: MARTY KEANE	Number:	: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.CO
DBE Coordinator: NILIAN MORENC	Number:	: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.CO
Company: CANALES DEMOL	ITION AND HAULING	Number: 619-204-2422	22
Scope of Work: DEMO		Fax: 619-303-9397) 7
Bidding Project? Y/	N	Email: 0	
Contact:			
First Call Note	es		Second Call Notes
Date: 6/24/2016 T	Time: 8:34 AM	Date:	Time:
	rime: 8:34 AM co receive more	Date:	



	Project Name:	RTE 94 MAN	IZANITA					
Project Owner: CALTRANS			Contract No:	11-295204				
Estimator: MARTY KEANE			Number: 858-536-31	00	Email: MKEANE5	I 7@COFFMANSPECIAL	TIES.COM	
DBE Coor	dinator: NILIAN MC	RENO		Number: 858-536-31	00	Email: NMORENO	D@COFFMANSPECIAL	TIES.COM
Co	ompany: LEGEND FE	NCE CORPO	RATION	Number:	619-282-6000			
Scope	of Work: MBGR/FEN	CE		Fax:	619-282-6001			
Bidding	Project? N	Y/N		Email:	0			
	Contact:							
	First Ca	II Notes				Second (Call Notes	
Date:	6/24/2016	Time:	8:38 AM		Date:		Time:	
Not bidding.								



Project Name: RTE 94 MANZANITA Contract No: 11-295204 **Project Owner: CALTRANS** Email: MKEANE57@COFFMANSPECIALTIES.COM Number: 858-536-3100 **Estimator: MARTY KEANE** Number: 858-536-3100 Email: NMORENO@COFFMANSPECIALTIES.COM DBE Coordinator: NILIAN MORENO Company: STATEWIDE STRIPES, INC Number: 858-560-6887 Fax: 858-560-0158 Scope of Work: MARKING & STRIPING Email: 0 Bidding Project? Y/N Contact: Second Call Notes First Call Notes Time: 6/24/2016 Date: Time: 8:41 AM Date: Not bidding, no reason.



Project Name: RTE 94 MANZANITA **Project Owner: CALTRANS** Contract No: 11-295204 Number: 858-536-3100 Email: MKEANE57@COFFMANSPECIALTIES.COM **Estimator: MARTY KEANE** Number: 858-536-3100 **DBE Coordinator: NILIAN MORENO** Email: NMORENO@COFFMANSPECIALTIES.COM Number: 949-861-0284 Company: FIRST FUEL, INC. Scope of Work: SUPPLIER Fax: 949-270-6257 Bidding Project? Y/N 0 Email: Contact: First Call Notes Second Call Notes 6/24/2016 Time: 8:44 AM Date: Time: Date: Not bidding, no reason.

Contract No: 11-295204		
Number: 858-536-3100	Email: MKEANE5	7@COFFMANSPECIALTIES.COM
Number: 858-536-3100	Email: NMORENCE	D@COFFMANSPECIALTIES.COM
Number: 619-591-1007		
Fax: 619-568-3475		
Email: 0		
	Second C	Call Notes
Date:	7/7/2016	Time: 3:00 PM
They are bidd	ing.	
	Number: 858-536-3100 Number: 858-536-3100 Number: 619-591-1007 Fax: 619-568-3475 Email: 0 Date:	Number: 858-536-3100 Email: MKEANES Number: 858-536-3100 Email: NMORENG Number: 619-591-1007 Fax: 619-568-3475 Email: 0 O Second O


Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: ADANTA, INC	Number: 707-709-8894	
Scope of Work: SWPPP	Fax: 707-736-8368	
Bidding Project? Y/N	Email: 0	
Contact:		
First Call Notes Date: 6/24/2016 Time: 8:48 AM	Date:	Second Call Notes 7/7/2016 Time: 3:01 PM
Did not answer, left message.		r, left a message.

Pro	ject Name: R	TE 94 MAN	ZANITA							
Project Owner:	CALTRANS			Co	ntract No:	11-295204				
Estimator:	MARTY KEAI	NE	1	Number: _8	858-536-31	.00	Email: MKEANES	57@COFFMA	ANSPECIALTIES.CO	NC.
DBE Coordinator:	NILIAN MOR	ENO	1	Number: 8	858-536-31	.00	Email: NMOREN	O@COFFMA	ANSPECIALTIES.CO	M
Company:	DE LA FUENT	TE CONSTRU	JCTION, INC.		Number:	619-515-5505				
Scope of Work:	CONCRETE				Fax:	619-878-2980				
Bidding Project?		Y/N			Email:	0				
Contact:										
	First Call	Notes					Second	Call Notes		
Date: 6/24,	/2016	Time:	8:52 AM			Date:	7/7/2016	Time:	3:03 PM	
Did not answer, left a	message.					Did not answe	er, left a message.			

	Project Name: RTE 94 MANZAN	NITA				
Project	Owner: CALTRANS	Contract l	No: 11-295204			
Est	imator: MARTY KEANE	Number: <u>858-536</u>	5-3100	Email: MKEANES	57@COFFMANSPECIAL	TIES.COM
DBE Coord	dinator: NILIAN MORENO	Number: 858-530	5-3100	Email: NMOREN	O@COFFMANSPECIALT	TIES.COM
Co	ompany: SO CAL CONSTRUCTION & C	CONSULTING SER\ Numb	oer: 760-723-8907			
Scope o	of Work: EXCAVATING	F	ax: 760-723-2736			
Bidding I	Project? N Y/N	Em	ail: 0			
(Contact:					
	First Call Notes			Second	Call Notes	
Date:	6/24/2016 Time: 8:5	52 AM	Date:	7/7/2016	Time: 3:05 PM	
Did not answe	er, left a message.		Not bidding, t	he company is too	busy.	



DBE Coordinator: NILIAN MORENO Number: 858-536-3100 Email: NMORENO@COFFMANSPECIALTIES. Company: IN-LINE FENCE & RAILING CO., INC Number: 760-789-0282 Scope of Work: MBGR/FENCE Fax: 760-789-1915 Bidding Project? Y Y/N Email: 0 Contact: First Call Notes Second Call Notes	Project Name: RTE 94 MANZANITA		
DBE Coordinator: NILIAN MORENO Number: 858-536-3100 Email: NMORENO@COFFMANSPECIALTIES. Company: IN-LINE FENCE & RAILING CO., INC Scope of Work: MBGR/FENCE Fax: 760-789-1915 Bidding Project? Y Y/N Email: 0 Contact: First Call Notes Second Call Notes	Project Owner: CALTRANS	Contract No: 11-295204	
Company: IN-LINE FENCE & RAILING CO., INC Number: 760-789-0282 Scope of Work: MBGR/FENCE Fax: 760-789-1915 Bidding Project? Y Y/N Contact: First Call Notes Second Call Notes	Estimator: MARTY KEANE	Number: 858-536-3100	Email: MKEANE57@COFFMANSPECIALTIES.COM
Scope of Work: MBGR/FENCE Bidding Project? Y Y/N Contact: First Call Notes Fax: 760-789-1915 Email: 0 Second Call Notes	DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Bidding Project? Y Y/N Email: 0 Contact: First Call Notes Second Call Notes	Company: IN-LINE FENCE & RAILING CO., INC	Number: 760-789-0282	
Contact: First Call Notes Second Call Notes	Scope of Work: MBGR/FENCE	Fax: 760-789-1915	
First Call Notes Second Call Notes	Bidding Project? Y Y/N	Email: 0	
	Contact:		
Date: C/24/2016 Time: 9:FF AM Date: Time:	First Call Notes		Second Call Notes
Date: 6/24/2016 Time: 8.55 AM Date: Time:	Date: 6/24/2016 Time: 8:55 AM	Date:	Time:



Project Name: RTE 94 MANZANITA		
Project Owner: CALTRANS	Contract No: 11-295204	
Estimator: MARTY KEANE	Number: <u>858-536-3100</u>	Email: MKEANE57@COFFMANSPECIALTIES.COI
DBE Coordinator: NILIAN MORENO	Number: 858-536-3100	Email: NMORENO@COFFMANSPECIALTIES.COM
Company: GREEN CLEAN WATER AND WASTE	SERVICES, Number: 619-562-2202	
Scope of Work: UNDERGROUND/DRAINAGE	Fax: 619-562-2311	
Bidding Project? N Y/N	Email: 0	
Contact:		
First Call Notes		Second Call Notes
Date: 6/24/2016 Time: 8:56 AM	Date:	Time:
Not bidding because lack of equipment.		

Attn: This first page is an **invoice**. Please forward it to your accounting department. The rest of the document is your Good Faith Effort Documentation.

From: Compliance News Publishing Company

http://www.compliancenews.com info@compliancenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Coffman Specialties, Inc. 9685 Via Excelencia, Ste 200

San Diego, CA, 92126 Phone: (858) 536-3100 Fax: (858) 586-0164

INVOICE for Ad: 57606

Published on 06/13/2016 For Project:

CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Total Amount DUE: \$90.00

Please forward to your Accounting Department. We do not mail invoices.

Compliance News Monthly Trade Journal Publication Affidavit-Declaration of Publication -- State of California

Coffman Specialties, Inc.

is seeking certified and qualified DBE (11% DBE Goal) subs and/or suppliers to provide including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection. for CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA in San Diego, CA

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Contact: Marty Keane
9685 Via Excelencia, Ste 200
San Diego,CA,92126
Phone:(858) 536-3100
Fax:(858) 586-0164
Email:estimating@coffmanspecialties.com

Bid Due on:07/12/2016 at 02:00 PM Solicitation Number: 11-295204

Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

The Coffman Specialties, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Jun 13 22:51:25 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Coffman Specialties, Inc.

is seeking certified and qualified DBE (11% DBE Goal) subs and/or suppliers to provide including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection. for CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA in San Diego, CA

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified

Contact: Marty Keane
9685 Via Excelencia, Ste 200
San Diego,CA,92126
Phone:(858) 536-3100
Fax:(858) 586-0164
Email:estimating@coffmanspecialties.com

Bid Due on:07/12/2016 at 02:00 PM Solicitation Number: 11-295204

Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

The Coffman Specialties, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Jun 13 22:51:25 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Coffman Specialties, Inc. LOG

Good Faith Effort for Bid Solicitation 11-295204

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.

- 1.) Read and complete Section A.
- 2.) We have completed Section B for you.
- 3.) Complete Section C by making follow-up phone calls to the firms listed below.
- ->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

SPECIAL DIRECTIONS FOR CALTRANS PROJECTS:

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:

1.

- A. Go to the CalTrans project calendar webpage at http://dap1.dot.ca.gov/hq/esc/oe/calendar and log-in using your bid package registration and password.
- B. Hit on the project number your bidding.
- C. Hit "See Opt-in records".
- D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.
- 2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

- 1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
- 2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

SPECIAL DIRECTIONS FOR FEDERALLY FUNDED PROJECTS:

Review your bid documents and search for any references to the Small Business Administration (SBA) and the Minority Business Development Agency (MBDA). If the agencies are mentioned in the bid documents you MUST post your opportunity through their websites. Contact us for more details.

A. Awarding Department Contact Instructions Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below. Awarding Department Contact Action Coffman Specialties, Inc. contacted the awarding department issuing this contract at (tel number)

Coffman Specialties, Inc. contacted the awarding department issuing this contract at (tel number)

_______ at (time) _______ on (date) _______ and discussed Good-Faith Effort with

(Awarding Department Contact) _______.

Remarks:(left message, etc.) ______.

Phone call was made by (Prime Rep's do_signature) _______.

B. Federal, State, & Local Agencies Contacted

On 06/13/16, Coffman Specialties, Inc. contacted:

1. Federal Agency: System for Award Management (SAM) at https://www.sam.gov/portal/SAM/##11#1 at

10:51PM on 06/13/2016

- 2. State Agency: Office of Small Business & DVBE Certification (OSDC) http://www.pd.dgs.ca.gov/smbus at 10:51PM on 06/13/2016
- 3. California Unified Certification Program (CUCP) at http://www.dot.ca.gov/ucp/GetLicenseForm.do at 10:51PM on 06/13/2016
- 4. Local referral organization: Compliance News (www.compliancenews.com) at 10:51PM on 06/13/2016

See Next Page for Firms

C. Summary of Firms Sent Bid Invitations

32 total firms were sent invitations.

Company Name: Ortiz Asphalt Paving, Inc Address: 382 East Orange Show Road

San Bernardino, CA, 92408

Phone: (951) 966-7060, Fax: (760) 995-4443

Work Categories:

Pavement Reinforcing Fabric, Place Asphalt Concrete Dike & Misc, 237310, Highway, Street, And Bridge Construction, Paving Asphalt (asphalt Concrete), Grading, Asphalt Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: <u>06/22/2016 - 2:32 And</u> 07/67/2016 - 1:05 Pm
Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Dtl not onswer.

2nd call - Did not answer, left a message.

Company Name: Acme Safety & Supply Corp

Address: 1616 WEST AVE National City,CA, 91950

Phone: (619) 474-4978, Fax: (619) 542-0763

Work Categories:

SAFETY SUPPLIER; PAINT SUPPLIER; GUARD RAILINGS & BARRIERS SUPPLIER; PAVEMENT MARKERS SUPPLIER; TOOLS Supplier; Traffic Striping, Marking and Traffic Control Materials Supplier; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; CONSTRUCTION EQUIPMENT RENTA

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 06/22/2016 - 2:35 P.M.

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA No+ Biding.

Company Name: Pj Teixeira Company

Address: 10325 Channel Road

Lakeside, CA, 92040

Phone: (619) 647-2219, Fax: (619) 449-0575

Work Categories:

Ditches Excavation, Earthwork - Grading 721540 - Specialty Building And Trades Services, 238910, Site Preparation Contractors, Embankment Construction, Shaped Bedding, Roadway Excavation

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: O(122/2016 - 2:39 Pm , 65/67/07/2016 - 1:11 Pm

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Did not answer

2nd Call - Not, E state Have to many projects, to busy

Company Name: MONTGOMERY CONSTRUCTION SERVICES, INC.

Address: 7084 SPRINGFORD

San Diego, CA, 92114

Phone: (619) 578-2538, Fax: (619) 546-8482

Work Categories:

GRADING; STRUCTURE EXCAVATION; EMBANKMENT CONSTRUCTION; AGGREGATE BASE; PORTLAND CEMENT & CONCRETE PAVEMENT; CONSTRUCTION MANAGEMENT; Construction Management - Commercial and Institutional Building Construction; Construction Management - Institutional Bui

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: UC/23/2016 - 9:01 AM , 07/07/2011:13 AM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Did not answer

2nd call - Did not answer, left message

Company Name: Sm Sales

Address: 17524 W. Sierra Highway

Santa Clarita, CA, 91351

Phone: (661) 252-4735, Fax: (661) 299-1547

Work Categories:

Pilings, Rock, Sand, Gravel, Crushed Rock, Class 2 Base, Crushed Misc. Base, Crushed Aggregate Base, Asphalt, Concrete, dump Trucks, Dirt Export/import 111115 - Dirt And Soil 111116 - Stone 111117 - Sand 301217 - Road And Railroad Construction Materials 78

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 06/22/2016 4:04 AM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Not Billing

Company Name: RICK CHAVEZ TRUCKING INC. Address: 9883 CHOCOLATE SUMMIT DRIVE

EL CAJON, CA, 92021

Phone: (619) 520-6684, Fax: (888) 488-1322

Work Categories:

Flat Bed Trucking, General Freight Trucking, Local, Trucker, 484110

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 06/23/2016 9:08 AM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA 1 = 50 trucker 6 varion. net (sent into over)

Would like to Bid need in to softrucker @ccrizon.net.

Company Name: K R C Safety Co. Inc.

Address: 6084 West Hurley

Visalia, CA, 93291

Phone: (559) 732-0393, Fax: (559) 732-2684

Work Categories:

Construction Equipment Rental, General Engineering 461615 - Traffic Control 551217 - Signage, Trucker, 238990, All Other Specialty Trade Contractors, Flat Bed Trucking, Sign Structure, Temporary Erosion Control, Reset, Adjust Roadway Items, Construction A

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 6/23/2016 12:58 PM , 67/07/2016, 3:41
Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA undecidal.

Zud call - Still undecided

Company Name: 24/7 TRUCKING INC

Address: 180 WOODMAN ST SAN DIEGO,CA, 92114

Phone: (619) 262-5171, Fax: (619) 264-3826

Work Categories:

End Dump Truck, Specialized Freight (except Used Goods) Trucking, Local, 484220, Trucker

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 06/23/2016 - 3:20 PM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA No, very booked. Not is ding because company is very busy.

Company Name: Payco Specialties, Incorporated

Address: 120 NORTH SECOND AVE.

Chula Vista, CA, 91910

Phone: (619) 422-9204, Fax: (619) 427-1620

Work Categories:

TRAFFIC CONTROL SYSTEM; SIGN STRUCTURE; ROADSIDE SIGN; OBJECT MARKER; THERMOPLASTIC TRAFFIC STRIPING & MARKING; PAINTED TRAFFIC STRIPING & MARKING; PAVEMENT MARKING; SANDBLASTING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 06/23/2016 - 3:23 PM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA They are bidding Spoke with &II.

Company Name: Sequoia Consultant, Inc.

Address: 361 W. Grove Avenue

Orange, CA, 92865

Phone: (714) 974-6316, Fax: (714) 974-6193

Work Categories:

Small Structures, Construction Materials Testing And Inspection Materials Engineering Construction Management Quality Assurance Quality Control 411146 - Metals And Metallurgy And Structural Materials Testing Instruments 781416 - Inspection 811015 - Civil

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 06/23/2016 3:40 PM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA Spoke with Just, They are billing

Company Name: Matzenauer Electric, Inc

Address: 12115 Lakeside Ave

Lakeside, CA, 92040

Phone: (619) 390-4570, Fax: (619) 390-4559

Work Categories:

Residential Electrical, 238210, Electrical Contractors, Traffic Control System

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 06/23/2016 3:44PM , 55/07/07/2016 - 1:19 PM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA did not answer.

2nd an - Did not answer, left message

Company Name: DELTECH ENGINEERING, INC

Address: 4913 E. GERDA DRIVE

ANAHEIM, CA, 92807

Phone: (714) 495-9755, Fax: (714) 384-4594

Work Categories:

ROADWAY EXCAVATION; IRRIGATION SYSTEM; PAVING ASPHALT (ASPHALT CONCRETE); FEASIBILITY STUDIES; SAFETY STUDIES; HAZARDOUS SUBSTANCE REMOVAL; ASBESTOS REMOVAL/ABATEMENT; HAZARDOUS WASTE COLLECTION AND DISPOSAL;

Phone Solicitation Information

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Did not answer

Zue call & Did not answer, left message.

Company Name: A.B. HASHMI, INC. Address: 13066 DEER CANYON CT.

SAN DIEGO, CA, 92131

Phone: (760) 672-8059, Fax: (858) 433-7215

Work Categories:

CLEARING & GRUBBING; DEVELOP WATER SUPPLY; IRRIGATION SYSTEM; WATER SUPPLY; IRRIGATION SYSTEMS;

Phone Solicitation Information

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA DID not answer.

2nd call - No, Never heard of the job, would not like to bid.

Company Name: Ew Corporation

Address: P. O. Box 2189 El Centro, CA, 92244

Phone: (760) 337-0020, Fax: (760) 337-0030

Work Categories:

STEEL STRUCTURES; MISC IRON & STEEL FRAME, COVER & GRATE; CONCRETE BARRIER; CONSTRUCTION MANAGEMENT; FABRICATED STRUCTURAL METAL PRODUCTS;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/23/2016 3:50 Pm

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Transferral to Israel but he did not answer.

2nd call - Did not ensur phore. Did get on emula 17ms email aldress Ingala@ewcorporation.com

Company Name: Portillo Concrete Address: 3527 Citrus Street

Lemon Grove, CA, 91945

Phone: (619) 466-4639, Fax: (619) 466-4639

Work Categories:

Concrete & Cement, Minor Concrete Structure, 237310, Highway, Street, And Bridge Construction, Steel Crib Wall

Phone Solicitation Information

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Not biding do not have enough time.

Company Name: Full Traffic Maintenance, Inc.

Address: 217 LEWIS COURT

CORONA, CA, 92882

Phone: (951) 520-9990, Fax: (951) 520-9980

Work Categories:

C0612 SAFETY SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Phone Solicitation Information

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Yes, Spoke with Grey

Company Name: BANAGA CONSTRUCTION, INC

Address: 1264 STAGECOACH TRAIL LOOP

CHULA VISTA, CA, 91915

Phone: (619) 922-8570, Fax: (619) 737-9199

Work Categories:

Ditches Excavation, Highway, Street, And Bridge Construction, Structure Excavation, 237310, Pavement Reinforcing Fabric, Clearing & Grubbing, Roadway Excavation, Develop Water Supply, Plane Asphalt Concrete, Structure Backfill, Grading

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/2616 - 8:11 Ark 07/03/2016 - 1235 Day

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204
RTE 94 MANZANITA Dil not Answer

2nd call - Did not Answer, less a message.

Company Name: Axiom Engineering & Science Corp

Address: 1322 Bell Ave. Ste. 1g

Tustin, CA, 92780

Phone: (714) 247-1002, Fax: (714) 247-1006

Work Categories:

Laboratory Testing And Analysis, Architectural Engineering, Civil, Structural, Survey, Geotechnical Engineering, Transportation Eng., Soil And Materials Testing, Construction Management, Construction Inspection (qa/qc). Computer Software Development Sy

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: <u>06/24/2016 - 8:15 ALA</u>, 07/07/2016, - 1:39 Ala Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -RTE 94 MANZANITA Did not answer, left a message

Znd call - Not bidding, they are not contractors

Company Name: HOFER CORPORATION Address: 5662 OTAY VALLEY ROAD

San Diego, CA, 92154

Phone: (619) 661-6053, Fax: (619) 661-6054

Work Categories:

CLEARING & GRUBBING; DUST PALLIATIVE; ROADWAY EXCAVATION; STRUCTURE

EXCAVATION;

Phone Solicitation Information

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Space to them, said they want call back.

2nd call - spoke with them, sold they would call back.

Company Name: Bert W Salas, Inc.

Address: 10769 Woodside Avenue, Suite 201

Santee, CA, 92071

Phone: (619) 562-7711, Fax: (619) 258-3515

Work Categories:

CLEARING & GRUBBING; ROADWAY EXCAVATION; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; MINOR CONCRETE STRUCTURE; STEEL STRUCTURES; STEEL CRIB WALL; ALTERNATIVE PIPE CULVERT; REINFORCED CONCRETE PIPE; CORRUGATED METAL PIPE (CSP); FILTER FAB

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/2016 - 8:28AAA

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Not billing

Company Name: ANTHONY'S GRADING & PAVING Address: 10769 WOODSIDE AVENUE SUITE 209

SANTEE, CA, 92071

Phone: (619) 334-6167, Fax: (619) 749-3973

Work Categories:

C1575 REMOVE BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/2016 - 8:30 AM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Yes, Chery (Spoke wirk)

Company Name: Dominguez Construction Company, Inc.

Address: 16029 Arrow Hwy, Suite B

Irwindale, CA, 91702

Phone: (626) 962-5000, Fax: (626) 962-5055

Work Categories:

Additions, Alterations Or Repairs, 238110, Poured Concrete Foundation And Structure Contractors, Concrete Block & Masonry Retaining Wall, Granite & Marble Supplier, Concrete & Cement Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/2016 - 8:32 ALA , 67/67/2016 1:44 774

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA Did not answer - left a missage

Zud coll- Did not answer, left a message

Company Name: Canales Demolition And Hauling

Address: 3232 Central Ave Spring Valley, CA, 91977 Phone: (619) 204-2422, Fax: (619) 303-9397

Work Categories:

Building Mover, Demolition, clearing And Grubbing, Final Clean Up Of Construction Site. 221020 - Building Demolition Machinery And Equipment 271127 - Power Tools 721415 - Land Preparation Services, Clearing & Grubbing, 238990, All Other Specialty Trade Con

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/2016 - 8:34AAA

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA , canales demo@gmail.com need more information.

Company Name: LEGEND FENCE CORPORATION

Address: 3559 VISTA AVE. LEMON GROVE, CA, 91945

Phone: (619) 282-6000, Fax: (619) 282-6001

Work Categories:

Fence Installation, Gate Installation 721540 - Specialty Building And Trades Services, Fencing Contractor, 238990, All Other Specialty Trade Contractors

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/26/6 - 8:38 AM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA Not biding

Company Name: Statewide Stripes, Inc Address: 7320 Mission Gorge Road

San Diego, CA, 92190

Phone: (858) 560-6887, Fax: (858) 560-0158

Work Categories:

C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/24/6- 8:41 AM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA No no cason.

Company Name: First Fuel, Inc.

Address: 14 Bolivar Street, Newport Beach, CA, 92663

Phone: (949) 861-0284, Fax: (949) 270-6257

Work Categories:

Misc. Petroleum & Coal Products, Petroleum, Oil, Lubricants Supplier, 424720, Petroleum And Petroleum

Products Merchant Wholesalers (except Bulk Stations And Terminals), Petroleum & Petroleum Products, Misc Business Services, Asphalt Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/2016 - 8:44 AM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA No No reason.

Company Name: Terra West, Inc Address: 1061 Tierra Del Rey, Ste 204

Chula Vista, CA, 91910

Phone: (619) 591-1007, Fax: (619) 568-3475

Work Categories:

Erosion Control, Erosion Control, Sediment Control, Swppp, Wpcp, Water Quality, Storm Drain, Highway, Roadway, Slope Stabilization, Storm Sewer, Fiber Rolls, Silt Fence, Sewer, Water, Culvert, Pipe, Stabilized Construction Entrance, Hydroseed 701315 - Lan

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/2016 - 8:46 Ann, 07/07/2016 - 3:00 Au
Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 RTE 94 MANZANITA D:2 not answer - left a message

2nd call - Yes they are bidding

Company Name: Adanta, Inc Address: 828 School Street

Napa, CA, 94559

Phone: (707) 709-8894, Fax: (707) 736-8368

Work Categories:

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Phone Solicitation Information

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Did not answer left a message

2nd coll- Did now onswer , left a mossage

Company Name: DE LA FUENTE CONSTRUCTION, INC.

Address: 121 E 31ST STREET, SUITE C

NATIONAL CITY, CA, 91950

Phone: (619) 512-5505, Fax: (619) 878-2980

Work Categories:

Cement Treated Base, Poured Concrete Foundation And Structure Contractors, Additions, Alterations Or Repairs, 238110, Construction Clean Up, Concrete Base, Minor Concrete Structure

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: <u>66/24/2516 - 8:49 HM</u>, 07/07/2016, 3:43PM Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA Did not answer, lett a message

2nd call - did not onswer, lest a message.

Company Name: SO CAL CONSTRUCTION & CONSULTING SERVICES, INC.

Address: 1030 KNOLL PARK LANE

FALLBROOK, CA, 92028

Phone: (760) 723-8907, Fax: (760) 723-2736

Work Categories:

Clay Sewer Pipe, Site Preparation Contractors, Structure Excavation, 238910, Construction Management,

Clearing & Grubbing, Plastic Pipe, Roadway Excavation

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 06/211/2016 - 8:52 AAA , 07/07/2016 3:05 AM

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA Did not answer, left message

2nd Call - No , To-Company is very busy

Company Name: In-line Fence & Railing Co., Inc

Address: Po Box 2637 Ramona, CA, 92065

Phone: (760) 789-0282, Fax: (760) 789-1915

Work Categories:

Fencing, Handrail, Chain Link, Wood Fencing, Tube Steel Fencing, Ornamental Iron Fencing, Shade Structures, Misc. Metals And Metal Beam Guardrail And Gates 301031 - Rails 301520 - Fencing 721540 - Specialty Building And Trades Services, Pavement Marking,

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: OL/24/2016 - 8:55 AAN

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA Yes, spoke with Joson

Company Name: GREEN CLEAN WATER AND WASTE SERVICES, INC.

Address: 5790 Miramar Rd., Ste. 206

SAN DIEGO, CA, 92121

Phone: (619) 562-2202, Fax: (619) 562-2311

Work Categories:

Water Removal Water Management Storm Water Contaminates Sludge Industrial Waste Removal Storm Water Hazardous Non Hazardous Water Vacuum Traffic Control Safety Signs Ventilation For Confined Space Entry Mucking Vault Cleaning Pre Fielding Treatment And Di

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 66/24/26/6 - 8:56 AAA

Person Contacted and Commments for Solicitation: 11-295204 CALTRANS - CONTRACT # 11-295204 -

RTE 94 MANZANITA No, equipment lack of equipment

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 32 firms listed below at 10:51PM on 06/13/2016. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California. **Henry Sprague III**

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Ortiz Asphalt Paving, Inc 382 East Orange Show Road San Bernardino, CA, 92408

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract TYPE OF SERV () We cannot participate in the contract	ICE OR SUPPLIES:	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Acme Safety & Supply Corp 1616 WEST AVE National City,CA,91950

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract TYPE OF SERV	ot VICE OR SUPPLIES:	
() We cannot participate in the contr	ract	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Pj Teixeira Company 10325 Channel Road Lakeside, CA, 92040

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract TYPE OF SERV	ICE OR SUPPLIES:	
() We cannot participate in the contr	act	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 MONTGOMERY CONSTRUCTION SERVICES, INC. 7084 SPRINGFORD San Diego,CA,92114

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to

interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an

EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac TYPE OF SERV	t VICE OR SUPPLIES:	
() We cannot participate in the contr	ract	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Sm Sales 17524 W. Sierra Highway Santa Clarita, CA, 91351

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Ouotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contract	t
	TICE OR SUPPLIES:
() We cannot participate in the contr	
Print Name of Business Owner	Signature
Date:	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 RICK CHAVEZ TRUCKING INC. 9883 CHOCOLATE SUMMIT DRIVE EL CAJON,CA,92021

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract TYPE OF SERV	t VICE OR SUPPLIES:	
() We cannot participate in the contr	ract	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 K R C Safety Co. Inc. 6084 West Hurley Visalia,CA,93291

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Ouotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contrac TYPE OF SERV	et VICE OR SUPPLIES:
() We cannot participate in the contr	ract
Print Name of Business Owner	Signature
Date:	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 24/7 TRUCKING INC 180 WOODMAN ST SAN DIEGO,CA,92114

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract		
TYPE OF SERV	ICE OR SUPPLIES:	
() We cannot participate in the contr	act	
D' IN CD ' O	C.	
Print Name of Business Owner	Signature	
Print Name of Business Owner	Signature	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Payco Specialties, Incorporated 120 NORTH SECOND AVE. Chula Vista, CA, 91910

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contrac TYPE OF SERV	t VICE OR SUPPLIES:
() We cannot participate in the contr	ract
Print Name of Business Owner	Signature
Date:	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Sequoia Consultant, Inc 361 W. Grove Avenue Orange, CA, 92865

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contrac TYPE OF SERV	t TICE OR SUPPLIES:
() We cannot participate in the contr	
Print Name of Business Owner	Signature

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Matzenauer Electric, Inc 12115 Lakeside Ave Lakeside, CA, 92040

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response F	orm	
() We can participate in this contrac TYPE OF SERV	t VICE OR SUPPLIES:		
() We cannot participate in the contr	ract		
Print Name of Business Owner	Signature		
Date:			

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 DELTECH ENGINEERING, INC 4913 E. GERDA DRIVE ANAHEIM, CA. 92807

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac		
TYPE OF SERV	ICE OR SUPPLIES:	The Part of the Con-
() We cannot participate in the contr	act	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 A.B. HASHMI, INC. 13066 DEER CANYON CT. SAN DIEGO,CA,92131

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contrac	it in the second se
TYPE OF SERV	VICE OR SUPPLIES:
() We cannot participate in the contr	ract
Print Name of Business Owner	Signature
Date:	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Ew Corporation P. O. Box 2189 El Centro, CA, 92244

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract TYPE OF SERV	t VICE OR SUPPLIES:	
() We cannot participate in the contr	ract	
D' (M CD C	G'	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Portillo Concrete 3527 Citrus Street Lemon Grove, CA, 91945

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contract TYPE OF SERV	t ICE OR SUPPLIES:
() We cannot participate in the contr	act
Print Name of Business Owner	Signature
Date:	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Full Traffic Maintenance, Inc. 217 LEWIS COURT CORONA.CA.92882

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac	t	
TYPE OF SERV	TCE OR SUPPLIES:	
() We cannot participate in the contr	ract	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 BANAGA CONSTRUCTION, INC 1264 STAGECOACH TRAIL LOOP CHULA VISTA, CA, 91915

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
	t VICE OR SUPPLIES:	
() We cannot participate in the contr	ract	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Axiom Engineering & Science Corp 1322 Bell Ave. Ste. 1g Tustin, CA, 92780

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac TYPE OF SERV	vice or supplies:	
() We cannot participate in the contra	ract	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 HOFER CORPORATION 5662 OTAY VALLEY ROAD San Diego, CA, 92154

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award, Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac		
TYPE OF SERV	ICE OR SUPPLIES:	
() We cannot participate in the contr	act	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Bert W Salas, Inc. 10769 Woodside Avenue, Suite 201 Santee, CA, 92071

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contrac TYPE OF SERV	et VICE OR SUPPLIES:
() We cannot participate in the contra	ract
Print Name of Business Owner	Signature
Date:	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 ANTHONY'S GRADING & PAVING 10769 WOODSIDE AVENUE SUITE 209 SANTEE,CA,92071

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contract	
() We cannot participate in the contri	VICE OR SUPPLIES:
() we cannot participate in the conti	idet
Print Name of Business Owner	Signature

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Dominguez Construction Company, Inc. 16029 Arrow Hwy, Suite B Irwindale, CA, 91702

We are seeking certified, and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac	t	
	/ICE OR SUPPLIES:	
() We cannot participate in the contr		
D. I I	~.	
Print Name of Business Owner	Signature	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Canales Demolition And Hauling 3232 Central Ave Spring Valley, CA, 91977

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract TYPE OF SERV	ot VICE OR SUPPLIES:	
() We cannot participate in the contr	ract	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 LEGEND FENCE CORPORATION 3559 VISTA AVE. LEMON GROVE, CA, 91945

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email

estimating@coffmanspecialties.com.

EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac TYPE OF SERV () We cannot participate in the contract	t ICE OR SUPPLIES:	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Statewide Stripes, Inc 7320 Mission Gorge Road San Diego,CA,92190

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac TYPE OF SERV	t VICE OR SUPPLIES:	
() We cannot participate in the contra	ract	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 First Fuel, Inc. 14 Bolivar Street, Newport Beach, CA, 92663

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	m	
() We can participate in this contract TYPE OF SERV	ICE OR SUPPLIES:		
() We cannot participate in the contr	act		
Print Name of Business Owner	Signature		
Date:			

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Terra West, Inc 1061 Tierra Del Rey, Ste 204 Chula Vista, CA, 91910

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Ouotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac TYPE OF SERV	ot VICE OR SUPPLIES:	
() We cannot participate in the contra	ract	
Print Name of Business Owner	Signature	
Time rame of Dasiness Owner	Digitator	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 Adanta, Inc 828 School Street Napa, CA, 94559

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Ouotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection...

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form
() We can participate in this contract TYPE OF SERV	ot VICE OR SUPPLIES:
() We cannot participate in the contr	ract
Print Name of Business Owner	Signature
Date:	

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 DE LA FUENTE CONSTRUCTION, INC. 121 E 31ST STREET, SUITE C NATIONAL CITY, CA, 91950

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract TYPE OF SERV	ICE OR SUPPLIES:	
() We cannot participate in the contr	act	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego,CA 92126

Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 SO CAL CONSTRUCTION & CONSULTING SERVICES, INC. 1030 KNOLL PARK LANE FALLBROOK,CA,92028

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 SO CAL CONSTRUCTION & CONSULTING SERVICES, INC. 1030 KNOLL PARK LANE FALLBROOK,CA,92028

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Ouotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contrac TYPE OF SERV	t ICE OR SUPPLIES:	
() We cannot participate in the contra	act	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego, CA 92126 Telephone: (858) 536-3100

Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 In-line Fence & Railing Co., Inc Po Box 2637 Ramona, CA, 92065

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Ouotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract TYPE OF SERV	ICE OR SUPPLIES:	
() We cannot participate in the contr	act	
Print Name of Business Owner	Signature	
Date:		

9685 Via Excelencia, Ste 200 San Diego,CA 92126

Telephone: (858) 536-3100 Fax: (858) 586-0164

INVITATION TO BID

June 13, 2016 GREEN CLEAN WATER AND WASTE SERVICES, INC. 5790 Miramar Rd., Ste. 206 SAN DIEGO,CA,92121

We are seeking certified and qualified DBE (11% DBE Goal) subcontractors and/or suppliers for:

Project: CALTRANS - CONTRACT # 11-295204 - RTE 94 MANZANITA

Location: San Diego, CA

Bid Due Date: 07/12/16 at 02:00 PM PST

Solicitation Number: 11-295204

Contact: Marty Keane

Quotes are needed for:

including, but not limited to, the following work items:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer (Surface Mounted), Temporary Pavement Marker, Portable Changeable Message Sign (EA), Temporary Railing (Type K) Alternative Temporary Crash Cushion, Erosion Control, Temporary Hydraulic Mulch, Temp Construction Entrance, Street Sweeping, Temp Concrete Washout, Treated Wood Waste, Abandon Culvert (EA) Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing (LS), Develop Water Supply, Roadway Excavation, Rock Excavation, Roadway Excavation, Roadside Clearing, Weed Germination, Iron Sulfate (LB), Wood Mulch, Truck Watering, Plastic Pipe, Erosion Control, Compost, Incorporate Materials, Class 2 Aggregates Base (CY), High Friction Surface Treatment, Asphaltic Emulsion, Hot Mix Asphalt, Minor Hot Mix Asphalt, Centerline Rumble Strip(HMA, GROUND-IN INDENTATIONS), Shoulder Rumble Strip (HMA, GROUND-IN INDENTATIONS), Place Hot Mix Asphalt Dike (Type E), Tack Coat, Minor Concrete (Minor Structure), Roadside Sign - One Post, Install Roadside Sign Panel On Existing Post, Furnish, Single Sheet Aluminum Sign For Retroreflective Sheeting (Type XI), Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete, Rock Slope Protection Fabric, Fence (Type BW, Metal Post) Milepost Marker, Paint Traffic Stripe, Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective), Misc. Iron & Steel, Fencing, Hauling, Material Supply, QC Testing & Inspection..

BID DATE: JULY 12, 2016 BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., July 6, 2016

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 11-295204 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

Coffman Specialties, Inc. 9685 Via Excelencia, Suite 200 San Diego, California 92126 Phone (858) 536-3100 Bid Fax (858) 586-0164 estimating@coffmanspecialties.com

	Participation Response Form	
() We can participate in this contract TYPE OF SERV	t ICE OR SUPPLIES:	
() We cannot participate in the contr	ract	
Print Name of Business Owner	Signature	
Date:		

Community Outreach

Mayor Lee Continues to Support San Francisco Women & Families at First Ever Bay Area Women's Summit

Page 2

Sub-Bid Request Ads

California Pages 3-6, 9

St. Louis, MO Page 3

Diversity on the Move

Page 3

Public Legal Notices

Page 8-10

Access to Capital

Do Grants Exist For Minority Business Owners?

Page 8

BUSINESS

Vol 32, Edition 14 • June 23, 2016

Voice of Small, Emerging Diversity Owned Businesses Since 1984

NEWS

. INFO

. RIDS

Purchasing

City of Long Beach

The City of Long Beach Purchasing Division is committed to providing maximum opportunities for small, disadvantaged, minority, women and Long Beach business enterprises to compete successfully in supplying our needs for products and services.

Businesses are encouraged to register in the Citv's Bidder Database at

www.longbeach.gov/purchasing to receive automated email notifications for selected contract opportunities based on product/service categories.

Below is a list of contract opportunities for which the Purchasing Division is currently soliciting bids.

Invitation # RFP FM16-153 Project Name

Payment Processing Services

Strengthening and Celebrating America's Capacity for Innovation

By Jeffrey Zients

America's capacity for creativity and invention is a major reason why our economy is the strongest and most durable in the world.

That capacity -- and the uniquely American spirit of innovation that fuels it -- has also inspired admiration from across the globe for generations. And since his first day in office, President Obama has worked to strengthen our innovation advantage -- through investments and reforms to drive technological and scientific breakthroughs that will power our economy and strengthen America's leadership in the industries of the future.

Throughour this week will be taking stack of

vation and smart trade policies like the Trans-Pacific Partnership play in attracting investment to the United States and supporting good American jobs.

During those remarks, he will announce that today the Smart Manufacturing Leadership Coali-

tion in Los Angeles won the ninth manufacturing hub competition, receiving an award of \$70 million in Federal investment for smart manufacturing that enables seamless, real-time operation and

Continued on page 8



Our future prosperity in part depends on whether or not we are creating an environment in which folks can test new ideas, bring new products to market, and generate

Community Outreach

Five Ways Agencies Can Dismantle Systems Keeping **Diversity Out**

Page 2

Sub-Bid Request Ads

California Pages 3-6

St. Louis, MO Page 3

Diversity on the Move Wang Wah Restaurant, San Francisco

Page 3

Public Legal Notices California

Page 9-10

Access to Capital Fund Your Business Without Sharing It

Page 8

Vol 32, Edition 15 • June 30, 2016

Voice of Small, Emerging Diversity Owned Businesses Since 1984

Purchasing

City of Long Beach

The City of Long Beach Purchasing Division is committed to providing maximum opportunities for small, disadvantaged, minority, women and Long Beach business enterprises to compete successfully in supplying our needs for products and services.

Businesses are encouraged to register in the City's Bidder Database at

www.longbeach.gov/purchasing to receive automated email notifications for selected contract opportunities based on product/service categories.

Below is a list of contract opportunities for which the Purchasing Division is currently soliciting bids.

Invitation # RFP FD16-133 **Project Name** Chiefe Regional Training Video The Birth of American Independence

Variously known as the Fourth of July and Independence Day, July 4th has been a federal holiday in the United States since 1941, but the tradition of Independence Day celebrations goes back to the 18th century and the American Revolution (1775-83). In June 1776, representatives of the 13 colonies then fighting in the revolutionary struggle weighed a resolution that would declare their independence from Great Britain. On July 2nd, the Continental Congress voted in favor of independence, and two days later its delegates adopted the Declaration of Independence, a historic document drafted by Thomas Jefferson. From 1776 until the present day, July 4th has been celebrated as the birth of American independence, with typical festivities ranging from fireworks, parades and concerts to more casual family gatherings and bar-

The Birth of American Independence





FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR MANZANITA FROM CHURCH ROAD TO 0.1 MILE WEST OF KUMEYAAY ROAD

In District 11 On Route 94

Under

Notice to Bidders and Special Provisions dated June 6, 2016

Standard Specifications dated 2010

Project plans approved May 9, 2016

Standard Plans dated 2010

Applicable to

Electronic Bid book dated June 6, 2016 Identified by Contract No. 11-295204 11-SD-94-59.6/60.2 Project ID 1100000392

> Federal-Aid Project ACHSSTBG-P094(062)E

> > 08-09-16P01:53 RCVD

(858) 536-3100

TO LAURIE BERMAN CALTRANS **1727 30TH STREET**

SACRAMENTO CA 95815 (916) 227-7000

MS-43

BILL SENDER

Fedex.

After printing this label:
1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the pinted original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account humber.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex com. FedEx will not be responsible for any daim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely daim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attornery's fees, costs, and other forms of damange whether dired, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss Maximum for the tribus of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.