

Second Bidder

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT

DOTS-COE-0102.10D (REV 12/2014)

CONTRACT NO:

11-299204

BID AMOUNT:

\$2,659,945.00

BID OPENING DATE:

9/15/2015

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

16%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 14	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$1,122,154.87
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
23,38,45,46-58	Roadway Clearing/Irrigation	C1901, C1910, C2065	#8022 Diversified Landscape Co 21730 Bundy Canyon Rd. Wildomar CA 92595 951-245-1686	\$56,433.50
1	Lead Plan	C8405	# 102 Payco Specialities 120N Secons St. Chula Vista CA 91910 619-422-9204	\$5,000.00
4,5,7,18,24-26,90-97	Stripe Removal/Instalation	C8405,C8406, C8501, C8201	# 102 Payco Specialities 120N Secons St. Chula Vista CA 91910 619-422-9204	\$42,734.00
3	Traffic Control, Striping Work	C1201	# 102 Payco Specialities 120N Secons St. Chula Vista CA 91910 619-422-9204	\$20,000.00
2,3	Construction Area Signs. Protions Traffic Control PCC Work	C1200, C1201	#38078 Maneri Traffic Control 47423 Rainbow Canyon, Temecula CA 92592 951-695-5104	\$52,403.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation

\$ See Next Page

%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

See next page

Signature of Bidder Jason A. Mordhorst, President

Date

(858) 587-3600
(Area Code) Tel. No.

Person to Contact (Type or Print Name)

Handwritten notes:
 11/15/15
 150 Pgs
 11/15/15
 150 Pgs
 11/15/15
 150 Pgs

DBE COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 11-299204

BID AMOUNT: \$2,659,945.00

BID OPENING DATE: 9/15/2015

BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%): 16%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 14	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$1,122,145.87
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
27,29,30-32,33	Removal PCC Concrete	C9980	#8735 G & F Concrete Cutting Inc P O Box 10215 Santa Ana CA. 92711 714-648-0397	42,048.00,
72	Drill for Drill & Bond	C5111	#8735 G & F Concrete Cutting Inc P O Box 10215 Santa Ana CA. 92711 714-648-0397	\$27,280.00
19,20-22,80-87	MBGR, removal/install new	C8000	#8914 Ace Fence Co 727 Glendora Ave La Puente CA 91744 626-333-0727	\$57,590.00
88	Furnish install crash cushion	C8000	#8914 Ace Fence Co 727 Glendora Ave La Puente CA 91744 626-333-0727	\$93,500.00
48	Furnish Casings	C0655	#820 G & C Equipment Corp 1875 Redondo Blvd Gardena CA 90247 310-515-6715	\$44,164.87

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation	\$ 441,153.37
	16.59%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder Jason A. Mordhorst, President

9/18-7/2015 (858) 587-3600
Date (Area Code) Tel. No.

Jason Mordhorst
Person to Contact (Type or Print Name)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

09-21-15 P12:21 IN

Contract No.	11-299204
Name of DBE Business	Diversified Landscape Co
Name of DBE Representative	Juan Martinez
DBE certification number	8022
Name of Bidder	Hazard Construction
Name of Prime Contractor if different from the bidder	Hazard Construction
Name of representative of bidder or prime contractor	Dale Yeager
Date quote was provided to the bidder or prime contractor	9/15/2015


BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
23,38,45-58	Irrigation	\$56,433.50

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

TOTAL	\$56,433.50
--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct



 Signature of DBE's authorized representative
 JUAN MARTINEZ

 Printed name of DBE's authorized representative
 ESTIMATOR

 Title of DBE's authorized representative
 9-17-15

 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249

To:	Hazard Construction Co.	Contact:	Dale Yeager
Address:	6465 Marindustry Drive San Diego, CA 92121	Phone:	(858) 587-3600
		Fax:	(858) 453-6034
Project Name:	11-299204	Bid Number:	2785
Project Location:	Various Locations: El Cajon, Chula Vista, National City, Chula Vista	Bid Date:	9/15/2015
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
23 ✓	Remove Existing Irrigation Facility ✓	1.00	LS	\$6,990.00 ✓	\$6,990.00
38 ✓	Roadside Clearing ✓	1.00	LS	\$5,420.00 ✓	\$5,420.00
45 ✓	Check And Test Existing Irrigation Facilities	1.00	LS	\$12,300.00	\$12,300.00
46 ✓	Operate Existing Irrigation Facilities	1.00	LS	\$4,400.00	\$4,400.00
47 ✓	Control and Neutral Conductors	1.00	LS	\$8,390.00	\$8,390.00
48 ✓	1" Remote Control Valve	1.00	EACH	\$320.00	\$320.00
49 ✓	Certify Existing Backflow Preventers	1.00	LS	\$1,510.00	\$1,510.00
50 ✓	Riser Sprinkler Assembly (Gear Driven)	8.00	EACH	\$46.90	\$375.20
51 ✓	Pop-up Sprinkler Assembly (Gear Driven)	12.00	EACH	\$97.30	\$1,167.60 ✓
52 ✓	Riser Sprinkler Assembly	2.00	EACH	\$40.50	\$81.00
53 ✓	3" Gate Valve	2.00	EACH	\$780.00	\$1,560.00
54(F) ✓	1" Plastic Pipe (Schedule 40) (Supply Line)	634.00	LF	\$5.50	\$3,487.00
55(F) ✓	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	240.00	LF	\$7.05	\$1,692.00
56(F) ✓	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	90.00	LF	\$5.75	\$517.50
57(F) ✓	2" Plastic Pipe (Schedule 40) (Supply Line)	28.00	LF	\$6.15	\$172.20
58(F) ✓	3" Plastic Pipe (Class 315) (Supply Line)	485.00	LF	\$16.60	\$8,051.00
Total Price for above DBE Items:					\$56,433.50
<i>DBE only</i>					
Non-DBE					
39 ✓	Cultivation	3,630.00	SY	\$0.69 ✓	\$2,504.70
40 ✓	Packet Fertilizer	130.00	EACH	\$1.05 ✓	\$136.50
41 ✓	Plant (Group A)	130.00	EACH	\$11.40 ✓	\$1,482.00
42 ✓	Maintain Existing Planted Areas	1.00	LS	\$3,770.00 ✓	\$3,770.00
43 ✓	Plant Establishment	1.00	LS	\$15,500.00 ✓	\$15,500.00
44 ✓	Wood Mulch	48.00	CY	\$82.40 ✓	\$3,955.20
59 ✓	Compost (Erosion Control)	46,700.00	SF	\$0.25	\$11,675.00
Total Price for above Non-DBE Items:					\$39,023.40

ENTERED

Total Bid Price: \$95,456.90

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 25 working day(s) required and includes 1 move-in(s). Additional move-ins=\$750 each.
- Semi-truck access is required within 200 feet for mulch & compost work.

Handwritten signature: DANIEL

- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
---	--

[Back To Query Form](#)

Search Returned 1 Records

Wed Sep 16 17:21:06 PDT 2015

Query Criteria

Firm/DBA Name: diversified landscape co

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses

A General Engineering Contractor; C27 Landscaping Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL FEDERAL

Project Description: 11-299204 RT 94, 805-VAR (16% DBE)				Bid Date: 9/15/2015	
Contract Time Limit: 200		w.d. Liquidated Damages: N/A		per C.D. Addendums Noted: YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP. PLAN (PORTION)	1.00	LS	\$ 5,000.00	\$ 5,000.00
4	TEMP. PVMT. MARKING	60.00	SF	\$ 10.00	\$ 600.00
5	TEMP. STRIPE (PAINT)	21,500.00	LF	\$ 0.70	\$ 15,050.00
7	TEMP. PVMT. MARKER	1,600.00	EA	\$ 3.50	\$ 5,600.00
18	REMOVE YELLOW STRIPE (HAZ. WASTE)	2,590.00	LF	\$ 1.30	\$ 3,367.00
24	REMOVE PAINT STRIPE	4,980.00	LF	\$ 0.75	\$ 3,735.00
25	REMOVE THERMO. STRIPE	1,060.00	LF	\$ 0.80	\$ 848.00
26	REMOVE THERMO. MARKING	60.00	SF	\$ 3.00	\$ 180.00
90	THERMO. PVMT. MARKING (WET VIZ.)	60.00	SF	\$ 4.00	\$ 240.00
91	4" THERMO. STRIPE (WET VIZ.)	4,450.00	LF	\$ 0.55	\$ 2,447.50
92	4" THERMO. STRIPE (WET VIZ. BKN. 17-7)	2,110.00	LF	\$ 0.80	\$ 1,688.00
93	4" THERMO. STRIPE (WET VIZ. BKN. 38-12)	8,890.00	LF	\$ 0.45	\$ 3,910.50
94	8" THERMO. STRIPE (WET VIZ.)	430.00	LF	\$ 1.60	\$ 688.00
95	8" THERMO. STRIPE (WET VIZ. BKN. 12-3)	440.00	LF	\$ 1.00	\$ 440.00
96	PVMT. MARKER (NON-REFL)	730.00	EA	\$ 3.00	\$ 2,190.00
97	PVMT. MARKER (RETROREFL)	350.00	EA	\$ 5.00	\$ 1,750.00
3	TRAFFIC CONTROL (PORTION)	1.00	LS	\$ 20,000.00	\$ 20,000.00
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
- * Bond cost to be paid by Prime Contractor.
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

TRAFFIC CONTROL - SWEEPING - L.D.'S - SIGNAGE - ENGINEERING - SURFACE REPAIRS - CONTROL PTS. - STATIONING ..

INCLUSIONS:

CLEAN UP OF YELLOW STRIPE REMOVAL DEBRIS (HAZ. WASTE) ..

of Working Days to Complete our Work: 8 # of Move-in's Allotted: 4 Add'l Move-In's: \$ 1,000.00

BID AMOUNT: \$ 67,734.00

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

[Back To Query Form](#)

Search Returned 1 Records

Wed Sep 16 17:00:08 PDT 2015

Query Criteria

Firm/DBA Name: Payco

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 ES-OE-0102.13 (NEW 3/2015)

09-21-15 P12:21 IN

Contract No. 11-299204

Name of DBE Business Maneri Traffic Control

Name of DBE Representative Johnny Maneri

DBE certification number 38078

Name of Bidder Hazard Construction

Name of Prime Contractor if different from the bidder Hazard Construction

Name of representative of bidder or prime contractor Dale Yeager

Date quote was provided to the bidder or prime contractor 9/15/2015

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
2, 3 portions	Construction Area Signs, Portins Traffic Control	\$52,403.00

<small>100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.</small>	TOTAL	\$52,403.00
---	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

[Signature]
 Signature of DBE's authorized representative

OTTELY AVILA
 Printed name of DBE's authorized representative

ADMIN ASST
 Title of DBE's authorized representative

9/17/15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-299204
BID DATE: 09/15/15

TO: PLANHOLDER
ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$8,100.00 WITH USE OF MTC FOR ITEM #3

(ITEM #2 PRICE INCLUDES TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$12,403.00 WITHOUT USE OF MTC FOR ITEM #3

(ITEM #2 PRICE INCLUDES TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

← ENTERED AS DBE AMOUNT

ENTERED

ADDITIONAL ITEMS:

JUG \$800 Funding slot

ITEM #6- \$54.00 EA

ITEM #8- \$800.00 EA PER MONTH (\$75.00 DELIVERY FEE & \$75.00 PICK-UP FEE APPLIES)

ITEM #10- \$6,200.00 EA FOR TRAFFIX TL3 SLED ***INCLUDES DELIVERY, INSTALLATION & PICK-UP***

ITEM #31- \$150.00 EA

TRAFFIC CONTROL: (ITEM #3)

Person

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

11 shifts @ \$3,636.36 = \$40,000

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INST. **INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENT OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SLOTS FOR MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL CONTRACT AMOUNT. **MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS**

Area Signs

11 shifts

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 09/15/15
PROJECT: 11-299204

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$800.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

[Back To Query Form](#)

Search Returned 1 Records

Wed Sep 16 17:25:12 PDT 2015

Query Criteria

Firm/DBA Name: Maneri Traffic Control

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

G&F Concrete Cutting, Inc.

P.O. Box 10215, Santa Ana, CA 92711

714.648.0397 FAX 714.550.0624

9-14-15

State License 590310

UDBE / DBE / MBE / WMBE Certified

CUCP, Caltrans, MTA & MWD, DIR#1000001776

Hazard Construction

Project: Caltrans contract No. 11-299204

Attn: Estimating

P. 858-587-3600

F. 858-453-6034

CONTRACT PROPOSAL

DBE ✓

Scope of work as follows: Saw cut, break and remove

Item 21 Remove single metal beam barrier 580 LF. Price per LF \$40.00

Item 22 Remove Double metal beam barrier 250 LF. Price per LF \$50.00

✓ Item 27 Remove retaining per sheet 4 of 8. Price \$17,049.00 100% 532.78/CY

✓ Item 29 Remove 12 CY of concrete. Price per CY \$450.00

✓ Item 30 Remove concrete barrier. Price per LF \$85.00

✓ Item 31 Remove (2) crash cushion. Price per each \$1,500.00

✓ Item 32 Bridge removal per sheet 6 of 8. Price \$6,000.00

✓ Item 33 Roadway excavation 34 CY. Price per CY \$300.00 100%

Item 72 Drill for dowels 1,705 LF. Price per LF \$16.00 — 50%

TOTAL
~~\$69,343.84~~
 \$68,464.96 ✓

Included: Four mob added, extra mobs at \$400.00 each.

Note: Standby out of our control will be charged at \$110.00 per hour

Excluded: Layout, SWPPP, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, water control, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, shoring or bracing, locate/cut/cap utilities, excavation, access to work, scaffolding, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract.

G&F Concrete Cutting, Inc.

Submitted by:

Michael Phillips, Estimator

949-887-7428

Accepted by:

Authorized Signatory

Demo ✓

Print Name

- Quote valid for 90 days from above date.
- SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will remain valid for 90 days.

Back To Query Form

Search Returned 3 Records

Wed Sep 16 17:13:22 PDT 2015

Query Criteria

Firm/DBA Name: G & F

Firm Type: DBE

Firm ID	8735
Firm/DBA Name	G & F CONCRETE CUTTING, INC.
Address Line1	1006 E. CHESTNUT AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92701
Zip Code2	
Mailing Address Line1	PO. BOX 10215
Mailing Address Line2	
Mailing City	SANTA ANA
Mailing State	CA
Mailing Zip Code1	92711
Mailing Zip Code2	0215
Certification Type	DBE
E Mail	r.ferguson@gfconcretecutting.com
Contact Name	RITA M. VIGIL-FERGUSON
Area Code	(714)
Phone Number	648-0397
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(888)
Fax Phone Number	624-4361
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 40; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238910; 238990;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION;
Licenses	C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35673
Firm/DBA Name	L A WELDING & FABRICATION CORP.
Address Line1	13550 RAVEN STREET
Address Line2	
City	SYLMAR
State	CA
Zip Code1	91342
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	laweldingandfabrication@verizon.net
Contact Name	LUIS GOMEZ
Area Code	(818)
Phone Number	621-8447

09-17-15 06:58am From-Hazard Construction

T-152 P.002/003 F-413

09-21-15 P12:22 IN

**STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-CE-0102.13 (NEW 3/2015)**

Contract No.	11-298204
Name of DBE Business	Ace Fence Company
Name of DBE Representative	Michael Abanilla
DBE certification number	8914
Name of Bidder	Hazard Construction
Name of Prime Contractor if different from the bidder	Hazard Construction
Name of representative of bidder or prime contractor	Dele Yeager
Date quote was provided to the bidder or prime contractor	9/14/2015

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ¹	AMOUNT (\$)
19-22	Remove MBGR, Treated wood waste	\$57,690.00
80-88	MBGR, Alt. Crash Cushion	\$93,500.00

<p><small>If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.</small></p>	TOTAL	\$151,090.00
--	--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

America Tang

Signature of DBE's authorized representative

America Tang

Printed name of DBE's authorized representative


President

Title of DBE's authorized representative

9-17-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or visit Records and Forms Management, 1130 N Street, MS-99, Sacramento, CA 95814.



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
 "We Are An Equal Opportunity Employer"

FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	9/14/15
FROM :	Michael Abanilla	PAGES :	1
PROJECT :	CADOT Seismic Retrofit 4 Bridges on Route 94 and 805 (Contract No. 11-299204) At Various Locations, In San Diego Co., CA		
BID DATE :	9/15/15 2:00 P.M.		
SPECS :	per 2010 CALTRANS Plans & Specs		

ADDENDUM: 1

ENTERED

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
19	TREATED WOOD WASTE	LB	11,700	\$ 0.20	\$ 2,340.00
20	REMOVE GUARDRAIL	LF	150	\$ 13.50	\$ 2,025.00
21	REMOVE SINGLE THRIE BEAM BARRIER	LF	580	\$ 8.00	\$ 4,640.00
22	REMOVE DOUBLE THRIE BEAM BARRIER	LF	250	\$ 8.50	\$ 2,125.00
80	GUARD RAILING DELINEATOR	EA	7	\$ 70.00	\$ 490.00
81	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	38	\$ 55.00	\$ 2,090.00
82	SINGLE THRIE BEAM BARRIER (WOOD POST)	LF	580	\$ 28.50	\$ 16,530.00
83	DOUBLE THRIE BEAM BARRIER (WOOD POST)	LF	250	\$ 44.00	\$ 11,000.00
84	TRANSITION RAILING (TYPE WB-31)	EA	2	\$ 4,000.00	\$ 8,000.00
85	RAIL TENSIONING ASSEMBLY	EA	1	\$ 550.00	\$ 550.00
86	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 700.00	\$ 700.00
87	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$ 3,550.00	\$ 7,100.00
88	ALTERNATIVE CRASH CUSHION (TYPE QUADGUARD ELITE, MODEL NO. QS3611EY)	EA	2	\$ 46,750.00	\$ 93,500.00
TOTAL BID AMOUNT:					\$ 151,090.00

- * ITEM # 81 to 87 - WITH WOOD POSTS & BLOCKS ONLY, STEEL POST WILL REQUIRE A CHANGE ORDER.
- * ITEM # 84 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 88 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL BE A CHANGE ORDER.
- * ITEM # 88 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL

NOTE: PROPOSAL IS AS A PACKAGE UNLESS OTHERWISE NOTED PRIOR TO BIDDING.	BID: OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS OTHERWISE NOTED.
OTHERWISE, AWARD MUST HAPPEN WITHIN 30 DAYS OF AWARD.	FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF CONTRACT & PAYMENT SCHEDULES TO BE ATTACHED TO THE CONTRACT AGREEMENT.	CURB, INLET, & MANHOLE COVERS & ANY OTHER ITEMS NOTED IN THE BIDDING DOCUMENTS.
EXCLUDE: DEMOLITION, GRADING, & PAVING.	ANY OTHER ITEMS NOTED IN THE BIDDING DOCUMENTS.
DEMOLITION, GRADING, & PAVING.	ANY OTHER ITEMS NOTED IN THE BIDDING DOCUMENTS.
GRADING, & PAVING.	ANY OTHER ITEMS NOTED IN THE BIDDING DOCUMENTS.
POTHOLING & ELECTRIC.	ANY OTHER ITEMS NOTED IN THE BIDDING DOCUMENTS.
TESTING; BIDDING; & DUST CONTROL.	ANY OTHER ITEMS NOTED IN THE BIDDING DOCUMENTS.
BIDDING; & DUST CONTROL.	ANY OTHER ITEMS NOTED IN THE BIDDING DOCUMENTS.
INSURANCE.	ANY OTHER ITEMS NOTED IN THE BIDDING DOCUMENTS.
OCIP / CCIP.	ANY OTHER ITEMS NOTED IN THE BIDDING DOCUMENTS.

ATTENTION

MBGR

[Back To Query Form](#)

Search Returned 2 Records

Wed Sep 16 17:29:02 PDT 2015

Query Criteria

Firm/DBA Name: Ace Fence

Firm Type: DBE

Firm ID	8914
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	P.O. BOX 12102
Address Line2	2331 S TULIP ST (ZIP 93721)
City	FRESNO
State	CA
Zip Code1	93776
Zip Code2	
Mailing Address Line1	PO BOX 12102
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93776
Mailing Zip Code2	
Certification Type	DBE
EMail	robertv@acefencefresno.com
Contact Name	ROBERT VILLARREAL
Area Code	(559)
Phone Number	268-1438
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	268-1467
Agency Name	CITY OF FRESNO
Counties	10; 14; 15; 16; 20; 22; 24; 54; 55;
Districts	06; 09; 10;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34153
Firm/DBA Name	AZ CONSTRUCTION, INC.
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
	()

09-21-15 P12:22 IN

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No. 11-299204

Name of DBE Business G & C Equipment Corp

Name of DBE Representative John

DBE certification number 820

Name of Bidder Hazard Construction

Name of Prime Contractor if different from the bidder Hazard Construction

Name of representative of bidder or prime contractor Dale Yeager

Date quote was provided to the bidder or prime contractor 9/15/2015

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
76 <u>77</u>	Furnish Column Casing	\$73,608.12

<p><small>If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.</small></p>	TOTAL	\$73,608.12
--	--------------	--------------------

73,608.12
 60% Credit
 \$ 44,164.87

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

[Signature]
 Signature of DBE's authorized representative

John E. Broudy
 Printed name of DBE's authorized representative

Senior Project Manager
 Title of DBE's authorized representative

9/17/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 446-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Phone: (310)515-6715 Fax: (310)515-5046

Quote

Project	Date	Estimate #
	9/15/2015	QO-20556

Name / Address
Estimator

Ship To
CADOT # 11-299204 San Diego, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	10/15/2015	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	30,618	LB	Column Casing Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DEB #820 SDB #WA0001-0015745	Item # 48	2.226	68,155.67T

ENTERED
[Handwritten signature]

Subtotal	\$68,155.67
Sales Tax (8.0%)	\$5,452.45
Total	\$73,608.12

Signature _____

[Back To Query Form](#)

Search Returned 1 Records

Wed Sep 16 17:37:38 PDT 2015

Query Criteria

Firm/DBA Name: G & C Equipment Corp

Firm Type: DBE

Firm ID	820
Firm/DBA Name	G & C EQUIPMENT CORP.
Address Line1	1875 W. REDONDO BEACH BLVD. #207
Address Line2	
City	GARDENA
State	CA
Zip Code1	90247
Zip Code2	
Mailing Address Line1	P. O. BOX 5419
Mailing Address Line2	
Mailing City	GARDENA
Mailing State	CA
Mailing Zip Code1	90249
Mailing Zip Code2	
Certification Type	DBE
E-Mail	gene@gandccorp.com
Contact Name	GENE HALE
Area Code	(310)
Phone Number	515-6715
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	515-5046
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 425120; 561320;

ACDBE NAICS

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7360 PERSONNEL SUPPLY SERVICES;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
BLACK
DBE

[Back To Query Form](#)

CALTRANS CONTRACT NO.

GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1

Bidders Name:

Hazard Construction

Contract No.

11-299204

ITEM	DESCRIPTION	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N	Establish Flexible Timeframe for Performance and Delivery Schedules YES/NO	AMOUNT	PERCENT OF CONTRACT
1	LEAD COMPLIANCE PLAN	N	N	Y	7,500.00	0.28%
2	CONSTRUCTION AREA SIGNS	N	N	Y	15,000.00	0.56%
3	TRAFFIC CONTROL SYSTEM	Y	Y	Y	60,000.00	2.26%
4	TEMPORARY PAVEMENT MARKING (PAINT)	N	N	Y	600.00	0.02%
5	TEMPORARY TRAFFIC STRIPE (PAINT)	N	N	Y	15,050.00	0.57%
6	TRAFFIC PLASTIC DRUM	Y	N	Y	-	0.00%
7	TEMPORARY PAVEMENT MARKER	N	N	Y	4,800.00	0.18%
8	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	N	Y	-	0.00%
9	TEMPORARY RAILING (TYPE K)	Y	N	N	66,600.00	2.50%
10	ALTERNATIVE TEMPORARY CRASH CUSHION	Y	N	Y	-	0.00%
11	JOB SITE MANAGEMENT	Y	N	N	-	0.00%
12	PREPARE WATER POLLUTION CONTROL PROGRAM	N	N	N	1,000.00	0.04%
13	TEMPORARY DRAINAGE INLET PROTECTION	Y	N	Y	-	0.00%
14	TEMPORARY FIBER ROLL	Y	N	Y	-	0.00%
15	TEMPORARY CONSTRUCTION ENTRANCE	Y	N	Y	-	0.00%
16	TEMPORARY CONCRETE WASHOUT	N	N	Y	-	0.00%
17	TEMPORARY FENCE (TYPE ESA)	Y	N	Y	-	0.00%
18	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	N	N	N	3,367.00	0.13%
19	TREATED WOOD WASTE	N	N	Y	1,170.00	0.04%
20	REMOVE GUARDRAIL	N	N	Y	1,950.00	0.07%
21	REMOVE SINGLE METAL BEAM BARRIER	N	N	Y	6,380.00	0.24%
22	REMOVE DOUBLE METAL BEAM BARRIER	N	N	Y	2,750.00	0.10%
23	REMOVE IRRIGATION FACILITY	N	N	Y	10,000.00	0.38%
24	REMOVE PAINTED TRAFFIC STRIPE	N	N	Y	3,984.00	0.15%
25	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	N	Y	848.00	0.03%
26	REMOVE THERMOPLASTIC PAVEMENT MARKING	N	N	Y	180.00	0.01%
27	REMOVE RETAINING WALL (PORTION)	N	Y	Y	17,049.00	0.64%
28	RECONSTRUCT DOWNDRAIN	Y	N	N	-	0.00%
29	REMOVE CONCRETE	N	Y	Y	5,400.00	0.20%
30	REMOVE CONCRETE BARRIER	N	Y	Y	13,600.00	0.51%
31	REMOVE CRASH CUSHION	Y	Y	Y	3,000.00	0.11%
32	BRIDGE REMOVAL (PORTION)	N	Y	Y	6,000.00	0.23%
33	ROADWAY EXCAVATION	Y	N	N	-	0.00%
34	STRUCTURE EXCAVATION (BRIDGE)	Y	N	N	-	0.00%
35	STRUCTURE EXCAVATION (RETAINING WALL)	Y	N	N	-	0.00%
36	STRUCTURE BACKFILL (BRIDGE)	Y	N	N	-	0.00%
37	STRUCTURE BACKFILL (RETAINING WALL)	Y	N	N	-	0.00%
38	ROADSIDE CLEARING	N	N	Y	7,500.00	0.28%
39	CULTIVATION	N	N	Y	2,541.00	0.10%
40	PACKET FERTILIZER	N	N	Y	143.00	0.01%
41	PLANT (GROUP A)	N	N	Y	1,430.00	0.05%
42	MAINTAIN EXISTING PLANTED AREAS	N	N	Y	4,000.00	0.15%
43	PLANT ESTABLISHMENT WORK	N	N	Y	10,000.00	0.38%
44	WOOD MULCH	N	N	Y	4,080.00	0.15%
45	CHECK AND TEST EXISTING IRRIGATION FACILITIES	N	N	Y	15,000.00	0.56%
46	OPERATE EXISTING IRRIGATION FACILITIES	N	N	Y	5,000.00	0.19%
47	CONTROL AND NEUTRAL CONDUCTORS	N	N	Y	10,000.00	0.38%
48	1" REMOTE CONTROL VALVE	N	N	Y	350.00	0.01%
49	CERTIFY EXISTING BACKFLOW PREVENTERS	N	N	Y	1,500.00	0.06%
50	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	N	N	Y	400.00	0.02%
51	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	N	N	Y	1,200.00	0.05%
52	RISER SPRINKLER ASSEMBLY	N	N	Y	90.00	0.00%
53	3" GATE VALVE	N	N	Y	1,600.00	0.06%
54	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	N	Y	3,487.00	0.13%
55	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	N	Y	1,680.00	0.06%
56	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	N	Y	540.00	0.02%
57	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	N	Y	182.00	0.01%
58	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	N	N	Y	8,245.00	0.31%
59	COMPOST (EROSION CONTROL)	N	N	Y	11,675.00	0.44%
60	CLASS 2 AGGREGATE BASE (CY)	Y	Y	N	2,470.00	0.09%
61	ASPHALTIC EMULSION (FOG SEAL COAT)	Y	N	N	-	0.00%
62	HOT MIX ASPHALT (TYPE A)	Y	Y	N	29,200.00	1.10%
63	MINOR HOT MIX ASPHALT	Y	Y	N	2,550.00	0.10%
64	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	N	N	-	0.00%

65	TACK COAT	Y	N	N	-	0.00%
66	STRUCTURAL CONCRETE, BRIDGE FOOTING	Y	N	N	-	0.00%
67	STRUCTURAL CONCRETE, BRIDGE	Y	N	N	-	0.00%
68	STRUCTURAL CONCRETE, COLUMN CASING	Y	Y	Y	352,000.00	13.23%
69	STRUCTURAL CONCRETE, RETAINING WALL	Y	N	Y	21,215.00	0.80%
70	MINOR CONCRETE (MINOR STRUCTURE)	Y	Y	Y	25,000.00	0.94%
71	RIP-CUT TEXTURE	N	N	N	1,750.00	0.07%
72	DRILL AND BOND DOWEL	N	Y	Y	27,280.00	1.03%
73	DRILL AND BOND DOWEL (RESIN CAPSULE ANCHOR)	N	Y	Y	1,200.00	0.05%
74	BAR REINFORCING STEEL (BRIDGE)	N	N	Y	439,204.00	16.51%
75	BAR REINFORCING STEEL (RETAINING WALL)	N	N	Y	5,134.00	0.19%
76	ASPHALT MEMBRANE WATERPROOFING	N	Y	Y	4,326.00	0.16%
77	COLUMN CASING	Y	Y	Y	44,165.00	1.66%
78	MINOR CONCRETE (CURB) (CY)	Y	N	Y	-	0.00%
79	MINOR CONCRETE (GUTTER) (LF)	Y	N	Y	-	0.00%
80	GUARD RAILING DELINEATOR	N	N	Y	350.00	0.01%
81	MIDWEST GUARDRAIL SYSTEM	N	N	Y	1,938.00	0.07%
82	SINGLE THRIE BEAM BARRIER	N	N	Y	19,720.00	0.74%
83	DOUBLE THRIE BEAM BARRIER	N	N	Y	11,000.00	0.41%
84	TRANSITION RAILING (TYPE WB-31)	N	N	Y	6,800.00	0.26%
85	RAIL TENSIONING ASSEMBLY	N	N	Y	750.00	0.03%
86	END ANCHOR ASSEMBLY (TYPE SFT)	N	N	Y	750.00	0.03%
87	ALTERNATIVE IN-LINE TERMINAL SYSTEM	N	N	Y	8,000.00	0.30%
88	ALTERNATIVE CRASH CUSHION	N	N	Y	70,000.00	2.63%
89	CONCRETE BARRIER (TYPE 60GE)	N	Y	Y	64,000.00	2.41%
90	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	N	N	Y	240.00	0.01%
91	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	N	Y	2,670.00	0.10%
92	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	N	N	Y	1,688.00	0.06%
93	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	N	N	Y	4,345.00	0.16%
94	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	N	Y	688.00	0.03%
95	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	N	N	Y	440.00	0.02%
96	PAVEMENT MARKER (NON-REFLECTIVE)	N	N	Y	2,190.00	0.08%
97	PAVEMENT MARKER (RETROREFLECTIVE)	N	N	Y	1,750.00	0.07%
98	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	N	N	Y	500.00	0.02%
99	MODIFY SIGNAL AND LIGHTING	N	N	Y	30,000.00	1.13%
100	MOBILIZATION	Y	Y	Y	-	0.00%
101						0.00%
102						0.00%
103						0.00%
104						0.00%
105						0.00%
106						0.00%
107						0.00%
108						0.00%
109						0.00%
110						0.00%
111						0.00%
112						0.00%
113						0.00%
114						0.00%
115						0.00%
116						0.00%
117						0.00%
118						0.00%
119						0.00%

2,659,945.00

57.09%

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents. **SEE ATTACHED EXHIBIT C**

Description of Outreach	Dates	Location (if applicable)	Results
AGC Good Faith Advertising Report (Trade & Focus)			
Caltrans website			
Daily Construction Reporter			
The Green Sheet			
Daily Construction Serv (Reed Pub)			
Bid Clerk			
San Diego PTAC Online			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.

No requests for plans & specs made for this project. **(See Exhibit A for Invitation to Bid)**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.

(See Exhibit A for Invitation to Bid)

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.

(See Exhibit A for Invitation to Bid)

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SEE ATTACHED EXHIBIT D

9. Include additional data to support a demonstration of good faith efforts: **SEE ATTACHED EXHIBIT E**

If a company is having trouble with the Caltrans website, I walk them through the process until they are familiar with how to find, copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.

Hazard Construction has earned awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Business and DVBE companies.

Hazard encourages all potential Subcontractor and Vendors to offer lower tier companies to assist in meeting goals on all projects.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacramento, CA 95814



Exhibit A

Invitation to Bid, Fax,
Email & Phone Logs



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

SCANNED

INVITATION TO BID

DATE: 8/19/2015
TO: Subcontractors and Suppliers
OWNER: State of California **PROJECT NO:** 11-299204
PROJECT: Seismic Retrofit Bridges
LOCATION: Various locations, San Diego County
BID DATE: 9/15/2015 **BID TIME:** 2:00PM
CONTACT: Dale Yeager **dyeager@hazardcon.com**

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO DALE YEAGER AT (858) 453-6034

COMPANY: _____ **CONTACT:** _____

Phone No.: _____ **Fax No.:** _____

[] YES, WE WILL BID THIS PROJECT [] NO, WE WILL NOT BID THIS PROJECT

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	60
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	21,500
6	120199	TRAFFIC PLASTIC DRUM	EA	64
7	120300	TEMPORARY PAVEMENT MARKER	EA	1,600
8	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	8
9	129000	TEMPORARY RAILING (TYPE K)	LF	4,440
10	029409	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	12
11	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
12	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
13	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	14
14	130640	TEMPORARY FIBER ROLL	LF	500
15	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	6
16	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
17	141000	TEMPORARY FENCE (TYPE ESA)	LF	290
18	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	2,590
19	141120	TREATED WOOD WASTE	LB	11,700
20	150661	REMOVE GUARDRAIL	LF	150

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	150665	REMOVE SINGLE METAL BEAM BARRIER	LF	580
22	150667	REMOVE DOUBLE METAL BEAM BARRIER	LF	250
23	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM
24	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	4,980
25	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	1,060
26	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	60
27	150839	REMOVE RETAINING WALL (PORTION) (LS)	LS	LUMP SUM
28	044973	RECONSTRUCT DOWNDRAIN	LS	LUMP SUM
29	153121	REMOVE CONCRETE (CY)	CY	12
30	153221	REMOVE CONCRETE BARRIER	LF	160
31	156585	REMOVE CRASH CUSHION	EA	2
32	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM
33	190101	ROADWAY EXCAVATION	CY	34
34 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	1,091
35 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	18
36 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	863
37 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	43
38	200002	ROADSIDE CLEARING	LS	LUMP SUM
39	200123	CULTIVATION	SQYD	3,630
40	202038	PACKET FERTILIZER	EA	130

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	204035	PLANT (GROUP A)	EA	130
42	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM
43	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM
44	205035	WOOD MULCH	CY	48
45	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
46	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
47	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM
48	206562	1" REMOTE CONTROL VALVE	EA	1
49	208416	CERTIFY EXISTING BACKFLOW PREVENTERS	LS	LUMP SUM
50	208446	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	8
51	208447	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	12
52	208448	RISER SPRINKLER ASSEMBLY	EA	2
53	208588	3" GATE VALVE	EA	2
54 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	634
55 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	240
56 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	90
57 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	28
58 (F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	485
59	029410	COMPOST (EROSION CONTROL)	SQFT	46,700
60	260203	CLASS 2 AGGREGATE BASE (CY)	CY	130

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	.1
62	390132	HOT MIX ASPHALT (TYPE A)	TON	73
63	390136	MINOR HOT MIX ASPHALT	TON	1.7
64	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	1.9
65	397005	TACK COAT	TON	.1
66 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	203
67 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	4
68 (F)	044974	STRUCTURAL CONCRETE, COLUMN CASING	CY	176
69 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	31
70 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	20
71 (F)	044975	RIP-CUT TEXTURE	SQFT	50
72	511106	DRILL AND BOND DOWEL	LF	1,705
73	044976	DRILL AND BOND DOWEL (RESIN CAPSULE ANCHOR)	EA	48
74 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	109,801
75 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	2,567
76 (F)	540101	ASPHALT MEMBRANE WATERPROOFING	SQFT	618
77 (F)	550110	COLUMN CASING	LB	30,618
78	730020	MINOR CONCRETE (CURB) (CY)	CY	1.3
79	730040	MINOR CONCRETE (GUTTER) (LF)	LF	50
80	820118	GUARD RAILING DELINEATOR	EA	7

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
81	832005	MIDWEST GUARDRAIL SYSTEM	LF	38
82	839301	SINGLE THRIE BEAM BARRIER	LF	580
83	839310	DOUBLE THRIE BEAM BARRIER	LF	250
84	839543	TRANSITION RAILING (TYPE WB-31)	EA	2
85	839561	RAIL TENSIONING ASSEMBLY	EA	1
86	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1
87	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2
88	029411	ALTERNATIVE CRASH CUSHION	EA	2
89	839709	CONCRETE BARRIER (TYPE 60GE)	LF	160
90	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	60
91	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	4,450
92	846004	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	2,110
93	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	8,690
94	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	430
95	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	440
96	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	730
97	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	350
98	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
99	861501	MODIFY SIGNAL AND LIGHTING	LS	LUMP SUM
100	999990	MOBILIZATION	LS	LUMP SUM



COPY

Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Drive
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A

INVITATION TO BID

DATE: 8/19/2015
TO: Subcontractors and Suppliers
OWNER: State of California **PROJECT NO.:** [REDACTED]
PROJECT: ~~Colton Retention Bridges~~
LOCATION: ~~Various locations, Diego County~~
BID DATE: [REDACTED] **BID TIME:** 2:00PM
CONTACT: Dale Yeager **dyeager@hazardcon.com**
NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO DALE YEAGER AT (858) 453-6034

COMPANY: Austin Enterprise **CONTACT:** Ty Lawler
Phone No.: (661) 589-1001 **Fax No.:** (661) 589-9509

[] YES, WE WILL BID THIS PROJECT NO, WE WILL NOT BID THIS PROJECT

CT Concrete Cutting. ✓

Barbara Kissinger

From: Dana Arrington <dana-ct@verizon.net>
Sent: Tuesday, September 8, 2015 8:35 AM
To: Barbara Kissinger
Subject: RE: Seismic Retrofit Bridges

We will not be bidding this project.

Thank you,

Dana Arrington
CT Concrete Cutting, Inc.
26341 Jefferson Ave. Suite B
Murrieta, CA 92562
Phone: (951) 698-7745
Fax: (951) 698-0795

-----Original Message-----

From: Barbara Kissinger [<mailto:BKissinger@hazardconstruction.com>]
Sent: Tuesday, September 8, 2015 8:21 AM
To: dana-ct@verizon.net
Subject: Seismic Retrofit Bridges

Please see attached Bid Invite for:

Seismic Retrofit Bridges

Thank you,
Barbara Kissinger
Hazard Construction Company
858-587-3600 Ext. 185
858-200-3619 Fax
P.O. Box 229000
San Diego, CA 92192
bkissinger@hazardcon.com



COPY

Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

INVITATION TO BID

DATE: 8/19/2015

TO: Subcontractors and Suppliers

OWNER: State of California

PROJECT NO: 11-299204

PROJECT: Seismic Retrofit Bridges

LOCATION: Various locations, San Diego County

BID DATE: 9/15/2015

BID TIME: 2:00PM

CONTACT: Dale Yeager

dyeager@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO DALE YEAGER AT (858) 453-6034

COMPANY: Integrity Road Pavers CONTACT: Dony

Phone No.: 951-696-6843 X810 Fax No.: 951-943-7772

YES, WE WILL BID THIS PROJECT [] NO, WE WILL NOT BID THIS PROJECT



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

INVITATION TO BID

DATE: 8/19/2015
TO: Subcontractors and Suppliers
OWNER: State of California **PROJECT NO:** 11-299204
PROJECT: Seismic Retrofit Bridges
LOCATION: Various locations, San Diego County
BID DATE: 9/15/2015 **BID TIME:** 2:00PM
CONTACT: Dale Yeager **dyeager@hazardcon.com**
NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO DALE YEAGER AT (858) 453-6034

COMPANY: _____ **CONTACT:** _____
Phone No.: _____ **Fax No.:** _____

[] YES, WE WILL BID THIS PROJECT [X] NO, WE WILL NOT BID THIS PROJECT
Lightcap Industries
dba: JC Supply & Manufacturing
1612 S. Cucamonga Ave.
Ontario, CA 91761
909-373-1773 909-373-1785 fax



COPY

Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Drive
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A

INVITATION TO BID

DATE: 8/19/2015

TO: Subcontractors and Suppliers

OWNER: State of California **PROJECT NO:** 11-299204

PROJECT: Seismic Retrofit Bridges

LOCATION: Various locations, San Diego County

BID DATE: 9/15/2015 **BID TIME:** 2:00PM

CONTACT: Dale Yeager **dyeager@hazardcon.com**

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

***** THIS IS A PREVAILING WAGE PROJECT *****

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

PLEASE FAX THIS INVITATION BACK TO DALE YEAGER AT (858) 453-6034

COMPANY: Martinez Steel Corp. **CONTACT:** Devin Martinez
Phone No.: 909-946-0686 **Fax No.:** 909-946-8161

YES, WE WILL BID THIS PROJECT NO, WE WILL NOT BID THIS PROJECT



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

INVITATION TO BID

DATE: 8/19/2015
TO: Subcontractors and Suppliers
OWNER: State of California **PROJECT NO:** 11-299204
PROJECT: Seismic Retrofit Bridges
LOCATION: Various locations, San Diego County
BID DATE: 9/15/2015 **BID TIME:** 2:00PM
CONTACT: Dale Yeager **dyeager@hazardcon.com**

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReg.pdf>.

PLEASE FAX THIS INVITATION BACK TO DALE YEAGER AT (858) 453-6034

COMPANY: Empire Steel Inc. **CONTACT:** Tammie Hearl
Phone No.: 909 509 5926 x102 **Fax No.:** 909 509 5927

[] YES, WE WILL BID THIS PROJECT NO, WE WILL NOT BID THIS PROJECT

Good Faith Call List

Job: 11-299204 - SEISMIC RETROFIT BRIDGES - DBE

Bid Date: 09/15/2015 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00002 Trade Description: A C PAVE								
DREAMBUILDER CONSTRUCTION CORP	ESTIMATING	dreambuilder.construction@gmail.c	(714) 646-3697	(714) 646-3698	Success, Aug-19 11:32	DBE; SBE; UDBE	No	Sep 8 2015 8:23AM - Phone is disconnected
DELTECH ENGINEERING INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	(714) 495-9755	(714) 384-4594	Success, Aug-19 11:32	DBE; UDBE	No	Sep 11 2015 11:00AM - Not bidding, Sep 8 2015 8:22AM - Left message
Trade: 00012 Trade Description: CONSTRUCTION CLEAN UP								
DE LA FUENTE CONSTRUCTION	JORGE DIAZ DE LA FUENTE	admin@delafuenteconstruction.cor	(619) 512-5505	(619) 878-2980	Success, Aug-19 11:32	DBE; ELBE	Unknown	Sep 11 2015 11:00AM - Left Message, Sep 8 2015 8:21AM - Left message
Trade: 00013 Trade Description: CLEARING								
BERT W SALAS, INC.	BOB SALAZ	bertsalas@sbcglobal.net	(619) 562-7711	(619) 449-4799	Pending, Aug-19 11:32	DBE; MBE; SBE	Unknown	Sep 11 2015 10:53AM - Left Message, Sep 8 2015 8:10AM - Left message for Bob.
EAGLE ENGINEERING & CONSTRUCTION	CURT BROOKS	clbrooks@sbcglobal.net	(650) 367-8000	(650) 367-8282	Success, Aug-19 11:32	DBE; MBE; UDBE	Unknown	Sep 11 2015 11:03AM - Left Message, Sep 8 2015 8:23AM - Left message
CAP CONSTRUCTION	PATRICIA THORNBURG	capconst@yahoo.com	(619) 691-8572	(619) 207-0875	Pending, Aug-19 11:32	DBE; SBE; SLBE; UDBE	Unknown	Sep 11 2015 10:54AM - Left Message, Sep 8 2015 8:15AM - Left message
A.B. HASHMI INC	AHMAD HASHMI	info@abhashmi.com	(760) 672-8059	(760) 454-4387	Pending, Aug-19 11:32	DBE; ELBE; SBE; UDBE	Unknown	Sep 11 2015 10:51AM - Left Message, Sep 8 2015 7:57AM - Left message
EXBON DEVELOPMENT INC	DON	INFO@EXBON.COM	(562) 777-8900	(562) 777-1888	Pending, Aug-19 11:32	DBE; SBE; UDBE	No	Sep 8 2015 8:24AM - Phone has been disconnected
AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	(408) 287-7767	(408) 298-4344	Pending, Aug-19 11:32	DBE; UDBE	No	Sep 8 2015 8:03AM - Phone is disconnected
GLOBAL ROAD SEALING	DAN	trila.grsi@yahoo.com	(714) 893-0845	(714) 893-0945	Success, Aug-19 11:32	DBE; MBE; UDBE	No	Sep 8 2015 8:26AM - Not Bidding, Tri
Trade: 00014 Trade Description: CONCRETE								
U.S. CONCRETE CONSTRUCTION INC	ULISES SALAZAR	les@us-concrete.net	(661) 259-3522	(661) 799-1038	Success, Aug-19 11:32	DBE	Unknown	Sep 11 2015 11:14AM - Left message, Sep 8 2015 8:42AM - Left Message

Good Faith Call List

Job: 11-299204 - SEISMIC RETROFIT BRIDGES - DBE

Bid Date: 09/15/2015 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00014 Trade Description: CONCRETE								
GOLDEN SUN CONSTRUCTION, INC.	MAK	gscon@cox.net	(949) 380-9797	(949) 380-9707	Pending, Aug-19 11:32	DBE; UDBE	Unknown	Sep 11 2015 11:05AM - Left message, Sep 8 2015 8:27AM - Left Message
MOJAM INC	MAURICE SCOTT	mojam@roadrunner.com	(661) 526-7121	(661) 794-2505	Pending, Aug-19 11:32	DBE	Unknown	Sep 11 2015 11:08AM - Left Message, Sep 8 2015 8:09AM - Left message
RD CONSTRUCTION	RUBEN DIAZ	rdconst69@netzero.com	(951) 279-5020	(951) 279-5020	Pending, Aug-19 11:32	DBE; MBE; SBE	Unknown	Sep 11 2015 11:11AM - Left message, Sep 8 2015 8:35AM - Left Message
BARYEH CONSTRUCTION ENGINEERS	ESTIMATING	kofibaryeh@yahoo.com	(714) 351-9236		Success, Aug-19 11:32	DBE	Yes	Sep 11 2015 10:52AM - Yes Bidding., Sep 8 2015 7:56AM - Bid Response: I will be sending in a quote
V A P CONSTRUCTION INC.	ARVIND PRASAD	vapconstructioninc@gmail.com	(714) 253-3270	(714) 253-3391	Success, Aug-19 11:32	DBE; MBE; SBE; UDBE; WBE	Unknown	Sep 11 2015 11:14AM - DOES NOT DO SUB-CONTRACT WORK, ARVIN, Sep 8 2015 8:43AM - Left Message
CONTECH CONCRETE TECHNIQUES INC	RICK	contechconcrete@netzero.net	(559) 251-8818	(559) 251-8821	Success, Aug-19 11:32	DBE; MBE	No	Sep 11 2015 10:55AM - Not Bidding, Sep 8 2015 8:16AM - Left message
GOLDEN ARROW ENGINEERING, INC.	KIRBY HAYS	khays@goldenarrowengineering.cc	(909) 620-4859	(951) 686-2473	Pending, Aug-19 11:32	DBE	No	Sep 8 2015 8:26AM - NOT BIDDING ANYTHING IN SAN DIEGO
CONSTRUCT ALLIANCE INC	PEDRO CAMALICH	constructalliancepc@gmail.com	(714) 878-5255	(714) 256-9123	Pending, Aug-19 11:32	DBE	Unknown	Sep 11 2015 10:54AM - Left Message, Sep 8 2015 8:15AM - Left message for Pete
CALI CONCRETE	GUSTAVO VALDERAMMA	gusto@caliconcrete.com	(661) 398-8143	(661) 398-1382	Success, Aug-19 11:32	DBE	No	Sep 8 2015 8:12AM - Not Bidding Per On-line Response
VEGA CONCRETE	WILLIAM VEGA	bill.vega@hotmail.com	(760) 873-6975		Success, Aug-19 11:32	DBE	No	Sep 8 2015 7:56AM - Bid Response: Thank you for the invite vega concrete will not be bidding please keep us in mind for future projects Bill
PK CONSTRUCTION	ZHAN PAUL KING	zkkingpk81@gmail.com	(626) 773-6963		Pending, Aug-19 11:32	DBE	No	Sep 8 2015 8:35AM - Not Bidding.

Good Faith Call List

Job: 11-299204 - SEISMIC RETROFIT BRIDGES - DBE

Bid Date: 09/15/2015 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00014 Trade Description: CONCRETE								
MORELLO CONCRETE CONSTRUCTION INC.	ESTIMATING	cindymorello@yahoo.com	(619) 596-5400	(619) 596-3269	Success, Aug-19 11:32	DBE	No	Sep 8 2015 8:33AM - Not Bidding Per On-Line Response
BAY LINE CUTTING AND CORING	?	jclayline@sbcglobal.net	(510) 420-8992	(510) 420-8982	Pending, Aug-19 11:32	DBE; MBE	Unknown	Sep 11 2015 10:53AM - Left Message, Sep 8 2015 8:10AM - Left message
Trade: 00015 Trade Description: Construction Zone Traffic Control Contractor								
ALERT-O-LITE, INC.	KATY	debbieh@alertolite.com	(559) 453-2470	(559) 486-1789	Success, Aug-19 11:32	DBE; SBE; UDBE	No	Sep 11 2015 10:51AM - Not Bidding, Leo, Sep 8 2015 8:03AM - Left message
KAYLEN TRAFFIC CONTROL	KAREN	KAREN@IMAGINATIONMETALS.	(559) 299-2899		Pending, Aug-19 11:32	DBE; UDBE	No	Sep 8 2015 8:29AM - Located in Northern CA, Can't compete
AUSTIN ENTERPRISES (CALIF GRINDING)	PATTI AUSTIN	paustin@austin-enterprise.com	(661) 589-1001	(661) 589-9509	Success, Aug-19 11:32	DBE; SBE; UDBE	No	Sep 8 2015 8:05AM - Not Bidding Per Returned Invite.
Trade: 00022 Trade Description: ELECTRIC								
TRAFFIC LOOPS CRACKFILLING INC.	LEE NGUYEN	trafficloops@sbcglobal.net	(714) 520-4026	(714) 520-4027	Success, Aug-19 11:32	DBE; SBE; UDBE	Unknown	Sep 11 2015 11:14AM - Left message, Sep 8 2015 8:41AM - Left Message for Lan.
CALIFORNIA PROFESSIONAL ENGINEERING	DENISE	van@cpengineeringinc.com	(626) 810-1338	(626) 810-1322	Success, Aug-19 11:32	DBE; SBE; UDBE	No	
Trade: 00030 Trade Description: Fencing								
QUALITY ERECTORS & CONSTRUCTION, INC.	?		(707) 746-4198	(707) 751-3962	Success, Aug-19 11:32	DBE	No	Sep 8 2015 8:35AM - Phone is Disconnected
AZ CONSTRUCTION, INC.	ESTIMATING	america@acefencecompany.com	(626) 333-0720	(626) 333-7843	Pending, Aug-19 11:32	DBE	Unknown	Sep 11 2015 10:52AM - Left Message, Sep 8 2015 8:09AM - Left message
Trade: 00036 Trade Description: GRADER								
ABSL CONSTRUCTION	LUIS ALLENDE	daryl@abslconstruction.com	(510) 727-0900 2	(510) 727-0910	Success, Aug-19 11:32	DBE; MBE; SBE	No	Sep 8 2015 8:02AM - Not Bidding
BLANCO CONSTRUCTION	LEANARDO BLANCO	blancoconst@aol.com	(951) 906-1661	(951) 602-2050	Success, Aug-19 11:32	DBE; SBE	Unknown	Sep 11 2015 10:53AM - Left Message, Sep 8 2015 8:11AM - Left message

Good Faith Call List

Job: 11-299204 - SEISMIC RETROFIT BRIDGES - DBE

Bid Date: 09/15/2015 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00038 Trade Description: GRIND								
CT CONCRETE CUTTING INC.	CHRISTOPER TOMPKINS	ctandco@verizon.net	(951) 698-7745	(951) 698-0795	Success, Aug-19 11:32	DBE	No	Sep 11 2015 10:54AM - Not Bidding Per Returned E-mail., Sep 8 2015 8:21AM - E-Mailed Bid Invite.
Trade: 00043 Trade Description: JTSEAL								
J FRANCIS COMPANY	DIANA	diana@jfranciscompany.com	(951) 776-9100	(951) 776-9174	Success, Aug-19 11:32	DBE; SBE; UDBE; WBE	Unknown	Sep 11 2015 11:05AM - Left message, Sep 8 2015 8:29AM - Left Message
Trade: 00044 Trade Description: LANDSCAPE								
ASHOONA LANDSCAPE	EST	darrell@AShoonalandscap.com	(714) 290-3339	(714) 852-3725	Success, Aug-19 11:32	DBE; SBE	Unknown	Sep 11 2015 10:52AM - Left Message, Sep 8 2015 8:04AM - Left message
BUENA VISTA LANDSCAPE	EST	B.V.LANDSCAPE@PACBELL.NET	(714) 771-2563	(714) 779-2563	Success, Aug-19 11:32	DBE	Unknown	Sep 11 2015 10:53AM - Left Message, Sep 8 2015 8:11AM - Left message
NISH-KO INC	Aria	nish-koinc@comcast.net	(559) 275-6653	(559) 276-5753	Success, Aug-19 11:32	DBE; SBE; UDBE	No	Sep 8 2015 8:34AM - Not Bidding
DIVERSIFIED LANDSCAPE CO.	RICK BEAN	rick@diversifiedlandscape.com	(951) 245-1686	(951) 245-1847	Success, Aug-19 11:32	DBE; SBE	Yes	Sep 11 2015 11:03AM - Yes Bidding, Daniel, Sep 8 2015 8:22AM - Left message
Trade: 00051 Trade Description: MASON								
MAD STEEL	DEONNA Bentivegna	madsteeldeonna@aol.com	(909) 592-3443	(909) 394-0724	Success, Aug-19 11:32	DBE	No	Sep 8 2015 8:32AM - Not Bidding Per On-Line Response
Trade: 00057 Trade Description: MKRAIL								
KSH TRADING, LLC dba K-Rail.com	ESTIMATING		(415) 939-3961	(888) 350-2609	Failed, Aug-19 10:26	DBE	Unknown	Sep 11 2015 11:06AM - Left message, Sep 8 2015 8:31AM - Left Message
Trade: 00073 Trade Description: Parking and Highway								
STATEWIDE STRIPES, INC.	BRENT BARTON	brent@statewidestripes.com	(858) 560-6887	(858) 560-0158	Success, Aug-19 11:32	DBE; MBE; SBE; SLBE	Unknown	Sep 11 2015 11:13AM - Left message, Sep 8 2015 8:41AM - Left Message



Good Faith Call List

Job: 11-299204 - SEISMIC RETROFIT BRIDGES - DBE

Bid Date: 09/15/2015 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00073 Trade Description: Parking and Highway								
PAYCO SPECIALTIES INC	BILL TAYLOR	bill@payco.biz	(619) 422-9204	(619) 427-1620	Success, Aug-19 11:32	DBE; MBE; SBE; SLBE; UDBE; WBE	Unknown	Sep 11 2015 11:10AM - Left message, Sep 8 2015 8:34AM - Left Message
Trade: 00078 Trade Description: PCCSTMP								
PORTILLO CONCRETE	MARIO PORTILLO	mtmr@cox.net	(619) 466-4639	(619) 466-4685	Success, Aug-19 11:32	DBE	Unknown	Sep 11 2015 11:10AM - Left message for Mario, Sep 8 2015 8:35AM - Left Message
Trade: 00086 Trade Description: REBAR								
INTEGRITY REBAR PLACERS	Ken Negrete	dolly@integrityrebarplacers.com	(951) 696-6843	(951) 943-7772	Success, Aug-19 10:26	DBE; SBE	Yes	Sep 8 2015 8:06AM - Yes Bidding Per Returned Invite.
EW CORPORATION INDUSTRIAL CONSTRUCTORS	ESTIMATING	esparzat@ewcorporation.com	(760) 337-0020		Pending, Aug-19 11:32	DBE	No	Sep 8 2015 8:23AM - Not Bidding
AMERICAN STEEL PLACERS	RUSSELL ROBERTSON	aspinc@roadrunner.com	(909) 884-6031	(909) 884-6032	Success, Aug-19 11:32	DBE; UDBE	Unknown	Sep 11 2015 10:51AM - Left Message, Sep 8 2015 8:03AM - Left message for Russ
Trade: 00108 Trade Description: Sign Installation								
DIMURE CORP.	ESTIMATING	DM3MLM@ME.COM	(619) 647-3996		Pending, Aug-19 11:32	DBE; DVBE; SBE	Unknown	Sep 11 2015 11:00AM - Left Message, Sep 8 2015 8:22AM - Left message
Trade: 00114 Trade Description: Steel, Structural								
ROUCH REBAR INC	STEPHANIE	ROUCHREBAR@GMAIL.COM	(562) 788-0401	(310) 637-1649	Success, Aug-19 11:32	DBE	Unknown	Sep 11 2015 11:12AM - Left message, Sep 8 2015 8:36AM - Left Message
KERN COUNTY CUSTOM CONCRETE	JERRY FUENTEZ		(661) 872-4602	(661) 325-5590	Failed, Aug-19 11:32	DBE	No	Sep 8 2015 8:30AM - Phone Has Been Disconnected
UDBE STEEL	ROMEO BELTRAN	udbest.eel2011@gmail.com	(951) 235-3222	(951) 224-9797	Success, Aug-19 11:32	DBE	No	Sep 8 2015 8:42AM - Not Bidding Per On-Line Response
SAN DIEGO STEEL SOLUTIONS	GUILLERMINA SUMMERLIN	sdsteelsolutions@yahoo.com	(760) 489-9990	(760) 489-8610	Success, Aug-19 11:32	DBE; ELBE	Unknown	Sep 11 2015 11:13AM - Left Message, Sep 8 2015 8:39AM - Left Message
MARTINEZ STEEL CORPORATION	DEBBIE MARTINEZ	dmartinez@matinezsteel.com	(909) 946-0686	(909) 946-8161	Success, Aug-19 11:32	DBE	No	Sep 8 2015 8:07AM - Not Bidding Per Returned Invite



Good Faith Call List

Job: 11-299204 - SEISMIC RETROFIT BRIDGES - DBE

Bid Date: 09/15/2015 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Write Respons	Conversation Notes
Trade: 00114 Trade Description: Steel, Structural								
EMPIRE STEEL	SAROEUNG POCH	saru@empiresteelinc.com	(909) 509-5926	(909) 509-5927	Success, Aug-19 11:32	DBE; SBE; UDBE	Unknown	Sep 11 2015 11:03AM - Left Message, Sep 8 2015 8:24AM - Left message
LA STEEL SERVICES, INC.	LEE ALBRIGHT	LEE.ALBRIGHT@LASTEELSERVI	(951) 393-2013		Pending, Aug-19 11:32	DBE	Unknown	Sep 11 2015 11:08AM - Not sure yet, Sep 8 2015 8:31AM - Left Message
Trade: 00116 Trade Description: STRIPE								
STRAIGHT STRIPE PAINTING INC.	ESTIMATING	cheever@straightstripe.com	(435) 656-0930	(435) 634-0580	Pending, Aug-19 11:32	DBE	Unknown	Sep 11 2015 11:13AM - Left message, Sep 8 2015 8:41AM - Left Message
IN-LINE FENCE AND RAILING CO,INC	JASON	jason@inlineconst.com	(760) 789-0282	(760) 789-1915	Success, Aug-19 11:32	DBE; SBE; SLBE; UDBE	Unknown	Sep 11 2015 11:05AM - Left Message, Sep 8 2015 8:28AM - Left Message for Jason
SUPER SEAL & STRIPE	FRED	fsm1006@yahoo.com	(805) 524-7345	(805) 524-7428	Success, Aug-19 11:32	DBE; SBE; UDBE; WBE	No	Sep 8 2015 8:38AM - Can't bid in San Diego wrong union.
Trade: 00117 Trade Description: SUPPLY								
DISABLED AMERICAN VETERAN ENTERPRISES	ESTIMATING	davetrucksweep@gmail.com	(559) 370-5756	(559) 374-6470	Success, Aug-19 11:32	DBE	No	Sep 8 2015 8:22AM - Not Bidding
Trade: 00118 Trade Description: SURVEY								
SAMPO ENGINEERING, INC.	DAMON BECKER	vince@SAMPOENGINEERING.CC	(760) 436-0660	(760) 436-0659	Success, Aug-19 11:32	DBE; UDBE	Unknown	Sep 11 2015 11:12AM - Left message, Sep 8 2015 8:37AM - Left Message
Trade: 00121 Trade Description: TRAFCONTROL								
TRAFFIC CONTROL PROS	JEFFREY PIKE	estimating@tcpros.net	(925) 270-4580		Success, Aug-19 11:32	DBE	No	Sep 11 2015 11:14AM - Left message, Sep 8 2015 8:41AM - Left Message
ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	(909) 483-4876	(909) 989-1576	Pending, Aug-19 11:32	DBE	Unknown	Sep 11 2015 10:51AM - Left Message, Sep 8 2015 8:02AM - Left message
SO. CAL TRAFFIC INC.	CECILIA	cecilia@socaltraffic.net	(858) 720-0179	(858) 793-4495	Success, Aug-19 11:32	DBE; SBE	Yes	Sep 8 2015 8:41AM - Yes Bidding, Crystal
FULL TRAFFIC MAINTENANCE, INC.	?		(949) 459-1245	(949) 459-1245	Failed, Aug-19 10:26	DBE	Unknown	Sep 11 2015 11:04AM - Left Message, Sep 8 2015 8:25AM - Left message

Good Faith Call List

Job: 11-299204 - SEISMIC RETROFIT BRIDGES - DBE

Bid Date: 09/15/2015 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00122 Trade Description: TRUCKER								
KRC SAFETY CO, INC	GARY CASTRO	garyc@krcsafety.com	(559) 732-0393	(559) 802-1749	Success, Aug-19 11:32	DBE;	Unknown	Sep 11 2015 11:06AM - Left Message, Sep 8 2015 8:30AM - Left message for Mike
Trade: 00129 Trade Description: WATER								
FLORES CONSTRUCTION, INC.	ESTIMATING	garzy3@yahoo.com	(909) 322-9240	(909) 597-8100	Success, Aug-19 11:32	DBE	Maybe	Sep 11 2015 11:04AM - Left Message, Sep 8 2015 8:25AM - Not sure yet, Check Back in a few days.
Trade: 00136 Trade Description: SPECIALTY ITEMS								
SCHEDULING AND INFORMATION SERVICES INC	ESTIMATING		(509) 427-4474	(866) 840-6786	Failed, Aug-19 10:26	DBE	Unknown	Sep 11 2015 11:13AM - Left message, Sep 8 2015 8:39AM - Left Message



Exhibit B

Quote Analysis and Quotes

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
70,74,75,89 Portions	Reinforcing Steel	YES	Gerdau	NON-DBE		364,297		
		YES		DBE	L A Steel Services	\$467,197.00	\$102,900.00	Selected Lower Pricing,
88	Alternative Crash Cushion	YES	Ace Fence Company	DBE		\$93,500.00		Selected total package
		YES		DBE	Safeguard Fence	\$ 77,000.00	(\$16,500.00)	Selected Package of Ace Fence (DBE)
		YES		DBE	LED Services Inc.	\$56,203.77	(\$46,853.77)	Selected Package Quote from another DBE to meet goal
		YES						

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
12	Prepare Water Control Plan	YES	Terra West	DBE		\$650.00		
		YES		DBE	Adanta Inc	\$ 2,300.00	\$ 1,650.00	Higher Pricing
		YES		BDE	TCG	\$ 625.00	(\$50.00)	Local Preference
		YES		DBE	Alfred Civil Engineering	\$ 600.00	(\$50.00)	Local Preference
		YES		DBE	Appian UDBE SWPPP	\$ 750.00	\$100.00	Price Higher than DBE selected
		YES		DBE	La Firma	\$ 650.00	NONE	Local Preference

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
8	Portable Changeable Message Sign	YES	NONE, Own equipment	N/A				
		YES		DBE	Flash Traffic	\$800.00/ea/mo.	N/A	Own Equipment
		YES		DBE	Cecilla's Safety Service	\$ 100/day	N/A	Own Equipment
27-30,32,33	Demolition of PCC, Drilling	YES	G & F Concrete Cutting	DBE		\$69,328.00		
				NON DBE	Penhall Corp	\$ 101,629.00	\$ 32,301.00	DBE Selected
77	Furnish Column Casings	YES	G & C Equipment	DBE		73,740.00		
				DBE	Rupert Construction Supply	\$76,072.28	\$2,462.16	Used Lower of the DBE firms pricing
67	Furnish Bearing Pads	YES	Scougal Rubber	NON DBE		\$6,210.45		
				DBE	Rupert Construction Supply	\$6,831.50	\$621.05	Utilized lower pricinG

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
23,38,45-58	Irrigation	Yes	Diversified Landscaping	DBE		\$56,433.50		LISTED
19-22, 80-87	MBGR, Remove Install New	Yes	Ace Fence Company	DBE		\$57,590.00		
				DBE	Safeguard Fence	\$92,722.00	\$35,132.00	Lower Quote
2	Construction Area Signs	YES	Maneri Traffic Control	DBE		\$12,403.00		
		YES		DBE	Cecilla's Safety Service	\$22,000.00	\$ (7,597.00)	Local Preference
1,4,7,18,24-26, 90-97	Lead Plan, stripe	YES	Payco Specialties	DBE		\$67,734.00		

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
		Y		NON DBE	Chrisp	\$78,235.00	\$10,501.00	Utilized lower DBE
		Y		NON DBE	Cal Stripe	\$101,830.00	\$34,096.00	Utilized lower DBE
Mis.	Misc Materials SWPPP	YES	NONE	N/A		N/A		
		YES		DBE	Sams Equipment	\$4,084.36		Incomplete Quote
		YES		DBE	Triumph Geo-Synthetics	\$2,017.23		Incomplete Quote
3		YES		DBE	Full Traffic Maintenance Inc	Var		Incomplete Quote

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION



GERDAU

DIR

1000000435

FACSIMILE COVER SHEET

TO: Estimating Dept.	FROM: Keith Dixon
COMPANY: Hazard Construction Co.	TITLE: Regional Sales Manager
FAX NUMBER: (858) 453-6034	DATE: SEPTEMBER 15, 2015
PHONE NUMBER: (858) 587-3600	TOTAL NO. OF PAGES INCLUDING COVER: 4

Re: Caltrans 11-299204 San Diego, CA

REINFORCING STEEL BID PROPOSAL-REV.1

NOTES/COMMENTS

Attached is our Bid Proposal for the above-referenced Project.

Please call me, at the phone number listed below, if you have any questions.

Thank you.

Sincerely,

Luis Casanova

Luis Casanova
 Internal Sales Representative
 Gerdau Reinforcing -San Diego
 858-737-7629

ENTERED

REBAR



Contractor

Date: 09/15/2015

Estimate #: E15S-060

Attn: Estimating Department

Project: Caltrans-11-299204-Seismic Retrofit-4 Bridges

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish and/or place concrete reinforcing materials in accordance with the CRSI Manual of Standard Practice and based on the following documents: **Bid Set: Civil and Structural Drawings, Sheets 1-90, for a total of 90 sheets, dated May 26, 2015, as prepared by Caltrans. Addenda #1 Noted.**

INCLUSIONS:

1. Furnish, fabricate, and install deformed **Reinforcing Bars for Cast-in-Place Concrete.**
2. Furnish deformed reinforcing bars **detailed per CRSI standards for Concrete Barrier (B.I. #89) and Drill and Bond Dowel (B.I. #74 (F) and 75(F)). FOB trucks jobsite, for placing by others**
3. **HRC 500 and 510 Xtender Couplers. (In Lieu of 100% Penetration Ultimate Butt Weld - B.I.#74**

EXCLUSIONS:

1. Testing or inspection other than the furnishing of certified mill test reports.
2. **Cost of bonds.**
3. Smooth, galvanized and epoxy coated bars.
4. Form savers, threaded bars, couplers, anchors, bolts, studs, stud rails, sheathing, "Rubatex", sleeves, or inserts.
5. Wrapping, coating, painting, or greasing of dowels.
6. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
7. Welding and/or dowels and welding of same to structural or miscellaneous iron.
8. **Reinforcing for: site work including all work outside building lines, metal stair pan treads and landings, topping slabs, underground drainage structures, duct banks, sidewalks, curbs, gutters, t-deck mesh.**
9. **Ultimate B100% Penetration Butt Weld -B.I.#74 -(HRC Extender 500/510 Couplers used.)**
10. **Costs of splices and/or connections required for accommodation of Contractor's formwork and/or formwork sequencing, including impact costs or altered rebar placing sequences.**
11. **Placing slab-on-grade construction joint dowels.**
12. **Field Bending.**
13. **Traffic Control.**
14. **Any layout of CMU Wall dowels.**
15. **Any costs for "Preparing and/or Stamping" of Shop Drawings by an Engineer.**
16. **Cost of pour watchman other than during normal 40 hour straight-time work week while Subcontractor is performing scheduled work.**
17. **Splices in reinforcing bars, field bending and/or construction joint dowels for Contractor's convenience.**
18. **Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.**
19. **Special insurance provisions including "Broad Form", "Type 1" indemnification and Primary & Non-contributory wording.**
20. **Liability Insurance for the construction of any single family dwelling, townhouse, condominium or multi-tract housing development.**
21. **Any liability and defense or indemnification obligations associated with the completed work of apartments converted to condominiums, townhouse or housing.**
22. **Costs, impacts or liquidated damages as a result of material shortages caused by factors or market conditions beyond Subcontractor's reasonable control.**

San Diego Office
3880 Murphy Canyon Road, Suite 100, San Diego, CA 92123 CA Lic: 974202
Tel: 858.737.7700 Fax: 858.737.7701

**CONDITIONS:**

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which Subcontractor is a party.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$75.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4. All claims for shortages of masonry reinforcing must be made within 24 hours of delivery. Customer is responsible to provide necessary manpower and/or equipment for unloading purposes for CMU reinforcing bars and will coordinate deliveries with Seller.
5. Buyer to provide the following at no cost:
 - a) Lines, grades, supporting rebar templates, layout, ramps, and scaffolding.
 - b) Platforms (where required), for stressing post tension cables.
 - c) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
 - d) Protection of vertical reinforcing steel where required by safety regulations.
 - e) **Operated crane* service during straight time working hours for unloading of trucks, hoisting and/or lowering of materials to the working levels adjacent to points of installation, and for the setting pre-assembled elements (* the use of excavating equipment or other equipment not specifically designed for these purposes shall be strictly prohibited).**
 - f) Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
 - g) Adequate areas for staging, storage, and pre-assembly of materials.
 - h) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.
 - i) Traffic control, flagmen, barricades, lane closures and all related permits.
 - j) Two complete sets of construction drawings and one set of electronic drawings.
6. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
7. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
8. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.
9. **Work scope is limited to the bid items priced herein.**
10. **The following Pricing Bid Items are not for separate acceptance.**
11. **Prices are based on commencement of Subcontractor's scope by December 01, 2015 and completion of the same by August 31, 2016.**

**PRICES:**

Bid Item: Description	UOM	Qty.	Unit	Total Price
B.I. #70 (F): Minor Concrete (Minor Structure)	CY	20	\$ 113,5000	\$ 2,270.00
B.I. #74 (F): Bar Reinforcing Steel (Bridge)	LBS	109,801	\$ 3.2109	\$ 352,563.00
B.I. #75 (F): Bar Reinforcing Steel (Retaining Wall)	LBS	2,567	\$ 2.7464	\$ 7,050.00
B.I. #89: Concrete Barrier (Type 60 GE)-FOB	LF	160	\$ 15.0875	\$ 2,414.00
Grand Total				\$ 364,297.00

TERMS OF PAYMENT:

- A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
- B. Installed work - 95% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel

License C50, #974202

ACCEPTED FOR:

BY: Keith Dixon

Keith Dixon, Regional Sales Manager
(858) 737-7680

BY: _____

DATE: 09/15/2015

DATE: _____

San Diego Office
3880 Murphy Canyon Road, Suite 100, San Diego, CA 92123 CA Lic: 974202
Tel: 858.737.7700 Fax: 858.737.7701
 Page 3 of 3

FAX COVER SHEET

TO	Dale Yeager
COMPANY	Hazard Construction Company
FAXNUMBER	18584536034
FROM	Richard Rabay
DATE	2015-09-15 19:29:11 GMT
RE	REVISED - 11-299204 Bar Reinforcing Steel Bid Offer (DBE)

COVER MESSAGE

Please see revised proposal.



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 EIN # 47-3081534
 DIR # 1000012901
 DBE/SBE/MB/WBE Certified

BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	9-15-2015
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	11-299204	ESTIMATE #:	E15-0086R
LOCATION:	San Diego, CA		

LA Steel Services, Inc. (DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010

Addendum: #1

Plans/Drawings: Sheet 1 to 90 of 90 Sheet Bid Set

Architect/Engineer: Caltrans

PRICING CONDITIONS:

- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
70	MINOR CONCRETE (MINOR STRUCTURE)	20 CY	\$ 141.5000	\$ 2,830.00
74	BAR REINFORCING STEEL (BRIDGE)	109,801 LB	\$ 3.3476	\$ 367,575.00
75	BAR REINFORCING STEEL (RETAINING WALL)	2,567 LB	\$ 1.9622	\$ 5,037.00
89	CONCRETE BARRIER (TYPE 60GE)	160 LF	\$ 15.0000	\$ 2,400.00
				\$ 377,842.00
	Alt. add for ultimate couplers @ Murray Ridge Road footing reinforcement			
74A	420 EA #9 Lenton Lock B1 Series, 210 EA#14 HRC 500-510	1 LS	\$ 89,355.0000	\$ 89,355.00
	Welding - For informational purposes only!			
	#9 Welds	420 EA		
	#14 Welds	210 EA		
	Quotes received were for hourly only and were between \$170.00 - \$210.00 per hour			
	Estimates of welds were approx. 20 #9 per hour and 5 #14 per hour			
	This does not include testing			

ENTERED

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 20 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. All welding is excluded.
2. Night work is excluded except by additive quote.
3. Retro-fit columns must have 100% scaffolding.
4. Contractor to drill and grout dowels at 2 elevations at each side of Y-column in order for LASS to anchor vertical steel during assembly of column wrap. (This will hold the verticals in place until the #7 ties are placed and coupled.)
5. Contractor to provide 10,000 lb. telescoping forklift full-time while building column retrofits. (To move #7 ties up to working levels.)

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).

3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Masonry Steel.
19. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
20. Field bending of rebar other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
23. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
24. Protection of exposed steel for future construction.
25. Overtime premiums and/or shift work.
26. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater, and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. LA Steel Services carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding,

mechanical coupling and placing of reinforcing steel can be safely performed.

- 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
- 30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
- 31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
 "We Are An Equal Opportunity Employer"

FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	9/14/15
FROM :	Michael Abanilla	PAGES :	1
PROJECT :	CADOT Seismic Retrofit 4 Bridges on Route 94 and 805 (Contract No. 11-299204) At Various Locations, In San Diego Co., CA		
BID DATE :	9/15/15 2:00 P.M.		
SPECS :	per 2010 CALTRANS Plans & Specs		

ADDENDUM: 1

ENTERED

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
19	TREATED WOOD WASTE	LF	11,700	\$ 0.20	\$ 2,340.00
20	REMOVE GUARDRAIL	LF	150	\$ 13.50	\$ 2,025.00
21	REMOVE SINGLE THRIE BEAM BARRIER	LF	580	\$ 8.00	\$ 4,640.00
22	REMOVE DOUBLE THRIE BEAM BARRIER	LF	250	\$ 8.50	\$ 2,125.00
80	GUARD RAILING DELINEATOR	EA	7	\$ 70.00	\$ 490.00
81	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	38	\$ 55.00	\$ 2,090.00
82	SINGLE THRIE BEAM BARRIER (WOOD POST)	LF	580	\$ 28.50	\$ 16,530.00
83	DOUBLE THRIE BEAM BARRIER (WOOD POST)	LF	250	\$ 44.00	\$ 11,000.00
84	TRANSITION RAILING (TYPE WB-31)	EA	2	\$ 4,000.00	\$ 8,000.00
85	RAIL TENSIONING ASSEMBLY	EA	1	\$ 550.00	\$ 550.00
86	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 700.00	\$ 700.00
87	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$ 3,550.00	\$ 7,100.00
88	ALTERNATIVE CRASH CUSHION (TYPE QUADGUARD ELITE, MODEL NO. QS3611EY)	EA	2	\$ 46,750.00	\$ 93,500.00
TOTAL BID AMOUNT:					\$ 151,090.00

- * ITEM # 81 to 87 - WITH WOOD POSTS & BLOCKS ONLY, STEEL POST WILL REQUIRE A CHANGE ORDER.
- * ITEM # 84 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 88 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL BE A CHANGE ORDER.
- * ITEM # 88 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL
- * PLEASE REFER TO NOTES & EXCLUSIONS **BELOW** IF YOU HAVE QUESTIONS PLEASE CALL

NOTE: PRICE UNLESS OTHERWISE SPECIFIED	BID. OUR PROPOSAL IS BASED ON THE FOLLOWING ASSUMPTIONS:	T STATES
OTHERWISE AS SHOWN ON PLANS	FENCE TO BE INSTALLED ON EXISTING CONCRETE CURB, IN ACCORDANCE WITH THE CITY OF SAN DIEGO SPECIFICATIONS	REEMENT.
COPY OF CONTRACT SHALL BE PROVIDED TO THE CLIENT	ANY OTHER WORK NOT SHOWN ON PLANS SHALL BE THE RESPONSIBILITY OF THE BIDDER	N CONTROL;
EXCLUDE:	3. BREA	CKFILLING;
DEMOLITION	DAMAGE	PATCHING;
GRADING; & ELECTRIC	NS; SUI	ROUNDING
TESTING; B	ESTOS	ECTIONS &
ST CONT	TECTIC	RIMITS/FEES;
HAULING OF	nmediat	E CLOSURE;
INSURANCE	E; AUTC	inge order)
OCIP / CCIP	IONAL	,000.
	10-201	EMIUMS.
	*TANC	

ATTENTION

MBGR



648 GREENGATE ST. CORONA, CA. 92879 SAFEGUARD FENCE (951)-741-0854 office (951)-281-5144 fax
 C-13 LICENSE # 849895

DIR REGISTRATION #1000013581

BID DATE: 15-Sep-15
 RFP/CONTRACT# 11-299204
 LOCATION: Rte. 94, San Diego
 ADDENDUMS: #1

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
19	Treated Wood Waste (Guardrail Only)	11700	Lbs	\$ 0.20	\$ 2,340.00
20	Remove Guardrail	150	LF	\$ 16.00	\$ 2,400.00
21	Remove Single Metal Beam Barrier	580	LF	\$ 8.00	\$ 4,640.00
22	Remove Double Metal Beam Barrier	250	LF	\$ 16.00	\$ 4,000.00
80	Guard Railing Delineator	7	Ea.	\$ 22.00	\$ 154.00
81	Midwest Guardrail	38	LF	\$ 46.00	\$ 1,748.00
82	Single Thrie Beam	580	LF	\$ 48.00	\$ 27,840.00
83	Double Thrie Beam	250	LF	\$ 90.00	\$ 22,500.00
84	Transition Railing (WB-31)	2	Ea.	\$ 4,700.00	\$ 9,400.00
85	Rail Tensioning Assy	1	Ea.	\$ 1,100.00	\$ 1,100.00
86	End Anchor (SFT)	1	Ea.	\$ 1,100.00	\$ 1,100.00
87	Alternative In-Line Terminal system	2	Ea.	\$ 4,000.00	\$ 8,000.00
88	Alternative Crash Cushion	2	Ea.	\$ 38,500.00	\$ 77,000.00
100	Mobilization	1	LS	\$ 7,500.00	\$ 7,500.00

TOTAL BID \$ 169,722.00

ENTERED

SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS,
 BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING
 CONCRETE FLAT WORK
 WAIVER OF SUBRIGATION, TRAFFIC CONTROL

WE ARE A CERTIFIED DBE, WBE

Prepared by: Mike Williams
 Mike Williams, Partner, Safe Guard Fence
 951-741-0854 cell
 951-281-5144 fax
mike.safeguardfence@outlook.com

LED Services, Inc

420 Third Street, Suite 230
 Oakland, CA 94607
 DBE Certification #39360
 Ph) 510-817-4258 Fax) 415-723-7101

Estimate

Date	Estimate #
9/15/2015	33

Name / Address
Hazard Construction 6465 Marindustry Place San Diego, CA 92121

Project
11-299204
Ship To
CalTrans 11-299204 Jobsite: Various locations in San Diego.

Qty	Description	Rate	Total
	Good morning Dale, Thank you for contacting LED Services, Inc in connection with your bid for Cal Trans Project 11-299204. Our bid for materials is as follows:		
2	Part No. 9450 SCI100GM TL-3 Attenuator 24" wide w/Asphalt anchors	23,713.56	47,427.12T
2	Part No. 9540 Transition assembly TL3 W/Ref Target plate	1,728.00	3,456.00T
1	40" Wide block		
	Outbound shipping	1,250.00	1,250.00
	Sales Tax	8.00%	4,070.65

ENTERED

DBE

Total	\$56,203.77
--------------	--------------------

Signature _____ Date _____

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
Contract: **11-299204**
Location: **Various**
Bid Date: **9/15/2015**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
12	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00
-	QSP services (200 working days not including plant establishment period)	40	EA	\$250.00	\$10,000.00
-	Rain Event Inspections or Additional Site Visits		EA	\$250.00	\$250.00

WPCP inclusions:

- Preparation of WPCP with 3 hard copies and electronic copy on disk.
- Additional WPCP hard copies will be billed at \$65.00 each. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$85.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the WPCP.
- Informal overview of site specific WPCP and Caltrans requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- WPCM/QSP services are required until final stabilization is achieved.
- Submittal of Annual Certification at end of construction

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.


Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

September 14, 2015

DBE QUOTE

PLEASE NOTE
Adanta Inc. is a **professional services firm** and not subject to regulation by the DIR.

Attn: Estimator

Subject: **Caltrans Contract 11-299204**

<i>Description</i>	<i>Qty</i>	<i>Unit Cost</i>	<i>Total Cost</i>
LEAD COMPLIANCE PLAN	1	LS	\$1,500
WATER POLLUTION CONTROL PROGRAM	1	LS	\$2,300
		Total	\$3,800

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President





Civil Engineering and Stormwater Solutions

September 15, 2015

RE: Proposal for WPCP for Caltrans 11-299204, bidding 9/15/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 12) \$ 625

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

Alfred Civil Engineering, Inc.

7604 Soquel Way
Citrus Heights, CA 95610

9/15/2015

**DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**

=====
Subject: 11-299204:- Seismic retrofit 4 bridges on Routes 94 and 805.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
12	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

SUPP

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT , ENVIRONMENTAL; C8715 CONSULTANT , ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M


Page 2 of 3 09/15/2015 7:02 AM

Fax: +1 (858) 453-6034

To:

Fax: (916) 374-7383

From: Borj Touray



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Business License Number 024765

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Thursday, September 10, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 11-299204**
Seismic Retrofit 4 Bridges on Routes 94 and 805.

Bid Date: **September 15, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
12	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-6576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

Project:

11-299204

Seismic retrofit 4 bridges on Routes 94 and 805.

11-SD-94, 805-Var


We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
12	130200	Prepare Water Pollution Control Program Plan	LS	1	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.

ENTERED

Dale Yeager

From: carole <carah770@hotmail.com>
Sent: Monday, September 14, 2015 1:14 PM
To: Dale Yeager
Subject: 11-299204 BID

FLASH TRAFFIC
CERTIFIED DBE-WBE
#39950
DIR # 100015697

BID

P.O. Box 801360
Santa Clarita, CA. 91380-1360
Office# 661-262-6003
Estimating# 661-733-2053
FAX# 661-262-6099

flashwbe@outlook.com

State Contractor License: 963168

Hazard Construction
Atten. Dale Yeager

Thank you for the opportunity to bid on Cal Trans Project
11-299204

In San Diego County, For
Portable Changeable Message Sign
Item 8

Monthly price per Board 800.00
150.00 delivery per board
150.00 pick up per board.

The price above includes monthly service and maintenance on each board
Flash Traffic Inc, is a Union Co. and a DBE/WBE and we service all districts in California.

Sincerely,
Carole Reiff



CECILIA'S SAFETY SERVICE
TRAFFIC CONTROL

1358 La Mirada Drive
San Marcos, CA 92078
 858-793-4465
 Fax 858-793-4495
 License#787634

QUOTATION

Quote Date	Quote ID
9/15/2015	15-40639

Valid Through: 6/30/2016

Estimating Department

Job Location:

Caltrans#11-299204 (Various Locations)
 San Diego

Quote Created By: Cecilia Ostlund

DBE Certified#25584

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
Item#2: Construction Area Signs	\$20,000.00	Lump Sum	1	1	1	\$20,000.00
Item#3: Traffic Control Systems: Up to 8 Hrs. (2 Persons) **Rate is for all closures in specs.	\$1,300.00	Per Day/PM	1	1	1	\$1,300.00
Item#3: Attenuator Truck w/Operator: Up to 8 Hrs.	\$800.00	Per Day/PM	1	1	1	\$800.00
Item#6: Channelizer Drum with Base	\$35.00	Lump Sum	64	1	64	\$2,240.00
Item#8: CMS Board (Daily) **OPTION#1 - RENT (See Below for Details)	\$100.00	Per Day	8	1	8	\$800.00
Item#8: Changeable Portable Message Board (ST/MB2-1548) **OPTION#2 - PURCHASE (See Below for Detail)	\$14,950.00	Per Each	8	1	8	\$119,600.00
Item#8: Changeable Portable Message Board: Freight, per board **OPTION#2 - PURCHASE	\$400.00	Per Each	8	1	8	\$3,200.00

Note: The * indicates taxable items.

Item#2: Construction Area Signs **This item goes with Item#3, Item#6 & Item#8

- **Includes Project Funding Signs
- **Signs property of Cecilia's Safety Service, Inc.
- **Excludes: Maintenance of Signs once installed

Item#3: Traffic Control Systems **This item goes with Item#2, Item#6 & Item#8

- **All closures listed at time of bid at \$1,300.00 per day/per night (Rate shown is good through 6/30/16. Add \$50.00 to rate starting 7/1/16 until completion of this job)
- **Includes: Ramps, Lane Closures, City Street & Full Freeway Closure with and/or without Detour Route
- **Some closures, may require more than 1 Crew
- **Any closures added by Caltrans after time of bid will be treated as a change order.
- **Additional Traffic Control Technician: Up to 8 Hours \$650.00 per day/night
- **Additional Traffic Control Technician with Traffic Control Truck & Equipment: Up to 8 Hours, \$800.00 per day/night

**Ramp Notification Signs \$175.00 each

Please Note: 1 Hour Minimum for Set-Up & 1 Hour For Removal of closures.

Item#6: Traffic Plastic Drums (25) **This item goes with Item#2, Item#3 & Item#8

Item#8: Changeable Portable Message Sign (8) **This item goes with Item#2, Item#3 & Item#6

OPTION#1 - CMS BOARDS: (8) RENTAL

Daily: \$100.00 each, per day

Weekly: \$300.00 each, per week

Monthly: \$650.00 each, per month

Delivery Charge: \$30.00 per board

Pick-Up Charge: \$30.00 per board

**Subject to availability

Item#8:

OPTION#2 - Purchase NEW CMS Boards

Portable Changeable Message Boards **Per Board (8)

2015 - Solar Tech Silent Messenger II - CMS Boards (Model#MB2-1548)

Includes: Solar Panels - 2 Total (80 Watts per Solar Panel = 160 Watts)

Includes: Vandal Box per board

**CMS Board \$14,950.00, per board, add 8% Sales Tax, plus freight as shown above per board

**Freight to jobsite @ \$400.00 per board

**Sales Tax Rate at 8% - Sales tax subject to change.

**Will provide brochures with additional information, if interested.

Solar Tech cellular remote control, GPS, free software for life, 5 years of cellular service free is valued at \$2,500.00

**Please allow up to 4 weeks for delivery.

**TERMS: Net 30 Days for either New or Used Boards.

Included: Includes all Equipment in closures listed in Caltrans specs for this job. Excludes CMS Boards.

Excluded: Changeable Portable Message Board (CMS)

Add'l Terms: This is a "Prevailing Wage" job.

Time starts on site. No portal to portal charges.

Cecilia's Safety Service, Inc., reserves the right to change our quotation should additional information be provided subsequent to the quotation date. This job was bid on plans, specs and addendums.

An executed Subcontract or Purchase Order must be on file with this office prior to start of work.

Should this quote be accepted by the prime contractor, prime contractor to attach this quote to their subcontract or purchase order relating to this project.

Rental quoted is per day, per week and/or per month. Rental starts on delivery and ends on pick-up.

No Retention on Contract

Minimum Rates for Caltrans Contracts: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates. Full rate charged after Four (4) Hours. 40% of closure rate will be charged with less than Eight (8) Hours notice of cancelation. Cancelation must be in written form only, via fax or email; no exceptions will be made to our policy.


Rate listed is for Day/Night Work (Caltrans Scheduled Closures) Add: Saturday \$300.00 per day/night, per crew. Add: Sunday \$400.00 per day/night, per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate Applies to 1 Person.

Quote For: Estimating Department - Quote ID: 15-40639 (cont.)

Standard Terms: Overtime Rate: After 8 Hours, \$95.00 per hour, per person

Double Time Rate: After 12 Hours \$110.00 per hour, per person

Terms: Net 30 Days



Cecilia Ostlund

Cecilia's Safety Service Inc.

9/15/2015

Date

Accepted By:

Signature

Date

Print Name

Title

Company

Visit Our Website at www.ceciliassafetyservice.com

State of California - SB854 Registration#1000012757

F a x

From: (858) 793-4495

To: (858) 453-6034

Subject: Caltrans#11-299204

Attention: Estimating Department

Date: 09/15/2015

Pages: 4

Message:

Attached is our traffic control quote fo your review and consideration.

G&F Concrete Cutting, Inc.

P.O. Box 10215, Santa Ana, CA 92711

714.648.0397 FAX 714.550.0624

9-14-15

State License 590310

UDBE / DBE / MBE / WMBE Certified

CUCP, Caltrans, MTA & MWD, DIR#1000001776

Hazard Construction

Project: Caltrans contract No. 11-299204

Attn: Estimating

P. 858-587-3600

F. 858-453-6034

CONTRACT PROPOSAL

DBE ✓

Scope of work as follows: Saw cut, break and remove

Item 21 Remove single metal beam barrier 580 LF. Price per LF \$40.00

Item 22 Remove Double metal beam barrier 250 LF. Price per LF \$50.00

✓ Item 27 Remove retaining per sheet 4 of 8. Price \$17,049.00 100% 532.78/CY

✓ Item 29 Remove 12 CY of concrete. Price per CY \$450.00

✓ Item 30 Remove concrete barrier. Price per LF \$85.00

N/A ✓ Item 31 Remove (2) crash cushion. Price per each \$1,500.00

✓ Item 32 Bridge removal per sheet 6 of 8. Price \$6,000.00

✓ Item 33 Roadway excavation 34 CY. Price per CY \$300.00 100%

Item 72 Drill for dowels 1,705 LF. Price per LF \$16.00 — 50%

TOTAL
~~\$69,343.84~~

\$68,464.96 ✓

Included: Four mob added, extra mobs at \$400.00 each.

Note: Standby out of our control will be charged at \$110.00 per hour

Excluded: Layout, SWPPP, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, water control, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, shoring or bracing, locate/cut/cap utilities, excavation, access to work, scaffolding, dowel holes, backfill and compaction, patching or grouting, damage to windows or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract.

G&F Concrete Cutting, Inc.

Submitted by:

Michael Phillips, Estimator

949-887-7428

Demo ✓
Accepted by:

Authorized Signature

Print Name

- Quote valid for 90 days from above date.
- SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.

PENHALL COMPANY

Concrete Sawing, Drilling and Breaking

BID PROPOSAL

RETROFIT 4 BRIDGES

CALTRANS 11-299204 BID DATE: 9/15/15

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
27	REMOVE RETAINING WALL (PORTION)	LS	1	\$ 16,000.00	\$ 16,000.00
30	REMOVE CONCRETE BARRIER	LF	160	\$ 77.00	\$ 12,320.00
32	BRIDGE REMOVAL (PORTION)	LS	1	\$ 39,750.00	\$ 39,750.00
72	DRILL AND BOND DOWEL	LF	1705	\$ 15.80	\$ 26,939.00
73	DRILL AND BOND DOWEL (RESIN CAPSULE ANCHOR)	EA	48	\$ 115.00	\$ 5,520.00
	Move-ins for items (27,30,32)	EA	1	\$ 750.00	\$ 750.00
	Move-ins for items (72, 73)	EA	1	\$ 350.00	\$ 350.00
	Cost of Retention	LS		\$ 1,524.44	
				TOTAL	\$ 101,629.00

addendums noted:

THESE PRICES ARE BASED UPON THIS PACKAGE AND THE CLARIFICATIONS BELOW. PLEASE CALL PRIOR TO BID IF ANY OF THESE CLARIFICATIONS ARE NOT ACCEPTABLE SO WE MAY ADJUST THE PRICES ACCORDINGLY.

Clarifications:

ITEM 27 – REMOVE RETAINING WALL (PORTION)

- Includes the break and remove of the concrete during traffic control lane closures.
- Contractor to move and replace k-rail during shift for access to work area.
- Contractor to perform all excavation.

ITEM 30 – REMOVE CONCRETE BARRIER RAIL

- Includes the break and remove of the barrier rail during traffic control lane closures.

ITEM 32 - BRIDGE REMOVAL (PORTION)

- Work to be performed during daytime hours.
- Contractor to perform all excavation.
- Salvage metal railing if required by others
- Replacement of Pavement Delineation by others
- Evaluation and removal of asbestos and lead based paint to be done by others
- Penhall has not included in our scope footing removals at the existing bridge widenings
- Existing wingwalls to be remove 3(three) feet below finish grade

ITEM 72 – DRILL AND BOND DOWEL

- Drill and bond contractor supplied dowels.
- Contractor to supply access to work area.


ITEM 73 – DRILL AND BOND DOWEL (RESIN CAPSULE ANCHOR)

- Price includes scanning for existing main reinforcing bar prior to drill and bond.
- Drill and bond contractor supplied anchors.
- Contractor to supply access to work area including scaffolding.

GENERAL

- Quote firm for 30 days from date of bid.
- 10-days' notice required prior to scheduled work.
- The prices quoted herein are bid as a package. Partial acceptance may be cause for price changes and no retention shall be withheld
- Penhall reserves the right to refuse extra work at force account rates.
- The items of work contained herein do not include the cost of move-ins. Each move-in will be billed independently as a separate line item per the above pay items.
- Premium pay for weekend or holiday work due to contractor's schedule will be charged accordingly.
- Contractor shall provide reasonable and safe accesses to the work inclusive of scaffolding, lifts and the like.
- Penhall to have exclusive use of work area during our phase of work.
- All layouts shall be provided by the Contractor and clearly marked to the satisfaction of Penhall.
- Contractor shall be responsible to prepare the site for the desired work in accordance with the clarifications contained herein prior to the scheduled commencement of work by Penhall.

5775 Eastgate Dr. San Diego, Ca. 92121 (858) 550-1111 Fax (858) 550-1120





Concrete Sawing, Drilling and Breaking

EXCLUSIONS - The following Items are not included unless specifically included elsewhere within this proposal:

- Job Trailer, Utilities, Wash Stations & Sanitation/Restrooms
- Layout
- Surveying
- Traffic Control
- Pavement marking & delineation
- Barricades and Signage
- Protective Covers
- Shoring and Bracing
- Power Sweeping
- Utilities – notifications, locating, cutting, capping, protections and temporary
- Hazardous materials and related impact
- Water Pollution Control
- Erosion Control
- Drainage Protections
- Dewatering
- Dust Control
- Lighting
- Earthwork
- Clear & Grub
- Repair of Pavement Scaring
- Salvage for Others
- Delays or Accelerations
- Surface preparation
- Bond

TERMS AND CONDITIONS

PAYMENT

1. Prices quoted herein do not provide for retention. If the Contractor elects to withhold retention, the above line item "Cost of Retention" shall be extended and included in the cost of the work to be performed. Withheld retention and the "Cost of Retention" shall be due and payable within 30 days of Penhall Company's physical completion of work, as pertains to this subcontract. At no time shall the percentage of retention withheld from Penhall exceed the percentage withheld from the Contractor.
2. Nothing in resulting subcontract shall require the Subcontractor to continue performance if timely payments are not made to Subcontractor for suitably performed work.
3. No provisions of resulting subcontract shall serve to void the Subcontractor's entitlement to payment for properly performed work.
4. Late payments will be subject to all collection costs plus interest at 1.5% per month or the maximum allowed by law, whichever is greater.

INDEMNIFICATION/LIABILITY

5. Nothing in resulting subcontract shall require Penhall Company to indemnify any other party from any damages (including any expenses, attorney's fees, etc.) to persons or property for any amount exceeding the degree Subcontractor directly caused such damages.
6. Nothing in resulting subcontract shall require Penhall Company to be liable for consequential and/or indirect damages.

OTHER CONTRACT LANGUAGE

7. No back charge or claim of the Contractor for services shall be valid except by an agreement in writing with the Subcontractor before the work is executed, except in the case that the Subcontractor fails to meet any requirement of the subcontract agreement.
8. Penhall retains all rights allowed by law. Subcontract shall not require Subcontractor to waive any legal rights.
9. Termination of any agreement resulting from this proposal for convenience of the Contractor is strictly prohibited unless agreed to in writing by an authorized Penhall Company representative.
10. This proposal shall be incorporated as an Exhibit of any subcontract or purchase order for work contained here-in. Notwithstanding anything to the contrary contained in any Subcontract, the General Contract, the General Terms and Conditions and/ or any other Contract Document related hereto, the Penhall Proposal attached to the contract as an Exhibit incorporated into the contract shall supersede any such inconsistent or contrary. In the event of a partial acceptance of the work proposed a revised proposal would be provided for incorporation into the agreement document.
11. Any and all work performed by Penhall Company and ordered (verbally or written) by the Contractor prior to mutually signing an agreement including initialing all changes shall be governed by this proposal.

BEST OF LUCK,
PENHALL COMPANY

Pat Menzies
Project Manager – Estimator

Contractor's License # 568673 Ca.
Class A, expires 5/31/17
DIR#1000003124



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Phone: (310)515-6715 Fax: (310)515-5046

Quote

Project	Date	Estimate #
	9/15/2015	QO-20556

Name / Address
Estimator

Ship To
CADOT # 11-299204 San Diego, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	10/15/2015	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	30,618	LB	Column Casing Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DEB #820 SDB #WA0001-0015745	Item # 48	2.226	68,155.67T

ENTERED
[Handwritten signature]

Subtotal	\$68,155.67
Sales Tax (8.0%)	\$5,452.45
Total	\$73,608.12

Signature _____

[Back To Query Form](#)

Search Returned 1 Records

Wed Sep 16 17:37:38 PDT 2015

Query Criteria

Firm/DBA Name: G & C Equipment Corp

Firm Type: DBE

Firm ID	820
Firm/DBA Name	G & C EQUIPMENT CORP.
Address Line1	1875 W. REDONDO BEACH BLVD. #207
Address Line2	
City	GARDENA
State	CA
Zip Code1	90247
Zip Code2	
Mailing Address Line1	P. O. BOX 5419
Mailing Address Line2	
Mailing City	GARDENA
Mailing State	CA
Mailing Zip Code1	90249
Mailing Zip Code2	
Certification Type	DBE
EMail	gene@gandccorp.com
Contact Name	GENE HALE
Area Code	(310)
Phone Number	515-6715
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	515-5046
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 425120; 561320;

ACDBE NAICS

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7360 PERSONNEL SUPPLY SERVICES;

Work Codes

Licenses

Trucks

Gender

M

Ethnicity

BLACK

Firm Type

DBE

[Back To Query Form](#)

Rupert

Construction Supply

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: estimator
Attn.:
JOB: Caltrans
JOB #: 11-299204

Fax:
Ph:

Bid Date: 9-15-15

Date: 9-15-15

Quantity	Details	Unit	Total
----------	---------	------	-------

30,618 lbs.	Bid Item #77: Column Casings - Furnish only prime coated per specs	\$2.460	\$75,320.28
1 ea.	Frt. Charge	\$750.00	\$750.00

ENTERED

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Total: \$76,070.28

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.:

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnenberg




Techno West, Inc.

of Anaheim, CA

*has met or exceeded the requirements set forth in the
SSPC Painting Contractor Certification Program for*

**SHOP APPLICATION OF
PROTECTIVE COATINGS
SSPC-QP 3**


Enclosed Shop


.....
President, SSPC

March 31, 2015 – March 31, 2016

.....
Validation Period

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2309 to verify authenticity of certification.



20332



885 DENMARK DRIVE
SUITE 103
MCCARRAN, NV 89434

Ph: 775-284-8500
Fax 775-284-8501

Bid Date: September 15, 2015

To: ESTIMATING DEPARTMENT

Phone:

Attn:

Fax:

Email:

ENTERED

Description: Sweetwater Spring Blvd OC
San Diego County, CA

Job #: CT #11-299204

Quote Number: 20332

USED

Quantity	Unit	Description	Unit Price	Total
3	ea	SWEETWATER SPRING BLVD. OC RETROFIT THREE (3) PIERS AT BENT 2 2" x 3" x perimeter of pier footing - elastomeric bearing pad w/ 4 ea. - 11 ga. shims and 45 degree angled ends - 2 ea. - 2" x 3" x 48" (lengths) - 2 ea. - 2" x 3" x 24" (widths) - 4 ea. - 2" x 3" x 16.97" (corners) *Includes 8" x 12" test pad required per CalTrans Specifications*	\$2,070.15	\$6,210.45
			Total	\$6,210.45

Tom (8,1,2,1)

Inclusions: Material is AASHTO neoprene, 55 durometer. Shims are A1011. Scougal Rubber will supply standard manufacturers testing and material certification per Caltrans specifications.

Exclusions: Sales tax, engineering, liquidated damages, retention.


Approximate time required for production, dating from the receipt of approved shop drawings **6-8 Weeks**

All prices F.O.B. Jobsite. Terms: Net 30 Days. Scougal Rubber will manufacture bearings as shown on contract drawings using specified materials. Scougal Rubber is not responsible for design or installation. Liability: limited to the cost of our product, we will not be responsible for additional charges. Warranty: one year product only. Due to the instability in the raw material markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of raw material pricing, Scougal Rubber Corporation reserves the right to make claim at time of shipment.

Sincerely,

MIKE MILLIGAN

ENTERED
plus



3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

ENTERED
 DATE: 9/15/15
 BY: 1000008293

Quotation

To: Estimator
 Job Name: Sweetwater Spring Blvd. OC
 Job Number: 11-299204

Bid Date: 9/15/15
 Date: 9/15/15

Quantity	Description	Unit \$	Total \$
3 ea	SWEETWATER SPRING BLVD. OC RETROFIT THREE (3) PIERS AT BENT 2 2" x 3" x perimeter of pier footing - elastomeric bearing pad w/ 4 ea. - 11 ga. shims and 45 degree angled ends 2ea.-2"x3"x48"(lengths) 2ea.-2"x3"x24"(widths) 4ea.-2"x3"x16.97"(corners) **Includes 8" x 12" test pad required per CalTrans Specifications** Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per Caltrans specifications will be supplied.	\$2,277.17	\$6,831.50
		Total:	\$6,831.50
			Sales tax not included
Delivery: F.O.B.: Ship Point		Terms: Net 30 days Pricing Valid for 15 days	

Approximate time required for production, dating from the receipt of approved shop drawings: 8-10 Weeks

Items included in quoted price: limited to items listed
 Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention,
 Rupert Construction Supply will supply materials as required in contract plans and specifications.
 Rupert Construction Supply is not responsible for design, engineering or installation.
 Liability: Limited to the cost of our product, we will not be responsible for additional charges.
 Due to the instability in the raw materials markets, our quotation is subject to change without notice.
 Pricing should be verified before placing a purchase order.
 If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make
 claim at time of shipment.
 Contractor to verify field dimensions.
 Actual quantities are the responsibility of the contractor.
 Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

Rupert

Construction Supply

DIR Registration number - 1000008293

The New Public Works Contractor Registration Law (SB 854) was signed into law on June 20, 2014. Beginning April 1, 2015 no contractor or subcontractor may work on a public works project unless registered with the Department of Industrial Relations (DIR).

In compliance with this new law Rupert Construction Supply has registered with the DIR and was assigned the number above.

p (925) 229-5577 • f (916) 673-9737
3941 Park Drive Suite 20-437 • El Dorado Hills, CA 95762

[Back To Query Form](#)

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EEmail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: Hazard Construction Co.	Contact: Dale Yeager
Address: 6465 Marindustry Drive San Diego, CA 92121	Phone: (858) 587-3600 Fax: (858) 453-6034
Project Name: 11-299204	Bid Number: 2785
Project Location: Various Locations: El Cajon, Chula Vista, National City, Chula Vista	Bid Date: 9/15/2015
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
23 ✓	Remove Existing Irrigation Facility ✓	1.00	LS	\$6,990.00 ✓	\$6,990.00
38 ✓	Roadside Clearing ✓	1.00	LS	\$5,420.00 ✓	\$5,420.00
45 ✓	Check And Test Existing Irrigation Facilities	1.00	LS	\$12,300.00	\$12,300.00
46 ✓	Operate Existing Irrigation Facilities	1.00	LS	\$4,400.00	\$4,400.00
47 ✓	Control and Neutral Conductors	1.00	LS	\$8,390.00	\$8,390.00
48 ✓	1" Remote Control Valve	1.00	EACH	\$320.00	\$320.00
49 ✓	Certify Existing Backflow Preventers	1.00	LS	\$1,510.00	\$1,510.00
50 ✓	Riser Sprinkler Assembly (Gear Driven)	8.00	EACH	\$46.90	\$375.20
51 ✓	Pop-up Sprinkler Assembly (Gear Driven)	12.00	EACH	\$97.30	\$1,167.60 ✓
52 ✓	Riser Sprinkler Assembly	2.00	EACH	\$40.50	\$81.00
53 ✓	3" Gate Valve	2.00	EACH	\$780.00	\$1,560.00
54(F) ✓	1" Plastic Pipe (Schedule 40) (Supply Line)	634.00	LF	\$5.50	\$3,487.00
55(F) ✓	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	240.00	LF	\$7.05	\$1,692.00
56(F) ✓	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	90.00	LF	\$5.75	\$517.50
57(F) ✓	2" Plastic Pipe (Schedule 40) (Supply Line)	28.00	LF	\$6.15	\$172.20
58(F) ✓	3" Plastic Pipe (Class 315) (Supply Line)	485.00	LF	\$16.60	\$8,051.00
Total Price for above DBE Items:					\$56,433.50
<i>DBE only</i>					
Non-DBE					
39 ✓	Cultivation	3,630.00	SY	\$0.69 ✓	\$2,504.70
40 ✓	Packet Fertilizer	130.00	EACH	\$1.05 ✓	\$136.50
41 ✓	Plant (Group A)	130.00	EACH	\$11.40 ✓	\$1,482.00
42 ✓	Maintain Existing Planted Areas	1.00	LS	\$3,770.00 ✓	\$3,770.00
43 ✓	Plant Establishment	1.00	LS	\$15,500.00 ✓	\$15,500.00
44 ✓	Wood Mulch	48.00	CY	\$82.40 ✓	\$3,955.20
59 ✓	Compost (Erosion Control)	46,700.00	CF	\$0.25	\$11,675.00
Total Price for above Non-DBE Items:					\$39,023.40

Bid Price: \$95,456.90

Notes:

- The above prices do not include Performance
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of wa
- Electrical is excluded except for final hookup t
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or as
- Traffic control is excluded.
- Retention to be held at the same rate as Owr
- Pipe and wire to be installed prior to paving c
- 25 working day(s) required and includes 1 m
- Semi-truck access is required within 200 feet



LANDSCAPE

SUB CONTRACT 100%

[Back To Query Form](#)

Search Returned 1 Records

Wed Sep 16 17:21:06 PDT 2015

Query Criteria

Firm/DBA Name: diversified landscape co

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALES
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
A General Engineering Contractor; C27 Landscaping Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)



648 GREENGATE ST. CORONA, CA. 92879 SAFEGUARD FENCE (951)-741-0854 office (951)-281-5144 fax

C-13 LICENSE # 949895

DIR REGISTRATION #1000013581

BID DATE: 15-Sep-15
RFP/CONTRACT# 11-299204
LOCATION: Rte. 94, San Diego
ADDENDUMS: #1

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
19	Treated Wood Waste (Guardrail Only)	11700	Lbs	\$ 0.20	\$ 2,340.00
20	Remove Guardrail	150	LF	\$ 16.00	\$ 2,400.00
21	Remove Single Metal Beam Barrier	580	LF	\$ 8.00	\$ 4,640.00
22	Remove Double Metal Beam Barrier	250	LF	\$ 16.00	\$ 4,000.00
80	Guard Railing Delineator	7	Ea.	\$ 22.00	\$ 154.00
81	Midwest Guardrail	38	LF	\$ 46.00	\$ 1,748.00
82	Single Thrie Beam	580	LF	\$ 48.00	\$ 27,840.00
83	Double Thrie Beam	250	LF	\$ 90.00	\$ 22,500.00
84	Transition Railing (WB-31)	2	Ea.	\$ 4,700.00	\$ 9,400.00
85	Rail Tensioning Assy	1	Ea.	\$ 1,100.00	\$ 1,100.00
86	End Anchor (SFT)	1	Ea.	\$ 1,100.00	\$ 1,100.00
87	Alternative In-Line Terminal system	2	Ea.	\$ 4,000.00	\$ 8,000.00
88	Alternative Crash Cushion	2	Ea.	\$ 38,500.00	\$ 77,000.00
100	Mobilization	1	LS	\$ 7,500.00	\$ 7,500.00

ENTERED

TOTAL BID \$ 169,722.00

SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS,
BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING
CONCRETE FLAT WORK
WAIVER OF SUBRIGATION, TRAFFIC CONTROL

WE ARE A CERTIFIED DBE, WBE

Prepared by: Mike Williams
Mike Williams, Partner, Safe Guard Fence
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence@outlook.com

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

SABERGUARD FENCE

3176 SILVER DR.
NORCO, CA 95860

Owner: CHARLENE ENZELL ROGERS

Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) - Indicates primary NAICS code

238900 All Other Specialty Trade Contractors

43510 Metal Service Centers and Other Metal Merchant Wholesalers

Work Category Code(s)

0065

STEEL STRUCTURE

0800

MANUFACTURING

00650 FENCING SUPPLIER

Licenses
CUCP Registration

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION

1871111111

SACRAMENTO

01000000

CUCP Firm Number: 36141

DATE RECEIVED

October 15, 2012

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1115 S. ST. 177
SACRAMENTO, CA 95833
tel: (916) 224-1700
(916) 224-1363
5177

September 25, 2012

Charlene Enzell Rogers
Safe Guard Fence
2834 Hamner Ave
Norco, CA 92860

Firm Number: 36311

Subject: NAICS and Work Codes Changes

Dear Ms. Rogers:

This letter is to confirm that we have agreed to the following additional NAICS and Work Codes as they pertain to your Disadvantaged Business Enterprise Certification.

NAICS and Work Code(s) Added:

NAICS Category Codes	Description
423510	Steel Merchant Wholesalers

Work Category Codes	Description
C0655	Steel Supplier
C8000	Fencing

Remaining NAICS and Work Codes:

NAICS Category Codes	Description
238990	All Other Specialty Trade Contractors

Work Category Codes	Description
C8060	Fencing Supplier

BUSINESS ENTERPRISE CERTIFICATE

SAVCHARD FENCE

330 STAMM DR.

NOVATO, CA 94940

(Owner: CHARLENE ENZEL ROGERS)

Business Structure: SOLE PROPRIETORSHIP

STATE WOMEN BUSINESS ENTERPRISE

This Certificate Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code Chapter 25 (commencing with Section 2050), for the following NAICS codes:

43110

Real Estate Offices and Other Abandonment Managers

43899

All Other Specialty Trade Contractors

Indicate Primary NAICS Code

FOR THE COUNTY

DEPARTMENT OF TRANSPORTATION

STATEWIDE BUSINESS

NO. 9512815144

09/15/2015

Firm Number: 0011

Renewal Date: September 1, 2015

September 1, 2015

0011

October 15, 2015

June C. Salas, CHIEF FINANCIAL OFFICER & REPRESENTATIVE

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-299204

TO: PLANHOLDER

BID DATE: 09/15/15

ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$8,100.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$12,403.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ENTERED AS DBE AMOUNT ←

ADDITIONAL ITEMS:

JUG \$800 FUNDING SIGN

ENTERED

ITEM #6- \$54.00 EA

ITEM #8- \$800.00 EA PER MONTH (\$75.00 DELIVERY FEE & \$75.00 PICK-UP FEE APPLIES)

ITEM #10- \$6,200.00 EA FOR TRAFFIX TL3 SLED ***INCLUDES DELIVERY, INSTALLATION & PICK-UP***

ITEM #31- \$150.00 EA

TRAFFIC CONTROL: (ITEM #3)

Persons

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (707) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Ma

Area SIGNS

NOTE: CONSTRUCTION SIGNS ARE THE PROPERTY OF THE CONTRACTOR. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL. SIGN PLACEMENTS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES ALL OVERHEAD SIGNS.

INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE. SIGN PLACEMENTS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES ALL OVERHEAD SIGNS.

ANY ADDITIONAL BOND REQUIREMENTS WILL BE ADDED TO THE TOTAL BOND AMOUNT. IF CONTRACTOR REQUIRES A BOND, A PERCENTAGE OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL BOND AMOUNT.

TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

[Back To Query Form](#)

Search Returned 1 Records

Wed Sep 16 17:25:12 PDT 2015

Query Criteria

Firm/DBA Name: Maneri Traffic Control

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 09/15/15
PROJECT: 11-299204

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$800.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE



CECILIA'S SAFETY SERVICE
TRAFFIC CONTROL

1358 La Mirada Drive
 San Marcos, CA 92078
 858-793-4465
 Fax 858-793-4495
 License#787634

QUOTATION

Quote Date	Quote ID
9/15/2015	15-40639

Valid Through: 6/30/2016

Estimating Department

Job Location:

Caltrans#11-299204 (Various Locations)
 San Diego

Quote Created By: Cecilia Ostlund

DBE Certified#25584

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
Item#2: Construction Area Signs	\$20,000.00	Lump Sum	1	1	1	\$20,000.00
Item#3: Traffic Control Systems: Up to 8 Hrs. (2 Persons) **Rate is for all closures in specs.	\$1,300.00	Per Day/PM	1	1	1	\$1,300.00
Item#3: Attenuator Truck w/Operator: Up to 8 Hrs.	\$800.00	Per Day/PM	1	1	1	\$800.00
Item#6: Channelizer Drum with Base	\$35.00	Lump Sum	64	1	64	\$2,240.00
Item#8: CMS Board (Daily)**OPTION#1 - RENT (See Below for Details)	\$100.00	Per Day	8	1	8	\$800.00
Item#8: Changeable Portable Message Board (ST/MB2-1548) **OPTION#2 - PURCHASE (See Below for Detail)	\$14,950.00	Per Each	8	1	8	\$119,600.00
Item#8: Changeable Portable Message Board: Freight, per board **OPTION#2 - PURCHASE	\$400.00	Per Each	8	1	8	\$3,200.00

Note: The * indicates taxable items.

Item#2: Construction Area Signs **This item goes with Item#3, Item#6 & Item#8

- **Includes Project Funding Signs
- **Signs property of Cecilia's Safety Service, Inc.
- **Excludes: Maintenance of Signs once installed

Item#3: Traffic Control Systems **This item goes with Item#2, Item#6 & Item#8

- **All closures listed at time of bid at \$1,300.00 per day/per night (Rate shown is good through 6/30/16. Add \$50.00 to rate starting 7/1/16 until completion of this job)
- **Includes: Ramps, Lane Closures, City Street & Full Freeway Closure with and/or without Detour Route
- **Some closures, may require more than 1 Crew
- **Any closures added by Caltrans after time of bid will be treated as a change order.
- **Additional Traffic Control Technician: Up to 8 Hours \$650.00 per day/night
- **Additional Traffic Control Technician with Traffic Control Truck & Equipment: Up to 8 Hours, \$800.00 per day/night
- **Ramp Notification Signs \$175.00 each

Please Note: 1 Hour Minimum for Set-Up & 1 Hour For Removal of closures.

Item#6: Traffic Plastic Drums (25) **This item goes with Item#2, Item#3 & Item#8

Item#8: Changeable Portable Message Sign (8) **This item goes with Item#2, Item#3 & Item#6

OPTION#1 - CMS BOARDS: (8) RENTAL

Daily: \$100.00 each, per day

Weekly: \$300.00 each, per week

Monthly: \$650.00 each, per month

Delivery Charge: \$30.00 per board

Pick-Up Charge: \$30.00 per board

**Subject to availability

Item#8:

OPTION#2 - Purchase NEW CMS Boards

Portable Changeable Message Boards **Per Board (8)

2015 - Solar Tech Silent Messenger II - CMS Boards (Model#MB2-1548)

Includes: Solar Panels - 2 Total (80 Watts per Solar Panel = 160 Watts)

Includes: Vandal Box per board

**CMS Board \$14,950.00, per board, add 8% Sales Tax, plus freight as shown above per board

**Freight to jobsite @ \$400.00 per board

**Sales Tax Rate at 8% - Sales tax subject to change.

**Will provide brochures with additional information, if interested.

Solar Tech cellular remote control, GPS, free software for life, 5 years of cellular service free is valued at \$2,500.00

**Please allow up to 4 weeks for delivery.

**TERMS: Net 30 Days for either New or Used Boards.

Included: Includes all Equipment in closures listed in Caltrans specs for this job. Excludes CMS Boards.

Excluded: Changeable Portable Message Board (CMS)

Add'l Terms: This is a "Prevailing Wage" job.

Time starts on site. No portal to portal charges.

Cecilia's Safety Service, Inc., reserves the right to change our quotation should additional information be provided subsequent to the quotation date. This job was bid on plans, specs and addendums.

An executed Subcontract or Purchase Order must be on file with this office prior to start of work.

Should this quote be accepted by the prime contractor, prime contractor to attach this quote to their subcontract or purchase order relating to this project.

Rental quoted is per day, per week and/or per month. Rental starts on delivery and ends on pick-up.

No Retention on Contract


Minimum Rates for Caltrans Contracts: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates. Full rate charged after Four (4) Hours. 40% of closure rate will be charged with less than Eight (8) Hours notice of cancellation. Cancellation must be in written form only, via fax or email; no exceptions will be made to our policy.

Rate listed is for Day/Night Work (Caltrans Scheduled Closures) Add: Saturday \$300.00 per day/night, per crew. Add: Sunday \$400.00 per day/night, per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate Applies to 1 Person.

Quote For: Estimating Department - Quote ID: 15-40639 (cont.)

Additional Terms: Overtime Rate: After 8 Hours, \$95.00 per hour, per person
Double Time Rate: After 12 Hours \$110.00 per hour, per person

Terms: Net 30 Days



9/15/2015

Date

Cecilia Ostlund

Cecilia's Safety Service Inc.

Visit Our Website at www.ceciliassafetyservice.com

Accepted By:

Signature

Date

Print Name

Title

Company

State of California - SB854 Registration#1000012757

F a x

From: (858) 793-4495

To: (858) 453-6034

Subject: Caltrans#11-299204

Attention: Estimating Department

Date: 09/15/2015

Pages: 4

Message:

Attached is our traffic control quote fo your review and consideration.



SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
CA DIR REGISTRATION #100003515

**BID PROPOSAL
 FEDERAL**

Project Description:		11-299204 RT 94, 805-VAR (16% DBE)			Bid Date: 9/15/2015	
Contract Time Limit: 200		W.D. Liquidated Damages: N/A		per C.D. Addendums Noted: YES		
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total	
1	LEAD COMP. PLAN (PORTION)	1.00	LS	\$ 5,000.00	\$ 5,000.00	
4	TEMP. PVMT. MARKING	60.00	SF	\$ 10.00	\$ 600.00	
5	TEMP. STRIPE (PAINT)	21,500.00	LF	\$ 0.70	\$ 15,050.00	
7	TEMP. PVMT. MARKER	1,600.00	EA	\$ 3.50	\$ 5,600.00	
18	REMOVE YELLOW STRIPE (HAZ. WASTE)	2,590.00	LF	\$ 1.30	\$ 3,367.00	
24	REMOVE PAINT STRIPE	4,980.00	LF	\$ 0.75	\$ 3,735.00	
25	REMOVE THERMO. STRIPE	1,060.00	LF	\$ 0.80	\$ 848.00	
26	REMOVE THERMO. MARKING	60.00	SF	\$ 3.00	\$ 180.00	
90	THERMO. PVMT. MARKING (WET VIZ.)	60.00	SF	\$ 4.00	\$ 240.00	
91	4" THERMO. STRIPE (WET VIZ.)	4,450.00	LF	\$ 0.55	\$ 2,447.50	
92	4" THERMO. STRIPE (WET VIZ. BKN. 17-7)	2,110.00	LF	\$ 0.80	\$ 1,688.00	
93	4" THERMO. STRIPE (WET VIZ. BKN. 36-12)	8,690.00	LF	\$ 0.45	\$ 3,910.50	
94	8" THERMO. STRIPE (WET VIZ.)	430.00	LF	\$ 1.60	\$ 688.00	
95	8" THERMO. STRIPE (WET VIZ. BKN. 12-3)	440.00	LF	\$ 1.00	\$ 440.00	
96	PVMT. MARKER (NON-REFL)	730.00	EA	\$ 3.00	\$ 2,190.00	
97	PVMT. MARKER (RETROREFL)	350.00	EA	\$ 5.00	\$ 1,750.00	
3	TRAFFIC CONTROL (PORTION)	1.00	LS	\$ 20,000.00	\$ 20,000.00	
					\$ -	
					\$ -	
					\$ -	
					\$ -	

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts, Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

TRAFFIC CONTROL - SWEEPING - L.D.'S - SIGNAGE - ENGINEERING - SURFACE REPAIRS - CONTROL PTS. - STATIONING ..

INCLUSIONS:

CLEAN UP OF YELLOW STRIPE REMOVAL DEBRIS (HAZ. WASTE) ..

of Working Days to Complete our Work: 8 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 1,000.00

BID AMOUNT: \$ 67,734.00

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

Chrisp Company

Rialto Office
 7280 South Lilac Ave
 Bloomington Ca 92316
 Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
 DIR Registration No. 1000000306
 A General Engineering
 C-13 Fence, Wire, wood
 C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO: For the intended use of the General Contractor

Current Date: 9/15/2015
 BidDate: 9/15/2015
 JobName: 11-SD-94, 805-Var
 Location: SAN DIEGO CO Bid#: 28583 0
 Contract#: 11-299204 Job#

Phone: () - Fax: () -

Working Days:
 Liquidated Damages

Contact:
 email:

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
001	Lead Compliance Plan (For Stripe Removal Only)	1	LS	1200.000	\$1,200.00
004	Temporary Pavement marking (Paint)	60	SF	10.000	\$600.00
005	Temporary Traffic Stripe (Paint)	21500	LF	1.200	\$25,800.00
007	Temporary Pavement Marker	1600	EA	3.000	\$4,800.00
018	Remove Yellow Painted Traffic Stripe (Hazardous waste)	2590	LF	2.000	\$5,180.00
024	Remove Painted Traffic Stripe	4980	LF	1.000	\$4,980.00
025	Remove Thermo Traffic Stripe	1060	LF	1.500	\$1,590.00
026	Remove Thermo markings	60	SF	5.000	\$300.00
030	Thermo Marking (Enhanced wet night)	60	SF	10.000	\$600.00
091	4" Thermo Traffic Stripe (Enhanced wet night)	4450	LF	1.300	\$5,785.00
092	4" Thermo Stripe Broken 17-7 (Enhanced wet Night)	2110	LF	1.000	\$2,110.00
093	4" Thermo Stripe Broken 36-12 (Enhanced wet Night)	8690	LF	1.000	\$8,690.00
094	8" Thermo Stripe (Enhanced wet Night)	430	LF	2.000	\$860.00
095	8" Thermo Stripe Broken 12-3 (Enhanced wet Night)	440	LF	2.000	\$880.00
096	Pavement Marker (Non refl)	730	EA	2.000	\$1,460.00
097	Pavement Marker (Refl)	350	EA	4.000	\$1,400.00
100	Mobilization	1	LS	12000.000	\$12,000.00
Subtotal					\$78,235.00

ENTERED

Chrisp Company

Rialto Office

2280 South Lilac Ave

Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TOTAL \$78,235.00

Notes

Chrisp Company Requires 7 Nights of Traffic Control to be supplied at No Charge to Chrisp Co.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____

TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums 1

This quote includes all stipulations found on page 4

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY

Chrisp Company

Rialto Office

2280 South Lilac Ave

Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600

DIR Registration No. 1000000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated September 15, 2015 for the following project

11-SD-94, 805-Var

-
- 5 Move- In(s) included. Additional Move- Ins \$3,200.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- Traffic Control IS NOT included for Chrisp Company Forces
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

Chrisp Company

Rialto Office

2280 South Lilac Ave

Bloomington Ca 92316

Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600

DIR Registration No. 100000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR# 1000001100
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

September 14, 2015

BIDS ON - 9/15/2015

PROJECT DESCRIPTION: Retrofit Bridges – Rtes. 94 & 805 near San Diego, CA.

CONTRACT / PROJECT NO: Caltrans # 11-299204 11-SD-94,805-Var

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

- A. The following materials and services are included in this quote: Thermoplastic [yes] Pavement Markers [yes]
 Temporary Striping [yes] Thermo / Paint removal [yes] Marker Removal [yes] Lead compliance plan for stripe removal [YES]
 Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]
- B. [2] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea
- C. [4] Total move-ins included in this quote for Stage or Temporary Delineation. Additional Move-in charge @ \$5,500.00ea
- D. **Traffic control IS NOT included in this quote. (# of shifts required to complete our work- approx. 6).**
- E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
- F. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris. Prime Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all non hazardous liquid or solid stripe removal debris, marker removal debris.
- G. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.
- H. **Any required Safety Training shall be paid by The General Contractor on a force account basis.**

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



FAX COVER SHEET

9/15/2015

DATE: _____

FAX NUMBER: _____

BUSINESS
NAME: _____

JOB# 11-299204

TO: _____

PAGES: _____

ATTN: ESTIMATING DEPT.

REGARDING: _____

BID DATE: 9/15/2015

IF THERES ANY MATERIALS YOU NEED PRICING ON TO MEET YOUR
GOAL PLEASE LET US KNOW.

URGENT: _____

Sam's Equipment & Supplies
Gabe Callison
559-252-0354 Office
559-283-7552 Cell
gabe.samsequipment@gmail.com

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
9/14/2015	2004082

Project
11-299204 CAL TRANS PROJECT BID DATE 9/15/2015 ATTN ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
13	14	TEMPORARY DRAINAGE INLET PROTECTION TYPE 4A INCLUDES: 1 EA EROSION CONTROL BLANKET 8' X 112.5' 100 EA STAPLES 14 EA FIBER ROLLS 8' X 25' 200 EA WOOPD STACKS 1X1X24	EA	93.50	1,309.00T
14	500	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 1 INSTALLATION	LF	1.265	632.50T
	250	WOOD STAKES 1"X1"X24"	EA	0.55	137.50T
15	2	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300'	RL	670.89	1,341.78T
16	1	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	EA	334.95	334.95T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (8.75%)

Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
9/14/2015	2004082

Project
11-299204 CAL TRANS PROJECT BID DATE 9/15/2015 ATTN ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		<p>TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____</p>		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal
Sales Tax (8.75%)
Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
9/14/2015	2004082

Project
11-299204 CAL TRANS PROJECT BID DATE 9/15/2015 ATTN ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal	\$4,753.43
Sales Tax (8.75%)	\$415.93
Total	\$5,169.36

Quoted by 

[Back To Query Form](#)**Search Returned 1 Records**

Thu Jan 06 11:41:12 PST 2011

Query Criteria

Firm/DBA Name: Sam's Equipment & Supplies

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	PO BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	7797
Certification Type	SMBE
EMail	samsequipment@comcast.net
Area Code	(559)
Phone Number	252-0354
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 425120;

ACDBE NAICS

Work Codes	C0683 GUARD RAILINGS & BARRIERS; I7380 MISC BUSINESS SERVICES;
Licenses	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	SMBE

[Back To Query Form](#)



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

80610

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Estimating**

Hazard Construction Company
6465 Marindustry Place
San Diego, CA 92121
858-587-3600

Bid/Project Date: Tuesday, 09/15/2015
Project Name: Seismic Retrofit 4 Bridges On Routes 94 and 805
Project Location: , CA
Project Zip:
Bid/Project #: 11-299204

Fax: 858-453-6034

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est Qty	Units	Bid Item #	Part #	Description	Price	Units	
13,500	SF	15	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.103 \$463.145	SF roll	\$1,389.43
500	LF	14	Fiber Roll Bio-8"725	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.968 \$24.190	LF Roll	\$483.80
3	Box		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle <i>\$1.00</i>	\$14.400	Box Ea	\$43.20
300	LF	17	ESA Fence	Orange ESA Fence, Caltrans Compliant 4'x100'	\$0.336 \$33.600	LF roll	\$100.80
640	LF	54	1" PVC Sch 40 Solid	1"x20' PVC Sch 40 Solid Pipe, Belled End	\$0.330	LF	\$211.20
240	LF	55	1 1/4" PVC Sch 40	1 1/4" PVC Sch 40 Solid Pipe, White, Belled End	\$0.430	LF	\$103.20
100	LF	56	1 1/2" PVC Sch 40	1 1/2"x20" PVC Sch 40 Solid Pipe, White, Belled End	\$0.520	LF	\$52.00
40	LF	57	2" PVC Sch 40 Solid	2"x20" PVC Sch 40 Solid Pipe	\$0.700	LF	\$28.00
500	LF	58	3" PVC CL315	3"x20', PVC Class 315 White Pipe, Belled End	\$1.710	LF	\$855.00
1				Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$365.250		\$365.25

TOTAL \$ 1043.27 ✓
DBE AMOUNT

DBE **ENTERED**

WBE / DBE / SBE SUPPLY 60% credit or Firm 30 Days from Bid. Subject to escalator standard roll sizes unless noted otherwise. Quantities required for completion of project
RETURNS: Returns within 30 days of sale must be in original packing & in good condition. Custom fabrication. Materials manufacturer returns must have a Return Authorization

FUEL SURCHARGES may apply due to

TERMS: Accounts due 30 days of Invoice. Customer agrees to pay all legal, interest and of payment. WILL CALL ITEMS not available at all locations.

ation at bid date. Price Quote e Increase. Quotes are for estimate. Determination of all

Sales Tax NOT INCLUDED in prices.

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561
 E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

11-299204

Date: September 14, 2015

Item	Description	Prices are good from 7/1/15-6/30/16
		Amount
Option 1	One lane, one direction, two man crew one mile only	\$ 1684.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/ lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1684.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1684.61
Option 11	Shoulder closures	\$ 1684.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile	\$ 1328.29
Option 1(a)	Two man crew flagging for 8 hour shift	\$ 1684.61
Option V	Additional traffic tech for closure	\$ 680.00

We will need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
 Full Traffic Maintenance, Inc.
 17 Lewis Court, Corona, CA 92882
 Office: (951) 520-9990
 Toll Free: (866) 459-1245
 Fax: (951) 520-9980

 Signature of Acceptance

 Title

 Date

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: September 14, 2015

***Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month**

\$55.00 delivery and pick up charge per unit

***Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month**

\$55.00 Delivery and pick up charge per unit

***Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month**

\$55.00 delivery and pick up charge per unit

***Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,**

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

*** All rentals are subject to availability**

*** See second sheet for price on sales items**

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.9980

Website: ftmnc.net
 E-mail: fulltraffic@sbcglobal.net



CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"X8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2xl)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2xl)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2xl)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number : 35742

Samuel Salgado

CUCP OFFICER

July 18, 2008



Exhibit C

Proof of Advertising

* Proof of Publication

August 24th
In the year of 2015

Requesting bids - **ALL TRADES** Especially From Certified
DBE for the following **SUBTRADES:**

*SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/
Irrigation, Minor Concrete, Reinforcing*

Project: Seismic Retrofit Bridges
Project # 11-299204

Owner: Caltrans / **Location:** San Diego

BID DATE: September 15, 2015 at 2:00 PM

Hazard Construction Company

Contact: Dale Yeger
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: dyeager@hazardcon.com

Important! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Co's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

AGC's GOOD FAITH ADVERTISING REPORT

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

August 24,

In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 24th day of August, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher



August 18, 2015

ALL QUALIFIED SLBE/ELBE FIRMS

Sewer & AC Water Group 827 Project# K-16-1352-DBB-3

Invitation to Bid

ARB, Inc. Seeks bids from qualified Small Local & Emerging Local Business Enterprises (SLBE & ELBE) for:

Sewer & AC Water Group 827 Project# K-16-1352-DBB-3
City of San Diego, CA
Bid Date: September 1, 2015 @ 2:00PM

Type of Work, Service, and Equipment requested:

Horizontal Direction Drill – Survey – Trucking – Fencing – Concrete – Chlorination – Paving
CCTV – CIPP – Hazardous Materials Handling/Disposal – Dewatering – Archeological –
Paleontological

Plans and Specifications information (available at no cost):

Online for Download at: ARB, Inc. FTP Site
www.arbinc.com
User: 1331estimating
Password: arbinc123

In Person Viewing at: ARB, Inc.
26000 Commercentre Drive,
Lake Forest, CA 92630
Tel (949) 598-9242 FAX (949) 587-5786

Assistance is available to qualified SLBE/ELBE Firms in obtaining necessary equipment, supplies,
or materials. As well as bonding, lines of credit or insurance.

Please contact ARB with your firm's interest in this Project.

Sincerely,

Grant H. Fletcher
Sr. Estimator

ARB, Inc. • 26000 Commercentre Drive • Lake Forest, California 92630 • Tel 949.598.9242 • Fax 949.595.5526

Requesting bids - ALL TRADES Especially From Certified DBE for the following SUBTRADES:

P403 Asphalt Concrete, P208 Crushed Aggregate Base, Trucking, Demo, Cold Planting, Micro Milling, Lime Treatment of Soil, Airport Electrical Construction, Minor Storm Drain Systems, RCP Materials, Minor Concrete Structures, Type I Slurry Seal, Striping & Markings, Survey, Quality Control Testing, SWPPP & Implementation

Project: Municipal Airport Runway 26 End Safety Area
Project # 3-06-0028-017-15
Owner: City of Brawley / **Location:** Brawley, CA

BID DATE: September 8, 2015 at 2:00 PM

Hazard Construction Company

Contact: Jim Burns
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: jburns@hazardcon.com

Important! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Co's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReg.pdf>

Requesting bids - ALL TRADES Especially From Certified DBE for the following SUBTRADES:

SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

Project: Seismic Retrofit Bridges
Project # 11-299204
Owner: Caltrans / **Location:** San Diego

BID DATE: September 15, 2015 at 2:00 PM

Hazard Construction Company

Contact: Dale Yeager
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: dyeager@hazardcon.com

Important! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Co's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReg.pdf>

Dick Miller, Inc.

Requesting Sub-bids from Certified UDBE Subcontractors and Suppliers for:

Electrical, Street Lights, Video Detection, Asphalt Paving, Concrete Sidewalk, Driveways, Curb & Gutter, Storm Drain Structures, Striping & Signage

Project: Pedestrian Safety Improvements at Greenfield Drive

Project No. PW3432 **Owner:** City of El Cajon
Location: Greenfield Drive, El Cajon, CA

BID DATE: August 27, 2015 @ 2:00 PM

Contact: Paul Smith

930 Broadwalk, Suite H,
San Marcos, CA 92078
Phone: (760) 471-6842 / Fax: (760) 471-6178

psmith@dickmillerinc.com

ADVERTISEMENT FOR REQUESTING SUB-BIDS

REQUESTING SUB-BIDS

From All Qualified *Disadvantaged Business Enterprises (DBE)*
Subcontractors/Sub-consultants/Suppliers/Vendors registered as a DBE or small business for:

Laguna Niguel/Mission Viejo Station Improvements Project
Owner: Orange County Transportation Authority

Reyes Construction is requesting bids for: **SUBCONTRACTORS:** Wet utilities, Fencing, Landscape and Irrigation, Minor Concrete, Reinforcing Steel, Structural Concrete, Earthwork, Signage, Plumbing and Mechanical, Doors, Drywall, Painting & Coating, Demolition, Electrical, Asphalt Paving, SWPPP, Quality Control Testing, Surveying, Railing & Handrails, Ceramic Tiling, Flooring. **SUPPLIERS:** Miscellaneous Metals, Ready Mix Concrete, PVC Pipe & Fitting, Trench Drain, Concrete Supplies, Clay Pipe, Precast Manhole Shaft, Aggregate, Structural Steel, Site Furnishings, BMP Materials, Traffic Control material, Office Trailer.

BID DATE: August 27, 2015 @ 11:00 AM

REYES CONSTRUCTION, INC.
State License Number 507561

1383 South Signal Drive, Pomona, CA 91766

Phone: 909-622-2259 • Fax: 909-622-3053
Contact: Estimating Mon-Fri 8am-5pm

Assistance will be available for obtaining Bonds, Lines of Credit, and/or Insurance, necessary equipment, supplies, materials or related assistance services.

Plans and Specifications can be viewed online at no additional cost at

- 1) <http://www.bidmail.com/Sublogin.aspx> (To request an invite please email estimating@reyesconstruction.com)
- 2) Orange County Transportation Authority website <http://www.octa.net/cammetnet> (free registration)

Please fax quotes to: 909.622.3053

* Proof of Publication

August 31st
In the year of 2015

Requesting bids - **ALL TRADES** Especially From Certified
DBE for the following **SUBTRADES**:

*SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/
Irrigation, Minor Concrete, Reinforcing*

Project: Seismic Retrofit Bridges
Project # 11-299204

Owner: Caltrans / **Location:** San Diego

BID DATE: September 15, 2015 at 2:00 PM

Hazard Construction Company

Contact: Dale Yeager
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: dyeager@hazardcon.com

Important! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Co's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

AGC's GOOD FAITH ADVERTISING REPORT



August 18, 2015

ALL QUALIFIED SLBE/ELBE FIRMS

Sewer & AC Water Group 827 Project# K-16-1352-DBB-3

Invitation to Bid

ARB, Inc. Seeks bids from qualified Small Local & Emerging Local Business Enterprises (SLBE & ELBE) for:

Sewer & AC Water Group 827 Project# K-16-1352-DBB-3
City of San Diego, CA
Bid Date: September 15, 2015 @ 2:00PM

Type of Work, Service, and Equipment requested:

Horizontal Direction Drill – Survey – Trucking – Fencing – Concrete – Chlorination – Paving
CCTV – CIPP – Hazardous Materials Handling/Disposal – Dewatering – Archeological – Paleontological

Plans and Specifications information (available at no cost):

Online for Download at: ARB, Inc. FTP Site www.arbfp.com User: 1331estimating Password: arbinc123	In Person Viewing at: ARB, Inc. 26000 Commercentre Drive, Lake Forest, CA 92630 Tel (949) 598-9242 FAX (949) 587-5786
---	--

Assistance is available to qualified SLBE/ELBE Firms in obtaining necessary equipment, supplies, or materials. As well as bonding, lines of credit or insurance.

Please contact ARB with your firm's interest in this Project.

Sincerely,

Grant H. Fletcher
Sr. Estimator

ARB, Inc. • 26000 Commercentre Drive • Lake Forest, California 92630 • Tel 949 598 9242 • Fax 949 598 5786

Requesting bids - **ALL TRADES** Especially From Certified **DBE** for the following **SUBTRADES**:

P403 Asphalt Concrete, P208 Crushed Aggregate Base, Trucking, Demo, Cold Planing, Micro Milling, Lime Treatment of Soil, Airport Electrical Construction, Minor Storm Drain Systems, RCP Materials, Minor Concrete Structures, Type I Slurry Seal, Striping & Markings, Survey, Quality Control Testing, SWPPP & Implementation

Project: Municipal Airport Runway 26 End Safety Area
Project # 3-06-0028-017-15
Owner: City of Brawley / **Location:** Brawley, CA

BID DATE: September 8, 2015 at 2:00 PM

Hazard Construction Company

Contact: Jim Burns
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034
E-Mail: jburns@hazardcon.com

Important! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Co's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Requesting bids - **ALL TRADES** Especially From Certified **DBE** for the following **SUBTRADES**:

SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

Project: Seismic Retrofit Bridges
Project # 11-299204

Owner: Caltrans / **Location:** San Diego

BID DATE: September 15, 2015 at 2:00 PM

Hazard Construction Company

Contact: Dale Yeager
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034
E-Mail: dyeager@hazardcon.com

Important! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Co's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

SC Valley Engineering, Inc.
is requesting bids from qualified

SLBE/ELBE/DBE/DVBE/SWBE/SMBE & OBEs Subs & Suppliers for the following trades:

Traffic Control, Material, Rock and Sand, Pipe & Fittings, Saw Cutting, Shoring and Trench Plating, Concrete Work, Concrete Pumping, Manholes, Asphalt Paving, Striping, RPMS Slurry Seal, CCTV Inspection, High-Lining, Hazardous Waste Disposal, Landscape, Irrigation, & Re-vegetation, Pre-Construction Video, Paleontological Monitoring Program, Chlorination Disinfection, Asbestos Disposal, Asbestos Pipe Disposal, Trucking, SWPP + BMP's, Cold Milling, Traffic Loops, Dewatering, Pipe Abandonment by Slurry Fill & Sewer Bypass, Archeological and Native American Monitoring, K-Rail, Crash Cushions, Message Boards, Agronomic Soil Testing, Crack Sealing, Fencing, Manhole Lining, Vertical Excavations, CIPP, Pipe Jetting/Cleaning, Contaminated Soil Monitoring & Disposal, Directional Drilling, Micro Tunneling, Trenchless Pipe Installation, Drilling

Project: City of San Diego – Sewer & Water Group 827
Bid No: K-16-1352-DBB-3

Bid Date: September 15, 2015 @ 2:00PM

Contact Scott Miller with
S.C. Valley Engineering, Inc.
at (619) 444-2366 to view plans, at no cost,
656 Front Street, El Cajon, CA 92020

Assistance provided to Subs/Suppliers at no cost in obtaining Bonds, Credit Lines, Insurance, Equipment Materials or related assistance or services for the project.

Dick Miller, Inc.

Requesting Sub-bids from Certified **UDBE** Subcontractors and Suppliers for:

Electrical, Street Lights, Video Detection, Asphalt Paving, Concrete Sidewalk, Driveways, Curb & Gutter, Storm Drain Structures, Striping & Signage

Project: Pedestrian Safety Improvements at Greenfield Drive

Project No. PW3432 **Owner:** City of El Cajon
Location: Greenfield Drive, El Cajon, CA

BID DATE September 3, 2015 @ 2:00 PM

Contact: Paul Smith

930 Broadwalk, Suite H,
San Marcos, CA 92078
Phone: (760) 471-6842 / Fax: (760) 471-6178
psmith@dickmillerinc.com



SIERRA PACIFIC WEST, INC.

an Equal Opportunity Employer, requests bids from all qualified **DBE** Subcontractors and Suppliers for the following project:

Road Widening / Street Improvements for El Camino Real

Bid Date: September 4th, 2015 @ 2:00 P.M.
Owner: City of Carlsbad / Project # 133023-05
Location: City of Carlsbad, CA

All Trades requested (but not limited to) are:
Seeking subcontractors to install a recycle water line for the El Camino Real widening project

Plans and Specifications may be viewed at our office. Bids in excess of \$100,000 may require Payment & Performance bonds from a California Admitted Surety. Assistance in obtaining Bonds, Lines of Credit and/or Insurance is available as well as assistance with obtaining equipment, supplies, materials and or service.

Interested Bidders & Suppliers Please Contact:
Laura Clark or Randy Vance

Phone: **619-599-0755** / Fax: **619-599-0668**
bidroom@sierrapacificwest.com

Office Address: **2125 La Mirada Drive, Vista, CA 92081**

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

August 31,

In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 31st day of August, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 1792 Kaiser Avenue, Irvine, CA 92614, between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.
Date posted: 08/04/2015

Contractor: Hazard Construction **Contact:** Dale Yeager

Address: 6465 Marindustry Place San Diego, CA 92121

Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** dyeager@hazardcon.com

Services needed: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Date posted: 08/19/2015

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 1637
DESTINATION ADDRESS 8748569
SUBADDRESS
DESTINATION ID
ST. TIME 08/19 09:37
TX/RX TIME 00' 52
PGS. 2
RESULT OK

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company
Contact Person: Dale Yeager send proof to Sandy at skostyrka@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034
Email: dyeager@hazardcon.com

AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: Seismic Retrofit Bridges
Project #: 11-299204 Bid Date: 09/15/15 Bid Time: 2pm
Project Location: San Diego
Project Owner: Caltrans Phone #: _____
Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) (or attach sample ad).

Select Certified Business Codes to be included in ad:

- DBE UDBE WBE HUBZone SDBE SMBE SLBE
- DVBE MRF SRF 8A Certified SDVOSB FIFR VOSB

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company

Contact Person: Dale Yeager send proof to Sandy at skostyrka@hazardcon.com

Address: PO Box 229000

City: San Diego State: CA Zip: 92192

Phone: 858-587-3600 Fax: 858-453-6034

Email: dyeager@hazardcon.com

AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: Seismic Retrofit Bridges

Project #: 11-299204 Bid Date: 09/15/15 Bid Time: 2pm

Project Location: San Diego

Project Owner: Caltrans Phone #: _____

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) _____ (or attach sample ad).

Select Certified Business Codes to be included in ad:

- | | | | | | | |
|---|-------------------------------|------------------------------|---------------------------------------|---------------------------------|-------------------------------|-------------------------------|
| <input checked="" type="checkbox"/> DBE | <input type="checkbox"/> UDBE | <input type="checkbox"/> WBE | <input type="checkbox"/> HUBZone | <input type="checkbox"/> SDBE | <input type="checkbox"/> SMBE | <input type="checkbox"/> SLBE |
| <input type="checkbox"/> DVBE | <input type="checkbox"/> MBE | <input type="checkbox"/> SBE | <input type="checkbox"/> 8A Certified | <input type="checkbox"/> SDVOSB | <input type="checkbox"/> ELBE | <input type="checkbox"/> VOSB |

Select Ad Size: 3.5" x 3.5" (\$50) **Includes 2 consecutive weeks of publishing*

3.5" x 5" (\$100) **Includes 2 consecutive weeks of publishing*

**If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.*

Ad Run Dates:

Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):

1. 8/24/15 2. 8/31/15 3. _____ 4. _____

AGC Members receive 25% off listed rates.

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR,
Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 1639
DESTINATION ADDRESS 18886993875
SUBADDRESS
DESTINATION ID
ST. TIME 08/19 09:38
TX/RX TIME 00' 44
PGS. 1
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A/B

August 19, 2015

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

OWNER: State of California PROJECT NO: 11-299204

PROJECT: Seismic Retrofit Bridges

LOCATION: Various locations, San Diego County

BID DATE: 9/15/2015

BID TIME: 2:00PM

CONTACT: Dale Yeager

dyeager@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 1640
DESTINATION ADDRESS 18006422437
SUBADDRESS
DESTINATION ID
ST. TIME 08/19 09:38
TX/RX TIME 00' 40
PGS. 1
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A/B

August 19, 2015

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

OWNER: State of California PROJECT NO: 11-299204

PROJECT: Seismic Retrofit Bridges

LOCATION: Various locations, San Diego County

BID DATE: 9/15/2015

BID TIME: 2:00PM

CONTACT: Dale Yeager

dyeager@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 1641
DESTINATION ADDRESS 13122757197
SUBADDRESS
DESTINATION ID
ST. TIME 08/19 09:38
TX/RX TIME 00' 40
PGS. 1
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

August 19, 2015

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

OWNER: State of California PROJECT NO: 11-299204

PROJECT: Seismic Retrofit Bridges

LOCATION: Various locations, San Diego County

BID DATE: 9/15/2015 BID TIME: 2:00PM

CONTACT: Dale Yeager dyeager@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 1638
DESTINATION ADDRESS 8748569
SUBADDRESS
DESTINATION ID
ST. TIME 08/19 09:41
TX/RX TIME 00' 41
PGS. 1
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A/B

August 19, 2015

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

OWNER: State of California PROJECT NO: 11-299204

PROJECT: Seismic Retrofit Bridges

LOCATION: Various locations, San Diego County

BID DATE: 9/15/2015

BID TIME: 2:00PM

CONTACT: Dale Yeager

dyeager@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

August 19, 2015

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

OWNER: State of California PROJECT NO: 11-299204

PROJECT: Seismic Retrofit Bridges

LOCATION: Various locations, San Diego County

BID DATE: 9/15/2015

BID TIME: 2:00PM

CONTACT: Dale Yeager

dyeager@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.



One on One Counseling



Contract Opportunities



Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Directory of Bids



e-mail updates

[← Back to Directory](#)

Seismic Retrofit Bridges

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: Caltrans

Name of Prime Contractor: Hazard Construction

Opportunity Description: NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our office, or visit the agency's website.

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Bid Due Date:

09/15/15

Time Bid is Due: 2:00 PM

Contact Name: Dale Yeager

Contact Phone Number: 858-587-3600

Contact Email: dyeager@hazardcon.com

Website Address: <http://hazardconstruction.com/>

Free Online Classes

Self paced on-demand classes available now. [click here](#)

SDCOC Sponsors



A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189

Website Design By:



Copyright 2015
619.285.7020 | sdcoc@ptac-sandiego.org



One on One Counseling



Contract Opportunities



Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Post Bid Opportunities



Agencies and Prime Contractors are welcome to post bidding opportunities/requests for subs/suppliers by completing the listing below. San Diego Contracting Opportunities Center can only provide a list of contractors/subcontractors/suppliers to program sponsors. If you are not a program sponsor, we will process your request and distribute to the applicable trades you're looking for. If interested, they will contact you directly. To satisfy your request, please submit this listing two (2) weeks prior to due date if possible.

Free Online Classes

Self paced on-demand classes available now. [click here](#)

Submit A Listing

3 - Submission Received

Your listing has been submitted.

[Return to directory.](#)

SDCOC Sponsors



A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189

Website Design By:



Copyright 2015
619.285.7020 | sdcoc@ptac-sandiego.org



Exhibit D

Agencies Contacted

BidInvites

From: BidInvites
Sent: Wednesday, August 19, 2015 9:41 AM
To: 'ASIAN BUSINESS ASSOC., SAN DIEGO'; 'BLACK CONTRACTORS ASSOC INC.'; 'CENTRAL SD BLACK CHAMBER OF COMMERCE'; 'CHICANO FEDERATION OF SAN DIEGO COUNTY'; 'DISABLED BUSINESSPERSONS'; 'INDIAN HUMAN RESOURCE CENTER'; 'NAACP SAN DIEGO'; 'NATIONAL ASSOC OF WOMEN'; 'SAN DIEGO URBAN LEAGUE'; 'SD COUNTY HISPANIC CHAMBER OF COMMERCE'; 'WOMEN CONSTRUCTION OWNERS'
Subject: REQUEST FOR ASSISTANCE

REQUEST FOR ASSISTANCE

DATE: August 19, 2015
OWNER: State of California **PROJECT NO:** 11-299204
PROJECT: Seismic Retrofit Bridges
LOCATION: Various locations, San Diego County
BID DATE: 9/15/2015 **BID TIME:** 2:00PM
CONTACT: Dale Yeager dyeager@hazardcon.com
RE: Request for assistance in obtaining qualified and certified DBE Subcontractors and/or vendors
Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: SWPPP, Construction Area Signs, Stripe, Fence/MBGR, Landscape/Irrigation, Minor Concrete, Reinforcing

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please forward any information you may have to (858) 587-3600 or bidinvites@hazardcon.com.

Thank you for your assistance.
Estimating

BidInvites

From: Microsoft Exchange
To: ASIAN BUSINESS ASSOC., SAN DIEGO; BLACK CONTRACTORS ASSOC INC.; CENTRAL SD BLACK CHAMBER OF COMMERCE; CHICANO FEDERATION OF SAN DIEGO COUNTY; DISABLED BUSINESSPERSONS; INDIAN HUMAN RESOURCE CENTER; NAACP SAN DIEGO; NATIONAL ASSOC OF WOMEN; SAN DIEGO URBAN LEAGUE; SD COUNTY HISPANIC CHAMBER OF COMMERCE; WOMEN CONSTRUCTION OWNERS
Sent: Wednesday, August 19, 2015 9:41 AM
Subject: Relayed: REQUEST FOR ASSISTANCE

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

ASIAN BUSINESS ASSOC., SAN DIEGO

BLACK CONTRACTORS ASSOC INC.

CENTRAL SD BLACK CHAMBER OF COMMERCE

CHICANO FEDERATION OF SAN DIEGO COUNTY

DISABLED BUSINESSPERSONS

INDIAN HUMAN RESOURCE CENTER

NAACP SAN DIEGO

NATIONAL ASSOC OF WOMEN

SAN DIEGO URBAN LEAGUE

SD COUNTY HISPANIC CHAMBER OF COMMERCE

WOMEN CONSTRUCTION OWNERS

Subject: REQUEST FOR ASSISTANCE

Sent by Microsoft Exchange Server 2007

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-299204

14 Opt-in records found.

11-299204	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526 Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net
11-299204	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net .
11-299204	Steiny and Company, Inc.
	27 Sheridan Street Vallejo, CA 94590
	Phone: 707-552-6900 Fax Number: 707-552-7705
	Disadvantaged status:
Services offered:	
11-299204	NATIONAL CONCRETE WASHOUT, INC.
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316

	Phone: 951-368-7925 Fax Number: 909-874-5561 Disadvantaged status: Services offered: NCW provides the construction industry with concrete washout containers that are environmentally safe, sealed and water-tight. Our containers meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste-water. Please contact for more info and pricing. 951-368-7925 or lorir@acwnw.com.
11-299204	ECORP Consulting, Inc. 1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701 Phone: 714-648-0630 Fax Number: 714-648-0935 Disadvantaged status: Services offered: 130200 - PREPARE WATER POLLUTION CONTROL PROGRAM; 204099 - PLANT ESTABLISHMENT WORK
11-299204	Crisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840 Fax Number: 510.656.2397 Disadvantaged status: Services offered:
11-299204	Statewide Traffic Safety & Signs, Inc. 13755 Blaisdell Place Poway, Ca, 92064 Phone: 858.679.7292 Fax Number: 858.679.7117 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
11-299204	CONSTRUCTION SCIENCE

	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765 Phone: (916) 779-4145 Fax Number: Disadvantaged status: SBE Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com
11-299204	Integrity Rebar Placers 1345 Nandina Avenue Perris, CA 92571 Phone: 951.696.6843 Fax Number: 951.943.7772 Disadvantaged status: Services offered: Rebar
11-299204	Penhall Company - San Diego 5775 Eastgate Dr San Diego, CA. 92121 Phone: 858-550-1111 Fax Number: 858-550-1120 Disadvantaged status: Services offered: Demo, drill and bond items.
11-299204	KSH Trading, LLC dba k-rail.com 6607 Deerfield Dr. Vallejo Phone: 4159393961 Fax Number: 8883502609 Disadvantaged status: DBE Services offered: Buying and selling used k-rails, Caltrans grade. Contact Derek 323.366.9622
11-299204	Imperial Sprinkler Supply, Inc. - Erosion Control Division 16 Branches in California Anaheim, Ca - Corporate Office Phone: 760-559-0078 Fax Number: 714-792-2926 Disadvantaged status: Services offered: Products & Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095

	QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com
11-299204	Hanson Electric, Inc.
	1277 Buckwheat Trl Campo, CA, 91906
	Phone: 619-633-9962 Fax Number: 619-478-3113
	Disadvantaged status: DVBE SBE
	Services offered: Traffic Signals, Street Lighting and associated equipment.
11-299204	Scheduling and Information Services, Inc.
	PO Box 174 Stevenson, WA. 98648
	Phone: (509) 427-4474 Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE
	Services offered: Scheduling & Project Controls

Back To Query Form

Search Returned 64 Records

Wed Aug 19 10:31:01 PDT 2015

Query Criteria

District: 08 11 12

Naics Category: 23 Construction

Work Codes: C0683 GUARD RAILINGS & BARRIERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C2000 HIGHWAY PLANTING C2065 IRRIGATION SYSTEM C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
 A General Engineering Contractor; B General Building Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 HISPANIC
 DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email info@abhashmi.com
Contact Name AHMAD HASHMI
Area Code (760)
Phone Number 672-8059
Alt Area Code ()
Alt Phone Number
Fax Area Code (858)
Fax Phone Number 433-7215
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 30; 33; 37;
Districts 08; 11; 12;
DBE NAICS 221310; 238910; 238990; 561730;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses A General Engineering Contractor; C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 40292
Firm/DBA Name ALBERT WILSON & ASSOCIATES
Address Line1 7866 HENBANE STREET
Address Line2
City RANCHO CUCAMONGA
State CA
Zip Code1 91739
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email chidi@albertwilsontra.com
Contact Name CHIDI ONUMONU
Area Code (909)
Phone Number 483-4876
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 989-1576
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 13; 14; 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237310; 541330;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET Traffic Engineer;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 16345
Firm/DBA Name ALERT-O-LITE, INC
Address Line1 2379 S G STREET
Address Line2
City FRESNO
State CA
Zip Code1 93721
Zip Code2
Mailing Address Line1 P.O. BDX 12224
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93777
Mailing Zip Code2 2224
Certification Type DBE
EMail debbieh@alertolite.com
Contact Name DEBBIE HUNSAKER
Area Code (559)
Phone Number 453-2474
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 453-3250
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238990; 423610; 423830; 423990; 532412;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

Work Codes

C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Licenses

Trucks

Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 33825
Firm/DBA Name AMERICAN STEEL PLACERS, INC.
Address Line1 603 S. ARROWHEAD AVENUE
Address Line2
City SAN BERNARDINO
State CA
Zip Code1 92408
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail Rusty@steelplacers.com
Contact Name RUSSELL ROBERTSON
Area Code (909)
Phone Number 884-6031
Alt Area Code ()

Alt Phone Number
Fax Area Code (909)
Fax Phone Number 433-9150
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 238120;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses C50 Reinforcing Steel Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 24042
Firm/DBA Name AMLAND CORP
Address Line1 3168 KNIGHTS BRIDGE RD
Address Line2
City SAN JOSE
State CA
Zip Code1 95132
Zip Code2
Mailing Address Line1 1401 FELIPE AVE
Mailing Address Line2
Mailing City SAN JOSE
Mailing State CA
Mailing Zip Code1 95122
Mailing Zip Code2
Certification Type DBE
EMAIL kevinphan@amlandcorp.com
Contact Name KEVIN BAO PHAN
Area Code (408)
Phone Number 929-3949
Alt Area Code ()
Alt Phone Number
Fax Area Code (408)
Fax Phone Number 298-4344
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 00;
Districts 00;
DBE NAICS 236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 42320
Firm/DBA Name ASHOONA LANDSCAPE
Address Line1 1248 WEST SIXTH STREET
Address Line2
City SANTA ANA
State CA
Zip Code1 92703
Zip Code2

Mailing Address Line1 PO BOX 27383
Mailing Address Line2
Mailing City SANTA ANA
Mailing State CA
Mailing Zip Code1 92799
Mailing Zip Code2
Certification Type DBE
EMail Darrell@AShooonaLandscape.com
Contact Name DARRELL L. JOHNSTON
Area Code (714)
Phone Number 290-3339
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 852-3725
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 221310; 238990; 581730;

ACDBE NAICS

Work Codes C2000 HIGHWAY PLANTING; C2085 IRRIGATION SYSTEM; C5190 JOINT SEAL - WATER STOP; C8100 SYNTHETIC PRODUCTS INSTALLATION; C9867 LANDSCAPING CONTRACTOR;
Licenses C27 Landscaping Contractor; D12 Synthetic Products;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 13602
Firm/DBA Name AUSTIN ENTERPRISE
Address Line1 13421 SNOW ROAD
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93314
Zip Code2
Mailing Address Line1 PO BOX 81926
Mailing Address Line2
Mailing City BAKERSFIELD
Mailing State CA
Mailing Zip Code1 93380
Mailing Zip Code2
Certification Type DBE
EMail paustin@austin-enterprise.com
Contact Name PATTI AUSTIN
Area Code (661)
Phone Number 589-1001
Alt Area Code ()
Alt Phone Number
Fax Area Code (861)
Fax Phone Number 589-9509
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238110; 532412;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5820 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405

THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING;
 C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
 A General Engineering Contractor; D06 Concrete Related Services;

Licenses
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 34153
Firm/DBA Name AZ CONSTRUCTION, INC.
Address Line1 727 N. GLENDORA AVENUE
Address Line2
City LA PUENTE
State CA
Zip Code1 91744
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail KIM@acefencecompany.com
Contact Name AMERICA TANG
Area Code (626)
Phone Number 333-0727
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 333-7843
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310; 237990; 238990;

ACDBE NAICS

Work Codes C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;

Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 42633
Firm/DBA Name AZ CONSTRUCTION, INC.
Address Line1 727 GLENDORA AVE.
Address Line2
City LA PUENTE
State CA
Zip Code1 91746
Zip Code2 3316
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail america@acefencecompany.com
Contact Name AMERICA TANG
Area Code (626)
Phone Number 333-0727
Alt Area Code (626)
Alt Phone Number 825-1720

Fax Area Code (626)
Fax Phone Number 333-7843
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 237310; 237990; 238990;

ACDBE NAICS

Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 41391
Firm/DBA Name BARYEH CONSTRUCTION ENGINEERS
Address Line1 20036 WAVERLY GLEN
Address Line2
City YORBA LINDA
State CA
Zip Code1 92886
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail kofibaryeh@yahoo.com
Contact Name KOFI BARYEH
Area Code (714)
Phone Number 351-9236
Alt Area Code ()
Alt Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30;
Districts 07; 12;
DBE NAICS 237310; 237990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5201 REINFORCING STEEL; C8720
Licenses CIVIL ENGINEERING; D3530 CONSTRUCTION & RELATED MACHINERY;
Trucks A General Engineering Contractor; EC Civil Engineer;
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 21117
Firm/DBA Name BAY LINE CUTTING & CORING, INC.
Address Line1 1635 FOURTH STREET
Address Line2
City BERKELEY
State CA
Zip Code1 94710
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail juan@baylinecutting.com
Contact Name JUAN ARREGUIN
Area Code (510)
Phone Number 527-1000
Alt Area Code ()
Alt Phone Number
Fax Area Code (510)
Fax Phone Number 527-0500
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;
 C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE
 FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE
 DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 77
Firm/DBA Name BERT W SALAS, INC.
Address Line1 10769 WOODSIDE AVENUE, SUITE 201
Address Line2
City SANTEE
State CA
Zip Code1 92071
Zip Code2 3175
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail bsalaz@bertsalasinc.com
Contact Name BDB E. SALAZ
Area Code (619)
Phone Number 562-7711
Alt Area Code (916)
Alt Phone Number 123-4567
Fax Area Code (619)
Fax Phone Number 258-3515
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE;
 C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500
 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC;
 C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215
 CONCRETE-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC
 IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
Licenses A General Engineering Contractor;

Trucks

Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36219
Firm/DBA Name BLANCO CONSTRUCTION
Address Line1 19320 DALLAS AVENUE
Address Line2
City RIVERSIDE
State CA
Zip Code1 92508
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail lawym2004@aol.com
Contact Name LEONARDO BLANCO
Area Code (951)
Phone Number 250-6692
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 602-2050
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;
Districts 01; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;

Licenses

Trucks A General Engineering Contractor;

Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 10544
Firm/DBA Name BUENA VISTA LANDSCAPE, INC
Address Line1 1472 N HARDING ST.
Address Line2
City ORANGE
State CA
Zip Code1 92867
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail b.v.landscape@pacbell.net
Contact Name ANGEL GOMEZ
Area Code (714)
Phone Number 771-2563
Alt Area Code ()
Alt Phone Number

Fax Area Code (714)
Fax Phone Number 771-2569
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238910; 561730;

ACDBE NAICS

Work Codes C0700 CDNSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39287
Firm/DBA Name CALI CONCRETE
Address Line1 117 MUGSY AVENUE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93307
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail gusto@caliconcrete.com
Contact Name GUSTAVO VALDERAMMA
Area Code (661)
Phone Number 398-8143
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 398-1382
Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 09; 10;
DBE NAICS 237310; 237990; 238110; 238190;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31277
Firm/DBA Name CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1 929 OTTERBEIN AVENUE, UNIT E
Address Line2
City LA PUENTE
State CA
Zip Code1 91748
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail van@cpengineeringinc.com
Contact Name VAN TAN NGUYEN
Area Code (626)
Phone Number 810-1336
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 810-1322
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 15; 19; 30; 33; 36; 37;
Districts 06; 07; 08; 11; 12;
DBE NAICS 237310; 238210;

ACDBE NAICS

Work Codes C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 39953
Firm/DBA Name CAP CONSTRUCTION
Address Line1 12570 SLAUGHTERHOUSE CANYON ROAD
Address Line2
City LAKESIDE
State CA
Zip Code1 92040
Zip Code2
Mailing Address Line1 P.O. BOX 8726
Mailing Address Line2
Mailing City CHULA VISTA
Mailing State CA
Mailing Zip Code1 91912
Mailing Zip Code2
Certification Type DBE
EMail pattielaine@cox.net
Contact Name PATRICIA THORNBURG
Area Code (619)
Phone Number 619-8572
Alt Area Code ()
Alt Phone Number
Fax Area Code (619)
Fax Phone Number 207-0875
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 37;
Districts 11;
DBE NAICS 237110; 237310; 238110; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C7301 CONCRETE CURB & SIDEWALK - MISC; C8770 CONSTRUCTION MANAGEMENT; C9829 RETAINER WALLS; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION;
Licenses A General Engineering Contractor; C08 Concrete Contractor;
Trucks
Gender F

Ethnicity	CAUCASIAN
Firm Type	DBE
<hr/>	
Firm ID	39772
Firm/DBA Name	CONSTRUCT ALLIANCE INC
Address Line1	7033 MILTON AVE SUITE #4
Address Line2	
City	WHITTIER
State	CA
Zip Code1	90602
Zip Code2	
Mailing Address Line1	2768 ASHWOOD CIRCLE
Mailing Address Line2	
Mailing City	FULLERTON
Mailing State	CA
Mailing Zip Code1	92835
Mailing Zip Code2	
Certification Type	DBE
EMail	pcamalich17@gmail.com
Contact Name	PEDRO CAMALICH
Area Code	(714)
Phone Number	878-5255
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	256-9123
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33;
Districts	07; 08; 12;
DBE NAICS	236115; 236116; 236118; 236220; 237310;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; A General Engineering Contractor; B General Building Contractor;

Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

<hr/>	
Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;

Districts 00;
 DBE NAICS 238110;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses C08 Concrete Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 41013
Firm/DBA Name CT CONCRETE CUTTING INC.
Address Line1 26341 JEFFERSON AVE. SUITE B
Address Line2
City MURRIETA
State CA
Zip Code1 92562
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail ct@ctconcretecutting.com
Contact Name CHRISTOPHER TOMPKINS
Area Code (951)
Phone Number 698-7745
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 698-0795
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 14; 15; 19; 26; 30; 33; 36; 37; 42;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237110; 237310; 238910; 238990;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;

Licenses A General Engineering Contractor; D06 Concrete Related Services;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 37289
Firm/DBA Name DE LA FUENTE CONSTRUCTION, INC.
Address Line1 121 E 31ST STREET, SUITE C
Address Line2
City NATIONAL CITY
State CA
Zip Code1 91950
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1

Mailing Zip Code2
Certification Type DBE
EMail management@dfci.com
Contact Name JORGE DIAZ DE LA FUENTE
Area Code (619)
Phone Number 512-5505
Alt Area Code ()
Alt Phone Number
Fax Area Code (619)
Fax Phone Number 878-2980
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 37;
Districts 11;
DBE NAICS 237110; 238110; 238190; 238910;

ACDBE NAICS

Work Codes C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C5105 MINOR CONCRETE STRUCTURE;
 C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9903 CONSTRUCTION CLEAN UP;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31021
Firm/DBA Name DELTECH ENGINEERING, INC
Address Line1 4913 E. GERDA DRIVE
Address Line2
City ANAHEIM
State CA
Zip Code1 92807
Zip Code2
Mailing Address Line1 P.O. BOX 6630
Mailing Address Line2
Mailing City ORANGE
Mailing State CA
Mailing Zip Code1 92863
Mailing Zip Code2
Certification Type DBE
EMail abili@deltechengineeringinc.com
Contact Name (MR.) EBBITEANGA I. ABILI
Area Code (714)
Phone Number 495-9755
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 384-4594
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT
 CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE
 REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND
 DISPOSAL;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 41066
Firm/DBA Name DIMURE CORP

Address Line1 3842 AVENIDA JOHANNA
Address Line2
City LA MESA
State CA
Zip Code1 91941
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dm3mlm@gmail.com
Contact Name DINA MURALT
Area Code (619)
Phone Number 647-3996
Alt Area Code ()
Alt Phone Number
Fax Area Code (619)
Fax Phone Number 467-7768
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 30; 37;
Districts 11; 12;
DBE NAICS 236220; 237310; 238990; 541340; 541614; 561730;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C6708 CONSULTANT,MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;
Licenses A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 42154
Firm/DBA Name DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Address Line1 495 N. MARKS
Address Line2
City FRESNO
State CA
Zip Code1 93706
Zip Code2
Mailing Address Line1 P.O. BOX 975
Mailing Address Line2
Mailing City TULARE
Mailing State CA
Mailing Zip Code1 93275
Mailing Zip Code2
Certification Type DBE
EMail DAVEtrucksweep@gmail.com
Contact Name SEAN REED
Area Code (559)
Phone Number 370-5756
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 374-6470
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238910; 238990; 423310; 423320; 423390; 423810; 423860; 484110; 484121; 484122;

ACDBE NAICS

Work Codes C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

Licenses
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 8022
Firm/DBA Name DIVERSIFIED LANDSCAPE CO.
Address Line1 21730 BUNDY CANYON ROAD
Address Line2
City WILDOMAR
State CA
Zip Code1 92595
Zip Code2
Mailing Address Line1 21730 BUNDY CANYON ROAD
Mailing Address Line2
Mailing City WILDOMAR
Mailing State CA
Mailing Zip Code1 92595
Mailing Zip Code2
Certification Type DBE
EMAIL dbe@diversifiedlandscape.com
Contact Name VICKI MORALES
Area Code (951)
Phone Number 245-1686
Alt Area Code (951)
Alt Phone Number 245-1686
Fax Area Code (951)
Fax Phone Number 245-1847
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 237110; 237310; 237990;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses A General Engineering Contractor; C27 Landscaping Contractor;

Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 38712
Firm/DBA Name DREAMBUILDER CONSTRUCTION CORP
Address Line1 1324 E LAWSON LN.
Address Line2
City PLACENTIA
State CA
Zip Code1 92870
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
E Mail alex.singh@dreambuildercorp.com
Contact Name ANURAG SINGH
Area Code (714)
Phone Number 646-3697
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 646-3698
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 238110; 238910;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 24176
Firm/DBA Name EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1 1175 PALOMAR DRIVE
Address Line2
City REDWOOD CITY
State CA
Zip Code1 94062
Zip Code2 3834
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E Mail brooks.curtis@att.net
Contact Name CURTIS BROOKS
Area Code (650)
Phone Number 367-8000
Alt Area Code ()
Alt Phone Number
Fax Area Code (650)
Fax Phone Number 367-8282
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses

A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 38803
Firm/DBA Name EMPIRE STEEL, INC.
Address Line1 38891 CHERRYSTONE AVENUE
Address Line2
City CHERRY VALLEY
State CA
Zip Code1 92223
Zip Code2
Mailing Address Line1 38891 CHERRYSTONE AVENUE
Mailing Address Line2
Mailing City CHERRY VALLEY
Mailing State CA
Mailing Zip Code1 92223
Mailing Zip Code2
Certification Type DBE
Email saru@empiresteelinc.com
Contact Name SAROEUNG POCH
Area Code (909)
Phone Number 509-5926
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 509-5927
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30; 33; 36;
Districts 07; 08; 12;
DBE NAICS 238120;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER; C50 Reinforcing Steel Contractor;

Licenses
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 42305
Firm/DBA Name EW CORPORATION INDUSTRIAL CONSTRUCTORS
Address Line1 1002 EAST MAIN STREET
Address Line2
City EL CENTRO
State CA
Zip Code1 92243
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email esparzat@ewcorporation.com
Contact Name TIBERIO R. ESPARZA
Area Code (760)
Phone Number 337-0020
Alt Area Code ()
Alt Phone Number

Fax Area Code (760)
Fax Phone Number 337-0030
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 15; 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05; 06; 07; 08; 11; 12;
DBE NAICS 237130; 237310; 237990; 238120; 332114; 332312; 332313; 332710; 332812; 332996;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8331 CONCRETE BARRIER; C8770 CONSTRUCTION MANAGEMENT; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses A General Engineering Contractor; C08 Concrete Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 36272
Firm/DBA Name EXBON DEVELOPMENT, INC.
Address Line1 13432 ACLARE STREET,
Address Line2
City CERRITOS
State CA
Zip Code1 90703
Zip Code2
Mailing Address Line1 13432 ACLARE STREET,
Mailing Address Line2
Mailing City CERRITOS
Mailing State CA
Mailing Zip Code1 90703
Mailing Zip Code2
Certification Type DBE
EMAIL info@exbon.com
Contact Name JANET LEE
Area Code (714)
Phone Number 827-7327
Alt Area Code ()
Alt Phone Number
Fax Area Code (562)
Fax Phone Number 777-1888
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 41622
Firm/DBA Name FLORES CONSTRUCTION, INC.
Address Line1 1819 LARK ELLEN AVE
Address Line2
City WEST COVINA
State CA
Zip Code1 91791
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email garzy3@yahoo.com
Contact Name EMERIO FLORES
Area Code (909)
Phone Number 322-9240
Alt Area Code (626)
Alt Phone Number 918-1972
Fax Area Code (909)
Fax Phone Number 597-8100
Agency Name DEPARTMENT OF TRANSPDRTATION
Counties 13; 15; 19; 29; 30; 33; 36; 37;
Districts 03; 06; 07; 08; 11; 12;
DBE NAICS 221310; 237110; 237310; 237990; 541611; 541930;

ACDBE NAICS

Work Codes C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4930 CDMBINATION UTILITY SERVICES; E4952 SEWERAGE SYSTEMS; I8995 Translations;
 A General Engineering Contractor;

Licenses

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31176
Firm/DBA Name GLDBAL ROAD SEALING, INC
Address Line1 10832 DOROTHY AVE
Address Line2
City GARDEN GROVE
State CA
Zip Code1 92843
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email trila.grsi@yahoo.com
Contact Name TRI LA
Area Code (714)
Phone Number 893-0845
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 893-0945
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238210; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101

PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
 A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 40233
Firm/DBA Name GOLDEN ARROW ENGINEERING, INC
Address Line1 1960 CHICAGO AVENUE, SUITE D-13
Address Line2
City RIVERSIDE
State CA
Zip Code1 92507
Zip Code2
Mailing Address Line1 4175 QUAIL ARRDW ROAD
Mailing Address Line2
Mailing City RIVERSIDE
Mailing State CA
Mailing Zip Code1 92507
Mailing Zip Code2
Certification Type DBE
EMail khays@goldenarrowengineering.com
Contact Name KIRBY HAYS
Area Code (951)
Phone Number 722-0845
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 686-2473
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 236115; 236116; 236118; 236210;

ACDBE NAICS

C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
 A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;

Work Codes

Licenses

Trucks

Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 28593
Firm/DBA Name GOLDEN SUN CONSTRUCTION, INC
Address Line1 25371 MUSTANG DRIVE
Address Line2
City LAGUNA HILLS
State CA
Zip Code1 92653
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail gscon@cox.net
Contact Name MEILING YIP
Area Code (949)
Phone Number 380-9797
Alt Area Code ()

Alt Phone Number
Fax Area Code (949)
Fax Phone Number 380-9707
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 56;
Districts 07; 08; 12;
DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY;
 C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE
 & MISC; C7041 JACKED WELDED STEEL PIPE;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 14089
Firm/DBA Name IN-LINE FENCE & RAILING CO., INC
Address Line1 PO BOX 2637
Address Line2
City RAMONA
State CA
Zip Code1 92065
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
Email julie@inlinerail.com
Contact Name DAVID ORTIZ
Area Code (760)
Phone Number 789-0282
Alt Area Code (
Alt Phone Number
Fax Area Code (760)
Fax Phone Number 789-0689
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 30; 33; 36; 37;
Districts 08; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;
Licenses C13 Fencing Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 38326
Firm/DBA Name J FRANCIS COMPANY
Address Line1 16197 KRAMERIA AVE
Address Line2
City RIVERSIDE
State CA
Zip Code1 92504
Zip Code2
Mailing Address Line1

Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail diana@jfranciscompany.com
Contact Name DIANA HANNA
Area Code (951)
Phone Number 776-9100
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 776-9174
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 08; 10; 15; 19; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 56;
Districts 01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING;

Licenses C02 Insulation and Accoustical Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; D06 Concrete Related Services; D12 Synthetic Products; D38 Sand and Water Blasting; D51 Waterproofing and Weatherproofing; HIC Home Improvement Certification;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 447
Firm/DBA Name K R C SAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2
City VISALIA
State CA
Zip Code1 93291
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail garyc@krcsafety.com
Contact Name GARY CASTRO
Area Code (559)
Phone Number 732-0393
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 732-2684
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4908 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101

SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses
Trucks
Gender
Ethnicity
Firm Type

M
 NATIVE AMERICAN
 DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

38347
 KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
 22140 FRONTIER ROAD

 CLOVIS
 CA
 93619

 DBE
 karen@imaginationmetals.com
 KAREN JOHNSTON
 (559)
 299-2899
 ()
 ()
 ()
 CITY OF FRESNO
 10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54;
 03; 04; 06; 08; 10; 11;
 237110; 238990; 332322; 332323; 423390; 425120;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

F
 CAUCASIAN
 DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail
Contact Name
Area Code

30847
 KERN COUNTY CUSTOM CONCRETE
 4916 COLLEGE AVE

 BAKERSFIELD
 CA
 93306

 DBE
 JerryKCCC@yahoo.com
 MR. JERRY M. FUENTEZ
 (661)

Phone Number 872-4602
Alt Area Code (661)
Alt Phone Number 865-7465
Fax Area Code (661)
Fax Phone Number 325-5590
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238110; 238120; 238990; 327390;

ACDBE NAICS

Work Codes C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
Licenses C08 Concrete Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 42683
Firm/DBA Name LA STEEL SERVICES, INC.
Address Line1 1760 CALIFORNIA AVENUE
Address Line2
City CORONA
State CA
Zip Code1 92861
Zip Code2 3397
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMAIL lee.albright@LAsteelservices.com
Contact Name LEE ALBRIGHT
Area Code (951)
Phone Number 393-2013
Alt Area Code (951)
Alt Phone Number 751-5048
Fax Area Code ()
Fax Phone Number
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 11; 12;
DBE NAICS 238120;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 34508
Firm/DBA Name MAD STEEL INC.
Address Line1 277 WEST ALLEN AVENUE
Address Line2
City SAN DIMAS
State CA

Zip Code1 91773
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail madsteelinc@aol.com
Contact Name ALBERT DOMINGUEZ
Area Code (909)
Phone Number 592-3443
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 394-0724
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238120; 238990;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses C50 Reinforcing Steel Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 25309
Firm/DBA Name MARTINEZ STEEL CORPORATION
Address Line1 1500 S. HAVEN AVENUE, SUITE 150
Address Line2
City ONTARIO
State CA
Zip Code1 91761
Zip Code2 2969
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail dmartinez@martinezsteel.com
Contact Name DEBBIE A. MARTINEZ
Area Code (909)
Phone Number 946-0686
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 946-8161
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 238120;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39705
Firm/DBA Name	MOJAM INCORPORATED
Address Line1	9349 E. AVENUE S
Address Line2	
City	LITTLE ROCK
State	CA
Zip Code1	93543
Zip Code2	
Mailing Address Line1	P O BOX 1272
Mailing Address Line2	
Mailing City	LITTLE ROCK
Mailing State	CA
Mailing Zip Code1	93543
Mailing Zip Code2	
Certification Type	DBE
EMail	mojam@roadrunner.com
Contact Name	MAURICE SCOTT
Area Code	(661)
Phone Number	526-7121
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(861)
Fax Phone Number	794-2505
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 13; 14; 15; 19; 24; 25; 30; 33; 34; 36; 37; 40; 41; 42; 43; 54; 56;
Districts	02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238110; 238140;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;
Licenses C08 Concrete Contractor; C29 Masonry Contractor;

Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41161
Firm/DBA Name	MORELLO CONCRETE CONSTRUCTION, INC
Address Line1	8534 HUBBLES LANE
Address Line2	
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cindymorello@yahoo.com
Contact Name	CYNTHIA A. MORELLO
Area Code	(819)
Phone Number	596-5400
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	596-3269
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 36; 37;

Districts 08; 11; 12;
DBE NAICS 238110; 238120;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5136 REINFORCED CONCRETE CRIB WALL;
Licenses C08 Concrete Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 9483
Firm/DBA Name NISH-KO INC.
Address Line1 713 NORTH VALENTINE AVE
Address Line2
City FRESNO
State CA
Zip Code1 93706
Zip Code2 1041
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail nish-koinc@comcast.net
Contact Name DEAN H NISHIKAWA
Area Code (559)
Phone Number 275-6653
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 276-5753
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 221310; 238990; 561730;

ACDBE NAICS

Work Codes A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
Licenses C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 102
Firm/DBA Name PAYCO SPECIALTIES, INCORPORATED
Address Line1 120 NORTH SECOND AVE.
Address Line2
City CHULA VISTA
State CA
Zip Code1 91910
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail rebecca@payco.biz

Contact Name REBECCA LLEWELLYN
Area Code (619)
Phone Number 422-9204
Alt Area Code ()
Alt Phone Number
Fax Area Code (619)
Fax Phone Number 427-1620
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 13; 19; 30; 33; 37;
Districts 07; 08; 10; 11; 12;
DBE NAICS 237310; 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 40529
Firm/DBA Name PK CONSTRUCTION
Address Line1 2502 EL SOL
Address Line2
City ALTADENA
State CA
Zip Code1 91001
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail zkkingpk81@gmail.com
Contact Name ZHAN PAUL KING
Area Code (626)
Phone Number 773-6963
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 486-4152
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 07; 10; 19; 22; 27; 33; 34; 40; 41; 42; 43; 48; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 10;
DBE NAICS 237110; 237310; 238110;

ACDBE NAICS

Work Codes C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 27761
Firm/DBA Name PORTILLO CONCRETE
Address Line1 3527 CITRUS STREET
Address Line2
City LEMON GROVE
State CA

Zip Code1 91945
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail mportillo@portilloconcreteinc.com
Contact Name MARIO PORTILLO
Area Code (619)
Phone Number 466-4639
Alt Area Code ()
Alt Phone Number
Fax Area Code (619)
Fax Phone Number 466-4685
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 37;
Districts 11;
DBE NAICS 237310; 238110; 238120;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5570 STEEL CRIB WALL;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 33891
Firm/DBA Name QUALITY ERECTORS & CONSTRUCTION, INC.
Address Line1 3130 BAYSHORE RD.
Address Line2
City BENICIA
State CA
Zip Code1 94510
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail
Contact Name null JESSE ESQUIVEL
Area Code (707)
Phone Number 746-4198
Alt Area Code ()
Alt Phone Number
Fax Area Code (707)
Fax Phone Number 751-3962
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 236210; 237310; 238160; 331221; 423390;

ACDBE NAICS

Work Codes C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
Licenses B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel Contractor;
Trucks

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29224
Firm/DBA Name	RD CONSTRUCTION GENERAL ENGINEERING, INC.
Address Line1	1026 MEADOWVIEW COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	1026 MEADOWVIEW COURT
Mailing Address Line2	
Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92880
Mailing Zip Code2	
Certification Type	DBE
EMail	rdconst69@netzero.com
Contact Name	RUBEN DIAZ
Area Code	(951)
Phone Number	279-5020
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	279-5020
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236110; 238120;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
Licenses A General Engineering Contractor; C08 Concrete Contractor;

Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39473
Firm/DBA Name	ROUGH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	637-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;

Districts 07; 08; 11; 12;
DBE NAICS 238120;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses C50 Reinforcing Steel Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 37488
Firm/DBA Name SAMPO ENGINEERING, INC.
Address Line1 171 SAXONY ROAD, SUITE 213
Address Line2
City ENCINITAS
State CA
Zip Code1 92024
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail vince@sampoengineering.com
Contact Name VINCENT LOUIS SAMPO
Area Code (760)
Phone Number 436-0660
Alt Area Code ()
Alt Phone Number
Fax Area Code (760)
Fax Phone Number 436-0659
Agency Name DEPARTMENT DF TRANSPORTATION
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 221310; 237210; 237990; 541330; 541340; 541360; 541370; 561410;

ACDBE NAICS

Work Codes C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR; C8765 DRAFTING; C9826 LAND SURVEYING; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses EC Civil Engineer; LS Land Surveyor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 40362
Firm/DBA Name SAN DIEGO STEEL SOLUTIONS
Address Line1 579 ENTERPRISE ST
Address Line2
City ESCONDIDO
State CA
Zip Code1 92029
Zip Code2
Mailing Address Line1 P.O. BOX 463091
Mailing Address Line2
Mailing City ESCONDIDO
Mailing State CA
Mailing Zip Code1 92046
Mailing Zip Code2
Certification Type DBE

EMail sdsteelsolutions@yahoo.com
Contact Name GUILLERMINA SUMMERLIN
Area Code (760)
Phone Number 489-9990
Alt Area Code ()
Alt Phone Number
Fax Area Code (760)
Fax Phone Number 489-8610
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 33; 36; 37;
Districts 08; 11;
DBE NAICS 238120; 238190; 332323;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES;
Licenses C51 Structural Steel Contractor;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 41010
Firm/DBA Name SO. CAL TRAFFIC INC
Address Line1 1358 LA MIRADA DRIVE
Address Line2
City SAN MARCOS
State CA
Zip Code1 92078
Zip Code2
Mailing Address Line1 1358 LA MIRADA DRIVE
Mailing Address Line2
Mailing City SAN MARCOS
Mailing State CA
Mailing Zip Code1 92078
Mailing Zip Code2
Certification Type DBE
EMail cecilia@socaltraffic.net
Contact Name CECILIA KATHLEEN OSTLUND
Area Code (858)
Phone Number 720-0179
Alt Area Code (619)
Alt Phone Number 851-4465
Fax Area Code (858)
Fax Phone Number 793-4495
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 13; 14; 15; 19; 30; 33; 34; 36; 37; 40; 42;
Districts 03; 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management /
Operations;
Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 32232
Firm/DBA Name STATEWIDE STRIPES, INC
Address Line1 7320 MISSION GORGE ROAD
Address Line2
City SAN DIEGO
State CA

Zip Code1 92120
Zip Code2
Mailing Address Line1 P.O. BOX 600710
Mailing Address Line2
Mailing City SAN DIEGO
Mailing State CA
Mailing Zip Code1 92160
Mailing Zip Code2
Certification Type DBE
EMail dawn@statewidestripes.com
Contact Name DAVID BRILHANTE
Area Code (858)
Phone Number 560-6887
Alt Area Code ()
Alt Phone Number
Fax Area Code (858)
Fax Phone Number 560-0158
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238320; 238990; 561990;

ACDBE NAICS

Work Codes C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
Licenses C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 42910
Firm/DBA Name STRAIGHT STRIPE PAINTING INC
Address Line1 260 N. 3050 E.
Address Line2
City ST. GEORGE
State UT
Zip Code1 84770
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cheever@straightstripe.com
Contact Name KAREN J CHEEVER
Area Code (435)
Phone Number 656-0930
Alt Area Code ()
Alt Phone Number
Fax Area Code (435)
Fax Phone Number 634-0580
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238990;

ACDBE NAICS

Work Codes C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

Licenses NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 2003
Firm/DBA Name SUPER SEAL & STRIPE, INC
Address Line1 310 A STREET
Address Line2
City FILLMORE
State CA
Zip Code1 93015
Zip Code2
Mailing Address Line1 PO BOX 755
Mailing Address Line2
Mailing City FILLMORE
Mailing State CA
Mailing Zip Code1 93016
Mailing Zip Code2
Certification Type DBE
EMail brenda@supersealandstripe.com
Contact Name BRENDA HAMPTON-ORTIZ
Area Code (805)
Phone Number 524-7345
Alt Area Code ()
Alt Phone Number
Fax Area Code (805)
Fax Phone Number 524-7428
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER;
 C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING &
 MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses C32 Parking and Highway Improvement Contractor;

Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 42433
Firm/DBA Name TRAFFIC CONTROL PROS
Address Line1 2440 STANWELL DRIVE, SUITE A
Address Line2
City CONCORD
State CA
Zip Code1 94520
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail estimating@tcpros.net
Contact Name JEFFREY PIKE
Area Code (925)
Phone Number 270-4580
Alt Area Code (925)
Alt Phone Number 522-3723
Fax Area Code (925)

Fax Phone Number 405-3833
Agency Name CITY OF FRESNO
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 50; 51; 53; 54; 55; 57;
Districts 01; 02; 03; 04; 05; 06; 09; 10; 11;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;
Licenses C31 Construction Zone Traffic Control Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 38033
Firm/DBA Name TRAFFIC LOOPS CRACKFILLING, INC
Address Line1 1915 W BALL RD.
Address Line2
City ANAHEIM
State CA
Zip Code1 92804
Zip Code2
Mailing Address Line1 946 S. EMERALD ST
Mailing Address Line2
Mailing City ANAHEIM
Mailing State CA
Mailing Zip Code1 92804
Mailing Zip Code2
Certification Type DBE
EMail trafficloops@sbcglobal.net
Contact Name MAI-LAN NGUYEN
Area Code (714)
Phone Number 520-4026
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 520-4027
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238210; 238990;

ACDBE NAICS

Work Codes C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 38294
Firm/DBA Name U.S. CONCRETE CONSTRUCTION, INC
Address Line1 30634 HASLEY CYN. ROAD
Address Line2
City CASTAIC
State CA
Zip Code1 91384
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail les@us-concrete.net
Contact Name ULISES SALAZAR
Area Code (661)
Phone Number 259-3522
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 799-1038
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238110;

ACDBE NAICS

Work Codes C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);
Licenses B General Building Contractor; C08 Concrete Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39484
Firm/DBA Name UDBE STEEL
Address Line1 5214 WESTERFIELD STREET
Address Line2
City RIVERSIDE
State CA
Zip Code1 92509
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail udbest.eel2011@gmail.com
Contact Name ROMEO BELTRAN
Area Code (951)
Phone Number 529-3359
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 224-9797
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC

Firm Type	DBE
Firm ID	39166
Firm/DBA Name	V A P CONSTRUCTION INC
Address Line1	15705 BIRCHWOOD ST
Address Line2	
City	LA MIRADA
State	CA
Zip Code1	90638
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	vapconstructioninc@gmail.com
Contact Name	ARVIND PRASAD
Area Code	(714)
Phone Number	253-3270
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	551-9420
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
Districts	31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
DBE NAICS	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

Licenses A General Engineering Contractor;

Trucks

Gender

M

Ethnicity

ASIAN SUBCONTINENT

Firm Type

DBE

Firm ID	42384
Firm/DBA Name	VEGA CONCRETE
Address Line1	367 S. PA HA LANE
Address Line2	
City	BISHOP
State	CA
Zip Code1	93514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	bill.vega@hotmail.com
Contact Name	WILLIAM VEGA
Area Code	(760)
Phone Number	873-6975
Alt Area Code	(760)
Alt Phone Number	937-1081
Fax Area Code	()
Fax Phone Number	

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 10; 14; 15; 26; 34; 37; 46;
Districts 03; 06; 09; 10; 11;
DBE NAICS 238110;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CDNCRETE SURFACE FINISH; C7301 CONCRETE
Licenses CURB & SIDEWALK - MISC;
Trucks C08 Concrete Contractor;
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

[Back To Query Form](#)



Exhibit E

Additional Data

Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.