

**Fax Cover Sheet**  
**Falcon Construction Co**

P.O.Box 26429  
San Diego, CA 92196  
Tel:619-840-8998-Lic # 815325

<b>Sent to: Dept.of Transportation</b>	<b>From: Ahmad Rategh</b>
<b>Attention: :Office Engineer</b>	<b>Date: Sep: 9/24/2010</b>
<b>Office Location: 916-227-6282</b>	<b>Office Location: Fax: 858-925-7337</b>

**Urgent**  
**Reply ASAP**  
**Please comment**  
**Please Review**  
**For Your Information**  
**Confidential**  
**Total Pages, Including Covr Sheet:6**

**Comment:**  
**Please see attached .**

**Thanks**  
**Ahmad Rategh**



**Falcon Construction Co**

**Best Regards**

**Ahmad Rategh**

**Not: If you have recived this memo in error please disregard it.**

**RELIEF OF BID REQUEST**

DES-OE-0141 (REV 01/2010)

5 Pages

Contract No. 11-2M0204  
Bid Opening Date: SEP 23, 2010

Bidder's Name: Falcon Construction  
License No. 815325

**Requirements:**

To be relieved of your bid you must demonstrate all of the following to the Department. You are not relieved of your bid until notified by the Department in writing.

- A mistake was made in your bid.
- You submitted written notice of the mistake to the Department within 5 business days of bid opening, specifying in detail how the mistake occurred.
- The mistake made the bid materially different than what you intended.
- The mistake was made in filling out the bid and not due to an error in judgement or to carelessness in inspecting the site of work or in reading the plans or specifications.

**Instructions:**

Attach a statement and supporting documentation that describes the following in detail:

1. The mistake in your bid and how it was made. \$ 100,000
2. How the mistake made the bid materially different than intended.
3. How the mistake was made in filling out the bid. Item NO 5 was TRANSPOSED
4. Sign the certification below.
5. Fax this completed form, the statement and supporting documentation to (916) 227-6282. Attention: Office Engineer.

\* 6. Please see attachments.

**Certification:**

By my signature on this form, I certify, under penalty of perjury that the attached statement, including any supporting documents, are true and correct.

Date: SEP 24, 2010

  
Signature of Bidder

President  
Title

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 664-6410 or TDD (916) 664-3600 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

## FALCON CONSTRUCTION CO.

Ahmad Rategh-President

4258 Calle Isabelino

San Diego, CA 92130

E-mail: falconconstruction@yahoo.com

Tel: (619) 840-8998

Sep24,2020

California Dept. of Transportation

Office Engineer

**Subject:** Request for correcting a typographical error one(1) item only

**Reference:** California Law; public Contract Code Section 5103

Contract No: 11-2M0204 Bid Opening Date: **Sep23,2010**

Bidder's name: Falcon Construction Co. License: **815325**

To Whom it may Concern;

This is to inform you that item(5) **Traffic Control System** lump sum amount of **\$46,000**, was meant to be **\$146,000**.The error was a plain typographical error.

I can provide proofs that it was meant to be **\$146,000** as shown in the attached spreadsheet and date the spreadsheet was last modified.

The error naturally propagated toward the total sum of the bid that was not caught during the review of my staff because my staff was mainly looking for arithmetic error.

I am requesting correction of the item cost based on my original intention.

Based on 110 working days, I would earn only \$418.18 per working day as compared to my original intend of \$1327.27 per working day. Typical Traffic Control System would cost in the low range from \$1,250 to \$1,500 on Bridge closures. Most of the working days are subjected to at least one bridge closure.

Please do not compare my total bid with the Engineer's total cost estimate. We have determined that the Engineer's Total cost estimate was grossly underestimated.

I am not asking to be withdrawn from my bid. I am merely asking to right my original intended lump sum cost be an increase of \$100,000 which will still be the lowest bid

Sincerely;

A handwritten signature in black ink, appearing to read 'Ahmad Rategh', enclosed within a hand-drawn oval.

Ahmad Rategh

President.

Attached: **Cost Estimate spreadsheet**

**Original Date or Modified Date** of cost estimate spreadsheet

**ENGINEER'S EST**       $\longrightarrow$       **780,000?**      **most likely \$1.19 million**



