

Low Bidder

03-28-14 12:35 RCVD

DISTRICT-COUNTY-ROUTE: 11 SD 79-35.1/53.0
 CONTRACT NO.: 11-2M4904
 TOTAL BID: 2,253,842.14
 BID OPENING DATE: 3/27/14
 BIDDER'S NAME: Calmex Engineering, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION¹ N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
3 4	Traffic Control PCMS Boards		Mallard Construction (760)550-1645 Cert # 1748928	76,200.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ <u>76,200.00</u> <u>3.38</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

MS
 Signature of Bidder
 Date 3-27-14

(909) 546-1311
 (Area Code) Telephone Number

Robert Stone - President
 Contact Person (Type or Print)



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (760) 550-1645 Fax (714) 974-1753
E-MAIL: gary@mallardinc.com

Agency: California Department of Transportation

Addenda Noted:

Project: Contract - 11-2M4904 - Cold Plane, Overlay with Rubberized HMA, Place Rumble Strips

Estimator: Gary Rivers
Cell Phone: 714-785-5934

Bid Date: 3/27/2014

3 Traffic Control System (See Below Item)			
Based on 5 consecutive working days only			
Single Lane, 1 Direction, 1 Location, 2 Laborers (8 Hours)		\$	1,650.00
Each Additional Lane within the same closure		\$	200.00
Complete Freeway Closure, 1 Direction, 2 Laborers (8 Hours)		\$	1,650.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (8 Hours)		\$	1,650.00
(No Charge for Ramp Closure within Closed Lane)			
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%			
2 Man Flagging Operation (8 hrs on site)		\$	1,650.00
3 Man Pilot Car (10 Hrs on site)	27 SHIFTS @	\$ →	2,600.00
One Man Crew with / Truck & Equipment (8 Hrs on site)		\$	1,100.00
Additional Laborers (8 Hrs on site)		\$	690.00
Attenuator Truck W/ Driver (8 Hrs onsite - \$ 0.49 per mile charge)		\$	990.00
Attenuator Truck without Driver (\$ 0.49 per mile charge)			
Daily		\$	300.00
Weekly		\$	1,000.00
Monthly		\$	3,500.00
PCMS Boards			
Daily		\$	175.00
Weekly		\$	495.00
Monthly	2 BOARD 3 MO →	\$ →	1,000.00

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

TOTAL \$ 76,200

Cancellations Policy:

4 Hrs prior to Show up

No Charge

Show up time Per Person

4 Hour minimum

Directly after set up of Freeway / Ramp Closure

Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr for Truck.

Project Terms & Conditions:

- A. A minimum of 10 working days prior notification is required for each move- in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____



MALLARD CONSTRUCTION INC - #1748928

SUPPLIER PROFILE			
Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	638 W SOUTHERN AVE ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road K-Rail Road Dividers Roofing waterproofing Metal Roofing Siding		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2014
DVBE	Approved	Nov 4, 2013	Nov 30, 2014

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013

CEI**Low Bidder**

State License No. 685954

Physical Address: 2764 S. Vista Ave. Bloomington, CA 92316

Ph: (909) 546-1311 / Fax (909) 874-9463

CALMEX ENGINEERING, INC.*"Paving Southern California Roads"*

March 27, 2014

State of California Department of Transportation1727 30th Street – MS 43

Sacramento, CA 95816

Re: Project: Construction on State Highway in San Diego County at Warner Springs,
Sunshine Summit and Oak Grove from Camino San Ignacio to Riverside County
Line

Contract No: 11-2M4904Bid Date: 03/27/2014 @2PM – Irvine, CA

To Whom It May Concern:

Please find attached DVBE Subcontractor summary information for above referenced project. Please advise if you have any questions.

Sincerely,



Mayra Cardenas
Accounts Payable