

3RD BIDDER

THIRD BIDDER


DISTRICT-COUNTY-ROUTE: 11 SD 8,52,94,125,805
 CONTRACT NO.: 11-2M5204
 TOTAL BID: 516,206.44
 BID OPENING DATE: 04/11/13
 BIDDER'S NAME: O'Donnell Construction, Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION: N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
6	prepare WPCP		Global Envir. Network, Inc. 800-230-6944 #24765	745.00
8	public safety plan		"	3,440.00
2	supply const. area signs		"	11,640.00
4	supply pcms		"	7,650.00
3	supply arrow boards		"	2,700.00
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			Total Claimed Participation	\$ 26,175.00 5.1 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
 2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

 4/11/13
 Signature of Bidder Date

909-394-4510
 (Area Code) Telephone Number

Neil T. O'Donnell
 Contact Person (Type or Print)



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 - A / Haz

Phone: 800-230-6944

email: GENI@SafetyGeni.com

Fax: 714-479-0809

*CA DVBE / SBE No. 24765

DVBE / Est. \$570K

GENI Ref. No. 11-2M5204

Bid Date: 4/11/2013

April 3, 2013

Duration: 75 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 11-2M5204

11-SD-8, 52, 94, 125, 805-VARIOUS;

CLEAN AND TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan (LCP) for Residue Containing Lead from Paints and Thermoplastics (RCLPT)^{1,3,5,7}

Options:

- | | |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or | \$785.00 |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or | \$1,630.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$3,030.00 |

Item 2 > Construction Area Signs Furnished (Unframed)^{1,3,9,10}

Lump Sum

Quantity Required of unframed signage (CAS) from sheet 2 & 3; CS-1 & TH-1 @ \$12.00 / SqFt

\$12.00/SqFt ✓

Note: Pricing does not include Lumber, Straps, Shipping or Sales Tax

9705K x 4/12/09 = \$11,640 ✓

Item 3 > Traffic Control System (partial)^{1,2,3,8}

> Arrow Boards

4 Weeks Rate (each unit)

7 Days Rate (each unit)

\$575.00*

\$245.00*

461 x 595 = 27300 + 62 x 400 = \$27000 ✓

Item 4 > Portable Changeable Message Signs (partial)^{1,2,3,8}

4 Weeks Rate (each unit)

7 Days Rate (each unit)

\$1,275.00*

\$575.00*

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility.

461 x (1275 x 1.82) = \$7650 ✓

Item 5 > Job Site Management (partial - Training Services)^{1,3,6,7}

Lump Sum

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's **Job Site BMP training** / Management requirements.

\$185.00

OR

Lump Sum

JSM Package - Option 2

Instructor led, On-Site BMP Awareness training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

\$2,540.00

SAFETY COURSES OFFERED BY SafetyGENI™

Crane Training

CCO Written Exams
CCO Practical Exams

Traffic Control Coning & Flagging Awareness

Safety Orientation for Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training & Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation Training

DOT HM 126F/181 Awareness

Emergency Response Awareness / Refresher Operational Technician Specialist

HAZWOPER Awareness / Refresher Supervisor Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

Item 6 > Prepare Water Pollution Control Program (WPCP)^{1,3,4,7}

Lump Sum (Est. 12 Engineering Drawings)

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM

\$745.00 ✓

Additional WPCP Services:

NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944

Item 8 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for High Molecular Weight Methacrylate (HMWM) (Partial)^{1,3,5,7}

Airborne Emissions Monitoring Plan

\$885.00

Lump Sum (package)

\$3,440.00* ✓

This estimate includes mobilization, 1 bridge needing one direction air monitoring for HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report.

See notes below to develop your own estimates

Additional work:

Airborne Emissions Monitoring Plan

\$785.00

Each additional day / partial day (8 hours or less)

\$975.00

Each additional test for HMWM (includes pumps & 5 samples)

\$525.00

Each additional mobilization

\$1,435.00*

Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.

Each additional lab report

\$775.00

(May be required if time between mobilization require a separate report)

* Pricing is with 1 wks written notice confirming date and time of required field work. Less than 72 hr notice GENI may need to invoice the customer up to \$350.00 per mobilization / false starts.