

Low Bidder

DISTRICT-COUNTY-ROUTE: 11 - SD - 111,186
 CONTRACT NO: 11-2M8404
 BID AMOUNT: \$2,989,884.00
 BID OPENING DATE: 2/25/2016
 BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY
 DVBE PRIME CONTRACTOR CERTIFICATION: N/A

| Bid Item Number | Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.) | \$ Amount |
|-----------------|---|-------------------|--|-------------|
| 3 | Traffic Control (portion) | | Mallard Construction Inc. 638 W. Southern Avenue Orange, CA 92865 CT-1748928 | \$60,250.00 |
| 7,8,22-25 | Pavement Striping & Markings | | Mallard Construction Inc. 638 W. Southern Avenue Orange, CA 92865 CT-1748928 | \$64,175.00 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List. (Pub Cont Code 4100 eq seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

Total Claimed Participation \$ \$124,425.00
 4.16%

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table.)

Signature of Bidder: Jason Mordhorst Date 2/26/16

2. If 100% of item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

(858) 587-3600
 (Area Code) Telephone Number

Jason Mordhorst
 Contact Person (Type or Print)

Submit to:
 MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA. 95816-7005

ADA Notice Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N. Street, MS-89, Sacramento, CA 95814

11-2M8404 Rte 111 / 186

DVBE Participation

HardDollar Bid
(A)

\$2,989,884.00

Listed Subs

| Subcontracted Amount | MANDATORY GOAL | | | | SMALL BUSINESS PREFERENCE GOAL | | | | | | | | | |
|----------------------|-------------------------|-------------|-----------------------|------------------------|--------------------------------|---------------|-----------------|------------------------|-------|-----------|-----------------|-----------------|---------|-------|
| | REQUIRED \$\$\$ | | | | TARGET \$\$\$ | | | | | | | | | |
| | 3% DVBE | | | | 25% SBE | | | | | | | | | |
| | \$89,696.52 | | | | \$747,471.00 | | | | | | | | | |
| Subcontracted Amount | DVBE | | | | SBE | | | | | | | | | |
| | Minority | DVBE Amount | % of total Bid | % toward Participation | Minority | SBE Amount | % of total Bid | % toward Participation | | | | | | |
| | N | N | LEAD COMPLIANCE PLAN | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | N | N | PREPARE WPCP | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | N | N | CONST AREA SIGNS | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | Y | Y | TCS - TEMP STRIPE | \$22,900.00 | DVBE | \$ 22,900.00 | 0.77% | 100.00% | 0.77% | SBE | \$ 22,900.00 | 0.77% | 100.00% | 0.77% |
| | Y | Y | TCS - TCS | \$37,350.00 | DVBE | \$ 37,350.00 | 1.25% | 100.00% | 1.25% | SBE | \$ 37,350.00 | 1.25% | 100.00% | 1.25% |
| | n | n | PCMS | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | Y | Y | STRIPING & MARKINGS | \$64,175.00 | DVBE | \$ 64,175.00 | 2.15% | 100.00% | 2.15% | SBE | \$ 64,175.00 | 2.15% | 100.00% | 2.15% |
| | N | N | ARAM | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | N | N | SLURRY | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | | | | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | N | N | MAINTAIN TMS | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | | | | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | N | N | QC/QA TESTING | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | N | Y | INERTIAL PROFILE | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | SBE | \$ - | 0.00% | 100.00% | 0.00% |
| | N | N | PROFILE PREPAVE GRIND | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | N | N | INSTALL SHLDR BACKING | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | N | N | COLDPLANE | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | N | N | RUMBLE STRIP | \$0.00 | no | \$ - | 0.00% | 100.00% | 0.00% | no | \$ - | 0.00% | 100.00% | 0.00% |
| | ALL SUBS | | | \$124,425.00 | 4.16% | \$ 124,425.00 | 4.16% | | 4.16% | 0.0416153 | \$ 124,425.00 | 4.16% | | 4.16% |
| | TOTAL SUB PARTICIPATION | | | 4.162% | 3.00% | \$89,696.52 | Required DVBE | | | 25% | \$747,471.00 | Target SBE | | |
| | | | | | 1.16% | \$ 34,728.48 | Dollar Variance | | | -21% | \$ (623,046.00) | Dollar Variance | | |



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 89 / 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (760) 550-1645 Fax (714) 974-1753
E-MAIL: gary@mallardinc.com

Agency: Caltrans

Project: Contract 11-2M8404 - Place RHMA Overlay and Asphalt Rubber Binder Seal Coat

Bid Date: 2/25/2016

Addenda Noted: 1,2 are noted
DIR Number: 100007027
Estimator: Gary Rivers
Cell Phone: 714-785-5394
Quote No: GR-2015

3 Traffic Control System (See Below Item)

Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)
Each Additional Lane within the same closure
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours)
(No Charge for Ramp Closure within Closed Lane)
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%

(Please note that Each Truck with a two man operation will have the following Equipment - 200 Night Cones, up to Two Arrow boards, Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only and up to 10 Ea. Type One Barricades with Flashing Beacons. Any additional equipment / material will be charge at Caltrans Rates)

Mallard Construction reserves the right to request a secure parking location for its Traffic Control Vehicle within the Contractor Job site yard. Parking to be provided to crew upon arrival to secure pricing

TCS PORTION - RTE 1810

ARAM - by ARAM SUB \$ 1,650.00
Slurry - 4 SHIFTS \$ 150.00
SHEDRACK Rumble - 3 SHIFTS \$ 1,650.00
Final STRIPE (ALL) - 8 SHIFTS
15 SHIFTS

FLAGGING PER SHIFT
[Pilot car - by STATE EWE F/A]
Flagging NEED 4 (1/2 AD by STATE)

\$ 1,650 - 8-hr shift
BHD - 4 hr OT (2x4x105)

\$ 2,490 - SHIFT \$ 1,650.00
15 SHIFTS x \$ 2,490 = \$ 37,350 - \$ 2,350.00

Weekly \$ 650.00
Monthly \$ 1,800.00

2 Man Flagging Operation (Up to 8 hrs. on site)

3 Man Pilot Car (Up to 8 Hrs. on site)
If Rumble Strip rental is required, then please add the following cost (Rental)

One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)

Additional Laborers (Up to 8 Hrs. on site)

Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)

Attenuator Truck without Driver (\$ 0.49 per mile charge)

Daily \$ 300.00
Weekly \$ 800.00
Monthly \$ 2,800.00

PCMS Boards

Daily \$ 150.00
Weekly \$ 400.00
Monthly \$ 950.00

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

UTILIZE
Item 3
TCS Portion
\$ 37,350 -

11/11/15

Cancellations Policy:
4 Hrs. prior to Show up
Show up time Per Person
Directly after set up of Freeway / Ramp Closure

No Charge
4 Hour minimum
Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.

Project Terms & Conditions:

- A. A minimum of 10 working days prior notification is required for each move- in.
 - B. The following materials and services are included in this quote: Traffic Control Services [Yes]
 - C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
 - D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
 - E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
 - F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor Shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
 - G. Estimate is good for 60 calendar days from the bid date
 - H. No Retention held for Traffic Control or Rental Equipment.
 - I. As Stated above, Mallard Construction can request parking Traffic Control vehicle at Contractor's Yard During the Project Duration
- Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchase orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

Supplier Profiles

Certification ID: 1748928

Legal Business Name

MALLARD CONSTRUCTION INC

Address

1762 N. NEVILLE ST

DBA Name 1

MALLARD CONSTRUCTION INC

ORANGE

CA 92865

DBA Name 2

Contact Email

Office Phone Number

760/550-1645

No. Employees

68

Business Fax Number

Business Types

Construction , Non-Manufacturer

Business Web Address

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

[View Keywords](#)

[View Classifications](#)

Active Certifications

?

| Certification Type | Status | From | To |
|--------------------|----------|------------|------------|
| DVBE | Approved | 11/04/2013 | 11/30/2016 |
| SB | Approved | 11/04/2013 | 11/30/2016 |

Certification History

?

Return to Search

(<http://www.dgs.ca.gov/>)

(<http://www.fiscal.ca.gov/>)

© 2015-2016 Cal eProcure

Search ([search.aspx](#)) | Privacy Policy
(http://fiscal.ca.gov/Privacy_Policy/index.html)



(<https://www.facebook.com/CalDGS>)



(<https://twitter.com/CalifDGS>)

Contractor's License Detail for License # 826607

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed.
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Business Information

MALLARD CONSTRUCTION INC
1762 N NEVILLE ST
ORANGE, CA 92865
Business Phone Number:(714) 637-6680

Entity Corporation
Issue Date 10/24/2003
Expire Date 10/31/2017

License Status

This license is current and active.

All information below should be reviewed.

Classifications

B - GENERAL BUILDING CONTRACTOR
C31 - CONSTRUCTION ZONE TRAFFIC CONTROL
C-61 / D64 - SWPPP
C32 - PARKING AND HIGHWAY IMPROVEMENT
C-61 / D42 - SIGN INSTALLATION
C-61 / D06 - CONCRETE RELATED SERVICES
C-61 / D38 - SAND AND WATER BLASTING
C39 - ROOFING

Certifications

ASB - ASBESTOS (For Bidding Purposes Only)

Bonding Information

This license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.

Bond Number: SC6057356

Bond Amount: \$15,000

Effective Date: 01/01/2016

Contractor's Bond History

Bond of Qualifying Individual

The Responsible Managing Officer (RMO) CARSON ROBERT ANDREW certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.

Effective Date: 02/25/2013

BQI's Bond History

The Responsible Managing Officer (RMO) MULLEN SAMUEL DEAN certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.

Effective Date: 02/25/2013

Workers' Compensation

This license has workers compensation insurance with the TRAVELERS PROPERTY CASUALTY COMPANY OF AMERICA

Policy Number: UB3F655775

Effective Date: 01/01/2015

Expire Date: 01/01/2017

Workers' Compensation History

Other

Personnel listed on this license (current or disassociated) are listed on other licenses.

| Certification ID | First Name | Last Name | Certification Type | Legal Business Name | Doing Business As 1 | Email ID | Mailing Address | URLID |
|------------------|------------|-----------|--------------------|--------------------------|--------------------------|----------|-------------------------------------|-------|
| 1748928 | Samuel | Mullen | DVBE , SB | MALLARD CONSTRUCTION INC | MALLARD CONSTRUCTION INC | | 1762 N. NEVILLE ST ORANGECA92865USA | |

| Telephone | Fax Number | UNPSC | Keywords | NAICS | Service Areas | License |
|------------|------------|----------|---|-------|--|---|
| 7147698070 | 7147698071 | 72141000 | Highway,Waterproofing,Grade,Below,Siding, Roofing,Metal,Waterproofing,Roofing,Control,Traffic,Dividers,Road,K-Rail,Road,Structures,Sign,Road,Signs,Road,Stripping,Signs,Road,Safety | | Alameda,Yuba,Yolo,Ventura,Tuolumne,Tulare,Trinity,Tehama,Sutter,Stanislaus,Sonoma,Solano,Siskiyou,Sierra,Shasta,Santa Cruz,Santa Clara,Santa Barbara,San Mateo,San Luis Obispo,San Joaquin,San Francisco,San Diego,San Bernardino,San Benito,Sacramento,Riverside,Plumas,Placer,Orange,Nevada,Napa,Monterey,Mono,Modoc,Merced,Mendocino,Mariposa,Marin,Madera,Los Angeles,Lassen,Lake,Kings,Kern,Inyo,Imperial,Humboldt,Glenn,Fresno,El Dorado,Del Norte,Contra Costa,Colusa,Calaveras,Butte,Amador,Alpine | Non-specialized,Concrete Related Services,General Building Contractor,Construction Zone Traffic Cont,Parking and Highway Improvemen,Roofing Contractor,Sand and Water Blasting,Non-Electrical Sign Installati |



Welcome | [Logout](#)
 Need assistance?
Contact us
 or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

| | | | |
|----------------------------|--|-------|----------------|
| Legal Business Name | MALLARD CONSTRUCTION INC | | |
| Doing Business As | MALLARD CONSTRUCTION INC | | |
| Address | 1762 N. NEVILLE ST ORANGE, CA 92865 | Phone | (760) 550-1645 |
| | | FAX | (714) 974-1753 |
| Email | | | |
| Business Types | Construction Non-Manufacturer | | |
| Service Areas | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, | | |
| Keywords | Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing | | |
| Construction License Types | B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized | | |
| Classifications | 721410 - Highway and road construction services | | |

Active Certifications

| TYPE | STATUS | FROM | TO |
|------|----------|-------------|--------------|
| SB | Approved | Nov 4, 2013 | Nov 30, 2016 |
| DVBE | Approved | Nov 4, 2013 | Nov 30, 2016 |

Certification History

| TYPE | STATUS | FROM | TO |
|------|---------|--------------|--------------|
| DVBE | Expired | Dec 18, 2012 | Dec 31, 2013 |

| | | | |
|----|---------|--------------|--------------|
| SB | Expired | Dec 18, 2012 | Dec 31, 2013 |
|----|---------|--------------|--------------|